STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Low Bidder 07-07-15A10:39 RCVD

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S2204

BID AMOUNT: $ $1,704,874.00

BID OPENING DATE: July 1, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
45	Rolled Erosion Control	C2030	Superior Hydroseeding, Inc.	$30,817.20
46	Hydromulch		250 W. Riverside Dr.	
47	Fiber Rolls		Watsonville, CA 95076	
48	Hydroseed		Cert #7183	
			(831) 345-6438	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ ____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

7/6/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-07-15A10:39 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

04-4S2204

Name of DBE business

Superior Hydroseeding, Inc.

Name of DBE representative

Josh Freeman

DBE certification number

7183

Name of bidder

Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder

Same

Name of representative of bidder or prime contractor

Thomas Smith

Date quote was provided to the bidder or prime contractor

7/1/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
45	Rolled Erosion Control	
46	Hydromulch	
47	Fiber Rolls	
48	Hydroseed	
	Total	$30,817.20

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Josh Freeman

Signature of DBE's authorized representative

Joshua Freeman

Printed name of DBE's authorized representative

Estimator

Title of DBE's authorized representative

7-6-2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
Watsonville, CA 95076
Josh Cell (831) 345-6438

Phone (831) 763-1811
Fax (831) 763-2023
josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

CDOT SWBE & UDBE Firm No. 7183 **DIR Registration No. 1000009317**

ENTERED

Job Name: 04-4S2204 Hwy 1 Stinson Beach
[Stinson Beach]

Date: 7/1/2015
Bid Date: 7/1/2015

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
16 / 130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	1,790	$ 2.41	$ ~~4,313.90~~ NO
45 / 210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	17,200	$ 0.759	$ 13,054.80
46 / 210300	HYDROMULCH	SQFT	23,200	$ 0.115	$ 2,668.00
47 / 210350	FIBER ROLLS	LF	2,200	$ 5.68	$ 12,496.00
48 / 210430	HYDROSEED	SQFT	23,200	$ 0.112	$ 2,598.40
				TOTAL $ FOR ITEMS BID	$ ~~35,131.10~~ 30,817.20

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	**Two**	**(One for item 16 & one for remaining items)**
Additional moves	**$1,250**	**Each**
Stand-by time/hr.	**$500**	**See Terms & Conditions page 2.**
Traffic control by prime contractor	**X**	

2) On-Site Water Requirements:

	10,000	**Total Gallons**
Dedicated Water Truck Service	**X**	**3,000 capacity, 200 GPM discharge**
(Provided by prime contractor)	**11**	**approximate hours of use**

3) Payment:

C.O.D.		
Net 15 without Pre-lien		Note:
Net 45		*Superior Hydroseeding, Inc. must be in possession*
Pre-lien information required		*of a fully executed subcontract before the*
Purchase Order		*work quoted herein can be scheduled,*
Subcontract	X	*or materials ordered.*

Superior Hydroseeding, Inc.
Calif. Lic. 683292
QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract): **Date:** 7/1/2015
Job Name: 04-4S2204 Hwy 1 Stinson Beach **Bid Date:** 7/1/2015
[Stinson Beach]

X 4) Quote excludes night work, site-prep, reseeding, maintenance, removal and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:
Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory Title Date

Josh Freeman
7/1/2015

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

Back To Query Form

Search Returned 1 Records

Mon Jul 06 10:34:53 PDT 2015

Query Criteria

Firm ID: 7183
Firm/DBA Name: SUPERIOR
Firm Type: DBE

Firm ID	7183
Firm/DBA Name	SUPERIOR HYDRO-SEEDING
Address Line1	250 W. RIVERSIDE DRIVE
Address Line2	
City	WATSONVILLE
State	CA
Zip Code1	95076
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	morgan@superiorhydroseeding.net
Contact Name	CARLA ALVES
Area Code	(831)
Phone Number	763-1811
Fax Area Code	(831)
Fax Phone Number	763-2023
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 17; 20; 21; 27; 28; 38; 41; 43; 44; 49; 54;
Districts	01; 04; 05; 06;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

07-07-15A10:39 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S2204

BID AMOUNT: $ $1,704,874.00

BID OPENING DATE: July 1, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
32 (partial)	Remove Asphalt Concrete Pavement	C1531	ABSL Construction 29393 Pacific Street Hayward, CA 95076 Cert #5270 (510) 727-0900	$8,800.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ ____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

7/6/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-452204

Name of DBE business
ABSL Construction

Name of DBE representative
Daryl Vorne

DBE certification number
5270

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
Same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
6/30/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount ($)
32 (partial)	Remove Asphalt Concrete Pavement	$8,800.00
	Total	$8,800.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

AC Grinding

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daryl Vorne
Printed name of DBE's authorized representative

Manager
Title of DBE's authorized representative

7/1/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **Construct Retaining Wall, Road, Drainage, and Landscape**
Project Number: **04-4S2204**
Bid Date: **07/01/2015**
Location: **Stinson Beach, Marin County, CA**

BID

Daily Minimum Charge ***$3300.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4400.00*** x 2 shifts = 8,800-

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4800.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Pilot Car to be provided by General Contractor.

Mobilization ***$100.00*** ***(each way)***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM
C1901	ROADWAY EXCAVATION
C1920	STRUCTURE EXCAVATION
C1601	CLEARING & GRUBBING
C1910	GRADING
C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

James Dalais
CUCP OFFICER

August 26, 2011

Exp 01-01-16

RX Date/Time 06/28/2015 06:00 06/30/2015 13:36 5107270125 ABSL CONSTRUCTION PAGE P.004 04/04

Back To Query Form

Search Returned 1 Records

Mon Jul 06 10:55:30 PDT 2015

Query Criteria

Firm ID: 5270
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

07-07-15A10:40 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S2204

BID AMOUNT: $ $1,704,874.00

BID OPENING DATE: July 1, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
54 (partial)	Supply Steel Soldier Piles	C0653	Rupert Construction Supply	$49,838.33
59 (partial)	Supply Timber Lagging	C0654	3941 Park Dr., Ste. 20-487	
			El Dorado Hills, CA 95762	
			Cert #32785	
			(925) 229-5577	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ ____ ____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

7/6/15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S2204

Name of DBE business
Rupert Construction Supply

Name of DBE representative
Samantha Ellsworth

DBE certification number
32785

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
Same

Name of representative of bidder or prime contractor
Thomas Smith

Date quote was provided to the bidder or prime contractor
7/1/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
54 (partial)	Supply Steel Soldier Piles	
59 (partial)	Supply Timber Lagging	
	Total	$49,838.33

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Supply Steel Soldier piles & timber Lagging

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Samantha Ellsworth
Printed name of DBE's authorized representative

Project Manager
Title of DBE's authorized representative

7/6/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

Estimate

Date	Estimate #
7/1/2015	07012015

Rupert Construction Supply, LP
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577

UDBE Certified, #CT-032785
CA SBE Certified #28807

Estimator

ENTERED

Description	Qty	Unit	Unit Price	Total
REVISED Panoramic Highway - Caltrans job 04-4S2204				
BI 54: Steel Soldier Piles(HP 14x117) 129, 870 lbs 9 @ 30' 8 @ 35' 14 @ 40' Quantities taken from page 64 of 76 in plans ***FRIEGHT NOT INCLUDED***	~~1,110~~ ft 926 FT		63.88	~~70,906.80T~~ 59,152
BI 60: Clean and paint steel Soldier piles	1	lot	21,813.75	~~21,813.75~~
Cut top Notch Detail per Top of Pile Detail, Sheet 69 or 76	1	lot	7,030.80	~~7,030.80~~
Provide & Install 296 - 3/4" x 6" headed studs prior to paint (if allowed by construction)	1	lot	4,606.88	~~4,606.88~~
Estimated Freight Charge to Jobsite	3	loads	1,200.00	~~3,600.00~~ NO
BI 59: Treated Timber Lagging	18	mbf	1,150.00	20,700.00T
HDPE Shims, 1/2" x 6" x 12", black	760	ea	3.85	2,926.00T
12d galv nails	1	box	95.00	95.00T
30d galv nails	2	box	95.00	190.00T
Freight not included				
1 Lump sum containing the following: Domestic 4 - DCP STRAND ANCHOR (PERM), 1/0.6" 65 ft. long, 20 ft. BL, 40 ft. UBL, 5 ft. tail 21 - DCP STRAND ANCHOR (PERM) 2/.06" 70 ft. long, 25 ft BL, 40 ft UBL, 5 ft tail 10 - DCP STRAND ANCHOR (PERM) 3/0.6" 75 ft. long, 30 ft. BL, 40 ft. UBL, 5 ft. tail 35 - AV 4.6 Flat A/H W/ Ears Domestic 78 - .6" Wedge 2 part	1	lot	22,915.75	~~22,915.75T~~ NO

Samantha Ellsworth
Sam@Rupertsupply.com
(925) 229-5577

Subtotal	83,063.88
Sales Tax (0.0%)	x 60%
Total	49,838.33

Rupert
Construction Supply

Estimate

Date	Estimate #
7/1/2015	07012015

Rupert Construction Supply, LP
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577

UDBE Certified, #CT-032785
CA SBE Certified #28807

Estimator

Description	Qty	Unit	Unit Price	Total
35 - Bearing plate Gr. 50 11" sq. x 1 1/2" thk. w/3 1/2" C.H. and 4" std Trumpet, 3 ft. long galv. 35 - Cover Cap 8" sch. 40, 51/4" tall galv. 35 - Wedge anchor 3/4" x 6" long w/hex nut and flat Washer, galv 250 - Balloon Centralizer 2 1/2" x 5" O.D. 45 - Post Grout 4 VLV 20 ft. 70 - Post grout NO VLV 20 ft. F.O.B jobsite. Freight included (1 truckload)				
Note: Material price subject to market conditions. Items included in quote price: limited to items listed.Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field serivice. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be varified before placing a purchase order.If this project is subject to compensation due to excalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to varify field dimensions. Actual quantities are the resonsibility of the contractor. SALES TAX NOT INCLUDED			0.00	0.00T

Samantha Ellsworth
Sam@Rupertsupply.com
(925) 229-5577

Subtotal	$154,784.98
Sales Tax (0.0%)	$0.00
Total	$154,784.98

Back To Query Form

Search Returned 1 Records

Mon Jul 06 11:01:56 PDT 2015

Query Criteria

Firm ID: 32785
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

07-07-15A10:40 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S2204

BID AMOUNT: $ $1,704,874.00

BID OPENING DATE: July 1, 2015

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	10	$649,000-

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
35, 36, 40, 49, 51 (All items partial)	Trucking	C9774	R & S Trucking PO Box 414 Fulton, CA 95439 Cert #38042 (707) 571-8820	$174,400.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 263,855.53 — 15.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

7/6/15 Date

(707) 585-1221 (Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S2204
Name of DBE business
R & S Trucking
Name of DBE representative
Eric Levy
DBE certification number
38042
Name of bidder
Ghilotti Construction Company, Inc.
Name of prime contractor if different from the bidder
Same
Name of representative of bidder or prime contractor
Thomas Smith
Date quote was provided to the bidder or prime contractor
6/30/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
35, 36, 40, 49, 51 (All items partial)	Trucking	$174,400.00
	Total	$174,400.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Trucking

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Eric Levy

Printed name of DBE's authorized representative

Estimating, Sales & Marketing

Title of DBE's authorized representative

7-6-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

Contractor: **Ghilotti Construction Co.**
Attention: **Jim Petnic**
Phone: 585-1221
Fax: 585-1601, Email: jimp@ghilotti.com

Job Name: **CDOT# 04-4S2204, Construct Retaining Wall, Road, Drainage and Landscape, Hwy# 1, 11.0**

Job Location: **On Hwy.# 1, at 1.2 miles south of North Panoramic Hwy., Stinson Beach, in Marin County**

Contractor job#:_____ ***R & S job#:***_____

Today's Date: 6-30-2015

Bid Date: 7-1-2015/2:00pm

**** Please note**: ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Eric Levy
707-974-9015

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

ENTERED

Point of Origin	Material	5-axle "Rock-Box" Transfers
Dutra-San Rafael	AGG, FACING RIP-RAP	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 14.50/per ton +/-*
"" ""	AC	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 15.50/per ton +/-*
Dutra-Richmond	AGG	**$ 100.00/Hourly, Plus Bridge Toll** * *as a budget trucking only estimate: Approx.. $ 14.50/per ton +/-, Plus the Bridge Toll*
"" ""	AC	**$ 100.00/Hourly, Plus Bridge Toll** * *as a budget trucking only estimate: Approx.. $ 15.50/per ton +/-, Plus the Bridge Toll*
Stony Point-Cotati	AGG, FACING RIP-RAP	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 16.00/per ton +/-*
Soils Plus/Stage Gulch-Sonoma	TOPSOIL	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 16.50/per ton +/-*
Syar-Todd Rd.	AGG	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 17.00/per ton +/-*
"" ""	AC	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 18.00/per ton +/-*
Bodean Hot-Santa Rosa	AGG	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 18.50/per ton +/-*
"" ""	AC	**$ 100.00/Hourly** * *as a budget trucking only estimate: Approx.. $ 19.50/per ton +/-*

Continued.....

USED
16 x 24
=$384/LD

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
(* Please note the NEW PRICING STRUCTURE below, as of; 4-7-2015)

1. 5-axle Double bottoms; **$ 100.00/hourly**
2. 5-axle Transfers; **$ 100.00/hourly**
3. 5-axle Semi ends: **$ 100.00/hourly** x 1,744 Hrs = 174,400-
4. 4-axle Super Dumps: **$ 103.00/hourly**
5. 3-axle 10 Wheeler dump trucks: **$ 95.00/hourly**
6. 5-axle Semi Flatbeds: **$ 105.00/hourly**
7. 5-axle Semi bottoms: **$ 100.00/hourly**
8. All Rates Listed Above Reflect **6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note**: Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 139.75/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example:** $85.00 hourly = $1.42 per minute. Or $ 90.00 hourly = $1.50 per minute, or $ 98.00/hourly = $ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. . *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.

Continued.....

18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
27. **R&S Trucking Co. is a <u>VENDOR</u>, not a SUB CONTRACTOR.**
28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.,** require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
30. All rates quoted reflect a diesel cost per gallon up to and including: **$ 3.25/per gallon**. After it rises to: **$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
31. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.

Continued.....

32. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
33. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
34. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature Date	Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

R&S TRUCKING
CA # 0029093

Back To Query Form

Search Returned 1 Records

Mon Jul 06 11:10:26 PDT 2015

Query Criteria

Firm ID: 38042
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Low Bidder

07-07-15A10:40 RCVD

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No.: 04-4S2204

DES-OE-0102.11A (REV 1212014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its awn forces, items that have been broken down into ecnomically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

tem of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs tem Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bd
CONSTRUCTION AREA SIGNS	YES X NO	YES X NO	YES X NO	$5,000.00	0.29%
TRAFFIC CONTROL	YES X NO	YES X NO	YES X NO	$38,000.00	2.23%
TEMPORARY SIGNAL SYSTEM	YES X NO	YES X NO	YES X NO	$100,000.00	5.87%
PORTABLE CMS	YES X NO	YES X NO	YES X NO	$8,000.00	0.47%
TEMPORARY CRASH CUSHION MODULE	YES X NO	YES X NO	YES X NO	$2,400.00	0.14%
TEMPORARY ALTERNATIVE CRASH CUSHION	YES X NO	YES X NO	YES X NO	$7,400.00	0.43%
CLEAR & GRUB	YES X NO	YES X NO	YES X NO	$7,500.00	0.44%
STRUCTURE EXCAVATION (SOLDIER PILE WALL)	YES X NO	YES X NO	YES X NO	$29,150.00	1.71%
CONCRETE BACKFILL (SOLDIER PILE WALL)	YES X NO	YES X NO	YES X NO	$46,240.00	2.71%
LEAN CONCRETE BACKFILL	YES X NO	YES X NO	YES X NO	$5,400.00	0.32%
PLANTING PLANT (GROUP M)	YES X NO	YES X NO	YES X NO	$15,260.00	0.90%
PLANT ESTABLISHMENT WORK	YES X NO	YES X NO	YES X NO	$195,000.00	11.44%
IMPORTED TOPSOIL	YES X NO	YES X NO	YES X NO	$51,200.00	3.00%
ROLLED EROSION CONTROL PRODUCT (NETTING)	YES X NO	YES X NO	YES X NO	$13,760.00	0.81%
HYDROMULCH	YES X NO	YES X NO	YES X NO	$2,784.00	0.16%
FIBER ROLLS	YES X NO	YES X NO	YES X NO	$13,200.00	0.77%
HYDROSEED	YES X NO	YES X NO	YES X NO	$2,784.00	0.16%
GROUND ANCHOR (SUBHORIZONTAL)	YES X NO	YES X NO	YES X NO	$87,500.00	5.13%
STEEL SOLDIER PILE (HP 14 X 117)	YES X NO	YES X NO	YES X NO	$111,120.00	6.52%
30" DRILLED HOLE	YES X NO	YES X NO	YES X NO	$85,440.00	5.01%
STRUCTURAL CONCRETE-RETAINING WALL	YES X NO	YES X NO	YES X NO	$36,250.00	2.13%
MINOR CONCRETE-MINOR STRUCTURE	YES X NO	YES X NO	YES X NO	$15,000.00	0.88%
BAR REINFORCING STEEL (EXPOXY COATED)	YES X NO	YES X NO	YES X NO	$25,608.00	1.50%

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

TIMBER LAGGING	YES	X	NO	YES	X	NO	YES	X	NO	$57,600.00	3.38%
CLEAN & PAINT STEEL/SOLDIER PILING	YES	X	NO	YES	X	NO	YES	X	NO	$31,000.00	1.82%
THERMOPLASTIC TRAFFIC STRIPE	YES	X	NO	YES	X	NO	YES	X	NO	$5,400.00	0.32%
PAVEMENT MARKERS (RETROREFLECTIVE)	YES	X	NO	YES	X	NO	YES	X	NO	$780.00	0.05%
TRUCKING	YES	X	NO	YES	X	NO	YES	X	NO	$204,000.00	11.97%
TOTAL										**$1,202,776.00**	**70.55%**

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-4S2204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. hclude the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
A B S L CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
A C DIKE CO	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
A PLUS SIGNS, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
A S CONTRACTORS, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
A.J. VASCONI GEREAL ENGINEERING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
ABRASIVE BLASTING SERVICE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ABT PRODUCTS AND SERVICES LTD	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ADH ENVIRONMENTAL	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ADVANCED GEOSOLUTIONS, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
AJ VASCONI	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AL CURRY TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
ALANIZ CONSTRUCTION COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ALERT-O-LITE, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ALL CITY TRUCKING, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AMCON CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
AMERICAN PRECISION BUILDERS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AMERICAN STEEL PLACERS, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
AMEZCUA & SON TRUCKING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AMG CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
AMLAND CORP	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

ANDERSON PAINT STORE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
APADANA ENGINEERING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ARROW S COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AUSTIN ENTERPRISE	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
AVISON CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AYALA & SONS TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
AZ CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
AZUL WORKS INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
B.A. RETRO, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BASS ELECTRIC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BAY AREA LIGHTWORKS, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BAY LINE CUTTING & CORING, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BERT W SALAS, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BJ WILLIAMS COMPANY, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BLACK DIAMOND ASPHALT, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BLACK STONE ASPHALT CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BLANCO CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BLUE CABLE INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BORG FENCE	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BRADLEY TANKS INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

BRAY TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
BUENA VISTA LANDSCAPE, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BURKE CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
BWW & COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
C & L TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CAL VALLEY CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CAL-CON PUMPING, LLC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CALI CONCRETE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CALSYSTEM RESTORATION SERVICES, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CAROB VALLEY ELECTRIC, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CARTER'S TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CATCO SERVICES (UDBE ELECTRICAL SUPPLIER	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CHAVEZ TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
CINDY BALES ENGINEERING, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
CIRIMELE ELECTRIC WORKS INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CJC TRUCKING COMPANY	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
CODY BUILDERS SUPPLY, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
COMBINED EFFORT INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
COMMUNITY TREE SERVICE, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

CONTRACTOR SERVICES GROUP, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
COOKS AND SON INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CRE8IVE ENGINEERING INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CSI ENGINEERING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
CUTLER TRUCKING DBA R & S TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
D & D CONCRETE CONSTRUCTION CO	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
D&S TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DD & L TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
DE LA TORRE TRUCKING LLC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
DECO PAVE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DEHARO RAMIREZ CORPORATION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
DELTECH ENGINEERING, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DEXTEROUS CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DIAMOND D GENERAL ENGINEERING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DIAZ CORPORATION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
DIRT & AGGREGATE INTERCHANGE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
D-LINE CONSTRUCTORS, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DOD CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DOMINGUEZ & SONS TRUCKING, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

DOMINGUEZ CONSTRUCTION COMPANY, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DON GARCIA EXCAVATING & PAVING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DOUBLE M TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
DREAMBUILDER CONSTRUCTION CORP	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
E E ELECTRIC, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
E. GUINN INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
E. JASPER WRKG. (DEMO) & TRKG	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
ECONOMY TRUCKING SERVICES, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
EDISON CONSTRUCTION, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
EIGHTEEN TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
EMINENT ELECTRICAL	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
E-NOR INNOVATIONS INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
ERIC'S BACKHOE SERVICE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ERNEST B. DEE	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
ESQUIVEL GRADING & PAVING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
EXBON DEVELOPMENT, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
EXCEL LANDSCAPE	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
FANFA, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
FAR EAST LANDSCAPE & MAINTENANACE, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
FCS STRIPING, SEALING AND PAVING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
FINE GRADE EQUIPMENT, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

FLASH SAFETY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
FOCON, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
FORCE TRAFFIC CONTROL, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
FOUNDATION SOIL STABILIZATION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
G. W. PEOPLES CONTRACTING CO., INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GATES ENTERPRISES, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GECKO GOLF CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GENERAL ENGINEERING CONSTRUCTION CO.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GENERAL SUPPLY COMPANY	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
GERONIMO CONCRETE, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GK CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GLASS BLOCK DESIGNS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GLOBAL ROAD SEALING, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
GREGG SIMPSON TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
HALF MOON BAY GRADING & PAVING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
HERCON COMPANY, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
HERNANDEZ ENGINEERING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
HILLSIDE DRILLING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
HUNSAKER SAFETY & SIGN, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
INDUSTRIAL BATTERY SERVICES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

INTERIOR DEMOLITION INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
INTERWEST PACIFIC, LTD.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
J & M LAND RESTORATION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
J C SUPPLY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
J FRANCIS COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
J N A BUILDERS, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
J. MORAGA CONSTRUCTION, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
JARELL HARRIS STRIPING SERVICES	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
JC METAL SPECIALISTS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
JJ NGUYEN INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
K & G CONCRETE INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
K R C SAFETY CO. INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
KILLGORE INDUSTRIES	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
KIONA LANDSCAPING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
KITCHELL CONSTRUCTION, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
KRC SAFETY CO. INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
KWAN WO IRONWORKS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
L S TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LA FIRMA INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LABAT'S TREE CARE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

LAGO VISTA CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LINDCO, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LNA CONCRETE STRUCTURES, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LOGANS MARKETING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LONE STAR LANDSCAPE, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
LOWERS WELDING & FABRICATION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
M J AVILA COMPANY, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
MACHADO & SONS CONSTRUCTION, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
MAD STEEL INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
MARK WALLACE MASONRY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
MARTIN GENERAL ENGINEERING INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
MC CULLOUGH CONSTRUCTION INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
MERCADO TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
METCO	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
MOJAM INCORPORATED	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
MORALES CONTRACTING SERVICES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
MV CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
NEWLAND ENTITIES, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
NIELSON CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

NITTA EROSION CONTROL	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
NORCAL GENERAL CONSTRUCTION CORP	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
NORTHERN TRUCK & EQUIPMENT	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
NUNO IRON & MFG, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
OLIVAS VALDEZ INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
OLIVEIRA FENCE, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
OLIVER TRANSBAY CONSTRUCTION INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ON THE LEVEL CONCRETE	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
P. A. WILSON, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
PACIFIC ELECTRIC CONTRACTING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
PACIFIC WATER TRUCKS	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
PAPILLON BUILDERS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
PARADIGM CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
PC&N CONSTRUCTION, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
PK CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
PRIORITY ARCHITECTURAL GRAPHICS, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
PROTECTION LINK	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
QUALITY HYDROSEEDING & RESTORATION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
QUANTUM CONSTRUCTION COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
QUIMU CONTRACTING, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

R&S TRUCKING, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
R. DUGAN CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
R. E. SERRANO INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
RD CONSTRUCTION GENERAL ENGINEERING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
REBAR INTERNATIONAL, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
RMT LANDSCAPE CONTRACTORS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ROBY TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
RODGERS CONST. & ENGINEERING CO., INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
ROYAL TRUCKING/ MAINTENANCE	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
RUBECON BUILDERS INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
RUDY PAINTS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
S & S TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
S KWOK ENGINEERS, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
S.T. RHOADES CONST	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SAM'S EQUIPMENT & SUPPLIES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SCHEDULING & INFORMATION SERVICES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SCHOTKA CONSTRUCTION INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
SELECT MASONRY CONTRACTOR	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SITEWORKS CONSTRUCTION, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SJD CONSTRUCTION INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102. 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

SJR MASONRY & CONSTRUCTION	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
SLS CONSTRUCTORS, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SOLAR HOLMES CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SOUTH CENTRAL IRON, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SOUTH COAST SWEEPING, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SPENCER MASONRY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
STATEWIDE STRIPES, INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
STI TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
STOLOSKI & GONZALEZ, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
STONY CREEK GENERAL ENGINEERING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SUAREZ & MUNOZ CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
SUDDEN SAM'S TRUCKING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
SUPERIOR HYDRO-SEEDING	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TAHLEQUAH STEEL, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TALUS CONSTRUCTION, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TEAM NORTH CONSTRUCTION SERVICES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
THE RODRIGUEZ CORP.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TRAFFIC CONTROL PROS	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
TRAFFIC LOOPS CRACKFILLING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TRI-VALLEY CONTRACTING, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
TRUE CHAMPIONS INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.
Contract No.: 04-4S2204

TSR CONSTRUCTION COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TUCKER TECHNOLOGY INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
TYRRELL RESOURCES, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
U.S. CONCRETE CONSTRUCTION, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
UDB ENTERPRISES, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
UDBE STEEL	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
USA CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
USA TRUCKING	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
UWA ELECTRIC CO.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
V A P CONSTRUCTION INC	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
VALVERDE CONSTRUCTION, INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
VINTAGE PAVING COMPANY, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
VT ELECTRIC, INC.	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WALLACE STRUCTURES	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WATER COMPONENTS	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WESTERN TRAFFIC SUPPLY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WHITE CAP READY MIX, INC.	Email and/or fax 6/12/15 through DBEgoodfaith.com	All solicitations include all scopes of work available	Phone call 6/25/15 & 6/29/15
WHITE'S CUSTOM CONSTRUCTION	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WILLIAMS MASONRY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WILLIS REBAR	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
WK MCLELLAN COMPANY	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email 6/15/15	All solicitations include all scopes of work available	Phone call 6/26/15

SEE SUPPORTING DOCUMENTS LABELED 'ITEM 2'

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-4S2204

3. For eachtem of work made avai able, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CONSTRUCTION AREA SIGNS	YES X NO	Farwest Safety	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
TRAFFIC CONTROL	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
TEMPORARY SIGNAL SYSTEM	YES X NO	Bentantcourt Brothers	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
PORTABLE CMS	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
TEMPORARY CRASH CUSHION MODULE	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
TEMPORARY ALTERNATIVE CRASH CUSHION	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
CLEAR & GRUB	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
STRUCTURE EXCAVATION (SOLDIER PILE	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
CONCRETE BACKFILL (SOLDIER PILE	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
LEAN CONCRETE BACKFILL	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
PLANTING PLANT (GROUP M)	YES X NO	Neary Landscape	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
PLANT ESTABLISHMENT WORK	YES X NO	Neary Landscape	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
IMPORTED TOPSOIL	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
ROLLED EROSION CONTROL	YES X NO	Superior Hydroseed, Inc.	**DBE**	N/A - used DBE firm	n/a	n/a
HYDROMULCH	YES X NO	Superior Hydroseed, Inc.	**DBE**	N/A - used DBE firm	n/a	n/a
FIBER ROLLS	YES X NO	Superior Hydroseed, Inc.	**DBE**	N/A - used DBE firm	n/a	n/a
HYDROSEED	YES X NO	Superior Hydroseed, Inc.	**DBE**	N/A - used DBE firm	n/a	n/a
GROUND ANCHOR (SUBHORIZONTA	YES X NO	Avar	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
STEEL SOLDIER PILE (HP 14 X 117)	YES X NO	Avar	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
30" DRILLED HOLE	YES X NO	Avar	non-DBE	No DBE quotes received for this scope of work	n/a	n/a

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-4S2204

STRUCTURAL CONCRETE-RETAINING WALL	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
MINOR CONCRETE-MINOR	YES X NO	GCC Self perform	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
BAR REINFORCING STEEL (EXPOXY	YES X NO	Harris Rebar	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
TIMBER LAGGING	YES X NO	GCC Self perform (purchase from DBE supplier)	**non-DBE (DBE Supplier)**	Used DBE supplier	n/a	n/a
CLEAN & PAINT STEEL	YES X NO	R & B Protective Coatings	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
SOLDIER PILING	YES X NO	GCC Self perform (purchase from DBE supplier)	**non-DBE (DBE Supplier)**	Used DBE supplier	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPE	YES X NO	Chrisp Company	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
PAVEMENT MARKERS (RETROREFLECT	YES X NO	Chrisp Company	non-DBE	No DBE quotes received for this scope of work	n/a	n/a
TRUCKING	YES X NO	R & S Trucking	**DBE**	N/A - used DBE firm	n/a	n/a

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name:

Contract No.:

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	6/12/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	6/15/15		Solicited 132 firms (See Item #2)
Searched the Caltrans Opt-In Database	Initially 6/15/15; subsequently once a week		Solicited 7 firms (See Item #2)
Searched DBEgoodfaith.com database	5/11/15		Solicited 175 firms (See Item #2)
Searched internal DBE database of frequently used DBEs	5/19/15		Solicited 33 firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Bulletin (Weekly) • California Bid Register Daily	6/12/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	6/12/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	6/12/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

See attached sample Invitation to Bid with these sections highlighted labeled 'Item 5'.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic. No specific assistance was requested.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance, necessary equipment, supplies, materials or related services or technical assistance.

See attached sample Invitation to Bid with these sections highlighted labeled 'Item 6'.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic. No specific assistance was requested.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor orits affiliate. Identify the DBEs assisted ,the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit ,insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate .Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

See attached sample Invitation to Bid with these sections highlighted labeled 'Item 7'.

Any DBE who requested more information was contacted by our Estimator, Jim Petic. No specific assistance was requested.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	6/12/15	Online	Solicited 132 certified firms (See Item #2)
Caltrans Opt-In Listing	6/12/15	Online	Solicited 7 certified firms (See Item #2)
Caltrans 'Primes Seeking Assistance'	6/12/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	6/12/15	Online	Placed paid Trade & Focus ads and solicited 100 firms (See Item #s 2 and 4)
**Sub-Net (SBA/CCR website)	6/12/15	Online	Posted solicitation on SBA's Sub-Net database
**MBDA	6/12/15	Online	Posted solicitation on MBDA's Opportunity page
**BART	6/12/15	Fax	Requested solicitation be posted
**CA Black Chamber of Commerce	6/12/15	Fax	Requested solicitation be posted
**City of Fresno	6/12/15	Fax	Requested solicitation be posted
**City of Oakland	6/12/15	Fax	Requested solicitation be posted
**US Small Business Administration	6/12/15	Fax	Requested solicitation be posted
**SF Contract Monitoring Division	6/12/15	Fax	Requested solicitation be posted
**Building News	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	5/6/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. hclude additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- GCC exceeded the DBE commitment goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-07-15A10:42 RCVD

ITEM #2 – SOLICITED FIRMS

SUMMARY OF ALL FIRMS SOLICITED

Caltrans Database
Caltrans Opt-In Database
DBEgoodfaith.com
GCC Internal Listing

EXCEL EXPORT - COMBINED MASTER OUTREACH			
sub_cert_id	sub_name	Database	Outreach
5270	A B S L CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH
219	A C DIKE CO	DBEGOODFAITH	DBEGOODFAITH
40592	A PLUS SIGNS, INC.	CALTRANS-MARIN	EMAIL
40742	A S CONTRACTORS, INC.	DBEGOODFAITH	DBEGOODFAITH
32335	A.J. VASCONI GEREAL ENGINEERING	DBEGOODFAITH	DBEGOODFAITH
	AAA CONTRACTORS, INC.	HCSS	FAX
40447	ABRASIVE BLASTING SERVICE	CALTRANS-MARIN	EMAIL
42662	ABT PRODUCTS AND SERVICES LTD	CALTRANS-MARIN	EMAIL
	ACE FENCE COMPANY	HCSS	FAX
35149	ADVANCED GEOSOLUTIONS, INC	DBEGOODFAITH	DBEGOODFAITH
	AJ VASCONI	HCSS	FAX
9418	AL CURRY TRUCKING	DBEGOODFAITH	DBEGOODFAITH
21207	ALANIZ CONSTRUCTION COMPANY	CALTRANS-NO FILTER	EMAIL
16345	ALERT-O-LITE, INC	CALTRANS-MARIN	EMAIL
	ALL CITY TRUCKING, INC	HCSS	FAX
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	CALTRANS-NO FILTER	EMAIL
41769	AMCON CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH
38658	AMERICAN PRECISION BUILDERS	CALTRANS-NO FILTER	EMAIL
33825	AMERICAN STEEL PLACERS, INC.	DBEGOODFAITH	DBEGOODFAITH
	AMEZCUA & SON TRUCKING, INC.	HCSS	FAX
33181	AMG CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH
24042	AMLAND CORP	DBEGOODFAITH	DBEGOODFAITH
37715	APADANA ENGINEERING, INC.	CALTRANS-MARIN	EMAIL
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	CALTRANS-MARIN	EMAIL
40322	ARROW S COMPANY	CALTRANS-NO FILTER	EMAIL
	ASTRO CONSTRUCTION	HCSS	FAX
13602	AUSTIN ENTERPRISE	DBEGOODFAITH	DBEGOODFAITH
41800	AVISON CONSTRUCTION, INC.	CALTRANS-NO FILTER	EMAIL
1227	AYALA & SONS TRUCKING	DBEGOODFAITH	DBEGOODFAITH
34153	AZ CONSTRUCTION, INC.	CALTRANS-MARIN	EMAIL
39729	AZUL WORKS INC	CALTRANS-NO FILTER	EMAIL
34068	B.A. RETRO, INC	CALTRANS-NO FILTER	EMAIL

33211	BASS ELECTRIC	DBEGOODFAITH	DBEGOODFAITH
	BASS ELECTRIC	HCSS	DUPE
	BAUER TRUCKING	HCSS	FAX
37334	BAY AREA LIGHTWORKS, INC.	CALTRANS-MARIN	EMAIL
	BAY LINE CUTTING & CORING INC	HCSS	DUPE
21117	BAY LINE CUTTING & CORING, INC.	DBEGOODFAITH	DBEGOODFAITH
33659	BC SCHMIDT CONSTRUCTION, INC.	DBEGOODFAITH	DBEGOODFAITH
77	BERT W SALAS, INC.	DBEGOODFAITH	DBEGOODFAITH
	BIZPIE INC ELECTRICAL CONTRACTORS	HCSS	FAX
38218	BJ WILLIAMS COMPANY, INC	CALTRANS-MARIN	EMAIL FAIL-MAIL
	BL EQUIPMENT RENTALS & SUPPLIES	HCSS	FAX
22999	BLACK DIAMOND ASPHALT, INC.	DBEGOODFAITH	DBEGOODFAITH
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	CALTRANS-NO FILTER	EMAIL
36219	BLANCO CONSTRUCTION	CALTRANS-NO FILTER	EMAIL
41963	BLUE CABLE INC	DBEGOODFAITH	DBEGOODFAITH
41886	BORG FENCE	DBEGOODFAITH	DBEGOODFAITH
	BRADLEY TANKS INC.	HCSS	FAX
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	CALTRANS-MARIN	EMAIL
	BRAY TRUCKING	HCSS	FAX
10544	BUENA VISTA LANDSCAPE, INC	DBEGOODFAITH	DBEGOODFAITH
30173	BURKE CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH
41061	BWW & COMPANY	CALTRANS-MARIN	EMAIL
1855	C & L TRUCKING	DBEGOODFAITH	DBEGOODFAITH
37578	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	CALTRANS-NO FILTER	EMAIL
39655	CAL VALLEY CONSTRUCTION, INC.	CALTRANS-NO FILTER	EMAIL
36919	CAL-CON PUMPING, LLC	CALTRANS-MARIN	EMAIL
39287	CALI CONCRETE	CALTRANS-NO FILTER	EMAIL
41477	CALSYSTEM RESTORATION SERVICES, INC	CALTRANS-NO FILTER	EMAIL
35073	CAROB VALLEY ELECTRIC, INC.	CALTRANS-MARIN	EMAIL
	CARTER'S TRUCKING	HCSS	FAX
	CATCO SERVICES (UDBE ELECTRICAL SUPPLIER	HCSS	FAX
	CHARLIE B GLOBAL CONSTRUCTION	HCSS	FAX
7974	CHAVEZ TRUCKING	DBEGOODFAITH	DBEGOODFAITH
	CHAVEZ TRUCKING	HCSS	DUPE

	CINDY BALES ENGINEERING	HCSS	DUPE
33135	CINDY BALES ENGINEERING, INC.	DBEGOODFAITH	DBEGOODFAITH
	CIRIMELE ELECTRIC	HCSS	DUPE
13624	CIRIMELE ELECTRIC WORKS INC.	CALTRANS-MARIN	EMAIL
	CJC TRUCKING	HCSS	DUPE
23713	CJC TRUCKING COMPANY	DBEGOODFAITH	DBEGOODFAITH
	CMC TRAFFIC CONTROL	HCSS	DUPE
33473	CMC TRAFFIC CONTROL SPECIALIST	DBEGOODFAITH	DBEGOODFAITH
	CODY BUILDERS SUPPLY, INC.	HCSS	FAX
40570	COMBINED EFFORT INC	CALTRANS-MARIN	EMAIL
41249	COMMUNITY TREE SERVICE, INC	CALTRANS-NO FILTER	EMAIL
	CONSTRUCTION AREA SIGNS INC.	HCSS	DUPE
500	CONSTRUCTION AREA SIGNS, INCORPORATED	DBEGOODFAITH	DBEGOODFAITH
31969	CONTECH CONCRETE TECHNIQUES, INC	DBEGOODFAITH	DBEGOODFAITH
36742	CONTRACTOR SERVICES GROUP, INC.	DBEGOODFAITH	DBEGOODFAITH
40072	COOKS AND SON INC.	CALTRANS-NO FILTER	EMAIL
40634	CRE8IVE ENGINEERING INC	CALTRANS-MARIN	EMAIL
2311	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	CALTRANS-MARIN	EMAIL
42644	CSI ENGINEERING	CALTRANS-NO FILTER	EMAIL
40124	D & D CONCRETE CONSTRUCTION CO	CALTRANS-NO FILTER	EMAIL
	D&S TRUCKING	HCSS	FAX
	D.O.D. CONSTRUCTION	HCSS	FAX
	DAL TECHNOLOGY INC	HCSS	FAX
33466	DD & L TRUCKING	DBEGOODFAITH	DBEGOODFAITH
41556	DE LA TORRE TRUCKING LLC	DBEGOODFAITH	DBEGOODFAITH
42226	OECO PAVE	CALTRANS-MARIN	EMAIL
41669	OEHARO RAMIREZ CORPORATION	DBEGOODFAITH	DBEGOODFAITH
31021	DELTECH ENGINEERING, INC	CALTRANS-NO FILTER	EMAIL
41844	DEXTEROUS CONSTRUCTION	CALTRANS-MARIN	EMAIL
33164	DIAMOND D GENERAL ENGINEERING, INC.	CALTRANS-NO FILTER	EMAIL
5329	DIAZ CORPORATION	CALTRANS-MARIN	EMAIL
7106	DILLARD ENVIRONMENTAL SERVICES	DBEGOODFAITH	DBEGOODFAITH
	DILLARD ENVIRONMENTAL SVCS (HAZ)	HCSS	DUPE
	DIRT & AGGREGATE INTERCHANGE	HCSS	FAX

42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	DBEGOODFAITH	DBEGOODFAITH
42619	DLD STRUCTURAL BUILDERS & FABRICATORS	CALTRANS-MARIN	EMAIL FAIL-MAIL
40922	D-LINE CONSTRUCTORS, INC.	CALTRANS-NO FILTER	EMAIL
30081	DOD CONSTRUCTION	CALTRANS-MARIN	EMAIL
40407	DOMINGUEZ & SONS TRUCKING, INC	CALTRANS-MARIN	EMAIL
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	CALTRANS-MARIN	EMAIL
425	DON GARCIA EXCAVATING & PAVING, INC.	CALTRANS-NO FILTER	EMAIL
	DOUBLE M TRUCKING	HCSS	FAX
38712	DREAMBUILDER CONSTRUCTION CORP	CALTRANS-MARIN	EMAIL
25021	E E ELECTRIC, INC	DBEGOODFAITH	DBEGOODFAITH
41588	E. GUINN INC.	CALTRANS-MARIN	EMAIL
31492	E. JASPER WRKG. (DEMO) & TRKG	DBEGOODFAITH	DBEGOODFAITH
	EAGLE ENGINEERING & CONST.	HCSS	DUPE
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBEGOODFAITH	DBEGOODFAITH
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	DBEGOODFAITH	DBEGOODFAITH
	ECOLOGIC	HCSS	FAX
	ECONOMY TRUCKING	HCSS	DUPE
35727	ECONOMY TRUCKING SERVICES, INC	DBEGOODFAITH	DBEGOODFAITH
39646	EDISON CONSTRUCTION, INC.	DBEGOODFAITH	DBEGOODFAITH
	EIGHTEEN TRUCKING	HCSS	FAX
34817	EMINENT ELECTRICAL	CALTRANS-NO FILTER	EMAIL
37718	E-NOR INNOVATIONS INC.	DBEGOODFAITH	DBEGOODFAITH
37319	ERIC'S BACKHOE SERVICE	CALTRANS-NO FILTER	FAX
39513	ERNEST B. DEE	DBEGOODFAITH	DBEGOODFAITH
	ERNEST B. DEE	HCSS	DUPE
1296	ESQUIVEL GRADING & PAVING, INC.	CALTRANS-NO FILTER	EMAIL
36272	EXBON DEVELOPMENT, INC.	DBEGOODFAITH	DBEGOODFAITH
40892	EXCEL LANDSCAPE	DBEGOODFAITH	DBEGOODFAITH
	EXCEL LANDSCAPE	HCSS	DUPE
	EXCEL LANDSCAPE	HCSS	DUPE
5435	FANFA, INC.	DBEGOODFAITH	DBEGOODFAITH
37497	FAR EAST LANDSCAPE & MAINTENANACE, INC.	DBEGOODFAITH	DBEGOODFAITH
39845	FCS STRIPING, SEALING AND PAVING, INC.	CALTRANS-NO FILTER	EMAIL
4952	FINE GRADE EQUIPMENT, INC.	CALTRANS-MARIN	EMAIL

	FLASH SAFETY	HCSS	FAX
29518	FOCON, INC	DBEGOODFAITH	DBEGOODFAITH
29335	FORCE TRAFFIC CONTROL, INC.	DBEGOODFAITH	DBEGOODFAITH
42841	FOUNDATION SOIL STABILIZATION, INC.	CALTRANS-MARIN	EMAIL
	FRANK MEDINA GENERAL ENGINEERING	HCSS	DUPE
	FRANK MEDINA GENERAL ENGINEERING	HCSS	DUPE
	FRANK MEDINA GENERAL ENGINEERING	HCSS	DUPE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBEGOODFAITH	DBEGOODFAITH
29381	G. W. PEOPLES CONTRACTING CO., INC.	CALTRANS-MARIN	EMAIL
37053	GATES ENTERPRISES, INC	CALTRANS-MARIN	EMAIL
35183	GECKO GOLF CONSTRUCTION, INC.	CALTRAN5-MARIN	EMAIL
39433	GENERAL ENGINEERING CONSTRUCTION CO.	CALTRAN5-MARIN	EMAIL
1170	GENERAL SUPPLY COMPANY	DBEGOODFAITH	DBEGOODFAITH
34507	GERONIMO CONCRETE, INC.	CALTRANS-MARIN	EMAIL
29206	GK CONSTRUCTION	CALTRANS-MARIN	EMAIL
10467	GLASS BLOCK DESIGNS	CALTRANS-MARIN	FAX FAIL-MAIL
31176	GLOBAL ROAD SEALING, INC	DBEGOODFAITH	DBEGOODFAITH
38530	GLORIA WA5HINGTON TRUCKING, INC.	DBEGOODFAITH	DBEGOODFAITH
30795	GONZALES, SUAREZ & AS5OCIATES, INC.	CALTRANS-MARIN	EMAIL
	GREEN ENVIRONMENT LANDSCAPE, INC.	HCSS	FAX
	GREGG SIMPSON TRUCKING	HCSS	FAX
37792	HALF MOON BAY GRADING & PAVING	CALTRANS-MARIN	EMAIL
	HARDING CONSTRUCTION , INC.	HCSS	FAX
35158	HERCON COMPANY, INC.	CALTRANS-MARIN	EMAIL
	HERNANDEZ ENGINEERING	HCSS	FAX
29337	HUNSAKER SAFETY & SIGN, INC.	CALTRANS-NO FILTER	EMAIL
33587	INDUSTRIAL BATTERY SERVICES	CALTRANS-MARIN	EMAIL
27378	INTERIOR DEMOLITION INC	CALTRANS-MARIN	EMAIL
12174	INTERWEST PACIFIC, LTD.	CALTRANS-MARIN	EMAIL
	J & M LAND RESTORATION, INC.	HCSS	FAX
	J & M LAND RESTORATION, INC.	HCSS	DUPE
	J C SUPPLY	HCSS	FAX
38326	J FRANCIS COMPANY	CALTRAN5-NO FILTER	EMAIL
39353	J N A BUILDERS, INC.	CALTRANS-MARIN	EMAIL

37403	J. MORAGA CONSTRUCTION, INC	CALTRANS-NO FILTER	EMAIL
41422	JARELL HARRIS STRIPING SERVICES	DBEGOODFAITH	DBEGOODFAITH
	JC METAL SPECIALISTS	HCSS	FAX
	JD SERVICES & CHIP IT RECYCLING	HCSS	FAX
	JJ NGUYEN INC.	HCSS	FAX
	JJR CONSTRUCTION	HCSS	FAX
38962	K & G CONCRETE INC	DBEGOODFAITH	DBEGOODFAITH
447	K R C SAFETY CO. INC.	DBEGOODFAITH	DBEGOODFAITH
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	CALTRANS-NO FILTER	EMAIL
38321	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBEGOODFAITH	DBEGOODFAITH
30847	KERN COUNTY CUSTOM CONCRETE	DBEGOODFAITH	DBEGOODFAITH
25268	KILLGORE INDUSTRIES	DBEGOODFAITH	DBEGOODFAITH
40497	KIONA LANDSCAPING	DBEGOODFAITH	DBEGOODFAITH
39610	KITCHELL CONSTRUCTION, INC.	DBEGOODFAITH	DBEGOODFAITH
	KRC SAFETY CO. INC.	HCSS	FAX
	KWAN WO IRONWORKS	HCSS	FAX
	L S TRUCKING	HCSS	FAX
39322	LA FIRMA INC.	CALTRANS-MARIN	EMAIL
	LABAT'S TREE CARE	HCSS	FAX
42017	LAGO VISTA CONSTRUCTION, INC.	CALTRANS-NO FILTER	EMAIL
40437	LINDCO, INC	CALTRANS-NO FILTER	EMAIL
31286	LNA CONCRETE STRUCTURES, INC.	CALTRANS-MARIN	EMAIL
	LOGANS MARKETING	HCSS	FAX
	LONE STAR LANDSCAPE, INC.	HCSS	FAX
	LONE STAR LANDSCAPE, INC.	HCSS	DUPE
42324	LOWERS WELDING & FABRICATION, INC.	CALTRANS-MARIN	EMAIL
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	CALTRANS-MARIN	EMAIL
41307	M J AVILA COMPANY, INC.	DBEGOODFAITH	DBEGOODFAITH
	M&M ELECTRIC COMPANY	HCSS	FAX
34829	M. HERNANDEZ CONSTRUCTION INC	DBEGOODFAITH	DBEGOODFAITH
42253	MACHADO & SONS CONSTRUCTION, INC	CALTRANS-NO FILTER	EMAIL
34508	MAD STEEL INC.	DBEGOODFAITH	DBEGOODFAITH
	MARK WALLACE MASONRY	HCSS	FAX
34783	MARTIN GENERAL ENGINEERING INC	CALTRANS-NO FILTER	EMAIL

27969	MC CULLOUGH CONSTRUCTION INC	DBEGOODFAITH	DBEGOODFAITH
38653	MERCADO TRUCKING	DBEGOODFAITH	DBEGOODFAITH
14906	METCO	DBEGOODFAITH	DBEGOODFAITH
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	DBEGOODFAITH	DBEGOODFAITH
39705	MOJAM INCORPORATED	CALTRANS-NO FILTER	EMAIL
4481	MORALES CONTRACTING SERVICES	CALTRANS-MARIN	EMAIL
7972	MOTHERLODE CONCRETE CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH
40840	MV CONSTRUCTION, INC.	CALTRANS-MARIN	EMAIL
35955	NEWLAND ENTITIES, INC	CALTRANS-MARIN	EMAIL
32107	NIELSON CONSTRUCTION	CALTRANS-MARIN	EMAIL
217	NITTA EROSION CONTROL	DBEGOODFAITH	DBEGOODFAITH
	NITTA EROSION CONTROL	HCSS	DUPE
	NORCAL GENERAL CONSTRUCTION	HCSS	DUPE
39231	NORCAL GENERAL CONSTRUCTION CORP	CALTRANS-NO FILTER	EMAIL
34182	NOR-CAL PUMP & WELL DRILLING, INC.	DBEGOODFAITH	DBEGOODFAITH
33537	NORTHERN TRUCK & EQUIPMENT	DBEGOODFAITH	DBEGOODFAITH
40834	NUNO IRON & MFG, INC	CALTRANS-MARIN	EMAIL
31112	OLIVAS VALDEZ INC.	DBEGOODFAITH	DBEGOODFAITH
1583	OLIVEIRA FENCE, INC.	DBEGOODFAITH	DBEGOODFAITH
35209	OLIVER TRANSBAY CONSTRUCTION INC	CALTRANS-MARIN	EMAIL
40678	ON THE LEVEL CONCRETE	DBEGOODFAITH	DBEGOODFAITH
27179	P. A. WILSON, INC.	CALTRANS-MARIN	EMAIL
9182	PACIFIC ELECTRIC CONTRACTING, INC.	CALTRANS-NO FILTER	FAX FAIL-MAIL
20369	PACIFIC WATER TRUCKS	DBEGOODFAITH	DBEGOODFAITH
21950	PAPILLON BUILDERS	CALTRANS-NO FILTER	EMAIL
37021	PARADIGM CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH
40051	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBEGOODFAITH	DBEGOODFAITH
	PC & N CONSTRUCTION	HCSS	DUPE
39218	PC&N CONSTRUCTION, INC	CALTRANS-MARIN	EMAIL
	PHOENIX ELECTRIC	HCSS	FAX
40529	PK CONSTRUCTION	CALTRANS-NO FILTER	EMAIL
37397	PRIORITY ARCHITECTURAL GRAPHICS, INC.	CALTRANS-MARIN	FAX
34174	PROFESSIONAL CONCRETE SAWING INC.	DBEGOODFAITH	DBEGOODFAITH
42247	PROTECTION LINK	CALTRANS-NO FILTER	EMAIL

5616	QUALITY HYDROSEEDING & RESTORATION	DBEGOODFAITH	DBEGOODFAITH
41743	QUANTUM CONSTRUCTION COMPANY	CALTRANS-NO FILTER	EMAIL
33524	QUIMU CONTRACTING, INC.	DBEGOODFAITH	DBEGOODFAITH
	R & S TRUCKING	HCSS	DUPE
	R & W CONCRETE CONTRACTORS	HCSS	FAX
38042	R&S TRUCKING, INC	DBEGOODFAITH	DBEGOODFAITH
39828	R. DUGAN CONSTRUCTION, INC.	CALTRANS-MARIN	EMAIL
29324	R. E. SERRANO INC.	DBEGOODFAITH	DBEGOODFAITH
	R.E. SERRANO	HCSS	DUPE
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	CALTRANS-MARIN	EMAIL
	REBAR INTERNATIONAL, INC.	HCSS	FAX
	RMT LANDSCAPE CONTRACTORS	HCSS	FAX
41305	ROBY TRUCKING	DBEGOODFAITH	DBEGOODFAITH
29435	RODGERS CONST. & ENGINEERING CO., INC	CALTRANS-NO FILTER	EMAIL
33187	ROYAL TRUCKING/ MAINTENANCE	CALTRANS-MARIN	FAX FAIL-MAIL
41661	RUBECON BUILDERS INC.	CALTRANS-MARIN	FAX
42203	RUDY PAINTS	CALTRANS-NO FILTER	EMAIL
32785	RUPERT CONSTRUCTION SUPPLY, LP	DBEGOODFAITH	DBEGOODFAITH
1915	S & S TRUCKING	DBEGOODFAITH	DBEGOODFAITH
37060	S KWOK ENGINEERS, INC.	DBEGOODFAITH	DBEGOODFAITH
	S&S TRUCKING	HCSS	DUPE
	S.T. RHOADES CONST	HCSS	FAX
	SAM'S EQUIPMENT & SUPPLIES	HCSS	FAX
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	CALTRANS-NO FILTER	EMAIL
	SCHOTKA CONSTRUCTION	HCSS	DUPE
	SCHOTKA CONSTRUCTION	HCSS	DUPE
33099	SCHOTKA CONSTRUCTION INC	DBEGOODFAITH	DBEGOODFAITH
42246	SELECT MASONRY CONTRACTOR	DBEGOODFAITH	DBEGOODFAITH
37234	SIERRA CONCRETE CUTTING & BREAKING, INC	CALTRANS-NO FILTER	EMAIL
9241	SITEWORKS CONSTRUCTION, INC	CALTRANS-MARIN	EMAIL
	SJD CONSTRUCTION	HCSS	DUPE
	SJD CONSTRUCTION	HCSS	DUPE
7799	SJD CONSTRUCTION INC.	CALTRANS-NO FILTER	FAX
30508	SJR MASONRY & CONSTRUCTION	DBEGOODFAITH	DBEGOODFAITH

32103	SLS CONSTRUCTORS, INC	CALTRANS-MARIN	EMAIL
40689	SOLAR HOLMES CONSTRUCTION	CALTRANS-MARIN	EMAIL
37170	SOUTH CENTRAL IRON, INC.	CALTRANS-NO FILTER	EMAIL
40069	SOUTH COAST SWEEPING, INC.	CALTRANS-NO FILTER	EMAIL
32266	SPENCER MASONRY	CALTRANS-MARIN	EMAIL
32232	STATEWIDE STRIPES, INC	DBEGOODFAITH	DBEGOODFAITH
26410	STI TRUCKING	DBEGOODFAITH	DBEGOODFAITH
	STI TRUCKING	HCSS	DUPE
1213	STOLOSKI & GONZALEZ, INC.	CALTRANS-MARIN	EMAIL
39899	STONY CREEK GENERAL ENGINEERING	CALTRANS-NO FILTER	EMAIL
	SUAREZ & MUNOZ CONSTRUCTION, INC.	HCSS	FAX
38035	SUDDEN SAM'S TRUCKING	DBEGOODFAITH	DBEGOODFAITH
7183	SUPERIOR HYDRO-SEEDING	DBEGOODFAITH	DBEGOODFAITH
	SUPERIOR HYDROSEEDING, INC.	HCSS	DUPE
	SUPERIOR HYDROSEEDING, INC.	HCSS	DUPE
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	CALTRANS-MARIN	EMAIL
38564	TAHLEQUAH STEEL, INC.	CALTRANS-NO FILTER	EMAIL
35288	TALUS CONSTRUCTION, INC.	CALTRANS-MARIN	EMAIL
	TEAM NORTH CONSTRUCTION SERVICES	HCSS	FAX
	THE RODRIGUEZ CORP.	HCSS	FAX
42433	TRAFFIC CONTROL PROS	DBEGOODFAITH	DBEGOODFAITH
40928	TRAFFIC ENFORCEMENT SOLUTIONS	DBEGOODFAITH	DBEGOODFAITH
	TRAFFIC LOOPS CRACKFILLING	HCSS	FAX
41297	TRI-VALLEY CONTRACTING, INC.	DBEGOODFAITH	DBEGOODFAITH
30004	TRUE CHAMPIONS INC.	CALTRANS-NO FILTER	EMAIL
38675	TSR CONSTRUCTION COMPANY	CALTRANS-MARIN	EMAIL
27723	TUCKER TECHNOLOGY INC	CALTRANS-MARIN	FAX FAIL-MAIL
	TYRELL RESOURCES	HCSS	DUPE
38525	TYRRELL RESOURCES, INC.	CALTRANS-NO FILTER	EMAIL
38294	U.S. CONCRETE CONSTRUCTION, INC	CALTRANS-MARIN	EMAIL
38325	UDB ENTERPRISES, INC	CALTRANS-NO FILTER	EMAIL
39484	UDBE STEEL	CALTRANS-MARIN	EMAIL
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	DBEGOODFAITH	DBEGOODFAITH
34091	USA CONSTRUCTION	CALTRANS-NO FILTER	FAX

	USA TRUCKING	HCSS	FAX
35346	UWA ELECTRIC CO.	CALTRANS-NO FILTER	EMAIL
39166	V A P CONSTRUCTION INC	DBEGOODFAITH	DBEGOODFAITH
1045	VALVERDE CONSTRUCTION, INC	CALTRANS-MARIN	EMAIL
27011	VINTAGE PAVING COMPANY, INC.	DBEGOODFAITH	DBEGOODFAITH
30828	VT ELECTRIC, INC.	CALTRANS-NO FILTER	EMAIL
41176	WALLACE STRUCTURES	CALTRANS-MARIN	EMAIL
	WESTERN TRAFFIC SUPPLY	HCSS	DUPE
9433	WHITE CAP READY MIX, INC.	DBEGOODFAITH	DBEGOODFAITH
40690	WHITE'S CUSTOM CONSTRUCTION	CALTRANS-NO FILTER	EMAIL
36471	WILLIAMS MASONRY	CALTRANS-MARIN	EMAIL
42610	WILLIS REBAR	CALTRANS-MARIN	EMAIL
38406	WK MCLELLAN COMPANY	CALTRANS-MARIN	EMAIL
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	CALTRANS-NO FILTER	EMAIL

CALTRANS SEARCHES

Back To Query Form

Mon Jun 15 11:24:06 PDT 2015

Query Criteria
District: 04
County: MARIN
Naics Category: 23 Construction
Work Codes: C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C9609 STREET SWEEPING TRUCK C9774 TRUCKER C9829 RETAINER WALLS
Firm Type: DBE

142 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	L A
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	G ...
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	C P.
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	D SI
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	A ...
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinn@...	K. D
42662	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743								DBE	lhorchos@a...	LI H
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...	JI B.
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	D H
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	R R
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...	D B
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	K ...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	S SI
42019	ARCHITECTURAL UNLIMITED	11222 LA CIENEGA		INGLEWOOD	CA	90304								DBE	RDiaz433@h...	R

	BUILDING CD.	BLVD. #428									D
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD CA	93380	DBE	paustin@au...	P, A
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744				DBE	KIM@acefen...	A T,
33211	BASS ELECTRIC	390 SWIFT AVE., STE. 12	SOUTH SAN FRANCISCO	CA	94080				DBE		JE YI
37334	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	94124				DBE	csaelee@ba...	JI
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET	BERKELEY	CA	94710				DBE	juan@bayli...	JU A
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987				DBE	bcschmidt@...	C St

Export options: CSV | Excel | XML

Back To Query Form

Mon Jun 15 11:29:09 PDT 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5900 CLEAN & PAINT STEEL C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C9609 STREET SWEEPING TRUCK C9774 TRUCKER C9829 RETAINER WALLS
Firm Type: DBE

199 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LI A
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	G ...
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	C P.
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	D SI
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	A ...
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinn@...	K. D
42662	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743								DBE	lhorchos@a...	LI H
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...	JI B.
21207	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@alani...	n
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	D H
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...	G E.
38658	AMERICAN PRECISION BUILDERS	1459 SAN PABLO AVENUE		PINOLE	CA	94564								DBE	louis@apbc...	LI C
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	R R
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...	D B

24042	AMLAND CORP	3168 KNIGHT5 BRIDGE RD	SAN JOSE	CA	95132	1401 FELIPE AVE	SAN JOSE	CA	95122	DBE	kevinphan@...	K ...
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154	SAN FRANCISCO	CA	94134					DBE	apadana1@s...	5(5)
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	11222 LA CIENEGA BLVD. #428	INGLEWOOD	CA	90304					DBE	RDiaz433@h...	R D
40322	ARROW S COMPANY	177 CALIFORNIA AVENUE	ARBUCKLE	CA	95912	P.O. BOX 1409	ARBUCKLE	CA	95912	DBE	lori@arrow...	L(5(
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD	CA	93380	DBE	paustin@au...	P, A
41800	AVI5ON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA	CA	93636					DBE	kavila@avi...	K A

Export options: CSV | Excel | XML

Annette Conley

From: Annette Conley
Sent: Monday, June 15, 2015 11:51 AM
To: 'pacheco@1430espn.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'debbieh@alertolite.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'csaelee@bayarealightworks.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com'; 'judy@finegradeinc.com'; 'eq@fssinc24.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mcs.rexhand@verizon.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'sshaw@slsconstructors.com'; 'holmesconstruction@yahoo.com'; 'spencermasonrySF@aol.com'; 'mthom@stoloskigonzalez.com'; 'kristina.viado@suulutaaq.com'; 'sharon@teamtalus.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'; 'mwmasonry@sbcglobal.net'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13 @yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'admin@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'estimating@hunsakersafety.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'mojam@roadrunner.com'; 'norcalgeneralconstruction@yahoo.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'; 'yolandasconst.mtc@att.net'; 'pacheco@1430espn.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'debbieh@alertolite.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'RDiaz433 @hotmail.com'; 'KIM@acefencecompany.com'; 'csaelee@bayarealightworks.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com'; 'judy@finegradeinc.com';

To: 'eq@fssinc24.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mcs.rexhand@verizon.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'sshaw@slsconstructors.com'; 'holmesconstruction@yahoo.com'; 'spencermasonrySF@aol.com'; 'mthorn@stoloskigonzalez.com'; 'kristina.viado@suulutaaq.com'; 'sharon@teamtalus.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'; 'mwmasonry@sbcglobal.net'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13 @yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'admin@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'estimating@hunsakersafety.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'mojam@roadrunner.com'; 'norcalgeneralconstruction@yahoo.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'; 'yolandasconst.mtc@att.net'

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (8)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (8)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CARDLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond ...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 1...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine: July Women ...
Greg Choma 10:46 AM
UCON Magazine: July Women in C...
Angela Phillips 9:33 AM
Project: #04-4S2204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
postmaster@mmeprod.cbeyond
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
Delivery has failed to these recipients or groups:
'office@rubecon.com' <mailto:office@rubecon.com>
The recipient's mailbox is full and can't accept messages now. Please try resending this message later, or contact the recipient directly.
Diagnostic information for administrators:
Generating server: mmeprod.cbeyond
office@rubecon.com
#< #5.2.2 smtp;554-5.2.2 mailbox full 554 5.2.2 STOREDRV.Deliver.Exception:QuotaExceededException.MapiExceptionShutoffQuotaExceeded; Failed to process message due to a permanent exception with message Cannot open mailbox /o=Cbeyond/ou=Exchange Administrative Group (FYDIBOHF23SPDLT)/cn=Configuration/cn=Servers/cn=EXMBX204B/cn=Microsoft System Attendant. 16.55847:C3000000, 17.43559:00000000001000000000000000000000000000, 255.23226:99210000, 255.27962:FE000000, 255.17082:DD040000, 0.26937:00000000, 4.21921:DD040000, 255.27962:FA000000, 255.1494:00000000, 255.26426:FE000000, 0.22086:0F010480, 0.25876:03007B67, 4.7588:0F010480, 0.25840:B0841336, 4.6564:0F010480, 4.5721:DD040000, 4.6489:DD040000, 0.34743:0300070E, 4.2199:DD040000, 0.56415:0201090E, 4.48223:DD040000, 4.17097:DD040000, 4.8620:DD040000, 255.1750:0300070E, 0.26849:0F010480, 255.21817:DD040000, 0.26297:0F010480, 4.16585:DD040000, 0.32441:0F0104B0, 4.1706:DD040000, 0.24761:0F010480, 4.20665:DD040000, 0.25785:0F010480, 4.29881:DD040000> #SMTP#
25 Items
Online with Microsoft Exchange


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (7)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (7)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CAROLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond 1...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 1...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine: July Women ...
Greg Choma 10:46 AM
UCON Magazine: July Women in C...
Angela Phillips 9:33 AM
Project: #04-452204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Delivery failure
MAILER-DAEMON@yahoo.com
Extra line breaks in this message were removed.
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
Message from yahoo.com.
Unable to deliver message to the following address(es).
<sjdconstr@yahoo.com>:
This user doesn't have a yahoo.com account (sjdconstr@yahoo.com) [0]
--- Original message follows.
The original message is over 5K. Message truncated.
Return-Path: <annette@ghilotti.com>
Received-SPF: neutral (69.12.247.163 is neither permitted nor denied by domain of ghilotti.com)
X-YMailISG: qDS.6CsWLDvkDnd01u.rQET2xg6nE9Ao4QfmWiMbBdrp6Cpf
W4e69W96faYzBomdSxbppM92eEPu4zoq3DbY7dDLfcAC.W5MGYzRvE4VlJjy
hXMuJ7lypxl.MXRRefhcnjoCM8USxYoaRNuYS4MD9kKfq5ROFkEfc93Ia4nd
KY2sr1j3YcuJGGiSYhiD4X0qi6uj6yTFmPHQzlO61ZzxpbKj0UM3hlZ7HAzY
lAFexOWB1Libr9MonQVksRdHLL9yRZsTTeo1ZdiRIGabuA5bIceN8BbtuVlr
_23_YVggZVPNCtdNziaKxh92SJfTMZw_n6gOjjsvY.qhbZAt22CO2nAjH8YY
m5.qpDk2sygoC.f4ynQ8726.NARugZrRm49U_A_Wx8clTnUw1uPt4i9eH8h9
r3RyDCop17wRiEbAjJzuU.Aqf.FpMsS5ufuvPU30KiJPgyxaSH3.rEc6BWFr
KdHlP52i0hNGCJUywm4zFFRRaEAl7b1xcR0_mINrnNCwRQqaTYTfI1tn9A_N
QaPBqfxdCW_LvRG6.mGJySJn1IEEI.0rlhHi1DS8PQ4k_jWAw3XJDlNLqy8d
0J2sGvVMBmoKwabaVtKHNW6eAHMeueWEJVpfLMop81OWeZFesvfWx_gL947D
fl1sdT3GVJNUWgJAuESjGimIzSvFgnulM3wfgafWXvgnoudn2B9iP0u4L7Xa
Hx_HFPfDV1zpJDJByphjMaktU7B_N8J48kVYmjMZTGbm25akPygIza.b2uZU
o76860kIQ63OiKhCR2rQ4A7lSpUcuPNo3Tuk62pEEapNU2wLHraDS59_qlpk
hLEWrR8cqry4SYVy5buvTs0sc0FO4GUl39bIMbjJuTisYj6cQL7codJqfDNW
CkbVrOtCDJBEiAGf6ppXz4ueQ69fGWv94vcqlTaWgBj0L9xzBJ7ppkEKf4cS
hznDYed5TxndRivxN9BJQaA6koc6l6pUTfJ2ver2uO_g3rEnDc66q.CYMh7X
VQnP0nDedJTYGPMofhae9RzSwqjfPwAaLC84y47Dwhhz9zrPxWp5ZWR4jS7r
r5WOeKo89_gXBYsyrci0A.kO.PO24pOR0lYS.vjrDDj1Wfu.D0CsglX7k24q
Customize...
25 Items


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (6)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (6)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CAROLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
25 Items
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond 1...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 11:...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine: July Women ...
Greg Choma 10:46 AM
UCON Magazine: July Women in C...
Angela Phillips 9:33 AM
Project: #04-4S2204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Microsoft Outlook
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
alph156.prodigy.net rejected your message to the following e-mail addresses:
'usaconstructionl@sbcglobal.net' (usaconstructionl@sbcglobal.net)
<mailto:usaconstructionl@sbcglobal.net>
alph156.prodigy.net gave this error:
<usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163]
There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.
Diagnostic information for administrators:
Generating server: GCEX1.ghilott.com
usaconstructionl@sbcglobal.net
alph156.prodigy.net #550 5.2.1 <usaconstructionl@sbcglobal.net>... Addressee
relay=[69.12.247.163] ##
Original message headers:
This document was sent to the printer
Document: Printkey v4.00 Picture
Printer: Estimating HPLJ 4200 PCL Se on gcfsx1
Time: 11:57:01 AM 6/15/2015
Total pages: 1


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (5)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (5)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CAROLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
25 Items
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond 1...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 11:...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine, July Women ...
Greg Choma 10:46 AM
UCON Magazine: July Women in C...
Angela Phillips 9:33 AM
Project: #04-4S2204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Microsoft Outlook
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
att.net rejected your message to the following e-mail addresses:
'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>
att.net gave this error:
not our customer
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.
Diagnostic information for administrators:
Generating server: GCEX1.ghilott.com
IDDominguez6@att.net
att.net #551 not our customer ##
Original message headers:
Received: from GCEX1.ghilott.com ([::1]) by GCEX1
This document was sent
Document: Printkey v4.00 Pictur
Printer: Estimating HPLJ 4200 P
Time: 11:57:01 AM 6/15/2015
Total pages: 1
Customize...


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (4)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (4)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CAROLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond 1...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 11:...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine: July Women ...
Greg Choma 10:46 AM
UCON Magazine: July Women in C...
Angela Phillips 9:33 AM
Project: #04-4S2204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Microsoft Outlook
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
mx14.antispamcloud.com rejected your message to the following e-mail addresses:
'frank@tuckertech.com' (frank@tuckertech.com) <mailto:frank@tuckertech.com>
mx14.antispamcloud.com gave this error:
To header is too long
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.
Diagnostic information for administrators:
Generating server: GCEX1.ghilott.com
frank@tuckertech.com
mx14.antispamcloud.com #550 To header is too long ##
Original message headers:
Received: from GCEX1.ghilott.com ([::1]) by GCEX1
This document was sent
Document: Printkey v4.00 Pictur
Printer: Estimating HPLJ 4200 P
Time: 11:57:01 AM 6/15/2015
Total pages: 1
Customize...
25 Items


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (2)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (2)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CAROLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
25 Items
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond 1...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 11:...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine July Women ...
Greg Choma 10:46 AM
UCON Magazine July Women in C...
Angela Phillips 9:33 AM
Project #04-4S2204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Microsoft Outlook
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
gator3288.hostgator.com rejected your message to the following e-mail addresses:
'bids@pacific-electric.net' (bids@pacific-electric.net) <mailto:bids@pacific-electric.net>
gator3288.hostgator.com gave this error:
No Such User Here"
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.
Diagnostic information for administrators:
Generating server: GCEX1.ghilott.com
bids@pacific-electric.net
gator3288.hostgator.com #550 No Such User Here" ##
Original message headers:
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 15 Jun 2015 11:50:36 -0700
Customize...


Inbox - Microsoft Outlook
File Edit View Go Tools Actions Help Adobe PDF
Type a question for help
New Reply Reply to All Forward Send/Receive Search address books
Mail
Favorite Folders
Inbox (3)
Unread Mail
For Follow Up [7]
Sent Items
Mail Folders
All Mail Items
Mailbox - Annette Conley
Deleted Items (1308)
Drafts
Inbox (3)
BARBARA AUGUST
CALTRANS-CHRIS RICE
CAROLYN
ESTIMATES ARCHIVED
HRC
JANA
LAURA
MIKE ROSSELLI
MINE
NV
PREQUAL PAPERWORK
SANTA CLARA
STACY-FINANCIAL STATE
TOM
TOM HUGHES
Junk E-mail
Outbox
RSS Feeds
Sent Items
Calendar
Contacts
Tasks
Inbox
Search Inbox
Arranged By: Date
Newest on top
Today
Robin Malone 11:55 AM
UCON Women in Construction
postmaster@mmeprod.cbeyond 1...
Undeliverable: Seeking DBE Subs/S...
MAILER-DAEMON@yahoo.com 11:...
Delivery failure
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Microsoft Outlook 11:51 AM
Undeliverable: Seeking DBE Subs/S...
Laura Hidalgo 10:57 AM
FW: UCON Magazine: July Women ...
Greg Choma 10:46 AM
UCON Magazine: July Women in C...
Angela Phillips 9:33 AM
Project: #04-4S2204 - Hwy 1 in Ma...
Tom Smith 7:16 AM
C640
Last Week
info@dbesoutreach.com Fri 6/12
DBEsOutreach Registration Mail
Kameron Becker Fri 6/12
RE: Business Cards
DBEsOutreach, Inc. Fri 6/12
DBEs Outreach account set up
Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Microsoft Outlook
Sent: Mon 6/15/2015 11:51 AM
To: Annette Conley
mx14.antispamcloud.com rejected your message to the following e-mail addresses:
'juliana@prioritygraphics.com' (juliana@prioritygraphics.com) <mailto:juliana@prioritygraphics.com>
mx14.antispamcloud.com gave this error:
To header is too long
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.
Diagnostic information for administrators:
Generating server: GCEX1.ghilott.com
juliana@prioritygraphics.com
mx14.antispamcloud.com #550 To header is too long ##
Original message headers:
Received: from GCEX1.ghilott.com ([::1]) by GCEX1
This document was sent
Document: Printkey v4.00 Pictu
Printer: Estimating HPLJ 4200 P
Time: 11:57:01 AM 6/15/2015
Total pages: 1
Customize...
25 Items

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans)**. **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER



Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066102 Total Time : 0°00'19" Page : 001

Completed

Document : doc20150615121138

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:12	14156431145	0°00'19"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066103 **Total Time** : 0°00'57" **Page** : 001

Completed

Document : doc20150615121151

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:12	14152061750	0°00'57"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066106 **Total Time** : 0°00'30" **Page** : 001

Completed

Document : doc20150615121231

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:14	12098470169	0°00'30"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066107 Total Time : 0°01'25" Page : 001

Completed

Document : doc20150615121244

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:15	14084362998	0°01'25"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066112 Total Time : 0°02'17" Page : 001

Completed

Document : doc20150615121325

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:16	16612692222	0°02'17"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066104 Total Time : 0°01'16" Page : 001

No response

Document : doc20150615121204

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:13	15108362625	0°01'16"	FAXP2	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066109 Total Time : 0°00'34" Page : 001

No response

Document : doc20150615121256

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:14	14156264352	0°00'34"	FAXP2	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066110 Total Time : 0°00'49" Page : 001

No response

Document : doc20150615121311

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a Subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:15	15106322895	0°00'49"	FAXP2	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066105 Total Time : 0°00'59" Page : 001

No response

Document : doc20150615121217

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested Include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 12:13	14082937598	0°00'59"	FAXP2	BUSY	200x100 Normal / Off

Notices Sent Via Regular Mail

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



TUCKER TECHNOLOGY INC
300 FRANK OGAWA PLAZA, STE 235
OAKLAND, CA 94612

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

PACIFIC ELECTRIC CONTRACTING, INC.
330 PHELAN AVE
SAN JOSE, CA 95112

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

GLASS BLOCK DESIGNS
381 11TH STREET
SAN FRANCISCO, CA 94103

CONSTRUCTION GHILOTTI Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



BJ WILLIAMS COMPANY, INC
3664 TREFETHEN WAY
SACRAMENTO, CA 95834

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



DLD STRUCTURAL BUILDERS & FABRICATORS
2064 FREMONT AVENUE
SOUTH PASADENA, CA 91030

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-4S2204

18 Opt-in records found.

04-4S2204	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S2204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbed trailers.	
04-4S2204	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-4S2204	Expert Tree Service	
	PO Box 1256 Orinda, CA 94563	
	Phone: (925)254-8733	Fax Number:
	Disadvantaged status:	
	Services offered:	
04-4S2204	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator	

Sent DBE good.

	trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4S2204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada	

04-4S2204	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-4S2204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

04-4S2204	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

	R.Myers, Inc

04-4S2204	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered: DRILLING	

04-4S2204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-4S2204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4S2204	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and plant establishment	

04-4S2204	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

	ADH Environmental	
04-4S2204	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number: (888) 966-7371 x 105
	Disadvantaged status: DBE	
	Services offered: Services offered: ADH Environmental provides DBE water quality services. Prepare Water Pollution Control Programs (WPCP), Prepare Stormwater Pollution Prevention Plans (SWPPP), Prepare Rain Event Action Plans (REAPs), Prepare Annual Reports, NPDES Consultation and management. We are a DBE, 8a SDB, and MBE certified firm. Contact us for any water quality needs: dskinner@adhenvironmental.com	

04-4S2204	Water Rock Construction	
	2363 Mariner Square Drive Ste 243 Alameda CA 94501	
	Phone: 5106712094	Fax Number: 5102275495
	Disadvantaged status: SBE	
	Services offered:	

04-4S2204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4S2204	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Monday, June 15, 2015 1:44 PM
To: 'eibanez@westerntraffic.com'; 'GOOGLE DOC'; 'carol.bolstad@1sis.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-4S2204

22 Opt-in records found.

04-4S2204	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4S2204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbed trailers.	
04-4S2204	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-4S2204	Expert Tree Service	
	PO Box 1256 Orinda, CA 94563	
	Phone: (925)254-8733	Fax Number:
	Disadvantaged status:	
	Services offered:	
04-4S2204	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator	

Faxed 6/22/15

	trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4S2204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada	

04-4S2204	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-4S2204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

04-4S2204	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

	R.Myers, Inc

04-4S2204	P.O.Box 742 Morro Bay	
	Phone: 805-7725-1650	Fax Number: 805-772-3258
	Disadvantaged status: SBE	
	Services offered: DRILLING	

04-4S2204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-4S2204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4S2204	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting and plant establishment	

04-4S2204	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

	ADH Environmental
04-4S2204	P.O. Box 494457 Redding, Ca. 96049
	Phone: 530-524-2633 | Fax Number: (888) 966-7371 x 105
	Disadvantaged status: DBE
	Services offered: Services offered: ADH Environmental provides DBE water quality services. Prepare Water Pollution Control Programs (WPCP), Prepare Stormwater Pollution Prevention Plans (SWPPP), Prepare Rain Event Action Plans (REAPs), Prepare Annual Reports, NPDES Consultation and management. We are a DBE, 8a SDB, and MBE certified firm. Contact us for any water quality needs: dskinner@adhenvironmental.com

Faxed 6/22/15

04-4S2204	Water Rock Construction
	2363 Mariner Square Drive Ste 243 Alameda CA 94501
	Phone: 5106712094 | Fax Number: 5102275495
	Disadvantaged status: SBE
	Services offered:

04-4S2204	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 | Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-4S2204	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 | Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:

04-4S2204	Hillside Drilling, Inc.
	539 S 11th Street Richmond, CA 94804
	Phone: 510-234-6532 | Fax Number: 510-234-3131
	Disadvantaged status: DBE SBE
	Services offered:

Faxed 6/22/15

	Eldridge Bid Reporter
	PO Box 699 W Sacramento, CA 95691

	Phone: 916.419.7090	Fax Number: 916.419.7378
04-4S2204	Disadvantaged status:	
	Services offered: Eldridge Bid Reporter assists with DBE compliance. We have three publications you can advertise in to solicit DBE subcontractors. In addition, we offer a comprehensive outreach services to help primes meet and exceed the DBE program requirements.	

	Valentine Corporation	
	111 Pelican Way San Rafael, CA 94901	
	Phone: 415-453-3732	Fax Number: 415-457-5820
	Disadvantaged status: DVBE SBE	
04-4S2204	Services offered: Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Progress Schedule (Critical Path Method); Construction Area Signs; Traffic Control System; Type III Barricade; Temporary Pavement Marking (Paint); Temporary Traffic Stripe (Paint); Channelizer (Surface Mounted); Temporary Signal System; Portable Changeable Message Sign; Temporary Crash Cushion Module; Alternative Temporary Crash Cushion; Prepare Water Pollution Control Program; Temporary Hydraulic Mulch; Temporary Check Dam; Temporary Drainage Inlet Protection; Temporary Fiber Roll; Temporary Reinforced Silt Fence; Street Sweeping; Temporary Concrete Washout; Asbestos Compliance Plan; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Dust Control Plan (Naturally Occurring Asbestos); Remove Painted Traffic Stripe; Remove Painted Pavement Marking; Remove Thermoplastic Traffic Stripe; Remove Pavement Marker; Concrete Backfill (Soldier Pile Wall); Lean Concrete Backfill; Planting Plant (Group M); Plant Establishment Work; Rolled Erosion Control Product; Hydromulch; Fiber Rolls; Hydroseed; Prime Coat; Tack Coat; Ground Anchor; Steel Soldier Pile; 30" Drilled Hole; Bar Reinforcing Steel; Timber Lagging; Clean and Paint Steel Soldier Piling; Rock Stain; Thermoplastic Traffic Stripe; Pavement Marker (Retroreflective); Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Valentine Corporation will work with interested subcontractors to identify opportunities to break down items into economically feasible packages Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Valentine Corporation is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Valentine	

	Corporation will assist with bonding requirements, please contact us to discuss. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Valentine Corporation requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 111 Pelican Way San Rafael, CA 94901. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project. Valentine Corporation is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Date posted: 06/08/2015

04-4S2204	Valentine Corporation	
	111 Pelican Way San Rafael, CA 94901	
	Phone: 415-453-3732	Fax Number: 415-457-5820
	Disadvantaged status: DVBE SBE	
	Services offered: Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Progress Schedule (Critical Path Method); Construction Area Signs; Traffic Control System; Type III Barricade; Temporary Pavement Marking (Paint); Temporary Traffic Stripe (Paint); Channelizer (Surface Mounted); Temporary Signal System; Portable Changeable Message Sign; Temporary Crash Cushion Module; Alternative Temporary Crash Cushion; Prepare Water Pollution Control Program; Temporary Hydraulic Mulch; Temporary Check Dam; Temporary Drainage Inlet Protection; Temporary Fiber Roll; Temporary Reinforced Silt Fence; Street Sweeping; Temporary Concrete Washout; Asbestos Compliance Plan; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Dust Control Plan (Naturally Occurring Asbestos); Remove Painted Traffic Stripe; Remove Painted Pavement Marking; Remove Thermoplastic Traffic Stripe; Remove Pavement Marker; Concrete Backfill (Soldier Pile Wall); Lean Concrete Backfill; Planting Plant (Group M); Plant Establishment Work; Rolled Erosion Control Product; Hydromulch; Fiber Rolls; Hydroseed; Prime Coat; Tack Coat; Ground Anchor; Steel Soldier Pile; 30" Drilled Hole; Bar Reinforcing Steel; Timber Lagging; Clean and Paint Steel Soldier Piling; Rock Stain; Thermoplastic Traffic Stripe; Pavement Marker (Retroreflective); Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Valentine Corporation will work with interested subcontractors to identify opportunities to break down items into economically feasible packages Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently	

registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. Valentine Corporation is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Valentine Corporation will assist with bonding requirements, please contact us to discuss. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Valentine Corporation requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 111 Pelican Way San Rafael, CA 94901. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project. Valentine Corporation is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Date posted: 06/08/2015

Send Result Report

KYOCERA

MFP
KM-4050
Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066640 Total Time : 0°00'23" Page : 001

Completed

Document : doc20150622085944

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

831/477-0895

To: ADH Environmental – Fax ~~#888-960-7371 x 105~~
SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING),

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/22/2015 09:00	8314770895	0°00'23"	FAXP1	DK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

831/477-0895

To: ADH Environmental – Fax ~~#888-960-7371 x 105~~

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066629 Total Time : 0°00'48" Page : 001

Completed

Document : doc20150622084135

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

To: Cutler Trucking, Inc. dba: R & S Trucking – Fax #707/571-8223
SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans).** **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING),

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/22/2015 08:42	7075718223	0°00'48"	FAXP1	OK	200x200 Fine / On

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

To: Cutler Trucking, Inc. dba: R & S Trucking – Fax #707/571-8223

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066630 Total Time : 0°01'01" Page : 001

Completed

Document : doc20150622084202

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

To: Hillside Drilling, Inc. – Fax #510/234-3131

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MOOULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLOIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTEO TOPSOIL, ROLLEO EROSION CONTROL PROOUCT (NETTING),

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/22/2015 08:42	5102343131	0°01'01"	FAXP2	OK	200x200 Fine / Off

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

To: Hillside Drilling, Inc. – Fax #510/234-3131

****SEEKING DBE SUBCONTRACTORS / SUPPLIERS****

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley Opt-in

From: Annette Conley
Sent: Tuesday, June 30, 2015 2:54 PM
To: 'jane@watercomponents.com'; 'wcbs@watercomponents.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

GCC INTERNAL LIST OF FREQUENTLY USED DBE FIRMS

Name	Database		Addr 1
BASS ELECTRIC	HCSS	DUPE	390 SWIFT AVE., STE. 12
BAY LINE CUTTING & CORING INC	HCSS	DUPE	1635 4TH STREET
CHAVEZ TRUCKING	HCSS	DUPE	6809 VAUGHN ROAD
CINDY BALES ENGINEERING	HCSS	DUPE	1828 SHADY LANE
CIRIMELE ELECTRIC	HCSS	DUPE	605 MARINA WAY SOUTH
CJC TRUCKING	HCSS	DUPE	P.O BOX 22864
CMC TRAFFIC CONTROL	HCSS	DUPE	3450 3RD STREET
CONSTRUCTION AREA SIGNS INC.	HCSS	DUPE	215 TAYLOR ROAD
DILLARD ENVIRONMENTAL SVCS (	HCSS	DUPE	3120 CAMINO DIABLO RD.
EAGLE ENGINEERING & CONST.	HCSS	DUPE	1175 PALOMAR DRIVE
ECONOMY TRUCKING	HCSS	DUPE	P.O. BOX 525
ERNEST B. DEE	HCSS	DUPE	6120 BELFIELD LANE
EXCEL LANDSCAPE	HCSS	DUPE	9624 KIEFER BLVD
EXCEL LANDSCAPE	HCSS	DUPE	9624 KIEFER BLVD
FRANK MEDINA GENERAL ENGINE	HCSS	DUPE	10096 AHART RD.
FRANK MEDINA GENERAL ENGINE	HCSS	DUPE	10096 AHART RD.
FRANK MEDINA GENERAL ENGINE	HCSS	DUPE	10096 AHART RD.
J & M LAND RESTORATION, INC.	HCSS	DUPE	1640 JAMES RD.
LONE STAR LANDSCAPE, INC.	HCSS	DUPE	PO BOX 70
NITTA EROSION CONTROL	HCSS	DUPE	3778 DEL MAR AVENUE
NORCAL GENERAL CONSTRUCTIOI	HCSS	DUPE	1950 MAJESTIC COURT
PC & N CONSTRUCTION	HCSS	DUPE	5301F BYRON HOT SPRINGS RD.
R & S TRUCKING	HCSS	DUPE	P.O. BOX 414
R.E. SERRANO	HCSS	DUPE	3430 PACHECO BLVD.
S&S TRUCKING	HCSS	DUPE	477 ROLAND WAY
SCHOTKA CONSTRUCTION	HCSS	DUPE	5555 NAPA-VALLEJO HWY
SCHOTKA CONSTRUCTION	HCSS	DUPE	5555 NAPA-VALLEJO HWY
SJD CONSTRUCTION	HCSS	DUPE	PO BOX 12320
SJD CONSTRUCTION	HCSS	DUPE	PO BOX 12320
STI TRUCKING	HCSS	DUPE	36467 HALEY CT.
SUPERIOR HYDROSEEDING, INC.	HCSS	DUPE	250 W. RIVERSIDE DRIVE
SUPERIOR HYDROSEEDING, INC.	HCSS	DUPE	250 W. RIVERSIDE DRIVE
TYRELL RESOURCES	HCSS	DUPE	P.O. BOX 493460
WESTERN TRAFFIC SUPPLY	HCSS	DUPE	3942 VALLEY AVE. UNIT M
AJ VASCONI	HCSS	FAX	1136 WILLOW PASS RD
ALL CITY TRUCKING, INC	HCSS	FAX	37056 CHERRY STREET, STE 208
AMEZCUA & SON TRUCKING, INC.	HCSS	FAX	19470 WEST GRANT LINE ROAD
ASTRO CONSTRUCTION	HCSS	FAX	3833 OHIO AVE.
BAUER TRUCKING	HCSS	FAX	1321 EVANS AVE
BIZPIE INC ELECTRICAL CONTRACT	HCSS	FAX	1798 TIMOTHY DR.
BL EQUIPMENT RENTALS & SUPPL	HCSS	FAX	2725 WEST CHERRY STREET
BRADLEY TANKS INC.	HCSS	FAX	402 HARTZ AVE. BLDG C
BRAY TRUCKING	HCSS	FAX	5959 HWY 175
CARTER'S TRUCKING	HC55	FAX	15190 SHINING STAR LANE
CATCO SERVICES (UDBE ELECTRIC	HCSS	FAX	360 GRAND AVE
CHARLIE B GLOBAL CONSTRUCTIC	HCSS	FAX	P.O. BOX 5580

CODY BUILDERS SUPPLY, INC.	HCSS	FAX	12002 NORTH LAMAR
D&S TRUCKING	HCSS	FAX	6429 SUNNYSLOPE AVE.
D.O.D. CONSTRUCTION	HCSS	FAX	3501 EDISON HIGHWAY
DAL TECHNOLOGY INC	HCSS	FAX	8105 Edgewater Drive Suite 202
DIRT & AGGREGATE INTERCHANG	HCSS	FAX	20905 NE SANDY BLVD
DOUBLE M TRUCKING	HCSS	FAX	710 DUTTON STREET
ECOLOGIC	HCSS	FAX	26043 JEFFERSON AVE
EIGHTEEN TRUCKING	HCSS	FAX	160 CARGO WAY #200
FLASH SAFETY	HCSS	FAX	P.O BOX 80136
GREEN ENVIRONMENT LANDSCAF	HCSS	FAX	PO BOX 2050
GREGG SIMPSON TRUCKING	HCSS	FAX	11 HIGHLAND COURT
HARDING CONSTRUCTION , INC.	HCSS	FAX	859 32ND ST
HERNANDEZ ENGINEERING	HCSS	FAX	850 Rankin Street
J & M LAND RESTORATION, INC.	HCSS	FAX	1640 JAMES RD.
J C SUPPLY	HCSS	FAX	1612 S. CUCAMONGA AVE.
JC METAL SPECIALISTS	HCSS	FAX	238 MICHELLE CT.
JD SERVICES & CHIP IT RECYCLING	HCSS	FAX	PO BOX 1563
JJ NGUYEN INC.	HCSS	FAX	3172 SALEM DRIVE
JJR CONSTRUCTION	HCSS	FAX	1120 NINTH AVE
KRC SAFETY CO. INC.	HCSS	FAX	6084 WEST HURLEY AVE
KWAN WO IRONWORKS	HCSS	FAX	1383 ARMSTRONG AVE
L S TRUCKING	HCSS	FAX	1774 W. WINTON AVE.
LABAT'S TREE CARE	HCSS	FAX	1351 VEALE AVE
LOGANS MARKETING	HCSS	FAX	121 BROADWAY #220
LONE STAR LANDSCAPE, INC.	HCSS	FAX	PO BOX 70
M&M ELECTRIC COMPANY	HCSS	FAX	1600 AUBURN BLVD
MARK WALLACE MASONRY	HCSS	FAX	1500 INDUSTRIAL
PHOENIX ELECTRIC	HCSS	FAX	1350 VAN DYKE AVE
R & W CONCRETE CONTRACTORS	HCSS	FAX	360 BEACH ROAD
REBAR INTERNATIONAL, INC.	HCSS	FAX	2880 ZANKER ROAD, SUITE 203
RMT LANDSCAPE CONTRACTORS	HCSS	FAX	421 PENDLETDN WAY
S.T. RHOADES CONST	HCSS	FAX	P.O. BOX 494520
SAM'S EQUIPMENT & SUPPLIES	HCSS	FAX	PO BOX 7797
SUAREZ & MUNOZ CONSTRUCTIO	HCSS	FAX	20975 CABOT BLVD.
TEAM NORTH CONSTRUCTION SEI	HC5S	FAX	1364 ROSEWOOD AVE.
THE RODRIGUEZ CORP.	HCSS	FAX	11130 SW BARBUR BLVD. STE. 100
TRAFFIC LOOPS CRACKFILLING	HCSS	FAX	946 S. EMERALD ST.
USA TRUCKING	HCSS	FAX	5186 WB GOODMAN LN

City	State	Zip	Phone	Fax	Min Type
SAN FRANCISCO	CA	94080	4152951607	6508693509	DBE
BERKELEY	CA	94710	(510) 527-1000	(510) 527-0500	DBE
DIXON	CA	95620	(707) 678-0S14	(707) 678-5154	DBE
BIG BEAR CITY	CA	92314	(909) 585-1557	(909) 752-7090	DBE
RICHMOND	CA	94804	5106201150	(510) 620-1155	DBE
OAKLAND	CA	94609	(510) 601-5359	(510) 601-5332	DBE
SAN FRANCISCO	CA	94124	4152061700		DBE
NEWCASTLE	CA	95658-0606	(916) 663-9097	(916) 663-1858	DBE
BYRON	CA	94514	(925) 634-6850	(925) 634-0874	DBE
REDWOOD CITY	CA	94062	(650) 367-8000	(650) 367-8282	DBE
UNION CITY	CA	94548	(510) 733-9100	(510) 733-9600	DBE
ELK GROVE	CA	95758	(916) 271-0410	(916) 691-2127	DBE
SACRAMENTO	CA	95827	9163666364	9163666225	DBE
SACRAMENTO	CA	95827	9163666364	9163666225	DBE
OROVILLE	CA	95966	(530) 743-0744	(530) 743-9352	DBE
OROVILLE	CA	95966	(530) 743-0744	(530) 743-9352	DBE
OROVILLE	CA	95966	(530) 743-0744	(530) 743-9352	DBE
BAKERSFIELD	CA	93308	(661) 872-7039	(661) 399-8882	DBE
SAN MARTIN	CA	95046	(408) 682-0100	(408) 682-0109	DBE
LOOMIS	CA	95650	(916) 652-7459	(916) 652-4376	DBE
SAN JOSE	CA	95132	(408) 886-0335	(408) 969-1650	DBE
BYRON	CA	94514	(925) 634-4567	(925) 634-4339	DBE
FULTON	CA	95439	(707) 571-8820	(707) 571-8223	DBE
MARTINEZ	CA	94553	(925) 957-8184	(925) 957-8121	DBE
OAKLAND	CA	94621	(510) 383-3556	(510) 383-2917	DBE
AMERICAN CANYON	CA	94503	(707) 265-6977	7072656856	DBE
AMERICAN CANYON	CA	94503	(707) 265-6977	7072656856	DBE
OAKDALE	CA	95361	(209) 847-8939	(209) 847-0169	DBE
OAKDALE	CA	95361	(209) 847-8939	(209) 847-0169	DBE
NEWARK	CA	94560	(510) 794-5705	(510) 247-1281	DBE
WATSONVILLE	CA	95076	(831) 763-1811	8317631409	DBE
WATSONVILLE	CA	95076	(831) 763-1811	8317631409	DBE
REDDING	CA	96049	(530) 249-3800	(530) 241-8975	DBE
PLEASANTON	CA	94566	(925) 249-1854	(825) 249-1863	DBE
CONCORD	CA	94520	(925) 691-9400	(925) 691-3900	DBE
NEWARK	CA	94560	5107902777	5106571200	DBE
TRACY	CA	95391	4086876709		DBE
RICHMOND	CA	94804	(510) 685-4161	(510) 578-1305	DBE
5AN FRANCISCO	CA	94124	(415) 648-6834	(415) 648-6846	DBE
SAN LEANDRO	CA	94577	(650) 520-1797	(650) 631-7076	DBE
VISALIA	CA	93277	5598274592	5596255786	DBE
DANVILLE	CA	94526	9259800942	9255532616	DBE
HOPLAND	CA	95449	(707) 744-1640	(707) 744-1630	DBE
SAN LEANDRO	CA	94579	(510) 677-8866	(510) 878-2802	DBE
OAKLAND	CA	94610	(510) 655-4401	(510) 655-4401	DBE
OAKLAND	CA	94605	(510) 395-5291	(510) 622-0012	DBE

AUSTIN	TX	78753	(512) 339-9834	(512) 339-0165	DBE
CASTRO VALLEY	CA	94552	5105418496		DBE
BAKERSFIELD	CA	93307	(661) 366-8000	(661) 366-8001	DBE
Oakland	CA	94621	5102732425	5107406320	DBE
FAIRVIEW	OR	97024	5036615093	(503) 669-1192	DBE
WINTERS	CA	95694	(530) 795-4181	(530) 795-3914	DBE
MURIETTA	CA	92562	(951) 461-2250	(951) 461-2246	DBE
SAN FRANCISCO	CA	94124	(415) 552-1818	(415) 552-3130	DBE
SANTA CLARITA	CA	91380	6647332053	6642626099	DBE
FREEDOM	CA	95019	(831) 750-8064	(831) 728-0611	DBE
UKIAH	CA	95482	7074681654	7074687448	DBE
EMERYVILLE	CA	94608	(415) 559-8510	(510) 444-3977	DBE
San Francisco	CA	94124	4158244731	41587244696	DBE
BAKERSFIELD	CA	93308	(661) 872-7039	(661) 399-8882	DBE
ONTARIO	CA	91761	(909) 373-1773	(909) 373-1785	DBE
S. SAN FRANCISCO	CA	94080	4158223878	(650) 827-1698	DBE
BURLINGAME	CA	94011	6504586356	5106387811	DBE
SAN JOSE	CA	95127	4082597982	4083478183	DBE
SAN MATEO	CA	94402	(650) 343-6109	6503436207	DBE
VISALIA	CA	93291	(559) 732-0393	(559) 732-2684	DBE
SAN FRANCISCO	CA	94124	(415) 822-9628	(415) 822-9068	DBE
HAYWARD	CA	94085	(510) 266-5213	(510) 266-5245	DBE
MARTINEZ	CA	94553	(925) 285-7741	(925) 335-9116	DBE
SAN DIEGO	CA	92101	(619) 238-3544	(619) 233-3768	DBE
SAN MARTIN	CA	95046	(408) 682-0100	(408) 682-0109	DBE
SACRAMENTO	CA	95815	(916) 929-0150	(916) 929-1168	DBE
AUBURN	CA	95604	(530) 885-7852	(530) 885-2009	DBE
SAN FRANCISCO	CA	94188	(415) 671-3858	(415) 671-3827	DBE
BURLINGAME	CA	94010	(650) 348-1450	(650) 348-1456	DBE
SAN JOSE	CA	95134	4086780262	4152239693	DBE
OAKLAND	CA	94621	(510) 568-3208	(510) 568-3766	DBE
REDDING	CA	96049	(530) 223-9322	(530) 223-9222	DBE
FRESNO	CA	93747-7797	(559) 252-0354	(559) 251-1119	DBE
HAYWARD	CA	94545	(510) 782-6065	(510) 782-6078	DBE
SAN CARLOS	CA	94070	4154670300	4154670400	DBE
PORTLAND	OR	97219	(503) 245-0679	(503) 245-5715	DBE
ANAHEIM	CA	92804	(714) 520-4026	(714) 520-4027	DBE
FAIRFIELD	CA	94533	(707) 624-9522	(707) 437-4050	DBE

Annette Conley HCSS

From: Annette Conley
Sent: Monday, June 15, 2015 2:23 PM
To: 'aj@ajvasconi.com'; 'allcitytrucking101@yahoo.com'; 'chuchinz79@yahoo.com'; 'sbonner@btienvironmental.com'; 'tammy@braytruckinginc.com'; 'carterstruck@yahoo.com'; 'info@catcoservices.com'; 'metals@codybuilderssupply.com'; 'suzi_jane1@pacbell.net'; 'contractor@dirtagg.com'; 'Penny Espinoza'; 'eighteentrucking@aol.com'; 'flashwbe@outlook.com'; 'gregg.simpson@comcast.net'; 'jmland2@aol.com'; 'connie@jcsupply.us'; 'ivy@jcmetals.com'; 'vltran1@yahoo.com'; 'garyc@krcsafety.com'; 'florencek@kwanwo.com'; 'lsmiranda5@yahoo.com'; 'labatstree@gmail.com'; 'ahera@pacbell.net'; 'bob@lonestarland.net'; 'jodie@rebarinternational.com'; 'mark@markwallacemasonry.com'; 'julie@rmtlandscape.com'; 'steve@strhoadesinc.com'; 'samsequipment@comcast.net'; 'john@suarezmunoz.com'; 'jennifer@teamnorth.com'; 'therodcorp@msn.com'; 'trafficloops@sbcglobal.net'; 'USA Trucking Inc.'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

RESPONSES RECEIVED

Annette Conley

From: Marilyn Thorn [mthorn@stoloskigonzalez.com]
Sent: Monday, June 15, 2015 1:54 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Good Afternoon Annette,

We are not bidding this project. Thank you for the invitation.

Have a g-r-e-a-t evening!

Marilyn
Stoloski & Gonzalez Inc.
O: 650-726-7119 | F: 650-726-9055
Email: mthorn@stoloskigonzalez.com

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Monday, June 15, 2015 11:51 AM
To: 'pacheco@1430espn.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'debbieh@alertolite.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'csaelee@bayarealightworks.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com'; 'judy@finegradeinc.com'; 'eq@fssinc24.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mcs.rexhand@verizon.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'sshaw@slsconstructors.com'; 'holmesconstruction@yahoo.com'; 'spencermasonrySF@aol.com'; Marilyn Thorn; 'kristina.viado@suulutaaq.com'; 'sharon@teamtalus.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'; 'mwmasonry@sbcglobal.net'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'admin@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'estimating@hunsakersafety.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'mojam@roadrunner.com'; 'norcalgeneralconstruction@yahoo.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'usaconstruction1@sbcglobal.net';

'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'; 'yolandasconst.mtc@att.net'; 'pacheco@1430espn.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'debbieh@alertolite.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'csaelee@bayarealightworks.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com'; 'judy@finegradeinc.com'; 'eq@fssinc24.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mcs.rexhand@verizon.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'sshaw@slsconstructors.com'; 'holmesconstruction@yahoo.com'; 'spencermasonrySF@aol.com'; Marilyn Thorn; 'kristina.viado@suuiutaaq.com'; 'sharon@teamtalus.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'; 'mwmasonry@sbcglobal.net'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'admin@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'estimating@hunsakersafety.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'mojam@roadrunner.com'; 'norcalgeneralconstruction@yahoo.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'; 'yolandasconst.mtc@att.net'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Annette Conley
Sent: Monday, June 15, 2015 1:33 PM
To: 'Edward Marmolejo'
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Thank you so much for your response. It is much appreciated!

From: Edward Marmolejo [mailto:bravopacific@hotmail.com]
Sent: Monday, June 15, 2015 1:31 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Dear Annette:

Thank you for the invitation to bid on the above referenced project. The information provided in your invitation is exactly the information we DBE firms need. Thank you.

We will not be bidding on this project because it is too small for us to be competitive.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: annette@ghilotti.com
To: pacheco@1430espn.com; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; debbieh@alertolite.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; RDiaz433@hotmail.com; KIM@acefencecompany.com; csaelee@bayarealightworks.com; bravopacific@hotmail.com; b-w-w@live.com; jb.calcon@mac.com; gina.miller@carobvalley.com; jcirimele@cirimeleelectric.com; cbrandt@combined-effort.us; cre8iveEngineering@gmail.com; crookstrucking@sbcglobal.net; Ferry@DecoPaveCorp.com; dextersconstruction2@hotmail.com; IDDominguez6@att.net; derrickd@dodconstruction.com; dodconstruction@yahoo.com; genaro@dominguezandsons.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; eguinn55@gmail.com; judy@finegradeinc.com; eq@fssinc24.com; gwpeoples@aol.com; jgates.gei@gmail.com; geckogconstruction@gmail.com; kelly.generalengineering@yahoo.com; geronimo_concrete@sbcglobal.net; kevinyip168@yahoo.com; dgonzales@gsaeng.com; hmbpave@sbcglobal.net; ahernandez@herconcompany.com; ibsrecoder@aol.com; maria@interiordemolition.net; jack@interwestpacific.com; JNABUILDERSINC@gmail.com; estimating@theswpppfirm.com; agarcialna@aol.com; ddavis@lowerswelding.com; shelley@mandsenviro.com; michael@mandsenviro.com; mcs.rexhand@verizon.net; valdez05@gmail.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; bpantoja@nunoiron.com; flotbc@sbcglobal.net;

pawilsoninc@gmail.com; cplum@pcnconstructioninc.com; juliana@prioritygraphics.com; brandon@rduganconst.com; wendyd@rduganconst.com; rdconst69@netzero.com; ruben@rubecon.com; office@rubecon.com; kdesena@linkzone.com; sshaw@slsconstructors.com; holmesconstruction@yahoo.com; spencermasonrySF@aol.com; mthorn@stoloskigonzalez.com; kristina.viado@suulutaaq.com; sharon@teamtalus.com; r.rico1025@yahoo.com; frank@tuckertech.com; les@us-concrete.net; udbest.eel2011@gmail.com; joev@valverdeconst.com; wallacestr@aol.com; mwmasonry@sbcglobal.net; willisrebar@gmail.com; ritam@wkmclellan.com; rosy@alanizpaving.com; heasley@allphaseasphalt.com; louis@apbconstruction.com; lori@arrowsco.com; kavila@avisoninc.com; rocio@azulworks.com; baretro@yahoo.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; xyfloyd@aol.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; tonycalsystem@gmail.com; communitytreeservice320@gmail.com; cooks_son@mail.com; csi.engineering13@yahoo.com; denise7431@yahoo.com; tony@dlineconstructors.com; abili@deltechengineeringinc.com; admin@ddge.net; dgarcia287@aol.com; alex@eminentelectrical.com; audrey@esquivel-gp.com; inesseoane@fcs-ssp.com; estimating@hunsakersafety.com; diana@jfranciscompany.com; jmoraga@flash.net; karen@imaginationmetals.com; tavo@LagoVistaInc.com; linda@redshift.com; mike@machadoandsons.com; amartin@martingeneral.net; mojam@roadrunner.com; norcalgeneralconstruction@yahoo.com; bids@pacific-electric.net; jsellers@papillonbuilders.com; zkkingpk81@gmail.com; RPEREZ@PROTECTIONLINK.NET; david.soto@quantumconstructionco.com; rcande@pacbell.net; rudypaints@yahoo.com; bev@bayareaelectric.com; lh.sierra@att.net; sjdconstr@yahoo.com; sciinc2007@aol.com; kssouthcoast@roadrunner.com; luke@scgeinc.com; tqsteelinc@gmail.com; TCI@TRUECHAMPIONS.NET; tyrrellresources@sbcglobal.net; vilarino76@gmail.com; usaconstructionl@sbcglobal.net; uwaelectric@gmail.com; tony@vtelectric.net; whitescustom@yahoo.com; yolandasconst.mtc@att.net; pacheco@1430espn.com; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; debbieh@alertolite.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; RDiaz433@hotmail.com; KIM@acefencecompany.com; csaelee@bayarealightworks.com; bravopacific@hotmail.com; b-w-w@live.com; jb.calcon@mac.com; gina.miller@carobvalley.com; jcirimele@cirimeleelectric.com; cbrandt@combined-effort.us; cre8iveEngineering@gmail.com; crookstrucking@sbcglobal.net; Ferry@DecoPaveCorp.com; dextersconstruction2@hotmail.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; genaro@dominguezandsons.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; eguinn55@gmail.com; judy@finegradeinc.com; eq@fssinc24.com; gwpeoples@aol.com; jgates.gei@gmail.com; geckogconstruction@gmail.com; kelly.generalengineering@yahoo.com; geronimo_concrete@sbcglobal.net; kevinyip168@yahoo.com; dgonzales@gsaeng.com; hmbpave@sbcglobal.net; ahernandez@herconcompany.com; ibsrecoder@aol.com; maria@interiordemolition.net; jack@interwestpacific.com; JNABUILDERSINC@gmail.com; estimating@theswpppfirm.com; agarcialna@aol.com; ddavis@lowerswelding.com; shelley@mandsenviro.com; michael@mandsenviro.com; mcs.rexhand@verizon.net; valdez05@gmail.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; bpantoja@nunoiron.com; flotbc@sbcglobal.net; pawilsoninc@gmail.com; cplum@pcnconstructioninc.com; juliana@prioritygraphics.com; brandon@rduganconst.com; wendyd@rduganconst.com; rdconst69@netzero.com; ruben@rubecon.com; office@rubecon.com; kdesena@linkzone.com; sshaw@slsconstructors.com; holmesconstruction@yahoo.com; spencermasonrySF@aol.com; mthorn@stoloskigonzalez.com; kristina.viado@suulutaaq.com; sharon@teamtalus.com; r.rico1025@yahoo.com; frank@tuckertech.com; les@us-concrete.net; udbest.eel2011@gmail.com; joev@valverdeconst.com; wallacestr@aol.com; mwmasonry@sbcglobal.net; willisrebar@gmail.com; ritam@wkmclellan.com; rosy@alanizpaving.com; heasley@allphaseasphalt.com; louis@apbconstruction.com; lori@arrowsco.com; kavila@avisoninc.com; rocio@azulworks.com; baretro@yahoo.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; xyfloyd@aol.com; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; tonycalsystem@gmail.com; communitytreeservice320@gmail.com; cooks_son@mail.com; csi.engineering13@yahoo.com;

denise7431@yahoo.com; tony@dlineconstructors.com; abili@deltechengineeringinc.com; admin@ddge.net; dgarcia287@aol.com; alex@eminentelectrical.com; audrey@esquivel-gp.com; inesseoane@fcs-ssp.com; estimating@hunsakersafety.com; diana@jfranciscompany.com; jmoraga@flash.net; karen@imaginationmetals.com; tavo@LagoVistaInc.com; linda@redshift.com; mike@machadoandsons.com; amartin@martingeneral.net; mojam@roadrunner.com; norcalgeneralconstruction@yahoo.com; bids@pacific-electric.net; jsellers@papillonbuilders.com; zkkingpk81@gmail.com; RPEREZ@PROTECTIONLINK.NET; david.soto@quantumconstructionco.com; rcande@pacbell.net; rudypaints@yahoo.com; bev@bayareaelectric.com; lh.sierra@att.net; sjdconstr@yahoo.com; sciinc2007@aol.com; kssouthcoast@roadrunner.com; luke@scgeinc.com; tgsteelinc@gmail.com; TCI@TRUECHAMPIONS.NET; tyrrellresources@sbcglobal.net; vilarino76@gmail.com; usaconstructionl@sbcglobal.net; uwaelectric@gmail.com; tony@vtelectric.net; whitescustom@yahoo.com; yolandasconst.mtc@att.net
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County
Date: Mon, 15 Jun 2015 18:50:34 +0000

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Dave McClain [dave@acdike.com]
Sent: Monday, June 15, 2015 8:54 AM
To: Annette Conley
Subject: 04-4SS024

Annette,
We will not be bidding, as this one does not have any of our items listed.

Dave McClain
AC Dike Co.

2788 Venture Dr.
Lincoln, CA 95648

Office 916-645-7747
Cell 530-908-8296
Fax 916-645-9618

Annette Conley

From: Joe Gates [jgates.gei@gmail.com]
Sent: Tuesday, June 16, 2015 6:09 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

We will not be bidding this job.

Thank You

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Monday, June 15, 2015 11:51 AM
To: 'pacheco@1430espn.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'debbieh@alertolite.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'csaelee@bayarealightworks.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com'; 'judy@finegradeinc.com'; 'eq@fssinc24.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mcs.rexhand@verizon.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'sshaw@slsconstructors.com'; 'holmesconstruction@yahoo.com'; 'spencermasonrySF@aol.com'; 'mthorn@stoloskigonzalez.com'; 'kristina.viado@suulutaaq.com'; 'sharon@teamtalus.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'; 'mwmasonry@sbcglobal.net'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'admin@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'estimating@hunsakersafety.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'mojam@roadrunner.com'; 'norcalgeneralconstruction@yahoo.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'; 'yolandasconst.mtc@att.net'; 'pacheco@1430espn.com'; 'dianawinn@abrasiveblastingservice.com'; 'lhorchos@abt-products.com'; 'debbieh@alertolite.com';

'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'csaelee@bayarealightworks.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cbrandt@combined-effort.us'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com'; 'judy@finegradeinc.com'; 'eq@fssinc24.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ahernandez@herconcompany.com'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'estimating@theswpppfirm.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mcs.rexhand@verizon.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'flotbc@sbcglobal.net'; 'pawilsoninc@gmail.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'brandon@rduganconst.com'; 'wendyd@rduganconst.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'kdesena@linkzone.com'; 'sshaw@slsconstructors.com'; 'holmesconstruction@yahoo.com'; 'spencermasonrySF@aol.com'; 'mthorn@stoloskigonzalez.com'; 'kristina.viado@suulutaaq.com'; 'sharon@teamtalus.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'joev@valverdeconst.com'; 'wallacestr@aol.com'; 'mwmasonry@sbcglobal.net'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'admin@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'inesseoane@fcs-ssp.com'; 'estimating@hunsakersafety.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'amartin@martingeneral.net'; 'mojam@roadrunner.com'; 'norcalgeneralconstruction@yahoo.com'; 'bids@pacific-electric.net'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'david.soto@quantumconstructionco.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'; 'yolandasconst.mtc@att.net'

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: andersonpsllc@aol.com
Sent: Monday, June 15, 2015 4:09 PM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Yes

Paint Coating

Anderson Paint Store, LLC

Phone: 248-667 8059; Email: andersonpsllc@aol.com
18429 W. Eight Mile Rd.
Detroit, Michigan 48219
www.andersonpaintstore.com
Code 424950/ 444120

Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise
Located in Detroit, Michigan, as Anderson Paint Store, LLC.

I would like to make contact with you or a representative of your entity to discuss how I can provide you with a quote.

Company credit equivalent that receive 60 percent of the value of the items supplies.
In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)

You can bill for paint supplies that you have in storage or on site

APS,LLC is certified in all of these States listed

Arizona # 20120665
California # 39901
District of Columbia # 11-02-02N
Florida
Illinois
Michigan # TP3R
Missouri
Atlanta Georgia # 2AN372
State of Washington # D3M0023753
Hawaii # 10-3160
Kansas
Nevada # NV01284UCPN
Ohio
Tennessee
Texas # VN23523
Maryland DOT # 15-148
New Mexico

New York

Import/Export Canada

Under 444120/ 424950

Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control

Thermoplastic Pavement Marking
Traffic Marking Paint
Concrete Surface Sealer
Interior& Exterior, Paints
Bridge Paint,
Tunnel Paint
High Speed Rail Paint

Services Rendered:

- Financial Decisions
- Estimating and Bidding
- Negotiating and Contract Execution
- Hiring/Firing of Management Personnel
- Field/Production – Operations Supervisor
- Office Management
- Marketing/Sales
- Purchasing of Major Equipment
- Authorized to sign company checks
- Authorized to make financial transactions

Thank You

Marcus Anderson

Sent from my MetroPCS 4G LTE Android device

------ Original message------
From: Annette Conley
Date: Mon, Jun 15, 2015 4:44 PM
To: 'eibanez@westerntraffic.com';'GOOGLE DOC';'carol.bolstad@1sis.com';
Cc:
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County
New Bid Date & Time: 7/1/15 @ 2pm
Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Jane Etherington [jane@dillardenv.com]
Sent: Tuesday, June 16, 2015 8:58 AM
To: Annette Conley; Patricia Dillard
Subject: Fw: Invitation to Bid - Construct retaining wall, road, drainage, and landscape

Yes,
Dillard Environmental will be providing a bid on this project.
Thank you for the opportunity,
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: Jane@dillardenv.com

----- Forwarded Message -----
From: Patricia Dillard <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Tuesday, June 16, 2015 6:05 AM
Subject: Fw: Invitation to Bid - Construct retaining wall, road, drainage, and landscape

Patricia Dillard
President/CEO
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-0874
Email: patriciad@dillardenv.com
****

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----
From: DBEGoodFaith.com <noreply@dbegoodfaith.com>
To: patriciad@dillardenv.com
Sent: Friday, June 12, 2015 3:16 PM
Subject: Invitation to Bid - Construct retaining wall, road, drainage, and landscape

Ghilotti Construction Company, Inc. is seeking qualified **DBE** for the Construct retaining wall, road, drainage, and landscape contract.

Awarding Agency: Department of Transportation (Caltrans)

Bid/Project #: 04-4S2204

Location: Stinson Beach, Marin , CA

Bid Date/Time: 2015-07-01 at 02:00

Invitation Details:

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer\'s Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

GCC Phone Log of all firms GCC solicited:

CUPC Database
Caltrans Opt-In Listing
GCC Internal Listing

#04-4S2204 - HWY 1 MARIN CO						
PHONE LOG						
Date & Time	Firm	Database	Area	Phone	Contact	Result
6/26/15 @ 10:30	A PLUS SIGNS, INC.	CALTRANS-MARIN	559	275-0700		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 10:31	ABRASIVE BLASTING SERVICE	CALTRANS-MARIN	951	683-4692	KATHY	NO BID
6/26/15 @ 10:32	ABT PRODUCTS AND SERVICES LTD	CALTRANS-MARIN	631	421-1500		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 10:33	ADH ENVIRONMENTAL	OPT-IN	530	524-2633		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 10:34	AJ VASCONI	HCSS		(925) 691-9400		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 10:35	ALANIZ CONSTRUCTION COMPANY	CALTRANS-NO FILTER	510	770-5000		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 10:36	ALERT-O-LITE, INC	CALTRANS-MARIN	559	453-2474	DEBBIE	NO BID
6/26/15 @ 10:37	ALL CITY TRUCKING, INC	HCSS		5107902777	ROGER	YES BID
6/26/15 @ 10:38	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	CALTRANS-NO FILTER	916	332-1475	HEIDI	NO BID
6/26/15 @ 10:39	AMERICAN PRECISION BUILDERS	CALTRANS-NO FILTER	510	827-7684	LOUIS	NO BID
6/26/15 @ 10:40	AMEZCUA & SON TRUCKING, INC.	HCSS		4086876709		LEFT MESSAGE WITH PROJECT DETAILS
N/A	ANDERSON PAINT STORE	OPT-IN	248	667-8059		Sent email with information - would like to bid paint coating (2nd tier)
6/26/15 @ 11:56	APADANA ENGINEERING, INC.	CALTRANS-MARIN	415	300-6600		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 11:57	ARCHITECTURAL UNLIMITED BUILDING CO.	CALTRANS-MARIN	424	227-4815	RICH	NO BID
6/26/15 @ 11:58	ARROW S COMPANY	CALTRANS-NO FILTER	707	396-0073	LAURIE	NO BID
6/26/15 @ 11:59	AVISON CONSTRUCTION, INC.	CALTRANS-NO FILTER	559	431-0317		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:03	AZ CONSTRUCTION, INC.	CALTRANS-MARIN	626	333-0727	TANG	NO BID
6/26/15 @ 12:04	AZUL WORKS INC	CALTRANS-NO FILTER	415	558-1507	SANDY	NO BID
6/26/15 @ 12:05	B.A. RETRO, INC	CALTRANS-NO FILTER	916	564-9523	AUTUMN	NO BID
6/26/15 @ 12:06	BAY AREA LIGHTWORKS, INC.	CALTRANS-MARIN	415	822-2336		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:07	BJ WILLIAMS COMPANY, INC	CALTRANS-MARIN	916	359-5055		Disconnected Number
DNC	BLACK STONE ASPHALT CONSTRUCTION, INC.	CALTRANS-NO FILTER	661	282-8800		ASKED TO BE REMOVED FROM LIST THEN HUNG UP WITHOUT GIVING HIS NAME
6/26/15 @ 12:09	BLANCO CONSTRUCTION	CALTRANS-NO FILTER	951	250-6692	EVETTE	NO BID
6/26/15 @ 12:10	BRADLEY TANKS INC.	HCSS		9259800942		LEFT MESSAGE WITH PROJECT DETAILS
6/15 per email	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	CALTRANS-MARIN	909	790-1637	Edward Marmolejo	No bid per email 6/15, job too small for them to be competative
6/26/15 @ 12:11	BRAY TRUCKING	HCSS		(707) 744-1640	TAMMY	NO BID
DNC	BWW & COMPANY	CALTRANS-MARIN	909	268-8516	BOBBY	NO BID - OUT OF AREA/ONLY BIDS SOUTHERN CA
6/26/15 @ 12:13	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	CALTRANS-NO FILTER	559	790-4277	FLOYD	NO BID
6/26/15 @ 12:14	CAL VALLEY CONSTRUCTION, INC.	CALTRAN5-NO FILTER	559	274-0300	SHELLY	NO BID
6/26/15 @ 12:15	CAL-CON PUMPING, LLC	CALTRANS-MARIN	415	401-9838	JULIE	NO BID
6/26/15 @ 12:16	CALI CONCRETE	CALTRANS-NO FILTER	661	398-8143		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:17	CALSYSTEM RESTORATION SERVICES, INC	CALTRANS-NO FILTER	510	430-0226	GONZALO	NO BID

6/26/15 @ 12:18	CAROB VALLEY ELECTRIC, INC.	CALTRANS-MARIN	562	907-2105		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:29	CARTER'S TRUCKING	HCSS		(510) 677-8866	CARTER	NO BID
6/26/15 @ 12:30	CATCO SERVICES (UDBE ELECTRICAL SUPPLIER	HCSS		(510) 655-4401		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:31	CIRIMELE ELECTRIC WORKS INC.	CALTRANS-MARIN	510	620-1150		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:32	CODY BUILDERS SUPPLY, INC.	HCSS		(512) 339-9834		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:33	COMBINED EFFORT INC	CALTRANS-MARIN	800	728-1100	CHERYL	NO BID
6/26/15 @ 12:34	COMMUNITY TREE SERVICE, INC	CALTRANS-NO FILTER	831	763-2391	ADOLPHO	NO BID
DNC	COOKS AND SON INC.	CALTRANS-NO FILTER	805	934-2705	BARBARA	NO BID - ONLY BIDS SOUTHERN CA
6/26/15 @ 12:36	CRE8IVE ENGINEERING INC	CALTRANS-MARIN	760	200-8889	REGINA	NO BID
6/26/15 @ 12:37	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	CALTRANS-MARIN	714	821-3756		BUSY SIGNAL
6/26/15 @ 12:38	CSI ENGINEERING	CALTRANS-NO FILTER	916	233-8633		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:39	CUTLER TRUCKING DBA R & S TRUCKING	OPT-IN	707	571-8820 EXT 2	ERIC	YES BID
6/26/15 @ 12:40	D & D CONCRETE CONSTRUCTION CO	CALTRANS-NO FILTER	209	992-2267		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:41	D&S TRUCKING	HCSS		5105418496	SUSAN	YES BID
6/26/15 @ 12:42	DECO PAVE	CALTRANS-MARIN	626	337-9580	BERRY	NO BID
6/26/15 @ 12:43	DELTECH ENGINEERING, INC	CALTRANS-NO FILTER	714	495-9755	ABI	NO BID
6/26/15 @ 12:44	DEXTEROUS CONSTRUCTION	CALTRANS-MARIN	323	290-1100	DEX	NO BID
DNC	DIAMOND D GENERAL ENGINEERING, INC.	CALTRANS-NO FILTER	530	662-2042	ADAM	NO BIDDING ANY PUBLIC WORKS PROJECTS
6/26/15 @ 12:46	DIAZ CORPORATION	CALTRANS-MARIN	408	445-6140		Disconnected Number
16-Jun	DILLARD ENVIRONMENTAL SERVICES	CALTRANS-NO FILTER	925	634-6850	JANE	YES BID PER EMAIL 6/16
6/26/15 @ 12:48	DIRT & AGGREGATE INTERCHANGE	HCSS		5036615093	WILLIAM	NO BID
6/26/15 @ 12:49	DLD STRUCTURAL BUILDERS & FABRICATORS	CALTRANS-MARIN	626	831-4958	DON	NO BID - OUT OF AREA
DNC	D-LINE CONSTRUCTORS, INC.	CALTRANS-NO FILTER	510	251-6400	MATT	DOES NOT BID CALTRANS PROJECTS
6/26/15 @ 12:53	DOD CONSTRUCTION	CALTRANS-MARIN	661	366-8000		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:54	DOMINGUEZ & SONS TRUCKING, INC	CALTRANS-MARIN	408	288-9663		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:55	DOMINGUEZ CONSTRUCTION COMPANY, INC.	CALTRANS-MARIN	626	962-5000	RUDY	NO BID
6/26/15 @ 12:56	DON GARCIA EXCAVATING & PAVING, INC.	CALTRANS-NO FILTER	530	577-0558		DANA - NOT BIDDING ANY JOBS UNTIL 2016
6/26/15 @ 12:57	DOUBLE M TRUCKING	HCSS		(530) 795-4181		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:58	DREAMBUILDER CONSTRUCTION CORP	CALTRANS-MARIN	714	646-3697		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 12:59	E. GUINN INC.	CALTRANS-MARIN	415	571-9759	EDWARD	NO BID
6/26/15 @ 1:30	EIGHTEEN TRUCKING	HCSS		(415) 552-1818	CARLA	NO BID
6/26/15 @ 1:31	EMINENT ELECTRICAL	CALTRANS-NO FILTER	650	245-8879	ALEX	NO BID
6/26/15 @ 1:32	ERIC'S BACKHOE SERVICE	CALTRANS-NO FILTER	661	269-2222		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:33	ESQUIVEL GRADING & PAVING, INC.	CALTRANS-NO FILTER	415	468-5700	AUDRY	NO BID
6/26/15 @ 1:34	FCS STRIPING, SEALING AND PAVING, INC.	CALTRANS-NO FILTER	925	373-6205		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:35	FINE GRADE EQUIPMENT, INC.	CALTRANS-MARIN	661	949-8788	JUDY	NO BID - DOES NOT BID NORTHERN CA
6/26/15 @ 1:36	FLASH SAFETY	HCSS		6647332053		UNABLE TO CONNECT CALL
6/26/15 @ 1:37	FOUNDATION SOIL STABILIZATION, INC.	CALTRANS-MARIN	559	360-3148	ERIC	559/374-6475 RE-FAX INVITE
6/26/15 @ 1:38	G. W. PEOPLES CONTRACTING CO., INC.	CALTRANS-MARIN	202	488-7185		LEFT MESSAGE WITH PROJECT DETAILS

16-Jun	GATES ENTERPRISES, INC	CALTRANS-MARIN	714	382-6707		No bid per email 6/16
6/26/15 @ 1:39	GECKO GOLF CONSTRUCTION, INC.	CALTRANS-MARIN	925	548-8723		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:40	GENERAL ENGINEERING CONSTRUCTION CO.	CALTRANS-MARIN	925	768-5329		LEFT MESSAGE WITH PROJECT DETAILS
DNC	GERONIMO CONCRETE, INC.	CALTRANS-MARIN	323	225-2016		NO BID - DOES NOT BID CALTRANS PROJECTS
6/26/15 @ 1:42	GK CONSTRUCTION	CALTRANS-MARIN	510	928-3036	KEVIN	NO BID
6/26/15 @ 1:43	GLASS BLOCK DESIGNS	CALTRANS-MARIN	415	626-5770	JUDY	NO BID
6/26/15 @ 1:44	GONZALES, SUAREZ & ASSOCIATES, INC.	CALTRANS-MARIN	909	981-2156		Disconnected Number
6/26/15 @ 1:45	GREGG SIMPSON TRUCKING	HCSS		7074681654	ROBERTO	NO BID - TOO FAR
6/26/15 @ 1:46	HALF MOON BAY GRADING & PAVING	CALTRANS-MARIN	650	726-3588	GARY	NO BID
6/26/15 @ 1:47	HERCON COMPANY, INC.	CALTRANS-MARIN	949	766-6770		LEFT MESSAGE WITH PROJECT DETAILS
15-Jun	HERNANDEZ ENGINEERING	HCSS	415	824-4731		Sent quote 6/15
6/26/15 @ 1:48	HILLSIDE DRILLING, INC.	OPT-IN	510	234-6532	MARK	YES BID
6/26/15 @ 1:49	HUNSAKER SAFETY & SIGN, INC.	CALTRANS-NO FILTER	559	255-7446	DEBBIE	NO BID
DNC	INDUSTRIAL BATTERY SERVICES	CALTRANS-MARIN	510	222-7719	ELIZABETH	NO BID - WRONG SCOPE
6/26/15 @ 1:49	INTERIOR DEMOLITION INC	CALTRANS-MARIN	818	249-4932	MARIA	NO BID
6/26 EML	INTERWEST PACIFIC, LTD.	CALTRANS-MARIN	858	259-2062		NO BID PER EML RESPONSE
6/26/15 @ 1:49	J & M LAND RESTORATION, INC.	HCSS		(661) 872-7039	JOHN	NO BID
6/26/15 @ 1:50	J C SUPPLY	HCSS		(909) 373-1773		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:51	J FRANCIS COMPANY	CALTRANS-NO FILTER	951	776-9100		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:52	J N A BUILDERS, INC.	CALTRANS-MARIN	818	281-5262	JOE	NO BID
6/26/15 @ 1:53	J. MORAGA CONSTRUCTION, INC	CALTRANS-NO FILTER	209	388-9200	JOSE	NO BID
6/26/15 @ 1:54	JC METAL SPECIALISTS	HCSS		4158223878		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:55	JJ NGUYEN INC.	HCSS		4082597982		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @ 1:56	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	CALTRANS-NO FILTER	559	299-2899	KAREN	NO BID
DUPE	KRC SAFETY CO. INC.	HCSS		(559) 732-0393	CALEB	DUPLICATE WITH DBEGOODFAITH
6/26/15 @2:00	KWAN WO IRONWORKS	HCSS		(415) 822-9628		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:01	L S TRUCKING	HCSS		(510) 266-5213		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:02	LA FIRMA INC.	CALTRANS-MARIN	805	748-8576	VINCENT	NO BID
6/26/15 @2:03	LABAT'S TREE CARE	HCSS		(925) 285-7741	CHERYL	NO BID
6/26/15 @2:04	LAGO VISTA CONSTRUCTION, INC.	CALTRANS-NO FILTER	310	968-2301	OCTAVIA	NO BID
6/26/15 @2:05	LINDCO, INC	CALTRANS-NO FILTER	831	751-7329	LINDA	NO BID
6/26/15 @2:06	LNA CONCRETE STRUCTURES, INC.	CALTRANS-MARIN	909	393-1493		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:07	LOGANS MARKETING	HCSS		(619) 238-3544		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:08	LONE STAR LANDSCAPE, INC.	HCSS		(408) 682-0100	BOB	NO BID
6/26/15 @2:09	LOWERS WELDING & FABRICATION, INC.	CALTRANS-MARIN	562	946-4521		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:10	M & S ENVIRONMENTAL LANDSCAPES, INC	CALTRANS-MARIN	530	241-1418		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:11	MACHADO & SONS CONSTRUCTION, INC	CALTRANS-NO FILTER	209	632-5260	MIKE	NO BID
6/26/15 @2:12	MARK WALLACE MASONRY	HCSS		(530) 885-7852		LEFT MESSAGE WITH PROJECT DETAILS

6/26/15 @2:13	MARTIN GENERAL ENGINEERING INC	CALTRANS-NO FILTER	916	355-8101	TRAN	NO BID
6/26/15 @2:14	MOJAM INCORPORATED	CALTRANS-NO FILTER	661	526-7121	MAURICE	NO BID
6/26/15 @2:15	MORALES CONTRACTING SERVICES	CALTRANS-MARIN	626	856-3646	TONY	NO BID
6/26/15 @2:16	MV CONSTRUCTION, INC.	CALTRANS-MARIN	209	756-5936	MANUEL	NO BID
6/26/15 @2:17	NEWLAND ENTITIES, INC	CALTRANS-MARIN	530	755-1178	BOB	NO BID
DNC	NIELSON CONSTRUCTION	CALTRANS-MARIN	707	253-8774	DIANNE	NO BID - Non Union Please take off Bidders List
6/26/15 @2:19	NORCAL GENERAL CONSTRUCTION CORP	CALTRANS-NO FILTER	408	886-0335		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:20	NUNO IRON & MFG, INC	CALTRANS-MARIN	831	386-0513		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:21	OLIVER TRANSBAY CONSTRUCTION INC	CALTRANS-MARIN	415	330-0904		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:22	P. A. WILSON, INC.	CALTRANS-MARIN				UNABLE TO CONTACT
6/26/15 @2:23	PACIFIC ELECTRIC CONTRACTING, INC.	CALTRANS-NO FILTER	408	293-8102	FRANK	NO BID
6/26/15 @2:24	PAPILLON BUILDERS	CALTRANS-NO FILTER	916	580-7019		NO BID - NOT BIDDING UNTIL END OF 2015
6/26/15 @2:25	PC&N CONSTRUCTION, INC	CALTRANS-MARIN	925	634-4567	CHRISTIE	YES BID
DNC	PK CONSTRUCTION	CALTRANS-NO FILTER	626	773-6963	PAUL	DO NOT CALL
6/26/15 @2:25	PRIORITY ARCHITECTURAL GRAPHICS, INC.	CALTRANS-MARIN	415	643-1144	JULIE	NO BID
6/26/15 @2:26	PROTECTION LINK	CALTRANS-NO FILTER	888	988-9884	RON	NO BID
6/26/15 @2:27	QUANTUM CONSTRUCTION COMPANY	CALTRANS-NO FILTER	559	431-7940		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:28	R. DUGAN CONSTRUCTION, INC.	CALTRANS-MARIN	951	360-7531		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:29	RD CONSTRUCTION GENERAL ENGINEERING, INC.	CALTRANS-MARIN	951	279-5020		408/678-0262 FOR ALL BIDS
6/26/15 @2:30	REBAR INTERNATIONAL, INC.	HCSS		4086780262	CHRIS	YES BID
6/26/15 @2:31	RMT LANDSCAPE CONTRACTORS	HCSS		(510) 568-3208	KARI	WILL TAKE A LOOK AT THE PROJECT AND LET US
6/26/15 @2:32	RODGERS CONST. & ENGINEERING CO., INC	CALTRANS-NO FILTER	209	464-5780	DAN	NO BID
DNC	ROYAL TRUCKING/ MAINTENANCE	CALTRANS-MARIN				THIS NUMBER NOW BELONGS TO NAPA AUTO
6/26/15 @2:33	RUBECON BUILDERS INC.	CALTRANS-MARIN	415	206-7740	RUBEN	NO BID
6/26/15 @2:34	RUDY PAINTS	CALTRANS-NO FILTER	650	299-9609	RUDY	NO BID
6/26/15 @2:35	S.T. RHOADES CONST	HCSS		(530) 223-9322		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:36	SAM'S EQUIPMENT & SUPPLIES	HCSS		(559) 252-0354		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:37	SAN DIEGO BAY AREA ELECTRIC, INC.	CALTRANS-NO FILTER	858	748-2060		LEFT MESSAGE WITH PROJECT DETAILS
16-Jun	SCHEDULING & INFORMATION SERVICES	OPT-IN	509	427-4474	Rebecca	Sent email 6/16 with information
6/26/15 @2:39	SIERRA CONCRETE CUTTING & BREAKING, INC	CALTRANS-NO FILTER	530	647-9331	LINDA	NO BID
6/26/15 @2:40	SITEWORKS CONSTRUCTION, INC	CALTRANS-MARIN	925	284-1437		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:41	SJD CONSTRUCTION INC.	CALTRANS-NO FILTER	209	847-8939	ERIN	NO BID
6/26/15 @2:42	SLS CONSTRUCTORS, INC	CALTRANS-MARIN	916	660-1674	SAM	NO BID
6/26/15 @2:43	SOLAR HOLMES CONSTRUCTION	CALTRANS-MARIN	415	724-2912	MARK	NO BID
6/26/15 @2:44	SOUTH CENTRAL IRON, INC.	CALTRANS-NO FILTER	213	270-3029	MARY	NO BID
6/26/15 @2:45	SOUTH COAST SWEEPING, INC.	CALTRANS-NO FILTER	760	535-6800	KIM	NO BID
6/26/15 @2:46	SPENCER MASONRY	CALTRANS-MARIN	415	467-1341	SPENCER	NO BID
15-Jun	STOLOSKI & GONZALEZ, INC.	CALTRANS-MARIN	650	726-7119	Marilyn	No bid per email 6/15

6/26/15 @2:47	STONY CREEK GENERAL ENGINEERING	CALTRANS-NO FILTER	530	526-3191		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:48	SUAREZ & MUNOZ CONSTRUCTION, INC.	HCSS		(510) 782-6065	JOHN	NO BID
6/26/15 @2:49	SUULUTAAQ, INC - ALASKA NATIVE CORP	CALTRANS-MARIN	707	427-3209		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:50	TAHLEQUAH STEEL, INC.	CALTRANS-NO FILTER	562	787-8470		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:51	TALUS CONSTRUCTION, INC.	CALTRANS-MARIN	925	406-4756	GUY	NO BID
6/26/15 @2:52	TEAM NORTH CONSTRUCTION SERVICES	HCSS		4154670300		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:53	THE RODRIGUEZ CORP.	HCS5		(503) 245-0679		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:54	TRAFFIC LOOPS CRACKFILLING	HCSS		(714) 520-4026		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:55	TRUE CHAMPIONS INC.	CALTRANS-NO FILTER	619	276-6999	RICH	NO BID
6/26/15 @2:56	TSR CONSTRUCTION COMPANY	CALTRANS-MARIN	650	826-4954	RICO	NO BID
DNC	TUCKER TECHNOLOGY INC	CALTRANS-MARIN	510	836-0422	CONCHETA	NO BID - ASKED NOT TO CALL - DOES NOT QUOTE
6/26/15 @2:56	TYRRELL RESOURCES, INC.	CALTRANS-NO FILTER	530	243-8733		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @2:57	U.S. CONCRETE CONSTRUCTION, INC	CALTRANS-MARIN	661	259-3522	LES	NO BID
6/26/15 @2:58	UDB ENTERPRISES, INC	CALTRANS-NO FILTER	209	649-8651	NEIL	NO BID
6/26/15 @2:59	UDBE STEEL	CALTRANS-MARIN	951	529-3359	ROMEO	NO BID
6/26/15 @3:01	USA CONSTRUCTION	CALTRANS-NO FILTER	408	210-1968	PETER	NO BID
6/26/15 @3:02	USA TRUCKING	HCSS		(707) 624-9522	AMANDA	YES BID
6/26/15 @3:03	UWA ELECTRIC CO.	CALTRANS-NO FILTER	510	562-4266		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @3:04	VALVERDE CONSTRUCTION, INC	CALTRANS-MARIN	562	906-1826		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @3:05	VT ELECTRIC, INC.	CALTRANS-NO FILTER	909	985-1755		LEFT MESSAGE WITH PROJECT DETAILS
6/26/15 @3:06	WALLACE STRUCTURES	CALTRANS-MARIN	707	834-4992	ERIC	NO BID
6/26/15 @3:07	WESTERN TRAFFIC SUPPLY	OPT-IN	925	249-1854	ED	YES BID
6/26/15 @3:08	WHITE'S CUSTOM CONSTRUCTION	CALTRANS-NO FILTER	916	284-1680	BART	NO BID
6/26/15 @3:09	WILLIAMS MASONRY	CALTRANS-MARIN	510	754-1606		Wrong Number / Unable to contact
6/26/15 @3:10	WILLIS REBAR	CALTRANS-MARIN	707	419-5949	RAY	YES BID
6/26/15 @3:11	WK MCLELLAN COMPANY	CALTRANS-MARIN	707	763-2407	RITA	NO BID
6/26/15 @3:12	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	CALTRANS-NO FILTER	415	647-2682		LEFT MESSAGE WITH PROJECT DETAILS
6/30/15 @ 2:54	WATER COMPONENTS	OPT-IN	415	524-8290	JANE	EMAILED INVITATION

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

Stinson Beach

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mm-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 067229 **Total Time : 0°00'47"** **Page : 001**

Completed

Document : doc20150626140209

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/26/2015 14:02	15593746475	0°00'47"	FAXP1	DK	200x200 Fine / On

Kameron Becker

From: nobid@interwestpacific.com
Sent: Friday, June 26, 2015 2:02 PM
To: Kameron Becker
Subject: Re: #04-4S2204 HWY 1 - BIDS 7/1/15 @ 2PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

Kameron Becker

From: Annette Conley
Sent: Tuesday, June 23, 2015 8:13 AM
To: Kameron Becker
Subject: FW: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Follow Up Flag: Follow up
Flag Status: Flagged

From: Romy Beltran [mailto:udbest.eel2011@gmail.com]
Sent: Monday, June 22, 2015 2:27 PM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S2204 - Hwy 1 Marin County

Sorry not bidding. Thank you.

On Mon, Jun 15, 2015 at 11:50 AM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Project: #04-4S2204 – Hwy 1 Marin County

New Bid Date & Time: 7/1/15 @ 2pm

Owner: Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0).

Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

Thank you,

Annette Conley

Estimating Administrator

Ghilotti Construction Company, Inc.

246 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601

--

Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: *udbest.eel2011@gmail.com*

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | **Account Menu ⇓**

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS	TRAFFIC CONTROL SYSTEM	SIGNAL & LIGHTING	SIGNAL
CLEARING & GRUBBING	STRUCTURE EXCAVATION	STRUCTURE BACKFILL	CONCRETE BASE
HIGHWAY PLANTING	EROSION CONTROL	TEMPORARY EROSION CONTRDL	STEEL SOLDIER PILES
MINOR CONCRETE STRUCTURE	RETAINER WALLS	CONCRETE BLOCK & MASONRY RETAINING WALL	
REINFORCING BAR SECTION SUPPLIER	METAL BEAM BARRIER	METAL BEAM GUARD RAILING	
TIMBER LAGGING	HYDROSEEDING	CONCRETE OVERLAY, DRILL & BOND	CLEAN & PAINT STEEL
THERMOPLASTIC TRAFFIC STRIPING & MARKING	PAVEMENT MARKING	TRUCKER	
STREET SWEEPING TRUCK			

License Type

- A General Engineering Contractor
- ARC Architect
- ASB Asbestos
- B General Building Contractor
- C02 Insulation and Accoustical Contractor
- C04 Boilder, Hot-Water Heating System Fitting Contractor
- C05 Framing and Rough Carpentry Contractor
- C06 Cabinet, Millwork and Finish Carpentry Contractor
- C07 Low Voltage Systems Contractor
- C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

- ALAMEDA
- ALPINE
- AMADOR
- BUTTE
- CALAVERAS
- COLUSA
- CONTRA COSTA
- DEL NORTE
- EL DORADO
- FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith your bid outreach solution

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

It will cost **$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

+ Certs. Selected
+ Work Types
+ Counties

☐ Select All

☐ A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ A C DIKE CO

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-7747 **Fax:** (916) 645-9618 **Email:** email@acdike.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

☐ A S CONTRACTORS, INC.

Cert. Type: DBE (Women-owned) | MARIPOSA, Mariposa County, CA

Phone: (209) 742-6664 **Fax:** (209) 966-2643 **Email:** deni@sti.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

☐ A.J. VASCONI GEREAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

☐ ADVANCED GEOSOLUTIONS, INC

Cert. Type: DBE (Minority-owned) | LAKE FOREST, Orange County, CA

Phone: (310) 796-9000 **Fax:** (310) 796-9001 **Email:** jibaez@advgeosolutions.com

Licenses: A General Engineering Contractor; EC Civil Engineer;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;

☐ AL CURRY TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 716-9143 **Fax:** (415) 647-1542 **Email:** alcurrytrucking@aol.com

Licenses:

Work Category Codes: C9602 BOTTDM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ AMCON CONSTRUCTION

Cert. Type: DBE (Minority-owned) | EL DORADO HILLS, El Dorado County, CA

Phone: (916) 204-8715 **Fax:** (916) 204-8715 **Email:** harvydhillon@yahoo.com

Licenses: C06 Concrete Contractor; C27 Landscaping Contractor;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C1531 PLANE ASPHALT CONCRETE; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9867 LANDSCAPING CONTRACTOR;

☐ AMERICAN STEEL PLACERS, INC.

Cert. Type: DBE (Minority-owned) | SAN BERNARDINO, San Bernardino County, CA

Phone: (909) 884-6031 **Fax:** (909) 433-9150 **Email:** Rusty@steelplacers.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

☐ AMG CONSTRUCTION

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

Licenses: B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

☐ AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

☐ AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ AYALA & SONS TRUCKING

Cert. Type: DBE (Minority-owned) | MANTECA, San Joaquin County, CA

Phone: (209) 823-1890 **Fax:** (209) 823-1890 **Email:**

Licenses:

Work Category Codes: C9602 BOTTDM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ BASS ELECTRIC

Cert. Type: DBE (Minority-owned) | SOUTH SAN FRANCISCO, San Francisco County, CA

Phone: (415) 295-1600 **Fax:** (650) 869-3509 **Email:**

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@bayiinacutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES

SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BERT W SALAS, INC.

Cert. Type: DBE (Minority-owned) | SANTEE, San Diego County, CA

Phone: (619) 562-7711 **Fax:** (619) 258-3515 **Email:** bsalaz@bertsalasinc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9774 TRUCKER;

☐ BLUE CABLE INC

Cert. Type: DBE (Minority-owned) | NORTH HOLLYWOOD, Los Angeles County, CA

Phone: (818) 559-5454 **Fax:** (818) 861-7259 **Email:** helinda@bluecable.com

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;

☐ BORG FENCE

Cert. Type: DBE (Women-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

Licenses: B General Building Contractor; C13 Fencing Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

☐ BUENA VISTA LANDSCAPE, INC

Cert. Type: DBE (Minority-owned) | ORANGE, Orange County, CA

Phone: (714) 771-2563 **Fax:** (714) 771-2569 **Email:** b.v.landscape@pacbell.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;

☐ BURKE CONSTRUCTION

Cert. Type: DBE (Minority-owned) | SHINGLE SPRINGS, El Dorado County, CA

Phone: (530) 676-1009 **Fax:** (530) 672-2411 **Email:** burkebid@gmail.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ C & L TRUCKING

Cert. Type: DBE (Women-owned) | SANTA CRUZ, Santa Cruz County, CA

Phone: (631) 475-0379 **Fax:** (631) 475-1069 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CHAVEZ TRUCKING

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CINDY BALES ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | BIG BEAR CITY, San Bernardino County, CA

Phone: (909) 585-1557 **Fax:** (909) 752-7090 **Email:** airbears@balesengineering.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9656 RESIDENTIAL ELECTRICAL;

☐ CJC TRUCKING COMPANY

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 601-5359 **Fax:** (510) 601-5332 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ CONTRACTOR SERVICES GROUP, INC.

Cert. Type: DBE (Women-owned) | WEST SACRAMENTO, Yolo County, CA

Phone: (916) 371-7303 **Fax:** (866) 366-6646 **Email:** shelli@csg-web.com

Licenses:

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C6700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** chariesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ DE LA TORRE TRUCKING LLC

Cert. Type: DBE (Minority-owned) | WINTERS, Yolo County, CA

Phone: (530) 795-3651 **Fax:** (530) 795-3657 **Email:** delatorrerocks2@yahoo.com

Licenses:

Work Category Codes: C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ DEHARO RAMIREZ CORPORATION

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-3504 **Fax:** (415) 552-3505 **Email:** marco@dhrgconcrete.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ E E ELECTRIC, INC

Cert. Type: DBE (Minority-owned) | FONTANA, San Bernardino County, CA

Phone: (909) 829-7818 **Fax:** (909) 829-0118 **Email:** eeelectric@earthlink.net

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;

☐ E-NOR INNOVATIONS INC.

Cert. Type: DBE (Minority-owned) | PARAMOUNT, Los Angeles County, CA

Phone: (310) 513-6209 **Fax:** (310) 513-6299 **Email:** ronnie@enortraffic.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Catogory Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8765 DRAFTING; C9999 BROKER; J9510 ENVIRONMENTAL QUALITY;

☐ E. JASPER WRKG. (DEMO) & TRKG

Cert. Type: DBE (Women-owned) | LOS ANGELES, Los Angeles County, CA

Phone: (323) 754-9877 **Fax:** (323) 754-8558 **Email:**

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

Cert. Type: DBE (Women-owned) | RIVERSIDE, Riverside County, CA

Phone: (951) 324-8060 **Fax:** (951) 324-8061 **Email:** rpendurthi@earmanagement.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

☐ ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTDM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ EDISON CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 366-6311 **Fax:** (661) 366-0204 **Email:** eci@lightspeed.net

Licenses: A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

☐ EXBON DEVELOPMENT, INC.

Cert. Type: DBE (Women-owned) | CERRITOS, Los Angeles County, CA

Phone: (714) 827-7327 **Fax:** (562) 777-1888 **Email:** info@exbon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

☐ EXCEL LANDSCAPE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 366-6364 **Fax:** (916) 366-6225 **Email:** excellandscape@hotmail.com

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;

☐ FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ FAR EAST LANDSCAPE & MAINTENANACE, INC.

Cert. Type: DBE (Minority-owned) | VALENCIA, Los Angeles County, CA

Phone: (661) 297-0918 **Fax:** (661) 297-6282 **Email:** fareastmoon1@yahoo.com

Licenses: B General Building Contractor; C27 Landscaping Contractor;

Work Category Codes: C9887 LANDSCAPING CONTRACTOR;

☐ FOCON, INC

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 465-6319 **Fax:** (510) 465-6356 **Email:** mseals@foconinc.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

☐ FORCE TRAFFIC CONTROL, INC.

Cert. Type: DBE (Women-owned) | EXETER, Tulare County, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ GENERAL SUPPLY COMPANY

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 632-5229 **Fax:** (510) 632-2315 **Email:** generalsupply@sbcglobal.net

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0659 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; F5230 PAINT, GLASS, & WALLPAPER STORES; F5610 MEN'S & BOYS' CLOTHING STORES;

☐ GLOBAL ROAD SEALING, INC

Cert. Type: DBE (Minority-owned) | GARDEN GROVE, Orange County, CA

Phone: (714) 893-0845 **Fax:** (714) 893-0945 **Email:** trila.grsi@yahoo.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

☐ GLORIA WASHINGTON TRUCKING, INC.

Cert. Type: DBE (Women-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 236-6766 **Fax:** (510) 296-9431 **Email:** gwtrkninc@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ JARELL HARRIS STRIPING SERVICES

Cert. Type: DBE (Minority-owned) | SAN CARLOS, San Mateo County, CA

Phone: (650) 832-1171 **Fax:** (650) 632-1736 **Email:** jharrisstripingservices@hotmail.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

☐ K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KELLIE AVILA CONSTRUCTION SERVICES, INC

Cert. Type: DBE (Women-owned) | ATASCADERO, San Luis Obispo County, CA

Phone: (805) 461-1600 **Fax:** (805) 461-1613 **Email:** kellie@associatedtrafficsafety.com

Licenses: A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

☐ KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ KILLGORE INDUSTRIES

Cert. Type: DBE (Minority-owned) | ALAMEDA, Alameda County, CA

Phone: (510) 715-4863 **Fax:** (510) 548-3981 **Email:** killgoreind@earthlink.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9887 LANDSCAPING CONTRACTOR;

☐ KITCHELL CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | TURLOCK, Stanislaus County, CA

Phone: (209) 667-1454 **Fax:** (209) 667-1201 **Email:** kitchellconstruction@gmail.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;

☐ M J AVILA COMPANY, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 846-7601 **Fax:** (559) 846-7610 **Email:** brucej@mjavila.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;

☐ M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

☐ MAD STEEL INC.

Cert. Type: DBE (Minority-owned) | SAN DIMAS, Los Angeles County, CA

Phone: (909) 592-3443 **Fax:** (909) 394-0724 **Email:** madsteelinc@aol.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mccullughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ MLE ENVIRONMENTAL TECHNOLOGIES, INC.

Cert. Type: DBE (Minority-owned) | RANCHO CUCAMONGA, San Bernardino County, CA

Phone: (909) 989-7191 **Fax:** (909) 989-4791 **Email:** vmuniz@charter.net

Licenses: A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;

☐ MOTHERLODE CONCRETE CONSTRUCTION

Cert. Type: DBE (Minority-owned) | SUTTER CREEK, Amador County, CA

Phone: (209) 223-2663 **Fax:** (209) 267-1887 **Email:** motherlodeconcrete@att.net

Licenses: C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NOR-CAL PUMP & WELL DRILLING, INC.

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 674-5861 **Fax:** (530) 674-1525 **Email:** norcalpump@yahoo.com

Licenses: C57 Well Drilling Contractor; D21 Machinery and Pumps;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;

☐ NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

☐ OLIVAS VALDEZ INC.

Cert. Type: DBE (Minority-owned) | VANCOUVER, WA

Phone: (360) 225-7900 **Fax:** (360) 225-6400 **Email:** folivas@olivasvaldez.com

Licenses: A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;

☐ OLIVEIRA FENCE, INC.

Cert. Type: DBE (Women-owned) | SANTA CLARA, Santa Clara County, CA

Phone: (408) 727-3811 **Fax:** (408) 727-2690 **Email:** pam@oliveirafenceinc.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;

☐ ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

☐ PACIFIC WATER TRUCKS

Cert. Type: DBE (Women-owned) | UNION CITY, Alameda County, CA

Phone: (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

Licenses:

Work Category Codes: C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ PARADIGM CONSTRUCTION

Cert. Type: DBE (Minority-owned) | ELK GROVE, Sacramento County, CA

Phone: (916) 271-2623 **Fax:** (916) 714-6520 **Email:** steve@paradigmbuilt.com

Licenses: A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;

☐ PARMETER GENERAL ENGINEERS & SERVICES, INC

Cert. Type: DBE (Women-owned) | CAZADERO, Sonoma County, CA

Phone: (707) 566-7437 **Fax:** (707) 566-7437 **Email:** parmeter@parameterges.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;

☐ PROFESSIONAL CONCRETE SAWING INC.

Cert. Type: DBE (Minority-owned) | MERCED, Merced County, CA

Phone: (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com

Licenses: D06 Concrete Related Services;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

☐ QUALITY HYDROSEEDING & RESTORATION

Cert. Type: DBE (Women-owned) | RAMONA, San Diego County, CA

Phone: (760) 789-8040 **Fax:** (760) 789-5168 **Email:** poundstone@mac.com

Licenses: C27 Landscaping Contractor;

Work Category Codes: C0620 LANDSCAPING & NURSERY SUPPLIER; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;

☐ QUIMU CONTRACTING, INC.

Cert. Type: DBE (Minority-owned) | DIXON, Solano County, CA

Phone: (707) 693-0289 **Fax:** (707) 678-8384 **Email:** quimu@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ R. E. SERRANO INC.

Cert. Type: DBE (Minority-owned) | MARTINEZ, Contra Costa County, CA

Phone: (925) 957-8184 **Fax:** (925) 957-8121 **Email:** ricky@reserrano.com

Licenses: A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0851 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

☐ R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ ROBY TRUCKING

Cert. Type: DBE (Minority-owned) | VALLEJO, Solano County, CA

Phone: (707) 333-8706 **Fax:** (707) 534-1807 **Email:** robytrucking707@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ RUPERT CONSTRUCTION SUPPLY, LP

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

Licenses:

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

☐ S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ S KWOK ENGINEERS, INC.

Cert. Type: DBE (Minority-owned) | ALAMEDA, Alameda County, CA

Phone: (510) 220-9017 **Fax:** (888) 733-1360 **Email:** seng@skwokengineers.com

Licenses: EC Civil Engineer;

Work Category Codes: C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT,

ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

☐ SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, Napa County, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

☐ SELECT MASONRY CONTRACTOR

Cert. Type: DBE (Minority-owned) | RANCHO CUCAMONGA, San Bernardino County, CA

Phone: (909) 463-4398 **Fax:** (909) 463-4399 **Email:** leonard.mckinney@yahoo.com

Licenses: C29 Masonry Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;

☐ SJR MASONRY & CONSTRUCTION

Cert. Type: DBE (Minority-owned) | MCKINLEYVILLE, Humboldt County, CA

Phone: (707) 839-2103 **Fax:** (707) 832-2126 **Email:** sjrmasonry@outlook.com

Licenses: B General Building Contractor; C29 Masonry Contractor;

Work Category Codes: C9829 RETAINER WALLS; C9842 MASONRY;

☐ STATEWIDE STRIPES, INC

Cert. Type: DBE (Minority-owned) | SAN DIEGO, San Diego County, CA

Phone: (858) 560-6887 **Fax:** (858) 560-0158 **Email:** dawn@statewidestripes.com

Licenses: C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Work Category Codes: C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

☐ STI TRUCKING

Cert. Type: DBE (Women-owned) | NEWARK, Alameda County, CA

Phone: (510) 790-8080 **Fax:** (510) 796-2811 **Email:** nawicpat@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SUDDEN SAM'S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 385-8594 **Fax:** (510) 272-9575 **Email:** suddensamstrk@aol.com

Licenses:

Work Category Codes: B1440 SAND & GRAVEL; C0600 MISC SUPPLIERS; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C3901 ASPHALT CONCRETE; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

☐ SUPERIOR HYDRO-SEEDING

Cert. Type: DBE (Women-owned) | WATSONVILLE, Santa Cruz County, CA

Phone: (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9667 LANDSCAPING CONTRACTOR;

☐ TRAFFIC CONTROL PROS

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 270-4580 **Fax:** (925) 405-3833 **Email:** estimating@tcpros.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

☐ TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

☐ TRI-VALLEY CONTRACTING, INC.

Cert. Type: DBE (Women-owned) | ORINDA, Contra Costa County, CA

Phone: (925) 787-1003 **Fax:** (888) 872-4450 **Email:** iandy@trivalleystriping.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

☐ UNITED TRAFFIC SERVICES & SUPPLY, INC.

Cert. Type: DBE (Women-owned) | CITY OF INDUSTRY, Los Angeles County, CA

Phone: (626) 961-5736 **Fax:** (818) 961-4746 **Email:** dora@unitedtraffic.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;

☐ V A P CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | LA MIRADA, Los Angeles County, CA

Phone: (714) 253-3270 **Fax:** (714) 551-9420 **Email:** vapconstructioninc@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 OEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

☐ VINTAGE PAVING COMPANY, INC.

Cert. Type: OBE (Minority-owned) | WINTERS, Yolo County, CA

Phone: (530) 795-0132 **Fax:** (530) 795-5734 **Email:** edc@vintagepavingco.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 OEMOLITION;

☐ WHITE CAP READY MIX, INC.

Cert. Type: DBE (Women-owned) | PORTOLA, Plumas County, CA

Phone: (530) 832-4225 **Fax:** (530) 832-5847 **Email:**

Licenses: C08 Concrete Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 100
- Minority-Owned (MBE) - 61
- Women-Owned (WBE) - 39

TOTAL SOLICITED - 100

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
daryl@abslconstruction.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2015-06-12 16:41:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-06-25 14:46:44	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-06-29 10:56:11	Daryl	Y

Comments: Yes, will bid. They will fax a quote before bid date.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2015-06-12 16:40:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-06-25 14:47:34	Receptionist	M

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-06-29 10:57:34	Joel	Y

Comments: Yes, will bid. They will fax a quote before bid date.

A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 966-2643	2015-06-12 16:40:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-06-25 14:48:26	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-06-29 11:04:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A.J. VASCONI GEREAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-06-25 14:48:49	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-06-29 11:08:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ADVANCED GEOSOLUTIONS, INC

13 ORCHARD ROAD, SUITE 105 • LAKE FOREST, CA, 92630

Cert. #35149 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jibaez@advgeosolutions.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 796-9001	2015-06-12 16:41:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 796-9000	2015-06-25 14:49:15	No answer	M

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 796-9000	2015-06-29 11:10:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AL CURRY TRUCKING

1485 BAYSHORE BLVD. SUITE 160 • SAN FRANCISCO, CA, 94124

Cert. #9418 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alcurrytrucking@aol.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-1542	2015-06-12 16:43:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2015-06-25 14:50:10	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2015-06-29 11:14:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMCON CONSTRUCTION

6055 TOSCANA LOOP • EL DORADO HILLS, CA, 95762

Cert. #41769 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
harvydhillon@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 204-8715	2015-06-12 16:43:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 204-8715	2015-06-25 14:50:57	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 204-8715	2015-06-29 11:16:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMERICAN STEEL PLACERS, INC.

603 S. ARROWHEAD AVENUE • SAN BERNARDINO, CA, 92408

Cert. #33825 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Rusty@steelplacers.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 433-9150	2015-06-12 16:42:34	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2015-06-25 14:51:36	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2015-06-29 11:18:16	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 562-4339	2015-06-12 16:42:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-06-25 14:52:04	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-06-29 11:24:41	Not available	M

Comments: Maybe, however, we were unable to leave a message. Number could not be reached.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2015-06-12 16:41:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-06-25 14:52:28	Voicemail	M

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-06-29 14:08:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2015-06-12 16:41:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-06-25 14:53:27	Debbie	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AYALA & SONS TRUCKING

6890 AVENUE D • MANTECA, CA, 95337

Cert. #1227 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 823-1890	2015-06-12 16:44:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 823-1890	2015-06-25 14:54:22	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BASS ELECTRIC

390 SWIFT AVE., STE. 12 • SOUTH SAN FRANCISCO, CA, 94080

Cert. #33211 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 869-3509	2015-06-12 16:40:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 295-1600	2015-06-25 14:55:21	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2015-06-12 16:42:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-06-25 14:56:05	Estimator	Y

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-06-29 14:19:38	Josh	Y

Comments: Yes, will bid. They will fax a quote before bid date.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2015-06-12 16:40:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-06-25 14:56:42	DeeDee	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BERT W SALAS, INC.

10769 WOODSIDE AVENUE, SUITE 201 • SANTEE, CA, 92071

Cert. #77 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bsalaz@bertsalasinc.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 258-3515	2015-06-12 16:40:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2015-06-26 14:05:06	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2015-06-12 16:41:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-06-26 14:07:44	Makeila	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-06-29 14:21:33	Makeila	M

Comments: Maybe, not sure yet. They are looking at the project and will reply if interested.

BLUE CABLE INC

7306 COLDWATER CANYON AVE #B • NORTH HOLLYWOOD, CA, 91605

Cert. #41963 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
helinda@bluecable.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 861-7259	2015-06-12 16:41:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 559-5454	2015-06-26 14:10:42	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-9626	2015-06-12 16:41:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-06-26 14:13:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-06-29 14:26:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BUENA VISTA LANDSCAPE, INC

1472 N HARDING ST. • ORANGE, CA, 92867

Cert. #10544 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
b.v.landscape@pacbell.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 771-2569	2015-06-12 16:41:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 771-2563	2015-06-26 14:16:12	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BURKE CONSTRUCTION

4421 TENNESSEE DRIVE • SHINGLE SPRINGS, CA, 95682

Cert. #30173 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
burkebid@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 672-2411	2015-06-12 16:41:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2015-06-26 14:18:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2015-06-29 14:29:19	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

C & L TRUCKING

1955 - 15TH AVE. • SANTA CRUZ, CA, 95062

Cert. #1855 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 475-1069	2015-06-12 16:42:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 475-0379	2015-06-26 14:23:14	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 475-0379	2015-06-29 14:37:37	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2015-06-12 16:41:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-06-26 14:25:16	Teresa	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CINDY BALES ENGINEERING, INC.

1828 SHADY LANE • BIG BEAR CITY, CA, 92314

Cert. #33135 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
airbears@balesengineering.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 752-7090	2015-06-12 16:42:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2015-06-26 14:30:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2015-06-29 14:39:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CJC TRUCKING COMPANY

3803 BROADWAY, SUITE 2 • OAKLAND, CA, 94611

Cert. #23713 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 601-5332	2015-06-12 16:42:35	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-06-26 14:42:27	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-06-29 14:42:18	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2015-06-12 16:41:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-06-26 14:43:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-06-29 14:49:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2015-06-12 16:47:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-06-26 14:47:13	Heather	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2015-06-12 17:06:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-06-26 14:53:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-06-29 14:52:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 366-6646	2015-06-12 16:41:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2015-06-26 14:55:55	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2015-06-12 16:41:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-06-26 14:59:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-06-29 14:56:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks2@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2015-06-12 16:41:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-06-26 15:01:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-06-29 15:11:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DEHARO RAMIREZ CORPORATION

1250 MISSOURI STREET, STE 202 • SAN FRANCISCO, CA, 94107

Cert. #41669 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
marco@dhrgconcrete.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3505	2015-06-12 16:41:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2015-06-26 15:04:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2015-06-29 15:27:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2015-06-12 16:41:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-06-26 15:07:02	Jane	Y

Comments: Yes, will be bidding this project. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-06-29 15:28:43	Jane	Y

Comments: Yes, will bid. They have already responded to the fax.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2015-06-12 16:41:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-06-26 15:09:04	Mark	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-06-29 15:32:59	Dave	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

E E ELECTRIC, INC

11127 CALABASH AVENUE • FONTANA, CA, 92337

Cert. #25021 (Minority-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eeelectric@earthlink.net	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 829-0118	2015-06-12 16:41:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 829-7818	2015-06-26 15:11:16	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 513-6299	2015-06-12 16:41:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-06-26 15:14:58	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 754-8558	2015-06-12 16:43:02	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2015-06-26 15:20:38	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-06-12 16:41:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-06-26 15:27:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-06-29 15:36:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

4097 TRAIL CREEK ROAD • RIVERSIDE, CA, 92505

Cert. #27500 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rpendurthi@earmanagement.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 324-8061	2015-06-12 16:41:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 324-8060	2015-06-26 15:28:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(951) 324-8060	2015-06-29 15:37:22	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2015-06-12 16:41:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-06-26 15:31:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-06-29 15:42:25	Ken	Y

Comments: Yes, will bid. They will fax a quote before bid date.

EDISON CONSTRUCTION, INC.

260 FAIRFAX ROAD • BAKERSFIELD, CA, 93307

Cert. #39646 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eci@lightspeed.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 366-0204	2015-06-12 16:41:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 366-6311	2015-06-26 15:33:11	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2015-06-12 16:42:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-06-26 15:39:08	Ernest	M

Comments: Maybe, the estimator is looking at the project. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-06-29 15:44:28	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

EXBON DEVELOPMENT, INC.

13432 ACLARE STREET, • CERRITOS, CA, 90703

Cert. #36272 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@exbon.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(562) 777-1888	2015-06-12 16:45:24	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 827-7327	2015-06-26 15:45:03	Wrong number	N

Comments: Reached wrong number.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EXCEL LANDSCAPE

9624 KIEFER BLVD • SACRAMENTO, CA, 95827

Cert. #40892 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
excellandscape@hotmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 366-6225	2015-06-12 16:42:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 366-6364	2015-06-26 15:46:21	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2015-06-12 16:41:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2015-06-26 15:49:39	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FAR EAST LANDSCAPE & MAINTENANACE, INC.

27118 COLEBROOK PLACE • VALENCIA, CA, 91395

Cert. #37497 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
fareastmoon1@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 297-6282	2015-06-12 16:41:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 297-0918	2015-06-26 15:54:43	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FOCON, INC

610 16TH STREET, SUITE 501 • OAKLAND, CA, 94612

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 465-6356	2015-06-12 16:41:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2015-06-26 16:00:19	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2015-06-29 15:48:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2015-06-12 16:41:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-06-26 16:02:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-06-29 15:55:08	Vern	Y

Comments: Yes, will bid. They will fax a quote before bid date.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-06-12 16:42:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-06-26 16:07:14	Tony	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2015-06-12 16:40:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2015-06-26 16:10:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2015-06-29 16:01:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trila.grsi@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 893-0945	2015-06-12 16:41:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2015-06-26 16:13:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2015-06-29 16:03:17	Receptionist	N

Comments: No, not bidding. Too far.

GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 298-9431	2015-06-12 17:09:00	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-06-26 16:15:48	Gloria	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 832-1736	2015-06-12 16:43:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-06-26 16:19:37	Disconnected	M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-06-29 16:04:24	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2015-06-12 16:41:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 539-6652	2015-06-26 16:20:27	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-06-29 16:09:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-06-12 16:41:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-06-26 16:24:00	Claudia	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-06-29 16:15:12	Claudia	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

KELLIE AVILA CONSTRUCTION SERVICES, INC

PO BOX 2221 • ATASCADERO, CA, 93423

Cert. #38321 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kellie@associatedtrafficsafety.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 461-1613	2015-06-12 16:41:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(805) 461-1600	2015-06-26 16:28:04	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-06-12 16:45:06	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-06-26 16:29:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-06-29 16:16:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KILLGORE INDUSTRIES

909 MARINA VILLAGE PARKWAY, #197 • ALAMEDA, CA, 94501

Cert. #25268 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
killgoreind@earthlink.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 548-3981	2015-06-12 16:42:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 715-4863	2015-06-26 16:32:09	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-06-26 16:34:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-06-29 16:20:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KITCHELL CONSTRUCTION, INC.

311 SOUTH FIRST STREET • TURLOCK, CA, 95380

Cert. #39610 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kitchellconstruction@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 667-1201	2015-06-12 16:43:59	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-06-26 16:37:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-06-29 16:24:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brucej@mjavila.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 846-7610	2015-06-12 16:41:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7601	2015-06-26 16:39:51	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hemandez-engineering.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-06-12 16:42:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-06-26 16:43:16	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-06-29 16:26:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MAD STEEL INC.

277 WEST ALLEN AVENUE • SAN DIMAS, CA, 91773

Cert. #34508 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
madsteelinc@aol.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 394-0724	2015-06-12 16:41:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 592-3443	2015-06-26 16:49:49	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mccullughconstructioninc.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-06-12 16:42:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-06-26 16:51:16	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2015-06-12 16:42:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-06-26 16:55:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-06-29 16:27:51	Alejandro	Y

Comments: Yes, interested in bidding. Resent fax on request.

METCO

2165 FRANCISCO BOULEVARD, #A1 • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2015-06-12 16:43:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-06-26 17:00:27	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-06-29 16:31:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

11511 RAGUSA DRIVE • RANCHO CUCAMONGA, CA, 91701

Cert. #4830 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vmuniz@charter.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 989-4791	2015-06-12 16:43:32	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 989-7191	2015-06-26 17:04:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 989-7191	2015-06-29 16:34:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MOTHERLODE CONCRETE CONSTRUCTION

90 GOLD DUST TRAIL • SUTTER CREEK, CA, 95685

Cert. #7972 (Minority-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
motherlodeconcrete@att.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 267-1887	2015-06-12 16:41:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2015-06-26 17:09:56	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2015-06-12 16:42:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-06-26 17:12:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-06-29 16:39:40	Laura	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-1525	2015-06-12 16:44:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2015-06-26 17:13:42	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2015-06-12 16:43:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-06-26 17:17:10	Vee	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-06-29 16:43:16	Vee	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

OLIVAS VALDEZ INC.

4001 MAIN ST. #309 • VANCOUVER, WA, 98663

Cert. #31112 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
folivas@olivasvaldez.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(360) 225-6400	2015-06-12 16:41:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(360) 225-7900	2015-06-26 17:18:54	Esther	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

OLIVEIRA FENCE, INC.

293 BROKAW ROAD • SANTA CLARA, CA, 95050

Cert. #1583 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parn@oliveirafenceinc.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 727-2690	2015-06-12 16:42:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 727-3811	2015-06-26 17:19:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 727-3811	2015-06-29 16:45:46	Debbie	Y

Comments: Yes, will bid. They will fax a quote before bid date.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2015-06-12 16:41:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-06-26 17:22:02	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 494-1045	2015-06-12 16:42:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-06-26 17:25:13	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PARADIGM CONSTRUCTION

5321 TERSK WAY • ELK GROVE, CA, 95757

Cert. #37021 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@paradigmbuilt.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 714-6520	2015-06-12 16:43:21	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2015-06-26 17:28:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2015-06-29 16:48:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7437	2015-06-12 16:43:43	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2015-06-26 17:31:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2015-06-29 16:50:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2015-06-12 16:42:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-06-26 17:34:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-06-29 16:53:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE • RAMONA, CA, 92065

Cert. #5616 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
poundstone@mac.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(760) 789-5168	2015-06-12 16:41:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2015-06-26 17:41:12	Receptionist	N

Comments: No, not bidding. Too far.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2015-06-12 16:41:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-06-26 17:44:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-06-29 16:56:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 957-8121	2015-06-12 16:42:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-06-26 17:48:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-06-29 17:00:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2015-06-12 16:42:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-06-26 17:50:56	Eric	Y

Comments: Yes, will be bidding this project. They will fax a quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-06-29 17:03:33	Eric	Y

Comments: Yes, will bid. They will fax a quote before bid date.

ROBY TRUCKING

100 COUNTRYVIEW COURT • VALLEJO, CA, 94591

Cert. #41305 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robytrucking707@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 534-1807	2015-06-12 16:42:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2015-06-26 17:54:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2015-06-29 17:05:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2015-06-12 16:41:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-06-26 17:56:53	Answering service	M

Comments: Maybe, left a message with their answering service with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-06-29 17:06:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2015-06-12 16:41:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-06-26 17:59:00	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-06-29 17:08:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S KWOK ENGINEERS, INC.

1815 CORNELL DRIVE, ALAMEDA, CA 94501 • ALAMEDA, CA, 94501

Cert. #37060 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
seng@skwokengineers.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 733-1360	2015-06-12 16:43:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2015-06-26 18:01:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2015-06-29 17:10:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2015-06-12 16:42:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-06-26 18:06:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-06-29 17:16:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SELECT MASONRY CONTRACTOR

7864 RHEIN COURT • RANCHO CUCAMONGA, CA, 91739

Cert. #42246 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
leonard.mckinney@yahoo.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 463-4399	2015-06-12 16:41:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 463-4398	2015-06-26 18:07:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 463-4398	2015-06-29 17:20:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SJR MASONRY & CONSTRUCTION

1580 CAMINO WAY • MCKINLEYVILLE, CA, 95519

Cert. #30508 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sjrmasonry@outlook.com	2015-06-12 15:16:20	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 832-2126	2015-06-12 16:43:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 839-2103	2015-06-26 18:10:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 839-2103	2015-06-29 17:22:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(858) 560-0158	2015-06-12 16:41:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-06-26 18:13:26	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2015-06-12 16:42:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-06-26 18:15:00	Janice	M

Comments: Maybe, resent information via email. They will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-06-29 17:23:11	Janice	Y

Comments: Yes, will bid. They have already responded to the fax.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Ernail Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 272-9575	2015-06-12 16:43:41	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-06-26 18:17:34	Voicernail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail was full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-06-29 17:25:38	Not available	M

Comments: Maybe, however, we were unable to leave a message. Nurnber could not be reached.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2015-06-12 16:41:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-06-26 18:19:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-06-29 17:28:01	Josh	Y

Comments: Yes, will bid. They have already responded to the fax.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2015-06-12 16:42:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-06-26 18:20:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-06-29 17:31:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-06-12 16:51:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-06-26 18:21:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-06-29 17:33:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-06-12 16:41:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-06-26 18:23:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-06-29 17:34:31	Landi	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

UNITED TRAFFIC SERVICES & SUPPLY, INC.

14000 E. VALLEY BLVD. • CITY OF INDUSTRY, CA, 91746

Cert. #33824 (Women-owned) was identified in the Califomia Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dora@unitedtraffic.net	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 961-4746	2015-06-12 16:43:24	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 961-5736	2015-06-26 18:25:26	Michelle	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 961-5736	2015-06-29 17:39:34	Answering service	M

Comments: Maybe, left a message with their answering service with all the project details.

V A P CONSTRUCTION INC

15705 BIRCHWOOD ST • LA MIRADA, CA, 90638

Cert. #39166 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vapconstructioninc@gmail.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 551-9420	2015-06-12 16:42:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2015-06-26 18:28:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 253-3270	2015-06-29 17:42:08	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2015-06-12 15:16:20	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-5734	2015-06-12 16:41:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-06-26 18:29:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-06-29 17:44:00	Estimator	N

Comments: No, not bidding. Not interested in bidding this project.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 06/12/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 832-5847	2015-06-12 16:41:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2015-06-26 18:30:56	Receptionist	N

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Construct retaining wall, road, drainage, and landscape
BID #: 04-4S2204
BID DUE DATE: 2015-07-01 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include

Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:40:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A S CONTRACTORS, INC.
Tel: (209) 742-6684
Fax: (209) 966-2643

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:40:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GEREAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:41:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ADVANCED GEOSOLUTIONS, INC
Tel: (310) 796-9000
Fax: (310) 796-9001

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AL CURRY TRUCKING
Tel: (415) 716-9143
Fax: (415) 647-1542

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMCON CONSTRUCTION
Tel: (916) 204-8715
Fax: (916) 204-8715

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMERICAN STEEL PLACERS, INC.
Tel: (909) 884-6031
Fax: (909) 433-9150

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AYALA & SONS TRUCKING
Tel: (209) 823-1890
Fax: (209) 823-1890

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:44:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BASS ELECTRIC
Tel: (415) 295-1600
Fax: (650) 869-3509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:40:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:40:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BERT W SALAS, INC.
Tel: (619) 562-7711
Fax: (619) 258-3515

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:40:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLUE CABLE INC
Tel: (818) 559-5454
Fax: (818) 861-7259

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BUENA VISTA LANDSCAPE, INC
Tel: (714) 771-2563
Fax: (714) 771-2569

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:15 pm PST on behalf of Ghilotti Construction Company, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BURKE CONSTRUCTION
Tel: (530) 676-1009
Fax: (530) 672-2411

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CDNTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: C & L TRUCKING
Tel: (831) 475-0379
Fax: (831) 475-1069

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CINDY BALES ENGINEERING, INC.
Tel: (909) 585-1557
Fax: (909) 752-7090

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CJC TRUCKING COMPANY
Tel: (510) 601-5359
Fax: (510) 601-5332

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:47:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 05:06:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTRACTOR SERVICES GROUP, INC.
Tel: (916) 371-7303
Fax: (866) 366-6646

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DEHARO RAMIREZ CORPORATION
Tel: (415) 552-3504
Fax: (415) 552-3505

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E E ELECTRIC, INC
Tel: (909) 829-7818
Fax: (909) 829-0118

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG
Tel: (323) 754-9877
Fax: (323) 754-8558

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:10 pm PST on behalf of Ghilotti Construction Company, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Tel: (951) 324-8060
Fax: (951) 324-8061

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:14 pm PST on behalf of Ghilotti Construction Company, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EDISON CONSTRUCTION, INC.
Tel: (661) 366-6311
Fax: (661) 366-0204

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EXBON DEVELOPMENT, INC.
Tel: (714) 827-7327
Fax: (562) 777-1888

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:45:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EXCEL LANDSCAPE
Tel: (916) 366-6364
Fax: (916) 366-6225

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:32 pm PST on behalf of Ghilotti Construction Company, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FAR EAST LANDSCAPE & MAINTENANACE, INC.
Tel: (661) 297-0918
Fax: (661) 297-6282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:40:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 298-9431

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 05:09:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KELLIE AVILA CONSTRUCTION SERVICES, INC
Tel: (805) 461-1600
Fax: (805) 461-1613

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:45:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KILLGORE INDUSTRIES
Tel: (510) 715-4863
Fax: (510) 548-3981

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:41:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KITCHELL CONSTRUCTION, INC.
Tel: (209) 667-1454
Fax: (209) 667-1201

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 846-7601
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-07-01 at 02:00
BID No.: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MAD STEEL INC.
Tel: (909) 592-3443
Fax: (909) 394-0724

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MLE ENVIRONMENTAL TECHNOLOGIES, INC.
Tel: (909) 989-7191
Fax: (909) 989-4791

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE CONSTRUCTION
Tel: (209) 223-2663
Fax: (209) 267-1887

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLUE CABLE INC
Fax: (818) 861-7259

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 In Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include. but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP [illegible]), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more informatior . GCC Is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707)585-1221 or jimp@ghilotti.com is the estimator for this project. you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist In obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-cont racts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office In Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or at GCC closer to your location. Ghilotti Co nstruction Company encoureges the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:20:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit

TO 2

INVITATION TO BID FROM

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Yes

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 In Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING, Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com Is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108, G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside re such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3.000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds. lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:20:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

[redacted]

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out eny portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Secl. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

6.15.15

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. Wo are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:30:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

06/12/15 15:42:44 DBEGoodFaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-452204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

yes

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:35:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

FAXED 6/15/15

CUTLER TRUCKING, INC.
dba: R & S TRUCKING
P.O. BOX 414
FULTON, CA 95439-0414

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own I nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:25:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:44:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVAS VALDEZ INC.
Tel: (360) 225-7900
Fax: (360) 225-6400

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVEIRA FENCE, INC.
Tel: (408) 727-3811
Fax: (408) 727-2690

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
Tel: (510) 494-1000
Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PARADIGM CONSTRUCTION
Tel: (916) 271-2623
Fax: (916) 714-6520

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PARMETER GENERAL ENGINEERS & SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7437

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R. E. SERRANO INC.
Tel: (925) 957-8184
Fax: (925) 957-8121

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ROBY TRUCKING
Tel: (707) 333-8706
Fax: (707) 534-1807

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-07-01 at 02:00
BID No.: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S KWOK ENGINEERS, INC.
Tel: (510) 220-9017
Fax: (888) 733-1360

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SELECT MASONRY CONTRACTOR
Tel: (909) 463-4398
Fax: (909) 463-4399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SJR MASONRY & CONSTRUCTION
Tel: (707) 839-2103
Fax: (707) 832-2126

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STATEWIDE STRIPES, INC
Tel: (858) 560-6887
Fax: (858) 560-0158

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-07-01 at 02:00
BID No.: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:51:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: UNITED TRAFFIC SERVICES & SUPPLY, INC.
Tel: (626) 961-5736
Fax: (818) 961-4746

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:43:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: V A P CONSTRUCTION INC
Tel: (714) 253-3270
Fax: (714) 551-9420

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-07-01 at 02:00
BID No.: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:42:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WHITE CAP READY MIX, INC.
Tel: (530) 832-4225
Fax: (530) 832-5847

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-07-01 at 02:00

BID No.: 04-4S2204

PROJECT NAME: Construct retaining wall, road, drainage, and landscape

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 04:41:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County. C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,600,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more Information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for thls project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:35:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVEIRA FENCE, INC.
Tel: (408) 727-3811
Fax: (408) 727-2690

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SDLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own I nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; I nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

NO Bid.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:35:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLUE CABLE INC
Fax: (818) 861-7259

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 In Marin County, C A neer Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limitad to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP [illegible]), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more informatior . GCC Is avallable to discusa breaking out any portion of work to encourage minority participation.

Mr. Jim Pethic (707)565-1221 or jimp@ghilotti.com is the estimator for this project. you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist In obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-cont racts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office In Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority end women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms thet they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:20:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit

To 2

INVITATION TO BID From

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Yes

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 In Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com Is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation end obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside re such to be an important aspect of the project. Raq: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mm-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3.000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:20:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

[redacted]

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature

6.15.15

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC es additional in sured; including completed operations coverage; Use form 'CG-2010•1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is requlred. Wo are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:30:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBF, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

06/12/15 15:42:44 DBEGoodFaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested Include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDtER PILE WALL) (NATURALLY OCCURRING ASB ESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLA NT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC Is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own i nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements. your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

yes

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:35:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

FAXED 6/15/15

CUTLER TRUCKING, INC.
dba: R & S TRUCKING
P.O. BOX 414
FULTON, CA 95439-0414

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 07/01/2015 at 02:00
BID/PROJECT #: 04-4S2204
PROJECT NAME: Construct retaining wall, road, drainage, and landscape
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Stinson Beach, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, C A near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CON TROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMP ORARY CRASH CUSHION, CLEAR & GRUB. STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASB ESTOS). CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M). PLA NT ESTABLISHMENT WORK. IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING). HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLE D HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (E POXY COATED), TIMBER LAGGING. CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PA VEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SU PPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including inte rpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equip ment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performanc e Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory s ubcontractors will be required to sign an agreement for trades covered under our agreements.) Pl ans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www .dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through l ocal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Co nstruction Company encourages the use of minority and women subcontractors and suppliers and conside rs such to be an important aspect of the project. Req: By submitting a proposal, the bidder aff irms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own I nvestigation, they have satisfied themselves as to the nature

and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon writt en request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insuran ce: As per our insurance requirements, your bid must include the cost of naming GCC as additional in sured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; i nclude Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogati on is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____

This solicitation was sent by DBE GoodFaith Inc. at 06/12/2015 03:25:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

ITEM #4 – SUPPORTING DOCUMENTS

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4S2204. 3 results found.

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30? DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 06/12/2015

Contractor: Valentine Corporation **Contact:** Lisa davis
Address: 111 Pelican Way San Rafael, CA 94901
Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com
Services needed: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temporary Pavement Marking, Temp Signal System, PCMS Boards, WPCP< Hydraulic Mulch, Temporary erosion control, Fiber Rolls and silt fencing, Street Sweeping, Asbestos Compliance Plan, Remove Thermoplastic striping, Landscaping, Highway Planting, Erosion control, Hydroseed, AC, Supply Steel, Epoxy coated rebar, Timber lagging , clean and paint steel, thermoplastic striping,
Requirements:
Date posted: 06/08/2015

Contractor: Granite Construction **Contact:** Terry Richards
Address: 1324 S. State Street, Ukiah, CA 95482
Phone: 707-467-4114 **Fax:** 707-467-4143 **Email:** terry.richards@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Progress Schedule (Critical Path Method); Construction Area Signs; Traffic Control System; Type III Barricade; Temporary Pavement Marking (Paint); Temporary Traffic Stripe (Paint); Channelizer (Surface Mounted); Temporary Signal System; Portable Changeable Message Sign; Temporary Crash Cushion Module; Alternative Temporary Crash Cushion; Prepare Water Pollution Control Program; Temporary Hydraulic Mulch; Temporary Check Dam; Temporary Drainage Inlet Protection; Temporary Fiber Roll; Temporary Reinforced Silt Fence; Street Sweeping; Temporary Concrete Washout; Asbestos Compliance Plan; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Dust Control Plan (Naturally Occurring Asbestos); Remove Painted Traffic Stripe; Remove Painted Pavement Marking; Remove Thermoplastic Traffic Stripe; Remove Pavement Marker; Concrete Backfill (Soldier Pile Wall); Lean Concrete Backfill; Planting Plant (Group M); Plant Establishment Work; Rolled Erosion Control Product; Hydromulch; Fiber Rolls; Hydroseed; Prime Coat; Tack Coat; Ground Anchor; Steel Soldier Pile; 30" Drilled Hole; Bar Reinforcing Steel; Timber Lagging; Clean and Paint Steel Soldier Piling; Rock Stain; Thermoplastic Traffic Stripe; Pavement Marker (Retroreflective); Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite? s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 06/08/2015

Annette Conley

From: Annette Conley
Sent: Friday, June 12, 2015 3:32 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - Caltrans #04-4S2204
Attachments: ELDRIDGE AD.docx

Hi again,

If possible can you please place the attached ad in both your weekly and daily publications?

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601

Ad Copy

INVITATION TO BID

Project #:	04-4S2204
Owner:	Caltrans
Bid Date & Time:	7/1/15 @ 2:00 PM
Submit Quotes By:	7/1/15 @ 12:00 PM
Engineer's Estimate:	$1,800,000.00 (140 WD / $3,000.00 per day LD)
Minority Goal:	15% DBE

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

Annette Conley

From: Ric Ivanisevich [ric.ivanisevich@EldridgeBidReporter.com]
Sent: Friday, June 12, 2015 4:14 PM
To: Annette Conley
Subject: ad copy - June 12, 2015
Attachments: cbba2028(pageB3).pdf; cbba2028(pageB4).pdf; d2028f(page2).pdf; d2028f(page3).pdf

Hi Annette -
Here are today's ad copies.
Let me know if you would like any changes.
Thanks,
Ric

ad copy - June 12, 2015

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Friday, June 12, 2015 3:32 PM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - Caltrans #04-4S2204

Hi again,

If possible can you please place the attached ad in both your weekly and daily publications?

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601

INVITATION TO BID

Project #: 04-4S2204
Owner: Caltrans
Bid Date & Time: 7/1/15 @ 2:00 PM
Submit Quotes By: 7/1/15 @ 12:00 PM
Engineer's Estimate: $1,800,000.00 (140 WD / $3,000.00 per day LD)
Minority Goal: 15% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate: $1,800,000.00 / DBE Goal: 15%** / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad# 51915

Requesting bids from qualified **DVBE** subs/ suppliers, including but not limited to the following trades: **Division 1-16, Site Work, Structure, Finish, Plumbing, Electrical, Fire Alarm, etc.**

Project: Durfee School
New Administration, Library and Multi-Purpose Building
Bid Date: June 29, 2015 @ 10:00 AM

Plans and specifications may be obtained from Alsaheh Project Management, Inc at: ftp://beta.apm-inc.com > User: A1106 Password: DurfeePhase2

RCC will assist interested subs in obtaining bond, line of credit and insurance if necessary. RCC reserve the right to require all subs to furnish performance/payment bonds. Subs must execute RCC's subcontract form.
(See www.royalconstructionsite.com)

Royal Construction Corp.
License # 444780
11680 Goldring Rd Ste A, Arcadia, CA 91006
Contact Person: Sonny Chan
PH (626) 358-6688 FX (626) 358-0880
Email: sonnychan@royalconstructionsite.com

ad# 51857

Desert Air Conditioning, Inc. is seeking bids from certified **DVBE** sub-contractors for:

Oasis Elementary School 2009 Expansion
Location: 73-175 El Paseo Drive, Twentynine Palms, CA
Bid Date: June 16, 2015 @ 2:00 PM

Prospective contract bidders may obtain plans from Ledesma & Meyer Construction, through a DROP BOX link. Please contact Jenny Johnson at (909) 297-1107 or via email at: jenniferj@lmcci.com for information on how to obtain the link.

All subcontract bids in excess of $100,000.00 will be required to bond their work.

If you have any questions,
please contact **Tina at (760) 323-3383**
Return fax to (760) 323-8983.

Desert Air Conditioning, Inc.
590 Williams Road - Palm Springs, CA 92264
760-323-3383 Fax: 760-323-8983

We are An Equal Opportunity Employer

ad# 50442x

M/W/D/DVBE SUB-BIDS REQUESTED

INVITATION TO BID

Project #: 04-4S2204
Owner: Caltrans
Bid Date & Time: 7/1/15 @ 2:00 PM
Submit Quotes By: 7/1/15 @ 12:00 PM
Engineer's Estimate: $1,800,000.00 (140 WD / $3,000.00 per day LD)
Minority Goal: 15% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate: $1,800,000.00 / DBE Goal: 15%** / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. ***GCC is available to discuss breaking out any portion of work to encourage minority participation.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ad# 51915

Diede Construction, Inc. Requesting sub-bids from qualified **DBE** subcontractors/suppliers for the following project:

CALTRANS
Contract No. 02-0E3604
Construction on State Highway in Tehama County near Corning at Corning Safety Roadside Rest Areas
In District 02 On Route 5
Bid Date: June 24, 2014 @ 2:00 pm

Seeking: Landscape, Concrete, Rebar, Electrical, Underground Utilities, Masonry, Metal Roofing.

Plans & Specifications are available through Diede Construction, Inc. at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project. An Equal Opportunity Employer.

Diede Construction, Inc.

12393 North Highway 99 W. Frontage Road
Lodi, CA 95240
Contact: Linda Gregorich
LGregorich@DiedeConstruction.com
Ph: 209-369-8255 Fax: 209-368-0600

ad# 6543x

Requesting bids from qualified **DVBE** subs/suppliers, including but not limited to the following trades: **Division 1-16, Site Work, Structure, Finish, Plumbing, Electrical, Fire Alarm, etc.**

Project: Durfee School
New Administration, Library and Multi-Purpose Building
Bid Date: June 29, 2015 @ 10:00 AM

Plans and specifications may be obtained from Alsaheh Project Management, Inc at: ftp://beta.apm-inc.com > User: A1106 Password: DurfeePhase2

RCC will assist interested subs in obtaining bond, line of credit and insurance if necessary. RCC reserve the right to require all subs to furnish performance/payment bonds. Subs must execute RCC's subcontract form. (See www.royalconstructionsite.com)

Royal Construction Corp.

License # 444780
11680 Goldring Rd Ste A, Arcadia, CA 91006
Contact Person: Sonny Chan
PH (626) 358-6688 FX (626) 358-0880
Email: sonnychan@royalconstructionsite.com

ad# 51857x

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 06/12/2015 03:16 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Construct retaining wall, road, drainage, and landscape

Bid/Contract #

04-4S2204

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Stinson Beach, Marin County, CA

Bid Date

07/01/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available

to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 06/12/2015 03:16 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Construct retaining wall, road, drainage, and landscape

Bid/Contract #

04-4S2204

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.
Fax: (707) 585-1601
Email: annette@ghilotti.com

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Stinson Beach, Marin County, CA

Bid Date

07/01/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's

written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 06/12/2015 03:16 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Stin...
dbegoodfaith.com/ads/Construct-...

03:06 PM - 12 Jun 2015

Annette Conley

From: Bay Area Marketplace [no-reply@kaango.com]
Sent: Friday, June 12, 2015 3:27 PM
To: Annette Conley
Subject: Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for work on Hwy 1 near Stinson Beach-Caltrans #04-4S2204 bidding 7/1 @ 2pm

BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!
Ad Id: 23827243
Ad Title: Seeking DBE Subs/Suppliers/Truckers for work on Hwy 1 near Stinson Beach-Caltrans #04-4S2204 bidding 7/1 @ 2pm Date Placed: Jun 12, 2015 Ad Expiration: Jul 1, 2015

Online Insertion Fee: $9.95
1 Free Photos: FREE!
12 Online Ad Extension Fee (per day): $9.00 Total Discount: $0.00 Total Cost: $18.95

To view your online ad, click this link:
http://bayareamarketplace.kaango.com/ad-seeking-dbe-subs-suppliers-truckers-for-work-on-hwy-1-near-stinson-beach-caltrans-04-4s2204-bidding-7-1-2pm/23827243

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:
http://bayareamarketplace.kaango.com/ads/create?aid=23827243

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email classads@bayareanewsgroup.com

Bay Area Marketplace Marketplace

Your ad will be published shortly.

Edit Online Ad | Cancel Ad | Administer Other Ads

Seeking DBE Subs/Suppliers/Truckers for work on Hwy 1 near Stinson Beach-Caltrans #04-4S2204 bidding 7/1 @ 2pm

Email ad to a friend | Print Ad | Add to my clip-list

User:	Ghilotti Construction Company, Inc. (183 Ads Placed)
Location:	Stinson Beach, California, 94970

-

INVITATION TO BID

Owner: Department of Transportation (CALTRANS)

Bid Date & Time: 7/1/15 @ 2:00 P.M.

Project: #04-4S2204 – Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

4 BR 3B
$525
Rent to Own

No Credit Score Required. View Over 50,090 Local Homes. See Homes Now!

Flyerboard

FRESNO HOME FOR SALE!

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407

PH: (707) 585-1221 * FX: (707) 585-1601

Share This Ad:

Local display advertising by PaperG

Rent to Own Homes

Search Rent to Own Listings For $1. Find A Home You Can Afford, Today!

Ad Details

Ad Id:	23827243
Created:	Jun 12, 2015
Expires:	Jul 1, 2015
Views:	0 (not updated for owner)

Report ad to moderator

Become a Lyft Driver

Drive Your Car Whenever You Want. Join Lyft and Make Up to $35/Hour!

Other ads from this member

GHILOTTI

Seeking DB...

All self-serve ads created on this site require prepayment in advance and are non-refundable.

Start Download

Convert Any File to a PDF. Get The Free FromDoctoPdf Toolbar!

Powered by KAANGO CLASSIFIEDS

Privacy Policy Terms of Use

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURRING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is**

a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238120
423810
484110
541320
541330
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-4S2204**

Bid Closing Date: **7/1/2015**

Time: **2:00 PM PDT**

Back

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Offer Overview
Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	June 12, 2015
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* First Name:	Jim
* Last Name:	Petnic
* Telephone:	707-585-1221
Fax:	707-585-1601
Email Address:	jimp@ghilotti.com
* Date Open:	June 12, 2015
* Date Closed:	July 01, 2015
* Opportunity Title:	Construct retaining wall, road, drainage, and land
* Solicitation ID:	Caltrans #04-4S2204
* Contract Value Amount:	$1,800,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Construct retaining wall, road, drainage, and landscape) on Hwy 1 in Marin County, CA near Stinson Beach at 1.2 miles south of North Panoramic Highway (04-Mrn-1-11.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30 DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING.

	Engineer's Estimate: $1,800,000.00 / DBE Goal: 15% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
* **Keywords:**	General Contractor
* **Bond Request:**	No
Bond Amount:	Not Specified

* INDUSTRY CODES	Edit

NAICS:	48411 - General Freight Trucking, Local 23571 - Concrete Contractors
NIGP:	98814 - Erosion Control Services 57076 - Steel, Reinforcing, Bars and Rods 32057 - Retainers and Keepers 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 91219 - Clearing and Grubbing Services 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)

* LOCATION INFORMATION	[Edit]
Stinson Beach, California USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066165 Total Time : 0°00'47" Page : 001

Completed

Document : doc20150615143628

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-7580 Fx:510-464-7587

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 14:37	15104647580	0°00'47"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-7580 Fx:510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066166 **Total Time** : 0°01'12" **Page** : 001

Completed

Document : doc20150615143644

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mm-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 14:37	19164630190	0°01'12"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066169 Total Time : 0°00'21" Page : 001

Completed

Document : doc20150615143744

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
City of Fresno
2101 G St
Fresno, CA 93706
Ph: 559-621-1153 Fx:559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 14:38	15594881069	0°00'21"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
City of Fresno
2101 G St
Fresno, CA 93706
Ph: 559-621-1153 Fx:559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066170 Total Time : 0°00'54" Page : 001

Completed

Document : doc20150615143756

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 14:39	15102383363	0°00'54"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066172 Total Time : 0°00'22" Page : 001

Completed

Document : doc20150615143812

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
U.S Small Business Administration
455 Market Street, 6th Fl
San Francisco, CA 94105
Ph: 415-744-6808 Fx:415-744-6812

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mm-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 14:39	14157446812	0°00'22"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
U.S Small Business Administration
455 Market Street, 6th Fl
San Francisco, CA 94105
Ph: 415-744-6808 Fx:415-744-6812

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 066173 **Total Time** : 0°00'20" **Page** : 001

Completed

Document : doc20150615143825

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015
San Francisco Contract Monitoring Division (CMD) (HRC)
30 Van Ness Ave., Ste. 200
San Francisco, CA 94102
Ph: 415-581-2314 Fx:415-581-2351

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	06/15/2015 14:40	14155812351	0°00'20"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

June 15, 2015

San Francisco Contract Monitoring Division (CMD) (HRC)
30 Van Ness Ave., Ste. 200
San Francisco, CA 94102
Ph: 415-581-2314 Fx:415-581-2351

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4S2204
DESCRIPTION:	Hwy 1 Marin Co – Construct Retaining Wall, Road, Drainage & Landscape (04-Mrn-1-11.0)
BID DATE & TIME:	7/1/15 @ 2:00PM
SUBMIT QUOTES BY:	7/1/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,800,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, ALTERNATIVE TEMPORARY CRASH CUSHION, CLEAR & GRUB, STRUCTURE EXCAVATION (SOLDIER PILE WALL) (NATURALLY OCCURING ASBESTOS), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, PLANTING PLANT (GROUP M), PLANT ESTABLISHMENT WORK, IMPORTED TOPSOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HDYROSEED, GROUND ANCHOR (SUBHORIZONTAL), STEEL SOLDIER PILE (HP 14 X 117), 30" DRILLED HOLE, STRUCTURAL CONCRETE-RETAINING WALL, MINOR CONCRETE-MINOR STRUCTURE, BAR REINFORCING STEEL (EPOXY COATED), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKERS (RETRO-REFLECTIVE), STREET SWEEPING, EROSION CONTROL CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

MAY-29-2015 FRI 11:19 AM

FOR:

SEND

DATE START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-29 11:18 AM	BUILDING NEWS	1'04"(1)	1	FAX TX	OK	764	

TOTAL : 1M 4S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P. 01

TRANSACTION REPORT

MAY-29-2015 FRI 11:20 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)	PAGES	TYPE	NOTE	M#	DP
MAY-29	11:19 AM	DAILY PACIFIC BUILD	44"	(1)	1	FAX TX	OK	767	

TOTAL : 44S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

MAY-29-2015 FRI 11:24 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)	PAGES	TYPE	NOTE	M#	DP
MAY-29	11:24 AM	DAILY CONST SERVICE	22″	(1)	1	FAX TX	OK	765	

TOTAL : 22S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

MAY-29-2015 FRI 11:25 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)	PAGES	TYPE	NOTE	M#	DP
MAY-29	11:25 AM	MARIN BUILDERS EXCH	15″	(1)	1	FAX TX	OK	766	

TOTAL : 15S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

MAY-29-2015 FRI 11:27 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
MAY-29	11:25 AM	NORTH COAST BUILDERS	1'11"(1)	1	FAX TX	OK	768	

TOTAL : 1M 11S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 5/29/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
7/1 @ 2PM	1727 30th ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S2204 – HWY 1 IN MARIN COUNTY NEAR STINSON BEACH

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

CDOT | BESC | COMBINED

Print Bidders

COMBINED BIDDERS

DOT 04-4S2204 CONSTRUCT RETAINING WALL, ROAD, DRAINAGE, AND ...

		Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
		CF CONTRACTING	(415) 721-7160	(415) 296-6437	General Contractor		No	No	No		
		Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	No	No		
		TEAM GHILOTTI INC	(707) 763-8700	(707) 763-8711	General Contractor		No	No	No		

Low Bidder

04

07-07-15A10:39 RCVD

Caltrans®

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR STINSON BEACH AT 1.2 MILES SOUTH OF NORTH PANORAMIC HIGHWAY

In District 04 On Route 1

Under

Notice to Bidders and Special Provisions **dated May 26, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved January 12, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated May 26, 2015

Identified by

Contract No. 04-4S2204

04-Mrn-1-11.0

Project ID 0400001217

Federal-Aid Project
ACSTP-P001(589)E

Bids open Wednesday, July 1, 2015

Dated May 26, 2015
AADD

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914
100 YEARS

07-07-15A10:38 RCVD

Low Bidder

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 7/6/15
CONTRACT: #04-4S2204

WE ARE SENDING YOU: ☑ ATTACHED ☐ UNDER SEPARATE COVER VIA: __Overnight Service__
THE FOLLOWING ITEMS:

☐ **CONTRACTS** ☐ **SOILS REPORT** ☐ **SPECIFICATIONS** ☑ **DBE/GFE SUBMITTALS**
☐ **COPY OF LETTER** ☐ **PLANS** ☐ **SAMPLES** ☐ _____

COPIES	DATE	NUMBER	DESCRIPTION
1			DBE Commitment and GFE Submittal

THESE ARE TRANSMITTED as indicated below:

- ☑ For your approval
- ☐ For your use
- ☑ As requested
- ☐ Approved as submitted
- ☐ Approved as noted
- ☐ Returned for corrections
- ☐ Resubmit for approval
- ☐ For review and comment
- ☐ For quotation
- ☐ For bids due
- ☐ For Your Signature

REMARKS:

Enclosed is GCC's DBE/GFE submittal for the referenced project. Please let me know if there is any other information you need.

BY: A Conley
Annette Conley, Estimating Administrator

If enclosures are not as noted, kindly notify the above as soon as possible.