Low Bidder 12-14-15P01:32 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 05-0F7004

BID AMOUNT: $ 17,934,686.30

BID OPENING DATE: December 8th, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,610,951

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
86,110,115	Supply Bearing Pads, Tube Railing, Misc. Metal	C0698,C0900, C5190, C0670	Rupert Construction Supply 3941 Park Dr. Ste. 20-487 El Dorado Hills, CA (925)229-5577	$116,814.51
79,81	2nd. Tier Thru Foundation Supply CISS Piling	C0655,C0670	G&C Equipment Corp, inc. 1875 W. Redondo Beach Blvd. Gardena, CA (310)515-6715	$1,054,520.30

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McCollock
Signature of Bidder

12/11/15
Date

(916) 852-5530
(Area Code) Tel. No.

BRETT McCOLLOCH
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-14-15P01:32 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 05-0F7004

BID AMOUNT: $ 17,934,686.30

BID OPENING DATE: December 8th, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,610,951

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
11,86	Haul Krail, FW Beams, Equipment	C9605	West Coast Water & Trucking 3941 Park Dr. El Dorado Hills, CA (916)358-8697	$101,700.00
30,44,93,94	Clean Exp. Jt., Joint Seal, Core & Pres. Grout, Core Concrete	C5150,C5190, C9904	Austin Enterprise PO Box 81926 Bakersfield, CA (661)589-1001	$148,756.00
			Total Claimed Participation	$
				%

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett Mall
Signature of Bidder

12/11/15
Date

(916) 852-5530
(Area Code) Tel. No.

BRETT MCCOLLOCH
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-14-15P01:32 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 05-0F7004

BID AMOUNT: $ 17,934,686.30

BID OPENING DATE: December 8th, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,610,951

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
28,31,32,39,111 -114, 116-120	Tr. Wood Waste, Rem. Fence,Salvage Rail, Install Fence,Veg. Control, DBL Midwest Rail, Trans. Rail, End Anchor, Alt. In Line, Alt. Crash Cush.	C8000, C8320, C8391,	Frank Medina General Eng. 10096 Ahart Rd. Oroville, CA (530)743-0744	$298,850.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ % _____

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McC

Signature of Bidder

12/11/15

Date

(916) 852-5530

(Area Code) Tel. No.

BRETT MCCOLLOCH

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-14-15P01:32 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 05-0F7004

BID AMOUNT: $ 17,934,686.30

BID OPENING DATE: December 8th, 2015

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,610,951

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
50	2nd Tier thru Bay Cities Trucking Roadway Ex.	C9602	Flinstone Transport 390 Espinosa Rd. Salinas, CA (831)443-5198	$28,000.00
85-86	Concrete Pumping	C2800, C5100	K&G Concrete 1079 Sunrise Ave, Ste. B Roseville, CA (916)539-6652	$55,673.00
			Total Claimed Participation	$ 1,804,313.81
				10.06 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McC

Signature of Bidder

12/11/15

Date

(916) 852-5530

(Area Code) Tel. No.

BRETT MCCOLLOCH

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-14-15P01:32 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
05-0F7004

Name of DBE business
RUPERT CONSTRUCTION SUPPLY

Name of DBE representative

DBE certification number
32785

Name of bidder
VIKING CONSTRUCTION

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
86	BEARING PADS	$5,472.03
115	TUBE BICYCLE RAILING (MATERIAL ONLY)	$120,120-
110	MISC METAL (MATERIAL ONLY)	$53,846.54
		$179,438.57
		+ TAX
	Total	$194,690.85

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Karen Wonnenberg

Printed name of DBE's authorized representative

Manager

Title of DBE's authorized representative

12/10/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
12/8/2015	12/8/2015	15034

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 05-0F7004 Location: Salinas River Bridge

Description	Qty	Unit	Unit Price	Total
H/C PIPE 2 2/3x1/2 AL T2 LS 16GA 24" - Length : 59	59	ft	13.89305	819.69T
CSP BD 12"HUGGER AL T2 16GA 24" 1PC	2	ea	20.865	41.73T
END SECTION STD AL T2 24" W/ STRAP - Corrugation : 2-2/3" x 1/2", Slope : Standard, Grade : Aluminized, Diameter : 24", Type : 1 - With Strap	1	ea	220.39	220.39T
H/C PIPE 2 2/3x1/2 AL T2 LS 16GA 36" - Length : 10.8	10.8	ft	123.38704	1,332.58T
Notes for Quote : Material for inlet w/ 24" stub 2 and 36R grate				
H/C PIPE 2 2/3x1/2 AL T2 LS 16GA 12" - Length : 115	115	ft	7.31504	841.23T
Notes for Quote : downdrain				
CSP BD 12"HUGGER AL T2 16GA 12" 1PC	8	ea	10.9775	87.82T
BAND ACC O-RING GASKET 12" x 13/16"	16	ea	0.00	0.00T
Notes for Quote : included				
H/C ACC ENTRANCE TAPERS 16GA 12" 6'	3	ea	136.23667	408.71T
H/C PIPE 2 2/3x1/2 AL T2 LS 16GA 12" - Length : 3	6	ft	129.58	777.48T
Notes for Quote : Dissipator				
Estimated Freight Charge	1	ea	990.00	990.00
1.Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of $75.00 per hour thereafter will be added. 2.Construction loadings typically exceed the intended post-construction live load used for design. Contact your Rupert representative for specific guidelines and limitations based on the construction live loads anticipated. 3.Flexible structures of the type on this project are reliant on the type of structural backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your Rupert representative for specific information. 4.Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added. 5.Prices are f.o.b. origin with freight allowed to the jobsite with unloading by others at a truck accessible location. 6.Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work by fabricator. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.7.This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and are subject to a maximum escalation of 8% for each 30 days thereafter.				
BI #110, Miscellaneous Metal (Pipe Seat Extender) 8" XX Pipe @ 14' +/- H.D.G. with threaded ends - 8 ea. 2" Plate 16" X 6" H.D.G. with internal threads - 8 ea.	7,870	lbs.	6.842	53,846.54T

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	
Sales Tax (0.0%)	
Total	

$5472.03 + $120,120 + $53,846.54 = $179,438.57

$179,438.57 + TAX = $194,690.85

$194,690.85 x 60% = $116,814.51

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
12/7/2015	12/8/2015	15031

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 05-0F7004 Location: Salinas River Bridge

Description	Qty	Unit	Unit Price	Total
ABUTMENTS AND HINGES 3" x 12" x 12" laminated elastomeric bearing pads w/ 6 ea. - 14 ga. shims *Quantity includes 1 test pad*	17	ea	304.28176	5,172.79T
ABUTMENTS 14 ga. x 16" x 16" galvanized sheet metal	8	ea	22.9675	183.74T
5.3 oz. tube silicone grease	3	ea	38.50	115.50T
*Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied. *FOB Ship Point *Lead time: 7-9 weeks with receipt of approved submittal				
**********				
BI #94, Joint Seal (MR 2") WaboCompressionSeal, WA-500	490	lf	45.10	22,099.00T
WaboPrimaLub Adhesive	3	gal	91.30	273.90T
FOB Ship Point, Estimated Freight Charge	1	ea	1,516.90	1,516.90
Compression seall is pre-approved Caltrans material Lead time: 3-5 weeks with approved submittal				
**********				
BI #115(F)), 045128 Tubular Bicycle Railing; includes: TS2x2 right angle post w/base plate TS3x3 top rails TS2x2 middle and bottom rails splice tubes shims anchors hardware (galvanized) EXCLUDES EPOXY, NATINA SURFACE STAIN	1,820	LF	66.00	120,120.00T
*FOB Job Site *Contractor's responsibility to set embeds and anchor bolts per approved shop drawings. *Material priced to ship in truckload per quantities * Lead time varies. Contact sales representative for current submittal and production schedule at time of order placement.				

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	
Sales Tax (0.0%)	
Total	

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
05-0F7004

Name of DBE business
G&C Equipment Corp.

Name of DBE representative
John Brawdy

DBE certification number
DVBE#5092

Name of bidder
Foundation Constructors, Inc.

Name of prime contractor if different from the bidder
Viking Construction

Name of representative of bidder or prime contractor
Tyler Anderson, Estimator for Foundation Constructors, Inc.

Date quote was provided to the bidder or prime contractor
12/8/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
79	36"x.750 A252 Gr3 Class N Steel Pipe	$1,584,718.74
81	48"x.750 A252 Gr3 Class N Steel Pipe	$ 58,584.86
	TAX (9.125%)	$ 114,230.23
	Total	$1,757,533.83

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

William Dutton

Printed name of DBE's authorized representative

COO

Title of DBE's authorized representative

12/10/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FOUNDATION CONSTRUCTORS, INC.

MAIN OFFICE: P.O. BOX 97, OAKLEY, CA 94561 - TELEPHONE (925) 754-6633 - FAX (925) 625-5783 Contractors Lic. No.270761A DIR #1000005585

Indicates Revisions to Scope
Letter Sent out yesterday

NO. CALIFORNIA (925) 754-6633
SO. CALIFORNIA (909) 350-1584
TOLL FREE U. S. (800) 841-8740

PILE DRIVING PROPOSAL

RE: PW# 375-15
SALINAS RIVER BRIDGE 05-0F7004
SALINAS , CA
12-1-15 PAGE 1 OF 4

ATTN: ESTIMATORS

GENTLEMEN:
OUR PROPOSAL IN ITS ENTIRETY SHALL BECOME A PART OF THE SUBCONTRACT AGREEMENT SHOULD WE BE THE SUCCESSFUL LOW BIDDER ON THIS PROJECT. ANY CONFLICT BETWEEN THESE CONDITIONS AND THE SUBCONTRACT AND THESE CONDITIONS SHALL PREVAIL.

WE PROPOSE TO FURNISH ALL LABOR, MATERIAL, AND EQUIPMENT TO DRIVE THE FOLLOWING

ITEM #	DESCRIPTION	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
79	FURNISH 36" CISS PILING (PARTIAL)	11,697 LF	$139.00	$1,625,883.00
80	DRIVE 36" CISS PILING	112 EA	$10,314.00	$1,155,168.00
81	FURNISH 48" CISS PILING (PARTIAL)	1,333 LF	$190.00	$253,270.00
82	DRIVE 48" CISS PILING	12 EA	$10,314.00	$123,768.00
128	MOBILIZATION/FIXED COSTS	1 LS		$200,000.00
			TOTAL	*$3,358,089.00

***ADD $60,000.00 TO THE PRICE LISTED ABOVE TO CARRY $1,750,000.00 WORTH OF CONTRACT THROUGH A DBE SUPPLIER.**

WE INCLUDE:

1. 2 MOBILIZATIONS (INCLUDES ALL ON SITE MOVES TO EACH PILE LOCATION CONTRACTOR TO PROVIDE ROLLING BLOCK TO MOVE CRANE FROM NORTH TO SOUTH SIDE OF THE FREEWAY)
2. FURNISH & INSTALL 112 36"x.750 CISS PIPE PILING (CLASS N) LENGTHS RANGING FROM 98'-109' TOTALING 11,697 L.F. (DRILLOUT, CLEANOUT, FURNISH AND SET CAGES AND CONCRETE BY OTHERS)
3. FURNISH & INSTALL 12 48"X.750 CISS PIPE PILING (CLASS N) LENGTHS RANDING FROM 104'-117' TOTALING 1,333 L.F. (DRILLOUT CLEANOUT, FURNISH AND SET CAGES AND CONCRETE BY OTHERS)
4. SPLICING OF ALL 36" CISS PILES (1 SPLICE PER PILE 112 SPLICES TOTAL) ANTICIPATE 32 DAYS/NIGHTS OF WELDING INSPECTION
5. SPLICING OF ALL 48" CISS PILES (1 SPLICE PER PILE 12 SPLICES TOTAL) ANTICIPATE 12 DAYS/NIGHTS OF WELDING INSPECTION
6. PREDRILLING AT ABUTMENTS 1 & 9 (STOCKPILING OFFHAUL AND REMOVAL OF DRILL SPOILS BY OTHERS)
7. TIME ASSOCIATED WITH THE DEPARTMENT PERFORMING DYNAMIC MONITORING OF 3 PILING (1 AT ABUTMENT 1&9 AND 1 AT PIER 3)

G & C Equipment Corp, Inc. (CA)
1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	12/8/2015	QO-20713

Name / Address	Ship To
Singleton Electric Company, Inc. 7860 Cessna Ave. Gaithersburg, Maryland 20879	CADOT # 05-0F7004 Salinas, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	1/1/2016	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	12,036	LF	36" x .750 A252 Gr3 Class N Material / Welding 99'-119' – Full lengths, 56 count half length		100.1057	1,204,872.21T
CS (NT)	12,036	LF	FREIGHT		31.5592	379,846.53
CS (T)*	350	LF	48" x .750 A252 Gr3 Class N Material/Welding 107'-126' half lengths		134.1884	46,965.94T
CS (NT)	350	LF	FREIGHT		33.19691	11,618.92
			Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DBE #820 SBE #WA0001-0015745			

Subtotal	$1,643,303.60
Sales Tax (9.125%)	$114,230.23
Total	$1,757,533.83

$1,757,533.83 x60% = $1,054,520.30

Signature

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
05-0F7004

Name of DBE business
WEST COAST WATER & TRUCKING

Name of DBE representative

DBE certification number
37869

Name of bidder
VIKING CONSTRUCTION

Name of prime contractor or general trade as bidder

Name of subcontractor of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Brief work and description of services to be subcontracted or materials to be purchased*	Amount ($)
11, 86	TRUCKING K-RAIL, F/W BEAMS, EQUIPMENT	$67,200-
52	10 WHEEL TRUCK IN/O,	$34,500-
	Total	$101,700-

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Jennifer Gennignani

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

12/14/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-39, Sacramento, CA 95814.

TRUCKING SUMMARY (WEST COAST WATER & TRUCKING)

Type	Item	Quantity	Rate	Amount
Flatbed Trucking	11	320	105	$33,600.00
Flatbed Trucking	86	320	105	$33,600.00
10 Wheel Trucking	52	300	115	$34,500.00
			TOTAL	**$101,700.00**

40 Loads of Krail (20 to deliver, 20 to remove)

8 hours round trip to load/unload

Item 86 includes FW Beams, equipment, materials

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (916) 358-8697
Fax: (916) 358-8699
californiawcw@aol.com

Small Business Enterprise (SBE)
State of California Certification #1207321

Public Works Registration #1000012401

Underutilized Disadvantaged
Business Enterprise (UDBE/DBE)
Women Business Enterprise (WBE)
State of California Firm #37869

Date: December 08, 2015

Attention: Brett
Company: Viking Construction
Fax #:

Project: Widening Bridge
Location: Monterey County near Salinas
Contract #05-0F7004
Bid Date: 12/08/2015

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten –Wheelers	**$115.00**	**$120.00**	**$125.00**
Flat Beds *Billed port to port	**$105.00**	**$110.00**	**$115.00**

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

Terms and Conditions:

The ten wheelers will have a $150.00 per diem charge for each truck and an eight (8) hour minimum. Truck availability based on scheduling. See page 2 for additional terms and conditions.

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.
05-0F7004

Name of DBE business
AUSTIN ENTERPRISE

Name of DBE representative
Patti Conner

DBE certification number
13602

Name of bidder
VIKING CONSTRUCTION

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Brief work and description of services to be subcontracted or materials to be furnished*	Amount ($)
93	CLEAN EXPANSION JOINT	$ 11,397
94	JOINT SEAL (MR 2")	$ 89,180
30	CORE & PRESSURE GROUT DOWEL	$ 40,579
44	CORE CONCRETE (12")	$ 7,600
	Total	$148,756

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Patti Conner
Signature of DBE's authorized representative

Patti Conner
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

12/9/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602
DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 05-0F7004
Rt 68, Salinas

Add # 3 noted

Bid Date: December 8, 2015

BID ITEM # 30 / Core and Pressure Grout Dowel (portion):

217 lf Core drill 1.25 diameter hole only.....$187.00 / lf.....$40,579.00
Note: Excludes pressure grouting

BID ITEM # 44 / Core Concrete (12"):

20 lf Core drill 12" diameter hole only.....$380.00 / lf.....$7,600.00

BID ITEM # 46 / Access Openings, Soffit (portion):

16 - Core 24" diameter hole in bottom of soffit.....$1,950.00/ ea.....$31,200.00
Note: Customer to supply man lift or work platforms

Conditions:

1. Contractor to provide man lifts or work platforms to access all work areas.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included for each item of work. Additional moves at $2,500.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602
DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 05-0F7004
Rt 68, Salinas

Add # 3 noted

Bid Date: December 8, 2015

BID ITEM # 93 / Clean Expansion Joint (portion):

393 lf Clean expansion joint.....$29.00 / lf.....$11,397.00

BID ITEM # 94 / Joint Seal (MR 2") (portion):

490 lf Widen, prep furnish and install joint seals.....$182.00 / lf.....$89,180.00

Conditions:

1. Contractor to provide traffic control as needed. **7 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included for each item of work. Additional moves at $2,500.00 each.
5. Two weeks written notice for acquisition of materials.
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.
05 - 0F 7004

Name of DBE business
FRANK MEDINA GENERAL ENGINEERING

Name of DBE representative

DBE certification number
14717

Name of bidder
VIKING CONSTRUCTION

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
7.9	TR. WOOD WASTE	$ 5,150 -
31, 32	REMOVE FENCE, REM. FENCE TYPE WM	$ 2,500 -
39	SALVAGE GAURD RAIL	$ 40,560 -
111, 112	FENCE WM, METAL POST	$ 7,100 -
113, 114	MIDWEST GR. SYSTEM, VEG. CONTROL MAT	$ 194,490 -
116	DBL. MIDWEST GR WOOD POST	$ 10,450 -
117	TRANSITION RAILING	$ 21,600 -
118	END ANCHOR ASSY.	$ 1,000 -
119	ALT. IN LINE TERM SYS.	$ 6,000 -
120	ALT. CRASH CUSHION	$ 10,000 -
	Total	$ 298,850 -

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Frank M

Signature of DBE's authorized representative

Frank Medina

Printed name of DBE's authorized representative

Owner

Title of DBE's authorized representative

12-9-2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

REVISED

FAXED ON 12/08/15
Bid Date: 12/08/15

PROJECT: 05-0F7004

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 20 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
28	TREATED WOOD WASTE	0.50	LB	10300	$5,150.00
31	REMOVE FENCE	10.00	LF	110	$1,100.00
32	REMOVE FENCE TYPE WM	10.00	LF	140	$1,400.00
39	SALVAGE GUARDRAIL 5 TC	12.00	LF	3380	$40,560.00
111	FENCE WM, METAL POST	25.00	LF	140	$3,500.00
112	10' WIRE MESH GATE	1800.00	EA	2	$3,600.00
113	MIDWEST GRDRLL SYS STEEL 5 TC	32.00	LF	3070	$98,240.00
114	VEGETATION CNL MIN CNCRT 2 TC	55.00	SQYD	1750	$96,250.00
116	DBL MIDWEST GR WOOD POST 1 TC	55.00	LF	190	$10,450.00
117	TRANSITION RAILING WB-31 2 TC	3600.00	EA	6	$21,600.00
118	END ANCHOR ASSEMB SFT	500.00	EA	2	$1,000.00
119	ALT IN LINE TERM SYSTEM	3000.00	EA	2	$6,000.00
120	ALT CRASH CUSH SYSTEM	5000.00	EA	2	$10,000.00
			TOTAL		$298,850.00

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
05-0F7004

Name of DBE business
Flintstone Transport

Name of DBE representative
Denise Wilson

DBE certification number
032839

Name of bidder

Name of prime contractor (to be filled from the bidder)

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
50	Trucking for Item Listed	$28,000.00
	Total	$28,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Denise Wilson
Signature of DBE's authorized representative

DENISE W. LSON
Printed name of DBE's authorized representative

[signature]
Title of DBE's authorized representative

12 11 2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FLINTSTONE TRANSPORT

Ca # 153663
390 Espinosa Rd. Salinas, Ca. 93907
831-443-5198 Fax 831-443-4876

UDBE CERTIFICATE #032839 AND WBE CERTIFIED

Trucking Quote:
Reflecting: Public works/Prevailing Wages
And when applicable non-prevailing wage rates

BID QUOT

Att : Russ Olney

JOB: Caltrans 05-0F7004

COMPANY: Bay cities Paving & Grading Inc.

Public Works/ On and Off Hauling Prevailing wages	**130.00 Hr**
10 wheelers	**93.00 DAY OR NIGHT**
Semi Bottom Dump	**98.00 DAY OR NIGHT**
End Dump	**98.00 DAY OR NIGHT**
TRANSFER	**100.00 DAY OR NIGHT**
Flat Beds	**105.0.00 DAY OR NIGHT**
SUPER DEMO TEN	**105.00 DAY OR NIGHT**

Dump fee for clean dirt loads $30.00 per load

- **4 hour minimum Days. 7 hour minimum nights**
- **STAND-BY RATE AT 1.50 / MINUTE AFTER .15 MIN AT BOTH ENDS.**
- **Fuel surcharges: Will only apply if there are drastic increases with respect to the project bid date.**
- **It is defined as follows:**
- **FUEL SURCHARGE IS RATED BASED ON 3.80 PER GALLON. ADD 1% FOR EVERY 10 CENT INCREASE AT THE PUMP..**
- DBE and Cal-Trans Certified..
- If on site hauling is needed the teamster rate will be $148.00

SIGNATURE: Denise Wh DATE: 12 10 2015

SIGNATURE: DATE:

CDOT 05-0F7004

BREAKDOWN OF TRUCKING COSTS
FLINTSTONE TRANSPORT
TRUCKING PAID BY THE HOUR

ITEM	DESCRIPTION	HOURS	$ / HR		TOTAL	TYPE
50	ROADWAY EXCAVATION	175	$ 130.00	$	22,750.00	SEMI
				$	22,750.00	

TRUCKING PAID BY THE LOAD		LOADS	$ / LOAD			
50	ROADWAY EXCAVATION	175	$ 30.00	$	5,250.00	SEMI
	TOTAL			**$**	**28,000.00**	

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
05-0F7004

Name of DBE business
KEG CONCRETE INC.

Name of DBE representative

DBE certification number
38962

Name of bidder
VIKING CONSTRUCTION

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Date form was emailed to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be furnished[1]	Amount ($)
85-86	PUMP CONCRETE	$55,673

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total $55,673

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded this contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Grace Gillory

Printed name of DBE's authorized representative

Office Manager

Title of DBE's authorized representative

12/11/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONCRETE INC.

1079 Sunrise Ave Ste B 353
ROSEVILLE, CA 95661

1300 Clay, Suite 600
OAKLAND, CA 94612

OFFICE PHONE: (916) 539.6652
FAX: (866) 878. 2769

Keaven@KandGconcrete.com
Gguillory@KandGconcrete.com

Today's Date: December 7th, 2015

Bid Date: December 8th, 2015

Attention: ESTIMATORS

PROJECT: CalTrans 05-0F7004 Widening bridge Monterey County Near Salinas

DBE QUOTE

Pump, Place, Finish, and Shotcrete

We propose to furnish all labor, equipment to complete the P.P.F, and Shotcrete portion of all concrete on this project. This proposal can be separated or used in its entirety with the exception of concrete pumping.

CONCRETE PUMPING RATES TERMS AND CONDITIONS ARE BASED ON PUMPING ALL CONCRETE ON THIS PROJECT

LP	**$165.00 per hour**	**$4.00 per yard**
28M. 90' Boom	**$170.00 per hour**	**$3.00per yard**
36M 118' Boom	**$175.00 per hour**	**$3.00 per yard**
42M 135' Boom	**$205.00 per hour**	**$3. 00 per yard**
46M 140' Boom	**$220.00 per hour**	**$3.00 per yard**
52M 160' Boom	**$325.00 per hour**	**$3.25 per yard**
58M 180' Boom	**$375.00 per hour**	**$3.50 per yard**

* All pumps have a 5-hour minimum. Billing Starts from leave yard, to return to yard at the machine rate.
* Cancelations must be 3 hours before scheduled arrival time or a three hour cancelation charge will apply
* Contractor is responsible for any cost that accrue because of un-pump able concrete or costs that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.

Concrete Pumping Summary (K & G)

Type	Item	Quantity	Rate	Amount
Abutments	85/86	32	175	$5,600.00
Concrete Qty (381CY)	85/86	381	3	$1,143.00
Piers	85/86	112	175	$19,600.00
Concrete Qty (1244CY)	85/86	1244	3	$3,732.00
Stems/Deck	86	32	325	$10,400.00
Concrete Qty (1144CY)	86	1144	3.25	$3,718.00
Retrofits	85	56	205	$11,480.00
			TOTAL	**$55,673.00**

Abutments use 36M Pump

Piers use 36M Pump
Stems/Deck use 52M Pump
Retrofits use 42M Pump

Low Bidder 12-14-15 P01:32 RCVD

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction

Contract No.: 05-0F7004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
See Attachment A	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction

Contract No.: 05-0F7004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO	See Attachment C				
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction

Contract No.: 05-0F7004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
The Weekly Bid Flash	11/11 to 12/8		
Construction Star Inc. dbegoodfaith.com	11/11 to 12/8 11/11 to 12/8	See Attachment D	
Caltrans Website Caltrans Opt-In	11/11 to 12/8 11/11 to 12/8		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received. See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received. See Attachment E

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking construction offers assistance to DBE's as stated in our invitation letter. No requests were received. See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The Weekly Bid Flash, Construction Star Inc., DBEgoodfaith.com, Caltrans website and Caltrans Opt-In. All contacted 11/11/15. See Attachment D

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount ($)	Percentage of Contract
	Y	N	Y	N		
LEAD COMPLIANCE PLAN		X	X		5,000.00	0.03%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	X			X		
TIME-RELATED OVERHEAD	X			X		
CONSTRUCTION AREA SIGNS		X	X		9,000.00	0.05%
TRAFFIC CONTROL SYSTEM	X		X		100,000.00	0.56%
FLASHING ARROW SIGN		X	X		15,000.00	0.08%
TEMPORARY PAVEMENT MARKING (PAINT)		X	X		1,050.00	0.01%
TEMPORARY TRAFFIC STRIPE (TAPE)		X	X		35,360.00	0.20%
CHANNELIZER (SURFACE MOUNTED)	X		X		2,400.00	0.01%
PORTABLE CHANGEABLE MESSAGE SIGN	X		X		15,000.00	0.08%
TEMPORARY RAILING (TYPE K)	X		X		123,480.00	0.69%
TEMPORARY CRASH CUSHION MODULE	X		X		12,600.00	0.07%
JOB SITE MANAGEMENT	X			X		
PREPARE STORM WATER POLLUTION PREVENTION PLAN	X		X		3,000.00	0.02%
RAIN EVENT ACTION PLAN	X		X		15,000.00	0.08%
STORM WATER SAMPLING AND ANALYSIS DAY	X		X		18,000.00	0.10%
STORM WATER ANNUAL REPORT	X		X		6,000.00	0.03%
MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)		X	X		2,500.00	0.01%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		X	X		25,515.00	0.14%
TEMPORARY CHECK DAM	X		X		7,000.00	0.04%
TEMPORARY DRAINAGE INLET PROTECTION	X		X		500.00	0.00%
TEMPORARY FIBER ROLL	X		X		9,600.00	0.05%
TEMPORARY LARGE SEDIMENT BARRIER	X		X		13,200.00	0.07%
TEMPORARY CONSTRUCTION ENTRANCE	X		X		15,000.00	0.08%
STREET SWEEPING		X	X		2,000.00	0.01%
TEMPORARY CONCRETE WASHOUT	X		X		25,000.00	0.14%
TEMPORARY FENCE (TYPE ESA)	X		X		15,080.00	0.08%
TREATED WOOD WASTE		X	X		5,150.00	0.03%
BIRD EXCLUSION DEVICES		X	X		30,000.00	0.17%
CORE AND PRESSURE GROUT DOWEL		X	X		65,100.00	0.36%
REMOVE FENCE	X		X		1,100.00	0.01%
REMOVE FENCE (TYPE WM)	X		X		1,400.00	0.01%
REMOVE THERMOPLASTIC TRAFFIC STRIPE		X	X		11,760.00	0.07%
REMOVE PAVEMENT MARKER		X	X		1,560.00	0.01%
REMOVE ASPHALT CONCRETE DIKE	X		X		24,240.00	0.14%
REMOVE PIPE		X	X		12,350.00	0.07%
REMOVE DOWNDRAIN		X	X		13,050.00	0.07%
REMOVE METAL BRIDGE RAILING	X		X		26,310.00	0.15%
SALVAGE GUARDRAIL		X	X		40,560.00	0.23%
RESET ROADSIDE SIGN (ONE POST)		X	X		550.00	0.00%
RESET ROADSIDE SIGN (TWO POST)		X	X		1,150.00	0.01%
COLD PLANE ASPHALT CONCRETE PAVEMENT		X	X		18,760.00	0.10%
REFINISH BRIDGE DECK	X		X		35,080.00	0.20%
CORE CONCRETE (12")		X	X		7,600.00	0.04%
PLUG DECK DRAIN	X		X		11,900.00	0.07%

ACCESS OPENING, SOFFIT	X		X		35,200.00	0.20%
BRIDGE REMOVAL (PORTION)	X		X		550,000.00	3.07%
CLEARING AND GRUBBING	X		X		50,000.00	0.28%
DUST PALLIATIVE	X		X		5,000.00	0.03%
ROADWAY EXCAVATION	X		X		196,350.00	1.09%
STRUCTURE EXCAVATION (BRIDGE)	X			X		
STRUCTURE EXCAVATION (TYPE A)	X			X		
STRUCTURE BACKFILL (BRIDGE)	X			X		
ROADSIDE CLEARING	X		X		2,750.00	0.02%
SOIL AMENDMENT		X	X		1,029.00	0.01%
ORGANIC FERTILIZER		X	X		72.00	0.00%
PLANT (GROUP H)		X	X		33,040.00	0.18%
PLANT (GROUP O)		X	X		6,156.00	0.03%
PLANT (GROUP A)		X	X		7,670.00	0.04%
PLANT ESTABLISHMENT WORK		X	X		38,509.00	0.21%
WOOD MULCH		X	X		7,965.00	0.04%
ROOT PROTECTOR		X	X		10,070.00	0.06%
1" WYE FILTER		X	X		48.00	0.00%
3/4" DRIP IRRIGATION TUBING		X	X		7,400.00	0.04%
CAM COUPLER ASSEMBLY		X	X		2,000.00	0.01%
1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)		X	X		3,975.00	0.02%
CHECK VALVE		X	X		350.00	0.00%
MOVE-IN/MOVE-OUT (EROSION CONTROL)		X	X		500.00	0.00%
DUFF		X	X		7,000.00	0.04%
ROLLED EROSION CONTROL PRODUCT (NETTING)		X	X		46,690.00	0.26%
COMPOST SOCK		X	X		14,933.00	0.08%
HYDROSEED		X	X		29,880.00	0.17%
COMPOST		X	X		22,230.00	0.12%
CLASS 2 AGGREGATE BASE	X		X		52,500.00	0.29%
HOT MIX ASPHALT (TYPE A)		X	X		102,000.00	0.57%
PLACE HOT MIX ASPHALT DIKE (TYPE F)		X	X		9,090.00	0.05%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)		X	X		6,750.00	0.04%
TACK COAT		X	X		3,360.00	0.02%
FURNISH 36" CAST-IN-STEEL SHELL CONCRETE PILING		X	X		2,737,098.00	15.26%
DRIVE 36" CAST-IN-STEEL SHELL CONCRETE PILE		X	X		1,680,000.00	9.37%
FURNISH 48" CAST-IN-STEEL SHELL CONCRETE PILING		X	X		439,890.00	2.45%
DRIVE 48" CAST-IN-STEEL SHELL CONCRETE PILE		X	X		180,000.00	1.00%
PRESTRESSING CAST-IN-PLACE CONCRETE		X	X		75,000.00	0.42%
SEAL COURSE CONCRETE	X			X		
STRUCTURAL CONCRETE, BRIDGE FOOTING	X			X		
STRUCTURAL CONCRETE, BRIDGE	X			X		
AGGREGATE BASE (APPROACH SLAB)	X		X		750.00	0.00%
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	X			X		
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	X			X		
MINOR CONCRETE (MINOR STRUCTURE)	X		X		5,400.00	0.03%
DIAPHRAGM BOLSTER	X		X		60,000.00	0.33%
DRILL AND BOND DOWEL	X		X		115,272.00	0.64%
CLEAN EXPANSION JOINT	X		X		11,790.00	0.07%
JOINT SEAL (MR 2")	X		X		88,200.00	0.49%

BAR REINFORCING STEEL (BRIDGE)		X	X		1,559,748.30	8.70%
PREPARE AND PAINT CONCRETE		X	X		49,950.00	0.28%
STAIN GALVANIZED SURFACES		X	X		25,480.00	0.14%
24" ALTERNATIVE PIPE CULVERT		X	X		16,520.00	0.09%
24" REINFORCED CONCRETE PIPE		X	X		3,300.00	0.02%
12" ENTRANCE TAPER		X	X		5,250.00	0.03%
12" ALTERNATIVE PIPE DOWNDRAIN		X	X		5,640.00	0.03%
DOWNDRAIN ENERGY DISSIPATOR		X	X		1,850.00	0.01%
24" CONCRETE FLARED END SECTION		X	X		1,500.00	0.01%
24" ALTERNATIVE FLARED END SECTION		X	X		1,300.00	0.01%
36" ALTERNATIVE PIPE INLET		X	X		4,510.00	0.03%
ROCK SLOPE PROTECTION (FACING, METHOD B)	X		X		8,700.00	0.05%
ROCK SLOPE PROTECTION (NO. 2, METHOD B)	X		X		27,000.00	0.15%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	X		X		1,320.00	0.01%
MISCELLANEOUS IRON AND STEEL		X	X		1,180.00	0.01%
MISCELLANEOUS METAL (PIPE SEAT EXTENDER)	X		X		55,090.00	0.31%
FENCE (TYPE WM, METAL POST)		X	X		3,500.00	0.02%
10' WIRE MESH GATE		X	X		3,600.00	0.02%
MIDWEST GUARDRAIL SYSTEM (STEEL POST)		X	X		98,240.00	0.55%
VEGETATION CONTROL (MINOR CONCRETE)		X	X		96,250.00	0.54%
TUBULAR BICYCLE RAILING	X		X		182,000.00	1.01%
DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)		X	X		10,450.00	0.06%
TRANSITION RAILING (TYPE WB-31)		X	X		21,600.00	0.12%
END ANCHOR ASSEMBLY (TYPE SFT)		X	X		1,000.00	0.01%
ALTERNATIVE IN-LINE TERMINAL SYSTEM		X	X		6,000.00	0.03%
ALTERNATIVE CRASH CUSHION SYSTEM		X	X		10,000.00	0.06%
CONCRETE BARRIER (TYPE 80 MODIFIED)	X		X		782,600.00	4.36%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGH		X	X		8,280.00	0.05%
PAVEMENT MARKER (NON-REFLECTIVE)		X	X		1,386.00	0.01%
PAVEMENT MARKER (RETROREFLECTIVE)		X	X		840.00	0.00%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELE		X	X		1,500.00	0.01%
COMMUNICATION CONDUIT (BRIDGE)		X	X		48,000.00	0.27%
MODIFY LIGHTING		X	X		22,000.00	0.12%
ASBESTOS COMPLIANCE PLAN		X	X		5,000.00	0.03%
MOBILIZATION	X			X		
Total $ Amount of Work Made Available for UDBE's that were solicited.					$10,500,406.30	58.55%
Bid Total					$17,934,686.30	
Percentage of Contract Work Made Available for UDBE's					58.55%	

VIKING DBE SEARCH LIST

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area C	Phone	Fax	Fax	EMAIL	FAX	CONTACT 11/30	BID Y/N
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	18-Nov	23-Nov	KINKO	Y
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	18-Nov	23-Nov		LMSG
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			18-Nov	23-Nov		LMSG
37118	ABSOLUTE URETHANE	FRESNO	carolyn@absoluteurethane.com; newe	CAROLYN PLAZA	559	241-0160	559	227-2212	18-Nov	23-Nov	SILVIA	N
42633	ACE FENCE CO.	LA PUENTE	america@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	18-Nov	23-Nov	SILVIA	MAYBE
34153	ACE FENCE COMPANY	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	18-Nov	23-Nov	SAME AS ABOVE	
37357	ADANTA, INC	NAPA	kimberlypatz@adanta-inc.com	KIMBERLY PATZ	707	709-8894	707	736-8368	18-Nov	23-Nov		LMSG
39285	AHI CONSTRUCTION, INC.	WEST SACRAMEN	madams@ahiconstructs.com	MARK ADAMS	916	400-3710	916	400-3711	18-Nov	23-Nov	EBONY	N
38545	AIC PAINTING CORP	SANTA CLARA	aicpainting@sbcglobal.net	CHRISTINE PATRACUOLA	831	335-4014	408	986-0142	18-Nov	23-Nov		LMSG
33825	AMERICAN STEEL PLACERS, INC.	SAN BERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	18-Nov	23-Nov		LMSG
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	18-Nov	23-Nov		LMSG
42891	ANCHOR SINGH PAINTING	SACRAMENTO	perfectpainter26@yahoo.com	ANCHOR SINGH	916	595-1837			18-Nov	23-Nov	ANCHOR	N
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbc	SOPIDA SIADAT	415	300-6600	415	467-7721	18-Nov	23-Nov	SOPIDA	N
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	ONTARIO	rita@aramexxgroupinc.com	RITA SAMOUR	909	746-8066	909	591-4569	18-Nov	23-Nov	RICHARD	N
41800	AVISON CONSTRUCTION, INC.	MADERA	kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319	18-Nov	23-Nov	KELLY	N
21117	BAY LINE CUTTING & CORING, INC.	BERKELEY	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	18-Nov	23-Nov	LUISE	Y
41473	BAY MANUFACTURER INCOPORATED	HOLLISTER	dennis4bmi@razzolink.com	null null	831	634-0270	831	634-0271	18-Nov	23-Nov	DENNIS	N
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	18-Nov	23-Nov	SHERRI	N
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	18-Nov	23-Nov		LMSG
39655	CAL VALLEY CONSTRUCTION, INC.	FRESNO	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	18-Nov	23-Nov	PEARL	N
42986	CAL-DORADO, INC.	LA MIRADA	raguinaga@suecorp.com	ROBERT AGUINAGA	714	482-5101	562	309-8261	18-Nov	23-Nov	ROBERT	N
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	LA HABRA	wegrindasphalt@aol.com	CINDY TRUMP	562	697-2286	562	697-2039	18-Nov	23-Nov		LMSG
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	18-Nov	23-Nov	BARBARA	N
43013	CONCRETE LANDSCAPE SERVICES	BENICIA	clsconcrete@pacbell.net	RONALD A. DAVIS	916	688-1500	916	682-1884	18-Nov	23-Nov	# NOT WORKING	
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	18-Nov	23-Nov		LMSG
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMEN	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	18-Nov	23-Nov		LMSG
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	CHULA VISTA	admin@cyberpsc.com	JOAQUIN CAMPOS	619	498-4819	609	498-1060	18-Nov	23-Nov	ARLENE	NO
37673	D AND B PAINTING COMPANY, INC	OAKLAND	derek@dbpaint.com; dbpaint@sbcglol	DEREK BARRETT	866	431-9869	510	633-5753	18-Nov	23-Nov	KAREN	NO
40039	D2 PAINTING	APTOS	deedee@d2painting.com	DOLORES HANSEN	831	295-9192			18-Nov	23-Nov		LMSG
34661	DAWSON MAULDIN CONSTRUCTION, INC.	HUNTINGTON BEA	sandradawson@dawson-mauldin.com	SANDRA DAWSON	714	378-1533	714	378-1534	18-Nov	23-Nov	SANDRA	NO
42226	DECO PAVE	IRWINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	18-Nov	23-Nov		LMSG
34801	DEENSGROUP CONSTRUCTION	SAN JOSE	deensgroup@aol.com	HAJAAH M. DEEN	408	345-3860	408	345-3869	18-Nov	23-Nov	MOHAMED	NO
35024	DEMOOR'S PAINTING, INC.	OJAI	jackie@demoorpainting.com	JACKIE DEMOOR	805	646-7774	805	646-9191	18-Nov	23-Nov	# NOT WORKING	
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	18-Nov	23-Nov	DAVE	YES
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	18-Nov	23-Nov	ANJU	NO
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	18-Nov	23-Nov	ERNEST	NO
35275	ESWPPP CONSULTANTS LLC	WALNUT CREEK	eswppp@hotmail.com	TIMIRBARAN MEHTA	925	451-1337	925	956-7191	18-Nov	23-Nov		LMSG
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	18-Nov	23-Nov	DON	NO
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	18-Nov	23-Nov	KYLE	NO
42841	FOUNDATION SOIL STABILIZATION, INC.	FRESNO	eq@fssinc24.com	ERIC QUILES	559	360-3148	559	374-6475	18-Nov	23-Nov		LMSG
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	18-Nov	23-Nov	TONI	NO
40744	G F GARCIA AND SONS, INC	CAYUCOS	gfgsi@att.net	ALEC F. GARCIA	805	995-3548	805	995-1895	18-Nov	23-Nov	LORI	NO
24244	G SOSA CONSTRUCTION, INC	SANTA MARIA	gsosainc@aol.com	GREGORY SOSA	805	934-3606	805	934-3609	18-Nov	23-Nov		LMSG
37053	GATES ENTERPRISES, INC	SANTA ANA	jgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6801	18-Nov	23-Nov	JOE	NO
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	18-Nov	23-Nov		LMSG
42290	IRB CONSTRUCTION, INC.	MARYSVILLE	raspencer7@gmail.com	RODNEY ALLEN SPENCER	916	612-0608	888	315-7315	18-Nov	23-Nov		LMSG
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	TULARE	jpsconsteng@gmail.com	SEAN REED	559	213-8773	559	842-1320	18-Nov	23-Nov	SEAN	YES
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	18-Nov	23-Nov	CACHE'	YES
40497	KIONA LANDSCAPING	EUREKA	egruetzmacherjr@gmail.com	ERNIE GRÜETZMACHER JR.	707	616-4340			18-Nov	23-Nov		LMSG
39322	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	18-Nov	23-Nov	VINCE	YES
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	18-Nov	23-Nov	LOLO	NO
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@	MICHAEL A. SMITH	530	241-1418	530	241-9647	18-Nov	23-Nov	MICHAEL	NO
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	18-Nov	23-Nov	NICOLE	NO
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	18-Nov	23-Nov	ZACK	NO
40338	MAID FAST	EL CAJON	SCOTTMARRONE@MAID-FAST.COM	RENATO MARRONE	619	749-6116	619	749-6116	18-Nov	23-Nov	SCOTT	NO
37323	MARISCAL PAINTING, INC.	COVINA	mariscaldutchpainting@hotmail.com	JESUS MARISCAL	626	331-2304	626	331-2560	18-Nov	23-Nov	# NOT WORKING	
39715	MASS X INC.	FRESNO	massx6@hotmail.com; massx2@hotm	JENNIFER FOSTER	559	294-1075	559	294-1463	18-Nov	23-Nov		LMSG
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstruc	MACKY MCCULLOUGH	707	825-1014	707	825-1769	18-Nov	23-Nov	CHELSEA	NO
34815	MIDWEST BUILDING SUPPLIES, INC.	DETROIT	elmerdx@aol.com	ELMER H. DIXON	313	592-4989			18-Nov	23-Nov		LMSG
40840	MV CONSTRUCTION, INC.	ATWATER	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	18-Nov	23-Nov		LMSG
40921	NEW WEST LANDSCAPING	GARDENA	newwestlandscaping@yahoo.com	KEITH D. DICKERSON	310	617-9667	310	769-6614	18-Nov	23-Nov	CLAUDIA	NO
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	18-Nov	23-Nov	TAMMI	NO
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	18-Nov	23-Nov	MARY	NO
40456	NORTH AMERICAN FENCE & RAILING INC.	OAKLAND	kdcomini@yahoo.com	KIRA COMINI	510	436-0755	510	534-5406	18-Nov	23-Nov		LMSG
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	18-Nov	23-Nov		LMSG
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	18-Nov	23-Nov		LMSG
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	18-Nov	23-Nov	KIMBERLY	?

41743	QUANTUM CONSTRUCTION COMPANY	FRESNO	david.soto@quantumconstructionco.c	DAVID SOTO	559	431-7940	559	431-7940	18-Nov	23-Nov		LMSG
34994	S CHAVES CONSTRUCTION, INC.	SAN LUIS OBISPO	terri@schavesconstruction.com	TERRI CHAVES	805	543-9340	805	543-9341	18-Nov	23-Nov	NAJA	MNO
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	CATHEYS VALLEY	Tommy@SierraCCI.com	TOMMY BALL	209	742-4948	209	742-4948	18-Nov	23-Nov		LMSG
9241	SITEWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	18-Nov	23-Nov		LMSG
7799	SJD CONSTRUCTION INC.	OAKDALE	sjdconstr@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	18-Nov	23-Nov	ERIN	NO
32232	STATEWIDE STRIPES, INC	SAN DIEGO	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	18-Nov	23-Nov		LMSG
1213	STOLOSKI & GONZALEZ, INC.	HALF MOON BAY	mthorn@stoloskigonzalez.com	ROBERT GONZALEZ	650	726-7119	650	726-9055	18-Nov	23-Nov	MARLYN	NO
42109	STORMWATER SPECIALISTS INC	ELK GROVE	Mary@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180	18-Nov	23-Nov		LMSG
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	SUISUN SITY	kristina.viado@suulutaaq.com	TRACY CRAIN	707	427-3209	707	419-4851	18-Nov	23-Nov	JOY	NO
40886	THE COLORES PAINTING CO. INC.	SAN FRANCISCO	thecolores1970@yahoo.com	HUGO NOEL RUIZ	415	235-3155			18-Nov	23-Nov	KRISTINA	NO
37091	THE RODRIGUEZ CORPORATION	PORTLAND	therodcorp@msn.com	FERNANDO RODRIGUEZ	503	245-0679	503	245-5715	18-Nov	23-Nov		LMSG
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	18-Nov	23-Nov	NANCY	YES
40619	URBAN GRAFFITI ENTERPRISES, INC.	AZUSA	mariag@urbangraffiti.com	JUAN REINOSO	626	815-4900	626	815-4499	18-Nov	23-Nov	CARLOS	?
17079	VASQUEZ CONSTRUCTION COMPANY	SAN DIEGO	andrea@vasquezco.com	MANUEL VASQUEZ	619	237-3607	619	237-3610	18-Nov	23-Nov		LMSG
39572	VERIDICO GROUP, INC	ROSEVILLE	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	18-Nov	23-Nov		LMSG
40645	VISTA STEEL COMPANY	GOLETA	vistasteelcompany@gmail.com	MARIA C DIMAGGIO	805	964-4732	805	964-1051	18-Nov	23-Nov		LMSG
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	18-Nov	23-Nov	ERIC	NO

			OPT-IN'S FROM CALTRANS WEBSITE							
	WIDEN BRIDGE ON SR 68 IN MONTEREY COUNTY	12/8/2015	05-0F7004						12/7/2015	
Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	CONTACT	BID Y/N
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	JOEL	YES
	ACL CONSTRUCTION CO., INC.	ONTARIO	JLEE@ACLRAILS.COM		909	391-4477	909	391-4472	TAMMI	YES
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593		
	ANDERSON PAINT STORE LLC	MICHIGAN	ANDERSONPSLLC@AOL.COM		248	667-8059			LMSG	
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509	LI	NO
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423		
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664		
	CASE SPECIFIC COMPANY	PASO ROBLES			805	237-8851	805	237-8854	MISTY	YES
	CEMEX	MODESTO			209	495-2243	661	215-6497		
	CHILVER MATERIALS AND EQUIPMENT	YUCAIPA			909	206-9334				
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397	LMSG	
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858		
	CMC REBAR	TRACY			209	834-9330	972	506-2796	MEGAN	YES
	DMULLIS INSURANCE	STOCKTON			505	988-6583				
	DOUBLE G'S SUPPLY, INC	ROSEVILLE			530	902-3058	866	8782769		
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572		
	DRILL TECH DRILLING & SHORING, INC.	ANITOCH			925	978-2060	925	978-2063		
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935		
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624		
	GDM	CHINO			810	577-1698	909	627-0320	EMMETT	NO
	HAYWARD BAKER, INC.	CHINO HILLS			909	393-9300	909	393-0036	ALFREDO	NO
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999	CAROL	YES
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM			760	559-0078	714	792-2926		
	JARRETT FOUNDATIONS INC.	WEST SACRAMENTO			916	498-9999	916	498-9995	HEATHER	YES/S
	JC SUPPLY & MANUFACTURING	ONTARIO			909	373-1773	909	373-1785	BENITA	YES
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	CACHE	YES
	KELLIE AVILA CONSTRUCTION SERVICES, INC DBA ASSOCIATED TRAFFIC SAFETY	ATASCADERO			805	461-1600	805	461-1613		
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609		
	KUSTUM STEEL FABRICATORS, INC.	MC CLELLAN			916	567-5322	916	567-5323	# NOT WORKING	
	MANERI TRAFFIC CONTROL	TEMECULA			951	695-5104	951	695-5105	LMSG	
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569	CLARK	YES/S
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110		
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO	DISPATCH@OBRIENHEAVYHAUL.COM	MIKE O'BRIEN	415	821-2025	415	821-2027	DAVE	YES
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094		
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223		
	R.E. STAITE ENGINEERING, INC.	SAN DIEGO			619	233-0178	619	233-3706	JIM	YES
	S KWOK ENGINEERS, INC.	ALAMEDA		SENG	510	220-9017	888	773-1360		
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	427-4474	866	840-6786		LMSG
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116		LMSG
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSBY@STSSI.COM	JAY	916	452-4855	916	452-9322		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956	KEVIN	YES/S
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		
	STROFER & GRAFF, INC.	ANTIOCH			925	778-0200	925	778-6766	DENISE	NO
	TECHSTAR INC.	OHIO								
	TIPCO ENGINEERING, INC.	GARDENA			310	993-7005	1866	623-8349	KEVIN	NO
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885				
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293	JULIE	YES
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863		

			OPT-IN'S FROM CALTRANS WEBSITE							
	WIDEN BRIDGE ON SR 68 IN MONTEREY COUNTY	12/1/2015 12/8/15	05-0F7004						12/7/2015	
Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	CONTACT	BID Y/N
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	JOEL	YES
	ACL CONSTRUCTION CO., INC.	ONTARIO	JLEE@ACLRAILS.COM		909	391-4477	909	391-4472	TAMMI	YES
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593		
	ANDERSON PAINT STORE LLC	MICHIGAN	ANDERSONPSLLC@AOL.COM		248	667-8059			LMSG	
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509	LI	NO
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423		
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664		
	CASE SPECIFIC COMPANY	PASO ROBLES			805	237-8851	805	237-8854	MISTY	YES
	CEMEX	MODESTO			209	495-2243	661	215-6497		
	CHILVER MATERIALS AND EQUIPMENT	YUCAIPA			909	206-9334				
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397	LMSG	
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858		
	CMC REBAR	TRACY			209	834-9330	972	506-2796	MEGAN	YES
	DMULLIS INSURANCE	STOCKTON			505	988-6583				
	DOUBLE G'S SUPPLY, INC	ROSEVILLE			530	902-3058	866	8782769		
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572		
	DRILL TECH DRILLING & SHORING, INC.	ANITOCH			925	978-2060	925	978-2063		
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935		
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624		
	GDM	CHINO			810	577-1698	909	627-0320	EMMETT	NO
	HAYWARD BAKER, INC.	CHINO HILLS			909	393-9300	909	393-0036	ALFREDO	NO
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999	CAROL	YES
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM			760	559-0078	714	792-2926		
	JARRETT FOUNDATIONS INC.	WEST SACRAMENTO			916	498-9999	916	498-9995	HEATHER	YES/S
	JC SUPPLY & MANUFACTURING	ONTARIO			909	373-1773	909	373-1785	BENITA	YES
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	CACHE	YES
	KELLIE AVILA CONSTRUCTION SERVICES, INC DBA ASSOCIATED TRAFFIC SAFETY	ATASCADERO			805	461-1600	805	461-1613		
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609		
	KUSTUM STEEL FABRICATORS, INC.	MC CLELLAN			916	567-5322	916	567-5323	# NOT WORKING	
	MANERI TRAFFIC CONTROL	TEMECULA			951	695-5104	951	695-5105	LMSG	
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569	CLARK	YES/S
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110		
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO	DISPATCH@OBRIENHEAVYHAUL.COM	MIKE O'BRIEN	415	821-2025	415	821-2027	DAVE	YES
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094		
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223		
	R.E. STAITE ENGINEERING, INC.	SAN DIEGO			619	233-0178	619	233-3706	JIM	YES
	S KWOK ENGINEERS, INC.	ALAMEDA		SENG	510	220-9017	888	773-1360		
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	427-4474	866	840-6786		LMSG
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116		LMSG
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSBY@STSSI.COM	JAY	916	452-4855	916	452-9322		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956	KEVIN	YES/S
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		
	STROFER & GRAFF, INC.	ANTIOCH			925	778-0200	925	778-6766	DENISE	NO
	TECHSTAR INC.	OHIO								
	TIPCO ENGINEERING, INC.	GARDENA			310	993-7005	1866	623-8349	KEVIN	NO
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885				
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293	JULIE	YES
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863		

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-0F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

Firm ID	Firm/DBA Name	TIMES LISTED	INDIVIDUAL FIRMS
5270	A B S L CONSTRUCTION	9	1
40742	A S CONTRACTORS, INC.	5	1
32335	A.J. VASCONI GENERAL ENGINEERING	2	1
37118	ABSOLUTE URETHANE	1	1
34153	ACE FENCE COMPANY	2	1
37357	ADANTA, INC	1	1
39285	AHI CONSTRUCTION, INC.	1	1
38545	AIC PAINTING CORP	1	1
33825	AMERICAN STEEL PLACERS, INC.	1	1
24042	AMLAND CORP	6	1
42891	ANCHOR SINGH PAINTING	1	1
37715	APADANA ENGINEERING, INC.	2	1
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	1	1
41800	AVISON CONSTRUCTION, INC.	7	1
21117	BAY LINE CUTTING & CORING, INC.	2	1
41473	BAY MANUFACTURER INCOPORATED	1	1
77	BERT W SALAS, INC.	8	1
30173	BURKE CONSTRUCTION	5	1
39655	CAL VALLEY CONSTRUCTION, INC.	6	1
42986	CAL-DORADO, INC.	1	1
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	3	1
42591	COLEMAN CONSTRUCTION	6	1
43013	CONCRETE LANDSCAPE SERVICES	1	1
31969	CONTECH CONCRETE TECHNIQUES, INC	1	1
36742	CONTRACTOR SERVICES GROUP, INC.	3	1
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	1	1
37673	D AND B PAINTING COMPANY, INC	1	1
40039	D2 PAINTING	1	1
34661	DAWSON MAULDIN CONSTRUCTION, INC.	3	1
42226	DECO PAVE	1	1
34801	DEENSGROUP CONSTRUCTION	1	1
35024	DEMOOR'S PAINTING, INC.	1	1
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1	1
38712	DREAMBUILDER CONSTRUCTION CORP	8	1
39513	ERNEST B. DEE	2	1
5435	FANFA, INC.	5	1
4952	FINE GRADE EQUIPMENT, INC.	2	1
42841	FOUNDATION SOIL STABILIZATION, INC.	1	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	13	1
40744	G F GARCIA AND SONS, INC	5	1
24244	G SOSA CONSTRUCTION, INC	4	1
37053	GATES ENTERPRISES, INC	1	1
12174	INTERWEST PACIFIC, LTD.	5	1
42290	IRB CONSTRUCTION, INC.	4	1
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	5	1
447	K R C SAFETY CO. INC.	8	1
40497	KIONA LANDSCAPING	1	1
39322	LA FIRMA INC.	2	1
31286	LNA CONCRETE STRUCTURES, INC.	3	1
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	1	1
41307	M J AVILA COMPANY, INC.	3	1
34508	MAD STEEL INC.	1	1
40338	MAID FAST	1	1
37323	MARISCAL PAINTING, INC.	1	1
39715	MASS X INC.	6	1
27969	MC CULLOUGH CONSTRUCTION INC	7	1
34815	MIDWEST BUILDING SUPPLIES, INC.	1	1

40840	MV CONSTRUCTION, INC.	5	1
40921	NEW WEST LANDSCAPING	1	1
35955	NEWLAND ENTITIES, INC	2	1
32107	NIELSON CONSTRUCTION	5	1
40456	NORTH AMERICAN FENCE & RAILING INC.	2	1
39218	PC&N CONSTRUCTION, INC	1	1
34174	PROFESSIONAL CONCRETE SAWING INC.	5	1
42531	PRUNUSKE CHATHAM, INC	1	1
41743	QUANTUM CONSTRUCTION COMPANY	1	1
34994	S CHAVES CONSTRUCTION, INC.	6	1
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	1	1
9241	SITEWORKS CONSTRUCTION, INC	5	1
7799	SJD CONSTRUCTION INC.	6	1
32232	STATEWIDE STRIPES, INC	1	1
1213	STOLOSKI & GONZALEZ, INC.	2	1
42109	STORMWATER SPECIALISTS INC	1	1
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	1	1
40886	THE COLORES PAINTING CO. INC.	1	1
37091	THE RODRIGUEZ CORPORATION	1	1
32609	UGE & ECS, INC.	1	1
40619	URBAN GRAFFITI ENTERPRISES, INC.	1	1
17079	VASQUEZ CONSTRUCTION COMPANY	1	1
39572	VERIDICO GROUP, INC	1	1
40645	VISTA STEEL COMPANY	1	1
41176	WALLACE STRUCTURES	2	1
	TOTAL	**232**	**84**

Back To Query Form

Thu Nov 12 16:20:51 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9607 END DUMP TRUCK
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P Nu
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:24:42 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Nov 12 16:25:14 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N. MARKS		FRESNO	CA	93706		P.O. BOX 975		TULARE	CA	93275		DBE	DAVEtrucks...	SEAN REED	559	370-5756		

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:26:33 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P Nu
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:28:48 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Nov 12 16:28:56 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Nov 12 16:29:16 PST 2015

Query Criteria

District: 05
County: MONTEREY
Work Codes: C8851 Lead Compliance
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
37357	ADANTA, INC	828 SCHOOL STREET		NAPA	CA	94559		828 SCHOOL STREET		NAPA	CA	94559		DBE	kimberlypa...	KIMBERLY P...	707	709-8894
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337
42531	PRUNUSKE CHATHAM, INC	400 MORRIS STREET SUITE G		SESBASTOPOL	CA	95472								DBE	liza@pcz.c...	LIZA PRUNU..	707	824-4600
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016
39572	VERIDICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A		ROSEVILLE	CA	95661		P O BOX 673		ROSEVILLE	CA	95661		DBE	vida.wrigh...	VIDA G. WR...	916	865-4170

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:30:17 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Nov 12 16:30:26 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C....	805	748-8576		
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224		ELK GROVE	CA	95624								DBE	Mary@storm..	MARY A LAR..	916	230-0370		

Export options: CSV | Excel | XML.

Back To Query Form

Thu Nov 12 16:31:54 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2602 AGGREGATE BASE
Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317	
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-0300	
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-2705	
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-8773	559
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-7601	
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-1075	
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-5936	

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:32:55 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C6200 ALTERNATIVE PIPE CULVERT
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697
34501	ROBERT'S BACKHOE SERVICE, INC.	32987 TURTLE DOVE DRIVE		LAKE ELSINORE	CA	92530								DBE	rbsil997@y...	ROBERT CER...	909	678-0813
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	3006 TROWER RD		CATHEYS VALLEY	CA	95306		PO BOX 308		CATHEYS VALLEY	CA	95306		DBE	Tommy@Sier...	TOMMY BALL	209	742-4948
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:34:00 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3901 ASPHALT CONCRETE
Firm Type: DBE

14 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-660
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-031
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-030
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-228
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-958
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-369
40744	G F GARCIA AND SONS, INC	123 PARK AVE.		CAYUCOS	CA	93430		P.O. BOX 525		CAYUCOS	CA	93430		DBE	gfgsi@att...	ALEC F. GA...	805	995-354
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-877
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-149
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-760
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-107
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-593
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-117
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-327

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:35:03 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

19 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Ph Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	378-
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-
40744	G F GARCIA AND SONS, INC	123 PARK AVE.		CAYUCOS	CA	93430		P.O. BOX 525		CAYUCOS	CA	93430		DBE	gfgsi@att...	ALEC F. GA...	805	995-
24244	G SOSA CONSTRUCTION, INC	1435 MARSALA AVENUE		SANTA MARIA	CA	93458								DBE	gsosainc@a...	GREGORY SO...	805	934-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD		SAN LUIS OBISPO	CA	93401		11545 LOS OSOS VALLEY ROAD		SAN LUIS OBISPO	CA	93405		DBE	terri@scha...	TERRI CHAV...	805	543-
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	CA	95361	1042	DBE	sjdconstr@...	SANDRA CUN...	209	847-
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:36:09 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8331 CONCRETE BARRIER
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P Nu
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:37:10 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Al Are Cod
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	CA	95361	1042	DBE	sjdconstr@...	SANDRA CUN...	209	847-8939	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:38:15 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	A Ph Nun
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710								DBE	juan@bayli...	JUAN ARREG...	510	527-1000		
34801	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA, SUITE 100		SAN JOSE	CA	95126								DBE	deensgroup...	HAJAAH M. ...	408	345-3860		

Export options: CSV | Excel | XML

Back To Query Form

Thu Nov 12 16:40:53 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9980 DEMOLITION
Firm Type: DBE

13 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1009
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-8410
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
40744	G F GARCIA AND SONS, INC	123 PARK AVE.		CAYUCOS	CA	93430		P.O. BOX 525		CAYUCOS	CA	93430		DBE	gfgsi@att...	ALEC F. GA...	805	995-3548
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD		SAN LUIS OBISPO	CA	93401		11545 LOS OSOS VALLEY ROAD		SAN LUIS OBISPO	CA	93405		DBE	terri@scha...	TERRI CHAV...	805	543-9340
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:07:30 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2030 EROSION CONTROL
Firm Type: DBE

2 items found, displaying all items.**1**

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:12:10 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8000 FENCING CONTRACTOR
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
42633	ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333-0727	626	8
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:13:23 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:13:35 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
42841	FOUNDATION SOIL STABILIZATION, INC.	6635 E. ALTA		FRESNO	CA	93727								DBE	eq@fssinc2...	ERIC QUILE...	559	360-3148		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:14:39 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1910 GRADING
Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	N
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	7
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	7
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	9
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	4
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	2
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	2
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	3
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	9
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	3
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	8
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	9
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	7
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	2
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	6
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	2
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	3
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	2

40840	MV CONSTRUCTION, INC.	PO BOX 1575	ATWATER	CA	95301	5610 ZEINER CT.	ATWATER	CA	95301	DBE	valdez05@g...	MANUEL VAL...	209	7!
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD	SAN LUIS OBISPO	CA	93401	11545 LOS OSOS VALLEY ROAD	SAN LUIS OBISPO	CA	93405	DBE	terri@scha...	TERRI CHAV...	805	5
1213	STOLOSKI & GONZALEZ, INC.	727 MAIN STREET	HALF MOON BAY	CA	94019 1924					DBE	mthorn@sto...	ROBERT GON...	650	7

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:16:14 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2000 HIGHWAY PLANTING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:17:25 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:17:33 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Pl Nu
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C....	805	748-8576		
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...	MICHAEL A....	530	241-1418	530	941

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:18:37 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9867 LANDSCAPING CONTRACTOR
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:18:50 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C9867 LANDSCAPING CONTRACTOR
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	500 EAST E STREET #223		ONTARIO	CA	91764								DBE	rita@arame...	RITA SAMOU...	909	746-8066		
43013	CONCRETE LANDSCAPE SERVICES	4862 E. 2ND STREET		BENICIA	CA	94510								DBE	clsconcret...	RONALD A. ...	916	688-1500	707	2
35183	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243		SAN RAMON	CA	94583		231 MARKET PLACE, #243		SAN RAMON	CA	94583		DBE	geckogcons...	KEIKO FRED...	925	548-8723		
40497	KIONA LANDSCAPING	3889 F STREET, APT 2		EUREKA	CA	95503		P.O. BOX 5138		ARCATA	CA	95518		DBE	egruetzmac...	ERNIE GRUE...	707	616-4340		
40921	NEW WEST LANDSCAPING	1019 W. 133RD ST.		GARDENA	CA	90247								DBE	newwestlan...	KEITH D. D...	310	617-9667		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:20:02 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8604 LIGHTING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:21:06 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8320 METAL BEAM GUARD RAILING
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:21:55 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8330 METAL RAILING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:22:04 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C8330 METAL RAILING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P Nu
41473	BAY MANUFACTURER INCOPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023								DBE	dennis4bmi...	null null	831	634-0270		
40456	NORTH AMERICAN FENCE & RAILING INC.	515 23RD AVENUE		OAKLAND	CA	94606								DBE	kdcomini@y...	KIRA COMIN...	510	436-0755		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:26:20 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5105 MINOR CONCRETE STRUCTURE
Firm Type: DBE

9 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A Ar Co
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317	
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710								DBE	juan@bayli...	JUAN ARREG...	510	527-1000	
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-7601	
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-5936	
41743	QUANTUM CONSTRUCTION COMPANY	6083 NORTH FIGARDEN DRIVE # 140		FRESNO	CA	93722								DBE	david.soto...	DAVID SOTO	559	431-7940	559
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:29:12 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Al Pho Num
77	BERT W SALAS, INC	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:30:09 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9854 PAINTING STRUCTURES
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:30:18 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C9854 PAINTING STRUCTURES
Firm Type: DBE

16 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phoı Numl
37118	ABSOLUTE URETHANE	6614 SOUTH ELM		FRESNO	CA	93706								DBE	carolyn@ab...	CAROLYN PL...	559	241-01
39285	AHI CONSTRUCTION, INC.	752 NORTHPORT DRIVE, SUITE H		WEST SACRAMENTO	CA	95691								DBE	madams@ahi...	MARK ADAMS	916	400-37
38545	AIC PAINTING CORP	400 REED STREET, SUITE 106		SANTA CLARA	CA	95050								DBE	aicpaintin...	CHRISTINE ...	831	335-40
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...	ANCHOR SIN...	916	595-18
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	3441 MAIN STREET, SUITE 104		CHULA VISTA	CA	91911		3441 MAIN STREET, SUITE 104		CHULA VISTA	CA	91911	5828	DBE	admin@cybe...	JOAQUIN CA...	619	498-48
37673	D AND B PAINTING COMPANY, INC	8055 COLLINS DRIVE SUITE 201		OAKLAND	CA	94621		8055 COLLINS DRIVE SUITE 201		OAKLAND	CA	94621		DBE	derek@dbpa...	DEREK BARR...	866	431-98
40039	D2 PAINTING	6250 COBBLE STONE COURT		APTOS	CA	95003								DBE	deedee@d2p...	DOLORES HA...	831	295-91
35024	DEMOOR'S PAINTING, INC.	401 PARK ROAD		OJAI	CA	93023								DBE	jackie@dem...	JACKIE DEM...	805	646-77
40338	MAID FAST	440 CHAMBERS ST. #104		EL CAJON	CA	92020								DBE	SCOTTMARRO...	RENATO MAR...	619	749-61
37323	MARISCAL PAINTING, INC.	345 S. MONTE VISTA AVENUE,		COVINA	CA	91723								DBE	mariscaldu...	JESUS MARI...	626	331-23
34815	MIDWEST BUILDING SUPPLIES, INC	15719 DALE STREET, SUITE B		DETROIT	MI	48223		P.O. BOX 85524		WESTLAND	MI	48185		DBE	elmerdx@ao...	ELMER H. D...	313	592-49
32232	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD		SAN DIEGO	CA	92120		P.O. BOX 600710		SAN DIEGO	CA	92160		DBE	dawn@state...	DAVID BRIL...	858	560-68
40886	THE COLORES PAINTING CO. INC.	250 LONDON STREET		SAN FRANCISCO	CA	94112								DBE	thecolores...	HUGO NOEL ...	415	235-31
37091	THE RODRIGUEZ CORPORATION	11130 SW BARBUR BLVD., SUITE 100		PORTLAND	OR	97219		7805 SW 40TH AVENUE, SUITE 19031		PORTLAND	OR	97219		DBE	therodcorp...	FERNANDO R...	503	245-06
40619	URBAN GRAFFITI ENTERPRISES, INC.	1280 MOUNTAIN VIEW CIRCLE		AZUSA	CA	91702								DBE	mariag@urb...	JUAN REINO...	626	815-49
17079	VASQUEZ CONSTRUCTION COMPANY	3009 G STREET		SAN DIEGO	CA	92102								DBE	andrea@vas...	MANUEL VAS...	619	237-36

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:31:25 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Numbe
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-2705		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:32:52 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1531 PLANE ASPHALT CONCRETE
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600	
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-2286	714
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:33:42 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5000 PRESTRESSING CONCRETE CAST-IN-PLACE
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c..	LIDIA LOPE..	323	225-2016		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:34:36 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:34:48 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Are: Cod
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	RUSSELL RO...	909	884-6031	
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO CA		93727		DBE	contechg@g...	JIM GARCIA	559	251-8818	
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM...	909	592-3443	
40645	VISTA STEEL COMPANY	6100A FRANCIS BOTELLO RD		GOLETA	CA	93117								DBE	vistasteel...	MARIA C DI...	805	964-4732	

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:36:02 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1575 REMOVE BRIDGE ITEM
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	827-7327
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:36:54 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5620 ROADSIDE SIGN
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Al Pho Num
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:37:56 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

35 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-090
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-668
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-940
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-394
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-031
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-771
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-100
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-030
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-228
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	371-730
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-270
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	378-153
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-369
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	827-732
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580 1888								DBE	dbgriffin@...	JOSEPH FAN...	510	278-841
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-878
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-074
40744	G F GARCIA AND SONS, INC	123 PARK AVE.		CAYUCOS	CA	93430		P.O. BOX 525		CAYUCOS	CA	93430		DBE	gfgsi@att...	ALEC F. GA...	805	995-354
24244	G SOSA CONSTRUCTION, INC	1435 MARSALA AVENUE		SANTA MARIA	CA	93458								DBE	gsosainc@a...	GREGORY SO...	805	934-360
37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	CA	92707		DBE	jgates.gei...	JOE GATES	714	382-670

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:38:04 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

35 items found, displaying 21 to 35.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phoı Numl
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-20
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-06
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-87
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-10
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-10
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-59
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-11
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-87
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-22
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD		SAN LUIS OBISPO	CA	93401		11545 LOS OSOS VALLEY ROAD		SAN LUIS OBISPO	CA	93405		DBE	terri@scha...	TERRI CHAV...	805	543-93
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-14
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	CA	95361	1042	DBE	sjdconstr@...	SANDRA CUN...	209	847-89
1213	STOLOSKI & GONZALEZ, INC.	727 MAIN STREET		HALF MOON BAY	CA	94019	1924							DBE	mthorn@sto...	ROBERT GON...	650	726-71
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	110 RAILROAD AVENUE, SUITE A		SUISUN SITY	CA	94585		4300 B STREET, SUITE #205		ANCHORAGE	AK	99503		DBE	kristina.v...	TRACY CRAI...	707	427-32
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-32

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:40:12 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

21 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	P Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	371
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743
24244	G SOSA CONSTRUCTION, INC	1435 MARSALA AVENUE		SANTA MARIA	CA	93458								DBE	gsosainc@a...	GREGORY SO...	805	934
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD		SAN LUIS OBISPO	CA	93401		11545 LOS OSOS VALLEY ROAD		SAN LUIS OBISPO	CA	93405		DBE	terri@scha...	TERRI CHAV...	805	543
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	CA	95361	1042	DBE	sjdconstr@...	SANDRA CUN...	209	847

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:40:19 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

21 items found, displaying 21 to 21.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P Nu
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE CA		95547		PO BOX 629		FORTUNA CA		95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:41:11 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

24 items found, displaying 1 to 20.[First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-090
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-668
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-940
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-031
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-771
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-100
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-030
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-901
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-041
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	827-732
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-841
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-074
24244	G SOSA CONSTRUCTION, INC	1435 MARSALA AVENUE		SANTA MARIA	CA	93458								DBE	gsosainc@a...	GREGORY SO...	805	934-360
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-206
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-060
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-877
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-107
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-101

32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	94558					DBE	dnielson@n...	DIANN NIEL...	707	253-877
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	P.O. BOX 3348	MERCED	CA	95344	DBE	davidscott...	DAVID SCOT...	209	722-222

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:41:13 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

24 items found, displaying 21 to 24.[First/Prev] 1, **2** [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A A C
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD		SAN LUIS OBISPO	CA	93401		11545 LOS OSOS VALLEY ROAD		SAN LUIS OBISPO	CA	93405		DBE	terri@scha...	TERRI CHAV...	805	543-9340	
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437	
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	CA	95361	1042	DBE	sjdconstr@...	SANDRA CUN...	209	847-8939	
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:42:10 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2066 TEMPORARY EROSION CONTROL
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:43:10 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8001 TEMPORARY FENCING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Wed Nov 18 13:43:19 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Work Codes: C8001 TEMPORARY FENCING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Al Pho Num
40456	NORTH AMERICAN FENCE & RAILING INC.	515 23RD AVENUE		OAKLAND CA		94606								DBE	kdcomini@y...	KIRA COMIN...	510	436-0755		

Export options: CSV | Excel | XML

Back To Query Form

Wed Nov 18 13:47:32 PST 2015

Query Criteria

District: 05
County: MONTEREY
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1201 TRAFFIC CONTROL SYSTEM
Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014	
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B		OAKDALE	CA	95361	1042	P.O.BOX 12320		OAKDALE	CA	95361	1042	DBE	sjdconstr@...	SANDRA CUN...	209	847-8939	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: CSV | Excel | XML

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 09:41
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 09:41
FAX NO./NAME	14089860142
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

November 9, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 09:43
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 09:43
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

November 9, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05 - OF 7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete

BROADCAST REPORT

TIME : 11/30/2015 09:43
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	09:34	15107270910	37	02	OK	ECM
11/30	09:35	12099662643	33	02	OK	ECM
11/30	09:36	15592272212	36	02	OK	ECM
11/30	09:37	16263337843	45	02	OK	
11/30	09:39	17077368368	33	02	OK	ECM
11/30	09:40	4003711	26	02	OK	ECM
11/30	09:41	14089860142	00	00	BUSY	
11/30	09:43	19094339150	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 09:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 09:44
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 09:46
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/30 09:46
FAX NO./NAME	17078251769
DURATION	00:00:44
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:03
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 10:03
FAX NO./NAME	16094981060
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:09
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 10:09
FAX NO./NAME	18056469191
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:13
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 10:13
FAX NO./NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:00
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/30 10:00
FAX NO./NAME	12097424948
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/30/2015 10:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	09:52	19256344339	31	02	OK	ECM
11/30	09:53	12097222227	01:03	02	OK	
11/30	09:55	17078246854	30	02	OK	ECM
11/30	09:56	15594317940	48	02	OK	ECM
11/30	09:58	18055439341	29	02	OK	ECM
11/30	10:00	12097424948	00	00	BUSY	
11/30	10:00	19252568357	37	02	OK	ECM
11/30	10:01	12098470169	38	02	OK	ECM
11/30	10:02	18585600158	34	02	OK	ECM
11/30	10:03	16507269055	43	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 11/30/2015 10:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	10:05	4054180	42	02	OK	ECM
11/30	10:06	17074194851	29	02	OK	ECM
11/30	10:07	15032455715	48	02	OK	ECM
11/30	10:08	13108626879	54	02	OK	ECM
11/30	10:10	16268154499	35	02	OK	ECM
11/30	10:11	16192373610	26	02	OK	ECM
11/30	10:12	8654174	44	02	OK	ECM
11/30	10:14	18059641051	34	02	OK	ECM
11/30	10:15	17077683386	31	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-8F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: STOLOSKI & GONZALEZ, INC.

Address: _____

_____

Phone: _____ Fax: 650-726-9055

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. NOT BIDDING

_____

_____

By: _____ Date: 11/30/15
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/30 10:29
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/30 10:29
FAX NO./NAME	15105345406
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/30/2015 10:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	09:44	15592941463	59	02	OK	
11/30	09:46	17078251769	44	00	BUSY	
11/30	09:48	13107696614	43	02	OK	ECM
11/30	09:49	15306740756	32	02	OK	ECM
11/30	09:50	17072530131	43	02	OK	ECM
11/30	10:29	15593570851	00	00	BUSY	
11/30	10:29	15105345406	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:26
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 10:26
FAX NO./NAME	15598421320
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/30/2015 10:32
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	10:21	18059343609	36	02	OK	ECM
11/30	10:23	18583453737	46	02	OK	
11/30	10:24	18883157315	43	02	OK	ECM
11/30	10:26	15598421320	00	00	BUSY	
11/30	10:27	15597322684	36	02	OK	ECM
11/30	10:28	18059290501	42	02	OK	ECM
11/30	10:29	19093939363	31	02	OK	ECM
11/30	10:30	15302419647	42	02	OK	ECM
11/30	10:31	15598467610	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 11/30/2015 10:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	10:33	19093940724	42	02	OK	ECM
11/30	10:34	16197496116	42	02	OK	ECM
11/30	10:36	16263312560	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 11/30/2015 10:38
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	09:44	14082984344	00	00	BUSY	
11/30	09:45	14154677721	35	02	OK	ECM
11/30	09:47	15594761319	42	02	OK	ECM
11/30	09:48	15105270500	27	02	OK	ECM
11/30	09:50	18316340271	01:59	02	OK	ECM
11/30	09:52	16192583515	31	02	OK	ECM
11/30	09:53	15306722411	01:13	02	OK	ECM
11/30	09:55	15592740311	34	02	OK	ECM
11/30	09:56	15623098261	46	02	OK	
11/30	10:37	19095914569	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 11/30/2015 10:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	10:09	18056469191	00	00	BUSY	
11/30	10:10	15593746470	37	02	OK	ECM
11/30	10:13	6912127	00	00	BUSY	
11/30	10:14	15102783095	01:04	02	OK	ECM
11/30	10:16	16617228900	42	02	OK	ECM
11/30	10:17	15593746475	43	02	OK	ECM
11/30	10:19	15307439352	31	02	OK	ECM
11/30	10:20	18059951895	01:07	02	OK	ECM
11/30	10:40	17146463698	37	02	OK	ECM
11/30	10:41	19259567191	47	02	OK	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/30/2015 10:51
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/30 10:51
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/30/2015 10:51
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/30	10:09	18056469191	00	00	BUSY	
11/30	10:10	15593746470	37	02	OK	ECM
11/30	10:13	6912127	00	00	BUSY	
11/30	10:14	15102783095	01:04	02	OK	ECM
11/30	10:16	16617228900	42	02	OK	ECM
11/30	10:17	15593746475	43	02	OK	ECM
11/30	10:19	15307439352	31	02	OK	ECM
11/30	10:20	18059951895	01:07	02	OK	ECM
11/30	10:38	17072759025	42	02	OK	ECM
11/30	10:51	14083453869	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-BF7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Pat

Company Name: Fanfa Inc

Address: 2401 Grant AVE

San Lorenzo CA 94580

Phone: 510-278-5410 Fax: 510-278-3095

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Signature Date: 11-30-15

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-0F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: KRISTINA VIADO

Company Name: SUULUTAAQ, INC.

Address: 110 RAILROAD AVE., SUITE A
SUISUN CITY, CA 94585

Phone: 707-427-3209 Fax: 707-419-4851

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.
currently not bidding region

By: [signature] Date: 11/30/15
Signature

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-0F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: KRISTINA VIADO

Company Name: SUULUTAAQ, INC.

Address: 110 RAILROAD AVE., SUITE A
SUISUN CITY, CA 94585

Phone: 707-427-3209 Fax: 707-419-4851

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.
CURRENTLY OUT OF BIDDING REGION

By: _____ Signature Date: 11/18/15

___DBE ___UDBE ___DVBE X SBE X DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-8F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: STOLOSKI & GONZALEZ, INC.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. NOT BIDDING

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-0F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: KRISTINA VIADO

Company Name: SUULUTAAQ, INC.

Address: 110 RAILROAD AVE, SUITE A
SUISUN CITY, CA 94585

Phone: 707-427-3209 Fax: 707-419-4851

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 11/23/15
Signature

___DBE ___UDBE ___DVBE X SBE X DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:28
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:28
FAX NO./NAME	14089860142
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:29
FAX NO./NAME	190974339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trenching

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:31
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:31
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:21
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/23 10:21
FAX NO./NAME	192563443339
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/23/2015 10:21
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:43	12097222227	01:03	02	OK	
11/23	09:45	17078246854	29	02	OK	ECM
11/23	09:46	15594317940	48	02	OK	ECM
11/23	09:48	18055439341	29	02	OK	ECM
11/23	09:49	12097424948	00	00	BUSY	
11/23	09:50	19252568357	02:02	02	OK	ECM
11/23	09:53	12098470169	34	02	OK	ECM
11/23	09:54	18585600158	39	02	OK	ECM
11/23	09:55	16507269055	43	02	OK	ECM
11/23	10:21	192563443339	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 11/23/2015 10:22
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:31	14082984344	00	00	BUSY	
11/23	09:31	14154677721	33	02	OK	ECM
11/23	09:32	19095914569	43	02	OK	ECM
11/23	09:33	15594761319	42	02	OK	ECM
11/23	09:35	15105270500	36	02	OK	ECM
11/23	09:36	16192583515	31	02	OK	ECM
11/23	09:38	15306722411	54	02	OK	ECM
11/23	09:40	155924740311	00	00	BUSY	
11/23	09:41	15623098261	46	02	OK	
11/23	10:22	18316340271	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:31
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 10:31
FAX NO./NAME	17077368369
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/23/2015 10:31
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:21	15107270910	58	02	OK	ECM
11/23	09:23	12099662643	39	02	OK	ECM
11/23	09:24	15592272212	35	02	OK	ECM
11/23	09:26	4003711	25	02	OK	ECM
11/23	09:28	14089860142	00	00	BUSY	
11/23	09:29	190974339150	00	00	BUSY	
11/23	10:20	16263337843	44	02	OK	
11/23	10:31	17077368369	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:35
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 10:35
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05 - 0F 7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/23/2015 10:35
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:42	15626972039	32	02	OK	ECM
11/23	09:43	17072759025	40	02	OK	ECM
11/23	09:44	6821884	24	02	OK	ECM
11/23	09:45	15592518821	28	02	OK	ECM
11/23	09:46	18663666646	45	02	OK	
11/23	09:48	16094981060	00	00	BUSY	
11/23	09:49	15106335753	42	02	OK	ECM
11/23	09:50	17143781534	43	02	OK	ECM
11/23	09:52	16264801557	42	02	OK	ECM
11/23	10:35	14083453869	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:40
FAX NO./NAME	155924740311
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:48
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:48
FAX NO./NAME	16094981060
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05 - 0F 7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:55
FAX NO./NAME	18056469191
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05 - DF 7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:58
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 09:58
FAX NO./NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

BROADCAST REPORT

TIME : 11/23/2015 10:07
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:55	18056469191	00	00	BUSY	
11/23	09:56	15593746470	37	02	OK	ECM
11/23	09:57	17146463698	28	02	OK	ECM
11/23	09:58	6912127	00	00	BUSY	
11/23	09:59	19259567191	46	02	OK	
11/23	10:00	15102783095	01:03	02	OK	ECM
11/23	10:02	16617228900	53	02	OK	ECM
11/23	10:03	15593746475	43	02	OK	ECM
11/23	10:05	15307439352	31	02	OK	ECM
11/23	10:06	18059951895	01:12	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:13
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	11/23 10:13
FAX NO./NAME	15598421320
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508. RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete

BROADCAST REPORT

TIME : 11/23/2015 10:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	10:08	18059343609	34	02	OK	ECM
11/23	10:09	17143826801	33	02	OK	ECM
11/23	10:10	18583453737	46	02	OK	
11/23	10:11	18883157315	43	02	OK	ECM
11/23	10:13	15598421320	00	00	BUSY	
11/23	10:14	15597322684	38	02	OK	ECM
11/23	10:15	18059290501	42	02	OK	ECM
11/23	10:16	19093939363	38	02	OK	ECM
11/23	10:18	15302419647	42	02	OK	ECM
11/23	10:19	15598467610	35	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:31
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/23 09:31
FAX NO./NAME	161974961116
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 09:49
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/23 09:49
FAX NO./NAME	12097424948
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:07
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/23 10:07
FAX NO./NAME	17077683386
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/23/2015 10:07
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:56	4054180	41	02	OK	ECM
11/23	09:57	17074194851	30	02	OK	ECM
11/23	09:59	15032455715	36	02	OK	ECM
11/23	10:00	13108626879	42	02	OK	ECM
11/23	10:01	16268154499	27	02	OK	ECM
11/23	10:02	16192373610	28	02	OK	ECM
11/23	10:03	8654174	48	02	OK	ECM
11/23	10:05	18059641051	30	02	OK	ECM
11/23	10:07	17077683386	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/23 10:19
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 11/23/2015 10:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE,TIME	11/23 10:19
FAX NO./NAME	15105345406
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 11/23/2015 10:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/23	09:29	19093940724	42	02	OK	ECM
11/23	09:31	161974961116	00	00	BUSY	
11/23	09:32	16263312560	27	02	OK	ECM
11/23	09:33	15592941463	59	02	OK	
11/23	09:35	17078251769	36	02	OK	ECM
11/23	09:37	13107696614	43	02	OK	ECM
11/23	09:38	15306740756	32	02	OK	ECM
11/23	09:39	17072530131	43	02	OK	ECM
11/23	10:19	15593570851	00	00	BUSY	
11/23	10:19	15105345406	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

Evita Gomez

From: Marilyn Thorn <mthorn@stoloskigonzalez.com>
Sent: Thursday, November 19, 2015 11:30 AM
To: Evita Gomez
Subject: RE: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Good Morning Evita,

We're not bidding this project. However, we do appreciate the invitation!

Have a g-r-e-a-t day!

Marilyn

Stoloski & Gonzalez Inc.
O: 650-726-7119 | F: 650-726-9055
Email: mthorn@stoloskigonzalez.com

From: Evita Gomez [mailto:egomez@vikingbridges.com]
Sent: Wednesday, November 18, 2015 2:13 PM
To: daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; carolyn@absoluteurethane.com; neweamil@newemail.com; america@acefencecompany.com; KIM@acefencecompany.com; kimberlypatz@adanta-inc.com; madams@ahiconstructs.com; aicpainting@sbcglobal.net; Rusty@steelplacers.com; kevinphan@amlandcorp.com; perfectpainter26@yahoo.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; rita@aramexxgroupinc.com; avila@avisoninc.com; juan@baylinecutting.com; dennis4bmi@razzolink.com; bsalaz@bertsalasinc.com; burkebid@gmail.com; shelleya@calvalleyconstruction.com; raguinaga@suecorp.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; clsconcrete@pacbell.net; contechg@gmail.com; shelli@csg-web.com; admin@cyberpsc.com; derek@dbpaint.com; dbpaint@sbcglobal.net; deedee@d2painting.com; sandradawson@dawson-mauldin.com; Ferry@DecoPaveCorp.com; deensgroup@aol.com; jackie@demoorpainting.com; DAVEtrucksweep@gmail.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; eswppp@hotmail.com; dbgriffin@fanfainc.com; judy@finegradeinc.com; eq@fssinc24.com; toni.medina@att.net; gfgsi@att.net; gsosainc@aol.com; jgates.gei@gmail.com; jack@interwestpacific.com; raspencer7@gmail.com; jpsconsteng@gmail.com; garyc@krcsafety.com; egruetzmacherjr@gmail.com; estimating@theswpppfirm.com; agarcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com; madsteelinc@aol.com; SCOTTMARRONE@MAID-FAST.COM; mariscaldutchpainting@hotmail.com; massx6@hotmail.com; massx2@hotmail.com; denamccullough@mcculloughconstructioninc.com; elmerdx@aol.com; valdez05@gmail.com; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; kdcomini@yahoo.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; liza@pcz.com; david.soto@quantumconstructionco.com; rbsil997@yahoo.com; terri@schavesconstruction.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdconstr@yahoo.com; dawn@statewidestripes.com; Marilyn Thorn; Mary@stormwaterspecialists.com; kristina.viado@suulutaaq.com; thecolores1970@yahoo.com; therodcorp@msn.com; nancy@ugeecs.com; mariag@urbangraffiti.com; andrea@vasquezco.com; vida.wright@veridicogroup.com; vistasteelcompany@gmail.com; wallacestr@aol.com
Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Good afternoon,

Please see attachment.

Thank you,

Evita Gomez

Evita Gomez

From: Joe Gates <jgates.gei@gmail.com>
Sent: Saturday, November 21, 2015 9:56 AM
To: Evita Gomez
Subject: RE: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

We will not be bidding this job.

Thank You

From: Evita Gomez [mailto:egomez@vikingbridges.com]
Sent: Wednesday, November 18, 2015 2:13 PM
To: daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; carolyn@absoluteurethane.com; neweamil@newemail.com; america@acefencecompany.com; KIM@acefencecompany.com; kimberlypatz@adanta-inc.com; madams@ahiconstructs.com; aicpainting@sbcglobal.net; Rusty@steelplacers.com; kevinphan@amlandcorp.com; perfectpainter26@yahoo.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; rita@aramexxgroupinc.com; kavila@avisoninc.com; juan@baylinecutting.com; dennis4bmi@razzolink.com; bsalaz@bertsalasinc.com; burkebid@gmail.com; shelleya@calvalleyconstruction.com; raguinaga@suecorp.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; clsconcrete@pacbell.net; contechg@gmail.com; shelli@csg-web.com; admin@cyberpsc.com; derek@dbpaint.com; dbpaint@sbcglobal.net; deedee@d2painting.com; sandradawson@dawson-mauldin.com; Ferry@DecoPaveCorp.com; deensgroup@aol.com; jackie@demoorpainting.com; DAVEtrucksweep@gmail.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; eswppp@hotmail.com; dbgriffin@fanfainc.com; judy@finegradeinc.com; eq@fssinc24.com; toni.medina@att.net; gfgsi@att.net; gosainc@aol.com; jgates.gei@gmail.com; jack@interwestpacific.com; raspencer7@gmail.com; jpsconsteng@gmail.com; garyc@krcsafety.com; egruetzmacherjr@gmail.com; estimating@theswpppfirm.com; agarcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com; madsteelinc@aol.com; SCOTTMARRONE@MAID-FAST.COM; mariscaldutchpainting@hotmail.com; massx6@hotmail.com; massx2@hotmail.com; denamccullough@mcculloughconstructioninc.com; elmerdx@aol.com; valdez05@gmail.com; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; kdcomini@yahoo.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; liza@pcz.com; david.soto@quantumconstructionco.com; rbsil997@yahoo.com; terri@schavesconstruction.com; Tommy@SierraCCI.com; kdesena@linkzone.com; sjdconstr@yahoo.com; dawn@statewidestripes.com; mthorn@stoloskigonzalez.com; Mary@stormwaterspecialists.com; kristina.viado@suulutaaq.com; thecolores1970@yahoo.com; therodcorp@msn.com; nancy@ugeecs.com; mariag@urbangraffiti.com; andrea@vasquezco.com; vida.wright@veridicogroup.com; vistasteelcompany@gmail.com; wallacestr@aol.com
Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Good afternoon,

Please see attachment.

Thank you,

Evita Gomez

Evita Gomez

From: Microsoft Outlook
To: neweamil@newemail.com
Sent: Wednesday, November 18, 2015 6:18 PM
Subject: Delivery delayed:Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery is delayed to these recipients or groups:

neweamil@newemail.com (neweamil@newemail.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 54 minutes. You'll be notified if the message can't be delivered by that time.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local
Receiving server: newemail.com (69.172.201.208)

neweamil@newemail.com
Remote Server at newemail.com (69.172.201.208) returned '400 4.4.7 Message delayed'
11/19/2015 2:07:08 AM - Remote Server at newemail.com (69.172.201.208) returned '441 4.4.1 Error encountered while communicating with primary target IP address: "Failed to connect. Winsock error code: 10060, Win32 error code: 10060." Attempted failover to alternate host, but that did not succeed. Either there are no alternate hosts, or delivery failed to all alternate hosts. The last endpoint attempted was 69.172.201.208:25'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1104.5; Wed, 18 Nov 2015 14:12:45 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by
VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id
15.00.1104.000; Wed, 18 Nov 2015 14:12:45 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,

"madams@ahiconstructs.com" <madams@ahiconstructs.com>,
"aicpainting@sbcglobal.net" <aicpainting@sbcglobal.net>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com"
<perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net"
<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"rita@aramexxgroupinc.com" <rita@aramexxgroupinc.com>, "kavila@avisoninc.com"
<kavila@avisoninc.com>, "juan@baylinecutting.com" <juan@baylinecutting.com>,
"dennis4bmi@razzolink.com" <dennis4bmi@razzolink.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, "raguinaga@suecorp.com"
<raguinaga@suecorp.com>, "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>,
"clsconcrete@pacbell.net" <clsconcrete@pacbell.net>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com"
<derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>,
"deedee@d2painting.com" <deedee@d2painting.com>,
"sandradawson@dawson-mauldin.com" <sandradawson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "eq@fssinc24.com" <eq@fssinc24.com>,
"toni.medina@att.net" <toni.medina@att.net>, "gfgsi@att.net" <gfgsi@att.net>,
"gsosainc@aol.com" <gsosainc@aol.com>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>,
"jpsconsteng@gmail.com" <jpsconsteng@gmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "brucej@mjavila.com"
<brucej@mjavila.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>,
"SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>,
"mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>,
"massx6@hotmail.com" <massx6@hotmail.com>, "massx2@hotmail.com"
<massx2@hotmail.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "kdcomini@yahoo.com"
<kdcomini@yahoo.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "david.soto@quantumconstructionco.com"
<david.soto@quantumconstructionco.com>, "rbsil997@yahoo.com"
<rbsil997@yahoo.com>, "terri@schavesconstruction.com"
<terri@schavesconstruction.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdconstr@yahoo.com"
<sjdconstr@yahoo.com>, "dawn@statewidestripes.com"
<dawn@statewidestripes.com>, "mthorn@stoloskigonzalez.com"
<mthorn@stoloskigonzalez.com>, "Mary@stormwaterspecialists.com"

<Mary@stormwaterspecialists.com>, "kristina.viado@suulutaaq.com" <kristina.viado@suulutaaq.com>, "thecolores1970@yahoo.com" <thecolores1970@yahoo.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>, "vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>, "vistasteelcompany@gmail.com" <vistasteelcompany@gmail.com>, "wallacestr@aol.com" <wallacestr@aol.com>
Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Thread-Topic: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Thread-Index: AdEiTj/w+uN9yFL3Td2Ybs0ygO5HjA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Wed, 18 Nov 2015 22:12:45 +0000
Message-ID: <6b433370ab8b416d9dbbdbb02d21e8ea@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_6b433370ab8b416d9dbbdbb02d21e8eaVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: scottmarrone@maid-fast.com
o: Evita Gomez
Sent: Wednesday, November 18, 2015 4:00 PM
Subject: Read: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message

To:
Subject: Read: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Sent: Wednesday, November 18, 2015 4:00:29 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, November 18, 2015 4:00:27 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

om: Microsoft Outlook
o: kevinphan@amlandcorp.com
Sent: Wednesday, November 18, 2015 2:29 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
o: america@acefencecompany.com; KIM@acefencecompany.com
Sent: Wednesday, November 18, 2015 2:28 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

america@acefencecompany.com (america@acefencecompany.com)

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Dennis <dennis4bmi@razzolink.com>
To: Evita Gomez
Sent: Wednesday, November 18, 2015 2:25 PM
Subject: Read: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message

To:
Subject: Read: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Sent: Wednesday, November 18, 2015 2:25:15 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, November 18, 2015 2:25:13 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

From: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Wednesday, November 18, 2015 2:25 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: Tommy@SierraCCI.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Tommy@SierraCCI.com (Tommy@SierraCCI.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

---

om: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@sh11.lan
To: mariag@urbangraffiti.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

mariag@urbangraffiti.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@avisoninc.com
To: kavila@avisoninc.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

kavila@avisoninc.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail8c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib56.myregisteredsite.com>
To: juan@baylinecutting.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

juan@baylinecutting.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@cyberpsc.com
To: admin@cyberpsc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Expanded: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following groups:

admin@cyberpsc.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Wednesday, November 18, 2015 2:13 PM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net
gfgsi@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Evita Gomez

From: MAILER-DAEMON@yahoo.com
Sent: Wednesday, November 18, 2015 2:13 PM
To: Evita Gomez
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<rbsil997@yahoo.com>:
This user doesn't have a yahoo.com account (rbsil997@yahoo.com) [0]

<sjdconstr@yahoo.com>:
This user doesn't have a yahoo.com account (sjdconstr@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <egomez@vikingbridges.com>
Received-SPF: none (domain of vikingbridges.com does not designate permitted sender hosts)
X-YMailISG: D768H7sWLDsyeWzgRSwClcuQbZkUsFJsatIR49eDTvaqFT99
CWTZr_t1kg.j5IcTCS_3mLkYf7OgI1MorixO7z0zfkLvaZuTKQ7edltjwHFc
Qinv3k_GRMMBifnWfAKcRHkGP_HkBuFmy1didzv7dR3OF6d3d5v6obO3b0T
uHTUWBPJCfMZDyKc6tBEZa8FIXLCl4w8a4dThnUP1SqJGengOzFbdBeX2iqg
wtZON_WyfeyixocnFpxAhqQ_08hT0KcOCIxlhwr.iPce7V5O7HvGO2A2L4Zl
gl8iPMGZI7KSMA8N9.rpmpJp6jjMZZYMRX7dNheZ4hn9HmPpez5i6kttKImD
FgIra.LnMdz0nMCFT1c0mJv1VfDx936VGulryHfh6kdd.ghrRHZEShWoY3xV
18x6fGUGCtlpXEiLEMd9osoiFJ_hOXaYB9JR8abZ.gqZFfNPaAC3RyMoctS8
hmCxW2W9lA9w86CZdRWrcRZSRWfqSnE3019d44vJVR7MJJf3rMhjFLM0or65
o2Q0s1ztxghlVm3Vdvfn3TR_uTLeohuW6Q6YPcpCKaqoTuSt61rvHLYv1cB3
RZqBacLYp6741dKXR7L8eHgiLqWjqKvf4tT9xNBIEFFJmdDzbhRUqb0l.AMy
pRQ1AG8l3koSqf_L8e1PB1TrWlB7DP0rVoL6WUA_3lvo0nIOWWyyZM.PWyYo
d_HIL84d2yfUE0AH5ngQTRntlJMAoQ9Y_uuvwo7hdo8dFBpmX.i5SGMR2MCd
kwjLSypIK78R5seJMlkF_nqjKMBJP_7RLc01vaVDjpA..HKenCRilqg9XO5W
2p7dULzOtGFtKQJwft9Ya.YxjjZ5RvHjQmD.TzuOvgtQa3OxTTA9gEKGt_9h
FGciLeJXwOZvqNMzrhmC5m2EFDPW2zRxaLDeUpNCUloDnmpEdwDGOeBM7Xfa
fbk1R8dm37tLOTxyuYeSqFG5P5kQ6kxcEuZH5MNG419_SDk9.oE11iJtcL.n
mYd9PSbKGCiLxd92MVVI0wGrU0fbrbcRA9JeUprsd1_s8sHDjbZA2N6UdyOH
VtsnrDvzCvjy6gv65w1dyQpRdye0wa5RzDW0SNv6GBtB6YWuj4_tuDQMbM4b
MQvBKiG.Rgv97AwH9HM99CpQxAyEfTBCzxVEC93uPmBfoYHODI_.2tNtDGMM
JKnKB.3qoHUnsNyphKwDhKDyVD3tSre1ODZY_Na9whXXkKLLwHabrX3wVTPP
6wuVGtBeCTx3Q5EtHZD0krODpgR4W.eBw3t5ok_iMMFtHYuOhmmA0KKabmfc
nUDCE2MqHQwVl1EKXT1my93nqXjPx7tF02opDa78WM95bAeAUhYeH7wBg7wY
o5Eb_vIHHQqQ53yZxJX9TwO7qIdssC6xLYQWhbbMCQEMisVVKCi_OuD5vIAT
yUC4fme1PEGi1j5Ezx0JO6EuYROHTTbcpjxW31X1cyRWPO7SQ01BFtBwRIX
FziT5OCjKFoyiL2YgkqOEuLSiD0.v28yjQmS_eAvkXWWgtmax_xgRuOn2iU
m.WHmRCuw2RvWrAW0FNPf972H.uHE.xo4CK74Gf16d2RTk8KtzOECBOBD01P
iKyjDs2G.gMnsRWgDv8dG9.6xhOHHRyCOqJuBL6x2t_5YpYt0LZFmY.ShlIJ

uf9d
X-Originating-IP: [162.223.75.130]
Authentication-Results: mta1592.mail.ne1.yahoo.com from=vikingbridges.com; domainkeys=neutral (no sig);
om=vikingbridges.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO VIK-MAIL.vikingbridges.local) (162.223.75.130)
by mta1592.mail.ne1.yahoo.com with SMTPS; Wed, 18 Nov 2015 22:13:23 +0000
Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Wed, 18 Nov 2015 14:12:45 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Wed, 18 Nov 2015 14:12:45 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"ki
*** MESSAGE TRUNCATED ***

Evita Gomez

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@p02c11m025.mxlogic.net>
Sent: Wednesday, November 18, 2015 2:13 PM
To: Evita Gomez
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<deni@sti.com>: 550 deni@sti.com... No such user

Evita Gomez

om: Microsoft Outlook
To: aicpainting@sbcglobal.net; apadana1@sbcglobal.net; sopida@sbcglobal.net; dbpaint@sbcglobal.net
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

aicpainting@sbcglobal.net (aicpainting@sbcglobal.net)

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

dbpaint@sbcglobal.net (dbpaint@sbcglobal.net)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: postmaster@ahiconstructs.com
To: madams@ahiconstructs.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

madams@ahiconstructs.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: perfectpainter26@yahoo.com; newwestlandscaping@yahoo.com; kdcomini@yahoo.com; rbsil997@yahoo.com; sjdconstr@yahoo.com; thecolores1970 @yahoo.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

perfectpainter26@yahoo.com (perfectpainter26@yahoo.com)

newwestlandscaping@yahoo.com (newwestlandscaping@yahoo.com)

kdcomini@yahoo.com (kdcomini@yahoo.com)

rbsil997@yahoo.com (rbsil997@yahoo.com)

sjdconstr@yahoo.com (sjdconstr@yahoo.com)

thecolores1970@yahoo.com (thecolores1970@yahoo.com)

bject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: postmaster@suecorp.onmicrosoft.com
To: raguinaga@suecorp.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

raguinaga@suecorp.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@aramexxgroupinc.onmicrosoft.com
To: rita@aramexxgroupinc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

rita@aramexxgroupinc.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: deensgroup@aol.com; agarcialna@aol.com; madsteelinc@aol.com; wallacestr@aol.com; wegrindasphalt@aol.com; elmerdx@aol.com; gsosainc@aol.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deensgroup@aol.com

agarcialna@aol.com

madsteelinc@aol.com

wallacestr@aol.com

wegrindasphalt@aol.com

elmerdx@aol.com

gsosainc@aol.com

ubject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Message Headers

Evita Gomez

om: postmaster@dawson-mauldin.com
To: sandradawson@dawson-mauldin.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

sandradawson@dawson-mauldin.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on
SR 68 in Monte...

Evita Gomez

From: postmaster@schavesconstruction.com
To: terri@schavesconstruction.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

terri@schavesconstruction.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: carolyn@absoluteurethane.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

carolyn@absoluteurethane.com (carolyn@absoluteurethane.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: kimberlypatz@adanta-inc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: kristina.viado@suulutaaq.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kristina.viado@suulutaaq.com (kristina.viado@suulutaaq.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@NETORG150767.onmicrosoft.com
To: eq@fssinc24.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

eq@fssinc24.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: dennis4bmi@razzolink.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dennis4bmi@razzolink.com (dennis4bmi@razzolink.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: clsconcrete@pacbell.net
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

clsconcrete@pacbell.net (clsconcrete@pacbell.net)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: jackie@demoorpainting.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jackie@demoorpainting.com (jackie@demoorpainting.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: vida.wright@veridicogroup.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: shelley@mandsenviro.com; michael@mandsenviro.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelley@mandsenviro.com (shelley@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: therodcorp@msn.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

therodcorp@msn.com (therodcorp@msn.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: mariscaldutchpainting@hotmail.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Undeliverable: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

BAY004-MC2F53.hotmail.com rejected your message to the following email addresses:

mariscaldutchpainting@hotmail.com (mariscaldutchpainting@hotmail.com)
A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

BAY004-MC2F53.hotmail.com gave this error:
Requested action not taken: mailbox unavailable

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mariscaldutchpainting@hotmail.com
BAY004-MC2F53.hotmail.com
Remote Server returned '550 Requested action not taken: mailbox unavailable'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1104.5; Wed, 18 Nov 2015 14:12:45 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by
VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id
15.00.1104.000; Wed, 18 Nov 2015 14:12:45 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"madams@ahiconstructs.com" <madams@ahiconstructs.com>,

"aicpainting@sbcglobal.net" <aicpainting@sbcglobal.net>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com"
<perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net"
<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"rita@aramexxgroupinc.com" <rita@aramexxgroupinc.com>, "kavila@avisoninc.com"
<kavila@avisoninc.com>, "juan@baylinecutting.com" <juan@baylinecutting.com>,
"dennis4bmi@razzolink.com" <dennis4bmi@razzolink.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, "raguinaga@suecorp.com"
<raguinaga@suecorp.com>, "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>,
"clsconcrete@pacbell.net" <clsconcrete@pacbell.net>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com"
<derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>,
"deedee@d2painting.com" <deedee@d2painting.com>,
"sandradawson@dawson-mauldin.com" <sandradawson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "eq@fssinc24.com" <eq@fssinc24.com>,
"toni.medina@att.net" <toni.medina@att.net>, "gfgsi@att.net" <gfgsi@att.net>,
"gsosainc@aol.com" <gsosainc@aol.com>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>,
"jpsconsteng@gmail.com" <jpsconsteng@gmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "brucej@mjavila.com"
<brucej@mjavila.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>,
"SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>,
"mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>,
"massx6@hotmail.com" <massx6@hotmail.com>, "massx2@hotmail.com"
<massx2@hotmail.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "kdcomini@yahoo.com"
<kdcomini@yahoo.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "david.soto@quantumconstructionco.com"
<david.soto@quantumconstructionco.com>, "rbsil997@yahoo.com"
<rbsil997@yahoo.com>, "terri@schavesconstruction.com"
<terri@schavesconstruction.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdconstr@yahoo.com"
<sjdconstr@yahoo.com>, "dawn@statewidestripes.com"
<dawn@statewidestripes.com>, "mthorn@stoloskigonzalez.com"
<mthorn@stoloskigonzalez.com>, "Mary@stormwaterspecialists.com"
<Mary@stormwaterspecialists.com>, "kristina.viado@suulutaaq.com"

<kristina.viado@suulutaaq.com>, "thecolores1970@yahoo.com" <thecolores1970@yahoo.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>, "vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>, "vistasteelcompany@gmail.com" <vistasteelcompany@gmail.com>, "wallacestr@aol.com" <wallacestr@aol.com>
Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Thread-Topic: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Thread-Index: AdEiTj/w+uN9yFL3Td2Ybs0ygO5HjA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Wed, 18 Nov 2015 22:12:45 +0000
Message-ID: <6b433370ab8b416d9dbbdbb02d21e8ea@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_6b433370ab8b416d9dbbdbb02d21e8eaVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: tcoleman2009@hotmail.com; eswppp@hotmail.com; massx6@hotmail.com; massx2@hotmail.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

eswppp@hotmail.com (eswppp@hotmail.com)

massx6@hotmail.com (massx6@hotmail.com)

massx2@hotmail.com (massx2@hotmail.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: david.soto@quantumconstructionco.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

david.soto@quantumconstructionco.com (david.soto@quantumconstructionco.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

om: Microsoft Outlook
To: burkebid@gmail.com; contechg@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; jgates.gei@gmail.com; raspencer7@gmail.com; jpsconsteng@gmail.com; egruetzmacherjr@gmail.com; valdez05@gmail.com; vistasteelcompany@gmail.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

contechg@gmail.com (contechg@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

raspencer7@gmail.com (raspencer7@gmail.com)

sconsteng@gmail.com (jpsconsteng@gmail.com)

egruetzmacherjr@gmail.com (egruetzmacherjr@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

vistasteelcompany@gmail.com (vistasteelcompany@gmail.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: Rusty@steelplacers.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: andrea@vasquezco.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

andrea@vasquezco.com (andrea@vasquezco.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: deedee@d2painting.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deedee@d2painting.com (deedee@d2painting.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: postmaster@stoloskigonzalez.com
To: mthorn@stoloskigonzalez.com
Sent: Wednesday, November 18, 2015 2:14 PM
Subject: Delivered: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Your message has been delivered to the following recipients:

mthorn@stoloskigonzalez.com

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: SCOTTMARRONE@MAID-FAST.COM
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

SCOTTMARRONE@MAID-FAST.COM (SCOTTMARRONE@MAID-FAST.COM)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: dawn@statewidestripes.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: daryl@abslconstruction.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

daryl@abslconstruction.com (daryl@abslconstruction.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Relayed: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

Widen Bridge on SR 68 in Monte...

Evita Gomez

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Sent: Wednesday, November 18, 2015 2:13 PM
Subject: Undeliverable: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15

mta1000.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)
A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1000.biz.mail.gq1.yahoo.com gave this error:
relaying denied for <dbgriffin@fanfainc.com>

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com
mta1000.biz.mail.gq1.yahoo.com
Remote Server returned '550 relaying denied for <dbgriffin@fanfainc.com>'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1104.5; Wed, 18 Nov 2015 14:12:45 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by
VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id
15.00.1104.000; Wed, 18 Nov 2015 14:12:45 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"madams@ahiconstructs.com" <madams@ahiconstructs.com>,

"aicpainting@sbcglobal.net" <aicpainting@sbcglobal.net>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com"
<perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net"
<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"rita@aramexxgroupinc.com" <rita@aramexxgroupinc.com>, "kavila@avisoninc.com"
<kavila@avisoninc.com>, "juan@baylinecutting.com" <juan@baylinecutting.com>,
"dennis4bmi@razzolink.com" <dennis4bmi@razzolink.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, "raguinaga@suecorp.com"
<raguinaga@suecorp.com>, "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>,
"clsconcrete@pacbell.net" <clsconcrete@pacbell.net>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com"
<derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>,
"deedee@d2painting.com" <deedee@d2painting.com>,
"sandradawson@dawson-mauldin.com" <sandradawson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "eq@fssinc24.com" <eq@fssinc24.com>,
"toni.medina@att.net" <toni.medina@att.net>, "gfgsi@att.net" <gfgsi@att.net>,
"gsosainc@aol.com" <gsosainc@aol.com>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>,
"jpsconsteng@gmail.com" <jpsconsteng@gmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "brucej@mjavila.com"
<brucej@mjavila.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>,
"SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>,
"mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>,
"massx6@hotmail.com" <massx6@hotmail.com>, "massx2@hotmail.com"
<massx2@hotmail.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "kdcomini@yahoo.com"
<kdcomini@yahoo.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "david.soto@quantumconstructionco.com"
<david.soto@quantumconstructionco.com>, "rbsil997@yahoo.com"
<rbsil997@yahoo.com>, "terri@schavesconstruction.com"
<terri@schavesconstruction.com>, "Tommy@SierraCCI.com" <Tommy@SierraCCI.com>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "sjdconstr@yahoo.com"
<sjdconstr@yahoo.com>, "dawn@statewidestripes.com"
<dawn@statewidestripes.com>, "mthorn@stoloskigonzalez.com"
<mthorn@stoloskigonzalez.com>, "Mary@stormwaterspecialists.com"
<Mary@stormwaterspecialists.com>, "kristina.viado@suulutaaq.com"

<kristina.viado@suulutaaq.com>, "thecolores1970@yahoo.com"
<thecolores1970@yahoo.com>, "therodcorp@msn.com" <therodcorp@msn.com>,
"nancy@ugeecs.com" <nancy@ugeecs.com>, "mariag@urbangraffiti.com"
<mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"vistasteelcompany@gmail.com" <vistasteelcompany@gmail.com>,
"wallacestr@aol.com" <wallacestr@aol.com>
Subject: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Thread-Topic: Widen Bridge on SR 68 in Monterey County Bid Date 12.1.15
Thread-Index: AdEiTj/w+uN9yFL3Td2Ybs0ygO5HjA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Wed, 18 Nov 2015 22:12:45 +0000
Message-ID: <6b433370ab8b416d9dbbdbb02d21e8ea@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_6b433370ab8b416d9dbbdbb02d21e8eaVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Widen Bridge on
SR 68 in Monte...

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
KRC Safety Co. Inc.	PO Box 6356 Visalia, CA	(559)732-0393	Statewide's quote was low by $5,937 (See Attachment C)
Kellie Avilla Construction Services	PO Box 2221 Atascadero, CA	(805)461-1600	Statewide's quote was low by $4,910 (See Attachment C)
Hillside Drilling Company	PO Box 70130 Richmond, CA	(510)234-6532	Malcolm's quote was low by $1,031,838 (See Attachment C)
IRB Construction	725 ^th St. Marysville, CA	(916)612-6406	Austin's quote was low by $9,333.50 (See Attachment C)
PC & N Construction	5301 Byron Hot Springs Rd. Byron, CA	(925)634-4567	Frank Medina's had a more complete fence/rail package (See Attachment C)
Oliveira Fence, Inc.	293 Brokaw Rd. Santa Clara, CA	(408)727-3811	Frank Medina's quote was low by $9,933.40, and had a more complete Fence/Rail package (See Attachment C)
Superior Hysdroseeding	250 W. Riverside Dr. Watsonville, CA	(831)763-1811	KCI's quote was low by $17,619 (See Attachment C)
J&M Land Restoration	1640 James Rd. Bakersfield, CA	(661)872-7039	KCI's quote was low by $42,393.90 (See Attachment C)
Rebar International	2021 Las Positas Ct. Livermore, CA	(408)613-8713	Harris's quote was low by $298,828.50 (See Attachment C)

FIRM SELECTED FOR WORK ABOVE

Statewide Traffic & Safety	522 Lindon Lane Nipomo, CA	(805)929-5070	Quote Attached, See Attachment "C"
Malcolm Drilling	3503 Breakwater Ct. Hayward, CA	(510)780-9181	Quote Attached, See Attachment "C"
Austin Enterprise	PO Box 81926 Bakersfield, CA	(661)589-1001	Quote Attached, See Attachment "C"
Frank Medina General Engineering	10096 Ahart Rd. Oroville, CA	(530)743-0744	Quote Attached, See Attachment "C"
KCI Environmental	PO Box 3307 San Luis Obispo, CA	(805)543-3311	Quote Attached, See Attachment "C"
Harris Rebar	355 S. Vasco Rd. Livermore, CA	(925)373-0733	Quote Attached, See Attachment "C"

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 05-0F7004
Bid Date:12/8/2015

05-Mon-68

UN:270 / D:284

KRC BID # 15-1053

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	14,912.00	14,912.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
5	Traffic Control System - See traffic control quote for rates				
6	Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability $70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days) $210.00 delivery fee will apply : $210.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.				
9	Channelizer (Surface Mounted)	ea	120	35.00	4,200.00
10	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days) $210.00 delivery fee per PCMS : $210.00 pick up fee per PCMS				
12	Temporary Crash Cushion Module	ea	84	162.00	13,608.00
40	Relocate Roadside Sign (One Post)	ea	2	100.00	200.00
41	Reset Roadside Sign (Two Post)	ea	2	1,900.00	3,800.00
	Note: (4) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 4 includes signs from CS-1, MIQ-1, THQ-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed. Note: SC6-3 or SC6-4 option if used will be installed/removed in conjunction with construction area signs. Note: Item 9 if used must bid with item 12. Note: Contractor to maintain item 9 after initial placement. Note: Item 12 includes a max of (2) hours of unload or load time per array. Additional stand bye time will be charged at $165.00 per hour. Note: Item 40 and 41 must bid together and if used must bid with item 4. Note: Permanent sign resetting include (1) move in. Additional move ins will be charged at $1,050.00 per occurrence. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

AGC CALIFORNIA

CALIFORNIA SCCA

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

ASSOCIATED Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID – 38321 • Contractors License No. 962161

Bid Date 12/8/15

CONTRACT INFO 05-0F7004

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
4	**Construction Area Signs**	LS	1	LS	$ 13,885.00
	*Price above includes signs from CS-1, MIQ-1, THQ-1 & 2 type 1 Construction Project Funding Signs, furnished, installed and removed				
	*All signs to be installed per plan CS-1, MIQ-1, THQ-1 and to be installed with (1) mobilization. Additional mobilizations will be charged at $1,200.00 per each.				
	* All signage and post are to remain the property of Associated Traffic Safety upon the completion of the project.				
	* Signs will be covered at installation, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance.				
	* Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor				
5	**Traffic Control System**	LS	1	LS	
	* Traffic plan not included in item				
	* See next page for traffic control rates				
9	**Channelizer (Surface Mounted)**	EA	120	$ 35.00	$ 4,200.00
10	**Portable Changeable Message Sign**	LS	1	LS	
	* $150.00/Day :$400.00/ Week : $1,000.00/Month				
	* $300.00 delivery fee per PCMS : $300.00 pick up fee per PCMS				
12	**Temporary Crash Cushion Module**	EA	84	$ 210.00	$ 17,640.00
22	**Temporary Fiber Roll**	LF	2,000	$ 1.00	$ 2,000.00
	* Material purchase only, Tax and Freight Not Included				
	* Rolls come in minimum 300' lots				
27	**Temporary Fence (Type ESA)**	LF	3,770	$ 0.27	$ 1,017.90
	* Material Supply Only. Installation, Tax & Freight NOT Included				
40	**Reset Roadside Sign (One Post)**	EA	2	$ 250.00	$ 500.00
41	**Reset Roadside Sign (Two Post)**	EA	2	$ 350.00	$ 700.00

Note: If item 7 is used must bid with item 11.
Note: Items 9 & 12 must be bid together and if used bid with item 2.
Note: Items 40 & 41 must be bid together and if used bid with item 2.
Note: Additional mobilizations to be billed at $1,200 per occurrence.
Note: 4 addendums acknowledged

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS
CONTRACTOR LICENSE NO. 478991-A
P.O. BOX 70130 - PT. RICHMOND, CA 94807
Phone 510-234-6532 Fax 510-234-3131
DIR # 1000002589
(SBE) Certified Small Business Ca. Dept of General Services # 14138
****(DBE) Certified Disadvantage Business Ca. Dept of General Services #42048****

DRILLING PROPOSAL

TO: ESTIMATING DEPARTMENT DATE: December 8, 2015

PROJECT: CADOT Contract No. 05-0F7004 Near Salinas, CA
Monterey County, CA

SCOPE OF WORK

We hereby quote the following items in accordance with the plans, soils report and specifications for the subject job. Addenda Acknowledged –1,2, 3 & 4

Item No	Description	QTY		Unit Price		Total
79 (Partial)	Furnish 36" CISS Concrete Piling	11,697	LF	$145	/LF	$1,696,065
81 (Partial)	Furnish 48" CISS Concrete Piling	1,333	LF	$380	/LF	$506,540
				Total		$2,202,605

Items to include: drilling, cleaning, hole dewatering, baker tank, seal course as required, setting rebar cages (rebar cages provided adjacent to pier by General Contractor), provide and install inspection tubes, provide and place concrete, ONE move ins (**Add $13,000** for additional Mobilization). Pile mitigation as required.

EQUIPMENT

~~-80,000 LB Lo-Drill~~ excavator mounted drill rig with a 29' mast 11'-0" wide tracks, 5' tail swing and a 13' reach from the tracks to the center of the drilled hole.
-90 ton RT Crane with a 30' x 40' foot print or equivilent
-32 meter concrete boom pump, -2 each 20,000 gallon baker tanks

EXCLUSIONS

Permits, bond premium (2%), inspection, scaffolding, providing ciss casing, driving ciss piles, providing rebar, splicing rebar, rebar protectors, welding, sand blasting, painting, demolition, structure excavation, structure backfill, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drilling area, survey, layout, line & grade, location/removal of utilities, shoring and protection of existing structures, streets, and utilities, off-haul or removal of spoils and water, sediment pond, off-haul of concrete over break, all costs related to any known or unknown hazardous or toxic materials, 40 hour Hazmat Training. Traffic control provided by others.

IRB Construction, Inc.

DBE Firm #42290
CSLB Lic. 995040

725 6th Street
Marysville, CA 95901
DBE Cert #42290
Contractor's License 995040
DIR #1000005215

Contact:
Rodney Spencer
Cell Phone: (916) 612-6406
irbconstructioninc@gmail.com
12/8/2015

Caltrans Project - 05-0F7004

Item #		Unit of Measure	Est. Quantity	Unit Cost	Total
93	**Clean Expansion Joint**	LF	393	$48.50	**$19,060.50**
94	**Joint Seal (MR 2")**	LF	490	$165.00	**$80,850.00**
128	**Mobilization**	LS	1	$10,000.00	**$10,000.00**
	Total				**$109,910.50**

Notes:
See attached Terms and Conditions
Quote valid 45 days from bid date
Quote based on one move in

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract 05-0F7004
Project 05-Mon-68-R14.4/R18.0
Federal Aid No. ACNHP-P068(024) E
Bid Date 12/8/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
26	Treated Wood Waste	10,300 LB	$ 0.25	$ 2,576.00
39	Salvage Guardrail	3,380 LF	$ 10.00	$ 33,800.00
113	Midwest Guardrail System (Steel Post)	3,070 LF	$ 31.00	$ 95,170.00
116	Double Midwest Guardrail System (Wood Post)	190 LF	$ 36.00	$ 6,840.00
117	Transition Railing (Type WB-31)	6 EA	$ 4,500.00	$ 27,000.00
118	End Anchor Assembly (Type SFT)	2 EA	$ 850.00	$ 1,700.00
119	Alternative In Line Terminal System	2 EA	$ 2,900.00	$ 5,800.00
120	Alternative Crash Cushion System	2 EA	$ 5,600.00	$ 11,200.00
128	Mobilization	Lump Sum	$ 6,000.00	$ 6,000.00
			TOTAL	$ 190,085.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Four Move Ins, Additional Move Ins @ $2,000.00 EA
4. Addendum #1, #2, #3 & #4

Exclusions:
1. Bond Premium, Permits and Fees (If any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

OLIVEIRA FENCE, INC.

38 Years in Business **Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050
*(408) 727-3811 * Fax (408) 727-2690 *email julie@oliveirafenceinc.com

Women Owned Business Enterprise
State of California Certification No.REF-0023017 SBE
Liability insurance limits-$10 Mil each occurrence
DIR No. 1000003214
Caltrans Certification No. CT-001583 SWBE
Federal ID No. 94-2753230
Oliveira Fence is part of the Laborers Union
Clearinghouse Supplier No. 8AN00032 WBE Certification
DUNS No. 088832910

REVISED **BID PROPOSAL**

Company:
Attn: Estimating Department
Project: Caltrans Contract No. 05-0F7004
Location: Monterey County, CA
Estimator: Debbie Garcia

Bid Date: 12/8/2015
Addenda Noted: 4
Move-Ins Included: 2 move-ins
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks

Bid Item	Description	Number of	Type	Unit Price	Total Price
31	To remove fence.	110	LF	$ 27.25	$ 2,997.50
32	To remove fence (Type WM)	140	LF	$ 10.00	$ 1,400.00
97	**Stain galvanized surfaces.**	**1,820**	**LF**	**$ 13.50**	**$ 24,570.00**
111	To furnish and install fence (Type WM, Metal Posts)	140	LF	$ 25.00	$ 3,500.00
112	To furnish an install 10' wire mesh gate.	2	EA	$ 1,000.00	$ 2,000.00
115	To furnish and install tubular bicycle railing. (Galvainized) 6-8 weeks for shop drawings & 8-12 weeks for fabrication	1,820	LF	$ 115.27	$ 209,799.99
				Total Amount:	$ 244,267.49

Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost.
We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed.
PLEASE SEE BELOW FOR EXCLUSION. No bonding capacity.

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core ng and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post. Procedure Memorandum Calculations. Excludes Windload Calculations.All private utility locating services.

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811
Watsonville, CA 95076 Fax (831) 763-2023
Josh Cell (831) 345-6438 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

CDOT SWBE & U/DBE Firm No. 7183 **DIR Registration No. 1000009317**

Job Name: 05-0F7004 Rt. 68
[Salinas]

Date: 12/8/2015
Bid Date: 12/8/2015

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
18 / 130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	10	$ 400.00	$ 4,000.00
19 / 130530	TEMPORARY HYDRAULIC MULCH (BFM)	SQYD	24,300	$ 1.14	$ 27,702.00
22 / 130640	TEMPORARY FIBER ROLLS	LF	2,000	4.13	$ 8,260.00
23 / 130660	TEMPORARY LARGE SEDIMENT BARRIER	LF	500	17.37	$ 8,685.00
68 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	1	$ 400.00	$ 400.00
70 / 210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	80,500	$ 0.54	$ 43,470.00
71 / 210360	COMPOST SOCK	LF	2,180	$ 8.20	$ 17,876.00
72 / 210430	HYDROSEED	SQFT	332,000	$ 0.133	$ 44,156.00
73 / 030004	COMPOST	CY	570	$ 47.00	$ 26,790.00
				Job Total:	$ 181,339.00 ✓

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	**Eleven**	**(Per Bid Items 18 & 68)**
Additional moves	**$400**	**Each**
Additional moves	**$1000**	**Each Bid Items 71 & 72 one mob each is included in bid price)**
Stand-by time/hr.	**$400**	**See Terms & Conditions page 2.**
Traffic control by prime contractor	**X**	

2) On-Site Water Requirements:

	105,000	**Total Gallons**
Dedicated Water Truck Service	**X**	**3,000 capacity, 200 GPM discharge**
(Provided by prime contractor)	**50**	**approximate hours of use**

3) Payment:

C.O.D.		
Net 15 without Pre-lien		Note:
Net 45		*Superior Hydroseeding, Inc. must be in possession*
Pre-lien information required	X	*of a fully executed subcontract before the*
Purchase Order		*work quoted herein can be scheduled,*
Subcontract	X	*or materials ordered.*

J&M
LAND RESTORATION, INC.

1640 James Road, Bakersfield, CA 93308
(661)872-7039 - office (661)399-8882 (fax)
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborer

Project: CDOT 05-0F7004, near Salinas
Addenda: 3
Estimator: John Juette
Email: jjuette@jmlandrestoration.com
Date: 11/19/2015
PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
18	MOVE-IN/MOVE-OUT (TEMP. EROSION CONTROL)	10	EA	$ 700	$ 7,000.00
19	TEMPORARY HYDRAULIC MULCH (BFM)	24,300	SY	$ 0.990	$ 24,057.00
27	TEMPORARY FENCE (TYPE ESA)	3,770	LF	$ 3.850	$ 14,514.50
68	MOVE-IN/MOVE-OUT (EROSION CONTROL)	1	EACH	$ 800	$ 800.00
70	ROLLED EROSION CONTROL PRODUCT (NETTING)	80,500	SF	$ 0.649	$ 52,244.50
71	COMPOST SOCK	2,180	LF	$ 7.110	$ 15,499.80
72	HYDROSEED	332,000	SF	$ 0.132	$ 43,824.00
73	COMPOST	570	CY	$ 69.980	$ 39,888.60

General contractor may elect to perform item 27

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included.

CA LIC #983536
CUCP DBE FIRM #41306
CA PWC REG #1000026003

REBAR INTERNATIONAL

BID PROPOSAL
CONCRETE REINFORCING
REV 1

PROJECT:	CALTRANS 05-0F7004, MONTEREY COUNTY	DATE:	12/8/2015
TO:	VIKING CONSTRUCTION	LOCATION:	SALINAS, CA
ATTENTION:	Troy Clemons	ESTIMATE NO:	E2015-108
PHONE:	916.852.5530	EST. CONTACT:	CHRIS CARVAJAL
FAX:	916.852.5533	EST. PHONE:	408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE **FURNISH & INSTALLATION** OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL **REINFORCING STEEL** IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 10/31/2018.

BID ITEM	DESCRIPTION		UoM	EST QTY	COST/UNIT	TOTAL
88	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ MOD)	(FINAL)	CY	14	$ 214.286	$ 3,000.00
89	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	(FINAL)	CY	51	$ 287.157	$ 14,645.00
95	BAR REINFORCING STEEL (BRIDGE)	(FINAL)	LB	1,834,998	$ 0.913	$ 1,675,097.00
121	CONCRETE BARRIER (TYPE 80 MOD)	(FINAL)	LF	3,640	$ 54.091	$ 196,893.00
					GRAND TOTAL	**$ 1,889,635.00**

NOTES:
PRICES ARE BASED ON A TOTAL OF LUMP SUM/UNIT PRICING AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:
1. FURNISH AND INSTALL REINFORCING PER PLANS AND SPECS LISTEN IN THIS PROPOSAL
2. 310 HR FULLY OPERATED SUITABLE EQUIPMENT SOLELY FOR THE USE OF UNLOADING REINFORCING STEEL TO THE POINT OF PLACEMENT. UNLOADING OF (FOB) MATERIAL NOT INCLUDED IN HOISTING HOURS
3. CIDH PIES TO BE CAGED AND STOCK PILED PRE ON SITE IN ONE LOCATION DESIGNATED BY THE CONTRACTOR. ANY AND ALL RELOCATING OF CAGED AND STOCKPILED CAGES TO POINT OF PLACEMENT/STORING AREA TO BE (BY OTHERS)
4. DRILL AND GROUT DOWELS DELIVERED (FOB) JOBSITE AND HANDLED BY OTHERS

SPECIFIC EXCLUSIONS:
1. HOISTING **(UNLESS OTHERWISE NOTED)**
2. TRAFFIC CONTROL
3. RE-LOCATION OF MATERIAL DELIVERED PER CONTRACTORS SCHEDULE
4. DRILLING AND OR GROUTING OF REINFORCING STEEL
5. SETTING AND/OR RIGGING OF PRE TIED CIDH PILES
6. SAFETY EQUIPMENT REQUIRED WHEN WORKING OVER OR AROUND WATER

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Nipomo
License # 975518
522 Lindon Lane
Nipomo, CA 93444
Ph (805) 929-5070
Fax (805) 929-5786

BID DATE: 12/08/15

CONTRACT INFO
05-0F7004

PROPOSAL: 106193

ESTIMATOR
Stacy Geremia

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
05-MON-68-R17.4/R18.0
SALINAS, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	Proposal General Notes: THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT			
004	**CONSTRUCTION AREA SIGNS** **SPECIFICATIONS:** FURNISH, INSTALL & REMOVE TO REMAIN THE PROPERTY OF STSSINC **INCLUSIONS:** SIGNS PER SHEETS CS-1,MIQ-1,THQ-1 2EA TYPE I PROJECT INFO SIGNS	1 LS	8975.000/LS	8,975.00
5	**TRAFFIC CONTROL SYSTEM** **(SEE ATTACHMENT FOR RATES)**			
006	**FLASHING ARROW SIGN** **(SEE ATTACHED RATES)**			
009	**CHANNELIZER (SURF MTD)** **SPECIFICATIONS:** FURNISH & INSTALLED, CONTRACTOR TO MAINTAIN MUST GO WITH ITEM #12	120 EA	38.000/EA	4,560.00
010	**PORTABLE CHANGEABLE MESSAGE SIGN** **(SEE ATTACHMENT FOR RATES)**			
012	**TEMPORARY CRASH CUSHION MODULE**	84 EA	195.000/EA	16,380.00
040	**RESET ROADSIDE SIGN (ONE POST)**	2 EA	275.000/EA	550.00
041	**RESET ROADSIDE SIGN (TWO POST)**	2 EA	575.000/EA	1,150.00
		TOTAL BID:		$31,615.00

Signed: _____

Dated: _____

Title: _____

MALCOLM
Look to the Blue

December 8, 2015
MDCI Est. No. 337-15

PARTIAL PROPOSAL

RE: 05-OF7004
In Monterey County Near Salinas from 0.2 Mile East Of Reservation Road Undercrossing to Spreckels Blvd. Undercrossing
Salinas, CA

Bid Date: December 8, 2015
2:00 PM

Gentlemen:

Malcolm Drilling Company Inc. (MDCI) proposes to furnish pile concrete, labor, and equipment necessary to install **Cast-In-Steel-Shell Concrete Piling (CISS)** in accordance with scope, clarifications and exclusions presented in the MDCI Scope of Work and Standard Conditions dated December 8, 2015 for Estimate No. 377-15 (5 Pages).

PRICING:

Item	Item Description	Unit of Measure	Estimated Quantity	Unit Rate	Total Amount
	Mobilization (1 Rig)	LS	1	$63,350.00	$63,350.00
79	Furnish 36" Cast-in-Steel Shell Concrete Piling	LF	11,697	$81.00	$947,457.00
81	Furnish 48" Cast-in-Steel Shell Concrete Piling	LF	1,333	$120.00	$159,960.00
				Total Bid	$1,170,767.00

*** The above breakdown is for accounting purposes only. We will accept a contract only for the entire project as quoted.**

Add $75,000.00 for each additional mobilization.

If you have any questions regarding this proposal, please contact this office.

Respectfully submitted,
MALCOLM DRILLING CO., INC.

David Walker
Project Manager

Post-it® Fax Note 7671 | Date 12/8 | # of pages ▶ 5
To Randy | From David Walker
Co./Dept. Viking Constr. | Co. Malcolm Drilling
Phone # 916-852-5530 | Phone # 510 780-9181
Fax # 916-852-5533 | Fax # 510 780-9177

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543
DIR Public Works Contractor Registration No. 1000003389

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602
DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 05-0F7004
Rt 68, Salinas

Add # 3 noted

Bid Date: December 8, 2015

BID ITEM # 93 / Clean Expansion Joint (portion):

393 lf Clean expansion joint.....$29.00 / lf.....$11,397.00

BID ITEM # 94 / Joint Seal (MR 2") (portion):

490 lf Widen, prep furnish and install joint seals.....$182.00 / lf.....$89,180.00

Conditions:

1. Contractor to provide traffic control as needed. **7 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included for each item of work. Additional moves at $2,500.00 each.
5. Two weeks written notice for acquisition of materials.
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

REVISED

FAXED ON 12/08/15
Bid Date: 12/08/15

PROJECT: 05-0F7004

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 20 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
28	TREATED WOOD WASTE	0.50	LB	10300	$5,150.00
31	REMOVE FENCE	10.00	LF	110	$1,100.00
32	REMOVE FENCE TYPE WM	10.00	LF	140	$1,400.00
39	SALVAGE GUARDRAIL 5 TC	12.00	LF	3380	$40,560.00
111	FENCE WM, METAL POST	25.00	LF	140	$3,500.00
112	10' WIRE MESH GATE	1800.00	EA	2	$3,600.00
113	MIDWEST GRDRLL SYS STEEL 5 TC	32.00	LF	3070	$98,240.00
114	VEGETATION CNL MIN CNCRT 2 TC	55.00	SQYD	1750	$96,250.00
116	DBL MIDWEST GR WOOD POST 1 TC	55.00	LF	190	$10,450.00
117	TRANSITION RAILING WB-31 2 TC	3600.00	EA	6	$21,600.00
118	END ANCHOR ASSEMB SFT	500.00	EA	2	$1,000.00
119	ALT IN LINE TERM SYSTEM	3000.00	EA	2	$6,000.00
120	ALT CRASH CUSH SYSTEM	5000.00	EA	2	$10,000.00
			TOTAL		$298,850.00

KCI ENVIRONMENTAL, INC.

ENVIRONMENTAL RESTORATION SPECIALISTS

BID PROPOSAL

DATE : December 8, 2015

TO : Viking Construction Company

FAX : 916 852-5533

RE : 05-Mon-68-R17.4/R18.0
Contract No. 05-0F7004

ATTN : Randy Jenco

FROM : Curt / Kim 12:35 pm

NO. OF PAGES : 1

805-896-4371 12:49 pm

Will not break out.

Item No.	Item Description	Unit	Quantity	Unit Price	Extension
18	Move-in/Move-out Temp E/C	EA	10	250.00	$ 2,500.00
19	Temporary Hydraulic Mulch (BFM)	SQYD	24,300	1.05	$ 25,515.00
22	Temporary Fiber Roll	LF	2,000	4.80	$ 9,600.00
23	Temporary Large Sediment Barrier	LF	500	26.40	$ 13,200.00
54	Roadside Clearing (Highway Planting)	LS	1	2,750.00	$ 2,750.00
55	Soil Ammendment	CY	21	49.00	$ 1,029.00
56	Organic Fertilizer	LB	96	0.75	$ 72.00
57	Plant (Group H)	EA	560	59.00	$ 33,040.00
58	Plant (Group O)	EA	76	81.30	$ 6,178.80
59	Plant (Group A)	EA	590	13.25	$ 7,817.50
60	Plant Establishment Work	LS	1	38,509.00	$ 38,509.00
61	Wood Mulch	CY	59	135.00	$ 7,965.00
62	Root Protector	EA	530	19.35	$ 10,255.50
63	1" Wye Filter	EA	4	120.00	$ 480.00
64	3/4" Drip Irrigation Tubing	LF	2,960	2.45	$ 7,252.00
65	Cam Coupler Assembly	EA	4	500.00	$ 2,000.00
66	1" Plastic Pipe (Sch 40 Supply Line)	LF	750	5.30	$ 3,975.00
67	Check Valve	EA	7	50.00	$ 350.00
68	Move-in / Move-out (Erosion Control)	EA	1	500.00	$ 500.00
70	Rolled Erosion Control Product (Netting)	SQFT	80,500	0.58	$ 46,690.00
71	Compost Sock	LF	2,180	6.85	$ 14,933.00
72	Hydroseed	SQFT	332,000	0.086	$ 28,552.00
73	Compost	CY	570	39.00	$ 22,230.00

140,920

TOTAL BID = $ 285,393.80

Please note the following conditions to our quotation :

1. One Highway Planting move-in is included. Add $300.00 for each additional move-in.
2. All grades +/- 0.10 foot, erosion, weed and debris free by others prior to starting our work.
3. Storm Water Pollution Plan by others.
4. All Traffic Control by others.
5. Construction water on-site by others by hydrant or similar.
6. Not responsible for existing soil conditions or acts of God detrimental to healthy plant growth
7. All fees, permits or engineering is not included.
8. Addenda 1-4 noted.
9. Federal Davis Bacon wages included.

Union Contractors Signitory to Pipefitters, Laborers and Operating Engineers.
DIR # 1000010403

P.O. Box 3307
San Luis Obispo, CA 93403
Phone 805-543-3311
Fax 805-543-3429
Lic. No. 813844

Please feel free to contact me if you have any questions or need additional information.

HarrisRebar
National Strength. Local Service.
Lic. #695035-C50
D.I.R.# 1000002339

Harris Rebar Northern California Inc.
355 S. Vasco Rd.
Livermore, CA 94550
Ph (925) 373-0733
Fax (925) 373-0136

Proposal No: **Est # 55811**
Proposal Date: 12/8/2015

This proposal is valid for 30 days from date shown above.

BID PROPOSAL

SECTION I - GENERAL INFORMATION

Proposal to: **General Contractor**
Attn:

Project Name: **Reservation Road**
Ref. No.: **05-0F7004**
Address: **Monterey County (near Salinas)**

Drwgs Quoted: **Sheets 1 - 149, dated June 22, 2015**

Specs: **Yes**

Addendums: **1, 2, 3 & 4**

SECTION II - SCOPE OF WORK

> **CISS Cages, Caged and Stockpiled, FOB Truck Jobsite**
> **Drill and Bond Dowels, FOB Jobsite**
> **Remainder of Reinforcing Steel, Furnished and Installed**
>
>
>

SECTION III - PRICES

NOTE: Taxes are INCLUDED in prices shown.

Bid Item	Description	Qty	Unit	Unit Price	Total
88(F)	Structural Concrete, Approach Slab (Type EQ) FPQ	14.00	CY	167.00	$2,338.00
89	Structural Concrete, Approach Slab (Type R)	50.00	CY	204.00	$10,200.00
91	Diaphragm Bolster	16.00	EA	410.00	$6,560.00
95(F)	Bar Reinforcing Steel (Bridge) FPQ	1,834,998.00	LB	$0.7500	$1,376,248.50
121(F)	Concrete Barrier (Type 80 Modified) FPQ	3,640.00	LF	55.50	$202,020.00

Total Reinforcing Items= $1,597,366.50

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... **0.6%**

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through **12/31/2016**, ADD **$0.04** /per pound for deliveries and/or installation scheduled starting **1/1/2017**, ADD **$0.04** /per pound each six (6) months thereafter.
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING
CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: WIDEN BRIDGE ON SR 68 IN MONTEREY COUNTY
LOCATION: NEAR SALINAS, CA
ENGINEER'S ESTIMATE: $17,100,000
BID DATE: DECEMBER 1, 2015 - 2:00 PM

We invite and encourage responsible participation of Disadvantaged Business Enterprise's, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piing, Prestressing Cast-In-Place Concrete, Furnish Ready Mix Concrete, Bar reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guar Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530 Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Jack Shewmaker
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

11/19/15

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

11/16/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

Evita Gomez

From: Accounts Receivable <ardept@mediagrif.com>
Sent: Wednesday, November 11, 2015 12:08 PM
To: Theweeklybidflash - Support; Evita Gomez
Subject: **invoiced** RE: Weekly Bid Flash DBE Ad Subscription Invoice - Widen Bridge on SR 68 in Monterey County

2015-11-11 IN10774 INVOICE STANDARD TO_BE_PAID false 45 45 US false

Valeria Todoran
Commis aux recevables | Receivables Clerk

MEDIAGRIF

1111 St-Charles Ouest, Tour Est, Bureau 255
Longueuil QC, J4K 5G4
450-449-8717 poste 2014
450-449-8724
vtodoran@mediagrif.com

De : The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
Envoyé : November-11-15 2:04 PM
À : Randy Jenco
Objet : Weekly Bid Flash DBE Ad Subscription Invoice - Widen Bridge on SR 68 in Monterey County

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

rjenco@vivkingbridges.com

Bill To:
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0

Grand Total:	$45

checks should be made payable to CBI

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Ce message et les fichiers d'accompagnement transmis avec celui-ci s'adressent expressément au(x) destinataire(s) et peuvent contenir des renseignements confidentiels et privilégiés. Si vous recevez ce message par erreur, veuillez en aviser immédiatement l'expéditeur par courrier électronique. Veuillez également ne pas en prendre connaissance et en supprimer toutes les copies immédiatement. Technologies Interactives Mediagrif Inc. et ses filiales n'acceptent aucune responsabilité à l'égard des opinions exprimées dans le message ou des conséquences de tout virus informatique qui pourrait être transmis avec ce message. Ce message fait également l'objet d'un copyright. Il est interdit d'en reproduire, adapter ou transmettre quelque partie que ce soit sans le consentement écrit du détenteur du copyright.

This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrif Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, November 11, 2015 11:04 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Affidavit - Widen Bridge on SR 68 in Monterey County

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **11/11/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Widen Bridge on SR 68 in Monterey County**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 11/11/2015 11:03:39 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Widen Bridge on SR 68 in Monterey County

City/Location: **Near Salinas, CA**
County: **Monterey**

Owner: **California Department of Transportation**

Bid Date: Tuesday 12/1/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vivkingbridges.com

Published on 11/11/2015 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, November 11, 2015 11:04 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Widen Bridge on SR 68 in Monterey County

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

rjenco@vivkingbridges.com

Bill To:
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0
	Grand Total:	$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, November 11, 2015 11:05 AM
To: Evita Gomez
Subject: Copy of your DBE Ad - Widen Bridge on SR 68 in Monterey County

Date Of Advertisement Placement: 11/11/2015 11:03:39 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Widen Bridge on SR 68 in Monterey County

City/Location: **Near Salinas, CA**
County: **Monterey**

Owner: **California Department of Transportation**

Bid Date: Tuesday 12/1/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction

PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vivkingbridges.com

Published on 11/11/2015 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/11/2015 10:54 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Widen Bridge on SR 68 in Monterey County

Bid/Contract #

05-07f004

Awarding Agency

California Department of Transportation

Project Location

Near Salinas, CA, Monterey County, CA

Bid Date

12/01/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/11/2015 10:54 AM. The ad ran from the publication date until the bid date listed on the notice.

Viking Construction Company

is seeking qualified DBE

Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Project Name

Widen Bridge on SR 68 in Monterey County

Bid/Contract #

05-07f004

Awarding Agency

California Department of Transportation

Project Location

Near Salinas, CA, Monterey County, CA

Bid Date

12/01/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/11/2015 10:54 AM.

Viking Construction Company is seeking DBE s in Near Salinas... dbegoodfaith.com/ads/Widen-Brid...

10:11 AM - 11 Nov 2015

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date
11/11/2015 10:54 AM

Order No.
772-33954

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
egomez@vikingbridges.com

Project Name
Widen Bridge on SR 68 in Monterey County

Project/Contract #
05-07f004

Transaction Summary

Bronze Package ■ Focus Journal Notice ■ Trade Journal Notice	$30.00
	TOTAL: $30.00

Home » Construction Contract Awards » **Advertised Projects This Week**
Your request for assistance on 05-0F7004 has been submitted.

Return to advertised projects

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 05-0F7004. 4 results found.

Contractor: Flatiron West Inc **Contact:** Lillian Simon
Address: 2100 Goodyear Road Benicia, CA 94510
Phone: 707-742-6000 **Fax:** 707-746-1603 **Email:** lisimon@flatironcorp.com
Services needed: REQUEST FOR DBE SUB & SUPPLIER QUOTES for Construction on State Highway in Monterey County near Salinas From 0.2 mile East of Reservation Road Undercrossing to Spreckels Blvd Undercrossing Caltrans Contract 05-0F7004 Fed Aid No. ACNHP-P068(024)E BID DATE: December 1, 2015 at 2:00 PM We are soliciting quotes for the following items of work, including, but not limited to: Bridge Demo, Traffic Control, Joint Seal, SWPP Plan, SWPPP Materials, Lead Compliance Plan, CAS/Roadside Signage, Striping & Markings, AC Paving/Cold Plane AC, CIDH Drilling for 36? & 48? CISS Piles), Post Tensioning, Rebar, Underground Utilities, Fencing, MBGR, Bridge Concrete Barrier, Electrical, Misc. Minor Concrete, Const. Material Suppliers, Misc Metals/Iron & Steel, Bridge Bearings, Underground Precast, Trucking, Landscaping and Irrigation, Clear & Grub, Erosion Control, Painting/Concrete Staining, Ready Mix Concrete, Concrete Pumping, Underground Pipe Products including: 24? APC, 24? RCP, 12? APC, Steel Pipe Pile 36? & 48?, Geotextile Materials, Aggregates Supply of Class 2 BR, Structure Backfill, RSP Facing & No 2 & Street Sweeping. Non-DBE Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier participation with your quote. 2nd-tier participation will be evaluated with your price.
Requirements: 100% performance/payment bonds are required for the full amount of the subcontract price. Contact Flatiron for any assistance to this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. Provide sub/supplier quotes as early as possible to enable estimators to perform a thorough evaluation of all quotes received. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Quotes must be valid for the same duration as specified by Owner for Contract Award. Flatiron is signatory to Operating Engineers, Laborers, Ironworkers, Cement Masons, Carpenters and Pile Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered under our union agreements. Flatiron intends to work cooperatively with subs/suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron will reimburse bond premium up to 2%. Firms must possess & provide current contractor?s license number & DIR Registration number on the quote. Firms must possess insurance and workers compensation coverage meeting project requirements. Waiver of Subrogation is required. Contact Flatiron for any assistance required by your firm. Subs will be required to execute our standard subcontract agreement and agree to the standard general terms & conditions. Please contact me if you would like a copy for review prior to bid day. Project documents are available for free viewing in our Benicia office by appointment or FREE download from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-0F7004/ Send email to: LiSimon@flatironcorp.com for appointment to view plans and specs in our office or to receive the ftp link for electronic docs.
Date posted: 11/02/2015

Contractor: Disney Construction, Inc. **Contact:** Sean Lennan
Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010
Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com
Services needed: Traffic Control, SWPPP, Hydroseed, Hydraulic Mulch, Erosion Control, Rolled Erosion Control Product(Netting) Demo, Remove Asphalt Concrete Dike, Remove Metal Bridge Railing, Salvage Guardrail, Remove Thermoplastic Traffic Stripe, Asphalt Paving, Cold Plane Asphalt Concrete Pavement, Refinish Bridge Deck, Landscaping, Plant(Group H, O, A), Clearing and Grubbing, Hot Mix Asphalt, Prestressing, Drill and Bond, Reinforcing Steel, Guardrail, Misc. Metal, Barrier(Type 80 Modified), Striping, Electrical, Piles, Furnish 36" Cast-in-Steel Shell Concrete Piling, Drive 36" Cast-in-Steel Shell Concrete Pile(Furnish 48", Drive 48"), Joint Seal, Midwest Guardrail System(Steel Post), 4" Thermoplastic Traffic Stripe, Pavement Markers, Electrical

Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current insurance, worker?s compensation meeting Disney Construction?s requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.
Date posted: 10/09/2015

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello
Address: 3701 Mallard Drive Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing Arrow Sign, Temp. Pavement Marking, Temp. Traffic Stripe, Channelizer, PCMS, Temp. Railing (Type K), Temp. Crash Cushion Module, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Large Sediment Barrier, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Temp. Fence (Type ESA), Treated Wood Waste, Bird Exclusion Devices, Core and Pressure Grout Dowl, Remove Fence, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Pipe, Remove Downdrain, Remove Metal Bridge Railing, Salvage Guardrail, Reset Roadside Sign, Reset Roadside Sign, Cold Plane Asphalt Concrete Pavement, Refinish Bridge Deck, Core Concrete, Plug Deck Drain, Access Opening; Soffit, Bridge Removal (Portion), Clearing and Grubbing, Dust Palliative, Roadway Excavation, Structure Excavation, Structure Excavation, Structure Backfill, Roadside Clearing, Soil Amendment, Organic Fertilizer, Plant (Group H, O and A), Plant Establishment Work, Wood Mulch, Root Protector, 1" WYE Filter, 3/4" Drip Irrigation Tubing, Cam Coupler Assembly, 1" Plastic Pipe, Check Valve, Move-In/Move-Out (Erosion Control), Duff, Rolled Erosion Control Product, Compost Sock, Hydroseed, Compost, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Furnish and Drive 36" CIS Shell Concrete Piling, Furnish and Drive 48" CIS Shell Concrete Piling, Prestressing CIP Concrete, Seal Course Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Aggregate Base (Approach Slab), Structural Concrete; Approach Slab, Minor Concrete, Diaphragm Bolster, Drill and Bond Dowel, Clean Expansion Joint, Joint Seal, Rebar, Prepare and Paint Concrete, Stain Galvanized Surfaces, 24" Alternative Pipe Culvert, 24" Reinforced Concrete Pipe, 12" Entrance Taper, 12" Alternative Pipe Downdrain, Downdrain Energy Dissipator, 24" Concrete Flared End Section 24" Alternative Flared End Section 36" Alternative Pipe Inlet, Rock Slope Protection, Misc. Iron and Steel, Misc. Metal (Pipe Seat Extender), Fence, 10' Wire Mesh Gate, Midwest Guardrail System, Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Double Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Double Midwest Guardrail System (Wood Post), Transition Railing (Type WB-31) End Anchor Assembly (Type SFT), Alternative In-Line Terminal System), Alternative Crash Cushion System, Concrete Barrier (Type 80 Modified) ,Thermoplastic Traffic Stripe, Pavement Marker, Maintain Existing Traffic Mgmt. System Elements During Construction, Communication Conduit (Bridge), Modify Lighting.
Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor

bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs $300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-Works/Contractors.html.
Date posted: 10/06/2015

Contractor: Viking Construction **Contact:** Randy Jenco
Address: PO Box 1508 Rancho Cordova, CA 95741-1508
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com
Services needed: We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking
Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.
Date posted: 11/11/2015

Home » Construction Contract Awards » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 05-0F7004

42 Opt-in records found.

05-0F7004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

05-0F7004	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

05-0F7004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

05-0F7004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Oversize Hauling, Heavy Machinery and Material Transportation. 5, 7 and 9 Axles. Step Decks, Dovetails, Stretch Trailers.	

05-0F7004	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Driven Pile	

05-0F7004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC DIKE/COLD PLANE/ROADWAY EX	

05-0F7004	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Core concrete, Access openings, Approach slabs, Bridge Joints.	

05-0F7004	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

05-0F7004	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761

	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site	

05-0F7004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

05-0F7004	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

05-0F7004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

05-0F7004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

05-0F7004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-0F7004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	

	Services offered:	
05-0F7004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	
05-0F7004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	
05-0F7004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
05-0F7004	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
05-0F7004	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105

	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

05-0F7004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

05-0F7004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

05-0F7004	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting, and plant establishment	

05-0F7004	W C Maloney Inc.	
	4020 Newton Rd Stockton Ca. 95205	
	Phone: 209-942-1129	Fax Number: 209-942-2579
	Disadvantaged status: SBE	
	Services offered:	

05-0F7004	KRC SAFETY CO,. INC

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

05-0F7004	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446-7199	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
	Services offered:	

05-0F7004	Kustum Steel Fabricators, Inc.	
	4318 Dudley Blvd Bldg 475H McClellan, CA, 95652	
	Phone: 916-568-5322	Fax Number: 916-568-5323
	Disadvantaged status: DBE SBE	
	Services offered: material supplier of fabricated structural steel, miscellaneous metal and temporary supports.	

05-0F7004	R. E. STAITE ENGINEERING, INC.	
	2145 East Belt Street San Diego, California 92113	
	Phone: 619-233-0178	Fax Number: 619-233-3706
	Disadvantaged status:	
	Services offered: Pile Driving & Drilling	

05-0F7004	Edgen Murray	
	8000 E. 96th Avenue Henderson, CO 80640	
	Phone: 303-289-5840	Fax Number: 303-289-6491
	Disadvantaged status:	
	Services offered: Supply of CISS Piles on the following two items; #79 - 11,697LF of 36" OD x 0.750 wall steel pipe piles #81 - 1,333LF of 48" OD x 0.750 wall steel pipe piles	

05-0F7004	FBD Vanguard Construction	
	651 Enterprise Court Livermore, CA 94550	
	Phone: 925-245-1300	Fax Number: 925-245-1244
	Disadvantaged status:	
	Services offered: Approach Slabs, Vegetation Control	

05-0F7004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

05-0F7004	Tipco Engineering Inc	
	425 E Redondo Beach Blvd Gardena	
	Phone: 3109937005	Fax Number: 18666238349
	Disadvantaged status: DBE	
	Services offered: Furnish and install CISS Piles	

05-0F7004	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

05-0F7004	Reed & Graham Geosynthetics	
	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of geotextiles, geogrids, cellular confinement, subsurface drainage and water storage,erosion control & SWPPP materials.	

05-0F7004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

05-0F7004	MoonCom	
	6242 Silverton Way Carmichael, CA 95608	
	Phone: (916) 692-0189	Fax Number: (866) 633-7093
	Disadvantaged status: DVBE	
	Services offered: Project Management, Risk mitigation, Safety officers, Contract management	

05-0F7004	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 19-23, 27, 55-68, 70-73. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY LARGE SEDIMENT BARRIER TEMPORARY FENCE (TYPE ESA) SOIL AMENDMENT ORGANIC FERTILIZER PLANT (GROUP H) PLANT (GROUP O) PLANT (GROUP A) PLANT ESTABLISHMENT WORK WOOD MULCH ROOT PROTECTOR 1" WYE FILTER 3/4" DRIP IRRIGATION TUBING CAM COUPLER ASSEMBLY 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) CHECK VALVE MOVE-IN/MOVE-OUT (EROSION CONTROL) ROLLED EROSION CONTROL PRODUCT (NETTING) COMPOST SOCK HYDROSEED COMPOST (CY)	

Home » Construction Contract Awards » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 05-0F7004

41 Opt-in records found.

05-0F7004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

05-0F7004	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

05-0F7004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

05-0F7004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Oversize Hauling, Heavy Machinery and Material Transportation. 5, 7 and 9 Axles. Step Decks, Dovetails, Stretch Trailers.	

05-0F7004	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Driven Pile	

05-0F7004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC DIKE/COLD PLANE/ROADWAY EX	

05-0F7004	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Core concrete, Access openings, Approach slabs, Bridge Joints.	

05-0F7004	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

05-0F7004	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761

	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site	

05-0F7004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

05-0F7004	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

05-0F7004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

05-0F7004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

05-0F7004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-0F7004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	

	Services offered:	
05-0F7004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	
05-0F7004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	
05-0F7004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
05-0F7004	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
05-0F7004	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105

	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

05-0F7004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

05-0F7004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

05-0F7004	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting, and plant establishment	

05-0F7004	W C Maloney Inc.	
	4020 Newton Rd Stockton Ca. 95205	
	Phone: 209-942-1129	Fax Number: 209-942-2579
	Disadvantaged status: SBE	
	Services offered:	

05-0F7004	KRC SAFETY CO,. INC

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

05-0F7004	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446-7199	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
	Services offered:	

05-0F7004	Kustum Steel Fabricators, Inc.	
	4318 Dudley Blvd Bldg 475H McClellan, CA, 95652	
	Phone: 916-568-5322	Fax Number: 916-568-5323
	Disadvantaged status: DBE SBE	
	Services offered: material supplier of fabricated structural steel, miscellaneous metal and temporary supports.	

05-0F7004	R. E. STAITE ENGINEERING, INC.	
	2145 East Belt Street San Diego, California 92113	
	Phone: 619-233-0178	Fax Number: 619-233-3706
	Disadvantaged status:	
	Services offered: Pile Driving & Drilling	

05-0F7004	Edgen Murray	
	8000 E. 96th Avenue Henderson, CO 80640	
	Phone: 303-289-5840	Fax Number: 303-289-6491
	Disadvantaged status:	
	Services offered: Supply of CISS Piles on the following two items; #79 - 11,697LF of 36" OD x 0.750 wall steel pipe piles #81 - 1,333LF of 48" OD x 0.750 wall steel pipe piles	

05-0F7004	FBD Vanguard Construction	
	651 Enterprise Court Livermore, CA 94550	
	Phone: 925-245-1300	Fax Number: 925-245-1244
	Disadvantaged status:	
	Services offered: Approach Slabs, Vegetation Control	

05-0F7004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

05-0F7004	Tipco Engineering Inc	
	425 E Redondo Beach Blvd Gardena	
	Phone: 3109937005	Fax Number: 18666238349
	Disadvantaged status: DBE	
	Services offered: Furnish and install CISS Piles	

05-0F7004	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

05-0F7004	Reed & Graham Geosynthetics	
	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of geotextiles, geogrids, cellular confinement, subsurface drainage and water storage,erosion control & SWPPP materials.	

05-0F7004	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

05-0F7004	MoonCom	
	6242 Silverton Way Carmichael, CA 95608	
	Phone: (916) 692-0189	Fax Number: (866) 633-7093
	Disadvantaged status: DVBE	
	Services offered: Project Management, Risk mitigation, Safety officers, Contract management	

Opt-in Records

Search Results: Opt-in's on 05-0F7004

38 Opt-in records found.

05-0F7004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

05-0F7004	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

05-0F7004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

05-0F7004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Oversize Hauling, Heavy Machinery and Material Transportation. 5, 7 and 9 Axles. Step Decks, Dovetails, Stretch Trailers.	

05-0F7004	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Driven Pile	

05-0F7004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC DIKE/COLD PLANE/ROADWAY EX	

05-0F7004	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Core concrete, Access openings, Approach slabs, Bridge Joints.	

05-0F7004	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

05-0F7004	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	

	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site	

05-0F7004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

05-0F7004	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

05-0F7004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

05-0F7004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

05-0F7004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-0F7004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	

	Services offered:	
05-0F7004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	
05-0F7004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	
05-0F7004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
05-0F7004	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
05-0F7004	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105

	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
05-0F7004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	
05-0F7004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	
05-0F7004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
05-0F7004	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting, and plant establishment	
05-0F7004	W C Maloney Inc.	
	4020 Newton Rd Stockton Ca. 95205	
	Phone: 209-942-1129	Fax Number: 209-942-2579
	Disadvantaged status: SBE	
	Services offered:	
05-0F7004	KRC SAFETY CO,. INC	

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

05-0F7004	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446-7199	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
	Services offered:	

05-0F7004	Kustum Steel Fabricators, Inc.	
	4318 Dudley Blvd Bldg 475H McClellan, CA, 95652	
	Phone: 916-568-5322	Fax Number: 916-568-5323
	Disadvantaged status: DBE SBE	
	Services offered: material supplier of fabricated structural steel, miscellaneous metal and temporary supports.	

05-0F7004	R. E. STAITE ENGINEERING, INC.	
	2145 East Belt Street San Diego, California 92113	
	Phone: 619-233-0178	Fax Number: 619-233-3706
	Disadvantaged status:	
	Services offered: Pile Driving & Drilling	

05-0F7004	Edgen Murray	
	8000 E. 96th Avenue Henderson, CO 80640	
	Phone: 303-289-5840	Fax Number: 303-289-6491
	Disadvantaged status:	
	Services offered: Supply of CISS Piles on the following two items; #79 - 11,697LF of 36" OD x 0.750 wall steel pipe piles #81 - 1,333LF of 48" OD x 0.750 wall steel pipe piles	

05-0F7004	FBD Vanguard Construction	
	651 Enterprise Court Livermore, CA 94550	
	Phone: 925-245-1300	Fax Number: 925-245-1244
	Disadvantaged status:	
	Services offered: Approach Slabs, Vegetation Control	

05-0F7004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

05-0F7004	Tipco Engineering Inc	
	425 E Redondo Beach Blvd Gardena	
	Phone: 3109937005	Fax Number: 18666238349
	Disadvantaged status: DBE	
	Services offered: Furnish and install CISS Piles	

05-0F7004	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

12/1

Home » Construction Contract Awards » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 05-0F7004

34 Opt-in records found.

05-0F7004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

05-0F7004	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

05-0F7004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

05-0F7004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Oversize Hauling, Heavy Machinery and Material Transportation. 5, 7 and 9 Axles. Step Decks, Dovetails, Stretch Trailers.	

05-0F7004	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Driven Pile	

05-0F7004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC DIKE/COLD PLANE/ROADWAY EX	

05-0F7004	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Core concrete, Access openings, Approach slabs, Bridge Joints.	

05-0F7004	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

05-0F7004	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	

	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site	

05-0F7004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

05-0F7004	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

05-0F7004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

05-0F7004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

05-0F7004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-0F7004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	

	Services offered:	

05-0F7004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	

05-0F7004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

05-0F7004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

05-0F7004	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	

05-0F7004	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105

	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

05-0F7004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

05-0F7004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

05-0F7004	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, planting, and plant establishment	

05-0F7004	W C Maloney Inc.	
	4020 Newton Rd Stockton Ca. 95205	
	Phone: 209-942-1129	Fax Number: 209-942-2579
	Disadvantaged status: SBE	
	Services offered:	

05-0F7004	KRC SAFETY CO,. INC

	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

05-0F7004	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446-7199	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
	Services offered:	

05-0F7004	Kustum Steel Fabricators, Inc.	
	4318 Dudley Blvd Bldg 475H McClellan, CA, 95652	
	Phone: 916-568-5322	Fax Number: 916-568-5323
	Disadvantaged status: DBE SBE	
	Services offered: material supplier of fabricated structural steel, miscellaneous metal and temporary supports.	

05-0F7004	R. E. STAITE ENGINEERING, INC.	
	2145 East Belt Street San Diego, California 92113	
	Phone: 619-233-0178	Fax Number: 619-233-3706
	Disadvantaged status:	
	Services offered: Pile Driving & Drilling	

05-0F7004	Edgen Murray	
	8000 E. 96th Avenue Henderson, CO 80640	
	Phone: 303-289-5840	Fax Number: 303-289-6491
	Disadvantaged status:	
	Services offered: Supply of CISS Piles on the following two items; #79 - 11,697LF of 36" OD x 0.750 wall steel pipe piles #81 - 1,333LF of 48" OD x 0.750 wall steel pipe piles	

12/1

Home » Construction Contract Awards » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 05-0F7004

27 Opt-in records found.

05-0F7004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

05-0F7004	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	

05-0F7004	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

05-0F7004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Oversize Hauling, Heavy Machinery and Material Transportation. 5, 7 and 9 Axles. Step Decks, Dovetails, Stretch Trailers.	

05-0F7004	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Driven Pile	

05-0F7004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC DIKE/COLD PLANE/ROADWAY EX	

05-0F7004	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Core concrete, Access openings, Approach slabs, Bridge Joints.	

05-0F7004	Statewide Traffic Safety & Signs, Inc.	
	522 Lindon Lane Nipomo, CA, 93444	
	Phone: 805-929-5070	Fax Number: 805-929-5786
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

05-0F7004	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761

	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site	

05-0F7004	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

05-0F7004	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

05-0F7004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

05-0F7004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

05-0F7004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *GDM also offers Traffic Control	

05-0F7004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

05-0F7004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	

	Services offered:	
05-0F7004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	
05-0F7004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	
05-0F7004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
05-0F7004	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
05-0F7004	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105

	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

05-0F7004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

05-0F7004	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered:	

05-0F7004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

VIKING CONSTRUCTION COMPANY
P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT November 9, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Widen Bridge on SR 68 in Monterey County 05-0F7004
- Location: Near Salinas, CA.
- Bid Date: December 1, 2015, 2:00 p.m.
- Engineer's Estimate: 17,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Progress Schedule, Construction Area Signs, Traffic Control, Furnish Flashing Arrow Sign, Temporary Traffic Striping, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Temporary Erosion Control, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Furnish Bird Exclusion Devices, Core and Pressure Grout Dowel, Cold Plane Pavement, Refinish Bridge Deck, Core Concrete, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Furnish and Drive Cast-In-Steel Shell Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Drill and Bond Dowel, Joint Seal, Prepare and Stain Concrete, Prepare and Stain Galvanized Surfaces, Drainage, Rock Slope Protection, Roadside Signs, Furnish Iron and Steel, Furnish Miscellaneous Metal, Fence, Metal Beam Guard Railing, Bicycle Railing, Concrete Barrier, Striping, Lighting, Trucking

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Widen Bridge on SR 68 in Monterey County ; 05-8F7004

BID DATE: Tuesday, December 1, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

VIKING Low Bidder
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

12-14-15P01:32 RCVD

Table of Contents

DBE Commitment/Confirmation	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E

VIKING Low Bidder
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

12-14-15P01:32 RCVD

DBE "Good Faith Effort"

Project: SR 68 in Monterey County

Owner: Caltrans

Contract No.: 05-0F7004

Bid Date: December 8, 2015

12-14-15P01:32 RCVD

VIKING CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Low Bidder

DBE "Good Faith Effort"

Project: SR 68 in Monterey County

Owner: Caltrans

Contract No.: 05-0F7004

Bid Date: December 8, 2015