STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it Is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and

received as specified in tion 2 of the specif Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
05-0G0704

BID AMOUNT:
$16,629,374.00

BID OPENING DATE:

October 15, 20]3

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:

8%
DEE PRIME CONTRACTOR CERTIFICATION -
NOT APPLICABLE
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF FOR {Must be certified on the date bids are DOLLAR AMOUNT
|T§2‘O SERVICES TO BE SUBCONTRACTED OR CALTRANS USE opened - inciude Caltrans certification # DBE s
i MATERIALS TO BE PROVIDED? ONLY address and phone number) (Indicate 2nd and DB
lower tier subcontractors)
PLEASE SEE ATTACHED SPREADSHEET
IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier.
Names of the First Tier DBE Subconiracicrs and their respective items(s) of work s 570 400 82
listed abave must be consistent, where applicable, with the names and tems Total Claimed — e
of work in the "Subcontractor List * submitted with your bid. Capies of the DBE Participation
quotes are requirad.
=—p 1 -4 %
1. DBE prims contractors must enter their certification number and indicate al work =
tc be perfarmed by DBEs including wrk performed by its own forces, Q{ —_—
2. IF100% ofitem is not to be performed or furnished by DBE, describe exact portion Signature of Bidder . .
of item to be performed cr furnished. Troy J. Neuenswander, Vice President

3. See saction 2-1.12 of the specifications to determine the credit allowed for DBE firms.

October 18, 2013 (760) 916-9100

Date (Area Code) Tel. No.
Submit to: Jannette Carter, Estimating Admin.

Person to Contact ( Please Type or Print)

MSC 43
OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensery disabilities, this document Is available in aiternate formats. For information call (316) 654-5410 or TDD (916) 654-3880 or write Recerds

and Farms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 05-0G0704
¢ g




Job Name:
Bid Amount:

CALTRANS BIDDER - DBE COMMITMENT ATTACHMENT

Route 101 Goleta
$16,629,374.00

625 S. Mountain View
51 Cold Planing and Related (Partial) |Lindy's Cold Planing 40089 La Habra, CA 90631 (562) 967-2286 $50,000.00
Sewer Manhole and Related 240 Los Angeles Avenue
156 (Partial) Pre-con Products Lid. 651 Simi Valley, CA 93094 (805) 527-0841 $27,932.00.
Gasoline Resistant Geomembrane
Supply and Related (Partial) (60% |Water Components & 44 Simms Street
60 supplier credit) Building Supply, Inc. 27363 San Rafael, CA 94812 (415) 451-0133 $26,529.62
279 Cavaletti Lane
54, 56, 57 Trucking and Related (Partial) Loera Trucking 36888 Norco, CA 92860 (951) 903-4191 $400,000.00
Lead Compliance Plan and Related 5780 Olinda Road
(Partial) Appian UDBE SWPPP 38334 El Sobrante, CA 94803 (510) 854-9402 $1,900.00
Pipe Supply and Related (Partial) 1235 N. Grove Street
129, 133, 142 (80% supplier credit) Triumph Geo-Synthetics 9076 Anaheim, CA 928086 (888) 775-7545 $58,977.80
Temp ESA Fence Supply and
Related (Partial) (60% supplier Sam's Equipment & P.O. Box 7797
29 credit) Supplies 34479 Fresno, CA 93474 (559) 252-0354 $5,061.40

DBE Goal %
DBE Goal $

8%
$1,330,349.92
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: " a il
CINDY TRUMP INC dba
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE~ CERTIFIED File #40089
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500
BID PROPOSAL

CONTRACTOR: FLATIRON WEST
JOB NAME: 05-OG0704 In Santa Barbara County In Goleta From 0.2 Mile East To 0.7 Mile
West Of Fairview Avenue Overcrossing

BID DATE: October 15, 2013

CONTACT:
PHONE:
FAX:
We are DBE contractor DBE # 40089
8% DBE Requirement
BID ITEMS LISTED BELOW
ITEM 51: COLD PLANE ASPHALT CONCRETE PAVEMENT.......................... 40,300 SQYD
DAILY PRICE (GRIND & LOAD ONLY)
48" GRINDER ON TRACKS... ... cccoosvesceevoveee v vnseve s e oo ons s $2,80.00 PER 8 HOUR SHIFT
MOBILIZATION. . ..o ot ces o ver e e v e v voemes et e veeore 1 $850.00 BASED OFF 1 MOVE
T2 or 87 GRINDER ON TRACKS. oo oo " 84,150,00 PER 8 HOUR SHIFTY([Q= H 1,900
MOBILIZATION. ... . vov e et e ere s aes e e oot e s oos o0 $850.00 BASED OFF 1 MOVE y(0) = ‘B’,Gw
___—_——_——-
ABOVE RATES ARE BASED OFF 8 HOUR SHIFT, AND MOBILIZATIONS BASED OFF 1 MOVE ON/OFF JOB 50 000D
SITE. ANY WORK PERFORMED AFTER 8 HOURS WILL BE CHARGED HOURLY AT THE OVERTIME, TIME 4
AND A HALF RATE.

Special Conditions

All grinders based on 8 hour rental shifts.

Rental of machines price includes 1 operator for 4 ft machine and 2 operators for 7 ft

machines.

All delays and standbys will be billed at hourly rates per equipment and labor

4, Excludes: traffic control, contractor to provide water buggy or water source within 500 ft of
grinder, sweeper is not to be used for removals, excludes hand work of any kind and mini
grinder.

5. All work based on AC, no dirt or concrete removal. Excludes any areas where grinder cannot

access, and no handwork.

b g

&

b 1 e
N ¥s
GRINDING JOB TERMS AND CONDITIONS c A o KE
PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK. ; or$ fm/{g 4
1o Akt ¢ 4 - © /" "
< : fort o2
Al s
!
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All grinded areas need to be clearly marked by general contractors or inspector before
grinding operations start.

Contractor to provide water for milling operations.

All operations exclude pec grinding and/ or petromat unless otherwise stated on this
proposal.

Contractor agrees to notify all utility contractors or companies in which involve underground
utilities and take all responsibility for damaged utilities caused by grinder.

Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable
areas for the milling machine or mini grinder become contractors responsibility.

Contractor is responsible for all damages to machine for any items buried in ground or not
marked out and will be billed at union time and material rate.

Contractor is responsible for posting “no parking” signs in milling areas.

Contractor responsible for traffic control and any delays in traffic control will be charged at
an hourly stand by charge for all equipment including grinders, stabilizers, operators,
sweepers and all trucking.

Contractor to provide a safe work environment for all operators on milling operation
including signage, barricades, flag men, cones or any other devices that may help in the
safety operation. :
Onee subcontractor demobilizes and has left the project there of | it shall no longer be
responsible for any obligation of defense and indemnification for any al all claims arising in
the area of work performed in the milling operation area.

All areas of grinding operation must be clear of any obstructions including but not limited to
trees, cars, trasheans ete. -

Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
Contractor to provide permits notifications and plans on or before milling operations.

No back charges will be accepted.

Subcontractor takes no responsibility for dust control beyond areas of milling operation.
Subcontractor to provide covers over all areas that drain into sewers to prevent storm water
pollution in accordance to cal trans or green book specs.

The provisions of this quote prevail over any subcontract or purchase orders stipulations
unless otherwise agreed to in writing on this proposal.

Unless other wise agreed in writing prior to start of work, payment is due and payable
within 30 days of subcontractors billing and no retention to be withheld on payments unless
other wise stated on this proposal.

Price good for 90days..

All rentals include one complete set of teeth per shift, Any additional testh will be charged
per box per market price.

All shifts are paid at union rate which is the 2, 4, 6, and 8 hour minimums. All over time
rates will be billed at a per hour rate for work done after § hr min or done other than a week
day shift. Any union holidays are paid at rate of triple time.

Union rate for operator group 8 is a billable rate of $75.00 per hour straight time

rate, $105.00 per hour overtime and $150.00 for double time.

Items that are not specifically includes are considered to be excluded, if you have any
questions please call office.

Fuel surcharge will apply if fuels is over $5.00 per gallon.

No bonding included in bid.

The above line items and prices are satisfactory:

Name DATE:

Bid Quoted by BRIANNA TRUMP October 15, 2013
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10/15/2013 12:35 FAX 8053062498 PRE-CON
——.‘= QUOTE
-
P.Q. BOX 940668 SIMI VALLEY CA. 93064 - (805)-527-0841
QUOTE DATE:  10/15/2013  QUOTEDBY:  SHANNON QUOTEID: 18025 MH
CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 15993
CONTACT: JOB TITLE: Upgrade Culverts
LOCATION: Golata
TRACT:
FERNE: CONTRACT #: 05-060704
FAX: AGENCY: Caltrans

SHIPPING TERMS: FOB JOB SITE PRICE VALID UNTIL: | 121472013 |
PAYMENT TERMS: NET 30 DAYS APPROX.LEAD TIME; | VERIFIED UPON ORDER
QUOTE DETAIL

DESCRIPTION QUANTITY UNITPRICE UNIT EXTENSION
“a,a" SEWER MANHOLE PACKAGE 4 AT A TIME [ 4 || s6ee3.00 \EA. | $27,932.00 |
|[#67 SEWER MANHOLE PACKAGE 3 AT A TINIE [ [ 57.165.00 | [ea. | ]
|[46" SEWER MANHOLE PACKAGE 2 AT A TIME Il [ 5722700 | A | g
!
} [48" SEWER MANHOLE PACKAGE 1 AT A TIME ][ [ $8.028.00 | EA. |
| PLEASE CALL 1 WEEK PRIOR TO DELIVERY TO VAL a0
. CONFIRM AVAILABILITY

NOTES: |INCLUDES 48" MH SHAFT, CONE, GR'S, BASED ON AN AVG. HT, OF 12.27' OVER 12", RAC A1485 §
DELIVERY, MASTIC & CRANE SERVICE, INCLUDES POURING BASE & LABOR TO SET MH TO ROUGH
GRADE, INCLUDES COATING INTERIOR OF THE MANHOLES WITH UTILITHANE AND COATING THE ‘
EXTERIOR WITH A COAL TAR EPOXY. INCLUDES VACUUM TESTING PRIOR TO BACKFILL, WORK :
PERFORMED ON WEEKENDS OR QUTSIDE OF REGULAR BUSINESS HOURS WILL BE CHARGED
[EXTRA. QUOTE INCLUDES AND IS LIMITED BY ATTACHMENT "A".

NON-TAXABLE |

CALL: SHANNON FOR SUBMITTALS, SCHEDULING OF CONSTRUCTION CREWS, AND
[DELIVERIES (B05) 527-0841 EXT 482

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CTGO;JF\ MBE CLEARING HOUSE # 81150080
~ CONTRACTORS LIC. # 246528

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS. BY:

PHONE: (B05) 527-0841

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

FAX: (805) 584-0769

001/005
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1&/14/2013 B4:22 +4155248293
WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94801
P: 415.524-8290 F: 415.524.8293
. PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE
PROJECT: CALTRANS - 05-0G0704
EID # DESCRIPTION GTY | UNIT | UNIT PRIGE TOTAL
29 TEMPORARY ESA FENGE g
14 x100'DOT ESA FENCE 5700 | LF_|§ 0,355 1.685.00
6 LIGHT WEIGHT T-POST 707 EA. | 8§ 400 | & 2 B28.00
T-POST SAFETY CAPS - NON OSHA 707 EA_[§ 026§ 183.62
11" ZIP TIES (1000 / BAG) 5 BAGS |§ B0.00 | § 300.00
5 5,306,682
8 EROSION CONTROL NETTING
COIR 400 GRM, NETTING (13.1 x 164" B6580 | SF |8 0183 15,940.80
ESTIMATED FREIGHT TO JOBSITE 7 EA 1§ 1.000.00 8 1,000.00
5 15,940.80
0 FIBER ROLLS
8% 25' BIODEGRADABLE STRAW WATTLE 8750 | LF |8 1.00 | § $,750,00
5 9,750.00
TYPE 1 INSTALLATION
T7% 1" x 24" REG WOOD STAKE (50 / BUNDLE) ¢8_ |BUNDLE|S 12,00 | T478.00
OR 5 1,176.00
TYPE 2 INSTALLATION
1" x 2" x 24" NOTCHER WOOD STAKE (50 / BUNDLE) 156 |BUNDLE| § 2000 | 3,120.00
14" SISAL ROPE (1200 / COIL) 10__| COILS [§ 75.00 [ 750.00
3 3,870.00
EROSION CONTROL GRDER MUST EXCEED 57000 FOR FOB
JOBSITE TERMS. ONE SHIFMENT - GOMPLETE .
59 EPS BLOCK
GF EPS 20 - 2 POUND DENSITY EPS BLOGK 8500 | CY | &  10566]§  B96,110.00
NOTE: ONLY A 2 FOUND DENSITY BLOGK WILL MEET
THE 10.9 PS| DEFORMATION REQUIREMENT
GRIPPER PLATES (200 / BOX) - AS NEEDED 1 BOX [§ 200005 200,00
HOT WIRE TRIMMING GUN PURCHASE W / 50 LF WIRE 1| EA |$§ 416675 416.67
Y $ 888,726.67
50 GEOMEMBRANE 224100 goaqo’r?
COCLGUARD FTL30 7t sY & 1712 | §  ommdd 29800~
$ 37,218.88

XBlotax $3316.%

¢ 21 .03
X o = 76524.62

Quantities are estimates only. Contractor is responsible for vetifying types and quantities before biklding
and of purchasing, Quote valid for 36 days. Sebes tax not included, Terms Net 30, Full T.L. FOB jobsite, Page 2
WCBS reserves the right to modify this quotation before final acoaptance if cost or conditions thange. October 15, 2013
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LCES ESTIMATING

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94201
F: 415.524.8293

P: 415.524-8290

PREPARED BY KILEY OLSON
CALTRANS DBE # 27383 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE

PROJECT: CALTRANS - 05-0G0704

AGE A1

BID # DESCRIFTION QTy UNIT UNIT PRICE TOTAL
EROSION CONTROL MATERIALS
20 EMPORARY CHECK DAM - TYPE 1
R §"y 25 BIODEGRADABLE STRAW WATTLE 50 LF [§ 1,00 | $ 50.00
1"x 2" x 24" NOTCHER WOOD STAKE (50 / BUNDLE) 1 |BUNDLE| S 20.00 | § 20.00
1/4" SISAL ROPE (1200'/ COIL) 1 COLL |3 75.00 | § 75.00
OR 5 145,00
TEMPORARY CHECK DAW, - TYPE 2
18" x 30" - BOZ NW GRAVEL BAG (EMFTY / NO TIE) 15 EA |3 325]% 4875
11" ZIP TIES (1000 / BAG) 1 BAG | § 50.00 | § 50,00
S 108,75
22 QRARY FIBER ROLLS
- |9 x 28 BIODEGRADABLE STRAW WATTLE 0000 LF |5 1.00 | 8 10,000.00
3 10,000.00
TYPE 1 INSTALLATION
| [7"xT"x 24"REG WOOD STAKE (50 IBUNDLE) 50 |BUNDLE[S 12.00 | § 500.00
OR 5 §00.00
— |TYPE 2 INSTALLATION
1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 160 |BUNDLE| § 20,00 | 8 3,200,060
1/4" SISAL ROPE (1200 / COIL) 10 COIL | § 75.00 | § 750.00
§ 3,850.00
73 TEMPORARY GRAVEL BAG BERM
18" x 30" - BOZ NW GRAVEL BAG (EMPTY /NO TIE) 400 EA | & 325 | § 1,300.00
11" ZIP TIES (1000 / BAG) 1 BAGC | § 6000 | § 50,00
3 1,360.00
24 TEMPORARY LARGE SEDIMENT BARRIER
18" STRAW BIO WATTLE (8' LENGTHS) 3,504 LF $ 850 | % 28.764.00
2" % 2" % 48" WOOD STAKE 878 EA. | § 145] % 1,27310
§ 31,057.10
25 TEMPORARY SILT FENCE
*3'x 100' DOT RWB HD SILT FENGE W [ POLES 8 OC 100 LF _|§ 0.35] 5 35.00
* EXCEPTION TAKEN TO SEWN POCKETS g 35.00

Quantities are estimates anly, Contractor is responsible forveritying types and quantities before bitding
and or purchasmg, Quote valid for 30 days, Sales tax oot induded, Terms Net 3@, Fall T.L. FOB jobsite,
WIBS reserves the right to modify this quotation befora finelacceptance if cott of conditions change.

FPage 1
QOctober 15, 2013
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18/14/2013 B4:22 +41552482593 WCES ESTIMATING
WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 84901
P: 415.524-8280 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE
PROJECT: CALTRANS - 05-0G0704
BID # DESCRIFTION qQaTY UNIT UNIT PRICE TOTAL
128 APC
24" 30000 RCP PIPE (8' LENGTHS) 360 LF 3 28.80 | § 10,400.40
143 24" CONCRETE FES 3 EA. |% 72500 | § 2175.00
§ 12,575.40
TEMPORARY CULVERT - HOPE
128 [24" WT B x § HOPE PIPE (20' LENGTHS) 440 LF 3 1650 | § 7.260.00
128A [ 18" WT B x § HDPE PIPE (20' LENGTHS) 80 LE 3 10.50 | $ 840.00
1288 [12" WT B x § HDPE PIPE (20' LENGTHS) 40 LF ] 57518 230.00
f $ 8,330.00
130 PLASTIC PIPE - HDPE
24" WT B x S HDPE PIPE (20' LENGTHS) 530 LF $ 16.50 | § 8,745.00
$ 8,745.00
RCP
131 18" 3000D RCP PIPE (B' LENGTHS) 136 LF $ 16.67 | § 226712
132 |24" 3000D RCP PIPE (8' LENGTHS) 1,624 LE $ 2889 1% 46,817.36
$ 45 184.48
SLOTTED CSP
133 |18" SLOTTED CSP (16GA) W /8" GALV GRATE 2,410 LF ] 32.95 | § 79,433.60
133A |18" SLOTTED BAND 125 EA. 1§ 1728 | 8 2,161.25
1338 |18" GALV CSP (16 GA) FOR BENDS 20 LF 3 418 1 § 283.60
133C |18" LABOR FOR BENDS 5 EA, | $ 20334 | § 1.018.70
133D [1" BUTYL GASKET ROLL 1,250 LF $ 0.52 | § §50.00
142 |18" GALV END SECTION i EA. |3 9667 | § 96.67
CBP FREIGHT TO JOBSITE 1 EA. | % 850,00 [ § 250.00
3 84,491.82
GABION / RSP FABRIC
148 [12'x 3' x 1' GALV WOVEN WIRE GARIONS 219 EA. | § 308313 8.722.77
149A |GALV. SPENAX RINGS (1600 / BOX) g BOX | & 11112 | § 866.72
150 |MX 275 RSF FABRIC (15' x 300" 3,500 SY |§ 082|% 3,220.00
GABION / RSP FABRIC ESTIMATED FREIGHT TO JOBSITE 1 EA, 3 82500 | ¥ 825,00
5 13,434.49
CUSTOMER TO UNLOAD SUB TOTAL [$  1,187.006.21
Quaritities ara astimates anly. Contractot is responsible forvartiving types and guantities before bidding
and of purchasing. Quote valld for 30 deys, Salestax aot included, Terms Net 30, Full T.L. FOB jobsite. Page 3

WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

October 15, 2013
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Loera Trugking Inc,, DBE-MBE-WBE-UDBE Dispatch:

279 Cavaletti Lane. Art Loera 951-906-7687
Narca, CA. 92860 Corinta Loera 951-903-4i91
[PH]  g51-903-4101 ‘
[FAX] 951-427-1001

Corintal@aol.com

Bl

RE: Route 101 Goleta - 05-0Go704
ATTN: Jannette Carter
Estimating Departmenr

RATE SHEET

Equipment Rate

Trucking Broker for your dirt, debris, Per Hour:
base, etc... hauling needs. Owner/Ops
with designated DBE certification.

Super 10
$80 per hour X 5,@ Mg - L}OD,GP@

Location/site for haul away provided by
contractor,

4 hour minimum/No travel charge.

Time on the clock starts when contractor
requested trucks to start, Delays caused by
contractor, such as loader break down, are
not to affect start time,

Terms: Net 30

Your consideration is deeply appreciated.
Corinta Loera
Loera Trucking
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APPIAN UDBE SWPPP

Storm Water Poliution Prevention Plans
Water Pollution Control Pregrams
Lead Compliance Plans

Certified DBE (UDBE. WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road Phone: (610) 854-8402
El Sobrante, CA 94803 . Fax: (510) 256-0103

Friday, October 11, 2013
ATTN: Estimator

RE: Contract:  Caltrans - 65-0G0704
Upgrade Drainage Culverts.

Bid Date: October 15, 2013

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm

Water Discharge Regulations and as required by the Special Provisions.

\

Mem# | Lo Ttems bid individually Bid Price
1 070030 Prepure Lead Cu:uplianue Plan (LCP) $1,900.¢0
Good luck,
TI___ X
- /&7,*,/;&

Thomas Koprek

Estimator

(510) 854-9402



From: Matthew Noble Triumph GeoSynthetics

To:1 (760; 4714860

Page: 1/2 Date: 10/15/2013 8:15:51

AM

TRIUMPH

BEO-SYNTHETICS, INC

To: Jannette Carter

Flatiron (San Marcos)
1770 La Costa Meadows Dr.

TRIUMPH GEOQ-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Bid/Project Date:
Project Name:

QUOTATION

Quote Number

65949

Project Location:  goleta, CA

PLEASE REFERENCE
THIS QUOTE #

Tuesday, 10/15/2013
UPGRADE DRAINAGE CULVERTS

San Marcos, CA 92078 Project Zip:
760-916-9100 Bid/Project #: 05-0G0704
Fax: 760-471-4860 Email: n
FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUNMPH AT (B88) 775-7545 or Emal. SALES@ TRIUMPHGED. oM
EstQty Units ltem# Description Brice Lnits
19750~ LF FiberRollBio9 ———— —GalTans Foer ol Biodegradable Net $0.956 LF
200mmx25' BURLAP COVER $23.906 Roll
198 Bund Wood Stakes 24" 1"x2"x24" Wood Stakes 50/bundle $13.200 Bgnd
a
100 LF Silt Fence Dot/CalTrans DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes $0.276 LF
3/100/8' 8' Centers Posts 2'X2' Nominal $27.648 Roll
5,700 LF ESA Fence Orange ESA Fence 4' X 100" $0.315 LF
$31.500 roll
713 each T-Posts 72 T-Posts 72" Standard $4.000 eacn
eac
20,400 LF Manila Rope 1/4" Sm 100% Manila Fiber Rope 1/4" Diameter 1200LF $0.060 LF
Roll ROLL $72.000 Roll
DELIVERY INCLUDED FOR FULL ESTIMATED
QUANTITY, SINGLE DELIVERY. PLEASE HAVE
CREW AND EQUIPMENT AVAILABLE TO OFF-
LOAD MATERIAL.
88068 T SF CoirBianket — —Coir Blanket 400gram 4M X 50M $0.165 SF
400/4m/50m $354.128
30 Box 99-STAPLES 6"/9GA 6"x1"x6" Staples, 9 Gauge, Non-Galvanized, $68.000 Box
1000/Box box
1 Estimated Freight to Jobsite $1,550.000
Note: Fuel surcharges may apply.
TBB0 LRk Temporary Culvert 12" 18" and 2 "Temporary Culvert $13.780 LF
Bid Item # 129 = ql‘ m u" &O
Unit Prices Shall Prevail
33 Ea Temporary CUlvert 127, 18" and Z&" Temporary Culvert Band $19.700 Ea
Bands Couplers ('06-0 [ 0

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Qusie Firm 30

Bid ltem # 129A
Unit Prices Shall Prevail

quantity subject to Unit Price Increase. Quotes are for standard roll
provided data or engineers estimate. Determination of all quantities

RETURNS: Returns within 30 days of sale subject to a 25%
Must be in original packing & in good condition. No returns a
or custom fabrication. Materials manufactured for a specific

All retums must Have a Retum Authorization Number.

s

restocking charge plus freight in and out.
ccepted on nonstandard
project are NOT returnable.

F'"~I. SURCHARGES may apply due to volatile market conditions differing from time of quote.

-«M8: Accounts due 30 days of Invoice Date, Fin
Customer agrees to pay all legal, interest and coll

ance Charge 1.5% per month Past 30 Days.
ection fees incurred by company in collection

of payment. WILL CALL ITEMS not available at all locations.

Printed: 10-15-2013

Page 1

Days from Bid. Subject to escalation thereafter. Orders ies than bid
izes unless noted otherwise .Quantities based upon customer
required for completion of project is sole responsibility of contractor.

ot Safes‘rax .
NOT INCLUDED
in prices.

Triumph Job#:

18168



From: Matthew Noble Triumph GeoSynthetics To: 1 (760) 4714860 Page:

202 Date: 10/15/2013 8:15:51 AM

Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project#: 05060704
__--6594Q ’ PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
EstQty Uniis lem# Description Brice Units

2410 “LF 18" TSP Slotted 16GA 18" Slotted Carrugated Steel Pipe 16ga
Galvanized w/ 8" Galvanized Grate

$32030 LF "Tﬁ‘ 192 .20

Bid Item # 133
Unit Prices Shall Prevail
***** 125  Ea 18" CSP Slotted Band 18" Galvanized Siotted Band Coupler $16.810 Ea 2_’ (O\ .25’

Couplers Bid ltem # 133A
; Unit Prices Shall Prevail

1,250 LF  Neoprene Gasket T BUtyl Gasket
Bid item # 133B
Unit Prices Shall Prevail

0500 LF = (p2&5

—— 5 Ea 24"CSP1Bga 24" Galvanized Corrugated Steel Pipe 1
Elbow
Bid ltem # 133C
Unit Prices Shall Prevail

'x3'-For $55.120 Ea = 2—15 w

5 Ea 24"CSP Elbow 24" Corfugated Steel Pipe 22 degree elbow-Labor $196570 Ea —~ q—gz (5‘

Charge
Bid ltem # 133D
Unit Prices Shall Prevail

~~~ 1 Ea 18"CSPFlaredEnd~ 18" Galvanized Corrugated Steel Pipe Flared End $93.220 Ea = qg a,?\'
— Ll

Section Section w/strap 59"
Bid Item # 142
Unit Prices Shall Prevail

1 Ea Freight charge for temporary CSP from
CA

Fontana, $550.000 Ea

1 SY Freight charge for slotted CSP from Sacramento, $0.587 S8Y

CA

Contractor is responsible for offloading materials.

Subtcrad $G 10151 2—

Q;()Gfo :5<3'QTLBO

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafier. Orders less thanbid  Sales Tax
quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer NOT INCLUDED

provided data or engineers estimate. Determination of all quantities required for completion of project

RETURNS: Returns within 30 days of sale subject to @ 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

ERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 10-15-2013 Page 2

is sole responsibility of contractor. in prices.

" Triumph Job# 18168



SAM'S EQUIPMENT & SUPPLIES

P.0O. Box 7797
resno, CA 93747-7797

Phone: (559) 252-0354
Fax: (559)251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.0.S.B.C.

Company: Date:  October 15, 2013

Attention: Estimating Department From: Sam Callison

Phone: Re: Caltrans #05-0G0704, InSanta Barbara County in Golets
E to W of Fairview Avenue Qvercorssing

Fax: Pages: ©

[X]vrgent [ JReply aAsaP || Please Comment [ ] Please Review [ ] Y.L

Comments: \
Please see the attached quotation(s) for the above mentioned project.

If you should have any questions, please give me a call.

Sincerely,

Sam



Sam's Equipment & Supplies
P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0354

Fax (559) 251-1119

$.B./D.V.B.E./D.B.E./U.D.B.E/S.M.B.E. !S.D.V.O.S.B.C.

Quotation:

Page 1 of 2 Pages

2013312

Date Submitted: October 15, 2013

To: Project: Caltrans #05-060704
Attn: Estimating Department in Santa Barbars Co
in Goleta E to W of
FPhone: Fairview Ave OverX
Fax: Bid Daie: October 15, 2012
item| Quantity Description Unit Total
20 30 LF TEMPORARY CHECK DAM TYPE 2 2.5 77.40
- INCLUDES: 21 EA GRAVEL BAGS (UNFILLED)
by 43 EA TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A 49.26 2,122.48
INCLUDES: 645EA GRAVEL BAGS (UNFILLED) :
22 10,000 LF TEMPORARY FIBER ROLL, ROLL SiZE 8" X 25’ 1.02 10,200.060
TYPE 2 INSTALLATION ‘
5,200 EA 1" X 2" X 24" NOTCHED WOOD STAKES 0.33 1,716.00
9 EA  1/4" X 1,200 MANILA ROPE 68.26 614.34
23 960 LF GRAVEL BAG BERM 1.59 1,528.40
INCLUDES: 480 EA GRAVEL BAGS (UNFILLED)
24 3,504 LF TEMP LARGE SEDIMENT BARRIER, ROLL SIZE 18" X &' 9.99 35,004.86
1,350 EA 2" X 2" X 4 WOOD STAKES 2.01 2,713.50
25 100 LF TEMPORARY SILT FENCE, ROLL SIZE 3' X 100' 0.96 88.00
*WE ARE TAKING EXCEPTION TO THE POCKETS FOR
THE PRE FAB SILT FENCE AND THE WATER FLOW
REQUIREMENT FOR THE SILT FENCE FABRIC.
26 2 RL FABRIC FOR TEMP CONST ENT, ROLL SIZE 15' X 300' 682.51 1,365.02
28 As reguired EA TEMPORARY CONCRETE WASHOUT (PORTABLE KiT) 288.76
INCLUDES: 1 EA PVC FRAME '
1 EA PLYWOOD WASHOUT SIGN
1 EA ENVIRO SYSTEMS READY MIX
WASHOUT BAG 42" X 42" X 43"
As required EA EXTRA READY MIX WASHOUT BAG, 42" X 42" X 43" 89.76
29 : TEMPORARY FENCE (TYPE ESA) 1.38 a6
INCLUDES: 57 RLS 4' X 100" ESA FENCE
Ife0 750 EA T-POST 1%10.640
750 EA SAFETY CAP
3,000 EA ZIP TIES
60(F) 2,174 SY GEOMEMBRANE (GASOLINE RESISTANT) 19.44 42,262.56
THIS MATERIAL WEIGHTS .28 LBS/SF
POSSIBLE ROLL WIDTHS:
- 5.21', 15.25', 25.29', 35.33", 45.38", 10.23', 20.27", 30.31', 40.35"
88 88,068 SF ROLLED EROS!ON CONTROL PRODUCT (NETT!NG} 0.24 21,136.32
ROLL SIZE 13.1' X 164"
20,000 EA 6" 11GA U-PINS 0.06 1,200.80
20 9,750 SF FIBER ROLLS, ROLL, SiZE 8" X 28' 1.02 8,845.00
5,000 EA WOQOD STAKES (TYPE 2 INSTALLATION) 0.33 1,850.00
9 EA 1/4" X 1,200' MANILA ROPE 73.51 661.59
135 3 RL  FILTER FABRIC FOR 3" PIPE, ROLL SIZE 45" X 300 168 02 5p4.06
150 3,500 SY ROCK SLOPE PROTECTION FABRIC,C LASS 8 4,270.00
ROLL SIZE 15' X 300" SLLW $ _l gl 0. go
o Tox "oy B
Totwl ¢ 3.425.(de

FOB JOBSITE. SHIPPED IN FULL TRUCK LOAD QUANTITIES. SALES TAX NOT INCLUDED.

PRICES ARE FIRM 30 DAYS. UNLOADING I8 BY OTHERS.

TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.

QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.,
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
BID PRICES ARE FIRM FOR UP TO 120 DAYS TQ TAKE DELIVERY.

o = 5,0l HO



Sam's Equipment & Supplles Quotation: 2013312

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354

Page 2 of Z Page=s Caltrans #05-0G0794
In Santa Barbars Co

Fax (559) 251-1119 T in Goleta E to W of
£.B./D.V.B.E/D.B.EJU.D.B.E/S.M.B.E/S.D.V.O.8.B.C. ) Fairview Ave OverX
Date Sabmitted: October 15, 2013
tem| Quantity ~ Description Unit Total

ADDITIONAL FREIGHT CHARGES WIL| APPLY ON PARTIAL SHIPMENTS AND
SUPPLEMENTAL ORDERS.

(T IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES
MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.

Conditions: This I8 not a contract. Prices quoted are current prices subjest to applicable sales tax,
prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are
contingent upon strikes, accidents and other conditions beyond our controi.

Quantities are approximate-unit price prevalis.

See attached terms and conditions.

Accepted by:
Company, ' Date
By

Purchase Order No,




STATE CF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-CE-0102.11A (NEW 06/2012)

PAGE 1 OF 3

1. List items of work the Bidder mada availabie to DBE firms. ldentify thoss tams of work the Bidder might sthetwise parform with its own foress and thass dams that have bean broken
dowm into economically fsasible units to facilitats DBE participation. For each tem listed, show the dollar value and parcentage of the total contract. The Bicdder must demonsirate that
sufficient work to meat the gonl was made available to DBE frms.

— e | mmm o —
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Contract No. 05-0G0704
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102. 11 A (NEW 06/201

2)

PAGE 2 0F 3

2. List tha namas of certified DBEs and the dates on which they were salicted to bid on this project. Include tha item s of work offered and the datas and methods used for folowing
up inkial soflcitatiens to determina with certainty whether the DEEs were interested. Aftach copies of solicitations, telephone racords, fax confirmations, etc.

Name of DBEs Soficited

Date of initfal Solictation

Heras) of Werk

Follow Up Mathods and Oatas

PLEASE SEE SECTION B

3. For each item of wark made availabie, list the selected ﬂ}m and its status 23 a DBE, the DBEs that provided quctea, the price quats for each firn, and the price differance for sach

DBE ifthe seiectad im s nok e DBE.

Itemys) of Wark

0OBE or on-

Name of Selected Fimm DBE

Meme of Rejectad Firm

Cuota
(5

Price Difference

7]

PLEASE SEE SECTIONC

ifthe firn salected for the item Is not a DBE, pravide the reasons for the selaction on a separate sheet and attach names, addresses, and phona numbers for the firms iisted sbove.

Contract No. 05-0G0704

19



STATE OF CALIFORNIA « DEFARTMEMT OF TRANSPORTATION PAGE 3 OF 3

GQOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A INEW 06/2042)

4. List the names and dales of each pubiication in which a requesi for DBE purhc:pahon for this project was placed by the bidder. Attach copiec of published advertisements or procfs of
pubkcation:

Pubiications Oates of Advertisemest

PLEASE SEE SECTION D

5, Ligt the names of agencies and the detes on which they were contacted to provide gssistanca in contacting recruiing and using DBE firms. If the agencies weca cantacted in writing,
provide copies of supporing documents.

Name of Agency Date of Contact Mathod of Contact Resulls

PLEASE SEE SECTION E

5. List efforts made 10 provide interesled DBEs with adequate informmtion about the plans, specifications, and requirernents of the coniract to essis! them in responding to & solicitation.
Idantify the DBE assisted, the information pravided, and the date of contact. Provide copies of supporting documents.

PLEASE SEE SECTION F

7. List efforts madn 0 assist mnaresrad DBEs in obiaining banding, lines of credit, insurance, necessary equipment, supplies, matenigls, or related assistance or services, excluding

pplies and squipment the DBE actor purcheses or l@ases from the prime centracior or ks 2ffllinte. Identify the OB E assistod, the assistance offered, and the date. Provide
capies of supporting documents.

PLEASE SEE SECTION G

8. Include adcitional data 10 support a demonstration of good faith affarts.

PLEASE SEE SECTIONH

NQTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY,

ADA Notice For individuals with sansory disabflities, this document is avatebie In akernate farmats. For informadon call (916) 654-8430 or TOD (216) 654-3880 er write Records
and Forms Managamant, 1120 N Strael, MS-89, Sacramaento, CA 95814,

Contract No. 05-0G0704
20



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 05-0G0704, Route 101 Goleta

A. List items of work the bidder made available to DBE firms.

Section A

Identify those items of

work the bidder might otherwise perform with its own forces and those items have been

broken down into economically feasible units to facilitate DBE participation.

For each

item listed, show the dollar value and percentage of the total contract. The bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Bidder Item Broken
‘Normally Down to
Performs Facilitate Percentage
Item Participation Amount of
Item of Work Offered (Y/N) (Y/N) ($) Contract

Flatiron’s analysis shows that total dollars made available to bid was 53.08% of

the total bid price of $16,629,374




Contract No. 05-0G0704

Project Name - Route 101 Goleta

Attachment A-1

Total Bid: $ 16,629,374.00

Item Broken Down to
Bidder Normally Facilitate Participation Amount Percentage of
Item of Work Offered Performs Item (Y/N) {YIN) (%) Contract
[AC Dike N Y $9.416 0.06%
Aggregate Supply N Y $897,674 | 5.40%
Asphalt Paving N Y $2,159,600 12.99%
Biologist N Y $25,000 0.15%
Clear & Grub N Y $30,812 0.19%
Cold Plane AC N Y $50,000 0.30%
Concrete Barrier N Y $165,933 1.00%
Concrete Supply N Y $608,944 3.66%
Construction Area Signs N Y $21,000 0.13%{_
Crash Cushions N Y $100,995 0.61%
Driven Pile N Y $980,208 5.89%
‘actrical N Y $78,500 0.47%
Erosion Control N Y $94,081 0.57%
Fencing and Railing N Y $117,762 0.71%
Hydroseeding N Y $18,124 0.11%
Joint Seal N Y $35,834 0.22%
Landscape & Irrigation N Y $173,136 1.04%
Lead Compliance Plan N Y $1,500 0.01%
Masonry N Y $1,440 0.01%
| Material Trucking N Y $663,630 3.99%
MBGR N Y $149.751 0.90%
Minor Concrete N Y $120,768 0.73%
Miscellaneous Metals N Y $22,138 0.13%
Qverhead Signs N Y $119,209 0.72%
Pipe Supply N Y $206,524 1.24%
Reinforcing Steel
N Y $915,735 5.51%
Rock Slope Protection N Y $456,083 2. 794%
Rock Stain N Y $16,200 0.10%
Sewer, Water & Storm Drain N Y $393,623 2.37%




Contract No. 05-0G0704

Project Name - Route 101 Goleta

Attachment A-1

Total Bid: $ 16,629,374.00

Htem Broken Down to

Bidder Normally Facilitate Participation Amount Percentage of
Item of Work Offered Performs item (Y/N) {YIN) ($) Contract
gitreet Sweeping N Y $70‘40-D 0.42%
Striping N Y $62,463 0.38%
SWPPP N Y $60,665 0.36%
Total Available DBE Participation: $8,827.148 53.08%
Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid
on this project. Include the items of work offered and the dates and methods used
for following up initial solicitations to determine with certainty whether the DBE’s
were interested. Attach copies of solicitations, telephone records, fax confirmations,
etc.:

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through GradeBeam by email/fax
on 9/27/13. Additional solicitations by fax and/or e-mail were sent on 10/2/13 &
10/10/13 to notify DBE’s that addendums were issued for the project and to
request a response of intention to bid.

Flatiron also made follow-up phone calls on 10/8/13, 10/10/13 & 10/11/13 to DBE’s
who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 201
subcontractors/suppliers through GradeBeam.

Please see the following Attachments:

Solicitation Database (GradeBeam printout)
+ |IFB, faxed or emailed (GradeBeam printout)

¢ IFB Addendum Notice for Addendum 1 & 2 faxed or email {GradeBeam
printout)

e IFB and Addendum Notice Message History Report (GradeBeam printout)

e Followup Phone Log



Route 101 Goieta (Contract No. 05-0G0704)
Bid Date: October 15, 2013

Owner: Caltrans

DBE Database

Company Name City State Work Phone
A & M Gentry Trucking Paimdaie CA (661) 285-0776
A Cone Zone inc. Corona CA (951) 734-9535
A Steen Investment Corp DBA L.A. Concrete & Grindi Eastvale CA (951) 750-2736
A.C. Dike Co. Lincoin CA (916) 652-0159
Accu Construction, Inc. Santa Ana CA (714) 641-4730
Ace Fence Company La Puente CA (626) 333-0727
ACTION ENTERPRISES Long Beach CA (562) 591-8830
Advanced Geosolutions, Inc. Lake Forest CA (310) 796-9000
Advantage Demolition And Grading, Inc. Winnetka CA (818) 477-2074
Agri Service, Inc. Oceanside CA {760) 295-6255
Alert-O-Lite, Inc. fresno CA (559) 265-4550
ALL CITIES FENCE CO. CORONA CA {509) 947-9289
America Pacific Construction Brea CA (559) 577-9999
Anytime Dumping, Inc. Torrance CA {213) 494-0044
Appian UDBE SWPPP El Sobrante CA (510} 854-9402
Arenem Corp. Gardena CA (310) 901-4759
Asap General Engineering Perris CA (951) 229-5952
Asphalt Design, Inc. Fresno CA (559) 276-3699
ASTRO CONSTRUCTION RICHMOND CA (510) 685-4161
Axner Excavating, Inc, Redding CA (530} 222-0539
Barnes Electric Corona CA (562) 833-5372
Bay Line Cutting & Coring, Inc. Berkeley CA (510) 527-1000
Big Valley Asphalt Bakersfieid CA {661) 587-5837
BLACK DIAMOND ASPHALT, INC, VACAVILLE CA (707) 448-9402
C L LANDSCAPING INC. JAMUL CA {619) 669-5396
C. P. R. Trucking Syimar CA (818) 837-8333
C.R. GANN DEMOLITION, INC. NUEVO CA (951) 392-1603
Cal Fran Engineering, Inc. Simi Valley CA (805) 579-9173
California Grinding Specialties inc;AUSTIN ENTERPR Bakersfield CA (661) 589-1001
California Professional Electrical Engineering La Puente CA {626) 810-1338
Cap Construction Lakeside CA (619} 691-8572
CASTILLO TRUCKING SERVICE NORTH HOLLYWOOD CA (818) 764-4603
CGO Construction Company Cntario CA (909) 930-5501
Chavez Fence Company Campbell CA (408) 379-8139
Chempack & Environmental Lic Long Beach CA (213) 309-4962
Citiwide Engineering, Inc. Los Angeies CA (213) 368-4287
Collins Trucking Inglewood CA (323) 327-6060
Command Performance Constructors Signal Hill CA (562) 997-9410
Community Tree Service, Inc. Watsonviile CA (831) 763-2391
CONSTRUCT ALLIANCE INC WHITTIER CA (714) 878-5255
Construction Scheduling Experts Granite Bay CA (916) 356-1588
CONTERA CONSTRUCTION Corporation TEMECULA CA (951) 695-2800
COOKS AND SON INC. SANTA MARIA CA (805) 260-1463
MURRIETA CA (909) 337-5893

COVARRUBIAS BROTHERS CONSTRUCTION




Route 101 Goieta (Contract No. 05-0G0704)
Bid Date: Cctober 15, 2013

Owner: Caltrans

DBE Database

Company Name City State Work Phone
Cre8ive Engineering Palm Desert CA (760) 200-8889
CT Concrete Cutting, Inc. Murrieta CA (951) 698-7745
DCN Corporation San Marcos CA (619) 253-4247
Deltech Engineering Santa Ana CA (714) 495-9755
Diamond D Contractors Woodland CA (530) 662-2042
DILLARD ENVIRONMENTAL SERVICES BYRON CA {925) 634-6850
Dimure Corp La Mesa CA (619) 647-3996
Dirt & Aggregate Interchange, Inc. Fairview OR (503} 661-5093
Dirt Market Los Gatos CA (408) 395-1490
Diversified Landscape Co. Winchester CA (951) 926-7444
DL Construction Fresno CA (559) 275-8339
DRAGCN MATERIAL TRANSPORT, INC. FRESNC CA (559) 351-8822
DREAMBUILDER PLACENTIA CA (714) 646-3697
EAR Environmental & Remidiation Management Riverside CA (951) 735-5575
ECOLOGIC Landscape Construction Murrieta CA (951) 461-2250
Edison Construction, Inc. Bakersfieid CA (661) 366-6311
Edmonds Asphalt Maintenance San Luis Obispo CA (805) 541-6892|
EFFEK ELECTRIC Riverside CA (951) 361-1079
Entech Consulting Group Temecula CA (951) 506-0055
Esky Benavidez Corporation Douglas CA (209) 728-1641
ESWPPP Consultants, LLC Walnut Creek CA (925) 451-1337
Falcon Builders & Developers, Inc. Fresno CA (559) 226-1994
Felix's Maintenance & Gardening Concord CA (925) 778-3273
Fine Grade Equipment Lancaster CA (661) 949-8788
FRANK ZABEL TRUCKING CO. EUREKA CA (707) 443-4277
Fresno Concrete Construction, Inc. Fresno CA (559) 834-2031
G Q Trucking Co. Corona CA (951) 739-7529
G Sosa Construction, Inc. Orcutt CA (805) 934-3606
G&C Equipment Corporation Gardena CA (310) 515-6715
G.0. Rodriguez Trucking, Inc. Irwindale CA (909) 596-3747
GF Garcia and Sons, Inc. Cayucos CA (805) 995-3548
Global Probe, inc, Ventura CA (805) 340-6547
Global Transloading Signat Hill CA (562) 495-9600
Glow Electric Co. Los Angeles CA (310) 376-2636
GREENVIEW LANDSCAPE RIVERSIDE CA (951) 359-5516
Gregg Simpson Trucking Ukiah CA (707) 468-1654
GSJ Utility Supply & Service Whittier CA (562) 941-3448
H & R TRUCKING LOS ANGELES CA (323) 225-2016
Half Moon Bay Grading & Paving Half Moon Bay CA (650) 726-3588
Hamanaka Painting Co. Eureka CA (707) 444-3340
Hammer-Down Transportation, Inc. Inglewood CA (310) 590-0852
Hard Hat Sweeping Inc Whittier CA (562) 298-7956
HARRELL ELECTRIC RIVERSIDE CA (951) 787-0390
Hinton Consuiting Group Montague CA (530) 905-2220




Route 101 Goleta {Contract No. 05-0G0704)
Bid Date: October 15, 2013

Owner: Caltrans

DBE Database

Company Name City State Work Phone

Hurricane & Poway Fence Ramona CA {760) 789-4950
HydroSprout, Inc. Escondido CA {760) 432-8233
In-Line Fence & Railing Co., Inc Ramona CA {760) 789-0282
Integris Management Group Ramcho Cucamonga CA {909) 752-0029
Integrity Rebar Placers Perris CA {951) 696-6843
Interior Demolition, {nc. Montrose CA {818) 259-2062
Interwest Pacific, Inc. Solana Beach CA {858) 259-2062
J FRANCIS COMPANY Riverside CA {951) 776-9100
J&M Land Restoration, Inc. Bakersfield CA {661) 872-7039
J. Torres Company Bakersfield CA {661) 832-2635
James Transportation Group Foisom CA {916) 608-4900
Jennifer Cotter's Water Truck Rental Wildomar CA {909) 732-4108
Jesmar Construction Santa Ana CA (714) 972-2665
JOHN C. PAYNE IRWINDALE CA (626) 357-7056
JUS DUMPIN, LLC COMPTON CA (310) 946-6996
K & G Concrete Pumping Roseville CA (916) 539-6652
Kato Landscape, Inc. Fountain Valiley CA (714) 963-4615
KELLY'S WATER WORKS EL CAION CA (619) 244-3785
KRC SAFETY CO., INC. VISALIA CA {559) 732-0393
L A Welding & Fabrication Corp. Sylmar CA {818) 621-8447
L € Paving & Sealing San Marcos CA {760) 752-1743
L. Riley Trucking & Dispatch Harbor City CA {320) 530-1720
Landscape Support Services Santa Clarita CA {818) 475-0680
Lightcap Industries, Inc, dba IC Supply & Mfg. Ontario CA {909) 373-1773
Lindy's Coid Planing La Habra CA {562) 697-2286
Little Potato, Inc. Los Angeles CA {323) 718-6730
LKG-CMC, Inc. Glendale CA {818) 844-0800
LNA Concrete Structures, Inc. Chino Hilis CA {909) 393-1493
Loera Trucking Norco CA {951) 903-4191
LOVEX GENERAL ENGINEERING CORPORATION WRIGHTWOOD CA {760) 249-5428
Lowbed and Pipe Handling Services, Inc. Eitwanda CA {909) 357-2571
Lyteforms Chino CA (909) 680-8123
Mad Steel Inc. San Dimas CA (909) 592-3443
Martinez Steel Corp. Claremont CA (909) 946-0686
MASCORRO CONCRETE CONSTRUCTION, INC, THOUSAND PALMS CA (760) 343-1243
Maskell Robins Fontana CA (909) 574-8662
Mass X Clovis CA (559) 472-3274
MATZENAUER ELECTRIC, INC LAKESIDE CA {619) 390-4570
Mce Equipment Rentals, Inc. Yucaipa CA {909) 795-9300
MCCANTS TRUCKING CARSON CA {310) 323-7109
McCuilough Construction Inc. Arcata CA {707) 825-1014
MDC Construction and Environmetal, Inc. Chino Hills CA {714) 397-8048
MG LIGHTING & ELECTRIC, INC Palm Desert CA {760) 770-5696
Mia Lehrer + Associates . Los Angeles CA {213) 384-3844




Route 101 Goleta (Contract No. 05-0G0704)
Bid Date: October 15, 2013

Owner: Caltrans

DBE Database

Company Name City State Work Phone

MIGUEL RAMOS TRUCKING RIALTO CA (909) 421-0802
MJK Construction, Inc. Pomona CA (800) 698-1645
MLM & Associates Engineering Laguna Hills CA (949) 585-1900
MONTANI TRUCKING, INC. HAWTHORNE CA (310) 946-5411
Morales Contracting Services Baldwin Park CA {626) 856-3646
Morgner Construction Management Sherman QOaks CA (818) 461-8100
MV CONSTRUCTION ATWATER CA (209) 756-5936
New Legacy Development Corp. Fontana CA {951) 992-6903
Newland Entities, inc. Yuba City CA (530) 755-1178
North Star Construction Yuba City CA (530) 673-7080
QOst Trucks And Cranes Inc Ventura CA (805) 643-9963
Otto Trucking Glendale CA (818) 355-1098
PAUL E. VAZ TRUCKING, INC. ACAMPO CA {209) 334-9001
Payco Specizalties Chula Vista CA (619) 422-9204
PC&N Construction, Inc. Byron CA (925) 634-4567
PELESA INC. GLENDALE CA (818) 247-5163
Perez Asphalt Construction Ltd Bakersfield CA (661) 872-9093
PK Construction Altadena CA (626) 773-6963
PORTILLO CONCRETE LEMON GROVE CA (619) 466-4639
Precision Concrete, Inc. Santa Maria CA (805) 928-0957
Precon Products Simi Valley CA {805) 527-0841
Pruitt Trucking Inc. Altadena CA (626) 644-1236
Q General Engineering, Inc. Clovis CA {559) 905-6261
QUALITY HYDROSEEDING & RESTORATION RAMONA CA {760) 789-8040
R & C Construction Fresno CA {559) 255-5655
R. E. Serrano Inc. Martinez CA {925) 957-8184
Ramco General Engineering Contractor Agua Dulce CA (818) 272-4221
RANGEL BROTHERS TRUCKING PACOIMA CA {818) 266-5179
Raymond Torres & Daughter Landscaping Spring Valley CA {619) 462-7751
Ray's Trucking Torrance CA (310) 538-9891
RD CONSTRUCTION CORONA CA {951) 279-5020
Rio Jordan Construction Pico Rivera CA (562)942-0228
Rise Above Trucking, Inc. Corona CA (951) 272-0320
Robnett Electric,inc. Los Angeles “|CA {323) 565-2660
ROCK STRUCTURES CONSTRUCTION COMPANY CORONA CA (951) 371-1112
Rubio's Concrete Chula Vista CA (619} 424-6960
S C ENVIRONMENTAL, INC. Ontario CA {909) 947-4859
S Chaves Construction, Inc. San Luis Obispo CA {805} 543-9340
Safeguard Fence Norco CA {949) 678-7331
Sam Rod Corp. Lancaster CA {661) 945-3602
Sam'S Equipment & Supplies Fresno CA {559) 252-0354
SAN DIEGO BAY AREA ELECTRIC, INC. POWAY CA {858) 748-2060
Sedano Construction Hemet CA (951) 264-6928
Sequoia Consultants Orange CA (714) 974-6316




Route 101 Goleta {Contract No. 05-0G0704)
Bid Date: October 15, 2013

Owner: Caltrans

DBE Datahase

Company Name City State Work Phone

Serna Construction, Inc. Fresno CA {559) 304-2157
Sharma Contractors, Inc. Moorpark CA {805) 532-1141
Siteworks Construction, Inc. Walnut Creek CA {925) 284-1437
So. Cal Traffic Inc Solana CA {858) 720-0179
Sclid Censtruction, Inc. Bakersfield CA {661) 201-3627
Southwest Trucking Group, LLC Los Angeles CA {323) 620-0377
Souza Construction Inc Farmersville CA {559} 747-7100
Super Seal & Stripe Fillmore CA {805) 524-7345
SUULUTAAQ, INC Cuisun CA {707) 427-3209
T & T TRUCKING GROUP CHINO CA {909) 772-8771
T K BLACKBURN TRUCKING YUBA CITY CA {805) 501-2693
Terra West, Inc. Chula Vista CA {619) 591-1007
The Firm Nipomo CA {805) 748-8576
The G Crew Glendale CA {818) 240-4157
THE LOPEZ GROUP CONTRACTORS INC NUEVO CA {951) 928-0695
Traffic Loops Crackfilling, Inc. Anaheim CA (714) 520-4026
TreeSmith Enterprises inc Anaheim CA {714} 996-6037
Triumph Geo-Synthetics, Inc. Anaheim CA (714) 237-1550
United Traffic Services & Supply City Of Industry CA (626) 961-5736
Vince Lopez & Sons Backhoe Service Santa Maria CA (805) 928-1198
Vintage Paving Co Inc Winters CA (530) 795-0132
W D Trucking, Inc. Alta Loma CA {909) 989-2906
W TB, INC FRESNO CA {559) 275-1998
WHEELER PAVING, INC. RIVERSIDE CA {951) 685-7283
White Cap Ready Mix, Inc. Partola CA {530) 832-4225
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ll ‘ Flatiron West, Inc.
Invitation To Bid

FLATIRON

To: A.C. Dike Co. From: Flatiron West, Inc.
ATTN: Dave McClain ATTN: Jannette Carter
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoln , CALIFORN!A | 95648 San Marcos | CALIFORNIA | 92078

Phone: (916) 852-0159 Phone: (760) 9169009

Fax: (816) 645-9618 Fax: (760) 4714860

Email: dave@acdike.com Emaii: jcartar@flatironcorp.com

I i
! Access Project Oniine !
[

Heaving Trouble acce.xrmg this project online. Copy the link below 1o your drowser

htip:swaw. jaccess.aspPo=1276554:1=60222420
Project: Route 101 Goleta (Contract No. 05-0G0704)
Bid Due: 10/15/2013 2:00:00 PM PT
Localion: Santa Barbara,_, Goleta, CALIFORNIA 92054
[ Start Date: I End Date: | EstimatedValue; $15.600,000
Prnter: [Fiease Jogin 1o hitp:/Awww gradebeam.com to view documants oniine.
LUCi Code(s): F%L{'Eq&Cums and Gutters, 313526-Containment Bamiers,320116.71-Cold Milling Asphalt

Project Description
FLATIRON WEST, iNC.
1770 La Costa Meadows Drive,
San Marcos, CA 92073
Tel: [760] 016-0108 Estimating Fax: (768} 4714383
Contracter'a Licensa No. T725389

PLEASE SUBMIT QUOTES BY FAX TO (780) 471-4860 OR BY EMAIL TO FWSCBID@FLATIRONCORP.COM

DBE Goai 8%
Quotes for Services & Supplies requested for, bul not limited lo:
. . Construction Area _ Landscape & .
AC Dike Signs urigation Pipe Suppiy
+  Aggregate Supply +  Crash Cushions . 'F.f:: Compilance Reinforcing Steel
. . . . Rock Slope
Asphah Paving Oriven Plie Masonry Protection
« Bioiogist *  Electrtcal v Materiai Trucking +  Rock 5tain
.+ Clear& Grub + ErosionCordrel v+ MBGR . Sewer, Water & Stom
«  Cold Plane AC + Fencing snd Railing + Minor Concrete +  Slreel Sweeping
«  Concrete Barrier =  Hydroseeding +  Misceilaneous Metsls«  Slriping
*  Concrete Supply »  Joint Seal = Overhead Signs - SWePP

Plans andedpecchallons are avaijabie at no charge through GradeBeam. Pians and specifications can also be
downloaded, at no cost from Caltrans website at hitp: ﬂgFt ]c_g;g_o_lvmngsc!oelnrclect ads _addenda/05/05-
0GOT704/. Addlﬂonaiiy pians and specifications are available at Flatiron's San Marcos office. Please call to
make an appointment to view pians and speciicabens.

Quotations must be valid for same duration as specitied by Owner for contract award. Assistance in
obtaining bonding, iines of credit, insurance, equipmont, suppiies and materfals is avaiiable upon request.
Flatiron ansiyzes and considers each DBE quote, including those that are broken down into economically
feasible units to faciiitate bidding.

Fiatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review.
Flatiron’s insurance requirements are located in Article 15 of the document.

Bond Requiremenis: Notwllhstanding any contrary language in a bid to Fiatiron West, Inc, (“Flatiron”) or any
prior course of deaiing between Fiatiron and a bidder, and uniess waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bldder's chiigations to Fiatiron in the amount of 100
percent of the bid to Fiatiron. Fiatiron wili reimburse the bond premium at actual cost not to exceed 3%, The
surety on the bonds must be a Califemia admitted surety.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by iogging inte GradeBeam.com. if you received your bld Invitation by
emaif there is a biue link to click on that wiii take you to the project. If you received this bid invitation via fax,
go to

www. gradebeam. Cess.45p.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the ‘Documents’ section &
U can view/download bid d Please also click on the Wiii Bid or Wiii Not Bid button to fet us know
%yg% g;eé bidding. If you need help legging in or accessing pians, piease call GradeBeam.com Support at: 866

Flatiron West, Ing. uses GradeBeam.com to distribute construction information and project cpportanities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer o be removed from the GradeBeam.com Construction Directory, please
comact:

Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsglDx: 90614947

http://www.gradebeaﬁ.com/ inbox/MessagePreview2.aspx?1d=162241385&MsgTypelD=1  10/14/2013



Page 1 of 1

” ‘ Flatiron West, Inc.
Addendum 1: Route 101 Goleta

FLATIRON
To: A.C. Dike Co From: Flatiron West, Inc.
ATTN: Dave McClain ATTN: Jannette Carter
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoln , CALIFORNIA | 95648 San Marcos , CALIFORNIA | 92078
Phone: (916} 652-015% Phone: (760} 916-500%
Fax: (916) B45-9818 Fax: (760} 471-4860
Email: dave@acdike.com Emall: jecarter@flatironcorp.com

i Avcess Project Online

Having Trauble accessing this profect anfine. Copy the link below 1o vour browser

Aitpsihwww gradeb access aspPo= | 276534 in 60222420
Project: Route 101 Goleta (Contract No. 05-0G0704)
Subject: Addendum 1: Route 101 Goleta
Message Type: ITBAddendum
Project Dascription:

Addendum 1 has been posted to GradeBeam for the Reute 101 Golets Praject. Please log on to view/dewnload

If you have not indicated your intention to bid piaase respond to this addendum notification by logging into
GradeBeam.com and selecting Wil Bid" or “Will Not Bid", If you received your addendum notfication by email there is
a biue link to click on that will take you fo the project. if you received this addendum notification via fax, go to.

www.gradebeam.com/access asp.
Thank you,

Flatiron West, Inc. uses GradeBeam.cem to distribute construction information and project opportunities to
its subcontractors and suppliers. [f you have questions, want to register for full access, need 1o update your
company information, or prefer to be removed from the GradcBeam.com Constructioo Directory, please
contact:

Suppon@GradeBeam com
866.ITBS. NOW (866-482-7669)

MsglD: 90868858

http://www.gradebeam.com/inbox/MessagePreview?2.aspx?id=162558059&Msg TypelD=2 10/14/2013



GradeBeam

Page 1 of 1

Message Preview

thd

FLATIRON

To: A.C. Dike Co.
ATTN: Dave McClain
2788 Venture Drive
Lincoln | CALIFORNIA |, 95648

Flatiron West, Inc.
Addendum 2: Route 101 Goleta

From: ) Flatiron West, Inc
ATTN: Jannette Carter
1770 La Costa Meadows Orive
San Marcos | CALIFORMNA |, 92078

Phone: (916} 6520159 Phene: {760) 916-9009
Fax; (916} 645-9618 Fax: {760) 471-4860
Email: dave@acdike.com Email:  jcarter@fiatironcorp.com

Access Project Online

Having Trouble accessing this profect onfine. Copy the link below io your browser
htp S gradebeam. comaccess.asp a1 2765 3&i=6022 2420

Project: Route 101 Goleta (Contract No. 05-0GG7(4)
Subject: Addendum 2: Route 101 Goleta
Message Type: ITBAddendum

Project Description:
Addendum 2 has been posted to GradeBeam for the Route 101 Goleta Project. Peasa log on to view/downlcad.

If you have not indicated your intention to bid please respend to this addendum notification by legging into
GradeBeam com and sedecting "Will Big" or "Will Net Bid", If you received your addendum netification by email there is
& biue link 1o click on that wil take you to the project. If you received this addendum notification via fax, go to

www.gradebeam.com/access.asp.
Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute censtruction information and project opportunities to
its subcontractars and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, please
centact:

Support@Grade Beam com
866.ITBS NOW (866-482-7669)

http://www.gradebeam.com/inbox/orgmessagehistory.asp

10/14/2013



Message History: Route 101 Goleta {Contract No. 05-0G0704)

Route 101 Goleta {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reclpient Work Mo of

DateSent Subject Recipient Drganization Phone Reclpient Deilvery Location Status Pages Description
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Glow Electric Co. {310) 376-2636|3103185285 Sent 1HTB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Glow Electric Co. {310) 376-2636|tyson@glowelectric.net Sent 1HT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Newland Entities, inc. {530} 755-1178|5306740756 Sent 1{iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Newland Entities, inc. {530} 755-1178|rcervantes@newlandentities.com Sent 1[1T8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Alert-O-Lite, Inc. {559) 265-4550|5594861 789 Sent 1HTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Alert-O-Lite, inc. {559) 265-4550| christyw(@alertolite.com Sent 1}ITB
5/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Lindy's Cold Pianing {562) 697-2286|562697 2039 Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Lindy's Cold Planing {562) 697-2286 | bristrump@acl.com sent 1lire
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Chavez Fence Company {408) 379-8139|4083760273 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Chavez Fence Company (408) 379-8139|cfence@netzero,net Sent 1/iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) North Star Construction {530} 673-7062 | 5306731880 Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) North Star Construction [530) 673-7062 | zach@northstarconstruction. biz Sent 1/iT8
§/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) L C Paving & Sealing (760} 752-1743| 7607521674 Sent 1{1T8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Barnes Electric (562) 833-5372|9512730331 Sent 1[iTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Barnes Electric (562} 833-5372|belect@sbcglobal.net Sent 1[iTe
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) L C Paving & Sealing. {760) 752-1743 |marisa@®lcpaving.com Sent 1{1m8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Fresno Concrete Construction, inc, {559) B34-2031|5598342064 Sent 118
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Fresno Concrete Construction, inc. {559) 834-2031 [fresnoaconcreteconst@yahoo.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Asphalt Design, Inc. {559) 276-3699|5592768029 Sent 1/iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Asphalt Design, Inc. {559) 276-3699 | dan@asphaltdesigninc.com Sent 1/1T8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Super Seal & Stripe [B05) 524-7345|8055247428 Sent 1|iT8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Super Seal & Sfripe {805) 524-7345|sharon @supersealand stripe.com Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Axner Excavating, Inc. (530} 222-0539|5302228910 Sent 1|iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Axner Excavating, Inc. {530) 222-0539 |axner@shasta.com Sent 1]iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) LKG-CMC, inc. (818) 844-0B00|8188440806 Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) LKG-CMLC, Inc. (818} 8440800 | lkgcmc@lkgeme.com;tgar side@Ikgom c.com Sent 1]/iTe
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Maskell Robins (909) S74-8662 |9095748663 Sent 1[iT8
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) Maskell Rohins [909) 574-B662 | mel@maskellpipe.com Sent 1[iT8
9/27/2013 15:29]|Route 101 Goleta (Contract No. 05-0G0704) Advanced Geosolutions, inc. {310) 796-9000]3107969001 Sent 1[iT8
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) Advanced Geosolutions, inc. {310) 796-9000|jbaez@advgeosolutions.com Sent 1[iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704} Kato Landscape, Inc. {714) 963-4615|7145636424 Sent 1[iITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Kato Landscape, Inc. [714] 963-4615 |estimating@katolandscaping.com Sent 1ITB
9/27/2013 15:29]|Route 101 Goleta (Contract No. 05-0G0704) Dirt & Aggregate Interchange, Inc. (503) 661-5093 (5036691192 Sent 1|ITB
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G60704} Dirt & Aggregate Interchange, Inc [503) 661-5093{contractor@dirtagg. com Sent 1ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) Rubio's Concrete [619) 424-6960]5194231590 Sent 1]iT8
§/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704} Rubio's Concrete [619) 424-6960]rubiosl@yahoo.com Sent 1]iTé
9/27/2013 15:29]Route 101 Goleta (Contract No, 05-0G0704) W D Trucking, Inc. {909) 989-2906{9099890730 Sent 1{iTe
9/27/2013 15:29|Route 101 Goleta (Contract No, 05-0G0704) (W D Trucking, inc. [909) 9893-2906{wd974@hotmail.com Sent 1{iTe
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704} Vintage Paving Co In¢ (530) 795-0132]5307955734 Sent 1{iTé
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Sam'$ Equipment & Supplies [559) 252-0354|5592511119 Sent 1liTe
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Sam'S Equipment & Supplies [559) 252-0354icchamberssamsequipment@comcast.net Sent 1liTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Vintage Paving Co Inc [530) 795-0132 donl @vintagepavingco.com Sent 1|iTe
92712013 15:29{Route 101 Goleta (Contract No. 05-0G0704) Qst Trucks And Cranes inc [805) 643-9963 8056437618 Sent 1]iTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Qst Trucks And Cranes Inc [805) 643-9963 fosteranes @aol.com " [Sent 1liTe
9/27/2013 15:29 Lightcap industries, Inc. dba JC Supply & Mfg. (909) 373-177319093731785 sent 1jiT8 -




Message History: Route 101 Goleta (Contract No, 05-0G0704}

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Sublect Recipient Organization Phone Recipient Deiivery Location Status Pages Description
9/27/2013 15:29|Route 101 Goleta (Contract No. (5-0G0704) Lightcap Industries, Inc. dba JC Supply & mMfg. {909) 373-1773|connie@jcsupply.us Sent 1[ITR
9/27/2013 15:29|Route 101 Goieta (Contract No. 05-0G0704) G&C Equipment Corporation {310) 515-6715|3105155046 Sent 1liTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) G&.C Equipment Corporation {310) 515-6715 | lohn@gandccorp.com Sent 1}{1T8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) California Grinding Specialties Inc; AUSTIN ENTERPR {661) 583-1001|6615899509 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) California Grinding Specialties Inc;AUSTIN ENTERPR {661) 589-1001 | sales@austin-enterprise.com Sent 1|18
9/27/2013 15:23|Route 101 Goleta {Contract No. 05-0G0704) Payco Specialties {619) 422-9204|6194271620 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Payco Specialties {619} 422-9204 | bill@payco.biz Sent 1[ITB
9/27/2013 15:29|Route 101 Goteta {Contract No. 05-0G0704) 1&M Land Restoration, lnc. {661) B72-7039|6613998882 Sent 1(iTB
9/27/2013 15:23|Route 101 Goleta (Contract No. 05-0G0704) J&M Land Restoration, Inc. {661) B72-7039|sramirez@jmlandrestoration.com Sent 1T
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Interwest Padific, Inc. {858) 259-2062|8583453737 sent iR
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Interwest Pacific, Inc. {858) 259-2062 |sales@interwestpacific.com Sent 1|78
9/27/2013 15:29|Route 101 Goteta (Contract No. 05-0G0704} In-Line Fence & Railing Co., Inc {760) 789-0282| 7607891915 Sent 1]ITB
9/27/2013 15:23{Route 101 Goleta (Contract No. 05-0G(0704) In-Line Fence & Railing Co., inc {760) 789-0282 |david@inlineconst.com Sent LI
9/27/2013 15:29)Route 101 Goleta {Contract No. 05-0G0704)} HydroS$prout, Inc. {760} 432-8233|7604328146 Sent 1|ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) HydroSprout, Inc. (760) 432-8233 | mark@hydrosprout.com Sent 1|ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704} Diversified Landscape Co. (951) 926-7444 Sent 1]ITB
9/27/2013 15: 29| Route 101 Goleta {Contract No. 05-0G0704} Diversified Landscape Co. {951) 926-7444 |rick@diversifiedlandscape.com Sent 1{ITB
9/27/2013 15:29)Route 101 Goleta (Contract No. 05-0G0704) Ace Fence Company (626) 333-0727]6263337843 Sent 1{ITB
9/27/ 3013 15: 29 Route 101 Goleta {Contract No. 05-0G0704} Ace Fence Company (626} 333-0727|moronia@acefencecompany.com Sant 1|ITB
9/27/2013 15:29}Route 101 Goleta {Contract No. 05-0G0704) Diamond D Contractors (530) 662-2042|5306626770 Sent 1]ITB
9/17/2013 15:29{Route 101 Goleta {Contract No. 05-0G0704) A.C. Dike Co. {916) 652-0159{9166459618 Sent 1liTe
9/27/2013 15:29[Route 101 Goleta (Contract No. 05-0G0704) A.C. Dike Co, {916) 652-0159|dave @acdike.com Sent 1lITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Diamond D Contractors {530) 662-2042 | sdefty@ddge.net Sent 1}TB
9/27/2013 15:29|Route 101 Goleta (Contract No? 05-0G0704) Precision Concrete, Inc. {805) 928-0957 Sent 1[iTB
9/27/2013 15:29[Route 101 Goleta (Contract No. 05-0G0704) Precision Concrete, Inc. {805) 328-0957|B059285358 Sent 1[iTB
9/27/2013 15:29|Route 101 Gaoleta (Contract No. 05-0G0704) Command Perfarmance Constructors {562) 997-9410|5623979411 Sent 1liTB
9/27/2013 15:29|Route 101 Goleta (Contract No, 05-0G0704) Command Performance Constructors {562} 997-9410|jimmy@cpconstructors.com Sent 1/ETB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) United Traffic Services & Supply [626) 961-5736 (6269614746 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Triumph Geo-Synthetics, Inc. (714) 237-1550|7142371549 Sent 1|iTB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) United Traffic Services & Supply (626} 961-5736 |luz@unitedtraffic.net Sent 1[ITB
9/27/2(113 15:29|Route 101 Goleta (Contract No. 05-0G0704) Triumph Geo-Synthetics, Inc. {714} 237-1550 | matt@triumphgeo.com Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Cal Fran Engineering, Inc. (B05) 579-9173|8055798211 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Cal Fran Engineering, Inc. (805) 579-9173 |shannon@ calfran.net Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Sam &od Corp. (661) 945-3602 |6619498536 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Sam Rod Corp, {661) 945-3602 |drodriguez@samrodcorp.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Chempack & Environmental Lic {213) 309-4962 (5624217271 Sent 1/ITB
9/27/2013 15:29 | Route 101 Goleta (Contract No. 05-060704) Chempack & Environmental Lic {213) 309-4362 |envirocareers@hotmail.com Sent 1)1TE
9/27/2013 15:29] Route 101 Goleta {Contract No. 05-0G0704} Mia Lehrer + Associates {213) 384-3844|2133843833 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704} Mia Lehrer + Associates {213) 384-3844 |anne@mlagreen.com Sent 1118
9/27/2013 15:29]/Route 101 Goleta {Contract No. 05-0G0704} Lyteforms {903) 680-8123 (9099020128 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Lyteforms [909) 680-8123]janeL@lyteforms.com Sent 1|ITB
9/27/2013 15:29{Route 101 Goleta {Contract No. 05-0G0704) Lowbed and Pipe Handling Services, Inc. {909) 357-2571]19093561449 sent 1]IT8
9/27/2013 15:29[Route 101 Goleta {Contract No. 05-0G0704) Lowbed and Pipe Handling Services, Inc. {909) 357-2571|chowman@daltontrucking.com sent 1{ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. (5-0G0704) Souza Construction Inc {559) 747-710015597477101 Sent 1{ITB
9/27/2013 15:29|Route 101 Goieta {Contract No. 5-0G0704]) Souza Construction Inc {559) 747-7100| msouzabl@aol.com Sent 1178




Message History: Route 101 Goleta {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reclpient Work No of

DateSent Subject Recipient Drganization Phone Reciplent Deilvery Location Status Pages Description
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Serna Construction, Inc. {559) 304-2197{5594785213 Sent 1{ITB
9/27/2013 15:29| Route 101 Goleta (Contract No. 05-0G0704) Serna Construction, Inc. {559) 304-2197|sernaconsiruction@shcglobal.net Sent 1]ITB
9/27/2013 15:29|Route 101 Goleta {Contract No, 05-0G0704) Mad Steel Inc. {909) 592-344319093940724 Sent 1|IrB
9/27/2013 15:29|Route 101 Goleta {Contract No. 0S-0G0704) Mad 5teel Inc, {909) 592-3443 imadsteelinc@aol.com Sent 1]iTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 0S-0G0704) Jesmar Construction {714) 972-2665] 7149729331 5ent 1|ITB
9/27/2013 15:29|Route 101 Golata (Contract No. 05-0G0704) Jesmar Construction (714) 972-2665 {jesmarboring@sbeglobal.net S5ent t|ITB
§/27/2013 15:29|foute 101 Goleta {Contract No. 05-0G0704) Hamanaka Painting Co. {707) 444-3340{ 7074443346 Sent tiTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Hamanaka Painting Co. {707) 444-3340}mutaba@northcoast.com Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No, 05-0G0704) Half Moon Bay Grading & Paving (650) 726-3588|6507263582 Sent 1(ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Half Moon Bay Grading & Paving {p50) 726-3588|hmbpave@sbcglobal.net Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Gregg Simpson Trucking {707) 468-1654|70746B7448 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No, 05-0G0704) Gregg Simpson Trucking {707) 468-1654]gregg.simpson@comcast.net Sent 1(IT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Rise Above Trucking, Inc. (951) 272-0320{9095978423 Sent 1|ImB
9/27/2013 15:29}Route 101 Goleta (Contract No. 05-060704) Rise Above Trucking, Inc. (951) 272-0320{luisa@riseabovetrucking.com Sent 1{ITB
9/27/2013 15:29[Route 101 Goleta {Contract No. 05-0G0704) Sequoia Consultants (714) 974-6316{7149746193 Sent 1{ITB
9/27/2013 15:29| Route 101 Goleta (Contract No. 05-0G0704) Sequoia Consultants {714) 974-6316 ] pri.desilva@sequoiaconsultants.com Sent 1|ITB
9/27/2013 15:29| Route 101 Goleta (Contract No. 05-0G0704) A Cone Zone Inc. (951) 734-9535|9517342B87 Sent 1|ITB

. johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone, .

9/27/2013 15:29Route 101 Goleta {Contract No. 05-0G0704) A Cone Zone Inc. {951) 734-9535 |com Sent 1T
9/27/2013 15:29]Route 101 Goleta {Contract No, 05-0G0704) Mass X {559) 472-3274]5594723275 Sent 1[ITB
9/27/2013 15:29)Route 101 Goleta {Contract No. 05-0G0704) Mass X {559) 472-3274|massx6@hotmail.com Sent 1[ITB
9/27/2013 15:29¢Route 101 Goleta (Contract No. 05-0G0704) Esky Benavidez Corporation (209) 728-1641|2097281641 Sent 1|ITB
9/27/2013 15:29)Route 101 Goleta {Contract No. 05-0G0704) Esky 8enavidez Corporation (209) 728-1641|ebcesky@yahoo.com Sent t|ITB
9,/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) LA Welding & Fabrication Corp. (818) 621-8447{8183675078 Sent 1[ITB
9/27/2013 15:29]Route 101 Goleta {Contract No. 05-0G0704) L A Welding & Fabrication Corp. {818) 621-8447|laweldingl@gmail.com Sent 1[ITB
9/27/201% 15:29]Route 101 Goleta {Contract No. 05-0G0704) Mce Equipment Rentals, Inc. {909) 795-9300|9097957308 Sent 1[ITB
9/27 /2013 15:29]Route 101 Goleta {Contract No. 05-060704) {Mcc Equipment Rentals, Inc. (909) 795-9300 | Accounting@Mccpipeline.Com Sent 1[ITB
9/27/2013 15:29Route 101 Goleta (Contract No, 05-0G0704) Perez Asphalt Construction Ltd (661) B72-9093|6618729098 Sent 1|ITB
9/27/2013 15:29)Route 101 Goleta (Contract No. 05-0G0704) Perez Asphalt Construction Ltd (661) B72-9093 |Kelly@Perezasphalt.Com Sent 1[ITB
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) R. E. 5erranc Inc. (925) 957-8184)|9259578121 Sent 1[ITB
9/27/2013 15:29)Route 101 Goleta {Contract No. 05-0G0704) R. E. 5errano Inc. [925) 957-8184 | Ricky@Reserrano.Com Sent 1[ITB
9/27/2013 15:29]|Route 101 Goleta (Contract No, 05-0G0704) Q General Engineering, Inc. (559) 905-6261|5592996712 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Q General Engineering, Inc. (559) 905-6261 |gqreneng@aol.com Sent 1|ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) Pruitt Trucking Inc. (626) 394-8996|6263985551 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Pruitt Trucking Inc. (626) 394-B996 | pruitttruckinginc @h ctmail.com . Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) PCRN Construction, Inc. {925) 634-4567 (9256344339 Sent 1{ite
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) PC&N Construction, Inc. (925) 634-4567 | cplum@pcnconstructicnine.com 5ent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) McCullough Construction Inc, {707) B25-1014|7078251769 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G60704) McCullough Copstruction inc, (707) B25-1014 | mcculloughmacky@aol.com Sent 1|ITB
942742013 15:29|Rowte 101 Goleta [Contract No. 05-0GG704) Loera Trucking [951) 903-4191 9514271001 5ent 1|IT8
9/27/2613 15:29|Route 101 Goleta (Contract No. 05-0G0704) Loera Trucking (951) 903-4191 | corintal@aol.com S5ent 1/ITB
9/27/2013 15:29|Rowte 101 Goleta [Contract No. 05-060704) GSJ Utility Supply & 5ervice (562) 941-3448|8883561250 Sent 1[ITB
9/27/2013 15:29(Route 101 Goleta {Contract No. 05-0G0704) GSJ Utility Supply & Service (562) 941-3448|Ivisd @sanberg.com Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) G 50sa Construction, Inc. {805) 934-3606|8059343609 Sent 1|18
9/27/2013% 15:29|Route 101 Goleta (Contract No. 05-0G0704) G Sosa Construction, Inc. (B05) 934-3606 | gsosainc@aol.com Sent 1[ITB




Message History: Route 101 Goleta (Contract No. 05-0G0704)

StartDate - 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work Mo of

DateSent Subject Reciplent Drganization Phone Recipient Delivery Location Status Pages Description
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) California Professional Electrical Engineering (626) 810-1338 (6268101322 Sent 1[iTB
9/27/2013 15:29|Raute 101 Goleta (Contract Ne. 05-0G0704) California Professional Electrical Engineering (626) 810-1338|van@ cpengineeringinc.com Sent 1(1TB
9/27/2013 15:29|Route 101 Galeta (Contract No. 05-0G0704) CGO Construction Company (909) 930-5501 (9099305503 Sent 1|ITB
9/27/2013 15:29|Route 101 Geleta (Contract No. 05-0G0704) CGO Censtruction Company (909} 930-5501 |cgeconst2@msn.com Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) TreeSmith Enterprises inc {714) 996-6037| 7149960778 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta [Contract Ne. 05-0G0704) TreeSmith Enterprises inc {714} 996-6037|dale@treesmith.net Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Traffic Loops Crackfilling, inc. (714) 520-4026 | 7145204027 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Traffic Loops Crackfilling, inc. {714} 520-4026 |trafficlounps@sbcglobal.net Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 0§-0G0704) Siteworks Construction, inc. {925) 284-1437 Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Ray's Trucking {310} 538-9891|3103276922 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Siteworks Construction, inc. {925) 284-1437|9252568357 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Ray’s Trucking (310) 538-9891 | luckylady5555@shcglobal.net Sent 1[iTB
9/27/2013 15:29[Route 101 Goleta {Contract No. 05-0G0704) Precen Products (805) 527-0841|8053062458 Sent 1[iTB
9/27/2013 15;29|Route 101 Goleta {Contract No. 05-0G0704) Precon Products {805) 527-0841|sgarcia@pre-conproducts.com Sent 1HTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) LNA Concrete Structures, inc. {909) 393-1493|9093939363 sent ML
9/27/2013 15:29[Route 101 Goleta {Contract No. 05-0G0704) LNA Concrete Structures, inc. {909} 393-1493|inaiclo@aocl.com Sent 1HTB
9/27/2013 15:29}Route 101 Goleta {Contract No. 05-0G0704) K & G Concrete Pumping {916) 539-6652|8005782769 Sent 1}iTB
9/27/2013 15:29}Route 101 Goleta {Contract No. 05-0G0704) K & G Concrete Pumping {916) 539-6652 | keaven@kgeoncretepumping.com Sent 1§iTB
9/27/2013 15:29[Route 101 Goleta {Contract No. 05-0G0704) J. Torres Company {661) 832-2635|6618323980 Sent 1}iTB
9/27/2013 15:29}Route 101 Goleta {Contract No. 05-0G0704) J. Torres Company {661) 832-2635 |joe@jtccorp.com Sent 1]iTB
9/27/2013 15:29 Route 101 Goleta {Contract No. 05-0G0704) Integrity Rebar Placers {951) 696-6843 95193437772 Sent 1]ite
9/27/2013 15:29}Route 101 Goleta (Contract No, 05-0G0704) integrity Rebar Placers [951) 696-6843 [ken@integrityrebarplacers.com Sent 1lite
9/27/2013 15:29jRoute 101 Goleta {Contract No. 05-0G0704) Giobal Transloading (562) 495-9600]5624959660 Sent 1{iTB
97272013 15291 Route 101 Goleta (Contract Wo. 05-0G0704) Global Transloading (562) 495-9600|marissa@globaltransloading.com Sent 1{iTB
9/27/2013 15:29{Route 101 Goleta {Contract Wo. 05-0G0704) G Q Trucking Co. {951) 739-7529|9514273801 Sent 1{iTB
9/27/ 2013 15:294Route 101 Goieta {Contract No. 05-0G0704] G Q Trucking Co. (951) 739-7529{ggtrucking@yahoo.com Sent 1{ITB
9/27/2013 15:2%|Route 101 Goleta (Contract No. 05-0G0704) Fine Grade Equipment [661) 949-8788]6617228900 Sent 1]iTB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) Fine Grade Equipment (661) 949-8788 |john@finegradeinc.com Sent 1|1¥B
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) Dirt Market {408) 395-1490|4083951495 Sent 1|iTB
9/27/2013 15:28 [Route 101 Goleta (Contract No. 05-0G0704) Dirt Market (408) 395-1490 | sharris@1tu ckereng.com Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Dirt Market {408) 395-1490 |sharris@tuckerenginc.com Sent 1[iTB
9/27/2013 15:29Route 101 Goleta (Contract No. 05-0G0704) Deltech Engineering (714) 495-9755|7143844595 Sent 1/ITB
9/27/2013 15:29|Route 101 Goieta (Contract No. 05-0G0G704) Deltech Engineering (714) 495-9755 |abili@dettechengineeringinc.com Sent 1]iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) C. P. 8. Trucking (818) 837-8333|8188378322 Sent 1]iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) C. P. R Trucking (818) 837-B333 | ana@cprirucking.com Sent 1|iTB
9/27/2013 15:29|Route 101 Goieta [Contract No. 05-0G0704) Big Valley Asphait [661) 587-5837|6613268562 Sent 1|8
9/27/2013 15:29|Route 101 Goieta (Contract No. 05-0G0704) Big Valley Asphalt (661) 587-5837|donnawatson52@yahoo.com sent 11T
972772013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Anytime Dumping, inc. (213) 494-0044) 3108477002 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Anytime Dumping, inc. {213) 494-0044|info@anytimedumping.com Sent 1[It
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Advantage Demoiition And Grading, inc. (B18) 477-2074|8188820509 Sent 1|ITB
972772013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Advantage Demolition And Grading, inc. (B18) 477-2074|advantagedg@yahoo.com Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Accu Construction, inc, {714) 641-4730]7146414704 Sent 1{itB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Accu Construction, Inc. {714) 641-4730|accu@accuconstruction.com Sent 1|18
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) A & M Gentry Trucking (661) 285-0776(6612855011 sent 1|18
9/27/2013 15:29|Route 101 Goleta (Contract No. 45-0G0704) A & M Gentry Trucking (661) 285-0776|marystrucks@aol.com Sent T8




Message History: Route 101 Goleta {Contract #o. 05-060704)

9/27/2013 15:29

Route 101 Goleta (Contract No,

. 05-0G0704)

WHEELER PAVING, INC.

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reciplent Werk No of

DateSent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
9/27/2013 15:29]Route 101 Goleta [Coniract No. 05-0G0704) James Transportation Group (916) 608-4999|9166084950 Sent 1|ITB
9/27/2013 15:2%|Route 101 Goleta [Coniract No. 05-0G0704) James Transpertation Group (916) 608-4992 |jcjames@)amestrans.com Sent 1]ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Bay Line Cutting & Coring, !nc, (510) 527-1000|5105270500 Sent 1|ITB

baylinecutting@sbcglobal.net;alinecutting@sheglobal.net;jcbayline @sbc
9/27/2013 15:29|Route 101 Goleta {Contract No. D5-0G0704) Bay Line Cutting & Coring, inc. |510) 527-10{4) | global.net 5ent 1|iTB
9/27/2013 15:2%|Route 101 Goleta (Contract No. 05-0G0704) L. Riley Trucking & Olspatch (323) 353-9332|3105301740 Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) L. Riley Trucking & Dispatch (323) 353-9332|LRILEYTRUCKING@YAHOQ.COM Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) KRC SAFETY CO., INC. [559) 732-0393 5597322684 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) KRC SAFETY CO., INC. |559) 732-0393|calebh@kresafety.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goieta (Contract No. 05-0G0704) Martinez Steel Corp. [909) 946-06B6)| 9099468161 Sent 11TB
9/27/2013 15:2%|Route 101 Goleta [Contract No. 05-0G0704) Martinez Steel Corp. {909) 946-0686|idmartinez@martinezsteel.com;hwilliams@martinezsteel.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Interior Demolition, inc. |B1B) 249-4932|B183453737 Sent 1{ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Interior Demolition, inc. |81B) 249-4932| office @interwestpacific.com Sent 1}ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) R & C Construction {559) 255-5655} 5592555600 Sent 1|ITB
9/27/2013 15:29{Route 101 Goleta {Contract No. 05-0G0704) f & C Constructicn [559) 255-5655 frandcconstruction@sbcglobal.net sent 1IT8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) BLACK DIAMOND ASPHALT, INC. |707) 448-9402} 7074489407 Sent 1{ITB
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) BLACK DIAMOND ASPHALT, INC. 707) 448-9402 |blackdiamondasphalt@yahoc.com Sent 1{ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) COVARRUBIAS BROTHERS CONSTRUCTION {909) 337-5393 Sent 1]{ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) COVARRUBIAS BROTHERS CONSTRUCTION {909) 337-58933{3096004975 Sent 1|ITB
9/27/2013 15:29]|Route 101 Goleta (Contract No. 05-0G0704) CONTERA CONSTRUCTION Corporation {951) 695-2800 (9516952801 Sent 1[ITB
9/27/2013 15:29) Route 101 Goleta [Contract No. 05-0G0704) THE LOPEZ GROUP CONTRACTORS INC [951) 928-0695 [9519280989 Sent 1]ITB
9/27/2013 15:29| Route 101 Goleta [Contract No. 05-0G0704) CONTERA CONSTRUCTION Corporation (951) 695-2800 |cvlaughsalot@acl.com Sent 1]ITB -
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) THE LOPEZ GROUP CONTRACTORS INC (951) 92B-0695 |steve@thelopezgroup.net Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060|858 7486012 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) SAN DIEGQ BAY AREA ELECTRIC, INC. [858) 748-2060 | bev@bayareaelectric.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) QUALITY HY DROSEEDING & RESTORATION {760) 789-B040 (7607895168 Sent 1|8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) QUALITY HYDROSEEDING & RESTORATION (760) 789-8040|poundstone@mac.com Sent 1/ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) PORTILLO CONCRETE {619) 466-4639 | 6134664685 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) PORTILLO CONCRETE {619) 4664639 [mimr@cox.net Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MATZENAUER ELECTRIC, INC (619) 390-4570|6193904553 Sent 1|:TB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MATZENAUER ELECTRIC, INC [619) 390-4570|diana@matzenauer.com Sent 1[iTB
9/27/2013 15:29| Route 101 Goleta {Contract No. 05-0G0704) MASCORRCO CONCRETE CONSTRUCTION, INC. (760) 343-1243 | 7603432623 Sent 1]{TB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MASCORRC CONCRETE CONSTRUCTION, INC. {760} 343-1243 [gina@mascorreconcrete.com Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) HARRELL ELECTRIC (951) 787-0390(9517878193 Sent 1]{TB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) HARRELL ELECTRIC {951) 787-0390 | harrellent@sbcgiobal net Sent 1[{TB
9/27/2013 15:29[Route 101 Goleta (Contract ¥o. 05-0GD704) GREENVIEW LANDSCAPE {951) 359-55169516890340 Sant 1HT8
9/27/2013 15:29)Route 101 Goleta (Contract No. 05-0G60704) GREENVIEW LANDSCAPE [951) 359-5516|lgnacic@gvlandscapeco.com Sent 1liTB
9/27/7013 15:29] Route 101 Goleta [Contract No. 05-0G0704) C L LANDSCAPING INC. {619) 669-5336 Sent 1}ITB
9/37/2013 15:291 Route 101 Goleta [Contract No. 05-0G0704) C L LANDSCAPING INC. (619) 669-5396|6196695396 Sent 1]ITB
9/27/2013 15:291Route 101 Goleta (Contract No, 05-0G0704} KD CONSTRUCTIDN {951) 279-5020]9512795020 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0GD704) RD CONSTRUCTION {951) 279-5020|rdconst69@netzero.com Sent 1ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) C.R. GANN DEMOLITION, INC. {951) 392-1603]9519400937 Sent 1{IT8
9/27/2013 15:29]|Route 101 Goleta {Contract No. 05-0G0704) C.R. GANN DEMOLITION, INC. 1951} 392-1603 | Linda@crganndemolition.com Sent 1{IT8
9/27/2013 15:79{Route 101 Goleta {Contract No. 05-0G0704) WHEELER PAVING, INC, {951) 685-7283|9516855023 Sent 1[ITB
{951) 685-7283 | bili@wheelerpaving.com Sent 1[ITB




Message History: Route 101 Goleta {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phane Recipient Dellvery Location Status Pages Description
9/27/2013 15:29|Route 101 Goleta (Contract No. 03-0G0704) WTB, INC {559) 275-1998|5592 751995 Sent 1{1TB
9/27/2013 15: 29 Route 101 Goleta {Contract No. 05-0G0704} W TH, INC {559) 275-1998|deberah@wtbinc.org Sent 1{iTB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) T K BLACKBURN TRUCKING {805) 5(1-2693|5306457174 Sent 1|ITB
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) T K BLACKBURN TRUCKING {805) 501-2693 |tkblackburntruckin@att.net Sent 1/1TB
5/27/2013 15:29]|Route 101 Goleta (Contract No. 05-0G0704) T & T TRUCKING GROUP (909) 772-8771|9099883516 Sent 1|ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) T & T TRUCKING GROUP {909} 772-8771|tandttruckinggroup@aol.com Sent 1]ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) SUULUTAAQ, INC (707) 427-3209|7074194851 Sent 1]ITB
9/27/2013 15:29]|Route 111 Goleta (Contract No. 05-0G0704) SUULUTAAQ, INC {707) 427-3209 |tracy.crain@suylutaaq. com; bill.humphries@suulutaag.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|9512782802 Sent 1/1TB
9/27/2013 15:29{Route 101 Goleta {Contract No, 05-0G0704} ROCK STRUCTURES CONSTRUCTION COMPANY {951} 371-1112 |rockstructures@shcglobal.net Sent 1]ITB
9/27/2013 15:2%]Route 101 Goleta (Contract No. 05-0G0704) RANGEL BROTHERS TRUCKING (818) 266-5179]6612511156 Sent 1{ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) RANGEL BROTHERS TRUCKING {818) 266-5179|yrangeltrk@yahoo.com Sent 1{iTB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) PAUL E. VAZ TRUCKING, INC. {209) 334-9001|2093677930 Sent 1|ITB
9/27/2013 15:29]{Route 101 Goleta (Contract No. 05-0G0704) PAUL E. VAZ TRUCKING, INC. [209) 334-9001|4pvaz@softcom.net Sent 1|ITB
9/27/2013 15:29]{Route 101 Goleta (Contract No. 05-0G0704) MV CONSTRUCTION (209) 756-5936|5593570851 Sent 1]ITB
9/27/2013 15:29|Route 1011 Goleta (Contract No. 05-0G0704) MV CONSTRUCTION (209} 756-5936 [valdez05 @gmail.com Sent 1|ITB
9/27/2013 15:25]Route 101 Goleta (Contract No. 05-0G0704) MONTANI TRUCKING, INC. (310) 946-5411|3109780803 Sent 1[ITB
9/27/2013 15:29]Route 101 Goleta (Contract No. 05-0G0704) MONTANI TRUCKING, INC. [310) 946-52411 |montani.trucking@sbcglobak.net Sent 1|ITB
9/27/2013 15:79|Route 101 Goleta (Contract No. 05-0G(704) MIGUEL RAMO5 TRUCKING {909} 421-0802 Sent 1/ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MIGUEL RAMOS TRUCKING (909) 421-0802|9094210802 Sent 1{ITB
9/27/2013 15:25|Route 101 Goleta (Contract No, 05-0G0704) MCCANTS TRUCKING (310) 323-7109|3107682827 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) LOVEX GENERAL ENGINEERING CORPORATION {760) 249-5428| 7602496616 Sent 1]ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MCCANTS TRUCKING {310) 323-7109|em2671@aol.com Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) 1OVEX GENERAL ENGINEERING CORPORATION {760) 249-5428 | lovettexcavating@earthlink.net Sent 1{ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) KELLY'S WATER WORKS {619) 244-3785|6197493759 Sent 1]ITB
9/27/2013 15:25|Route 101 Goleta (Contract No. 05-0G0704) KELLY'S WATER WORKS (619) 244-3785 |kellyswaterworks@yahoo.com Sent 1|18
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) JUS DUMPIN, LLC (310) 946-6996|3106394076 Sent 1|78
9/27/2013 15:25|Route 101 Goleta (Contract No, 05-0G0704) JUS DUMPIN, LLC (310) 946-6996 | glennglennbayless@yahoo.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) JOHN C. PAYNE {626) 357-7056 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) JOHN C. PAYNE {626} 357-7056]|6263592899 Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) H & R TRUCKING (323) 225-2016|3232228312 Sent 1[ITB
9/27/2013 15:25|Route 101 Goleta (Contract No. 05-0G0704) H & R TRUCKING {(323) 225-2016|h_teresa52@hotmail.com Sent 1]iTB
9/27/2013 15:29|Route 101 Goieta (Contract No. 05-0G0704) FRANK ZABEL TRUCKING CO. (707) 443-4277)|7074434267 Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) FRANK ZABEL TRUCKING CO. [707) 443-4277|zabeltrucking@gmail.com Sent 1/iITB
9/27/2013 15:25|Route 101 Goleta (Contract No. 05-0G0704) DREAMBUILDER {714) 646-3697 | 7146463698 Sent 1[{ITB
9/27/2013 15:29|Route 101 Goieta {Contract No. 05-0G0704) DREAMBUILDER [714) 646-369 7| dreambuilder.construction @gmail.com Sent 1|iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) DRAGON MATERIAL TRANSPORT, INC. [559) 351-8822|5592760818 Sent 1{ITB
9/27/2013 15:29|Route 101 Goieta {Contract No. 05-0G0704) DRAGON MATERIAL TRANSPORT, INC. {559) 351-8822|dragonmaterial @yahoo.com sent 1]ITB
9/277/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) DILLARD ENVIRONMENTAL SERVICES [925) 634-6850|9256340874 Sent 1}ITB
9/27/2013 15:2%|Route 101 Goleta [Contract No. 05-0G0704) DILLARD ENVIRONMENTAL SERVICES {925) 634-5B50| patriciad@dillardenv.com Sent 1JITB
9/27/2013 15:29|Route 101 Goleta {Contract No. (5-0G0704) CONSTRUCT ALLIANCE INC {714) 878-5255| 7142569123 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta [Contract No, 05-0G0704) CONSTRUCT ALLIANCE INC {714) 878-5255 | constructalliancepc@gmail.com Sent 1|ITB
9/27/2013 15:28|Route 101 Goleta {Contract No. 05-0G0704) CASTILLO TRUCKING SERVICE [818) 764-4603 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) CASTILLC TRUCKING SERVICE {818) 764-4603 8187640665 Sent 1{ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-060704) ASTRO CONSTRUCTION (510) 685-4161}5105781305 Sent 1{ITB




Message History: Route 101 Goleta (Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reciplent Work No of
DateSent Subject Reciplent Organization Phone Recipient Delivery Location Status Pages Description
9/27/2043 15:25|Route 101 Goleta (Contract No. 05-0G0704) ACTION ENTERPRISES {562} 591-8880|5622185637 Sent 1[iTB
9/27/2043 15:29|Route 101 Goieta (Contract No. 05-0G6704) ACTION ENTERPRISES (562} 591-8880 |actiontruckingent@yahoo.com Sent 1/ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) ASTRO CONSTRUCTION {510) 685-4161|astroconst@sheglobal.net Sent 11TB
9/27/2013 15:29|Route 101 Galeta [Contract No. 05-0G0704) The Firm {805) 748-8576|8059290501 Sent 1[iTB
9/27/2013 15:29|Route 101 Galeta {Contract Na. 05-0G0704) The Firm (805) 748-8576 |estimating@theswpppfirm.com Sent 1iTB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Global Probe, Int. {805) 340-6547)|8056508054 Sent 1|ITB
9/27/3013 15:39|Route 101 Goieta (Contract Na. D5-0G0704) Global Probe, Inc. {805) 340-6547 |mundoenv@aol.com Sent 1|ITB
9/27/2013 15:39|Route 101 Goleta {Contract No. 05-0G0704) Construction Scheduling Experts {916) 396-1588(9162900429 Sent 1/ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Censtruction Scheduling Experts (916) 396-1588|dsomanchi@schedulingexperts.com 5ent 1[iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) CreBive Engineering (760) 200-8889| 7602001116 Sent 1|iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) CreBive Engineering [760) 200-8889 | creBiveengineering @gmail.com sent 1118
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Morgner Construction Management (818) 461-8100|8184618111 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Morgner Construction Management {818) 461-8100|isegovia@morgnerco.com Sent 1HTB
9/27/2013 15:25|Route 101 Goleta {Contract No. 05-0G0704) Cap Coenstruction {619) 691-B572|6192070875 Sent 1}iTB
9/27/2013 15:25|Route 101 Goleta {Contract No. 05-0G0704) Cap Construction (619) 691-8572 | mary.cap@ cox.net Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Edison Construction, Inc. [661) 366-6311| 6613660204 Sent 1liTe
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) ECOLOGIC Landscape Construction {951) 461-2250|9514612246 Sent 1[iTB
, 9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) ECOLOGIC Landscape Censtruction ” [951) 461-2250|dave@ecologicing. com Sent 1[iTB
. 9f27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Edison Construction, Inc. (661) 366-6311| Eci@lightspeed.net Sent 1]iTB
9/27/2013 15:29(Route 101 Goleta (Contract No. 05-0G0704) Landscape Support Services {81B) 475-0680| 6615540109 Sent 1|iTB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Landscape Support Services {81B) 475-0680t info@landscapesupportservices.com Sent 1]iTB
9/27/2013 15:29|Rouyte 101 Goleta (Contract No. 05-0G0704) tnterwest Pacific, inc. [858) 259-2062F858/77/3665 Sent 1/iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704]) Interwest Pacific, inc. (858) 259-2062 }sales@interwestpacific.com Sent 1T
9/27/2013 15:29|Route 101 Goleta (Contract No. G5-0G0704) Safeguard Fence {949) 678-7331}909822B055 Sent 1|iTB
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) Safeguard Fence {949) 678-7331{safeguardfence @shcglobal.net Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta {Contract Ng. 05-0G0704) Jennifer Cotter's Water Truck Rental [909) 732-4108]9517359149 Sent 1]iTB
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) Jennifer Cotter's Water Truck Rental [909) 732-4108{dirtqueen 71 @hotmail.com Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704} Integris Management Group {909) 752-0029{9094834927 Sent 1{iT8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704} Integris Managerment Group (909) 752-0029{bywaterp@integrismg.com Sent 1{iTB
9/27/2013 15:29]Route 161 Goleta (Contract Ne. 05-0G0704) Hard Hat Sweeping Inc {562) 298-7956]5629458399 Sent 1iTB
9/27/2013 15:29]|Route 101 Goleta {Contract No. 05-0G0704} Hard Hat Sweeping inc {562) 298-7956 |hardhatsweeping@gmail.com sent 1[iTB
9/27/2013 15:29]|Route 101 Goleta {Contract No. 05-0G0704) Robnett Electric,Inc. (323) 565-2660{323 7784305 Sent 1|iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704} Hammer-Down Transportation, inc. {310) 590-0852 |5629245127 Sent 1{iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Robnett Electyic,inc. {323) 565-2660|david@robnett.com Sent 1{iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Hammer-Down Transportation, inc. [310) 590-0852 |hamdowtran@yahoo.com Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Coilins Trucking {323) 327-6060 |3 237562667 Sent 1118
9/27/2013 15:29]|Route 101 Goleta {Contract No. 05-0G0704} Collins Trucking [323] 327-6060 |coilinsdurm ptk@sbeglabal .net Sent 1[iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MLM & Associates Engineering (949) 586-1900 9495865757 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MLM & Associates Engineering [(949) 586-1900|jon @mtmeng.com Sent 1]/IT8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) MG LIGHTING & ELECTRIC, INC [760) 770-5696 | 7607705662 Sent 1]iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) MG LIGHTING & ELECTRIC, INC (760) 7 #0-5696 | mgprez@earthlink.net Sent 1[iT8
§/27/2013 15:29|Route 101 Goleta {Contract No. G5-0G0704) EFFEK ELECTRIC {951) 361-1079 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) EFFEK ELECTRIC {951) 361-1079 |effekelectric@yahoo.com Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) EAR Environmentai & Remidiation Management [951) 735-5575|9517358775 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta (Contract No, 05-0G0704) EAR Environmental & Remidiation Management [(951) 735-5575 | rpendurthi@ earmanagement.com 5ent 1[ITB




Message History: Route 101 Goleta {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Reciplent Organization Phone Recipient Delivery Location Status Pages Description
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-060704) Sedano Construction (951) 264-6926|9514B70059 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Sedano Construction (951) 264-6928|sedanom@yahoo.com Sent 1|ITB
9/27/2013 15:25|Route 101 Goleta (Contract No. 05-0G0704) Raymond Tarres & Daughter Landscaping (619) 462-7751|6199232510 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Raymond Tarres & Daughter Landscaping {619) 462-7751|rtorreslandscaping@gmail.com Sent 1]ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Little Potato, Inc. (323) 7186730 Sent 1(ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Little Potata, inc. (323) 718-6730[inspectoreg26@gmail.com Sent 1|iITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Rio Jordan Construction [562) 942-022E| 8883080936 Sent 1]iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Rio Jordan Construction {562) 942-022B |jordan @ricjordaning.com Sent 1|78
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Felix's Maintenance & Gardening (925) 77B-3273|9257783059 Sent 1|ITB
9/27/2013 15:29|Route 101 Goteta [Contract No. 05-0G0704) Felix's Maintenance & Gardening (925} 778-3273|jehnfelix@comcast.net Sent 1/ITB
9/27/2013 15:79|Route 101 Goiera [Contract No. 05-0G0704) Otto Trucking (B1B) 355-1098|B162410729 Sent 1/ITB
9/27/2013 15:29|Route 101 Goteta [Contract No. 05-0G0704) Otto Trucking (B1B) 355-1098 | ottosilve @shcglobat.net sent 1|ITB
9/27/2013 15:29|Route 101 Goteta (Contract No. 05-0G0704) Sharma Contractors, Inc. (805) 532-1141|8055321790 Sent 1[iTB
9/27/3013 15:79|Route 101 Goketa [Contract No. 05-0G0704) Sharma Contractors, Inc. {805) 532-1141|jwise@sharmacontractors.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) New Legacy Development Corp. [951) 992-6903| 9094287656 Sent 1lit
9/27/3013 15:29|Route 101 Gojeta [Contract No. 05-0G0704] New Legacy Development Corp. [951) 992-6903 | jc8020@ msn.com 5ent 1]iTB
9/27/2013 15:79|Route 101 Goteta [Contract No. 05-0G0704) MDC Construction and Environmetal, inc. {714) 397-8048| 7142609213 Sent 1/ITB
9/27/2013 15:79|Route 101 Goleta [Contract No. 05-0G0704) MDC Construction and Environmetal, In¢. {714) 397-B04B| mark@mdccande.com Sent 1|18
9/27/2013 15:25|Route 101 Goleta {Contract No. 05-0G0704) Citiwide Engineering, Inc. (213) 36B-4287| 2133685208 sent 118
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Citiwide Engineering, Inc. {213) 36B-4287| daniel @union-ccc.com Sent 1118
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Hinten Consulting Group {530) 905-2220|5308523733 Sent 1}ITB
9/27/2013 15:29|Route 101 Goleta [Contract No, 05-0G0704) Hinton Consulting Group {530) 905-2220|hintoncg@yahoo.com 5ent 1{ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Applan UDBE SWPPP {510) 854-9402 5ent 1{1T8
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Appian UDBE SWPPP {510) 854-9402}5102560103 Sent 1)ITB
9/27/2013 15:29)Route 101 Goleta {Contract No. 05-0G0704) The G Crew |B1B) 240-415 718182404157 Sent 1{ITB
9/27/2013 15:29{Route 101 Goleta {Contract No. 05-0G0704) The G Crew {B1B) 240-4157 |ella@thegcrew.com Sent 1{iTa
9/27/2013 15:29]Route 101 Goleta {Contract No. 05-0G0704} Entech Consulting Group {951) 506-0055 9515060102 Sent 1{ITB
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704} Entech Consulting Group {951) 506-0055 |mjones@entechnorthwest.com Sent 1[ITB
9/27/2013 15:29{Route 101 Goleta {Contract No. 05-0G0704) CT Concrete Cutting, Inc. (951) 698-7745]9516980795 Sent 1/ITB
9/27/2013 15:29)|Route 101 Goleta {Contract No. 05-0G0704) CT Concrete Cutting, Inc. (951) 698-7745 |ctandco @verizon.net Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Southwest Trucking Group, LLC [323) 620-0377[3232561B22 Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Southwest Trucking Group, LLC {323) 620-0377|5Wtrucking@shcglobal.net Sent 1]IT8
§/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) G.0. Rodriguer Trucking, Inc. [909) 596-3747 (6268158671 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) G.0. Rodriguez Trucking, Inc. (909) 596-3747 Igenrge@MeanGreenFleet.com Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) G.0. Rodriguez Trucking, Inc. (909) 596-3747|Info@MeanGreenFleet.com Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0G0704) Agri 5ervite, Inc. (760} 295-6255 | 7602956262 Sent 1{tTB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Agri 5ervice, Inc. (760) 295-6255|smay@agriservicgine.com Sent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) ESWPPP Consultants, LLC (925) 451-1337]9259567191 S5ent 1|ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) ESWPPP Consultants, LLC (925) 451-1337|eswppp @hotmail.com Sent 1[ITE
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Arenem Corp. (310) 901-4759 (3109014759 Sent 1[ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) Arenem Corp. (310} 901-4759ricardo.iraheta@arenemcorp.com Sent 1|iTB
9/27/2013 15:29[Route 101 Goleta {Contract No. 05-0G0704) S C ENVIRONMENTAL, INC. (909} 947-4B59 (9099476640 5ent 1]iT8
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) S C ENVIRONMENTAL, INC, (909} 947-4B59|scenv@verizon.net Sent 1118
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0GD704) Ramco General Engineering Contractor (B1B) 272-4221|66126B7353 Sent 1[iTB
9/27/2013 15:29|Route 101 Goleta [Contract No. 05-0GD704) Ramco General Engineering Contractor (B1B) 272-4221|ramco@socal.rr.com Sent 11T




Message Histary: Route 101 Goleta (Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Reclpient Organization Phone Reclplent Dellvery Location Status Pages Description
9/27/2013 15:29{Route 101 Goleta (Contract No. 05-0G0704) White Cap Ready Mix, Inc. {530) 832-4225 Sent 1/ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) White Cap Ready Mix, Inc. {530) 832-4225|5308325847 Sent 1]ITB
9/27/2013 15:2%]Route 101 Goleta (Contract No. 05-0G0704) PK Canstruction {626) 773-6963 Sent 1/ITB
9/27/2013 15:2% [Raute 101 Goleta [Contract No. 05-0G0704) PK Canstruction {626) 773-6963|zkkingpk81@gmail.cam Sent 1{ITB
9/27/2013 15:29|Route 101 Goleta (Contract No. 05-0G0704) 1 FRANCIS COMPANY [951) 776-9100|9517769174 Sent 1|18
9/27/2013 15:29|Route 101 Goleta [Contract Na. 05-0G0704) ] FRANCIS COMPANY {951) 776-9100|diana@jfranciscompany.com Sent 1|ITB
9/27/2013 15:2%|Route 101 Goleta (Contract No. 05-0G0704) A Steen Investment Corp DBA LA. Concrete & Grindi [851) 750-2736 Sent 1[1TB
9/27/2013 15:2%|Route 101 Goleta (Contract No. 05-0G0704) ASteen Investment Corp DBA LA, Concrete & Grindi [951) 750-2 7369517346243 Sent 1/ITB
9/27/2013 15:29 [Route 101 Goleta {Contract No. 05-0G0704) Marales Contracting Services |626) B56-3646 sent 1118
9/27/2013 15:29|Route 101 Geleta (Contract No. 05-0G0704) Terra West, Inc. [619) 591-1007| 61956834 /5 Sent 1178
9/27/2013 15:2%|Route 101 Goleta {Contract No. 05-0G0704) Morales Contracting Services [626) 856-3646| 6268563648 Sent 1|t
9/27/2013 15:29|Route 101 Goleta {Contract No. 05-0G0704) Terra West, Inc. {619) 591-1007| roberto@ ter rawestinc.com Sent 1[iIT8
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0G0704) s0. Cal Traffic Inc {B5B) 720-017% Sent 1/ITB
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0G0704) So. Cal Traffic Inc [B58) 720-01 7918587924495 Sent 1/ITB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-06G0704} MK Construction, Inc. [800) B98-1645 |303594616% Sent 1|ITB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704} MIK Construction, Inc. (BOD) 698-1645 |plawrence@mjkcenstruction.com Sent 1]ITB
10/8/2013 10:19{Route 101 Geleta (Contract No. 05-0G0704} A Steen Investment Corp DBA LA Concrete & Grindi {851) 750-2736 Sent 1|ITB
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0G0704) A5teen Investment Corp DBA LA, Concrete & Grindi {951) 750-2736|9517346243 Sent 1[It
10/E/2013 10:19|Route 101 Geleta (Contract No. 05-0G0704) ALL CITIES FENCE CQ. (909) 947-9285(3053470419 Sent 1{tTB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) ALL CITIES FERCE CO. (309) 947-928% | BARRONTM@AOL.COM Sent 1/iTB
10/8/2013 10:19|Route 101 Goleta (Contract Ne. 05-0G0704) PELESA ENC. (B1B) 247-5163|B1B2A7B760 Sent 1[iTB
10/8/2013 10:19|Route 101 Goleta (Contract Ne. 05-0G0704) PELESA INC. (818) 247-5163 |leashab@acl.com 5ent 1{TB
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0G0704) COOKS AND SDN INC. (BOS) 260-1463 | BO59375473 Sent 1118
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) CQOKS AND SON INC. {805} 260-1463 jchanging2ink@gmail.com Sent 1[iTB
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0G0704) Safeguard Fence {949) 678-7331|9098228055 Sent 1178
10/8/2013 10:19| Route 101 Goleta {Contract No. 05-0G0704) Safeguard Fence {949) 67B-7331|safeguardfence@sbcglebal.net Sent 1iITB
10/8/2013 10:13)Route 101 Goleta {Contract No. 05-0G0704) America Pacific Construction {559) 577-9999{ 7143843588 Sent i|ITe
10/8/2013 10:19{Route 101 Goleta {Contract No. 05-0G0704) America Pacific Construction (559) 577-9999 |apconstruction03@gmail.com Sent 1|ITB
10/8/2043 10:1%|Route 101 Goleta (Contract No. 05-0G0704) S Chaves Construction, Inc. (805) 543-9340)| 8055439341 Sent 1|ITB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) S Chaves Construction, Inc. (805) 543-9340 | Terii@Schavesconstruction.Com Sent 1lite
10/8/2013 10:1%|Route 101 Goleta (Contract No. 05-0G0704) Asap General Engineering {951} 229-5952|9513431692 Sent 1|iITB
10/8/2013 10:1%|Route 101 Goleta (Contract No. 05-0G0704) Asap General Engingering {951) 229-5952 | Asapgeneng@Aol.Com sent 1{iTB
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0G0704) DCN Corporation {619) 253-4247 Sent 1|iTB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) DCN Corporation (619) 253-424 7| 7605987226 Sent 1|iT8
10/8/2013 10:19|Route 101 Goleta {Contract Ne. 05-0G0704) Vince Lopez & Sons Backhoe Service (B0S) 928-1198(B059288262 sent 1}ITB
10/8/2013 10:19|Route 101 Goleta [Contract No. 05-060704) Vince Lapez & Sons Backhoe Service (805) 928-1198}info@vlopezjrandsons.com Sent 1{IT8
10/8/2013 10:19|Route 101 Geleta (Contract No. 05-0G0704) Hurricane & Poway Fence [760) 789-49501 7607881537 Sent 11T
10/8/2013 10:19|Route 101 Geleta (Contract No. 05-0G0704) Hurricane & Poway Fence [760) 783-14950]laurann@usa.net Sent 1/ITB
10/8/2013 10:19|Route 101 Geleta (Contract No. 05-0G0704) Solid Construction, Inc. {661) 201-3627|6618291637 Sent 1|ITB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-060704) Solid Construction, Inc. (661) 20i-3627|queenie_chief2003@yahoo.com Sent 1/ITB
10/8/2013 10:19|Route 101 Geleta (Contract No. 05-0G0704} GF Garcia and Sons, Inc. {B05) 995-31548| 8059951895 Sent 1{ITB
10/8/2013 10:19 |Route 101 Goleta (Contract No. 05-0G0704} GF Garcia and Sons, Inc, (805) 995-3548 | gfgsi@att.net Sent 1T
10/8/2013 10:19 |Route 101 Goleta (Contract No. 05-0G0704) Falcon Builders & Developers, Inc. (559) 226-1994 5592261877 Sent 1178
10/8/2013 10:19|Route 101 Goleta (Contract'No. 05-0G0704) Falcon Builders & Developers, Inc. {559} 226-1994 [tonimf@falconbuildersanddevelopers.com Sent 1|ITB
10/8/2013 10:19|Route 101 Goleta (ContractNo. 05-0G0704) Edmonds Asphalt Maintenance (805) 541-6892 | 8055416832 Sent 1{IT8




Meassage History: Route 101 Golata {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reclpient Work No of

DateSent Subject Recipient Organization Phone Reclpient Detlivery Location Status Pages Description
10/8/2013 10:19|Route 101 Goleta (Contract No. 05-0GD704) Edmonds Asphalt Maintenance {B05) 541-6B92 |edmondsasphalt@yahoo.com Sent 11T
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) DL Construction {559) 275-8339|5592741579 Sent 1[iTB
10/8/2013 1¢:19]|Route 101 Goleta (Contract No. 05-0G0704) DL Construction {559) 275-8339|dlcanstruction@hotmail.com Sent 1[iTB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) Community Tree Service, Inc., (B31) 763-2391|8317632008 Sent 1{TB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) Cammunity Tree Service, Inc. (831} 763-2391 | communitytreeservice320@gmail.com Sent 1{iTB
10/8/2013 10:19|Route 101 Goleta {Contract No. 05-0G0704) Dimure Corp {619) 647-3996 Sent 1418
10/8/2013 1(:19|Route 101 Goleta {Contract No. 05-0G0704) Dimure Corp {619) 647-3996 | dm3Imim@me.com Sent 1|iTB
10/2/2013 11:07| Addendum 1: Route 101 Goleta Dirt Market {408) 395-1490|4083951495 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Dirt Market {40B} 395-1490|sharris@tuckereng.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Dirt Market {408} 395-1490|sharris@tuckerenginc.com Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Deltech Engineering {714} 495-9755 7143844595 Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Deltech Engineering {714) 495-9755|abili@deltechengineeringinc.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta C. P. R. Trucking (81B) B37-8333|818837B322 Sent 1[¢TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta C. P. R. Trucking (818} B37-8333|ana@cprtrucking.com Sent 1[1TB Addendum
10/2/2013 11:07| Addendur 1: Route 101 Goleta Big Valley Asphalt {661) 587-5837]|6613268562 Sent 1[iTB Addendum
10/2/2013 11:07 [Addendum 1; Route 101 Goleta Big Valley Asphalt {661) S87-5837|donnawatson52@yahoo.com Sent 1¢TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Anytime Dumping, Inc. {213) 494-0044| 3108477002 Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Anytime Dumping, Inc. {213) 494-0044 |info@anytimedumping.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Advantage Demolition And Grading, Inc. (B18) 477-2074|818BB 20509 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum }: Route 101 Goleta Advantage Demolition And Grading, Inc. (B1B} 477-2074 |advantagedg@yahoo.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Accu Construction, Inc. {714) 641-4730| 7146414704 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Accu Construction, Inc. {714) 641-4730|accu@accucanstruction.com Sent 1[iTB Addendum
10/2/2013 11:.07|Addendum 1: Route 101 Goleta A & M Gentry Trucking {661) 285-0776|6612855011 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta A & M Gentry Trucking (661} 2B5-0776 |marystrucks@aol.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1; Route 101 Geleta tames Transportation Group (916} 608-4999| 9166084990 Sent 1|iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta james Transportation Group {916) 608-4998 |jcames@jamestrans.com Sent 1[iTB Addendum
10/2/2013 11:D7|Addendum 1: Route 141 Goleta Bay Line Cutting & Coring, Inc. {510) 527-1000|51052 70500 Sant 1[ITB Addendum

baylinecutting@sbcgiobal.net;alinecutting@shcglobal.net;jcbayline@sbe

10/2/2013 11:07|Addendum 1: Route 101 Goleta Bay Line Cutting & Coring, Inc. {510) 527-1000|gfobal net I5ent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta L. Riley Trucking & Dispatch {323) 353-9332|3105301 740 Sent 1[iTB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta L. Ritey Trucking & Dispatch {323} 353-9332|LRILEYTRUCKING @YAHOQ.COM Sent 1[sTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta KRC SAFETY CO., INC. {559} 732-0393|5597322684 Sent 1[iTB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta KRC SAFETY CO., INC. {559} 732-0393 | calebh @kresafety.com Sent 1[{TB Addendum
10/2/2013 11:07|Addendum 1; Route 101 Goleta Martinez Steel Corp. (909) 946-0686| 9099468161 Sent 1[iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Martinez Steel Carp. {909) 946-0686 |jd martinez@martinazsteel. com; hwil liams @martinezsteel.com Sent 1[iTB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Interior Demolition, Inc. {B18) 249-4932|8183453737 Sent 1[iTB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Interior Demolition, inc. (818) 249-4932 | office@interwestpacific.com Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 1D1 Goleta R & C Coastruction {559) 255-5655] 5592555600 Sent 1iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta R & C Construction {559} 255-5655 | randcconstruction @shcglobal.net Sent 1}ITB Addeadum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Glow Electric Co. (310) 376-2636] 3103185285 Sent 1HTB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Glow Electric Co. {310) 376-2636 |tyson@glowelectric.net Sent 1HTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Newland Entities, Inc. (530} 755-1178| 5306740756 Sent 1}ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Newland Entities, Inc. {530} 755-1178|rcervantes@newiandentities.com Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Alert-0-Lite, inc. {559) 265-4550|559486178% Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Alert-O-Lite, Inc. (559) 265-4550  christyw @alertolite.com Sent 1

ITB Addendum




Message History: Route 101 Goleta (Centract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Reciplent Dellvery Locatlon Status Pages Description
10/2/2013 11:07{Addendum 1: Route 101 Goleta Lindy's Cold Planing (562) 697-2286|5626972039 Sent 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Lindy's Cold Planing (562) 697-2286|bristrump@acl.com Sent 1|ITB Addendum
10/2/2013 11:07 {Addendum 1: Route 101 Goleta Chavez Fence Company {408) 379-8139|4083760273 Sent 1|IVB Addendum
10/2/2013 12:07{Addendum 1: Route 101 Goleta Chavez Fence Company {408) 379-8139|cfence@netzero.net Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta North Star Construction {530) 673-7062 5306731880 sent 1|ITB Addendum
10/2/2013 11:071Addendum 1: Route 101 Geleta North Star Construction {530) 673-7062 | zach @northstarconstruction. biz Sent 1[ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta L C Paving & Sealing {760) 752-1743]|7607521674 Sent 1[1TB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta L C Paving & Sealing (760) 752-1743 |marisa@lcpaving.com sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Barnes Electric (562) 833-537219512730331 Sent 1]iTB Addendum
10/2/2013 11:07{Addendym 1: Route 101 Goleta Barnes Electric (562) 833-5372|belect@sbeglobal.net Sent 1]ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Fresno Concrete Construction, Inc. [{559) 834-2031{5598342064 Sent 1]ITB Addendum
10/2/2013 11:07jAddendum 1: Route 101 Goieta Fresno Concrete Construction, Inc. (559) 834-2031{fresnoconcreteconst@yahoo.com Sent 1§ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Gojeta Asphait Design, Inc. (559) 276-369915592768029 Sent 1]ITB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goieta Asphait Design, Inc. (559) 276-3699|dan @asphaitdesigninc.com Sent 1{ITB Addendum
10/2/2013 11:07[|Addendum 1: Route 101 Goieta Super Seai & Stripe {805) 524-7345|8055247428 Sent 1|iTB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Super 5eal & Stripe (805) 524-7345|sharon@superseaiandstripe.com Sent 1]iTB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta Axner Excavating, Inc. (530) 222-0539}530222B910 Sent 1}TB Addendum
10/2/2013 11:07[Addendum 1: Route 101 Goieta Axner Excavating, Inc. (530} 222-0539 faxner @shasta.com sent 1fITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta LKG-CMC, Inc. (818) 844-D800| 8188440806 Sent 1}ITB Addendum
10/2/2013 11:07[|Addendum 1: Route 101 Goieta LKG-CMC, Inc. (818) 844-0800|Ikgemc@ikgeme.com;igarside @lkgecme.com Sent 1|ITB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta Maskeli Robins {909) 574-8662 |909574B663 Sent 1]ITB Addendum
10/2/2013 11:07addendum 1: Route 101 Goieta Maskeli Robins (909) 574-8662 |mei@maskelipipe.com Sent 1{ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Advanced Gegsolutions, Inc. (310) 796-9000|3107969001 Sent 1}1TB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goieta Advanced Geosolutions, Inc. {310) 796-9000|jbaez@advge osolutions.com Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Kato Landscape, Inc. (714) 963-4615[ 7149636424 Sent 1}1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Kato Landscape, Inc. (714) 963-4615 |estimating@katolandscaping.com Sent 1[4TB Addendum
10/2/2013 11:07f{Addendum 1; Route 101 Goleta Dirt & Aggregate Interchange, Inc. (503) 661-5093 (5036691192 Sent 1|ITB Addendum
10/2/2013 11:07[Addendum 1: Route 101 Goleta Rubio's Concrete (619) 424-6960| 6194231590 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Qirt & Aggregate Interchange, Inc. [503) 661-5093 [contractor@dirtagg.com Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Rubio’s Concrete (619) 424-6960|rubicsl @yahoo.com Sent 1HFB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta W D Trucking, Inc. {909} 989-2906|9099830730 Sent 1|iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta W D Trucking, Inc. {909} 989-2906 |wd974@hotmail.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Vintage Paving Co Inc [530) 795-0132 5307955734 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Sam's Equipment & Supplies (559) 252-0354 (5592511119 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Sam's Equipment & Supplies (559) 252-0354|cchamberssamsequipment@comcast.net Sent 1}TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Vintage Paving Co In¢ (530) 795-0132|donl@vintagepavingco.com Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Ost Trucks And Cranes inc (B05) 643-9963 | 8056437618 Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Dst Trucks And Cranes Inc (B05) 643-9963 | ostcranes@aol.com Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta G&C Equipment Corporation {310) 515-6715 3105155046 Sent 1|78 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta California Grinding Specialties Inc;AUSTIN ENTERFR (661) 589-1001 | 6615899509 Sent 1]/TB Addendum
10/2/2013 11:07|Addendum 1; Route 101 Goleta G&C Equipment Corporation {310) 515-6715[John@gandccorp.com Sent 1[I¥8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta California Grinding Specialties inc; AUSTIN ENTERPR (661) 589-1001 |sales@austin-enterprise.com Sent 1178 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Payce Specialties (619) 422-9204|6194271620 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta J&M Land Restoration, Inc. (661) 872-7039|6613998882 Sent 1{iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Payco Spediatties (619) 422-9204 | bili@payco.biz Sent 1|iTB Addendum




Message History: Route 101 Goleta [Contract No. 05-0G0704)

10/2/2013 11:07

Safeguard Fence

StartOate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description

10/2/2013 11:07{Addendum 1: Rowte 101 Goleta 18 M Land Restoration, fnc. [661) 872-7039 |sramirez @jmlandrestoration.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta In-Line Fence & Railing Co., Inc {760) 789-0282| 7607891915 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Interwest Pacific, Inc. [B58) 259-2062 |8583453737 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta In-Line Fence & Railing Co., Inc (760) 789-0282 |david@inlineconst.com Sent 1/ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Interwest Pacific, Inc. {858) 259-2062 |sales@interwestpacific.com Sent 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta HydroSprout, inc. {760) 432-8233 (7604328146 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta HydroSprout, inc. [760) 432-8233 |mark@hydrosprout.com Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Ace Fence Company 626) 333-0727|6263337843 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta A.C. Dike Co. [916) 652-015%|9166459618 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta A.C. Dike Co. [916) 652-015% |dave@acdike.com Sent 1[ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Ace Fence Company 1626) 333-0727 |moronia@acefencecompany.com Sent 1/ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Diamond § Contractors {530) 662-2042]5306626770 Sent 11T Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta Diamond O Contractors {530) 662-2042|sdefty @ddge.net Sent 1]ITB Addendum
10/2/2013 11:07|addendum 1: Route 101 Goleta Precision Cancrete, Inc. {805) 928-0957 Sent 1]ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Precision Concrete, Inc, {805) 928-0957{8059285358 Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Command Perfermance Constructors 562) 997-9410(5629979411 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Triumph Geo-Synthetics, Inc. (714) 237-155017142371549 Sent 1[ITB Addendum
10/2/2013 11:07{Addendum 1: Rowte 101 Goleta Command Performance Constructors [562) 997-3410{jimmy®@ cpconstructors.com Sent 1)1ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Triumph Geo-Synthetics, Inc. 714} 237-1550 | matt@triumphgeo.com Sent 1/178 Addendum
10/2/2013 11:07}Addendurmn 1: Route 101 Goleta United Traffic Services & Supply 1626) 961-5736(6269614746 Sent 1[ITE Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta United Traffic Services & Supply {626) 961-5736 luz@unitedtraffic.net Sent 1{ITB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta Cat Fran Engineering, In¢. {805) 579-9173 | 8055798211 Sent 1]1T8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Cat Fran Engineering, Inc, 1805) 579-9173{shannon@calfran.net Sent 11T Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta The Firm {805) 748-8576]8059290501 Sent 1ITB Addendum
10/2/2013 11:07[Addendum 1: Route 101 Goleta The Firm {805) 74B-8576{estimating@theswp ppfirm.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Global Probe, Inc. {B0S) 340-6547]8056508054 Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Glohal Prebe, Inc. [805) 340-6547 Jmundoenv@aol.com Sent 1[ITs Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Construction 5cheduling Experts [916) 396-1588|9162900429 Sent 1/ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Construction Scheduling Experts (916) 396-1588{dsemanchi@schedulingexperts.com Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Cre8ive Engineering {760) 200-B883{7602001116 Sent 1{ITB Addendum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Cre8ive Engineering {760) 200-8889 | cre8iveengineering@gmail.com Sent 1/ITB Addendum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Morgner Construction Management {818) 461-8100{8184618111 Sent 1/iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Morgner Construction Management {818) 461-8100{isegovia@morgnerco.com Sent 1/ITB Addendum
10/2/2013 11:07| Addendum 1. Route 101 Goleta Cap Construction (619) 691-8572|6192070875 Sent 1[IT8 Addendum
10/2/2013 11:07]Addendum 1: Route 101 Goleta Cap Construction (619) 691-8572 |mary.cap@cox.net Sent 1[1TB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Edison Construction, Inc. 1661) 366-6311 6613660204 Sent 11T Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Edison Censtruction, Inc. [661) 366-6311 |Fci@lightspeed.net Sent 1178 Addendum
. 10/2/2013 11:07]|Addendum 1: Route 101 Goleta ECOLDGIC Landscape Construction {951) 461-2250{9514612246 Sent 1/1T8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta ECOLDGIC Landscape Construction {951) 461-2250 |dave@ecoiogicinc.com Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Landscape Support Services {818) 475-068016615540109 Sent 11T8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Landscape Support Services {818) 475-0680]info @landscapesupportservices.com Sent 1{ITB Addendumn
10/2/2013 11:07|Addendum 1: Route 101 Goleta interwest Pacific, Inc. [858) 259-2062 18587773665 Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta interwest Pacific, Inc. |858) 259-2062sales@interwestpacific.com Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Safeguard Fence {949) 678-7331§909822B055 Sent 1/ITB Addendum
Addendum 1: Route 101 Goleta {949) 678-7331 |safeguardfence @shcglobal.net Sent 1{IT8 Addendum




Message History: Route 101 Goleta (Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:5%
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
10/2/2013 11:07|Addendum 1: Route 101 Goleta lennifer Cotter's Water Truck Rental (309} 732-4108(3517359149 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta sennifer Cotter's Water Truck Rental {9093} 732-4108|dirtqueen?1@hotmail.com Sent 1[1T8B Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Integris Management Group {903} 752-0029|9094834927 Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Integris Management Group (309} 752-0029 | bywaterp @integrismg.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hard Hat Sweeping In¢ (562} 298-7956 5629458399 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1; Route 101 Goleta Hard Hat Sweeping Inc (562} 298-7956 | hardhatsweeping@gmail.com Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hammer-Down Transportation, Inc. (310} 590-0852|5629245127 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hammer-Down Transportation, Inc. {310} 590-0852 |hamdowtran @yahoo.com Sent 1|iTB Addendum
10/2/2013 11:.07|Addendum 1: Route 101 Goleta Robnett Electric,inc, {323} 565-2660|3237784305 5ent 1|78 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Robnett Electric,Inc. (323} 565-2660 |david@robnett.com Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Collins Trucking {323} 327-6060|3237562667 Sent 1|ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Gofeta Chempack & Environmental Lic {213) 309-4962|5624217271 Sent 1|17 Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Coltins Trucking (323) 327-6060 | collinsdumptk@sbcglobal .net S5ent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Chempack & Environmental Lic (213) 309-4962 |envirocareers@hotmail.com Sent 1[ITB Addendum
10/2/2013 11:07 |Addendum 1: Routs 101 Goleta Mia Lehrer + Associates {213) 384-3844 12133843833 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Mia Lehrer + Associates (213) 384-2844 |anne @mlagreen.com Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Lyteforms (903) 680-8123 (9099020128 Sent 1|ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta Lyteforms [909) 680-8123 [jane L@lyteforms.com Sen{ 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Lowbed and Pipe Handling Services, Inc. (909) 357-2571|9093561449 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Lowbed and Pipe Handling Services, inc. (909) 357-2571{cbowman @daltontrucking.com Sent 1]IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Souza Construction ing (559) 747-7100(5597477101 Sent 1|IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Souza Construction inc (559) 747-7100|msouzabl@acl.com Sent 1{IT8 Addendum
10/2/2013 11:07|{Addendum 1: Route 101 Goleta Serna Construction, Inc, [559) 304-2197]5594 785213 Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Serna Construction, Inc. (559) 304-2157{sernaconstruction @shcglobai.net sent 1(ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Jesmar Construction (714) 972-2665]7149729331 Senf 1{IT8 Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta Jesrmar Construction [714) 972-2665{jesmarboring@sbcglobal. net Sent 1{IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hamanaka Painting Co. (707) 444-334017074443346 Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hamanaka Painting Co. (707) 444-3340mutaba@northcoast.com Sent 1}ITB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta Half Moon Bay Grading & Paving {650) 726-358816507263582 Sent 1|IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Half Moon Bay Grading & Paving {650) 726-3588[hmbpave @shcglobal.net Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Gregg Simpson Trucking [707) 468-1654{ 7074687448 5ent 1{IT8 Addendum
10/2/2013 11:07|Addendum i: Route 101 Goleta Sequoia Consultants {714) 974-6316}7149746193 Sent 1{ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Gregg Simpson Trucking {707) 468-1654[grege. simpson @ comcast.net Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Sequoia Consultants [714) 974-6316!pri desilva@sequoiacon sultants.com Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta A Cone Zone Inc. (951) 734-9535}951734 2887 Sent 1|18 Addendum

johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.

10/2/2013 11:07|Addendum 1: Route 101 Goleta A Cone Zone Inc. (951) 734-9535fcom Sent 1({ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Mass X (559) 472-3274}5594723275 Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Mass X {559) 472-3274| massx6@hotmail.com Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Esky Benavidez Corporation [209) 728-1641| 2097281641 Sent 1{ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Esky Benavider Corporation {209) 728-1641|ebcesky@yahoo.com Sent 1}IT8 Addendum
10/2/2013 11:07|Addendum 1; Route 101 Goleta L A Welding & Fabrication Corp. (B1B) 621-8447|8183675078 Sent 11178 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta L A Welding & Fabrication Corp. (81B) 621-8447|lawelding1 @gmail.com Sent 1]1TB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Perez Asphalt Construction Ltd {661) 872-9093|6618729099 Sent 1}ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Mcc Equipment Rentals, Inc. {909) 795-9300]9097957308 Sent 1{ITB Addendum




Maessage History: Route 101 Goleta {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipfent Organization Phone Recipient Dellvery Locatlon Status Pages Description
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Mcc Equipment Rentals, Inc. {909} 795-9300 | Accounting@Mccpipeline.Com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta Perez Asphalt Construction Ltd {661) 872-9093 |kelly@Perezasphalt.Com Sent 1[ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta R. E. Serrano Inc. {925) 957-8184|9259578121 Sent 1|ITB Addendum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta R. E. Serrano Inc, {925) 957-8184 | Ricky@Reserrano.Com Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Q General Engineering, Inc. (559) 905-6261|5592996712 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Q General Engineering, inc. (559) 905-6261|ggeneng@aol.com Sent 1[ITE Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Pruitt Trucking Inc. [626) 394-8996 6263385551 Sent 1[ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Pruitt Trucking Inc. [626) 394-8996 | pruitttruckingin c@hotmail.com Sent 1[ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta PC&N Construction, Inc. (925) 634-4567|9256344339 Sent 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta PC&N Construction, Inc. (925) 634-4567 | cplum @ pcnconstructioninc.com Sent 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta McCullough Construction Inc. [707) 825-1014| 7078251769 Sent 1|1TB Addendum
10/2/2013 11:07|Addenduin 1: Route 101 Goleta McCullough Construction Inc. {707) 825-1014{mccull oughmacky@aol.com Sent 1[ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Loera Trucking (951) 903-4191{9514271001 Sent 1178 Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Loera Trucking (951) 203-4191] corintal@aol.com Sent 1178 Addendum
10/2/2013 11:07|Addendumn 1: Route 101 Goleta G5) Utility Supply & Service (562) 941-3448 1 BBE3S61250 Sent 1/1T8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta G3%J Utility Supply & Service (562) 941-3448iluisd @sanberg.com Sent 1{ITB Addendum
10/2/2013 11:07 [addendum 1: Route 101 Goleta G Sosa Construction, Inc. (805) 934-3606] 8059343609 sent 1]ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta G Sosa Construction, Inc, (80S) 934-3606[gsosainc@aol.com Sent 1}IT8 Addendum
10/2/2013 11:07|Addendwn 1: Route 101 Goleta California Professional Electrical Engineering (626) 810-1338| 6268101322 Sent 1}IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta California Professional Electrical Engineering (626) 810-1338|van@cpengineeringinc.com Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1; Route 101 Goleta CG0 Construction Company [909) 930-5501| 9099305503 Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta CGD Construction Company (909) 930-5501|cgoconst2@msn.com Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta TreeSmith Enterprises inc (714) 996-6037| 7149960778 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Tree$mith Enterprises inc [714) 996-6037|dale@treesmith.net Sent 1/iITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Traffic Loops Crackfilling, Inc. {714) 520-4026] 7145204027 Sent 1{ITB Addendum
10/2/2013 11:07 [Addendum 1: Route 101 Goleta Traffic Loops Crackfilling, Inc. (714) 520-4026| trafficloops@shcglobal.net Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Siteworks Canstruction, lac, (925) 284-1437 Sent 1[1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Siteworks Construction, lac. (925) 284-1437|9252568357 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Ray's Trucking {310) 538-9891|3103276922 Sent 1|iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Ray's Trucking (310) 538-9891 | luckyiadys555@sbcglobal.net Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Precon Products (805) 527-0841|8053062498 Sent 1|1T8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Precon Products (805) 527-0841 | sgarcia@pre-canproducts.com Sent 1[ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta LNA Concrete Structures, Inc. (209) 393-1493|9093939363 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta LN A Concrete Structures, Inc. {909} 393-1493|lnalolo@aol.com Sent 1|ITB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta K & G Concrete Pumping (916) 539-6652 (8005782769 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta K & G Concrete Pumping {916) 539-6652 | keaven@kgconcretepumping.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta 1. Torres Company (661) 832-2635|6618323980 Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta ). Torres Company (661) 832-2635 |joe@jtccorp.com Sent 1[IT8 Addendum
10/2/2013 11:07 | addendum 1: Route 101 Goleta Integrity ebar Placers [951) 696-6843|9519437772 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Integrity febar Placers (951) 696-6843 | ken@integrityrebarplacers.com Sent 1[ITB Addendurm
10/2/2013 11:07| Addendum 1: Route 101 Goleta Global Transloading (562) 495-9600]5624959660 Sent 1{ITB Addendum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Global Transloading {562) 495-9600| marlssa@globaltransioading.com Sent L{ITB Addendum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Fine Grade Equipment (661) 949-8788|6617228500 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta G QO Trucking Co. (951) 739-7529|95 14273801 Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta G QTrucking Co. {951) 739-7529|gqtrucking@yahoo.com Sent 1]1TB Addendum




Message History: Route 101 Goleta (Contract No. 05-060704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Reclpient Dellvery Location Status Pages Description
10/2/2013 11:07|Addendum 1: Route 101 Goleta Fine Grade Equipment {661} 945-8788|john@finegradeinc.com Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta CT Concrete Cutting, Inc. {951) 698-7745|9516980795 Sent 1|ITB Addendum
10/2/2013 11.07 |Addendum 1: Route 101 Goleta CT Concrete Cutting, Inc. {951) 698-7745 | ctandco@verizon.net Sent 11TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Southwest Trucking Group, LLC {323) 620-0377|3232561822 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Southwest Trucking Group, LLC {323) 620-03 77| SWtrucking@sbcglobal.net Sent 1178 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Galeta G.C. Rodriguez Trucking, inc. (909) 596-3747|6268158671 Sent 1|18 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta G.C, Rodriguez Trucking, Inc. {909) 596-3747|george @MeanGreenFleet.com Sent 1ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta G.0. Rodriguez Trucking, Inc. (909) 596-3747|info@MeanGreenFleet.com Sent 1}ITB Addendum
10/2/2013 11:07 | Addendum 1: Route 101 Goleta Agri Service, Inc. (760) 295-6255| 7602956262 Sent 1ITB Addendum
10/2/2013 11:07 [Addendum 1: Route 101 Goleta Agri Service, Inc. (760) 295-6255|smay@agriserviceinc.com Sent 1]ITB Addendum
10/2/2013 11:07 [Addendum 1: Route 101 Goleta ESWPPP Consultants, LLC {925) 451-1337|9259567191 Sent 1}IT8 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta ESWPPP Consultants, LLC {925) 451-1337|eswppp@hotmail.com Sent 1{iTe Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta S C ENVIRONMENTAL, INC. {909) 947-4859{9099476640 Sent 1|ITB Addendum
10/2/2013 11:07 [Addendum 1: Route 101 Goleta 5 C ENVIRONMENTAL, INC. {909) 947-4B59|scenv@verizon.net Sent 1]1TB Addendum
10/2/3013 11:07|Addendum 1: Route 101 Goleta Ramco General Engineering Contractor {B1B) 272-4221[6612687353 Sent 1]iTe Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Ramco General Engineering Contractor {818} 272-4221ramco@socal.rr.com Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta White Cap Ready Mix, Inc, {530) 832-4225 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta White Cap Ready Mix, inc. {530) 832-4225[5308325847 Sent 1[IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta PK Construction {626) 773-6963 Sent 1)ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta PK Construction [626) 773-6963|zkkingpkB1 @gmail.com Sent 1{1ITB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta J FRANCIS CDMPANY [951) 776-9100{9517769174 Sent 1/IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta J FRANCIS COMPANY [951) 776-9100]diana@jfranciscompany.com Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta A Steen Investment Corp DBA L.A. Concrete & Grindi [(951) 750-2736 Sent 1{ITB Addendum
10/2/201.3 11:07 |Addendum 1: Route 101 Goleta A Steen Investment Corp DBA LA, Concrete & Grindi [951) 750-2736|9517346243 Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Terra West, Inc. (619) 591-1007 |61956B3475 Sent 1|ITB Addendum
10/2/2013 11:07 {Addendum 1: Route 101 Goleta Terra West, Inc. (619) 591-1007 |roberto@terrawestinc.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Miorales Contracting Services (626) BSB-3646 Sent 1/ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Morales Contracting Services [625) B56-3645 6268563648 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta BLACK MMAMOND ASPHALT, INC. (707) 448-9402 | 7074489407 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta BLACK DIAMOND ASPHALT, INC. (707) 44B-5402 | blackdiamondasphait@yahoo.com Sent 1]tT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goieta COVARRUBIAS BROTHERS CONSTRUCTION [909) 337-5893 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta COVARRUBIAS BROTHERS CONSTRUCTION [909) 337-S893| 9096004975 Sent 1|iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta CONTERA CONSTRUCTION Corporation (951) 695-2800|9516952801 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta CONTERA CONSTRUCTION Corporation {951} 695-2800 | ovlaughsal ot@aol.com Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta THE LOPE2 GROUP CONTRACTORS INC {951} 928-0695 9519280989 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta THE LOPEZ GROUP CONTRACTORS INC (951) 928-0695 |steve @thelopezgroup.net Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060| 8587486012 Sent 1{IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta 5AN DIEGQ BAY AREA ELECTRIC, INC. {858} 748-2060|bev@bayareaelectric.com S5ent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta QUALITY HYDRDSEEDING & RESTORATION {760} 789-8040| 7607855168 Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta QUALITY HYDRDSEEDING & RESTORATIDN {760) 789-8040| poundstone@mac.com Sent 1{ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta PORTILLO CDNCRETE {619} 466-4639|61946645685 Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta PORTILLO CONCRETE (619} 466-4639 | mtmr@cox.net 5ent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MATZENAUER ELECTRIC, INC (619) 390-4570|6193904559 Sent 1NTB Addendum
10/2/2013 11:07| Addendum 1: Route 101 Goleta MATZENAUER ELECTRIC, INC {619} 390-4570|diana@matzenauer.com Sent 118 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MASCORRO CONCRETE CONSTRUCTIDN, INC. {760) 343-1243( 7603432623 Sent 1{ITB Addendum




Message History: Route 101 Goleta {(Contract No. 05-0G0704)

10/2/2013 11:07

Route 101 Goleta

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reciplent Work No of
DateSent Subject RecIpient Drganization Phone Reciplent Deiivery Location Status Pages Description
10/2/2013 11:07{Addendum 1: Route 101 Goleta MASCORRO CONCRETE CONSTRUCTION, INC. {760) 343-1243 |gina@mascorroconcrete.com Sent 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta HARRELL ELECTRIC (951) 787-0390|9517878193 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta HARRELL ELECTRIC {951} 787-0390 | harrellent@shcglobal.net Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta GREENVIEW LANDSCAPE (951) 359-5516|9516890340 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta GREENVIEW LANOSCAPE (951) 359-5516 | Ignacio@gvlandscapeco.com Senit 1[ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta C L LANDSCAPING INC. [619) 669-5396 Sent 1[ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta C L LANDSCAPING INC. (615) 669-5396|6196695396 Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta R CONSTRUCTION {951) 279-5020]9512795020 Sent 1178 Addendum
10/2/2013 11:07]Addendum 1: Route 101 Goleta RD CONSTRUCTION {651) 279-5020 |rdconsteS @ netzero.com Sent 1|1TB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta C.R. GANN DEMOLITION, INC. (951) 392-1603|9519400937 Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta C.R. GANN DEMOLITION, INC. (951) 392-1603 |Linda@crganndemaolition.com 5ent 1|ITB Addendum
10/2/2012 11:07 |Addendum 1: Route 101 Goleta WHEELER PAVING, INC, (951) 6B5-7283|9516855023 Sent 1[1T8 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Gaoleta WHEELER PAVING, INC, (951) 685-7283 | bill@wheelerpaving.com sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goieta W T B, INC {559) 275-1998 |5592751995 Sent 1{1TB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta WTB8, INC (559) 275-1998 |deborah@wtbinc.org 5ent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta T K BLACKBURN TRUCKING (805) 501-2693|5306457174 Sent 1(IT8 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta T K BLACKBURN TRUCKING (805) 501-2693 | tkblackburntruckin@att.net Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta T & T TRUCKING GROUP (909) 772-3771|5099889516 S5ent 1|1TB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta T & T TRUCKING GROUP (909) 772-8771 | tandttruckinggroup@aal.com Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta SUULUTAAQ, INC {707) 427-3209|7074194851 Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta SUULUTAAQ, INC (707) 427-3209 | tracy.crain@suulutaag. com;bill.humphries@suulutaag.cam Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta ROCK 5TRUCTURES CONSTRUCTION COMPANY {951)371-1112|9512782802 Sent 1]iT8 Addendum
10/2/2013 11,07 |Addendum 1: Route 101 Goleta ROCK 5TRUCTURES CONSTRUCTION COMPANY (951) 371-1112|rockstructures@shcglobal.net Sent 1[ITB Addendum
10/2/2013 11:07 |Addendum 1. Route 101 Goleta RANGEL BROTHERS TRUCKING (818} 266-5179|6612511156 Sent 1|1TB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta RANGEL BROTHERS TRUCKING {B18) 266-5179|yrangelirk@yahoo.com Sent 1]tTB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta PAULE. VA2 TRUCKING, INC. {209) 334-9001| 2093677930 Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta PAUL F. VAZ TRUCKING, INC. (209) 334-9001 |4pvaz®@ softcom.net Sent 1[!TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MV CONSTRUCTION {209) 756-5936|5593570851 Sent 1|iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MV CONSTRUCTION {209) 756-5936| valdez05@gmail.com Sent 1)1TB Addendum
10/2/2013 11:07|Addendum 1; Route 101 Goleta MONTANI TRUCKING, INC. {310) 946-5411]3105780803 Sent 1]1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MONTANI TRUCKING, INC. (310) 946-5411|montani.trucking@shcglobal.net Sent 1|1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MIGUEL RAMOS TRUCKING {909) 421-0B02 Sent 1{TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MIGUEL RAMOS TRUCKING [909) 421-DA02| 9094 210802 Sent 1|{TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MCCANTS TRUCKING (310) 323-7109|3107682827 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MCCANTS TRUCKING {310) 323-7109[em2671@aol.com Sent 1}ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta LOVEX GENERAL ENGINEERING CORPORATICN [760) 249-5428] 7602496616 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta LOVEX GENERAL ENGINEERING CORPORATION {760) 249-5428 [lovettexcavating@earthliink.net Sent 1{IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta KELLY'S WATER WORK5S (619) 244-378516197493759 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta KELLY'5 WATER WORKS (619) 244-3785 |kellyswaterworks@yahoo.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta JUS DUMPIN, LLC {310) 946-695613106394076 Sent 1{1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta JUS DUMPIN, LLC {310) 946‘6996i_g|ennglennbayless@yahoo.com Sent 1]ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta JOHN C. PAYNE [626) 357-7056 Sent 1{ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta JOHN C. PAYNE [626) 357-7056]6263592899 sent 1]ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta H & R TRUCKING (323) 225-2016]3232228312 Sent 1)iTB Addendum
Addendum 1: H & A TRUCKING (323) 225-2016|h_teresa52@hotmail.com Sent 1]IT8 Addendum




Massage History: Route 101 Goleta (Contract No. 05-0GQ704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phane Recipient Dellvery Location Status Pages Description
10/2/2013 11:07|Addendum 1: Route 101 Goleta FRANK ZABEL TRUCKING CO, {707) 443-4277|7074434267 Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta FRANK ZABEL TRUCKING CO, {707) 443-4277 | zabeltrucking@gmail.com Sent 1/ITB Addendum
10/2/2013 11:07 [Addendum 1: Route 101 Goleta DREAMBUILDER {714) 646-3697| 7146463698 Sent 1/iTB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta DREAMBUILDER {714) 645-3697 | dreambuilder. construction@gmail.com Sent 1{iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta DRAGON MATERIAL TRANSPORT, INC. {559) 351-8822 (5592760818 5ent 1|iT8 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta DRAGON MATERIAL TRANSPORT, INC. {559} 351-8822 [dragonmaterial @yahoa.com Sent 1]iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta DILLARD ENVIRONMENTAL SERVICES {925) 634-6850|9256340874 Sent 1(iT8 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta DILLARD ENVIRONMENTAL SERVICES {9.25) 634-6850| patriciad @diltardenv.com Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1; Route 101 Goleta CONSTRUCT ALLIANCE INC {714) 878-5255|7142569123 Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta CONSTRUCT ALLIANCE INC (714} 878-5255| constructallian cepc@ gmail.com Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta CASTILLO TRUCKING SERVICE {818} 764-4603 Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta CASTILLO TRUCKING SERVICE {B18) 764-4603 | 8187640665 Sent 1|178 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta ASTRO CONSTRUCTIDN {510) 685-4161|5105781305 Sent 1[ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta ASTRO CONSTRUCTIDN {510) 685-4161|astroconst@sbcglobal.net Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta ACTION ENTERPRISES (562) 591-8880|5622185637 Sent 1[ITB Addendum
10/2/2013 11:07 |Addendum 1; Route 101 Goleta ACTION ENTERPRISES {562) 591-888(|actiontruckingent@yahoo.com Sent 1[iTB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta MLM B Associates Engineering {949} 586-1900|9495865757 Sent 1|18 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta MLM & Associates Engineering {949} 586-1900|jon@mlimeng.com Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta MG LIGHTING & ELECTRIC, INC {760} 770-5696| 7607705662 Sent 1|(TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MG UGHTING & ELECTRIC, INC {760) 770-5696 | mgprez@earthlink.net Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Galeta EFFEK ELECTRIC {951) 361-1079 Sent 1]iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta EFFEK ELECTRIC {951} 361-1079| effekelectric@yahoo.com Sent 1]iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta EAR Environmental & Remidiation Management {951) 735-5575|9517358775 Sent 1|ITB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta EAR Environmental & Remidiation Manage ment {951} 735-5575|rpendurthi@earmanagement.com Sent 1|1TB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Sedano Construction {951) 264-692B| 9514870059 Sent 1[iT8 Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Sedano Construction {951} 264-6928|sedanom@yahoo.com Sent 1|1TB Addendum
10/2/2013 11:07 |Addendum 1: Route 101 Goleta Raymond Torres & Daughter Landscaping {619) 462-7751|65199232510 Sent 1|1T8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Raymond Torres & Daughter Landscaping {619) 452-7751|rtorreslandscaping@gmail.com Sent 1{IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Little Potato, Inc. {323) 718-6730 Sent 1{ITB Addendi:m
10/2/2013 11:07|Addendum 1: Route 101 Goleta Little Potato, inc. {323} 718-6730|inspectoregb@gmail.com Sent 1{ITB Addendi:m
10/2/2013 11:07)Addendum 1: Route 101 Goleta Rio jordan Construction {562) 942-0228|B883080936 Sent 1|ITB Addendum
10/2/2013 11:07 [Addendum 1: Route 101 Goleta Rjo jordan Construction {562) 942-0228|jordan@riojordaninc.com Sent 1}IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Felix's Malntenance & Gardening {925) 778-3273|9257783059 Sent 11iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Felix's Maintenance & Gardening {925) 778-3273|johnfelix@comcast.net Sent 1[iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Otto Trucking {818} 355-1098|8182410729 Sent 11iT8 Addendum
104242013 11:07|Addendum 1: Route 101 Goleta Dtto Trucking {818) 355-1098| ottosilve @sbcglobal.net Sent 1178 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Sharma Contractors, Inc. {B05) 532-1141| 8055321790 Sent 1}IT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Sharma Contractors, Inc. {BOS5) 532-1141 {jwise @sharmacontractors.com Sent 1}iTB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta New Legacy Development Corp. {951) 992-690319094287856 Sent 13iTB Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta New Legacy Development Corp. {951) 992-6903jc8020@msn.com Sent 1]IT8 Addendum
10/2/2013 11:07}Addendum 1: Route 101 Goleta MDC Construction and Environmetal, inc. {714) 397-8048}7142609213 sent 1|iTe Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta MDC Construction and Environmetai, Inc. {714) 397-8048|mark@mdccande.com Sent 1}iT8 Addendum
1042/2013 11:07|Addendum 1: Route 101 Goleta Citiwide Engineering, inc. {213) 368-4287|2133685208 Sent 1{iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Citiwide Engineering, Inc. {213) 368-4287[daniel@union-ccc.com Sent 1{iT8 Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hinton Consulting Group {530) 905-2220[5308523733 Sent 1}iT8 Addendum




Message History: Route 101 Goleta {Contract o, 05-0G0704)

10/10/2013 17:46

Pruitt Trucking Inc.

StartDate 9/15/2013 0:00
EndDate ' 10/15/2013 23:59
’ Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
10/2/2013 11:07|Addendum 1: Route 101 Goleta Hinton Consulting Group {530) 905-2220|hintoncg@yahoo.com Sent 1|ITB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta Appian UDBE SWPPP {510) 854-9402 Sent 1|ITB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Appian UDBE SWPPP [$10) 854-9402]5102560103 Sent 1|1TB Addendum
10/2/2013 11:07jAddendum 1: Route 101 Goleta The G Crew (818) 240-4157|81B2404157 Sent 1/1TB Addendum
10/2/2013 11:07|Addendum 1: Route 101 Goleta The G Crew (818) 240-4157|ella@thegcrew.com Sent 1{ITB Addendum
10/2/2013 11:07]Addendum 1: Route 101 Goleta Entech Consulting Group [951) 506-0055|95 15060102 Sent 1|1TB Addendum
10/2/2013 11:07{Addendum 1: Route 101 Goleta Entech Consulting Group (951) 506-0055 | mjones@ entechnorthwest.com Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Hammer-Down Transportation, Inc. (310) 590-0852 |5629245127 Sent 1178 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Hard Hat 5weeping Inc {$62) 298-7956 (5629458399 Sent 1{178 Addendum
10/10/2013 17:45{Addendum 2: Route 101 Goleta Integris Management Group {909) 752-0029(9094834927 Sent 1[ITB Addendum
10/10/2013 17:46)Addendum 2: Route 101 Goleta Integris Management Group {909) 752-0029 | bywaterp@integrismg.com Sent 1|1TB Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Hammer-Down Transpartation, Inc. {310) 590-0852 |hamdowtran@yahoo.com Sent 1|ITB Addendum
10/10/2013 17:46]addendum 2: Route 101 Goleta Hard Hat Sweeping In¢ (562) 298-7956|hardhatsweeping@gmail.com Sent 1178 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Collins Trucking [323) 327-6060(3237562667 Sent 1{178 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Robnett Electric,inc. [323) 565-2660|3237784305 Sent 1|17B Addendum
10/10/2013 17:461Addendum 2: Route 101 Goleta Collins Trucking [323) 327-6060 | collinsdurnptk@ sbcglobal.net Sent 1[178 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Robnett Electric,inc. {323) 565-2660 |david@robnett.com sent 1178 Addendum
10/14/2013 17:46{Addendum 2: Route 101 Goleta Mia Lehrer + Associates (213) 384-3844| 2133842832 bent 1|/1TB Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Chempack & Environmental Lic (213) 309-4962|5624217271 sent 1]178 Addendum
10/10/2013 17:46]Addendum 2: Route 101 Goleta Mia Lehrer + Associates {213) 384-3844 |anne @mlagreen.com Sent 1178 Addendum
10/10/2013 17:46 | Addendum 2: Route 101 Goleta Chempack & Environmental Lic {213) 309-4962 |envirocareers@hatmail.com 5ent 1|ITB Addendum
10/14/2013 17:46 |Addendum 2: Route 101 Goleta Serna Construction, Inc. (559) 304-2197|5594785213 Sent 1|178 Addendum
10/10/2013 17:46 | Addendum 2: Route 101 Goleta Jesmar Construction (714) 972-2665|7149729331 Sent 1|17B Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Lyteforms {909) 680-8123)|9099020128 Sent 1178 Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Lyteforms {909) 680-8123|janeL@Iyteforms.com |5ent 1]1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Jesmar Construction (714) 972-2665 |jesrmarboring@sbcglobal.net 5ent 1]1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Serna Construction, Inc. {559) 304-2197|sernaconstruction@sbceglobal.net Sent 1|18 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Half Moon Bay Grading & Paving (650) 726-3588 | 6507263582 Sent 1178 Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Hamanaka Painting Co. (707) 444-3340|7074443346 5ent 1{17TB Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Half Moon Bay Grading & Paving {650) 726-3588 |hmbpave@shcglobal.net Sent 1|1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Hamanaka Painting Co. [707) 444-3340| mutaba@northcoast.com Sent 1|1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta A Cone Zone lnc. (951) 734-9535|9517342887 Sent 1[1T8 Addendum
johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.

10/10/2013 17:46|Addendum 2: Route 101 Goleta A Cone Zone Inc. {951) 734-9535|com Sent 1[1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Esky Benavidez Corporation {209) 728-1641|2097281641 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Mass X {559) 472-3274|5594723275 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2; Route 101 Goleta Esky Benavidez Corporation [209) 728-1641 | ebcesky@yahoo.com Sent 1]iT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Mass X [559) 472-3274 | massx6@hotmail .com Sent 1|iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta L A Welding & Fabrication Corp. [B18) 621-8447|8183675078 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2. Route 101 Goleta R. E. Serrano inc. (925) 957-8184|9259578121 Sent 1[1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta L A Welding & Fabrication Corp. (818) 621-8447 |lawelding1@gmail.com Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta R. E. Serrano tne. (925) 957-8184 | Ricky@Reserrano.Com Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Q General Engineering, Inc. (559) 905-6261 (5592996712 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Pruitt Trucking Inc. [626) 394-8996(6263985551 Sent 1[1TB Addendum
Addendum 2: Route 101 Goleta {626) 394-B996 [ pruitttruckinginc@hotrnail.com Sent 1|ITB Addendum




Message History: Route 101 Goleta (Contract No. 05-0G0704)

10/10/2013 17:46

StartDate 3/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Wark No of

DateSent Subject Reclpient Organization Phone Reciplent Deiivery Location Status Pages Description
10/10/2013 17:46]Addendum 2: Route 101 Goleta Q General Engineering, Inc. {559) 905-6261 {qgeneng@anl.com Sent 1{IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta PC&N Construction, Inc. {925) 634-4567[9256344339 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Gaoleta Loera Trucking {951) 903-4191}9514271001 Sent 1|ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Gaoleta Loera Trucking {951) 903-4191 [corintal @aol.com Sent 1}ITB Addendum
10/10/2013 17:46]Addendum 2: Route 101 Goleta PC&N Construction, Inc. {925) 634-456 7 [ cplum@pcncenstructioning.com Sent 1|IT8 Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta G 5o0sa Construction, inc. {B05) 334-3606(8059343609 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta (G54 Utility Supply & Service {562) 941-3448| 8883561250 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta G 50sa Construction, inc. {B05) 934-3606 | gsosainc@aal.com Sent 1}ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta G5 Utility Supply & Service {562) 941-344B|luisd@sanberg.com Sent 1|4T8B Addendum
10/10/2013 17:48| Addendum 2: Route 101 Goleta Siteworks Construction, Ing. {925) 284-1437 Sent 1[iT8 Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta Traffic Loops Crackfilling, Inc. {714} 520-4026|7145204027 Sent 1[iT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Gaoleta Siteworks Construction, Inc. {925) 284-1437|9252568357 Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Traffic Loops Crackfilling, Inc. (714} 520-4026 [trafficloops@shcglobal.net Sent 1|iTB Addendum
10/10/2013 17:46|Addendum 2; Route 101 Goleta K & G Concrete Pumping (916} 539-6652 |8005782769 Sent 1[tT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goteta Precon Products {805} 527-0841 8053062498 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta K & G Congrete Pumping {916) 539-6652 | keaven @kgconcretepumping.com Sent 1[IT8 Addendurr
10/10/2013 17:46|Addendum 2: Route 101 Goieta Precon Products {805) 527-0841|sgarcia®@ pre-conproducts. com Sent 1[tT8 Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goieta J. Torres Company (661) 832-2635|6618323980 Sent 1|1TB Addendum:
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Integrity Rebar Placers {951) 696-6843|9519437772 Sent 1178 Addendum,_
10/10/2013 17:46 | Addendum 2: Route 101 Goleta 1. Terres Company {6@1) B32-2635 |joe@jiccorp.com Sent 1|IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Integrity Rebar Placers [951) 636-6843 |ken@integrityrebarplacers.com Sent 1|IT8 Addendum,
10/10/2013 17:46{Addendum 2: Route 101 Goleta Dirt Market [408) 395-1490]4083951495 Sent 1|ITB Addendum
10/10/2013 17:46{ Addendum 2: Route 101 Goleta G Q Trucking Co. [951) 739-7529]9514273B01 Sent 1]ITB Addendum -
10/10/2013 17:46]Addendum 2: Route 101 Goleta G @ Trucking Co. (951) 733-752% | gatrucking@yahoo.com Sent 1{IT8 Addendum’
10/10/2013 17:46] Addendum 2: Route 101 Goleta Dirt Market (408) 395-1430]sharris@tuckerenginc.com Sent 1|1T8 Addendum:
10/10/2013 17:46]Addendum 2; Route 101 Goleta Anytime Dumping, Inc. (213) 494-004413108477002 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Big Valley Asphait [661) 587-5837 6613268562 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta C. P. R. Trucking (818) 837-8333 8188378322 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta C. P. R. Trucking {818) 837-8333fana@cprirucking.com Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta 8ig Valley Asphait (661) 587-5837donnawatson52@yahoo.com Sent 1{IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Galeta Anytime Dumping, Inc. (213) 494-0044|info@anytimedumping.com Sent 1{IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Advantage Demofition And Grading, $nc. (818) 477-2074| 8188820503 Sent 11178 Addendum
10/10/2013% 17:46|Addendum 2: Route 101 Goleta Advantage Demolition And Grading, inc. {818) 477-2074| advantagedg@yahoo.com Sent 1}ITB Addendum
10/10/2013% 17:46|Addendum 2: Route 101 Goleta A & M Gentry Trucking (661) 285-0776|6612855011 Sent 1}IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Accu Construction, Inc. {714) 641-4730| 7146414704 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta James Transgortation Graup {916) 608-4999|9166084930 Sent 1}IT8 Addendum
10/10/2013 17:46|Addendum Z: Route 101 Goleta Accu Construction, Inc. [714) 641-4730| accu @ accuconstruction. com Sent 1}IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta James Transportation Group [916) 608-4999|icjames@jamestrans.com Sent 1|1T8 Addendum
10/10/2013 17:46|Addendum Z: Route 101 Goleta A & M Gentry Trucking {661) 285-0776|marystrucks@aol.com Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Bay Line Cutting & Coring, Inc. {510} 527-1000|5105 270500 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta KRC SAFETY CO., INC, {553) 732-0393|5597322684 Sent 1]/ITB Addendum

baylinecutting@sh cglobal.net;alinecutting@sbcglobal.net;jebayline @sb ¢
10/10/2013 17:46|Addendum 2: Route 101 Goleta Bay Line Cutting & Coring, inc. (510} 527-1000|global.net Sent 1[ITB Addendum
10/10/2013 17.46 |Addendum 2: Route 101 Goleta KRC SAFETY CO., INC. (559) 732-0393|calebh@kresafety.com Sent 1|1T8 Addendum
Addendum 2: Route 101 Goleta Newland Entities, Inc. (530) 755-1178|5306740756 Sent 1|ITB Addepdum




Message History: Route 101 Goleta [Contract No. 05-0G0704)

10/10/2013 17:46

Addendum 2:

Route 101 Goleta

Solid Construction, tnc.

StartDate 9/15/2013 0:00 5
End Oate 10/15/2013 23:59
. Recipient Work No of

DateSent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
10/10/2013 17:46|Addendum 2: Route 101 Goleta Interior Demalition, Inc. {818} 249-4932|B183453737 Sent 1[4TB Addendum
1071042013 17:46|Addendum 2: Route 101 Goleta Martinez Stee} Corp. {909} 946-0686 | 9095468161 Sent 14TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Martinez Steel Corp. (909} 946-0686 | jdmartinez@martinezsteel.com; hwilliams @martinezsteel.com Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Interior Demolition, Inc. (818} 249-4932 | office @interwestpacific.com Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Newland Entities, Inc. {530} 755-1178|rcervantes@newlandentities.com Sent 1[1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Fresno Concrete Construction, Ing. {559) 834-2031|5598342064 Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Fresno Concrete Construction, Inc. {559} 834-2031|fresnoconcreteconst@yahoo.com 5ant 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Super Seal & Stripe {805) 524-7345| 8055247428 Sent 1[4TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Maskell Robins {309) 574-8662 | 9095748663 5ent 1|iTB Addendum
10/10/2013 17:46|Addendum 2! Route 101 Goleta Maskell Robins {909) 574-8662 | mel@maskellpipe.com Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Super Seal & Stripe {805} 524-7345|sharon@supersealandstripe.com Sent 1HTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Advanced Geasolutions, Inc. {310} 796-9000| 3107969001 Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Rubio's Concrete {619) 424-6960|6194231590 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 1D1 Goleta Advanced Geosolutions, Inc. {310) 796-9000|jbaez@advgeosolutions.com Sent 1§ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Rubio’s Concrete {619} 424-6960|rubios1@yahoo.com 5ent 1}TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta 5am'5 Equipment & Supplies {559} 252-0354|5592511119 Sent 1§ITB Addendum
10/10/2013 17:45|Addendum 2: Route 101 Goleta W D Trucking, Inc. {309} 989-2906]| 9099890730 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2! Route 101 Goleta 5am's Equipment & Supplies {558} 252-0354 |cchamberssamseguipment@comcast.nat Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta W D Trucking, Inc. {908} 989-2906|wd974@hotmail.com Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Ost Trucks And Cranes Inc (805} 543-9963 |B056437618 Sent 1{ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta Ost Trucks And Cranes Inc {B05) 643-9963 |ostcranes@ack.com sent 1{ITB Addendum
10/10/2013 17:46Addendum 2: Route 101 Goleta G&C Equipment Corporation {310} 515-6715|3105155046 Sent 11iTB Addendum
10/10/2013 17:46]Addendum 2: Route 101 Goleta California Grinding Spedialties Inc;AUSTIN ENTERPR (661) 589-1001]6615859509 Sent 1]ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta G&C Equipment Corporation (310) 515-6715 John@gandccorp.com Sent 1]ITB Addendum
10/10/2013 17:46} Addendum 2: Route 101 Goleta California Grinding Spedcialties Inc;ALUSTIN ENTERPR [661) 589-1001{sales@austin-enterprise.com Sent 118 Addendum
10/10/2013 17:46jAddendum 2: Route 101 Goleta J&M Land Restoration, Inc. (661) 872-703916613398882 Sent 1{ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta Interwest Pacific, Inc. [858) 259-2062 8583453737 Sent 1{ITB Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Interwest Pacific, Inc. [B58) 259-2062 |sales@interwestpacific.com Sent 1]ITB Addendum
10/10/2013 17:46]Addendum 2: Route 101 Goleta J&M Land Restoration, Inc. [661) B72-7039] sramirez@jmlandresteration.com Sent 1{178 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta In-Line Fence & Railing Co., Inc (760) 789-0282{7607B91915 Sent 1{ITB Addendum
10/10/2013 17:46}Addendum 2: Route 101 Goleta In-Line Fence & Railing Co., Inc (760) 789-0282|david@inlineconst.com Sent . 1]ITB Addendum
10/10/2013 17:46) Addendum 2: Route 101 Goleta HydroSprout, Inc. (760) 432-8233{7604328146 Sent 1{ITB Addendum
10/10/2013 17:46]Addendum 2: Route 101 Goleta HydroSprout, inc, [760) 432-8233| mark@hydrosprout.com Sent 1{IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Ace Fence Company (626) 333-0727]6263337843 sent 1]ITB Addendum
10/10/2013 17:46] Addendum 2: Route 101 Goleta A.C. Dike Co. {916) 652-0159]9166459618 Sent 1]{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta A.C. Dike Co. {916) 552-0159|dave@acdike .com Sent 1]iT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Ace Fence Company {626} 333-0727 |moronia@acefencecompany.com Sent 1{IT8 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta Command Performance Constructors [562) 997-9410|5629979411 Sent 1]1T8 Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Triumph Geo-5Synthetics, Inc. (714) 237-1550|7142371549 Sent 1[ITB Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Command Performance Constructors [562) 997-9410|jimmy@cpconstructers.com Sent 1]ITB Addendum
10/10/2013 17:46 [Addendum 2: Route 101 Goleta Triumph Geo-5ynthetics, Inc. (714) 237-1550 | matt@triumphgeo.com Sent 1|ITB Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Cal Fran Engineering, Inc. (B0D5) 579-9173|8055798211 Sent 1|1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Cal Fran Engineeriag, In¢. {805) 579-9173|shannon@calfran.net Sent 1[ITB Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta Solid Construction, Inc. [661) 201-3627|6618291637 Sent 1|IT8 Addendum

[661) 201-3627 |queenie_chief2003@yahoo.com Sent 1|ITB Addendum




Maessage History: Route 101 Gofetra {Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Reclpient Organization Phone Recipient Deilvery Location Status Pages Description
10/10/2013 17:46|Addendum 2: Route 101 Goleta So. Cal Traffic Inc {858) 720-0179 Sent 1|IT8 Addendum
10/10/2013 17:46|Addendum 2; Route 101 Goleta 50. Cal Traffic Inc {858) 720-0179|8587924495 Sent 1}IT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Safeguard Fence {949) 678-7331(9098228055 Sent 1{1T8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Safeguard Fence {949) 678-7331|safeguardfence@shcglobal.net Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta S Chaves Construction, Inc, {805) 543-9340|8055439341 Sent 1|{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta 5 Chaves Construction, Inc. {B05) 543-9340| Terri@Schavesconstruction.Com Sent 11ITB Addendum
10/10/2013 17:46|Addendum 2: Royte 101 Goleta Edmonds Asphalt Maintenance {B05) 541-6B92|8055416892 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum Z: Route 101 Goleta MJK Construction, Inc. {800) 698-1645|9095946169 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2; Route 101 Goleta Edmonds Asphalt Maintenance {805) 541-6892 | edmondsasphalt@yahoo.com Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2; Route 101 Goleta MK Construction, inc. {B0O0) 698-1645 | plawrence@ mjkconstruction.com Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta OCN Corporation {619) 253-4247 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Dimure Corp {619) 647-3996 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta DCN Corporation {619) 253-4247| 7605987226 Sent 11ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Dimure Corp {619) 647-3996|dm 3mim@me.com Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta DL Construction {559) 275-8339|5592741579 Sent 1]ITB Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta DL Construction {559) 275-8339]| diconstruction@h otmail.com Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta COOKS AND 5DN INC. {805) 260-1463|B059375473 Sent 1(ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Asap General Engineering {951) 229-5952|9513431692 Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Asap General Engingering {951) 229-5952| Asapgeneng@Aol.Com Sent 1{ITB Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta COOKS AND 50N INC. {B05) 260-1463| changing2ink@gmail.com Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta ALL CITIES FENCE CD. {909) 947-9285319039470419 Sent 1ITB Addendum
10,/10/2013 17:46|Addendum 2: Route 101 Goleta ALL CITIES FENCE CD, {909) 947-9289 ) BARRONTM@AOL.CDM Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta A 5Steen Investment Corp DBA L.A. Concrete & Grindi {951) 750-2736 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta A 5teen Investment Corp DBA L.A. Concrete & Grindi {951) 750-2736}9517346243 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta EFFEK ELECTRIC {951) 361-1079 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta EFFEK ELECTRIC {951) 361-1079[effekelectric@yahoo.com Sent 1/iT8 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Raymond Torres & Daughter Landscaping {619) 462-775116199232510 Sent 1|iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Sedano Construction {951) 264-6928]9514B70059 Sent 1|iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta EAR Environmental & Remidiation Management 1951) 735-557519517358775 Sent 1|ITB Addendum
10/10/2013 17:96|Addendum 2: Route 101 Goleta EAR Environmental & Remidiation Management {951) 735-5575 |rpendurthi@earmanagement.com Sent 1{ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta Raymond Forres & Daughter Landscaping [619) 462-7751rtarreslandscaping @gmail.com Sent 1|78 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Sedanc Construction [951) 264-6928 jsedanom@yahoo.com Sent 1/ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Otto Trucking {818) 355-1098 |8182410729 Sent 1|ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta Otto Trucking [818) 355-1098 [ottosilve@sbcglobal.net Sent 11T Addendum
10/10/2013 17:46]{ Addendum 2: Route 101 Goleta Hinton Consuiting Group {530) 905-2220|5308523733 Sent 11T Addendum
10/10/2013 17:46 | Addendum 2: Roure 101 Goleta MDC Construction and Environmetal, Inc, (714) 397-8048 (7142609213 Sent 1|78 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Hinton Consulting Group {530) 905-2220|hintoncg@yahoo.com Sent 1[178 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta MDC Construction and Environmetal, Inc. {714) 397-8048 |mark@mdccande.com Sent 1|ITB Addendum
10/10/2013 17:96| Addendum 2: Route 101 Goleta Appian UDBE SWPPP {510) B54-3402 Sent 1|ITB Addendum
10/10/2013 17:96|Addendum 2: Route 101 Goleta Appian UDBE SWPPP (510) B54-9402 5102560103 Sent 1|18 Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta G.D. Rodriguez Trucking, Inc. (909) 596-3747(6268158671 Sent 1|1T8 Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta G.0. Rodriguez Trucking, Inc. {509) 596-3747 [george @ MeanGreenFleet.com Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Ramco General Engineering Contractor {818) 272-4221 (6612687353 Sent 1178 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta 5 C ENVIRONMENTAL, INC. (909) 947-485% (3099476640 Sent 1]I¥8 addendumn
10/10/2013 17:46|Addendum 2: Route 101 Goleta ESWPPP Consuitants, LLC (925) 451-1337(5259567191 Sent 1[ITB Addendum




Message History: Route 101 Goleta (Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Reciplent Qrganization Phane Recipient Dellvery Lacation Status Pages Description
10/10/2013 17:46 [Addendum 2: Route 101 Goleta ESWPPP Consultants, LLC (925) 451-1337| eswppp@hotmail.com Sent 1[ITB Addendum
10/10/2013 17:46 [Addendum 2: Route 101 Goieta Ramce General Engineering Centractor {818) 272-4221|ramco@sccal.rr.com Sent 1[ITB Addendum
10/10/2013 17:46[Addendum 2: Route 101 Goleta S C ENVIRONMENTAL, INC. {909) 947-4859|scenv@verizon.net Sent 1|1T8 Addendum
10/10/2013 17:46 |Addendum 2: Route 101 Goleta PK Canstruction (626) 773-6963 Sent 1178 Addendum
10/10/2013 17:46 |Addendum 2: Reute 101 Goleta J FRANCIS COMPANY (951) 776-9100|9517769174 sent 1]ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta J FRANCIS COMPANY (951) 776-9100|diana@jfranciscempany.com Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta PK Constructien (626) 773-6963 | zkkingpk81@gmail.com Sent 1[ITB Addendum
10/10/2013 17:46 [Addendum 2: Route 101 Goleta A Steen Investment Corp DBA LA, Concrete & Grindi {951) 750-2736 Sent 1[1TB Addendum
10/10/2013 17.46|Addendum 2: Route 101 Goleta Terra West, Inc. (619) 591-1007|6195683475 Sent 1[ITB Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta A Steen Investment Corp DBA LA, Concrete & Grindi (951) 750-2736|9517346243 Sent 1[ITB Addendum
10/10/2013 17:46]|Addendum 2: Route 101 Goleta Terra West, Inc. (619) 591-1007 |roberto@terrawestinc. com Sent 1[ITB Addendum’
10/10/2013 17:46{Addendum 2: Route 101 Geleta COVARRUBIAS BROTHERS CONSTRUCTION {909) 337-5893 Sent 1]ITB Addendum
10/10/2013 17:46{Addendum 2: Route 101 Goleta CDVARRUBIAS BROTHERS CONSTRUCTION {909) 337-5893]9096004975 Sent 1|ITB Addendum
10/10/2013 17:46]Addendum 2: Route 101 Goleta THE LOPEZ GRQUP CONTRACTORS INC (951) 928-0695 (9519280989 Sent 1|ITB Addendum
10/10,/2013 17:46|Addendum 2: Route 101 Goleta THE LOPEZ GROUP CONTRACTORS INC (951) 928-0695 |steve@thelopezgroup.net Sent 1]ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta PORTILLD CONCRETE [619) 466-4639]6194664685 Sent 1|ITB Addendum
10/10/2013 17:46[Addendum 2: Route 101 Geleta QUALITY HYDRQSEEDING & RESTORATION (760) 789-8040]7607895168 Sent 1{ITB Addendum
10/10/2013 17:46[Addendum 2: Route 101 Geleta PORTILLO CONCRETE [619) 466-4639 | mtmr@ cox.net Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Geleta QUALITY HYORQSEEDING & RESTORATION {760) 789-8040|poundstene@mac.com Sent 11{ITB Addendum
10/10/2013 17:46}Addendum 2: Route 101 Goleta MATZENAUER ELECTRIC, INC {619) 390-4570{6193904559 Sent 11ITB Addendum
10/10/2013 17:46{ Addendum 2: Reute 101 Goleta HARRELL ELECTRIC (951) 787-0390|9517878193 Sent 1{ITB Addendum
10/10/2013 17:4p| Addendum 2: Reute 101 Geleta MATZENAUER ELECTRIC, INC {619} 390-4570|diana@matzenauver.com Sent 11ITB Addendum
10/10/2013 17:46[Addendum 2: Route 101 Geleta HARRELL ELECTRIC (951) 787-0390[harrellent@sbcglobal.net Sent 1HTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta C L LANDSCAPING INC. (619]) 669-5396 Sent 1}11TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta C L LANDSCAPING INC. {619) 669-5396| 6196695396 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta RD CONSTRUCTION (951) 279-5020{9512795020 Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 10t Geleta RD CONSTRUCTION (951) 279-5020|rdconst6d@netzero.com Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta T K BLACKBURN TRUCKING (805) 501-2693 | 5306457174 fent 1[1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Geleta C.R. GANN DEMOLITICN, INC. {951) 392-1603|9513400937 Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta C.R. GANN DEMOUTION, INC. (951]) 392-1603 [Linda@crganndemelition.com Sent 1|iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta T K BLACKBURN TRUCKING (805) 501-2693 [tkblackburntruckin@att.net Sent 1[iTB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Geleta MV CONSTRUCTION {209) 756-5936|5593570851 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta RANGEL BROTHERS TRUCKING {B18) 266-5179|6612511156 Sent 1|fTB Addendum
10/10/2013 17:46|Addendum 2: Reute 101 Goleta MV CONSTRUCTION {209) 756-5936 |valdez05@gmail.com Sent 1|78 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta RANGEL BROTHERS TRUCKING (818) 266-5179 |yrangettrk@yahoo.com Sent 1|fTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta MONTANI TRUCKING, INC. (310} 946-5411 3309780803 5ent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Geleta MONTANI TRUCKING, INC. (310) 946-5411 |montani.trucking@sb cglobal.net Sent 1/iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Geleta MIGUEL RAMOS TRUCKING (903} 421-0802 Sent 1[tTB Addendum
10/10/2013 17:46|Addendum 2: Reute 101 Goleta J1US DUMPIN, LLC {310} 946-6996|3106394076 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta MCCANTS TRUCKING (310} 323-7109|3107682827 Sent 1|/ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Geleta MIGUEL RAMOS TRUCKING {309) 421-0802 |9094210802 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta MCCANTS TRUCKING {310] 323-7109 |em 2671 @aol.com Sent 1178 Addendgum
10/10/2013 17:46|Addendum 2: Route 101 Goleta JUS DUMPIN, LLC (310) 946-6396 | glennglennbayless@yahoo.com Sent 1]/178 Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta JOHN C. PAYNE (626) 357-7056 Sent 1/ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta JOHN . PAYNE [626) 357-7056 6263592899 Sent 1|IT8 Addendum




Message History: Route 101 Goleta (Contract No. 05-0G0704)

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:5%
Recipient Work No of

DateSent Subject Reciplent Qrganization Phone Recipient Delivery Location Status Pages Description
10/10/2013 17:46|Addendum 2: Route 101 Goleta DRAGDN MATERIAL TRANSPORT, INC, (559) 351-88B22 |5592760818 Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta GREAMBUILDER (714) 646-3697| 7145453658 Sent 1|tTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta DRAGON MATERIAL TRANSPORT, INC. (559} 351-8822 |dragonmaterial@yahoo.com Sent 1|iTB Addendum
10/10/2013 17:46 [Addendumn 2: Route 101 Goleta DREAMBUILDER (714) 646-3697 [dreambuilder.construction @gmail.com Sent 1|ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta CASTILLO TRUCKING S5ERVICE (B18) 764-4603 Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta CONSTRUCT ALLIANCE INC (714) 878-5255| 7142569123 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta CASTILLO TRUCKING SERVICE {818) 764-1603 |B187640665 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta CONSTRUCT ALLIANCE INC {714) 878-5255 | constructalliancepc@gmail.com Sent 1[iTB Addendum
10/10/2013 17:46|Addendum Z; Route 101 Goleta ASTRO CONSTRUCTION {510) 685-4161 |51057813065 Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta ACTION ENTERPRISES {562) 591-8880|5622185637 Sent 1[¢TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta ACTION ENTERPRISES (562 591-8880 | actiontruckingent@yahoo.com Sent 1[iTB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta ASTRO CONSTRUCTION (510) 685-4161 | astroconst@shcglobal. net Sent 1[{TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta The Firm (B05) 748-8576|8059290501 Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Construction Scheduling Experts {916) 396-1588|9162900429 Sent 1[1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Construction Scheduling Experts (916) 396-1588|dsomanchi@schedulingexperts.com Sent 1|1TB Addendum
10/10/2013 17:46|Addendum Z: Route 101 Goleta The Firm (805) 748-8576estimating@theswpppfirm.com Sent 1[ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Cap Construction (619) 691-8572 6192070875 Sent 1[1TB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Morgner Construction Management {818) 461-8100|8184618111 Sent 1HTB Addenduym
10/10/2013 17:46|Addendum 2: Route 101 Goleta Mosgner Construction Management {818} 461-8100|isegovia@morgnerco.com Sent 1{ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Cap Construction {615} 691-8572 | mary.cap@cox.net Sent 11ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Edison Construction, Inc. {661) 366-6311|6613660204 Sent 1}ITB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta ECOLOGIC Landscape Construction {951) 461-2250|9514612246 Sent 1}IT8 Addendum
10/10/2013 i7:46|Addendum 2: Route 101 Goleta ECOLOGIC Landscape Construction {951) 461-2250|dave @eacologicinc.com Sent 1ETB Addendum
10/10/2013 17:46|Addendum 2: Route 101 Goleta Edison Construction, Inc. {661) 366-6311|Eci@lightspeed.net Sent 1}ITB Addendum
10/10/2013 17:46| Addendum 2: Route 10Y Goleta Landscape Support Services {818) 475-0680}661554010% Sent 1{ITB Addendum
10/10/2013 17:46[Addendum 2: Route 101 Goleta Interwest Pacific, Inc, {858) 259-2062 | 8587773665 Sent 1]ITB Addendum
10/10/2013 17:46| Addendum 2: Route 101 Goleta Landscape Support Services (818) 475-0680|info@landscapesupportservices.com Sent 1{ITB Addendum
10/10/2013 17:46}Addendum 2: Route 101 Goleta Interwest Pacific, Inc. (B5B) 259-2062 |sales@interwestpacific.com Sent 1{ITB Addendum
10/10/2013 1 7:46|Addendum 2: Route 101 Goleta Safeguard Fence (949) 678-7331|9098228055 Sent 1|ITB Addendum
10/10/2013 17:46)Addendum 2: Route 101 Goleta Jennifer Cotter's Water Truck Rental (909) 732-4108{951 7355149 Sent 1[IT8 Addendum
10/10/2013 17:461Addendum 2: Route 101 Goleta Jennifer Cotter's Water Truck Rental [909) 732-4108|dirtqueen?1@hotmail.com Sent 1|IT8 Addendum
10/16/2013 17:a61Addendum 2: Route 101 Goleta Safeguard Fence [949) 578-7331|safeguardfence@sbeglobal.net Sent 1|ITB Addendum




Route 101 Goleta
Bid Date: October 15, 2013 @ 2:00 PM

Owner: Caltrans
DBE Phone Log

Date Contact Bid Y/N Comments Company Name City State Phone #
10/8/13|Ryan Y A & M Gentry Trucking Palmdale CA (661) 285-0776
10/8/13|Paul Undecided A Cone Zone Inc. Corona CA (951} 734-9535

10/11/13|Paul LM
10/8/13|Anthony LM A Steen Investment Corp DBA L.A. Concrete & Grindi Eastvale CA (951} 750-2736

1D/10/13[Anthony LM
10/8/13[Sue Y A.C. Dike Co. Lincoln CA (916} 652-015%
10/8/13 LM Accu Construction, Inc. Santa Ana CA {714) 641-4730

10/10/13 LM
1D/8/13|Myra Y Ace Fence Company La Puente CA (626) 333-0727
10/8/13 LM ACTION ENTERPRISES Long Beach CA (562) 591-888D

10/10/13 LM
10/8/13(Sean LM Advanced Geosolutions, Inc. Lake Forest CA (310} 796-9000

10/10/13{5ean LM
10/8/13 Mailbox full Advantage Demolition And Grading, Inc. Winnetka CA (818) 477-2074

10/10/13 Mailbox full
1D/8/13|Pam N Agri Service, Inc. Qceanside CA {760} 295-6255
1D/8/13}Katie N Alert-Q-Lite, Inc. Fresno CA (559} 265-4550
1D/8/13 LM ALL CITIES FENCE CO. CORONA CA (909} 947-9289

10/10/13 | Xochio N
10/8/13|Hashish N America Pacific Construction Brea CA (559) 577-9999
1D/8/13 LM Anytime Dumping, Inc. Torrance cA (213) 494-0044

10/10/13 LM
10/8/13|Thomas Y Appian UDBE SWPPP El Sobrante CA (510) 854-3402
10/8/13 N Responded via GradeBeam Arenem Corp. Gardena CA (310) 801-4759
10/8/13|Sal N Take off bidders list Asap General Engineering Perris CA (951) 229-5952
10/8/13{Lisa / Mark / Dan N Dan's cell 559-357-2264 Asphalt Design, Inc. Fresno CA (559) 276-3699
10/8/13{Tiana LM ASTRO CONSTRUCTION RICHMOND CA {51D) 685-4161

10/10/13]Tiana LM
10/8/13|Maryalin N out of area Axner Excavating, Inc. Redding CA {530) 222-0539
10/8/13 N Barnes Electric Corona CA {562) 833-5372
10/8/13 |Luis Y Bay Line Cutting & Coring, Inc. Berkeley CA {510) 527-1000
10/8/13 LM Big Valley Asphalt Bakersfield CA {661) 587-5837

10/10/13 LM
10/8/13 |Allison N BLACK DIAMOND ASPHALT, INC. VACAVILLE CA {707) 448-3402
10/8/13 No answer / Fax # C L LANDSCAPING INC. JAMUL CA {619) 669-5396
10/8/13|Maria N C. P.R. Trucking Sylmar CA {818) 837-8333
10/8/13 LM C.R. GANN DEMOLITION, INC. NUEVQ CA, {951) 392-1603

10/10/13|Linda N s
10/8/13|Chris LM Cal Fran Engineering, Inc. Simi Valley CA {805) 579-9173

10/11/13|Gino N




Route 101 Goleta

Bid Date: October 15, 2013 @ 2:00 PM
Owner: Caltrans
DBE Phone Log

Date Contact Bid Y/N Comments Company Name Clty State Phone i
10/8/13[Tammy Y California Grinding Specialties inc; AUSTIN ENTERPR Bakersfield CA {661) 589-1001
10/8/13|0livia N California Professional Electrical Engineering La Puente CA {626} 810-1338
10/8/13 No answer Cap Construction Lakeside CA (619} 691-8572

10/10/13 No answer
10/8/13 LM CASTILLO TRUCKING SERVICE NORTH HDLLYWOOD CA {818} 764-4603

10/10/13 LM
10/8/13 | Dhawal N out of area CGO Construction Company Ontario CA (905} 930-5501
10/8/13|Anita N out of area Chavez Fence Company Campbell CA (408) 379-8139
10/8/13|Rod Buck LM Chempack & Environmental Lic Long Beach CA (213) 309-4962

10/11/13|Rod Buck LM
10/8/13|Rachel N Citiwide Engineering, Inc. Los Angeles CA {213) 368-4287
10/8/13 LM Collins Trucking Inglewood CA (323) 327-6060

10/11/13 LM

10/11/13 N Command Performance Constructors Signal Hill CA (562) 997-9410
1D/8/13|Ron N out of area Community Tree Service, Inc. Watsonville CA (831) 763-2391
10/8/13[Pete LM CONSTRUCT ALLIANCE INC WHITTIER CA (714) 878-5255

10/11/13|Pete LM
10/8/13|Dave N Construction Scheduling Experts Granite Bay CA {916) 396-1588
10/8/13 N CONTERA CONSTRUCTION Corporation | TEMECULA CA {951) 695-2800
1D/8/13|Adrian Cook LM COOKS AND SON INC. SANTA MARIA CA (805) 260-1463

10/11/13|Adrian Cook LM .

10/8/13 LM COVARRUBIAS BROTHERS CONSTRUCTION MURRIETA CA {909} 337-5893

10/11/13 LM
10/8/13{Jaime N Cre8ive Engineering Palm Desert CA {760) 200-8889
10/8/13{Dana N CT Concrete Cutting, Inc. Murrieta CA {951) 638-7745
10/8/13 LM DCN Corporation San Marcos CA {619) 253-4247

10/11/13|5teve Y
10/8/13 | Abilie N Deltech Engineering Santa Ana CA (714) 495-9755
10/8/13|Adam N Diamond O Contractors woodland CA (530) 662-2042
10/8/13|Jane N DILLARD ENVIRONMENT AL SERVICES BYRON CA {925) 634-6850
10/8/13 LM Dimure Corp La Mesa CA {619) 647-3996

10/11/13 LM
10/8/13|Christine N Dirt & Aggregate Interchange, Inc. Falrview OR {503) 661-5093
10/8/13{Bonnie N Dirt Market Los Gatos CA {408} 395-1490
10/8/13 N Responded via GradeBeam Diversified Landscape Co. Winchester CA (951} 926-7444
1D/8/13 Number has heen disconnnected* DL Construction Fresno CA (559} 275-8339
10/8/13|Summer Y DRAGON MATERIAL TRANSPORT, INC. FRESNO CA (559} 351-8822
10/8/13|Alex hi DREAMBUILDER PLACENTIA CA {714) 646-3697
10/8/13|Dennis LM EAR Environmental & Remidiation Management Riverside CA {951} 735-5575

10/11/:3 LM




Route 101 Goleta

Bid Date: October 15, 2013 @ 2:00 PM
Owner: Caltrans
DBE Phone Log

Date Contact Bid Y/N Comments Company Name City State Phone #
10/8/13 | Dave Y ECOLOGIC Landscape Construction Murrieta CA {951) 461-2250
10/8/13|lustin N Edison Construction, Inc. Bakersfield CA {661) 366-6311

10/10/13|Rachel N Edmonds Asphalt Maintenance San Luis Obispo CA {805) 541-6892
10/8/13 LM EFFEK ELECTRIC Riverside CA {551) 361-1079

10/11/13 LM
10/8/13|Michelle Jones N Entech Consulting Group Temecula CA (951) 506-0055
10/8/13 LM Esky Benavidez Corporation Douglas CA - (209) 728-1641

10/11/13 LM
10/8/13|Kim Y ESWPPP Consuitants, LLC Wainut Creek CA (925) 451-1337
10/8/13|Toni Martin N - Falcon Builders & Developers, inc. Fresno CA (559) 226-1994
10/8/13 Busy Felix's Maintenance & Gardening Concord CA (925) 778-3273

10/11/13 Busy
10/8/13|John N Fine Grade Equipment Lancaster CA (661) 949-8788
10/8/13|Barbara N FRANK ZABEL TRUCKING CO. EUREKA CA (707} 443-4277
10/8/13 LM Estimator out of office Fresno Concrete Construction, inc. Fresno CA (559) 834-2031

10/11/13 LM
10/8/13 LM G Q Trucking Co. Corona CA (951) 739-7529

10/11/13 LM
10/8/13 LM G Sosa Construction, Inc. Orcutt CA (805} $34-3606

10/10/13 LM
10/8/13 [Crystal Y G&C Equipment Corporation Gardena CA (310} 515-6715
10/8/13]Gorege Rodriguez Y G.0. Rodriguez Trucking, Inc. Irwindale CA (909} 596-3747
10/8/13}Lori N GF Garcia and 5ons, inc. Cayucos CA (805) 995-3548
10/8/13 N Global Probe, Inc. Ventura CA (805) 340-6547
10/8/13 N Global Transloading Signal Hill CA (562) 495-9600
10/8/13 |Honor N Glow Electric Co. Los Angeles CA, (310) 376-2636
10/8/13|Vvira N GREENVIEW LANDSCAPE RIVERSIDE CA {951) 359-5516
10/8/13|Roberta N Gregg Simpson Trucking Ukiah CA (707) 468-1654
10/8/13 Y Responded via GradeBeam G5) Utility Supply & Service Whittier CA (562) 941-3448
10/8/13 N H & R TRUCKING L35 ANGELES CA (323} 225-2016
10/8/13]5arah N Half Moon Bay Grading & Paving Half Moon Bay CA (650) 726-3588
10/8/13 LM Hamanaka Painting Co. Eureka cA (707) 444-3340

10/11/13 LM
10/8/13 LM Hammer-Down Transportation, inc. Inglewocod CA {310) 590-0852

10/11/13|Melvin Y )
10/8/13 LM Hard Hat Sweeping Inc Whittier CA (562) 298-7956

10/11/13 LM
10/8/13 Busy HARRELL ELECTRIC RIVERSIDE CA (951) 787-0390

10/11/13{Dan and Nancy LM
10/8/13|Shawna LM Hinton Consulting Group Montague ca {530} 505-2220




Route 101 Goleta
Bid Date: October 15, 2013 @ 2:00 PM
Owner: Caltrans
DBE Phone Log

Date Contact Bid Y/N Comments Company Name City State Phone #
10/11/13|Shawna LM
10/8/13 [Loren N Hurricane & Poway Fence Ramona CA {760) 789-4950
10/8/13 |Mark Y HydroSprout, Inc. Escondido CA (760) 432-8233
10/8/13 |Jason N In-Line Fence & Raliing Co., Inc Ramona CA {760) 789-0282
10/8/13 Busy Integris Management Group Ramcho Cucamonga CA (909) 752-0029
10/11/13 Busy
10/8/13|Dolly N Integrity Rebar Placers Perris CA (951) 696-6843
10/8/13 *Wrong Number* Interior Demoilition, Inc. Montrose CA (818) 259-2062
10/8/13 |Jack Nickolaisen LM Interwest Pacific, Inc. Solana Beach CA (858) 259-2062
10/11/13 LM
10/10/13 L JFRANCIS COMPANY Riverside CA (951) 776-9100
10/11/13|Diana
10/10/13{Stacy N not intersted J&M Land Restoration, Inc. Bakersfield CA (661) 872-7039
10/10/13]|Diana N not intersted ). Tarres Company Bakersfield CA (661) 832-2635
10/10/13 James Transportation Group Folsom CA {916) 608-4500
10/10/13|Jennifer LM Jennifer Cotter's Water Truck Rental Wildomar CA {909) 732-4108
10/11/13}Jennifer N out of area )
10/10/13|Martha LM Jesmar Construction Santa Ana CA {714) 572-2665
10/11/13]Martha LM
10/11/13)lay N JOHN C. PAYNE IRWINDALE CA (626) 357-7056
10/10/13|Glen Y JUS OUMPIN, LLC COMPTON CA {310) 946-6996
10/10/13|Kevin Y K & G Concrete Pumping Roseville CA {916) 539-6652
10/10/13]Annie N Kato Landscape, Inc. Fountain Valley CA {714) 963-4615
10/10/13|Kelly N KELLY'S WATER WORKS EL CAJON CA {619) 244-3785
10/10/13|Claudia Y KRC SAFETY CO., INC. VISALIA CA {559) 732-0393
10/10/13 LM L A Welding & Fabrication Corp. Sylmar CA (818) 621-8447
10/11/13 LM
10/10/13]| Anthony N L C Paving & Sealing San Marcos CA {760) 752-1743
10/10/13|Gloria N L. Riley Trucking & Dispatch Harbor City CA {310) 530-1720
10/10/13|Rolita ¥ Landscape Support Services Santa Clarita CA {818) 475-0680
10/10/13 N Responded via GradeBeam Lightcap Industries, Inc. dba IC Supply & Mfg, Ontario CA {905) 373-1773
10/10/13|Karen N : Lindy's Cold Planing La Habra CA {562) 697-2286
10/10/13|Radolfo N will be of assistance, but will not submit a bid |Little Potato, Inc. Los Angeles CA {323) 718-6730
10/10/13 Kathy N does not provide “those" types of services LKG-CMC, Inc. Glendale CA {818) 844-0800
10/10/13}{Lolo N LNA Concrete Structures, Inc. Chino Hills CA {909) 393-1493
10/10/13 Y Responded via GradeBeam Loera Trucking Norco CA {951) 503-4191
10/10/13|Lori N Out of area LOVEX GENERAL ENGINEERING CORPORATION WRIGHTWOOD CA (760) 249-5428
10/10/13 [Cindy N Lowbed and Pipe Handling Services, Inc. Eitwanda CA (909) 357-2571
10/10/13 LM Lyteforms Chino CA (909) 680-8123




Route 101 Goleta
8id Date: October 15, 2013 @ 2:00 PM

Owner: Caltrans
DBE Phone Log

Date Contact Bid Y/N Comments Company Name City State Phone #
10/11/13 LM

10/10/13 N Responded via GradeBeam Mad Steel Inc. San Dimas CA (909) 592-3443
10/10/13 | David Martinez LM Martinez Steel Corp. Claremont CA (909} 946-0686
10/11/13|David Martinez LM

10/10/13|liceila N MASCDRRO CONCRETE CONSTRUCTION, INC. THOUSAND PALMS CA (760} 343-1243
10/10/13 LM Maskeli Robins Fontana cA {909} 574-8662
10/11/13 LM

10/10/13|Jim LM Mass X Clovis CA (559} 472-3274
10/11/13[Jim LM

10/10/13 LM MATZENAUER ELECTRIC, INC LAKESIDE CA (619} 390-4570
10/11/13 LM

10/10/13|Corine N out of area Mcc Equipment Rentals, inc. Yucaipa CA (909} 795-9300
10/10/13 LM MCCANTS TRUCKING CARSON CA (310) 323-7109
10/11/13|Morris McCants N

10/10/13|Janeile N McCullough Construction Inc. Arcata CA (707) 825-1014
10/10/13 LM MDC Construction and Environmetal, inc. Chino Hills CA (714) 397-8048
10/11/13|Mark N

10/10/13|Stephanie N MG LIGHTING & ELECTRIC, INC Palm Desert CA (760) 770-5696
10/10/13|Anne Gilno LM Mia Lehrer + Associates Los Angeles CA (213) 384-3844
10/11/13 |Anne Gilno LM

10/10/13 Voice mailbox unavailable MIGUEL RAMOS TRUCKING RIALTO CA (909) 421-0802
10/10/13|Mario L MJK Construction, inc. Pomona CA (800) 698-1645
10/11/13|Mario N

10/10/13 N Responded via GradeBeam MLM & Associates Engineering Laguna Hills CA (949) 586-1900
10/10/13 LM MONTANI TRUCKING, INC. HAWTHORNE CA (310} 946-5411
10/11/13 LM

10/10/13|Rex N Morales Contracting Services Baldwin Park CA (626) 856-3646
10/10/13|Claudia LM LM for isaac with Claudia Morgner Canstruction Management Sherman Oaks CA (818) 461-8100
10/11/13 LM

10/10/13 LM MV CONSTRUCTION ATWATER CA [209) 756-5936
10/11/13 LM

10/10/13|Jose N New Legacy Development Corp. Fontana CA (951) 992-6903
10/10/13 LM Newland Entities, inc. Yuba City CA (530} 755-1178
10/11/13|Caline N

10/10/13|Natasha N North Star Construction Yuba City CA (530} 673-7080
10/10/13 LM Ost Trucks And Cranes Inc Ventura CA {805) 643-9963
10/11/13|Alma LM

10/10/13 LM Otto Trucking Giendale CA (818) 355-1098
10/11/13 LM

10/10/13|0ebbie N PAUL E. VAZ TRUCKING, INC. ACAMPD) CA {209) 334-9001




Route 101 Goleta

Bid Date: October 15, 2013 @ 2:00 PM

Owner: Caltrans
DBE Phone Log

Date Contact Bid Y/N Comments Company Name City State Phone #
10/10/13|Dora N Payco Specialties Chula Vista CA (619) 422-9204
10/10/13 | Cliff Y PC&N Construction, inc. Byron CA {925} 634-4567
10/10/13|Debbie N PELESA INC. GLENDALE CA (818} 247-5163
10/10/13 [Jackie N put of area Perez Asphalt Construction Ltd Bakersfield CA (661} 872-9093
10/10/13 LM PK Construction Altadena CA (626} 773-6963
10/11/13 LM

10/10/13 LM PORTILLD CDONCRETE LEMON GROVE CA (619} 466-4639
10/11/13|lohn N

10/10/13 | limmy N Precision Concrete, Inc. Santa Maria CA {805) 928-0957
10/10/13|Shannon LM Precon Preducts Simi Valley CA {805} 527-0841
10/11/13|Shannon Y

10/10/13 LM Pruitt Trucking Inc. Altadena CA (626} 644-1236
10/11/13 LM

10/10/13|Suzie LM ( General Engineering, Inc. Clovis CA {559} 905-6261
10/11/13|Suzie N

10/10/13|Ran Y QUALITY HYDROSEEDING & RESTORATION RAMDNA CA (760} 789-8040
10/10/13|Amber N Qut of Area R & C Construction Fresno CA (559} 255-5655
1D/10/13|Taylor Y R. E. Serrano Inc. Martinez CA (925) 957-8184
10/10/13 LM Ramco General Engineering Contractor Agua Dulce CA (818) 272-4221
10/11/13

10/10/13 LM RANGEL BROTHERS TRUCKING PACQIMA CA (818} 266-5179
1D/11/13|Jigvani Range! N

10/10/13 LM Raymond Torres & Daughter Landscaping Spring Valley CA (619) 462-7751
10/11/13 LM

1D/10/13|Deanna N Ray's Trucking Torrance CA (310} 538-9891
10/10/13|Ruben LM RD CONSTRUCTION CORONA CA (951) 279-5020
10/11/13|Ruben LM

1D/10/13|Jordan N Ric Jordan Constructicn Pico Rivera CA (562) 942-0228
10/10/13 N Responded via GradeBeam Rise Above Trucking, Inc. Corona CA (951} 272-0320
10/10/13(Bill LM Robnett Electric,Inc. Los Angeles CA {(323) 565-2660
10/11/13|Chartette N

10/10/13(Lisa N ROCK STRUCTURES CONSTRUCTION COMPANY CORONA CA (951)371-1112
10/10/13 LM Rubio's Concrete Chula Vista CA (619} 424-6960
10/11/13 LM

1D/10/13 LM S C ENVIRONMENTAL, INC. Ontario CA (909} 947-4859
10/11/13 LM

10/10/13 LM S Chaves Construction, Inc. San Luis Obispo Ca (805} 543-934D
10/11/13|Steve Y

1D/10/13 LM Safeguard Fence Norco CA (949) 678-7331
10/11/13|Charlene N




Route 101 Goleta
Bid Date: October 15, 2013 @ 2:00 PM
QOwner; Caltrans

DBE Phone Log
Date Contact Bid Y/N Comments Company Name City State Phone #
10/10/13 N Responded via GradeBeam Sam Rod Corp. Lancaster CA (661} 945-3602
10/10/13|Sheryl Y Sam'S Equipment & Supplies Fresno CA {559) 252-0354
10/10/13|Bev N SAN DIEGO BAY AREA ELECTRIC, INC. POWAY CA {858} 748-2060
10/10/13 LM Sedano Construction Hemet CA {951) 264-6928
10/11/13|Miguel N
10/10/13|Brandy N Sequoia Consultants Orange CA (714} 974-6316
10/10/13|Robert LM Serna Construction, Inc, Fresno CA (559) 304-2197
10/11/13|Robert Mailbox full
10/10/13|Ron N Sharma Contractors, Inc, Moorpark CA (805) 532-1141
10/10/13 LM Siteworks Construction, Inc. Walnut Creek CA {925) 284-1437
10/11/13 LM
10/10/13 LM Message Center S0. Cal Traffic Inc Solana CA (858) 720-0179
10/11/13 LM Message Center
10/10/13|Dan LM Solid Construction, Inc. Bakersfield CA (661) 201-3627
10/11/13|Dan LM
10/10/13|Sandra N Southwest Trucking Group, LLC Los Angeles CA (323) 620-0377
10/10/13|Melissa N Souza Construction Inc Farmersville CA {559) 747-7100
10/10/13(Jasmin Y Super Seal & Stripe Fitimore CA {805) 524-7345
10/10/13 N Responded via GradeBeam SUULUTAAQ, INC Cuisun CA {707) 427-3209
10/10/13|James N T & T TRUCKING GROUP CHIND CA (909) 772-8771
10/10/13 LM T K BLACKBURN TRUCKING YUBA CITY CA {805) 501-2693
10/11/13|Terry Y
10/10/13|Robertos N Terra West, Inc. Chuia Vista CA {619} 591-1007
10/10/13|Vince Bravo Y The Firm Nipomo CA {B05) 748-8576
10/10/13[Kim N The G Crew Glendale CA {818) 240-4157
10/10/13 LM THE LOPEZ GROUP CONTRACTORS INC NUEVO CA (951) 928-0695
10/11/13 LM
10/10/13{Fran Y Traffic Loops Crackfilling, Inc. Anaheim CA (714) 520-4026
10/10/13 | Dale N TreeSmith Enterprises inc Anahelm CA {714) 996-6037
10/10/13[Maria Y Triumph Geo-Synthetics, Inc. Anaheim CA (714) 237-1550
10/10/13})essica N United Traffic Services & Supply City Of Industry CA (626} 961-5736
10/10/13[Ir. N vince Lopez & Sons Backhoe Service Santa Maria CA (805) 928-1198
10/10/13}Tori N Vintage Paving Co Inc winters CA (530) 795-0132
10/10/13 LM W D Trucking, Inc. Alta Loma CA {909) 989-2906
10/11/13 LM
10/10/13 | Debbie N W TB, INC FRESNO CA (559) 275-1998
10/10/13[Marina N WHEELER PAVING, INC. RIVERSIDE CA {951) 685-7283
10/10/13 | Dixie N white Cap Ready Mix, inc. Portola CA {530} 832-4225




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Section C

C. For each item of work made available, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm and the price

difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work

Name of Selected
Firm

DBE or
non-
DBE

Name of
Rejected Firm

Quote ($)

Price Difference

($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number

information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




.

Contract #05-0G0704

Project Name - Route 101 Golata |

ATTACHMENT C-1

EPS Block Supply

Percentage
ltems of Work Neme of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote {3} Price Difference Difference
AC Dike Not Selected at this time. No DBE quotes received for this scope of work.
|Aggregate Supply Not Selected at this time. No DBE quotes received for this scope of work.
Asphalt Paving Hardy & Harper, Inc. Non-DBE See aftached quote No DBE gotes received for this scope of wark.
aiologist Not Selected at this time. No DBE quotes received for this scope of work. <
Clear & Grub Not Selected at this time. No DBE gquotes received for this scope of work.
Cold Plane AC Lindy's Cold Planing DBE See attached quote No additional DBE quotes received for this scope of work.
Concrete Barrier Not Selected at this time. No DBE quaotes received for this scope of work.
Concrete Supply Not Selected at this time. No DBE quotes received for this scope of work.
Construction Area Signs Statewide Safety & Signs, Inc. Non-DBE $21,000.00 KRC Bafety Co., Inc. $30,000.00 $9,000.00 43%
Crash Cushions Not Selected at this time. No DBE quotes received for this scope of work.
Driven Pile Not Selected at this time. No DBE quotes received for this scope of work.
Underground Specialties Central
Electrical Coast, Inc. Non-DBE See attached guote No DBE gotes received for this scope of work.
Water Components & Building Supply,
Insulfoam Non-DBE $672,270.19 Inc. {Bid incorrect type of EPS) $996,521.72 $324 251.53 48%




Contract #05-0G0704

Project Name - Route 101 Goleta

ATTACHMENT C-1

items of Work Name of Selected Firm DBE or Non- DBE? { Selected Firm's Quote § Name of Rejected Firm Quete (8) Price Difference i;;:;:?

Erosion Control Acacia Erosion Control, Inc. Non-DBE See attached qucte No DBE qotes received for this scope of work.

Fencing and MBGR Our Valley Fence Company Non-DBE $ 254,188.22 Ace Fence Company [ 349,080.00 94,891.78 7%
Joint Seal Not Seletcted at this time. No DBE quetes received for this scope of work.
Landscape/Hydroseed/irrigation Acacia Erosion Control, Inc. Nen-DBE See attached quote No DBE gotes received for this scope of work,

Lead Compliznce Plan Appian UDBE Sea attached quote No additional DBE guotes raceived for this scope of work.

Masonry Not Selacted at this time. No DBE quotes received for this scope of work.

Material Trucking Loera Trucking, Inc. DBE $80 per hour Dillard Trucking, Inc. $85 per hour $5 per hour 6%

Pruitt Trucking, Inc. %90 per hour $1? per hour 12.5%
Minor Concrete Self Perform No DBE gquotes received for this scope of work.
s

Miscellaneous Metals Not Selected at this time. No DBE quotes received for this scope of work.

Overhead Signs Statewide Safety & Signs, Inc. Non-DBE See attached guote No DBE qoetes received for this scope of work.

Pipe Supply Triumph Geo-Synthetics DBE See attached quote No additional DBE quocies received for this scope of work.

Reinforcing Steel Harris Salinas Rebar Non-DBE $ 910,119.00 Vista Stesl Company $ 1,123,653.00 213,534.00 23%

Rock Slope Protection

Not Selected at this time.

No DBE quotes received for this scope of work.




Contract #65-0G0704
Project Name - Route 101 Goleta

" ATTACHMENT C-1

items of Wark Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote (8) Price Difference F;\:fcee::‘:g:
Rock 5tain Not Selected at this time. No DBE quates received for this scope of work.
Sewer, Water & Storm Drain Not Selected at this time. No DBE quotes received for this scope of work.
Street Sweeping Not Selected at this time. No DBE quotes received for this scope of work.
Striping Central Striping Service, Inc. Non-DBE See attached quote No DBE qotes received far this scope of wark.
SWPPP Plan Self Perform Non-DBE $ 17,200.00 La Firma Inc. $ 19,750.00 2,550.00 15%




# 54435
MEMVEER CF:

ardy & Harper, Inc,.  Fropd

Dae 10152013

1312 E. WARNER AVE.
BANTA ANA. CALIFORNIA 22705

(714) 444-1051 Fax (714) 4442801

STATE LIC. NO. 215852 m ' i / | .
/V(&'I CALTRANS 05-0G0704
ATTIN ESTIMATING DEPT. L7 ~ Ty CF GOLETA
9 .
% ’ f ‘

W proapres to furrish requined labor, rmatenia ad eqiprent to pafamthe fdlowirg desaibed work in 2 good ad wearkererdHike merner,

Acsodated General Conbradiors of Arerica

101. HOT MXASPHALT (TYFEA) ... 19200 TN@$109.90 TN
107, PLACE HOT MXASFHALT (MSC. AREA) ... 640SY @$1800SY

108 TAQKCOAT ... 19 TN@S200.00TN “ =4
. A 1

. L)

INCLLUSICNS: 4

1. QCOA AELD & PLANT TESTING . 5 pT -1

2 LABOR EQUIPMENT & MATERAL
3 PRCE BASED ON(10) MOVEIN

4, $9500 FOR EACH ACDITIONAL PAMNG MOVE'SHFT
5 PRICE BASEDONINCEX - H & H TAKES INCEX

& ALL GRACE TO BE RECEIVEAT +- .04

EXCLUSIONS:

1. ENGNEERNG PERMITS, BONDS, FEES, INSPECTIONFEES, SWIRPP, LAYCUT, SURVEY, SWEEPER

2 TBEWVP A, SLOT PATCH MEDIAN PAVING, SAWCUTTING CRACKFAILL, PAVEVIENT FAEBRIC, REDWOCD HEALER

3 TRAFRAIC CONTRCL, TRAFFIC CONTROL PLANS, SIGNS & OVS BOARD STRIFING AND SIGNAGE, POC BACKFILL

4, INFORT & EXPORT, SUBCRACE REMOVAL & OOIVPACTION, SUBCERALE PREP, GRADING, FINE GRADING DEWATERING
5 PROTECTIONCF EXST. UTILTES, UTILITY ADUUSTIVENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL

& DRAINACE RECQLIREVENTS WITHLESS THAN . 75% FALL

TOTAL PROPOSAL AVIOUNT: $  2,1589,600.00

This proposal is a two page agreenent and is subject to all Terms and Conditions an Page 2

HARDY & HARPERINC.

Cwrer ar Contractor (Tiie) By Z; é; % ?

Neme o Lecer Tarmer Hartxight Estineior

(NAVE) ame

Call: 7144121335



ardy & Harper, INC.  poposa #5435
Page2of 2

WWW NEVEERCF:

Aescdisbed General Coniraciors of Avenica
1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 22705 Tustin Charbe of Corrrremns
Batter Business Buneaus

(714) 444-1B51 Fax {714] 444 -2B01
STATE LIC. NO. 216962

Dale:
10-15-2013

ATTN ESTIMATING DEPT. CALTRANS 05.000704
CTY CFGALETA

TERMS AND CONDOITIONS CF GONTRACT:

In this agreement Contracior meens Hardy & Harper, Inc. and oaner means owner andior eny generdl conracter andiar agert ar owner. Thisisa
 poposA per oaner's request, not aconrpiete property evauation.

Standard Bdusions: Bngineering, Sails Test, Penrits, Conpection Test andiar Ingpection Fees unless noted,

Prices aefirmifor thity(30) days fromthedate of thepropesal unless ctherwise stated,

O.nraageestmrrsnﬁymmﬁunawdamdsnfabailynquyc’pqaatydzm;eaisrgﬁunﬂﬁdamcammmmrﬂdlmm

of speed bumps arwhed] siops.

Ay charges required by owner shall be authanized inwiting and paid by oaner at contracior’'s prevaifing rates unless gquited and agreed upon

inwiitirg.

Qurer agessto fumish to jobsite necessary and adeq sie water supply & owner's expense.

Contractor assurmes noliatility for dareges to undergraund pipes, septictanks, cesspoclsar other underground struchures, and any exraexpense

caused by the contracior by theexdstance o kacation thenedf shall bechamged tobuyer,

7. Quner agees fo pay atomey's ard court costs in event suit s instituted o odlect armounts due contradior.

8  Ifweorkis perfomed aocomiing to owrer's spedifications. o labor andmeesials, conractor doss not assurme responsibility for thedefiects,

8 Ifwarkis to be perforrred by contracior to provide isbor and rreterid in a worerenlike manner o acconplish theoaner's purposes, contracior
agrees torepair ar replace any defects of which oaner gives notioa to contractor within S days after conpletion of woric

10. Dedays ardarrege caused by buikding frades other than coniracior nct enmployed by contractor, shall beoaner’'s responaitility.

1. Contracter shall beresporsitie for dean-up andremova of cortracior's work and meberias only,

12 Ifasphalt compection tests are required by austorrer or agency, these must be perfonmed while esphalt is being leid. Tests perfomed & alater
date zre:nct an anceptable method, andwe assue no responsihility for those nesuls.

13 Gortrector is nct responsitie for proper drainegeif grade is less then 1%

14, Gades ae to befumished pus and minus cne tenth(, 10 of afoot with dirt to balance.

15. Jobsite rrust beacessatie tohesvy eqaporent,

(R RO S

NOTICE IS FEREBY GVEN THAT WCRK AND MATERIAL FLRNISHED BY OCNTRACTORMAY SUBUECT THE PROFERTY CNVHCHSAID
WVWCRKIS PERFCRVED TO THE LIENLAWS OF THE STATE OF CALIRCRNA PURSUANT TOSECTION 1193 OF THEQCEE CF OML
PROCEHIURE CF SAIDSTATE. CUSTCVER ACKNOW FDCES THAT HE HAS RECEVED ALEEBLE OCFY CF THS TWO PACE FROFCEAL

Payrent in full uoon aonmpetion o it is ggneed that 1% per mernth il be drargad when aooount becorres overde
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o’
CINDY TRUMP INC dba
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE~ CERTIFIED File #40089
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500
BID PROPOSAL

CONTRACTOR: FLATIRON WEST

JOB NAME: 05-0G0704 In Santa Barbara County In Goleta From 0.2 Mile East To 0.7 Mile
West Of Fairview Avenue Overcrossing

BID DATE: October 15, 2013

CONTACT:

PHONE:

FAX:

We are DBE contractor DBE # 40089
8% DBE Requirement

BID ITEMS LISTED BELOW
ITEM 51: COLD PLANE ASPHALT CONCRETE PAVEMENT...... ..o . 40,300 SQYD
DAILY PRICE (GRIND & LOAD ONLY)

48" GRINDER ON TRACKS .. ... oo et o s v v e e - $2,80.00 PER 8 HOUR SHIFT
MOBILIZATION. .. .. oo oot et e e i e ee v s e e v e e . $850.00 BASED OFF 1 MOVE
72or 87 GRINDER ON TRACKS........ o oo e v e .. $4,150.00 PER 8 HOUR SHIFT
MOBILIZATION .. oo ot oot e e e e e e e e e e e 2 $850.00 BASED OFF 1 MOVE

ABOVE RATES ARE BASED OFF 8 HOUR SHIFT, AND MOBILIZATIONS BASED OFF 1 MOVE ON/OFF JOB
SITE. ANY WORK PERFORMED AFTER § HOURS WILL BE CHARGED HOURLY AT THE OVERTIME, TIME
AND A HALF RATE.

Special Conditions

—

All grinders based on 8 hour rental shifts,

2. Rental of machines price includes 1 operator for 4 ft machine and 2 operators for 7 ft
machines. ‘

3. All delays and standbys will be billed at hourly rates per equipment and labor

4. Excludes: traffic control, contractor to provide water buggy or water source within 500 ft of
grinder, sweeper is not to be used for removals, excludes hand work of any kind and mini
grinder.

5. All work based on AC, no dirt or concrete removal. Excludes any areas where grinder cannot

acecess, and no handwork.

s's
a4 N
GRINDING JOB TERMS AND CONDITIONS « & puHE
PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK. ﬁﬁ C e 41( ‘
;m , Q'I’W [ A
< 1o é Sr‘ oo v [T
/

o ot
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10.

11.
12,
13.
14.
15.
16.
17.
18.
19.
20.

21.

22.

23.

24,
25.

Page 212

All grinded areas need to be clearly marked by general contractors or inspector before
grinding operations start.

Contractor to provide water for milling operations.

All operations exelude pee grinding and/ or petromat unless otherwise stated on this
proposal. '

Contractor agrees to notify all utility contractors or companies in which involve underground
utilities and take all responsibility for damaged utilities caused by grinder.

Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable
areas for the milling machine or mini grinder become contractors responsibility.

Contractor is responsible for all damages to machine for any items buried in ground or not
marked out and will be billed at union time and material rate.

Contractor is responsible for posting “no parking” signs in milling areas.

Contractor responsible for traffic control and any delays in traffic control will be charged at
an hourly stand by charge for all equipment including grinders, stabilizers, operators,
sweepers and all trucking.

Contractor to provide a safe work environment for all operators on milling operation
including signage, barricades, flag men, cones or any other devices that may help in the
safety operation. :
Once subcontractor demobilizes and has left the project there of | it shall no longer be
responsible for any obligation of defense and indemnification for any al all claims arising in
the area of work performed in the milling operation area.

All areas of grinding operation must be clear of any obstructions including but not limited to
trees, cars, trasheans ete. '

Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
Contractor to provide permits notifications and plans on or before milling operations.

No back charges will be accepted.

Subcontractor takes no responsibility for dust control beyond areas of milling operation.
Subcontractor to provide covers over all areas that drain into sewers to prevent storm water
pollution in accordance to cal trans or green book specs.

The provisions of this quote prevail over any subcontract or purchase orders stipulations
unless otherwise agreed to in writing on this proposal.

Unless other wise agreed in writing prior to start of work, payment is due and payable
within 30 days of subcontractors billing and no retention to be withheld on payments unless
other wise stated on this proposal.

Price good for 90days..

All rentals include one complete set of teeth per shift. Any additional teeth will be charged
per box per market price.

All shifts are paid at union rate which is the 2, 4, 6, and 8 hour minimums. All over time
rates will be billed at a per hour rate for work done after § hir min or done other than a week
day shift. Any union holidays are paid at rate of triple time.

Union rate for operator group 8 is a billable rate of $75.00 per hour straight time
rate,$105.00 per hour overtime and $150.00 for double time.

[tems that are not specifically includes are considered to be excluded, if you have any
questions please ¢all office.

Fuel surcharge will apply if fuels is over $5.00 per gallon.

No bonding included in bid.

The above line items and prices are satisfactory:

Name DATE:
Bid Quoted by BRIANNA TRUMP October 15, 2013




From:Satewide Traffic Safety

BIRAFFIC SAFETY & SIGNS "

§059295786

Proposal/Quote
Statewide - Nipomo
License # 975518
522 Lindon Lane
Nipomo, CA 93444
Ph (805) 929-5070
Fax {B05) 929-5786

10/14/2013 21:47

. BID DATE: 10/15/13

CONTRACT INFO
05-0G0704

PROPOSAL: 103494

ESTIMATOR
Stacy Moldt

Lo
»._’S/

#466 P.001/005

CLIENT:

EST

ATTN ESTIMATING DEPARTMENT

PROJECT:

UPGRADE DRAINAGE CULVERTS

05-SB-101-22.3/23.0

GOLETA, CA
W—H—"—————_ﬁm
MEM# - DESCRIPTION QUANTITY PRICE AMOUNT

**ITEM 4 & 6 MUST GO TOGETHER
“*|TEM 9&12 MUST GO TOGETHER

~TEM 50 MUST GO WITH EITHER 4 OR 12

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

004

005

006
009

010

012
/044
050
/113

CONSTRUCTION AREA SIGNS
SPECIFICATIONS:

FURNISHED, INSTALLED & REMOVED TO REMAIN THE PROPERTY OF STSSINC

CONTRACTOR TO COVER/UNCOVER IF NEEDED

INCLUSIONS:

1.8

2 TYPE 2 PROJECT INFO SIGNS, SIGNS ON SHEETS CS-1,MI-1,THQ-1

TRAFFIC CONTROL SYSTEM
(SEE ATTACHMENT FOR RATES)

TYPE it BARRICADE

CHANNELIZER (SURF MTD)
SPECIFICATIONS:

FURNISHED & INSTALLED, CONTRACTOR TO MAINTAIN
PORTABLE CHANGEABLE MESSAGE SIGN

{SEE ATTACHMENT FOR RATES)

TEMPORARY CRASH CUSHION MODULE

REMOVE SIGN STRUCTURE (EA)

RE SET ROADSIDE SIGN (ONE POST)
60" CAST-IN-DIRT-HOLE CONCRETE PILE

(SIGN FOUNDATION)

23 EA
610 EA

310 EA
1EA
2EA

22LF

21000.00/LS

45.000/EA
30.000/EA

170.000/EA

7530.000/EA
200.000/EA
880.000/LF

21,000.00

1,035.00
18,300.00

52,700.00
7,530.00
400.00
19,360.00



From:Satewide Traffic Safety 8059295786 © o 10/14/2013 21:47 #4866 P.002/005

CONTRACT INFO ,
05060704 Proposal/Quote Page 2
103494 : 10/09/13
JEM# . DESCRIPTION QUANTITY PRICE AMOUNT
124 FURNISH SIGN STRUCTURE (TRUSS) 16215 LB 4.400/LB 71,346.00
125 INSTALL SIGN STRUCTURE (TRUSS) 16215LB 0.640/LB 10,377.60
126 FURNISH LAMINATED PANEL SIGN {(1"-TYPE 260 SF 27.500/SF 7,150.00
A) -
7127 INSTALL SIGN PANEL ON EXISTING FRAME 260 SF 13.250/SF 3,445.00
140 DRAINAGE INLET MARKER , 2EA 37.000/EA 74.00
INCLUSIONS: .
SALES TAX
EXCLUSIONS:
INSTALLATION
TOTAL BID: $212,717.60
Signed:
Dated:

Title:




From:Satewide Traffic Safety 8059295786 10/14/2013 21:48 #466 P.003/005

Proposal/Quote 3
. Statewide Traffic Safety & Signs Bid Date: 10/15/2013
TRAFFIC SAFETY & SIGNS License # 975518 Contract Info:
522 Lindon Lane 05-0G0704
To: Estimating Dept. Nipomo, CA 93444 05-58-101-22.3/23.0
PHONE: Ph (805) 929-5070 Proposal : 103454
FAX/EMAIL: _ Fax (805) 929-5786 Estimator: Stacy Moldt
SIGNED:
DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
‘ ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN *$1,400.00/8hr
- includes two (2) standard ramp closures -
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN ** *$900.00/8hr
Connector/Ramp closure with Detour during lane closure *$200.00/each
Additional lanes, ramps and/or miles *$100.00/each
Additional TC Truck (no equipment) *$225.00/shift
Additional TC Tech *$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER $850.00/8hr
FLAGGING - 2 MEN / DAY (T-13) *$1,300.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) {includes two light sources) *$1,400.00/8hr

TRAFFIC CONTROL PLANS W/O ENG STAMP $500.00/PAGEW/ENG STAMP $900.00/PAGE

Overtime is $95.00/8 - 12hr/man; Doubletime $115.00/over 12 hr/man

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY L4; SUNDAY CLOSURES BY 1.7

« DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR  'IMPACT ATTENUATOR VEHICLE

Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI
hranch location. Additional travel time will be charged at $30.00 per 1/2 hour/man, each direction.
*+ Contractor to supply "qualified” help if needed for set up and pick up.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $150.00 delivery & $150.00 pickup each.
(Surcharge $0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

$150.00/day, $400.00/1 week, $1,000.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if ST5SI performs traffic control .
"DAY" rate is applied if STSSI tech maintains PCMS boards

Arcata  Bakersfield  Fairfieid Fresno  Garden Grove Nipomo Poway Redding  Sacramento San Jose

707-825-6227 661-834-5324  707-B64-9952 558-291-8500  714-458-1919 805-929-5070 H58-676-7282 530-222-8023  D16-452-4BS55 4089935779



From:Satewide Traffic Safety 8059295766 10/14/2013 21:48 #4568 P.004/005

Proposal/Provisions 4
Statewide Traffic Safety & Signs Bid Date: 10/15/2013
™ License # 975518 Contract Info:
TRAFFIC SAFETY & SIGNS 522 Lindon Lane 05-0G0704
Nipomo, CA 93444 05-5B-101-22.3/23.0

Ph (B05) 928-5070 Proposal : 103494
Fax (B0O5) 929-5786 Estimator : Stacy Moldt

A contract and 10 working days notice must be given prior to any move in. This quote shalt remain valid for 30 days
from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on “working days” listed in the Special Provisions or working days bid for this project. Additional
compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover
and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs
required due to damage, theft, or plan inadequacies will be billed as extra work.

) Traffic Control not included in installation, remaoval, or repair of any item. Stand-by time charged at $175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for 1oss
- and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not
included with crash cushions.

- Contractor is liable for lost or damaged eguipment removed of relocated by contractor's forces.
Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work

beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc.
work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide
Safety & Signs, Inc. maintains insurance coverage for their work hereunder, inctuding $2,000,000.00 Products — Comp/OP
Agg and a 10/93 Additional Insured Endorsement.

i there are any issues or concems regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly
notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker focation / mark-out to be done by others and must be completed prior to Statewide Safety &
- Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not
shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside
sign panets will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled
installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be
resolved before any sign panel orders are placed.

Pemmanent sign and marker instaliation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each. 45 working
days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed
in, ONE (1) move-in. Additional move-ins $1,500.00 each. )

- Sign installation does not include coring or breaking

All change order werk must be approved by agency / owner prior Io work being performed by Statewide Safety & Signs, inc.

Acceptance of this quote is acceptance of these provisions, which shalt prevail if in confiict with any other documents.
- Nao retention is to be held on Traffic Control and Equipment Rental.

Artate  Bakersfield  Fairfield Fresno Garden Grove Nipomo Poway Redding  Sacramento 5an Jose
707-825-6527 B61-834-5324  707-864-9952 550.791.8500  714-468-1919 8055295070 858-679-7292 530-272-8021  916-453.4855  408-053-9770



From:Satewide Traffic Safety 8059295786 10/14/2013 21:49 #4866 P.005/005
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Proposal/Quote
Statewide Safety & Signs
License # 523594
130 Grobric Court
Fairfield, CA 95433
Ph (707) 8649952
Fax (707) 864-9956

A CONTRACT AND 10 WORKINGS DAYS WRITTEN NOTICE MUST BE GIVEN PRIOR TO ANY MOVE IN.
THIS QUCTE SHALL REMAIN VALID FOR 30 DAYS FROM DATE OF ACTUAL BID OPENING UNLESS

OTHERWISE AGREED UPON.

PRICES INCLUDE TRAFFIC CONTROL FOR BID ITEMS 44,113,124,125,123 ONLY

NO ITEMS WILL BE DELETED FROM THE ABOVE LIST UNLESS STATEWIDE AGREES BEFORE BID TIME
ONSITE DELAY BY OTHERS TO OUR OPERATIONS WILL BE CHARGED $1500 PER HOUR TO THE PRIME
- LANE CLOSURE REQUESTS DONE BY OTHERS

- ALL GROUTING EXCLUDED

SPOILS REMOVAL EXCLUDED, SPOILS WILL BE LEFT IN A PILE AT EACH
I OCATION

ALL FLECTRICAL IS EXCLUDED. INSTALLATION OF CONDUIT IN FOUNDATION CAN BE DONE IF
" PROVIDED BY OTHERS.

- FiNAL GRADING ARCUND REMOVED AND INSTALLED FOUNDATIONS BY OTHERS
EACH FOUNDATION SITE MUST BE LEVEL AND ACCESSIBLE TO A TRACK OR TRUCK MOUNTED DRIl.L
STATEWIDE SAFETY NOT RESPONSIBLE FCR DAMAGE TO NEW FACILITIES.

iF THERE ARE ANY ISSUES OR CONCERNS REGARDING STATEWIDE TRAFFIC SAFETY & SIGNS, INC.
PRODUCTS OR WORK, CONTRACTOR SHALL PROMPTLY NOTIFY AND GIVE STATEWIDE TRAFFIC
SAFETY & SIGNS, INC. FIRST OPPORTUNITY TO CORRECT ANY SUCH PRORBLEMS.

ALL CHANGE CRDER WORK MUST BE APPROVED IN WRITING BY AGENCY / OWNER PRIOR TO
- WORK BEING PERFORMED BY STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

- CHANGEABLE MESSAGE SIGNS MUST BE PROVIDED BY THE CONTRACTOR.

- NUMBER OF MOVE-INS INCLUDED : 2 (REMOVAL & CIDH, INSTALL & INSTALL ON EXISTING)
- PRICE PER EXTRA MOVE-IN: $7000

- ADDITIONAL INSURANCE REQUIREMENTS WILL BE BILLED AT COST.

- FOUNDATION REMOVAL EXCLUDED

- ALL SWPPP AND WATER PCLLUTION CONTROL MEASURES PROVIDED BY OTHERS
- IF ENCOUNTERED ALL HAZARDOUS MATERIAL REMOVEAL BY OTHERS

Arcata Bakersfield  Fairfield Fresno Garden Grove Nipomo Poway Redding  Sacramento  SanlJose
707-825-6927 661-836-4150 707-864-9952 559-291-8500 714-468-191S  80S-926-5070 858-679-7292 530-222-8023  916-452-4855 408-993-9770
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 « Fax (559) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-14-2013

Regarding: CalTrans Project 05-0G0704
Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 05-0G0704
bidding in Santa Barbara County on 10-15-2013. Please do
not hesitate to call for any clarifications regarding quote.
KRC SAFETY is a certified MBE, DBE and SBE see quote
for all certification numbers. KRC SAFETY is also a
licensed UNION company signatory to the Northern and
Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 « Fax (559} 732-2684

Estimating Fax.(559) 802-1749

: WWW.KRCSAFETY.COM
To: Estimator UN:382/D:416
Job# 05-0G0704 £5-SB-101 KRC BID #M13-1018
Bid Date: 10-15-2013
*UNION, LICENSE #507950 (A,C31), MBE(VON#91500114), DBE(CERT. #000447), SBE(CERT. #0006897)*
ITEM DESCRIPTION UNIT QTyY S/UNIT TOTAL
4 Construction Area Signs Ls Ls Ls $30,000.00
- Prices above include signs from CS-1, MIQ-1, THQ-1 and {2) construction project 1 ation signs
only; furnished, installed and removed. )
- Signs will be covered at installation if needed. Centractor will be respansibie for uncovering and
recavering signs if needed.
- Signs specifically not included above are 0 be considered excluded from item 4.
- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
5 Traffic Control System
- See 3" page for traffic control rates .
3] Type 3 Barricade ea 23 $55.00 $1,265.00
-Contractor t¢ maintain after initial placement
10 Portable Changeable Message Sign (PCMS) - per each, rental only
- $150.00/day : $400.00/week : $1,000.00/month(month rate based on 30 calendar days)
- $350.00 delivery fee will apply : $350.00 pick up fee will apply
- Subject to "DAY" rate if KRC maintains PCMS during traffic control shift
20 Temporary Check Dam (Installation not Included)
- Type 1 installation - 878" x 10 fiber roll Lf 30 $1.82 $54.60
- Type 1 installation - 1"x2"x24" notched stakes bundie/50 1 $18.90 $18.90
- Type 1 installation 1/4” x 800" manila rope ea 1 $21.00 $21.00
- Type 2 installation - 8 oz. 16"x26" empty gravel bags, ties not inciuded
Lf 30 $1.00 $30.00
- Type 2 instaliation - 8oz 16"x26" filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut
Lf 30 $2.17 65.10
21 Temporary Drainage Inlet Protection ( Installation not Included)
Type 3A ea 43 $30.06 $1,290.00
- Includes (645) 8 oz. 16"x26" empty gravel bags, ties not included
Type 3A ea 43 $65.10 $2,799.30
- Includes (645) 8 oz. 16"x26" filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut
22 Temporary Fiber Roll (Installation not Included)
- 8" x 25' fiber rol} (straw wattie) Lf 10,000 $0.90 $9,000.00
- 8" x 25' fiber roll (Biodegradable straw wattle) Lf 10,000 $1.07 $10,700.00
-1 x 1"x24" stakes-Type 1 installation bundie/50 64 $11.50 $736.00
- 1* x 2*x24, " notched stakes-Type 2 installation bundle/50 128 $18.90 $2,419.20
- 1/4" x 600" manila rope-Type 2 installation ea 1 $21.00 $21.00
- 1/4" x 1250' manila rope-Type 2 installation ea 1 $44.80 $44 80
- 1/4" x 2500' manila rope-Type 2 installation ea 1 $90.93 $90.93

~+SEE NEXT PAGE FOR REMAINBER OF QUOTE™
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23

25

29

50
140

Temporary Gravel Bag Berm (installation not Included)

- 16" x 26" 8 oz empty gravel bags, ties not inciuded ea TBD $2.00
- 16" x 26" , 8 oz filled gravel bags (with 3/8 pea grave!, approx. 35-40ibs), sewn shut
- ea TBD $4.34
Temporary Siit Fence (Installation not Included)
- Includes (1) 3' x 100 roil, stakes 10" an center Lf 100 $0.19 $19.00

Temporary Fence (ESA) (instaflation not Included)
, Lf 5,660 $1.14 $6,452.40
- Includes (57) rolls 4’ x 100", (741) 6 T-posts, (741) OSHA safety caps, (4446) Zip ties & (59) keep out signs
Reset Roadside Sign (one post) ea 2 $150.00 $300.00
Drainage [niet Marker ea 2 $200.00 $400.00

Note: Z addendums have been acknowiedged.

Note: If itemns are not tied together within these notes items may be spiit.

Note: ltem 6 if used must bid with item 4.

Note: tem 50 or 140 if used must bid with item 4 and will be implemented in conjunction
with item 4 mobilizations. $1,200.00 mobilization fee will apply if wanted done at
another time.

Note: item 20, 21, 22, 23, 25 and 29 are sale items only. Installation/remavai not included.
Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from
KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are
net 30 from date materials are received. If not paid in full within 30 days 1.5% per
month will be added to initial invoice total until paid in full.

Note: Prior to accepting this quote all stipulations listed on guote and on the
Attachment A must be understood and accepted.

b CALTINNLE ™~

S
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SUBITRLHNG
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.0O. Box 6356 Visalia, California 93290-6356
Phone {559) 732-0393 » Fax (559) 732-2684

Estimating Fax (559) 802-1742
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 05-0G0704

1 impact attenuator vehicle with driver $905.00 per 8 hour shift

1 man lane/ramp closures $305.00 per 8 hour shift

2 man lane/ramp closures $1,405.00 per 8 hour shift

3 man lane/ramp closures $2,305.00 per 8 hour shift - 1AV included

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow hoards, applicable equipment to close 2 lanes in same direction and or 1
lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the
closure, (6) beacons with batteries, & (24) ftag stands. All traffic control trucks are also equipped

with (1) T13 setup.

Please add the following amount to any shift price above:
- $50.00 per additional arrow board per shift plus applicable delivery and pick up fees

Traffic Control Notes: .

- Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of
quoted rates, ali cancelations MUST be received in written form, via fax or e-mail.

- Impact attenuator vehicle {IAV) & TC crews subject to availability

- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.

- Please allow 30-90 minutes on each side of shift for placing and removing equipment.

- If contractor elects to use (1) man lane closure option contractor must supply KRC with a qualified,
knowledgeable traffic control tech to help set out and pick up equipment.

- All overtime (8-12 hours) will be charged at $25.00 per hour per man

- All double time (over 12 hours) will be charged at $105.00 per hour per man

- All Saturday traffic control rates multiply by 1.45

- All Sunday traffic control rates multiply by 1.85

- KRC does not charge additional fees for additional closures placed within the shift. We will set

up and take down as needed within the work shift for the price you see guoled with the
equipment mentioned above,

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- $350.00/day : $1,500.00/week : $3,500.00/month {month rate based on 30 calendar days)
- $400.00 delivery fee will apply : $400.00 pick up fee will apply

- proper insurance certificate must be on file with KRC prior to defivery

o
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Job #

1

KRC SAFETY CO., INC. o6

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone {559) 732-0393 « Fax (559) 732-2684
ATTACHMENT A
05-pG0O704 Bid Date: 10-15-2013

KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the
Operating Engineers.

2 Unless otherwise noted on quote, ali subsistence and travel pay is included in ali prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~
(Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 31500114}

4 Concreie or asphalt coring / patching is NOT included in any quoted items.

5 Uniess noted on bid, traffic control is NOT included in the installation, femoval, or repair of any items.

6 KRC SAFETY CO., INC. requires a, ]2 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of work,
including installation and removal of signs, Additionally, an Executed subcontract or purchase order must be on file with this office prior
to the start of work.

7 This quote shall remain valid for a period of 45 days from actual bid opening uniess otherwise agreed upon in writing.

8 Contractor agrees to provide persannel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and
heat conditions to meet CAL OSHA heat illness prevention requirements.

9 Lump Sum price for Construction Area Signs includes: USA Notiflcation, installation, removal and INITIAL dating of any ramp signs.
Contractor will he responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental
and shalt remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreetnent prime contractor
will be charged replacement cost for any signs, Jumber or barricades missing and or damaged at conelusion of project. This amonnt must
be paid in full within 30 days by the contractor, retention shall not be held on this amount.

10 Priotr 1o KRC SAFETY CQ., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, ete.) mark out all
sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be
responsible for lines hit that are not marked out hy their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any
damage done to agencies utilities and this wilt become the responsibitities of the contractnr and or the representing agency.

11 Bid item 4 includes up to {10) mobilizations. Additional mobilizations will be charged at $1,200,00 each.

12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contracior.

13 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes perizining o prompt payment must be
complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-jnb conferences.

16  Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Farce Account. If
notification is not received, KRC will bill at usual rates and fufl payment will be the responsibility of the contracior.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18 Portabie Changeable Message Signs are strictly RENTAL, retention will not be heid on rental equipment.

19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of 1,000,000 cach occurrence $2,300,000
spgregate. Additional Insured and Hotd Harmless are giveo only in respects to KRC SAFETY CO., INC. work. KRC SAFETY COC,,
INC. carries §5,000,000 excess liability. Any additionai fiabiity timits or additional endorsement, including Waiver of Subrogation (add
$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO,, INC. will be charged to and will be
the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20 Sigh panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to bemg needed.

21  Force account rates will be charged to the contractor fr any onsite training or meetings required.

22  Should this gaote be aceepted by the contractor, Attachment A in its entirety shall become part of any and ajl subcontract
apreentents and/or Purchase Orders relating to this project This guote shall be deemed accepted if & contractor lists KRC in_j
bid or if this gnote js used by a subeontracter in its bid to s prime contractor.

- Submitted by: Michael Castro Date: 10-15-2013

AGC 3257
CALIFORNIA

MICHAEL CASTRO-ESTIMATOR

Accepted by:

CALFDRALA ™.
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BIDSYNG

Keywords

CALIFORNIA PROFILE
BldSync Supplier Name  KRC SAFETY CO INC Supplier Number 6897
{eqal Business Name  KRC SAFETY CO INC DEA Business Name KRC SAFETY CO INC
Address 7821 W. Sunnyview Ave Phone {559) 732-0393
VISALIA, CA 93291 FAX {559) 732-2684
Emiil L Kresafety.com
Web Page hitpe/ fwww. facsafety.com
Mumber of Employees 48
Business Types Construction
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorada, Fresno, Glenn,

Construction Llcense Types A - General Engineering

Humbeldt, Imperial, Inyo, Kem, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa,
Mendocing, Merced, Modoe, Mana, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside,
Sacamento, San Benito, San Bernardino, San Diego, San Joaquin, San Lus Cbispo, San Mateg, Santa
Barbara, Sants Clara, Santa Cruz, Shasts, Sierm, Siskiyou, Solano, Sonoma, Stanislaus, Sutter,
Tehama, Trinity, Tutare, Tuslumne, Ventura, Yolo, Yuba,

GENERAL ENGINEERING

€-31 - Canstruction Zone Traffic Control Conbractor

Classifications 461615 - Traffic contral
551217 - Signage
View Options View Apolication
Edit Options Amend Application | Renister as Disabled Veleran Buslness Enterprise (DVEE)
Active Certifications ' Register as Disabled Veteran Business Enterprise (DVB
TYPE - STATUS STATUS DATE . FROM ) TO ACTIONS
SB Approved Mar 12, 2013 Mar 12, 2013 Mar 331, 2014

Certification History

TYPE STATUS STATUS DATE FROM To

.58 Expired Mar 12, 2013 Mar 21, 2012 Mar 31, 2013
58 Bxplred Mar 21, 2012 May 13, 2011 May 31, 2012
SB Explred May 13, 2011 Jun 3, 2010 jun 30, 2011
58 Expired May 31, 2010 May 14, 2004 May 30, 2010
SB Expired May 14, 2009 Jur 30, 2008 . May 14, 2009
S8 Bxpired Jui 11, 2007 Jul 11, 2007 Jul 31, 2008
SB Expired . Aug 24, 2004 Aug 24, 2004 Jul 31, 2007
SB Expired Jun 8, 2001 Sep 6, 2001 Aug 31, 2004
sB Expired Jun 1, 1998 Jul 14, 1958 Jun 30, 2003

Home BidSearch Bids Orders Tools Privacy Taerms Logout

Customer $upport - vendorstmport@bidsync.com o §00-990-9339
Copyright © 1999-2013 - BidSyne - Al rights reserved.
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SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELI GIBILITY

! CERTIFICATE EXPIRATION DATE: 12-31-2015

ik “The Supplier Clearinghouse for the Utility Supplier Diversity Program of the f‘allforma Public Utilities Commission hereby
il certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Comrmissjon General Order 156, and the terms and conditions stipulated in the Verification Application Package.

# This Certificate shall be valid only with the Clearinghouse seal affixed heréto.

1 Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to

comply may result in a denial of eligibility, The Clearinghouse may reconsider certification if it is determined that such status -
! was obtained by false, misleading or incorrect information. Decertification ‘may. occur if any verification criterion under which
3t eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information -
| or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the C]earmghonse

4 Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

| voN: oIsoontd | ' Determination Date: 12-31-2012.
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CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

KR C SAFETY CO.INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certtﬁeatmh Program (CUCF) a5 o Disadvantaged Business Enterprise (DBE) as defined by
the (1S, Department of Transportation (DOT) CFR 49 Part 26, as may be amended foi’ the fol[uwlng NAICS codes:

NAICS Code(s} * Indieates primary NATCS code

* 238990 All Other Specialty Trade Contractors
339950 Sign Manufacturing K
238110 Poured Concrete Foundation and Structure Contractors -
332412 Construction, Mining, and Forestry Machinery and Equupment Rental
423830 Industrial Machinery and Equipment Merchant Wholesalers

Worl Category Code(s)

Coa00 MISC SUPPLIERS o

C0683 GUARD RAILINGS & BARRIERS i -
C1201 TRAFFIC CONTROL SYSTEM
Licenses -

A Geneml Engineering Conlractor k

C31 Conslrdclmn Zone Trafﬁc Control“Contractor

!‘r

... 4239% Other Mlsce[laneuus Durable Goods Merchant Wholesalers

4238 ! 0 Consu'uctlon and Mining (except Oil Well) Machinery and Equipment
237310 nghway, Street -and Bridge Construction

423390 Other Constmcllon Mn_tenal Merchant Wholesalers

484110 General Freight Trucking, Local

coelz SAFETY
Cl200 - . - CONSTRUCTION AREA SIGNS
“CI522  RESET, ADJUST ROADWAY ITEMS

CERTIFYING AGENCY:
CITY OF FRESNO
21M G STREET, BUILDING A
FRESNO, CA 93706 0000

(559) 6211182

UCP Firmn Number ; 447

~rrn Mdae

March 29, 2012

CUCP OFFICER




UNDERGROUND
SPECIALTIES
CENTRAL COAST, INC_

Bid Date - October 15, 2013

Praject : 05-0G0704 - SR 101/ Goieta

o>
Sub Bid Electrical Price: & O Z—, So0.

Unit

tem # Discription

183 Maintain existing TME

184 Modify existing WVDS

185 Modity Signal

186 Modify Lighting and Sign lllum

187 Mobliization

P.0. Box 790 /

Templeton, CA 93465
BOS5 434-3575 Phone
805 4343575 Fax
Usce.incorp@gmail.com
License # 945166

SBE # 13052

LS

LS
LS
LS
LS

%m‘k Q,\.L_ .5 %

Price

~$ ESCZZ),CDC>

¥ 10‘1500-"”
) ‘OD

# [L’{OO

# gsacpcnaera

§ 4000. °°

Exclusions - Permits, Fees, Bond, Traffic Controf, Paving

Any questions regarding the quote, ask for Matt @ 805 441-1627

1 2%ed

®¥H4 13CH3ISHT dH WBOS:11 EIDE ST 320



insuLFoam ENGINEERED EPS

ACTIEE Company Versatile - Durable - Recyclable
Quotation # Project Name: CalTrans 05-0G0704
10/15/2013 Project Location: Goleta, CA
Salesperson: Steve Alkyer | in Sul Foan;ﬂ Quote Expires: ~ 12/31/2013
5635 Schaefer Ave. 1 B Client Name: Brian Seeger
Chino, CA 91710 Company: Flatiron West
Office: 909.591.7425 Street Address: 14850 Central Ave.
Cell: 909.247.8024 { | City, State: Chino, CA 91710
Fax: 909.591.8024 | Geofoam Phone: 760.916.9037
steve.alkver@insulfoam.com T — Fax: 909.597.5180
www.insulfoam.com Email: bseeger@flatironcorp

After expiration of the quote date listed, shipments may be subject to price fluctuation based upon the "Average cents per pound of General Purpose EPS for the North
American Contract Market" as published in the (CMAI) Chemical Market Associates, Inc. Global Plastics & Polymers Market Report. This clause may or may not need to
be enforced based on petroleum market volatility. If necessary, raw material base price would be established upon receipt of fully executed purchase agreement and
would be adjusted by the percentage difference between the base price and subsequent monthly index price for each shipment throughout the course of the project
delivery timeframe. Fuel surcharges are subject to change based on Carlisle's weekly fuel price index. "Supply Material Bid Bonds" are available for purchase. All
request for bonds must be submitted in writing, quoted separately and approved by Insulfoam. Any claims to provide such bonding at Insulfoam's expense are
specifically excluded.

*Matenal Desmphan UoM Y Volume Cost Per Umt : -Aj:nount
[EPS22 per ASTM D6817: 135 pcf: 7.3 psi @ 1% strain ~ Cu.Yd. 8574 § 6804  $583374.96
\EPS24 per ASTM D6817: 24 kg/m3, Elastic limit 70kPa  Cu. Yd. qqalf%ﬁ iy 71.28 e Gla‘ .19
|EPS29 per ASTM D6817: 1.80 pcf, 10.9 psi @ 1% strain CuYd: 8,574 $ 100.44 $861,172.56
|Electric Hot Wire Cutting Tool Kit Each 400.00 '
'Extra Cutting Wire (100 1f) Roll 0.00
'InsulGrip Barbed Connector Plates (200 per case) Case 190.00
Freight Truckload 70.00 $3,500.00
Insulfoam Technical Center QC testing reports - = No Charge
Jobsite crew training: install/fabrication techniques No Charge \
|Product data & UL certifications submittal package No Charge j
Material & Supplies Subtotal
Tax Rate 8.00%
Sales Tax -
Freight per Truckload 50.00
e **Shop Drawings Included
EPS 5 may contam recycled content u unless excluded by project speqﬁcuhaus - TOTAL Qf.. YQ!ujlle‘g_liot_gE ] R

** Let our experience work for your firm by purchasing our valuable shop drawings. Each AutoCAD Iayout is deszgned in
such a way to reduce labor costs and field fabrication requirements while maximizing our plant efficiency.

If shop drawings are declined, client must provide a cut list and material prices may be increased due to production

% Anchorage, AK % Kent, WA % Dixon, CA % Chino, CA % Phoenix, AZ % SaltLake City, UT %
% Aurora, CO % Mead, NE % Lakeland, FL % Smithfield, PA % Technical Center: Prior Lake, MN %



Letter of Intent

To: Insulfoam From: Brian Seeger

Salesperson: Steve Alkyer Phone: 760.916.9037
steve.alkyer@insulfoam.com Email: bseeger@flatironcorp.com
Fax: 909.591.8024 Fax: 909.597.5180

Re:

Quootation #

CalTrans 05-0G0704

Goleta, CA

We have reviewed the issued quote for the above referenced project and would like to issue this
letter of intent to Insulfoam, a division of Carlisle Construction Materials. This letter serves as notice
of our intent to issue a purchase order pending the submittal and appfoval of the items checked below.

In order to receive a Purchase Order, Insulfoam should complete and submit the following items via:

a
O
a

U.S. Postal Service
Facsimile
Electronic Mail

Ooooooooooboao

Shop drawings (as per quote) for approval by the engineer and/or project manager
Updated total material volume required based on the shop drawings

Updated number of truckloads required based on volume listed on the shop drawings
Updated quantities of accessory items required based on the shop drawings

Product Data Sheets and Manufacturing Certificates Submittal Package
Documentation of Third Party Testing Compliance

Geofoam Installation Guidelines and Procedures Document

Schedule a presentation with design engineering firm of record

Schedule a presentation with municipal officials and/or materials testing department
Schedule a pre-installation conference with project management team

Other:
Other:
Other:

Best Regards,

Client Signature Date

Title



Comparing Your Geofoam Quote & Supplier

Manufacturer’s Name: lnSU!.EWﬂJ
Indicate Unit Price (delivered to jobsite) $ $ $
Choose applicable UOM: i yd3 m’

Does the quote provide product manufactured
per ASTM D6817" or NCHRP529
requirements?

Does the manufacturer have UL certification
specifically for ASTM D681 7 physical
properties (vs. only ASTM C578)?

Does the manufacturer have a UL BRYX
listing for smoke developed and flame spread?

Will each truckload include lot-specific
compressive resistance test results at no
additional charge?

Will the manufacturer supply a 20-year non-
pro-rated physical properties warranty? :

Will each block be marked with the applicable
ASTM D6817 and UL certification stamps?

Is the material treated for the resistance of
boring insects like termites and carpenter ants?

Are professionally produced block layouts and
install drawings available? *

Can the supplier produce enough Geofoam to
meet the delivery requirements of the project
and the installation rate?

Are contractor installation training sessions
available?

Is a manufacturer’s representative available for
consultation w/ engineer and job start-up?

NANENENENENANENEVENEN

Is the manufacturer a publicly traded company
with sufficient financial strength to stay in
business if a problem should arise?

<

1. The physical property standards for ASTM D6817 Standard Specification for
Rigid Cellular Polystyrene Geofoam are different from the physical properties of
ASTM C578 Standard Specification for Rigid, Cellular Polystyrene Insulation

2. Many manufacturers only warrant 90% of listed physical properties. Their
warranty allows for 10% more compression than their published deformations.

3. Contact supplier for sample shop drawings and pictures of similar projects.




InsULFOaIN

ACITEE Company

lnsifoam LLEC

InsulFoam® GF EPS 22

1.35 Ib/ft* MINIMUM

ASTM D6817-06A PERFORMANCE STANDARDS

FEATURE ACCEPTANCE LIMITS

Density 1.35 Ib/ft* Minimum

Compressive Resistance 7.3 psi at 1% deformation

Flexural 40 psi Minimum

Oxygen Index 24.0 minimum

Dimensional Tolerance Length, width, thickness and squareness tolerance

criteria shall not exceed = .5%

Labeling & Packaging Each block shall be marked with the appropriate
ASTM D6817 requirements (InsulFoam GF
EPS22, date of manufacture and total weight of
block.)

1018 Pacific Ave., Suite 1501 « Tacoma, WA 98402 « 253-572-5111 « Fax: 253-383-7100 = www.insulfoam.com



INSULFOoam

ACTZE Company

Insuffoam LLC

InsulFoam® GF EPS 29

1.80 Ib/ftt MINIMUM

ASTM D6817-06A PERFORMANCE STANDARDS

FEATURE ACCEPTANCE LIMITS

Density 1.80 Ib/ft® Minimum

Compressive Resistance 10.9 psi at 1% deformation

Flexural 50 psi Minimum

Oxygen Index 24.0 minimum

Dimensional Tolerance Length, width, thickness and squareness tolerance

criteria shall not exceed £ .5%

Labeling & Packaging Each block shall be marked with the appropriate
ASTM D6817 requirements (InsulFoam GF
EPS29, date of manufacture and total weight of
block.)

1019 Pacific Ave., Suite 1501 = Tacoma, WA 98402 « 253-572-5111 « Fax: 253-383-7100 = www.insulfoam.com



18/14/2813

ad: 22 +4155248233

WCES ESTIMATING

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901

P: 415.524-8290

F: 415.524.8293

PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE

PROJECT: CALTRANS - 05-0G0704

FAGE Bl

BID # DESCRIPTION QTY | UNIT | UNIT PRICE TOTAL
EROSION CONTROL MATERIALS
20 TEMPORARY CHECK DAM - TYPE 1
8" x 25 BIODEGRADABLE STRAW WATTLE 50 A 1,00 | & 50.00
1"x 2" x 24" NOTCHED WOQD STAKE (50 / BUNDLE) 1 |BUNDLE| S 2000 § 20.00
1/4" SISAL ROPE (1200'/ COIL) 1 COolLL |3 75.00 | § 75.00
OR oy 5 145,00
PORARY CHECK DAM - TYPE 2
18" x 30" - 80Z NW GRAVEL BAG (EMPTY / NO TIE) 15 EA |5 325 % 4875
11" ZIP TIES (10807 BAG) 1 BAG | § §0.00 | § 60,00
$ 108.75
22 ORARY FIBER ROLLS
—|9"x 25 BIODEGRADABLE STRAW WATTLE 10000 LF |§ 1.00 | & 10,000.00
i = [3 10,000.00
TYPE 1 INSTALLATION
| 1" 1"x24"REG WOOD STAKE (50 / BUNDLE) 50 |RUNDLE| § 12.00 | § £00.00
OR 3 00,00
TYPE 2 INSTALLATION
1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 160 |BUNDLE| § 20.00 | § 3.,200.00
1/4" SISAL ROPE (1200 / COIL) 10 COIL |§ 75.00 | § 750.00
[3 3,950.00
23 TEMPORARY GRAVEL BAG BERM
18" x 30" - BOZ NW GRAVEL BAG (EMPTY / NO TIE) 400 EA. |5 3.25 | 9 1,200.00
11" ZIP TIES (1000 / BAG) 1 BAG | § 60.00 | § 50.00
[3 1,360.00
24 JEMPORARY LARGE SEDIMENT BARRIER
19" STRAW BIO WATTLE (8 LENGTHS) 3,504 LF S 850 | & 28,784,00
2" x 2" x 48" WOOD STAKE 878 EA. | 3§ 14518 1273,10
3 31,067.10
25 TEMPORARY SILT FENGE
*3 % 100' DOT RWE HD SILT FENGE W / POLES B OC 100 LF _|S 0355 35,00
" EXCEPTION TAKEN TO SEWN POCKETS $ 35.00
Quantities are estimates only, Contractor is responsible forverifying types and quantities before bitdding
and or purchasirig. Quote valid for 30 days, Seles tax oot included, Terms Ret 30, Full T.L. FOB jobsite, Page 1

WLBS reserves the right to modify this quotation before final acceptance if cost of conditions change.

October 15, 2013
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18/14/2013 ©4:22  +4155248293 WCES ESTIMATING

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901

P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE
PROJECT: CALTRANS - 05-0G0704
BiD # DESCRIPTION QTY | UNIT [ UNIT PRICE TOTAL

28 JTEMPORARY ESA FENGCE )

*__|4' x100' DOT ESA FENCE 5,700 LF_|§ 0.35 5 1,895.00
&' LIGHT WEIGHT T-PDST 707 EA. |5 400§ 2,628.00
T-POST SAFETY CAPS - NON OSHA 707 EA |5 0.26 [ § 183.82
11" ZIP TIES (1000 / BAG) 5 BAGS | § 60.00 [ § 300.00

$ 5,306.82
88 EROSION CONTROL NETTING
COIR 400 GRM. NETTING (13.1 x 164") B8560 | SF [§ 0.18 |5 15,940.80
ESTIMATED FREIGHT TG JOBSITE 1 EA._|$ 1,00000]% 1,000.00
$ 16,940.80
80 FIBER ROLLS
9" x 25' BIODEGRADABLE STRAW WATTLE 9,750 LF 8§ 100§ 9,750.00
i} 3 9,750.00
TYPE 1 INSTALLATION
1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) 98 |BUNDLE| § 1200 $ 1,176.00
OR 5 1,176.00
TYPE 2 INSTALLATION 1=
1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 156 [BUNDLE|[ § 2000 | § 3,120.00
/4" SISAL ROPE (1200'/ COIL) 10 | COILS [§ 7500]§ 750.00
3 3,870.00
EROSION CONTROL ORDER MUST EXCEED $7000 FOR FOB
JOBSITE TERMS. ONE SHIPMENT - GOMFLETE
raon Ve V.l
5 EPSBLOEK e QG594 10—
GF EPS 29 - 2 POUND DENSITY EPS BLOCK <EB06—= CY |§ 10566 | § —s0841000
NOTE: ONLY A 2 FOUND DENSITY BLOCK WILL MEET
THE 10.8 PS| DEFORMATION REQUIREMENT
GRIPPER PLATES (200 / BOX) - AS NEEDED i BOX [$ 200005 200,00
HOT WIRE TRIMMING GUN PURCHASE W / 50 LF WIRE 1 EA. [§  41667|S§ 416.67
¥ 898,726.67
60 GEOMEMERANE
COOLGUARD FTL30 2174 sY |% 17.127% 37,218,688
§ 37,218.88
Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding
and or purchasing, Quote valid for 20 days. Sebes tax not included, Terms Not 30, Full T.L. FOB jobsite. Page 2

WCBS reserves the right to modify this quotation before final accaptance if cost or conditions change,

October 15, 2013



18/14/2813 @4:22 +41552482593 WCES ESTIMATING PAGE @3
WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)
MATERIAL QUOTE
PROJECT: CALTRANS - 05-0G0704
BID ¥ DESCRIPTION QTY | UNIT | UNIT PRICE TOTAL
128 =1, APC
24" 30000 RCP PIPE (8 LENGTHS) 380 F _|§  2889(§ 10,400.40
143 [24" CONCRETE FES 3 EA. 3 72500 | 2,175.00
$ 12,575.40
TEMPORARY CULVERT - HOPE
129 |24 WT B x S HDPE PIPE (20' LENGTHS) 440 LF 3 16.50 | § 7.260.00
129A |18" W1 B x § FIDPE PIPE (20 LENGTHS) 80 F | 10.50 | $ 840.00
128B [12" WT B x 5 HDPE PIPE (20' LENGTHS) 40 LF 5758 230.00
v g 8,330.00
130 PLASTIC PIPE - HOPE
24" WT B x 5 HDPE PIFE (20' LENGTHS) 530 LF_|$ 16.50 | § 8,745.00
5 8,745.00
RCF = T
131_|18" 3000D RCP PIPE (8 LENGTHS) 136 F |3 16.67 | & 2.367.12
132 |24" 30000 RCP PIPE (8' LENGTHS) 1,624 LF $ 2889 |3 46,917,386
3 49,184 .48
SLOTTED CSP
133 [16" SLOTTED CSP (16GA) W /6" GALV GRATE 2,410 LF |5 32.95 | % 79,433.60
133A [18" SLOTTED BAND 125 EA__|S 17.28 | 3 2.161.25
1338 [18” GALV CSP (16 GA) FOR BENDS 20 S 1418 | § 283,60
133C | 16" LABOR FOR BENDS 5 EA. |$ 203345 1.076.70
133D |17 BUTYL GASKET ROLL 1,250 LF_ |3 052§ 550.00
142 |18" GALV END SECTION_ 1 EA. |3 9667 | 8 88.67
CBP FREIGHT TO JOBSITE 7 EA. |$  B50.00]$ 850.00
5 84,491.82
GABION/ RSP FABRIC Tl
148 [12 x 3 x 1 GALV WOVEN WIRE GARIONS 219 EA. | & 36835 8.722.77
149A |GALV. SPENAX RINGS (1600 / BOX) & BOX | 5 11112 | § 668,72
150 |MX 275 RSP FABRIC (15 % 300 3,500 SY |8 082§ 3,220.00
GABION /RSP FARRIC ESTIMATED FREIGHT TO JOBSITE 1 EA. |&  Bo5.00|3 825,00
5 13,434,49
CUSTOMER TO UNLOAD SUB TOTAL | & 1,197,006.21

Quantities are astimates only. Contractor is responsible forvertiving types and guantities before bidding
ard oF purchasing. Quote valid for 30 duys, Salestax not included, Terms Net 30, Full T.L FOB jobsite,
WGBS reserves the right to modify this quotation befote final accaptance if cost or conditions change.

Page 3
October 15, 2013



REVISED

{Added Item #97)
Proposal

ACACIA Erosion Control, Inc.
604 S. San Marcos Road
Santa Barbara, CA 93111
Estimating Phone: 805-452-1037
- Estimating Fax: 805-964-6169

A#  Email: bernalerik@aol.com Attn: Estimating
('?0 w“” P ‘\ ‘ . -
g CA License # 813236
Small Business Enterprise
Certification # 32372 Date: 10/15/13

Union Contractor

CALTRANS CONTRACT NUMBER: 05-0G0704
Upgrade Drainage Culverts In Santa Barbara County In Goleta From 0.2 Mile East To 0.7
Mile West Of Fairview Avenue Overcrossing

Bid Date: 10/15/2013

18 | 130505 | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) | EA 5

$100.00 $500.00
19 | 130530 TEMPORARY HYDRAULIC MULCH sQYD 27,000

(BONDED FIBER MATRIX) $0.55 $14,850.00

20 | 130610 TEMPORARY CHECK DAM LF 30

$4.25 $127.50
21 | 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 43

$100.00 $4,300.00
22 | 130640 TEMPORARY FIBER ROLL LF 10,000

$2.50 $25,000.00
23 | 1308650 TEMPORARY GRAVEL BAG BERM LF 960

$4.17 $4.003.20
24 | 130660 TEMPORARY LARGE SEDIMENT BARRIER LF 3,500

$3.30 $11,550.00
25 | 130680 TEMPORARY SILT FENCE LF 100

$2.50 $2,500.00
64 | 025868 LIVE SILTATION LF 53

$84.90 $4,499.70
65 | 025869 WILLOW CUTTINGS EA 240

$10.25 $2,460.00
66 | 025870 WILLOW POLE EA 220

$10.50 $2,310.00
67 | 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM

$3,000.00 $3,000.00
68 | 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM

$8,500.00 $8,500.00
69 | 206400 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | LS LUMP SUM

$3,000.00 $3,000.00
70 | 208401 MAINTAIN EXISTING IRRIGATION FACILITIES LS LUMP SUM

$3,000.00 $3,000.00
71 | 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM

$8,500.00 $8,500.00
72 | 206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE EA 2

$650.00 $1,300.00
73 | 206605 2" ELECTRIC REMOTE CONTROL VALVE EA 2

$700.00 $1,400.00
74 | 025871 TEMPORARY IRRIGATION LINE LF 720
(F) $14.60 $10,512.00




75 | 208482 SPRINKLER (TYPE C-2) EA 160
$25.00 $4,000.00
76 | 208588 3" GATE VALVE EA 6
$450.00 $2,700.00
77 | 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 323
(F) $7.25 $2,341.75
78 | 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 160
(F) $7.35 $1,176.00
79 | 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 266
(F) $8.75 $2,327.50
80 | 208597 11/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 23
(F) $10.25 $235.75
81 | 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 82
(F) $11.50 $713.00
82 | 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE} LF 2,710
(F) $9.00 $24,380.00
83 | 208683 7 BALL VALVE EA 3
$450.00 $1,350.00
84 | 208738 | 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE | LF 30
(F) ' CONDUIT $90.00 $2,700.00
85 | 208906 EXTEND 8" CONDUIT LF 18
$30.00 $1,620.00
86 | 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 8
$200.00 $1,200.00
88 | 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 87,200
$0.43 $37,496.00
89 | 210300 ~ HYDROMULCH SQFT 237,000
- ' $0.03 $7,110.00
90 | 210350 FIBER ROLLS LF 9,750
$3.50 $34,125.00
91 | 210420 STRAW SQFT 130,000
$0.03 $3,900.00
92 | 025872 HYDROSEED (MIX A) SQFT 47,000
$0.076 $3,672.00
93 | 025873 HYDROSEED (MIX B) SQFT 150,000
$0.068 $10,200.00
94 | 025874 HYDROSEED (MIX C) SQFT 40,300
$0.108 $4,352.40
95 | 025875 COMPOST (TYPE 1) SQFT 150,000
$0.35 $52,600.00
96 | 025876 COMPOST (TYPE 2) SQFT 47,000
: $0.35 $16,450.00
97 | 210630 INCORPORATE MATERIALS SQFT 47,000
$0.15 $7,050.00

* Traffic control, by others.
» Water for hydroseeding provided by others.,
» Assumes finish grade complete, weed and debris free.

- 68” welded steel pipe on page IP-3 of the lrrigation plans not included.

Al material is guaranteed fo be as specified. Al work | Authorized
to be completed in & professional manner according to | Signature
standard practices. Any alteration or deviation from- above

specifications involving extra costs will be executed only upon
written orders, and will become an extra charge over and
above the estimate. All agreements contingeni upon strikes,
accidents or delays beyond our control. Owner to carry fire,
tornado and other necessary insurance. Our workers are fully
covered by Worker's Compensation Insurance.

accepted within

60

Note: This proposal may be withdrawn by us if not




From:Our Valley Fence THC 760+446+2988 10/15/2013 13:18 %220 P.001/004

e 4

PH: 760 446 3100 E Mail: Clay@valleyfence.com FAX: 760 446 2688
Cell 760-677-9047 JOB ESTIMATE
TO: BID DATE
ATTN: : 10/15/2013 JOB DESCRIPTION
05-0G0704
Santa Barbara County in Goleta
ITEM# DESCRIPTION QUANTITIES UNIT ITEM
+ 30 TREATED WOOD WASTE 68200 § 032 § 21,824.00
#34 REMOVE WOOD FENCE 16 § 3M.25 § 500.00
#35 REMOVE CHAIN LINK FENCE 2420 § 314 § 7,698.80
# 37 REMCOVE METAL BEAM GUARD RAILING 1480 § 815 § 9,102.00
¢ 38 REMOVE SINGLE THRIE BEAM BARRIER 1960 § 715 % 13,942.50
o 3% REMOVE DOUBLE THRIE BEAM BARRIER 1430 § 615 § 8,794.60
¢ 157 TEMPORARY FENCE (TYPE CL-6) 360 § 18.14 § 6,5630.40
» 158 TEMPORARY FENGE (TYPE CL-6, SLATTED) 28 § 57.14 § 1,698.82
169 CHAIN LINK FENCE {TYPE CL-6) 310 § 2487 § 7,709.70
» 160 WOUD FENCE 16 § 93.75 § 1,500.00
.161 4' CHAIN LINK GATE (TYPE CL-6) 1% 475.00 % 475.00
4182 8 CHAIN LINK GATE (TYPE CL-6) 2% 978.00 $ 1,866.00
p 163 16' CHAIN LINK GATE (TYPE CL-6) 18 1,245.00 § 1,245.00
#1864 CHAIN LINK FENGE (TYPE CL-8, SLATTED, MODIFED) 1980 §$ 3287 § 65,082.60
#1685 4 CHAIN LINK GATE (TYPE CL-8, SLATTED, MODIFIED) 5§ 478.00 § - 2,390.00
*166 METAL BEAM GUARD RAILING (STEEL POST) 1140 § 19.45 § 22,173.00
168 CHAIN LINK RAILING (TYPE 7) 60 § 157.00 § 7,850.00
¢ 188 DOUBLE THRIE BEAM BARRIER (STEEL POST) 2180 § 2451 § 53,431.80
& 170 TRANSITION RAILING (TYPE WB) 3% 1,987.00 $ 5,961.00
*171 TRANSITION RAILING (TYPE DTR) 3 2,487.00 § 7,461.00
#172 END ANCHOR ASSEMBLY (TYPE SFT) 23§ 550,00 § 1,100.00
3173 ALTERNATIVE FLARED TERMINAL SYSTEM 3% 1,987.00 § 5,961:00
o # 892054 3-31-15 2 9"“ ' gg"zw
CALTRANS SWBE #CT007535 L
CAL TRANS SMALL BUSINESS #001723531
OVER 150 YEARS OF COMBINED EXPERIENCE (
BOND: 2.60% ) és
- (‘t/
EXCLUSIONS: ' (/
Grading, Staking, Clearing of the fence line ¢
. (7
Removai and disposing of concrete footers \/
Umbrelia and Rall Road Insurance
Engineering and Layouts \P

Post pockets

Asphalt repairs

Bicloist

Traffic control

Vegatation Control/Weed Control Mat

Minor Concrete (Structure}

Mandatory classes (Drug testing, Permits}

WPCP, SWWPP Page 1
Locating/Relocating of utiiities



“From:Our Valley Fence INC 760+446+2988 10/16/2013 13:18 #220 P. 002/004

Unmarked Underground
NOTES:
TOTAL DOLLARS (3) $ 254,168.22

MOBILIZATIONS (TOTAL)
"This bid is based on (EA)

ESTIMATED BY
Clay Hoggard

Page 2



. From:Dur Valley Fence INC 760+446+2988 10/15/2013 13:18 #220 P.003/004

CONDITIONS OF BID PROPOSAL
05-0G0704

Santa Barbara County In Goleta

Acceptance of this propasal by Contractar shall be acceptance of all terms and conditions recited herein which shall
supersede any conflicting term in any other contract document. Any of the Coniractor's terms and canditions in addition ar
different from this proposal are objected to and shall have no effect. Contractor's agreement herewith shail be evidenced by
Contractor's signature herean ar by permitting Subcantractor to commence wark for project.

1. Subcontractor shall be paid monthly progress payments on or before the 15th of each month for the value of work
completed plus the smount of materials and equipment suitably stored on or off site. Final payment shall be due 30 days after
the wark described in the Proposal is substantially completed. No provision of this agreement shall serve to void the
Subcantractor's entitlement to payment for praperly performed wark or suitably stored materials or to require the
Subcomntractor to continue performance if timely payments are not made to Subcontractor for suitably performed work or
stored materials or to void Subcontractor's right to file a lien or claim on its behalf in the event that any payment io
Subcontractor is not timely made. NO RETENION WILL BE HELD ON MATERIALS ON HAND

2. The Contractor will withhiold no more retention from the Subcontractar other than is being withheld by the Owner fram
the Contractor with respect to the Subcontractor's work.

3. All sums not paid when due shall bear an interest rate of 1%% per month or the maximum legal rate permitted by law
whichever is less; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor.

4. No backeharges or claim of the Contractor for services shall be valid except by an agreement in writing by the
Subcontractor befare the work is executed, except in the case of the Subcontractor's failure to meet any requirement of the
subcontract agreement. In such event, the Contractor shall natify the Subcontractor of such default, in writing, and allow the
Subcontractor reasonable time to correct any deficiency before incurring any cost chargeable to the Subcantractor.

5. Contractor is ta prepare all wark areas so as to be acceptable for Subcontractor work under the Subcontract. Subcontractor
will not be called upon to start work until sufficient areas are ready to insure continued wark. The Contractar shall furnish
all temporary site Facilities ncluding suitable storage space, hoisting, temporary electrical and water alno cost to
Subcontractor. S

Page 1



From:Our Yalley Fence INC Te0+445+2988 10/15/2013 13:19 220 P. 004004

~ 6. Subcontractor shall be given a reasonable time in which to make delivery of materials and/or labor to commence and
complete the performance of the contract. Subcontractar shall not be responsible for delays or defaults where occasioned by
any causes of any kind and extend beyond its control, incTudjng but not timited to: delays caused by the owner, gensral
contractor, architect and/or engineers, delays in transportation, shortage of raw materials, civil disorders, labor difficulties,
vendor allocations, fires, floads, accidents and acts of God. Subcontractor shall be entitled to equitable adjustment in the
subcontract amount for additional costs due to unanticipated project delays or accelerations caused by others whose acts are
not the Subcontractor's responsibility and to time extensions for unavoidable delays. The Contractor shall make no demand
for liquidated damages for delays in excess of the amount specified in the subcentract agreement and no liquidated damages
may be assessed against Subcontractor for more thau the amount paid by the Contractor for unexcused delays to the extent
actually caused by Subcontractor.

7. The Subcontractor's equipment and work are guaranteeq for a period of one year from the date of substantial completion or
use by the Contractar or the Contractor's customer, whichever 1s earlier. THIS WARRANTY IS IN LIEU OF ALL OTHER
WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF MERCHANTABILITY OR FITNESS
FOR A PARTICULAR PURPQOSE, The exclusive remedy shall be that Subcontractor will replace or repair any part of its
work which 1s found to be defective. Subcontractar shall nat be responsible for damage or defect caused by abuse,
modifications not executed by the Subcontractor, improper or insufficient maintenance, improper operation or normal wear,
tear and usage.

8. Work called for herein is to be performed during Subcontractor's regular working hours. All work performed outside of
such hours shall be charged for at rates or amouats agreed upon by the parties at the time overtime is authorized.

9. Contractor shall, if the Owner does not, purchase and maintain all risk insurance npon full value of the entire work and/or
materials delivered to the jobsite, which shall mclude the interest of Sybcontractor.

10. The Subcontractor shali indemnify and hold harmless the Contractor, Owner, Architect or others from damages only to
the extent such damages were caused by any negligent act or omission of the Subcontractor or anyone for whose acts the
Subcontractor is liable.

Date

10/15/2013

Page 2



16/14/2813 16:83 5263337343 ACE FENCE CO P&GE E!lfa?Q
7 (f
. N . ACE FENCE COMPANY
M 727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
% \ CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Quallfied to Bid
I " Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services”
"We Are An Equal Dpportunity Employer”
| FAX QUOTE
TO : Genaral Contractors ATTN :_Estimaior
FAX # : DATE ; 101413
FROM ' Michael Abanlila PAGES _: 1ofZ2

PROJECT : CADOT Upgrade Drainage Culverts (Contract No. 05-0G0704)

From 0.2 Mile East to 0.7 Mile West of Fairview Avenue Overcrossing, In Goleta, In Santa Barbara Co., CA
BID DATE - 101543  2:00 P.M,
SPECS  : per 2010 CALTRANS Plans & Specs ADDENDUM: 1 &2

ITEM DESCRIPTION ‘ Unit Qty Unit Price Amount

Proposal as follows:

-~ 30 TREATED WOOD WASTE LB 68,200 $ 0.20 § 13,640.00
- 34 REMOVE WOOD FENCE LF 16 5 5000 § 800.00
—35 REMOVE CHAIN LINK FENCE LF 2420 ¥ B.OC § 19,380.00
- 37 REMOVE METAL BEAM GUARD RAILING LF 1480 § 9.50 § 14,060.00
-~ 38 REMOVE SINGLE THRIE BEAM BARRIER LF 1650 § 850 § 18,5625.00
; 39 REMOVE DOUBLE THRIE BEAM BARRIER LF 1,430 & 1280 § 17,875.00
. 167 TEMPORARY FENCE (TYPE CL-6) ’ LF 260 $ 13.50 % 4,860.00
_ 158 TEMPORARY FENCE (TYPE CL-6, SLATTED) LF 28 $ 6500 § 1,820.00
~159 CHAIN LINK FENCE (TYPE CL-8) LF 310 $ 28.00 § §,680.00
~ 160 WOOD FENCE . LF 16 E 18000 § 2,560.00
161 4' CHAIN LINK GATE (TYPE CL-6) EA 1 3 700.00 § 700.00
. 182 8' CHAIN LINK GATE {TYPE CL-6) EA 2 $§ 130000 & 2,600.00
1683 16' CHAIN LINK GATE (TYPE CL-8) EA 1 $ 200000 3% 2,000.00
- 164 CHAIN LINK FENCE (TYPE CL-8, SLATTED, MODIFIED) LF 1980 § 400 § 67,320.00
- 165 4' CHAIN IINK GATE (TYPE CL-8, SLATTED, MODIFIED) EA 5 3 05000 § 4,750.00
, 166 METAL BEAM GUARD RAILING (STEEL POST) ’ LF 1,140 8 28.00 § 31,820.00
168 CHAIN LINK RAILING (TYPE 7} 7 LF 50 $ 135.00 % 6,750.00
189 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 2,180 & 47.00 %  102,450.00
<1790 THANSITION RAILING (TYPE WB) EA 3 $ 320000 §& 9,800.00
<171 TRANSITION RAILING (TYPE DTB} EA 3 $ &50000 § 10,600.00
172 END ANCHOR ASSEMBLY (TYPE SFT) EA 2 $ 700.00 § 1,400.00
173 ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRAT) EA 3 § 230000 § 6,800.00
TOTAL P OLUINT: 249.080.00

* FOR NOTES, QUALIFICATIONS, & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.

LICENSE # C-13 # 801674, EXP, 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 05-0G0704 guote



PoGE B2/8%
18/14/20813 16:A3 5263337843 ACE FENCE CO

A ACE FENCE COMPANY
“I 727 NORTH GLENDORA AVENUE, LA PUENTE, CA 81744 A
»\ PHONE (626) 333-0727 * FAX (626} 333-7843
CERTIFIED AS DBEAIDBE/SRE/MEE/\VBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
v *Awarded Minority Contractor of the Year by the City of Las Angeles for Excellence in Quallty and Services®
"We Are An Equal Opportunity Employer"

FAX QUOTE
TO :_Generst Contractors ’ ATTHN : Estimaior
FAX & : DATE : 10/14/13
FROM ! Michael Abanilla PAGES . Z2of2

PROJECT : CADOT Upgrade Drainage Culverts (Contract No. 05-000704)

From 9.2 Mile East to 0.7 Mile Wast of Fairview Avanue Qvercrassing, In Golata. in Saniz Barbara Co.. GA
BID DATE : 10/1513  2:00 P.M.
SPECS  : per2010 CALTRANS Plans & Specs ADDENDUM; 1 & 2

ITEM DESCRIPTION Unit Qty Unit Price Amount

Proposal as foilows:

~ 178 CALIFORNIA ST-40 BRIDGE RAIL {MODIFIED) LF 47 $ 51500 % 24,205.00

TOTAL PAGE AMOUNT: § 24,205.00

TJOTAL BIb AMOUNT: $__ 37328500

" ITEM # 157 & 158 - USED MATERIALS, POSTS DRIVEN INTO THE GROUND. MAINTENANCE BY OTHERS,
* ITEM # 158, 161 to 185 - PER CALTRANS STD. PLAN AB5 WITH GALVANIZED FINISH (NQ BARBED WIRE).
" ITEM # 168 - PER CALTRANS STD. PLAN B1 1-52 WITH GALVANIZED CHAIN LINK FABRIC, POSTS, RAILS,
FRAMEWORKS, FITTINGS & HARDWARE. PAINTING, POWDER COATING QR VINYL COATING IS NOT
INCLUDED. WE'LL PRQVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
* ITEM # 170 & 171 - CONCRETE BARRIER, CORING & PIPE SLEEVES |8 NOT INCLUDED, BY OTHERS.
" ITEM # 178 - PAINTED FINISH. REINFORCED CONCRETE END BLOCK & PARAPET BY OTHERS.
WE'LL PROVIDE ANCHOR BOLTS BUT LAY-QUT & INSTALL BY OTHERS. RE-BARS BY QTHERS.

* THIS PROPOSAL 1S BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* BLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT,
EXCLUDE; DELINEATORS; STAINING, PAINTING OR VINYL COATING (excapt tor fem No. 178); C.1.D.H. CONCRETE PILING; MINOR CONCRETE OR ahY
GONCRETE WORKS {excapt for post footings for item Nos. 158 to 185); RE-BARS & FORMWORKS: GATE LOCKS; VEGETATION CONTROL; REMOVAL OF

OF SPOILS [spails from our cxcavation are i be soatiprad in the Immediate vicinity of our werk, relocation of apolls will bo conslderad a change arder)
INSURANCE: GENERAL LIABILITY - ¢ 1,000,000 « $ 2,000,000 AGGREGATE; AUTOMOBILE - § 1.000,000; WORKMAN COMPENSATION - § ,000,000.

OCIP / OCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.
LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION

P SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADQT 05-06G0704 quote



10/11/2013 1321 : Page 1/1

oL

APPIAN UDBE SWPPP

Storm Water Poliution Prevention Plans
Water Poliution Control Programs
Laad Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Clinda Road Phone: (510) 854-8402
El Sobrante, CA 94803 Fax: (510) 266-0103

Friday, October 11, 2013

ATTN: Estimator

RE: Contract: Caltrans - 05-0G0704
Upgrade Drainage Culverts.

Bid Date: Qctober 15, 2013

Ploase find below the APPIAN SWPPP quote for the referanced project. Price includes three draft
copies of the plan, additicnal copies of the approved plan if required by the Special Provisiens,
amendments and cotrections. Plan prepal"ation is in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

A

Ttera # Ttem Ttems bid individually Bid Price
Code

1 070030 | Prepare Lead Compliance Plan (LCP) $1,9060.00

Good luck,

Tl Ak

Thomas Koprek
Estimator
(510) 854-9402



JUN~1@-2817 #3: 36  FROM: TO: 17604714868 F.171

Loera Trucking Inc., DBE-MBE-WBE-UDSE Dispatch:

279 Cavaletti Lane. Art Loera g51-g06-7687
Norea, CA. 92860 ' Corinta Loera 951-903-4191
[PH]  g51-g03-4101 ‘
[FAX] o51-427-1000

Bl

————

RE:  Route 1o Goleta - 05-0G0o704
ATTN: Janmstta Carter
Estimating Department

RATE SHEET

Equipment Rate
Trucking Broker for your dirt, debris, Per Hour;

base, etc.. hanling needs. Owner/Ops
with desigriated DBE certification.

Superio
$80 per hour

Location/site for haul away provided by
contractor.

4 hour minimum/No trave! charge.

Time on the clock starts when contractor
requested trucks to start, Delays caused by
contractor, such as loader break down, are
not to affect start time,

Terms: Net 30

Your consideration is deeply appreciated.
- Coritnta Loera
Loera Trucking



Dillard Trucking, Inc. d.b.a.
DILLARD ENVIRONMENTAL SERVICES

PO Box 579, Byron, CA 94514 -
Teleghone No. 3925'2 634-6850 @  Facgimile No. ( 9252 634-0874

Bid #421-13

Oretober 10, 2013

Caltrans — District 5
Contract #05-0G0704

Route 101 in Sants Barbara County in Goleta from Fairview Avenne Overcrossing

**UDBE Trucking Quote™*

Certificate #7106
Dillard Trucking, Inc. (D'TT) d.b.a. Dillard Envirenmental Services (DES), a CALTRANS certified Woman
Business Enterprise (WBE), certified Disadvantaged Enterprise (DBE), and Federal and State
certified Small Discutvantaged Business (SDB) apprecistes ths opportun ity to submit this cost estimate
for various frucking services.

QUOTATIONS:

To ECDC (5,350 CYS) coommermomoen $  125.00%0n

Eourly Trucking Rates (non-prevailing wage}:

‘ SEIT BOMOM DUIMPS...ccves s csnessensiamassssicssseesossss b sosssssssseoaesss st smsos 9 93.00/hr
S111] Fih DUDIDS «oconereeeeassessssmssesssmsressssassssess s sssssssssnarssssssssesssssssmsoaostsss B 93.00/hr
Double BOHOM DUMPS c . vcscseessecrvcremesmmseresssnscssemsrrrerarssanssses s $ 9400/
LUV 3T L R —— S 85.00Mr
T TBOETEI S vevssevseersranrrsraressssssarmespaseresss e s arass s st shFasba PR LS R SEmE TS s R R SRR $  93,00/Mr
Super DUTMPS . e £FO97.00/Mmr

Other Terms and Conditions

Standard Terms and Conditions attached are incorporated herein and made part of this agreement.

If you have any questions regarding this quotation, fesl free to cortact me at your convenience.

Singerely,

Melissa Roach
Vice President



Standard Terms and Conditions

1. Rates da not include the application of prevailing wages and contractor agrees that if required the
additiona! costs will be reimbursed,

2. - Trucks are based on schedule and availability and must be mutually agreed upon before

" commencement of work.

3, Minimum cherges apply for late canceliations (less than 2 hours before appointment times) not
1e$% Than 4 hours at our standard hourly rajes.

4. Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full,
tormage rates will not be honored.

5. Tonnage rated work is subject to 2 24 ton minimum charge for double bettoms or Dillard owned
semi hotfoms (40" Jong) and 20 ton minimum charge for semi ends, super dumps, and standard
semi bpttoms.

6. . Damage to trucks and trailing aquxpment caused by the contractor or its subcontractors will be

. reimbursed at cost.
7. For hourly work, tinimum charges apply: € hours at night aud & hours during the daytime.
8, Dillard is a UDBE truck broker but cannot guarantee UDBE participation as filling orders takes

priority over achieving any UDBE participation. Dillard never agrees to provide any certain
number of UDBE trucks for any project at any time and does not sgree to any lump sum
participation amount. We make every effort to fill truck orders ag they are received.

9. Fuel surcharges apply at 2 rate of 5% unless agread to be waived in writing and are  subject to
further increases as fuel prices adjust upward without notice.

10. Customer agrees to pay our legal feas and ajl collection costs if the ascount becomes delinquent.

il Payment terms are strictly 30 days from invoice date with finance charges accruing on the unpaid

balance at a rate of 1.5% per month.

12. Project spacific quotss are vaiid for 30 days until secured by a contract or Dllla.rd ATP.

13.  Multi-year conizacts arc subject to increases of 4% per year without notice,

14, Bridge tolls will be reimbursed at cost.

15. All proposed back-charges to Dillard for lateness, fost materials, or other costs directly caused by
Diliard or one of its sub-haulers will be presented in writing to Dillard for consent or rebutta]
within 10 days of the alleged incident. No late back-charges will be honored.

16. Dillard is certified with various agencies as a SDB, DBE, SCBE, WBE, LBE, and UDRE.

17. In the event the account becomes delinquent and it is necessary to institute legal proceadings,
CUSTQMER agrees to pay DES ettomey's fees incurred i such proceeding, astion or suit or tn any
appcal thereon. Any proceeding, action or suit arising from this agreetnent will be tried exclusively
in the courts Jocated in Contra Costa County.

Imtmls

AUTHORIZATION TO PROCEED
A signa:t?re by an antharized represcntative of y%racompmy {CUSTOMERY] constitutes sh authorization to proveed with the scope
of work In accordance with the price quotations #81 tefms and conditions set forth in this docwment. This anthorization shall
eonsiitate a valid and kndmyg agrocment of the CUSTOMER.
Plesse fax compicted ATP to (925) 634-0874 and send originel via U.S, Mafl.

“CUSTOMER" ACKNOWLEDGMENT AND ACCEFTANCE:

SIGNATURE: ) DATE:
PRINTED NAME:, PO:

{if applicabls)
COMPANY:

TITLE:




ot 1

Facsimile

To: Estimator ' From: WMelissa Roach

Company: Flatiron West Date:  10/14/2013

FAX No. 760-471-4860 Page(s): 3 pages (including cover sheet)
Celirans District 5

Re: Project No. 05-0G0704

Good Luck!

Dillard Trucking, Tnc. dba Dillard Environmental Services (DES) is a Cal Trans certified Women
Business Enterprise (WBE), Federal and State certified Smali Disadvantaged Business (SDB).



PRUITT TRUCKING, INC.

Altadena, California 91001
Office: (626) 398-4500 Cell: (626) 429-14%6
FAX: (626) 398-8551

Sﬁ:t’émbcr 30, 201

TO:
ATTENTION:
FAX #:

# OF PAGES:
BID #:
LOCATION:

SCOPE OF WORK:

Frorm: PRUITT TRUCKING, INC,
UCP Firma Number: 36358

FLATIRON WEST, INC.

Jannette Carter

{760) 471-4860

-

05-0GU704

Santz Barbara County (Goleta- Route 101)

Furaish Super 10 Tracks and bottom dumps—
Hauling-asphalt, paving, sand, CAB
RB&R any tracking work for Super 10’ and hottom dumps
Owner/ Operators

Tracks..... RO TN . § ) | per hour
Super 10% and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen 15) trucks.
Quote good for sixty (60) days from the date of thi= document.

Submitted/ Signature: Lawremce Pruitt, Owner

Date: 9/30/13

Pruitt Trucking, Inc. is a Minarity Business Enterprise (MBE)/Disadvantaged Buginess Enterptine (BE/UBE), and i also
Certified by Caltrans, City of Los Angeles and the Comnty of Los Angelcs, serving all geographical locations. We are

unionized

Encl: Certification Query



Unified Centification Program

http://www.dot.ez.goviuep/QuerySubmit.de

Seandh Returned 1 Reoords

Wad Sep 18 09:07:56 FOT 2013

Query Criteria

Firm/DBA Name: Pruitt Trucking, Inc.

City: ALTADENA

Zip Code; 91001
Area Code: 626
Ethnicity: BLACK
Firm Type: DBE
Gender: M
Flrmy 1D 35358
Firm/DBA Name PRUITT TRUCKING, INC.
Address Linet £14W. POPPYFELDS DR,
Address Line2
Clhty ALTADENA
State cA
Zip Codet 21007
Zip Code2 4310
Maillng Addreas Linet
Malling Address Line
Malilng Clty .
Maliing Staie
Mailing Zip Code1
Mailing Zip Coda?
Certification Type DBE
EMail pruitttruckinginc @hotmail.com
Contact Name LAWRENCE PRUITT
Araa Code (626)
Phone Number 544-1238
Fax Area Code (626)
Fax Phone Number 398-5851
Agency Name DEPARTMENT OF TRANSPQRTATION
Courties 01; 10; 15; 19; 20; 24; 30; 53; 38; 87; 41; 42; 43; 54; 56;
Dlatricis G4, 05; 09: 07; 08; 10; 11;12;
DBE NAICS 484220
ACDBE NAICS
Wark Codes C9607 END DUMP TRUCK ; G9652 HAZARDOUS SUBSTANGE REMOVAL!
Licenses
Trucks FOR HIRE - 2;
Gender M
Ethnicity BLACK
Firm Type DEE
Back

9/18/13 9:09 AM



From: Matthew Noble Triumph GeoSynthetics

To:1 (760; 4714860 Page: 1/2

Date: 10/15/2013 B:15:51 AM

TRIUMPH

GEO-SYNTHETICS, INC

Jannette Carter
Hatiron (San Marcos) .
1770 La Costa Meadows Dr,
San Marcos, CA 82078
760-916-8100

To:

Fax: 760-471-4860 Email:

TRIUMPH GEQ-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92808

PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE  Sales@TriumphGeo.com

Bid/Project Date:

Quo

TATION

Quotie Number I
65949 |

PLEASE REFERENCE
THIS QUOTE#

Project Name:

Project Location: goleta, CA
Project Zip:

Bid/Project # 05-0G0704

Tuesday, 10/15/2013
UPGRADE DRAINAGE CULVERTS

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 or EmalL SaLes@ T RIUMPHGED.COM

EstQty Units lem# Descripfion Price Lnits
19,750~ LF Fiber Roll Bio-9 CalTrans Fiber Roll Biodegradable Net $0956 LF
200mmx25' BURLAP COVER $23.906 Roll
198 Bund Wood Stakes 24" 1"x2"x24" Wood Stakes 50/bundle $13.200 BEnd
a
100 LF Silt Fence Dot/CalTrans DOT/CalTrans Spec. SILT FENCE 3'’X100' Stakes $0.276 LF
3/100/8' 8' Centers Posts 2'X2' Nominal $27.648 Roll
5,700 LF ESA Fence Orange ESA Fence 4' X 100' $0.315 LF
$31.500 roll
713 each T-Posts 72 T-Posts 72" Standard $4.000 each
; each
20,400 LF -Manila Rope 1/4" Sm 100% Manila Fiber Rope 1/4" Diameter 1200LF $0.080 LF
Roll ROLL $72.000 Roll
DELIVERY INCLUDED FOR FULL ESTIMATED
QUANTITY, SINGLE DELIVERY. PLEASE HAVE
CREW AND EQUIPMENT AVAILABLE TO OFF-
LOAD MATERIAL. A
88,0868 SFCoir Blanket Coir Blanket 400gram 4M X 50M $0.165 SF
400/4m/50m §354.128
30 Box 99-STAPLES 6"/9GA 6"x1"x6" Staples, 9 Gauge, Non-Galvanized, $68.000 Box
1000/Box box
1 Estimated Freight to Jobsite $1,550.000
Note: Fuel surcharges may apply.
B6U CF~ Temporary CUIVETt 12", 18" and 24" Temporary Culvert $13.780 LF
Bid tlem # 129 _ O" Oq L[' &D
Unit Prices Shall Prevalil
33 Ea Temporary Culvert TZ", 18" and 24" Temporary Culvert Band $19.700 Ea

Bands

Couplers
Bid ltem # 128A
Unit Prices Shall Prevail

©8D.(O

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject {o escalation thereafter. Orders iess than bid
quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer
provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject fo a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard
or custorn fabrication. Materials manufactured for a specific project are NOT returnable. .

All retumns must Have a Retum Authorization Number.

~UEL SURCHAFiGES may appiy due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Sales Tax
NOT INCLUDED
in prices.

7

Printed: 10-15-2013

Page 1

Triumph Job#:

18168




Quote Number

...55949

From: Matthew Noble Triumph GeoSynthetics To:1 (760} 4714860 Page: 2/2 Date: 10/15/2013 8:15:51 AM
Bid/Project#  05-060704

3
]

H
—

EstOfy Unifs fem#

TRIUMPH GEO-SYNTHETICS, INC.

PHONE (888) 775-7545 FAX (714) 237-1549

Descript

Brice

Pags 2

Units

2410 5 5

TB"CSP Sioted T6GA 18" Slotfed Corrugated Steel Pipe 16ga

Galvanized w/ 8" Galvanized Grate
Bid ftem # 133
Unit Prices Shall Prevail

$32.030

FT11,192.20

1'}5 =

178" CSP Slotied Band

“Couplers

T8 Gavanized Siotted Band Coupler
Bid ltem # 133A
Unit Prices Shall Prevail

& L0026

1,250 LF

Neoprene Gasket

T BUtyl Gasket
Bid ltem # 133B
Unit Prices Shall Prevail

$0.500

L) =~ (.92-6

24" TSP Tbga

24" Galvanized Corrugated Steel Pipe 1'x3'-For
Elbow
Bid ltem # 133C
Unit Prices Shall Prevail

$55.120

=

24" CSH EIbow

24" Corugated Steel Pipe 22 degree elbow-Labaor
Charge

Bid ltem # 133D

Unit Prices Shall Prevail

$196.570

B -092.%5

18" CSP Hlared End
Section

18" GalWanized Corrugated Steel Pipe Flared End
Section wistrap 59"

Bid ltem # 142

Unit Prices Shall Prevail

Freight charge for temporary CSP from Fontana,
CA

Freight charge for slotted CSP from Sacramento,

Contractor s responsible for offioading materials.

$93.220

$550.000

$0.587

B = g3.97~

SY

Subcrad $a 1015 12—
8"/0.{30\7( $ 7,1%(. 2.4

Totel
(Ooﬁfo =p% ﬁ’ﬂ R0,

£48206. 7%

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid Sales Tax
quantity subject 1o Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer NOT INCLUDED
provided datz or engineers estimate. Determination of all quantities required for completion of project is sols responsibllity of contractor. in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returmable.

All retums must have & Retum Authorization Number.,

FUEL SURC HARGES may apply due to volatile market conditions differing from time of quote.
TERMS: Accounts due 30 days of Invbice Date. Finance Charge 1.5% per month Past 30 Days.

Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not avallable at all locations.

Rl b g it e

Printed: 10-15-2013

Page 2

Trumph Job# 18168



OCT-15-20113 @9:48 From:HARRIS SALINAS REBAR 325 373 8136

. .

-‘-4...

" HarrisSalinas

PROPOSAL / AGREEMENT

This Agreement dated this
(“Harris”) and

(“Contractor”). Atin..

PROJECT: 05-0G0704 Route 101 Fairview Ave. — Goleta, CA
Proposal based on specifications, drawing sheets 1 —

SCOPE: Harris agrees to provide:

%  Pile Dowels F.O.B. Truck Jobsite.

% C.1.D.H. Pile Reinforcing Caged and Stockpiled F.O.B. Truck Jobsite,
60 Mod. Reinforcing Furnished F.0.B. Jobsite.

% Concrete Barrier Type 60A &
¥ Remaining Bar Reinforcing Steel Furhished and Installed.

In consideration of the performance of this Agreement by Harris, Contractor agrees to pay, or caus

Harris Salinas Rebar, a sum of money computed as follows:

Tuesday, October 15, 2013 between Subcontractor Harris Sa

To: 76@4714368

Page:l174

linas Rebar Inc.

E - 36804

343 dated 04/29/13, addendum 1 & 2 noted.

. o\O 1/
ol
N e
. \/\ \)\{“

e thhe paid to
y

modified

PRICE: All ltems Rebar Only
ltem | Description U/M | Est. Qty. Unit Price Total
112 | Pile Dowels F.O.B. Jobsite LS Lump Sum | Lump Sum $2,448.00
113 | 80’ C.1.D.H. Concrete Pile (Sign Foundation) LP 22 $313.00 $6,886.00
117F | Structural Concrete, Approach Slab (Type EQ) cY 35 $327.00 $11,445.00
118F | Structural Concrate, Approach Slab (Type N) CY 487 $225.00 | $109,575.00
T19F | Minar Goncrete (Minor Structure) *Partial Only* LS Lump Sum | Lump Sum $15,575.00
122F | Bar Reinforcing Steel (Bridge) LB 614,467 $1.05 | $645,190.00
123F | Headed Bar Reinforcement EA 4,530 $22.00 $99,660.00
174 | Concrete Barrier (Type 60A) LF 154 $7.50 $1,155.00
175 | Concrete Barrier (Type 60R Mod.) LF 200 $39.00 $7,800.00
176F | Concrete Barrier (Type 80) LE 208 $84.00 $17,472.00
| 177 | Concrete Barrier (Type 60 Mod.) LF 1,480 $6.50 $9,620.00
778 | California ST-40 Bridge Rail (Mad.) LF 47 $28.00 $1,216.00
Total v
Note 1: ltem 118 minor concrete consists of concrete collars (sheet 79; type A manholes (sheet 72);

warped wingwall (sheet 38); and bridge connection {sheet 42) only.
Note 2: General Contractor to rovide a level area to pre-tie a

L

roach slabs with layout lines. Tran

and setting of pre-tied slab shall be the res onsibility of the General Contractor.
Note 3: Harris Salinas Rebar Inc. must be notified within thirty (30) days from bid date ino

sphoriation

rder for prices to be firm

through December 31% 2014, ADD $ 0.04 / per pound for deliveries scheduled starting January 1* 2015, ADD$

0.04 / per pound each six (6) months thereafter.

CONTRACTOR SHALL FURNISH, AT NO COST TO SUBCONTRACTOR:

A. All grades, templates,
scaffolding in place.

B.

reinforcing.

levels, elevations, racks, ramps, engineered tie

off points and approved

Haisting or lowering as required by Harris Salinas Rebar including power placing of steel and
assemblies, including but not limited to unloading of trucks, pre-tied walls and charging of vertical

355 South Vasco Road Livermore, CA 94551 Phone (925) 373-0733 / Fax {925) 373-0136

Contractor's License # C50-695035
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05-0G0704 Rte, 101 Fairview Ave.
Proposal Continued

C. Access in accordance with CalOsha, with suitable workspace including working platforms with guard

railing.
D. Adequate space for delivery and storage of materials accessible to tractor-semi-trailer, under their

own power and adjacent to the immediate work area for hoisting.

SCOPE EXCLUSIONS:

RO BT S

8.

9.

10.
14
12
13.
14.
15.
16.
1z
18.
18.
20.
21.
22,
23.
24,
25,
26.

27.
28.

Any work on existing (cutting, cleaning, bending)-

Galvanized reinforcing.

Masonry reinforcing.

Drilling and grouting of dowels.

Work on bars or strands extending from precast.

Any work outside building lines, all site work.

Traffic Control, barricades, lane closures and all related permits. (Flagmen for Trucks in and out of jobsite
Included only)

Precast rebar.

Electrical duct bank reinforcement and pipe encasement.

Testing and inspection, except for mill test reports.

All welding, welds and welded bars, including welding to structural or miscellaneous steel.
Smooth round bars.

Added rebar at beam penetrations if not shown on drawings.

Greasing or wrapping of dowels.

Concrete pour watch

Debris box

Dust Control

Stray current protection.

Cost of band (0.6% if required).

Warranty in excess of two (2) years.

Protection of vertical and horizontal rebar and other impalement hazards.

Cost associated with quality control, control manager and certified welding inspector.
Professional engineers seal on reinforcing drawings, design/engineering.

Provisions for stray current protection.

Pollution liability.

Unconditional waivers/releases in advance of receipt of funds; releases/waivers/affidavits forms not mutually
agreed. .

Third party invoice processing fees or enroliment in third party invoicing services.
Warranties exceeding Subcontractor’s scope of work and responsibilities.

We reserve the right to modify/hegotiate amendments to any Contractor issued forms of Agreement, as reguired to
properly describe scope of work, pricing, and mutually agreed lerms and conditions.

TERMS EXCLUDED FROM SUBCONTRACT:
“pay if paid” or “Pay when paid” conditions for properly completed work (including base scope of work,
acceleration/out of sequence work for the benefit of others, changes ordered in writing and damages/costs
incurred for others);
indemnification of, and/or Surety liability for, active negligence of Contractor;
Waiving rights of redress, unconditional releases priot to receipt of payment and outstanding/ disputed
changes, retention in excess of the percentage retained by Owner; '
Costs/risks of claims against Owner for undisputed portions of our Wark;
Inadequate notice/claim periods, unwarranted deductions or issuing of joint checks, Design engineering,
Professional Liabilities, costs/damages due 1o varying conditions from plans & specs;
Builders Risk Insurance, Cost of Longshoreman‘sfHarbor!Maritime insurance, unqualified additional insured
endorsements, Surety confirmed nofice of cancellation, waivers of subrogation on Auto and/or Workers
Comp/Employers Liability policies;
Liability for property or performance related damages/claims exceeding our extent of cause; respansibility
for Contractor's employees, and others not engaged by Subcontractor.

Page 2 of 4
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05-0G0704 Rte. 101 Fairview Ave.
Proposal Continued

CONDITIONS OF AGREEMENT:

1.

1.

12,

13

14.

Harris reserves the right to negotiate premiums for any wrap up insurance programs and reserves the right to
refuse to provide loss runs or rates, and rate sheets of its General Liability, Excess and Auto policies.

This proposal is effective for a period of thirty (30) days from date hereof. Harris reserves the right to
renegofiate price if written notification of acceptance is not provided.

Price includes tax.

Terms of Payment: Payments shall be made on a Net thirty (30) day basis. In the event Contractor dogs not
make payment within the agreed time periods, Harris will have the right to vacate the jobsite without penaity
until monies due are paid in full.

Retention should not exceed 5% for the first 50% of job and drops to 0% untll completion. If the Contractor
should receive a reduction in retention during the progress of a job, Harris shall receive a like reduction.

Balance of outstanding retention to be paid within thirty five (35) days after completion of our work. Final
payment to be made within sixty (60) days after substantial completion of our work. Interest will be charged

on the unpaid balance at the rate of 1% per month or any fraction of a month.

Harris reserves the right to subcontract portions of this work.

Contractor agrees to give Harris adequate notice for workmen required at the jobsite, and to provide sufficient
work for a least one full shift.

Harris's price is based upon detailing, fabrication, and placing on a normal five (5) day, forty (40) hour week,
7:00 AM. to 3:30 P.M. Performance will be based on conventional construction, timely receipt of three (3)
sets of complete plans and specifications and adequate written schedules to which the seller is a party.

Buyer shall furnish design information, location of pour joints and construction schedules in sufficient time to
allow for preparation and approval of detail drawing plus @ minimum of seven (7) working days for fabrication
and delivery. Forty eight (48) hours notice is required for cancellation of previously scheduled deliveries, and
two (2) weeks notice of job requirements and changes in construction.

Accessaries and tie wire are not included with supply-only items.

. General Liability insurance will be provided solely for the scope of work contained within this proposal and

performed by Harris and/or its engaged parties. In the event that Harris is required to name any parties as
additional insured, said endorsements will be qualified to limit any liabilities assumed by Harrig' Surety, to
contractually assumed liabilities of Harris. Any endorsements naming Architects andfor Engineers as
additional insured will exclude Professional liabilities. XCU coverage is not applicable o this trade. Harris
warrants continuance of required coverage in lieu of providing any requested “Per Project"/"Limits of
Insurance” or Canceliation Notice endorsements, and/or the deletion of “endeavor” wording from certificates.
Should additional coverage or alternate requirements be required by the Owner, Harris will endeavor to
acquire said coverage. If coverage is obtainable, any additional cost will be extra to prices quoted within this
Proposal Agreement. Harris reserves the right to negotiate premiums for any wrap up insurance programs
and reserves the right to refuse to provide rates and rate sheets of its General Liability and Auto policies.

performance under this Agreement shall be subject to such extensions of time as are deemed justifiable for
delays, or failure to perform, due to causes arising from strikes and/or union organized job actions not
directed at Harris, lockouts, acts of God, accidents, acts of the Contractor or Owner, fire, earthquake,
terrorism, war or measures of the Government of the United States, or other such government agencies, or
other contingencies beyond Harris's reasonable control. Harris shall not be held responsible for any loss,
damage, or liability of any nature resulting from such delays, or failure to perform.

Harris is not responsible for jobsite conditions that violate OSHA standards or local governing authorities,
including Rebar end protection, shoring, walkways, scaffolding, trenches, fall-protection anchorage points,
ate. Contractor shall furnish and install adequate protection to Insure the safety of those working above
exposed reinforcing steel.

No charges for labor or materials, furnished by the Contractor shall be allowed as a credit, unless authorized
in writing by Harris within fourteen days of said occurrence.

Contractor agrees to accept Harris's Drug Free Workplace program and test results thereof or bear the cost
of re-testing. Contractor further agrees to empower Harris with the responsibility to train its own forces in site
specific safety practices or pay the cost of overtime for on-site training.

Page 3 of 4
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05-0G0704 Rie. 101 Fairview Ave.
Proposal Continued

15, Contractor agrees that all forms and templates will be in place before installation of reinforcing steel, and/or
post-tensioning, except those forms or other materials that will hinder the installation.

16. Contractor shall provide, at no cost to Harris, properly manned hoisting facilities fo unload trucks, move
materials and men to working levels, prefabricated items, charging of vertical column bars, columns, beams,
and pre-tied wall curtains. Such assemblies shall be tied in one location, unless mutually agreed otherwise.
No added supports, such as concrete blocks or plastic spacers for pre-assembled caissons are included.

Guying of pre-assembled items is excluded.
17. Contractor shall furnish parking area for Harris's field crew and space for a jobsite shack, at no cost 1o Harris.

18. Contractor shall fumish sanitary facilities to include hand - washing stations and potable water.

ACCEPTANCE:
Contractor Sub-Contractor: _Harris Salinas Rebar Inc. .
By: Date: By: Date:

Brian Hartlin, Chief Estimator
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VISTA scacomany

DATE:  October 15, 2013
BID DATE:  October 15, 2013
ESTIMATE NO. $B2013-050

OFFER il

PROJECT: CALTRANS 05-0G0704 ’ e
Santa Barbara County in Goleta j
from .2 mile East to .7 mile West of Fairview Ave OC .

r 4
£7

OWNER: State of California {-)\ ' 3\0
ARCHITECT: State of California
ENGINEER: State of California A0 /5
PLANS AND DATES 1-343 (4/29/13) %
SPECIFICATIONS: Standard Specifications 2010, Section 52
ADDENDA(UM). No. 1

VISTA STEEL COMPANY (hereafter called the Seller) offers to supply the following described materials
and labor required for the above project by the above identified plans and specifications in accordance
with the conditions of the Manual Of Standard Practice of the American Concrete Institute and in
accordance with the following terms and conditions:

Concrete rebar furnished and installed.

Caisson cages assembled and stockpiled.

Dowels to existing F.0.B. our truck, jobsite.

Mechanical splicing as shown on the contract drawings.

T-Headed reinforcing furnished and installed.

Epoxy coated Pile anchors F.0.B. our truck, jobsite.

Concrete rebar for Type 60A & 60 Modified F.0.B. our truck, jobsite.

ITEM DESCRIPTION UOM QUANTITY UNIT PRICE TOTAL
110 . 24" PIPE PILE (EPOXY CTD PILE ANCHORS) EA 88  102.67 ea $9,035.00
112 CLASS 200 PILES (EPOXY CTD PILE ANCHORS) EA 68  102.67 ea $6,982.00

® {13 60" CIDH CONCRETE PILE (SIGN FDN) LF 22 252.09LF $5,546.00
® 117 (F) APPROACH SLAB (TYPE EQ) CcY 35 439.514CY  $15,3B3.00
e 118 (F) APPROACH SLAB (TYPE N} CY 487 327.78CY  $159,629.00

119 (F) MINOR CONCCRETE (MINOR STRUCTURE) CY 116 380.24 CY $44,108.00
» 122 (F) BAR REINFORCING STEEL {BRIDGE) LB 614,467 1.27426 LB $782,990.00
¢ 123 (F) HEADED BAR REINFORCEMENT (T-HEADS CONLY) EA 4,530 26.84 EA $121,588.00

e 174 CONCRETE BARRIER (TYPE 60A) LF 154 5.84 LF $900.00

¢ 175 CONCRETE BARRIER (TYPE 60R MODIFIED) LF 200 37.15LF $7,430.00
¢ 176 (F) CONCRETE BARRIER (TYPE 80) LF 208 94.27 LF $19,609.00
e 177  CONCRETE BARRIER (TYPE 60 MODIFIED) LF 1,480 6.12 LF $9,057.00
4 178  CALIFORNIA 5T-40 BRIDGE RAIL (MOD) LF 47 32.36LF $1,521.00

Total ~$TT83778.00

1123, 65

Note: This is a 4 page Offer. Acceptance of this page is acceptance of all 4 pages.
Sections A, E, F & J must be incorporated in any Contract without modification.

VISTA STEEL COMPANY IS A SMALL BUSINESS ENTERPRISE - SBE
VISTA STEEL COMPANY IS A DISADVANTAGE BUSINESS ENTERPRISE - DBE
CALTRANS CERTIFICATE NUMBER CT-008204
VISTA STEEL COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER
VISTA STEEL COMPANY 1S A SMALL BUSINESS WITH THE STATE OF CALIFORNIA- SUPPLIER #22879

Ventura Facility (Main Plant) 331 West Lewis St. : PH 805-6853-1188 FAX B05-652-1873
Ventura, Ca. 93001
Goleta Facility (Corporate Office) 6100 "A" Francis Botello Rd. PH 805-964-4732 FAX B05-964-1051

Goleta, Ca. 83117

License No. 257955 (class C50)
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A. MISCELLANEOUS BUYER'S RESPONSIBILITIES

Buyer shall furnish without charge to Seller all lines, centers, grades, elevations, templates, ramps, racks, bracing

and scaffolds in place complying with all safety requirements and suitable for mest efficient placement of
“rebar.

Buyer shall furnish without charge to seller manlifts if required by State Safety Order, Union Agreement, or job

conditions.

Buyer shall furnish without charge to Setler drinking water, first aid and sanitary facilities.

Buyer shall furnish without charge to Seller space for delivery and storage of steel within 50 feet of all places

where material is to be used or hoisted and accessible to semi-tractor trailers under their own power. Buyer shall

furnish protection of vertical protruding reinforcing steel for the safety of those working above,

Buyer shall not double form nor place form ties before reinforcing steel is installed.

Buyer shall furnish approved working drawings of the temporary support system for column cages which the bid

documents may require. Buyer shall be responsible for all deadmen, guying and temporary support of column

cages.

Buyer shall notify Seller of any shortages in F.0.B. material within forty-eight hours after delivery. No claim will

be honored if notification is made beyond that time. .

Buyer shall provide proof of financial responsibility and satisfactory credit history.

B, SCHEDULING

(2]

o

m

This offer is based on logical and timely scheduling of Vista Steel Company's and other subcontractors’ activities
allowing efficiency of performance and avoiding interference between trades.

This offer is also based upon detailing, fabricating and placing on a normal 8-hour day shift, 5-day, 40-hour week,
with a minimum of 8 hours of work for 4 man per each request for placers. Overtime for office, shop and field
personnel incurred by Seller at Buyers request for deviation fram this schedule shall be billed to the Buyer as an
extra. Installation witl be based on conventional construction, timely receipt of complete plans, specifications,
California Preliminary Notice and adequate schedule to which the buyer is a party. Buyer shall furnish design
information and construction schedules in sufficient time to allow for preparation and approval of detail drawings
plus a minimum of 7 working days for fabrication and delivery. Reinforcing steel splicing will be as shown on the
plans only, Any additional splices added or any increase in dowel length furnished for the convenience of the
Buyer and not paid for by the Owner will be paid for by the Buyer. If, at any time a Buyer's representative calls for
steel placers and they arrive to the job at a designated time and the job is not ready, there will be a charge to
the Buyer for show-up time {as per Union Regulations). In the event of a schedule delay caused by the Buyer
and/or Buyer's subcontractor(s), the Seller has the right to schedule in accordance with manpower availability not
to exceed 3 working days. Forty-eight hours notice is required for cancellation of scheduled deliveries.

If this job is held up for a period of 60 days or more for any reason, this offer may be subject to change based on
cost increases.

. DELIVERIES

Prices are based on deliveries from Sellers warehouse in minimum 20-ton truckloads. Additional deliveries for
Buyer's convenience will be charged as an extra to the contract amount.

Detiveries that are not unloaded within 2 hours because of Buyers neglect will be charged for at Vista Steel
Company's current hourly delivery rate.

. DELAYS

seller shall not be liable for any delays occasioned by causes not within its reasonable control, including labor
disputes, disasters, governmental acts, or unavailability of materials from it's usual source of supply, or any repair
of damage not caused by it. Penalties and liquidated damages shall be borne by Buyer.

. EXCLUSIONS Ppursuant to the Manual of Standard Practice of the Concrete Reinforcing Steel Institute

{CRSI) and/or the ACl Manual of Standard Practice, the following are excluded:
Testing and inspection other than mill test reparts.
Bonding and/or the cost of bonds required by Buyer or the Project Owner and/or furnishing additional insurance
above Sellers basic general and auto liability of $1,000,000 combined single limit for bodily injury or property
damage. The cost of any such bonds or insurance, as well as the cost of any riders, attachments, or
endorsements required by Buyer which change the cost of any insurance policy carried by Selter shall by borne
by Buyer. 1
Hoisting. (Buyer shall furnish without charge suitable equipment fully operated for hoisting or lowering of
reinforcing material, including unloading and reloading of trucks at docks, setting of cages and/or assemblies and
power placing of individual bars that Seller may require.)
Estimated hook time (80 hrs). Excluded.
Plain round bars (smooth dowels or bars), threaded bars, sleeves, anchors, studs, bolts and inserts.
Cutting, cleaning, straightening, and bending existing steel.
Pour watchmen if required by plans, specs, or Buyer.
The cast of welding tests and inspection. {Unless specifically indicated otherwise in scope of work above).
Material and labor for repair of damage resutting from weather, flood, cave-in or other acts of God.
Traffic control and/or flagging.
Field inspections.
Samples.

PROPOSAL

VI S TA Steel Company

@ooz2/004
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+  Layout of masonry dowels.

/E. EXCLUSIONS (cont.)
s All reinforcing not shown on plans but which could be called for in various codes and titles. (Refer to ACI
Manual of Standard Practice for Detailing, Chapter 6).
«  Protective caps for exposed reinforcing steel ends.
Cleaning, sandblasting or reworking of any reinforcing due to negligence or carelessness of Buyer and/or Buyer’s
other subcontractors.
All welding. (Unless specifically indicated otherwise in scope of work above).

.

«  Furnishing and/or welding of dowels and/or anchors which weld to miscellaneous and/or structural steel.

¢ Field bending of any reinforcing steel. )

« Splices and added refnforcing bars for construction joints and/or control joints not shown on the drawings.

«  Drilling, grouting, dry-packing, epoxy mortaring and placing bars in drilled holes.

«  The setting of assembled and stockpiled cages.

+  Fastening accessories on steel assemblies designated as “stockpiled” or “F.0.B. our truck, jobsite”.,

+  Pulling wire mesh, chairing, blocking or otherwise establishing mesh depth for pour.

CIAL CONDITIONS:

In consideration of the current volatility of reinforcing steel pricing, Subcontractor will require the following
clause in the subcontract agreement, “Subcontractor may require prepayment of materials or payment at the
time of purchase for materials for this project.

F. CONDITIONS

«  Approval for pouring or embedment in concrete shall terminate Seller's responsibility for that portion of the work.

«  Buyer shall furnish Manlift if required.

«  Masonry vertical reinforcing is estimated one piece full height (Additional laps, no matter at whose request, witl

be furnished at additional cost to Buyer).

e Seller may subcontract portions of work herein.

«  Buyer shall furnish at no cost to seller, information on all pour joints as well as pouring sequence and
verification of all dimensions indicated as plus or minus prior to detailing of steel.

«  Minimum dimensions shown on plans are figured as maximum.

e« Buyer shall furnish firm level sub grade at elevation shown on the plans.

e  BUYER SHALL PROVIDE SELLER WITH (2) CONSTRUCTION SETS OF PLANS WHEN JOB IS AWARDED.

G. PAYMENTS

«  Each calendar month, an estimate shall be made by the selter of the value of material fabricated and shipped
(placed or not) and of the value of the instatlation work done up to that time at the project site.100% of such
estimate shall be paid upon receipt of funds by Buyer from Owner, but in no case later than the last day of the
month following Vista Steel Company’s billing date.

»  Past due accounts shall bear interest at the lower of 18% per annum or the maximum rate allowed by law,

«  Prompt payment shall be a condition precedent to performance by Seller. In the event Buyer fails to make
payment as herein provided or if the Seller shall have reasonable doubt as to the Buyer's financial responsibility,
Seller shall have the right to suspend performance until payment or receipt of satisfactory proof of responsibility,
or Seller may elect to terminate all of Sellers obligations and Buyer's rights and require payment in full to the date
of such termination, without deduction for retention, all without prejudice to any other rights of seller. Seller
reserves the right to contact the Owner and/or Prime Contractor in the event of late payment or non-payment.

«  Seller shall retain title to all materials until paid for in full or incorporated into the structure, and all material
unused at the completion of construction. .

«  Buyer shall send all payments to VISTA STEEL COMPANY, 6100 A FRANCIS BOTELLO ROAD, GOLETA, CA, 93117,

H. BACKCHARGES

«  Any work to be performed by the Buyer which could originate a back charge to the Seller must be approved in
advance by the signature of an authorized Seller's representative.

«  Buyer shall not supply any of the material, labor or services covered in this proposal without prior written consent
of Vista Steel Company.

. CHANGE ORDERS

o Seller shall have the right to require that praposed changes be authorized in advance and in writing through a
contract change order issued by the Buyer's main office or authorized jobsite represen tative prior to Seller
scheduling detailing, fabrication, or instatlation of any material for said changes. If, however, in order to
increase efficiency and to expedite the work, Seller does not request and/or obtain prior written authorization,
Seller retains the right to compensation for such modifications or extras, Any modifications resulting in additional
charges will be included with the next regular billing and shall be paid without retention,

J. CURRENT COSTS

PROPOSAL

VI S TA Steel Company
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Seller's offer is based upon current costs. In the event of delay in commencement of work and/or delay in
completion of the work beyond the original completion time and/or announced increases, Seller reserves the right
to pass on its actuat cost increases plus overhead and profit.

K., LEGAL FEES

In the event of non-payment or dispute, the non-prevailing party shall pay the costs of collection or resolution,
including reasonable attorney fees, if any. Settlement shall be based upon theoretical weights, per Seller's
invoices, absent contrary showing. Seller reserves the right to use arbitration as a means of settlement.

OTHER TERMS

Seller's offer is based on all the above terms and conditions. It is void if any of them is unacceptable to the
Buyer, however, different terms and conditions and accordingly adjusted price(s) could be considered by the
Seller under Buyer's request.

Vista Steet Company will indemnify and name additional insured other parties as and if requested but subject only
to the extent Vista Steel Company is responsible for the claim.

Seller's offer is based on Buyer performing its own concrete work. If Buyer elects to subcontract the concrete
work, the Seller has the right to review its offer and approve the proposed concrete subcontractor selected,

If Seller is requested by Buyer to sign a contract different in form than this offer, Buyer agrees that a copy of this
offer shall be attached as an exhibit to the contract and that the following language will be added to the
contract:

This contract incorporates by reference the terms and conditions of the written offer of VISTA STEEL COMPANY,
dated , & copy of which is attached as Exhibit , which
said terms and conditions shall supersede any contrary provisions contained in this document.

This offer is valid until another subcontractor is listed by the Buyer or until a letter of
intent is received on or before 11/16/2013, whichever comes first.

Acceptance of this 4 page offer shall constitute a binding contract (Listing Vista Steel Co. is, by
definition, acceptance).

The above offer is accepted:

BUYER:

BY:

TITLE:

DATE:

SELLER: VISTA STEEL COMPANY

BY: Maria DiMaggio

President

DATE: 10/15/2013

PROPOSAL

VI S TA Steel Company
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From: Central Striping Fax; (916) 998-1272 To: Fax: +1 (760) 471-4860 Page 2 of 3 10M5/2013 11:22

Cali fornia LIC #403896 CLASS C32
Hawaii LIC #C-11288

Nevada LIC #0039313

Oregon LIC #118214

Small Business Enterprise #0020572

g

6-635-5175

Bid Proposal

TO: Contractors QUOTED BY: Darren Smith
LOCATION: 05-SB-101-22.3/23 BID DATE: Tuesday, October 15, 2013
PROJECT : 05-0G0704 - BID TIME: 2:00 PM
ITEM NO. ITEM DESCRIPTION UNITS UOM UNIT PRICE | TOTAL AMOUNT
7 TEMPORARY PAVEMENT MARKING 580 SF 4.00 2,320.00
8 TEMPORARY TRAFFIC STRIPE 117,000 LF 0.25 29,250.00
41 REMOVE PAINTED TRAFFIC STRIPE 12.100 LF 0.40 4.840.00
42 REMOVE THERMOPLASTIC TRAFFIC STRIPE ; 4,550 LF 0.50 2,275.00
43 REMOVE PAVEMENT MARKER 1,120 EA 1.00 1.120.00
179 THERMOPLASTIC PAVEMENT MARKING - 860 SF 4.50 3,870.00
180 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 40,600 LF 0.38 15.428.00
181 PAVEMENT MARKER (NON-REFLECTIVE) 580 EA 2.00 1,160.00
182 PAVEMENT MARKER (RETROREFLECTIVE) 880 EA 2.50 2.200.00
187 MOBILIZATION 1 LS 23.040.00 23.040.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.
THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT TOTAL | 8 85,503.00
OUR OFFICE.
ACCEPTEDBY .
TITLE :
e

L
8\0
éD 1/

PO #OR CCO#: \'\n {fj’
) >
N2

3489 Luyung Drive | Rancho Cordova, CA 95742 | (916) 635-5175 | (916) 631-9427 fax | www.centralstripingservice.com 1 of 2

Y



From: Central Striping Fax: (216) 998-1272 To: Fax: +1(760) 471-4860 Page 3 of 3 10/15/2013 11:22

California LIC #403896 CLASS C32
: i Hawaii LIC #C-11288

s V Nevada LIC #0038313
116-635 _5 178 Oregon LIC 118214
] Small Business Enterprise #0020572

QUOTATION

TO: contractors COMPANY:
LOCATION: 05-58-101-22.3/23 ACCEPTED BY:
CONTRACT #: 05060704 DATED:

SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRICR TO BID TIME.
THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.

2. CSS,inc. is a Certified SBE
Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters
of Hawaii.

4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded
from the subcontract/purchase order.

5. Backcharges: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges,
including Liquidated Damages, without prior written mutual agreement.

6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract
agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.

7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.

8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract
agreement.

8. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted,
for any premium time incurred.

10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.

11. Changeable message boards are not included, unless otherwise noted.

12. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any
changes to the progress schedule may require additional advance notification for mobilization to perform our work.

13. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.

14. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.

15. All werk associated with the SWPP and/or WPCP is excluded.

16. Notification and/or signing to residents or businesses is excluded.

17. Items not specifically identified in this quote are excluded.

18. Contractor agrees to provide a source of clean water should any of our items require it.

19. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.

20. Payment Terms:
© Retention is not to be taken and held on our items of work.
° Net 30 or per California Prompt Payment Statutes.

21. Traffic Control is not included for our items of work.

22. Traffic Control plan is not included.

23. 8 Ea. Move-Ins are included. $_2,880.00 Ea. Additional Move

24. Sweeping and disposal of grinding to be done by others.

3489 Luyung Drive | Rancho Cordova, CA 95742 | (916) 635-5175 | (916) 631-8427 fax | www.centralstriping.biz PAGE20F 2



715 Ridge Road
Nipomo, CA .92444

I.a Firma Inc.. Phone: 805-748-8576
; Fax: B05«923-0501
‘ E-Mail:
DBE 3 9 3 2 2 estimatingftheswpppfirm.com

Web: www.theswpppfirm.con

October 14, 2013

Project: 05-0G0704

Upgrade Drainage Culverts

05-SB-101-22.3/23.0

We are pleased to provide you with a bid for the items listed below based on plans,
specifications, and (2) addenda.

Bid item.
Item Code Description Unit Quantity UnitPrice Total
, Prepare Storm Water -
14 130300 Pollution Prevention LS LS $1,750.00 $1,750.00
Program.
15 130310 ponEventiction EA 50  $300.00 $15,000.00
g7 130330 Storm Waterdmnual 5, 3 $1,000.00 $3,000.00
Report

Exclusions and qualifications.
1. Special testing and permits not in contract. -

2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

o e

VICENTE BRAVO.
CPESC QSDI/P #305



Back To Que I

Search Returned. 1 Records

Mon Sep 23 17:47:48 PDT 2012

Query Criteria

Firm/DBA Name: La Firma

Firm Type: DBE

Firm ID

Firm/DBA Name
Addrese Line1
Address Line2

Clty

State

Zip Codet

Zip Code2

Malling Address Line1
Mailing Address Line2
Malling City
Malling State
halling Zip Code1
Mailing Zlp Code2
Certiflcation Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gendear
Ethnicity
Firm Type

39322
LA FIRMA INC,
715 RIDGE ROAD

NIPOMO
CA
93444

DBE
estimating@theswpppfirm.com
VICENTE C. BRAVO

(805)

74B8-8576

(805)

929-0501

DEPARTMENT OF TRANSPORTATION

e

01; 02; 03, 04; 05, 06, 07; 08; 09; 10; 11; 12; 18; 14; 15; 16; 17; 18; 15; 20; 21: 2223242526272829‘%031

238990; 541620;

3233343536373839404142434445464748495051 52, B3, 54, 55; 66, 57, 58;
01;02; 03; 04; 05; 08; 67; 08; 09; 10; 11; 12:

C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; (8852

SWPPP Planning;
B General Building Contractor; D64 Nonspecialized;

M
NATIVE AMERICAN
DBE

Back To Que 0



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Attachment D

D. List the names and dates of each publication in which a request for DBE
participation for this project was placed by the bidder. Attach copies of
published advertisements or proofs of publications:

Publications Dates of Advertisement
Caltrans Opt-in Website Posted 9/26/2013- online through bid date.
DBEGoodfaith.com online Posted 9/26/2013 online through bid date.

Construction Bid Source Posted 9/26/2013 online through bid date.



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 4

Home -» Contract Awards and Services -+ Advertised Projects This Week
Listing for all primes seeking assistance with project 05-0G0704. 5 results found.

Contractor: GRANITE CONSTRUCTION COMPANY Contact: DIANNE CARLISLE

Address: 5335 DEBBIE LANE SANTA BARBARA CA 93111

Phone: 805 964 9951 Fax: 805 967 1431 Email: DIANNE.CARLISLE@GCINC.COM

Services needed: Granite Construction Company is requesting sub-bids from qualified DBE
Subcontractors and Suppliers performing a commercially useful function for the following items of
work, including but not limited to: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL
PATH METHOD) TIME-RELATED OVERHEAD (WDAY) CONSTRUCTION AREA SIGNS TRAFFIC
CONTROL SYSTEM TYPE I1I BARRICADE TEMPORARY PAVEMENT MARKING (PAINT)
TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PORTABLE
CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH
CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION
PREVENTIONPLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS
DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION
CONTROL) TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) TEMPORARY
CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL
TEMPORARY GRAVEL BAG BERM TEMPORARY LARGE SEDIMENT BARRIER TEMPORARY
SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY
CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) TREATED WOOD WASTE
CONTRACTOR-SUPPLIED BIOLOGIST (LS) NATURAL RESOURCE PROTECTION PLAN
ABANDON DRAINAGE FACILITY REMOVE WOOD FENCE REMOVE CHAIN LINK FENCE
REMOVE MASONRY BLOCK WALL REMOVE METAL BEAM GUARD RAILING REMOVE SINGLE
THRIE BEAM BARRIER REMOVE DOUBLE THRIE BEAM BARRIER REMOVE IRRIGATION
FACILITY REMOVE PAINTED TRAFFIC STRIPE REMOVE THERMOPLASTIC TRAFFIC STRIPE
REMOVE PAVEMENT MARKER REMOVE SIGN STRUCTURE (EA) REMOVE ASPHALT
CONCRETE PAVEMENT (SQFT) REMOVE ASPHALT CONCRETE DIKE REMOVE REINFORCED
CONCRETE BOX CULVERT (CY) REMOVE INLET REMOVE HEADWALL RESET ROADSIDE
SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE
BARRIER CLEARING AND GRUBBING (LS) ROADWAY EXCAVATION ROADWAY EXCAVATION
(TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION (TYPE A) STRUCTURE
EXCAVATION (TYPE D) STRUCTURE BACKFILL (BRIDGE) LIGHTWEIGHT EMBANKMENT
(EPS BLOCK) GEOMEMBRANE (GASOLINE RESISTANT) STRUCTURE BACKFILL
(LIGHTWEIGHT EMBANKMENT) ROADSIDE CLEARING ROCK STAIN LIVE SILTATION
WILLOW CUTTINGS WILLOW POLE MAINTAIN EXISTING PLANTED AREAS PLANT
ESTABLISHMENT WORK CHECK AND TEST EXISTING IRRIGATION FACILITIES MAINTAIN
EXISTING IRRIGATION FACILITIES CONTROL AND NEUTRAL CONDUCTORS 1 1/2" ELECTRIC
REMOTE CONTROL VALVE 2" ELECTRIC REMOTE CONTROL VALVE TEMPORARY
IRRIGATION LINE SPRINKLER (TYPE C-2) 3" GATE VALVE 3/4" PLASTIC PIPE (SCHEDULE 40)
(SUPPLY LINE) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 1 1/4" PLASTIC PIPE
(SCHEDULE 40) (SUPPLY LINE) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 2"
PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY
LINE) BALL VALVE 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
EXTEND 8" CONDUIT MOVE-IN/MOVE-OUT (EROSION CONTROL) IMPORTED TOPSOIL (CY)
ROLLED EROSION CONTROL PRODUCT (NETTING) HYDROMULCH FIBER ROLLS STRAW
HYDROSEED (MIX A) HYDROSEED (MIX B) HYDROSEED (MIX C) COMPOST (TYPE 1)
COMPOST (TYPE 2) INCORPORATE MATERIALS CLASS 1 AGGREGATE SUBBASE CLASS 2
AGGREGATE BASE (CY) LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A) SHOULDER
RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK
COAT FURNISH 24" STEEL PIPE PILING DRIVE 24" STEEL PIPE PILE FURNISH PILING (CLASS
200) (ALTERNATIVE W) DRIVE PILE (CLASS 200) (ALTERNATIVE W) 60" CAST-IN-DRILLED-

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=05-0G0704 9/26/2013



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 4

HOLE CONCRETE PILE (SIGN FOUNDATION) SEAL COURSE CONCRETE STRUCTURAL
CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE EQ) STRUCITURAIL CONCRETE, APPROACH SLAB (TYPE N) MINOR
CONCRETE (MINOR STRUCTURE) MASONRY BLOCK WALL JOINT SEAL (MR 1/2") BAR
REINFORCING STEEL (BRIDGE) HEADED BAR REINFORCEMENT FURNISH SIGN
STRUCTURE (TRUSS) INSTALL SIGN STRUCTURE (TRUSS) FURNISH LAMINATED PANEL
SIGN (1"-TYPE A) INSTALL SIGN PANEL ON EXISTING FRAME 24" ALTERNATIVE PIPE
CULVERT TEMPORARY CULVERT 24" PLASTIC PIPE 18" REINFORCED CONCRETE PIPE
(CLASS V) 24" REINFORCED CONCRETE PIPE (CLASS V) TEMPORARY SLOTTED
CORRUGATED STEEL PIPE STRUCTURE APPROACH DRAINAGE SYSTEM 3" SLOTTED
PLASTIC PIPE UNDERDRAIN 4" PLASTIC PIPE (EDGE DRAIN) 4" PLASTIC FIPE (EDGE DRAIN
OUTLET) CLASS 2 PERMEABLE MATERJAL (BLANKET) TEMPORARY DRAINAGE INLET
DRAINAGE INLET MARKER 6" WELDED STEEL PIPE CASING (BRIDGE) (.250" THICK)
TEMPORARY FLARED END SECTION 24" ALTERNATIVE FLARED END SECTION TEMPORARY
CAP INLET 36" PRECAST CONCRETE PIPE INLET INLET DEPRESSION ROCK SLOPE
PROTECTION (1/2 T, METHOD A) (CY) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
GABION ROCK SLOPE PROTECTION FABRIC (CLASS 8) MINOR CONCRETE (MISCELLANEQUS
CONSTRUCTION) MINOR CONCRETE (GUTTER DEPRESSION) MINOR CONCRETE (EXPOSED
AGGREGATE CONCRETE) MISCELLANEQUS IRON AND STEEL WATER LINE (GOLETAWATER
DISTRICT) SEWER LINE (GOLETA SANITARY DISTRICT) TEMPORARY FENCE (TYPE CL-6)
TEMPORARY FENCE (TYPE CL-6, SLATTED) CHAIN LINK FENCE (TYFPE CL-6) WOOD FENCE 4'
CHAIN LINK GATE (TYPE CL-6) 8 CHAIN LINK GATE (TYPE CL-6) 16' CHAIN LINK GATE (TYPE
CL-6) CHAIN LINK FENCE (TYPE CL-8, SLATTED, MODIFIED) 4' CHAIN LINK GATE (TYPE CL-
8, SLATTED, MODIFIED) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION
CONTROL (MINOR CONCRETE) CHAIN LINK RAILING (TYPE 7) DOUBLE THRIE BEAM
BARRIER (STEEL POST) TRANSITION RAILING (TYPE WB) TRANSITION RAILING (TYPE DTB)
END ANCHOR ASSEMBLY (TYPE SFT) ALTERNATIVE FLARED TERMINAL SYSTEM CONCRETE
BARRIER (TYPE 60A) CONCRETE BARRIER (TYPE 60R MODIFIED) CONCRETE BARRIER
(TYPE 80) CONCRETE BARRIER (TYPE 60 MODIFIED) CALIFORNIA ST-40 BRIDGE RAIL
(MOD) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE) PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT MARKER
(RETROREFLECTIVE) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION MODIFY WIRELESS VEHICLE DETECTION SYSTEM MODIFY
SIGNAL MODIFY LIGHTING AND SIGN ILLUMINATION ** ALL SCHEDULE OF BID ITEMS
OPEN FOR BID ** Including items of work normally performed by Granite. Quotations will be
broken down into comparable packages as reasonably necessary. Granite will work with interested
DBE subcontractors to identify opportunities to break down items into economically feasible
packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers,
Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment
bonds are required for the full amount of subcontract price. Granite will pay for bond premium up to
1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s
compensation coverage meeting Granite?s requirements and will be required to sign the standard
Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be
obtained by contacting the estimator. Plans and specifications are also available for viewing at our
office located at: 5335 Debbie Lane Santa Barbara, CA 93111 Please call if you need any bidding
assistance including but not limited to; obtaining bonding, insurance, equipment, materials and/or
supplies: Granite intends to work cooperatively with all qualified DBE firms seeking work on this
project. Granite Construction Company P.O. Box 6744 Santa Barbara, California 93160 Phone (805)
964-9951 Fax (805) 967-1431 Contact BRIAN LARINAN Brian.larinan@gcine.com

Date posted: 08/28/2013 ,

Contractor: C. A. Rasmussen, Inc. Contact: Stacey Klein
Address: 28548 Livingston Avenue Valencia, CA 91355
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Phone: 661-367-9040 Fax: 661-367-9097 Email: sklein@carasmussen.com

Services needed: Co621 Landscaping Material Supplier; Co624 Petroleum, Oil, Lubricants
Supplier; Co625 Sand & Gravel Supplier; Co639 Asphalt Supplier; Co649 Pilings Supplier; Co651
Concrete & Cement Supplier; Co652 Reinforcing Bar Section Supplier; Co655 Steel Supplier; Co671
Draining Systems Supplier; Co672 Storm Water Systems Supplier; Co680 Fencing Supplier; Co683
Guard Railings & Barriers Supplier; Co685 Pavement Markers Supplier; Co686 Electrical & Signals
Supplier; Co8oo0 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200
Construction Area Signs; C1201 Traffic Control System; C1531 Plane Asphalt Concrete; C1601
Clearing & Grubbing; C2021 Hydroseeding; C2030 Erosion Control; C2065 Irrigation System; C2066
Temporary Erosion Control; C3940 Place Asphalt Concrete Dike & Misc; C4040 Clean & Seal
Pavement Joints - Rout & Seal Cracks; C4901 Furnish & Drive Piling; C4906 Cast-in-Drilled-Hole
Concrete Piling; C5100 Concrete Structure; C5105 Minor Concrete Structure; C5135 Concrete Block &
Masonry Retaining Wall; C5201 Reinforcing Steel; C5601 Sign Structure; C5620 Roadside Sign;
C6200 Alternative Pipe Culvert; C6500 Reinforced Concrete Pipe; C6650 Corrugated Metal Pipe
{CSP); C7000 Plastic Pipe; C7140 Clay Sewer Pipe; C7191 Sewer Manhole; C7200 Rock Slope
Protection; C7500 Misc Iron & Steel Frame, Cover & Grate; C8000 Fencing Contractor; C8001
Temporary Fencing; C8320 Metal Beam Guard Railing; C8330 Metal Railing; C8331 Concrete
Barrier; C8391 Metal Beam Barrier; C8405 Thermoplastic Traffic Striping & Marking; C8406 Painted
Traffic Striping & Marking; C8501 Pavement Marking; C8602 Signal & Lighting; C8603 Signal;
C8604 Lighting; C8722 Environmental Engineer; C8792 Environmental - Biological Studies; C88z1
Lead Compliance; C8852 SWPPP Planning; C9602 Bottom Dump Trucking; C9603 Transfer Dump
Truck; C9604 Super 10 Dump Truck; C9606 Water Truck; Cg607 End Dump Truck; Cg632
Hazardous Substance Removal; C9633 Hazardous Waste Trucking; Cg774 Trucker; Cg867
Landscaping Contractor; C9872 Sewer Connection; C998o Demolition *ALL BID ITEMS OPEN FOR
BID, including items of work normally performed by C. A. Rasmussen, Inc.*

Requirements: C. A. Rasmussen, Inc., an Equal Opportunity Employer, is signatory to Operating
Engineers, Laborers, Cement Masons and Carpenters unions. Plans and specifications for this project
are available to review at the C. A. Rasmussen, Inc. offices, located at 28548 Livingston Avenue,
Valencia, CA 91355; or via download from our FTP site. Please contact 661.367.9062 for alink to the
site. C. A. Rasmussen, Inc, will negotiate in Good Faith with DBE/SBE/DVBE subs for this project,
including assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies
and materials. Scope letters (including subcontractors? conditions or exceptions) should be received
24 hours prior to bid time to allow for proper assessment. 100% performance and payment bonds
may be required for the full amount of subcontract price by an admitted surety and subject to
approval by C. A Rasmussen, Inc. {C. A. Rasmussen, Inc. will pay for bond premium up to 1%.)
Subcontractors must possess a current contractor?s license, insurance and worker?s compensation
coverage meeting C. A. Rasmussen?s requirements, and will be required to sign the standard C. A.
Rasmussen, Inc. Subcontract Agreement and provide a waiver of subrogation. A copy of the
insurance requirements and subcontract agreement can be obtained by contacting our office.

Date posted: 09/16/2013

Contractor: Papich Construction Company Contact: Mike Akins

Address: 800 Farroll Ave Grover Beach Ca 93433

Phone: 805-473-3016 Fax: 805-473-2217 Email: mike@papichconstruction.com

Services needed: Papich Construction Company Inc is soliciting ALL D.B.E. Certified business
enterprises to provide subcontractor or supplier quotes for the above referenced project. We are
soliciting quotes for all items of work within this project.

Requirements: Papich Construction can offer the following to qualified DBE firms: Payment of
bond premium up to 1.5% Assistance obtaining materials, supplies, and equipment Should your
company require assistance, our office must be contacted prior to submission of a proposal At the
time of the bid, all Subcontractors must possess a valid and relevant California Contractors License,
meet Papich?s minimum insurance requirements, and be 100% bondable, All Supplier and
Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any
addenda issued. In addition, all Supplier and Subcontractors will be required to execute Papich?s
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standard subcontract or purchase order agreement (available upon request). Waiver of Subrogation
will be required. Papich Construction, Inc. is signatory to the Operating Engineers and will require a
one-time job agreement for any non-union Subcontractors. Submission of a proposal shall constitute
Supplier or Subcontractor acceptance of all terms as listed above. Any attempted deviation or
revision to said terms shall not be recognized by Papich Construction, Inc. and will be declared null
and void. Questions concerning above requirements should be directed to our office prior to
submission of a proposal. Papich Construction is an EEO employer. Please let us know if you will bid
this project and fax your reply to (805) 473-2217 or call (805) 473-3016.

Date posted: 0g/25/2013

Contractor: Disney Construction, Inc. Contact: Rick Disney

Address: 859 Cowan Rd Ste #3 Burlingame, CA 94010

Phone: 650-259-9545 Fax: 650-259-9651 Email: rdisney@disneyconstruction.com

Services needed: Certified DBE firms are encouraged to provide a quote to Disney for all items of
work listed on the bid list, particularly these: SWPPP, Construction Area Signs, Erosion Control,
MBGR, Cold Plane AC, Clearing & Grubbing, CIDH, Ground Anchors, Rumble Strip, AC Dike, Tack,
Soldier Piles, Rebar, Minor Concrete, Underground, Concrete Barrier, Electrical, Striping, & Trucking
Requirements: Disney Construction is signatory to Operating Engineers, Laborers, Pile Drivers,
Carpenters and Cement Masons unions. 100% performance and payment bonds will be required
from a qualified surety company for the full amount of the subcontract price. Bonding assistance is
available. Disney will pay bond premium up to 1.5%. Subcontractors must possess a current
contractor’s license, insurance and worker's compensation coverage. Subcontractors are encouraged
to contact Disney for insurance requirements or if any other assistance is needed. Subcontractors will
be required to enter into our standard contract. Disney intends to work cooperatively with all
qualified firms seeking work on this project. Disney Construction is an equal opportunity employer
Date posted: 09/25/2013

Contractor: Flatiron West, Inc. Contact: Jannette Carter

Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: 760-916-9100 Fax: 760-471-4860 Email: jcarter@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but
not limited to: AC Dike, Aggregate Supply , Asphalt Paving, Biologist, Clear & Grub, Cold Plane AC,
Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Driven Pile, Electrical,
Erosion Control, Fencing and Railing, Hydroseeding, Joint Seal, Landscape & Irrigation, Lead
Compliance Plan , Masonry, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals,
Overhead Signs, Pipe Supply , Reinforcing Steel , Rock Slope Protection, Rock Stain, Sewer, Water &
Storm Drain, Street Sweeping, Striping, SWPPP

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron analyzes and considers each DBE quote, including
those that are broken down into economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course
of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves
the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers:
Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.
An Equal Opportunity Employer. '

Date posted: 09/26/2013
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DBE GeodFaith Inc.

P. O. Box 521,

. Newark, CA 94560
T: (877) 802-3394

F: (510) 751-0780

Lom . N
your bid outreach solution Info@begoadiaith.com

www.dbegoodfaith.com

Receipt - Transaction # 215-19310

We thank Fiatiron West, In¢, for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE,
MBE, WBE, DVBEs, UDBEs, & SBEs, efc.) for your contraci. Al solicitations are conducted in good faith. We declare under penalty of perjury that all
documentation is frue and correct. '

Transaction Date & Time: 9/26/2013 1:06:53 PM
Estimator Name:

Awarding Agency: Department of Transporiation (Caltrans)
Project Name: Route 101 Goieta

Bid Date & Time: 10/15/2013 02:00 P.M

Service Chosen: Bronze Service (Ad only service)
Amount Paid: $30

PLEASE NOTE:

« Al outreach performed by DBE Good Faith Inc. can be tracked and downioaded from the customers' account homepages.

« All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the
advertisement.

+ For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.

« Documentation for Gold Package transactions will not be completed until the completion of the final call on the second cail date. DBE GoodFaith
inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and
faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initiat cails. On Day Three (3), DBE GoodFaith
inc. performs follow-up calis. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the
right to change the 2nd call date.

« Review the contract's bid documents to ensure that your outreach is in compliance with any and ail additionai requirements and guideiines
estabiished by
the awarding agency. Regardiess of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps
beyond what the services we
provide, DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minonty focus outlets and make additional contact with
selected and other minority firms to ensure compliance with good faith effort requirements.

« The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.

« If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegeodfaith.com.

Thanks again,
DBE GoodFaith inc.

Page1/3



DBE Goodfaith Inc.

Good Faith Transaction Log

Ad created on 09/26/2013 and placed on the following publications

http:/iwww dbegoodfaith.com
http:/trade dbegoodfaith.com

Focus Journal Ad
Published on www.dbegoodfaith.com, 09/26/2013 at 1.06PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date
until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows
Drive

San Marcos, CA

92078

Tel: 760-916-9100

Fax: 760-471-4860

Flatiron West, Inc.
is seeking qualified DBEs

Project Name
Route 101 Goleta

Awarding Agency
Department of Transpoartation (Caltrans)

Project Location
Goleta, Santa Barbara, CA

Bid Date & Time
10/15/2013 at 02:00 P.M

Bid/Contract #
05-0G0704

Project Details

DBE Goal 8%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate Supply ,
Asphalt Paving, Biologist, Clear & Grub, Cold Plane AC, Concrete
Barrier, Concrete Supply, Construction Area Signs, Crash Cushions,
Driven Pile, Electrica!, Erasion Contra!, Fencing and Railing,
Hydroseeding, Joint Sea!, Landscape & Irrigation, Lead Compliance
Plan , Masonry, Material Trucking, MBGR, Minor Concrete, )
Miscellaneous Metals, Qverhead Signs, Pipe Suppiy , Reinfarcing
Steel , Rack Slope Protection, Rock Stain, Sewer, Water & Storrm
Crain, Street Sweeping, Striping, SWPPP.

Plans and specifications can be downloaded, at no cost from Caltrans
website at http://dot.ca.gov/hg/esc/oe/project_ads_addenda/05/05-
0G0704/. Additionally, plans and specifications are available at
Flatiron's San Marcos office. Please cail to make an appaintment to
view plans and specifications. Assistance in obtaining bonding, lines of
credit, insurance, equipment, supplies and materiais is available upon
request. Flatiron analyzes and considers each DBE quote, including
those that are broken down into ecencemically feasible units to
facilitate bidding. Quotations must be valid for same duration as
specified by Dwner for contract award. Bond Reguirements:
Notwithstanding any centrary language in a bid to Flatiron West, Inc.
{*Flatiron™) or any prior course of dealing between Fiatiron and a
bidder, and unless waived in writing by Flatiron, Flatiron reserves the
right, pursuant to Public Contract Code section 4108 and otherwise,
to require each hidder to provide payment and perfarmance bonds
assuring bidder’s abligations to Fiatiron in the amount of 100 percent
of the bid to Flatiron. Flatiron will reimburse the bond premium at
actual cost not to exceed 3%, The surety on the bonds must be a
California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier
DBE participation offered cn your quotation as it will be evaluated with
your price. An Equal Dpportunity Employer.

Page2/3



DBE Goodfaith Inc. Good Faith Transaction Log

Trade Journal Ad
Published on www.trade.dbegoodfaith.com, 09/26/2013 at 1:06PM

The advertisement published in DBE GoodFaith’s Trade Joumal runs from the publication date
untif the bid date listed on the advertisement.

- Trade Journal Ad
Flatiron West, Inc. is Seeking Qualified DBE

Bid Due Date : 10/15/2013 at 02:00 P.M Bid No : 05-0G0704
Contact Estimator :

Project Narme : Route 101 Goleta

Agency Name . Department of Transpertation {Calirans)
Project City : Goleta

Project County :  Santa Barbara

Project State . CA

Project Details

DBE Goal 8%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC
Dike, Aggregate Supply , Asphalt Paving, Biologist, Clear & Grub, Cold Plane AC, Concrete Bamier, Congcrete Supply,
Caonstruction Area Signs, Crash Cushions, Driven Pile, Electrical, Erosion Control, Fencing and Railing,
Hydroseeding, Joint Seal, Landscape & Imigation, Lead Compliance Plan , Masenry, Material Trucking, MBGR, Minor
Concrete, Miscellaneous Metals, Overhead Signs, Pipe Supply , Reinforcing Steel , Rock Siope Protection, Rock
Stain, Sewer, Water & Storm Drain, Street Sweeping, Striping, SWPPP. >

Contact Details : Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: 760-916-9100
Fax: 760-471-4860

Plans and specifications can be downloaded, at no cost from Caltrans website at
http:/dot.ca.gov/hg/esc/oe/project_ads_addenda/05/05-0G0704/. Additionally, plans and specifications are available
at Flatiron’s San Marcos office. Please call to make an appointmerit to view plans and specifications. Assistance in
abtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron
analyzes and considers each DBE guote, including those that are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or any prior course of
dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the righf, pursuant
to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance
bonds assuring bidder's cbligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will
reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted
surety. Non-DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation as i will be evaluated
with your price. An Equal Oppertunity Employer.

Page3/3



Flatiron West, Inc. advertisement for Route 101 Goleta Page 1 of 2

Logged in as: flatiron | Account info | Logaut

(?—_5 Construction Bid Source Thursday, Sepfember 2013 Cafiforia | Toll Free: (888) 786-9450

Member Home Projects out to Bid DBE Advertising Owners Account info * Affiilate Info  Support

Date Of Advertisement: Sep 26, 2013

Flatiron West, Inc.

An Equal Dpportunity Employer
is requesting quotations from alf qualified

DBE
sub-centractors andlor materia suppliers far the faliowing preject:

Route 101 Goleta
Geleta, CA
Located in Santa Barbara County, CA

Dwner: Department of Transpoertation
Bid Date; Oct 15, 2013 at 0Z:00 PM

We are requesting bids for the following trades andfor material suppiiers:

DBE Goal 8%. Request for Cerfified DBE Subcontractors & Suppliers, Quotes requested for, but not iimited to: AC Dike, Aggregate Supply , Asphait Paving,
Biologist, Clear & Grub, Cold Piane AC, Concrete Bamier, Concrete Supply, Construction Area Signs, Crash Cushicns, Driven Pile, Elecinical, Erosion
Control, Fencing and Railing, Hydroseeding, Joint Seal, Landscape & imigation, Lead Compliance Plan , Masonry, Materiai Trucking, MBGR, Minor
Concrete, Miscellaneous Metals, Overhead Signs, Pipe Supply , Reinfarcing Steel | Rock Siope Pratection, Rock Stain, Sewer, Water & Stoam Drain, Street
Sweeping, Striping, SWPPP.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at ho cost from Caltrans website at hitp://dot.ca.gov/hg/esc/oe/project_ads_addenda/05/05-0G0704/,
Additionalty, pians and specificalions are available at Flatiron’s San Marcos office. Piease call to make an appointment to view plans and specifications.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers

each DBE quaote, including those that are broken down intc economicaily feasible units to facilitate bidding. Quatations must be valid for same duration as
specified by Owner for contract award. Bond Requirements: Notwithstanding any cantrary language in a bid ta Fiatiron West, Inc. (“Fiatiron”) or any prior
course of dealing between Flatiron and a bidder, and unless waived in weiting by Fiatiran, Flatiron reserves the right, pursuant te Pubiic Contract Cade
section 4108 and otherwise, to require each bidder to pfovide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of .
100 percent of the big to Flatiron. Fatiron will reimburse the band premium at actual cost not to exceed 3%. The surety on the bonds must be a Califomia
admitted surety. Non-DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quatation as it will be evaluated with ycur pnce. An Equat
Opportunity Empioyer.
Flatiron West, Inc.
1770 La Costa Meadaows Drive
San Marcos, CA 92078
Phone: (760) 9169100 Fax: (760) 4714860
- Email: jcarter@flatironcorp.com
Jannette Carter

Pubtished on Sep 26, 2013 by
Construction Bid Source interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications

lecated at hitp/Avww constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

. This solicitation Ad will run in both publications untij the bid date

http://www.constructionbidsource.com/go/ads/id/1 0667 9/26/2013



Flatiron West, Inc. advertisement for Route 101 Goleta Page 2 of 2

http://www.constructionbidsource.com/go/ads/id/ 10667 ' 9/26/2013



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Section E

E. The names of agencies and the dates on which they were contacted to provide
assistance in contracting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

9/30/2013 Flatiron visited the Office of Business and Economic Opportunity website at
http://www.dot.ca.gov/hg/bep/dbe query.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work
Codes to obtain solicitation list.

On 9/26/13 Flatiron checked the Caltrans website to review which firms register for this
project through the “Opt-In” process (see attached).

On 9/26/2013 Flatiron registered on the Caltrans website as a Prime Contractor
Seeking Assistance (see Section D — Advertisements).

On 9/26/2013 Flatiron solicited DBE participation through the Minority Business
Development Agency.

On 9/26/2013 Flatiron solicited DBE participation through the SBA Subnet Database.

On 9/30/2013 Flatiron solicited DBE participation through the San Diego Contracting
Opportunities Center.



Unified Certification Program

Back To Query Fonm

Page 1 of 1

Mon Sep 30 10:23:29 POT 2013

Query Criteria
District: 0507 08 11 12
Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors

Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0655 STEEL SUPPLIER C0670 PIPE SUPPLIER C0672
Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686
ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2021
HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE (3901 ASPHALT CONCRETE
C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP
C5201 REINFORCING STEEL C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING
CONTRACTOR C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501
PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8792 Environmental - Biological Studies

Firm Type: DBE

159 items found, displaying 1 to 20.[First/Prev] 1, 2,3, 4, 5, 6, 7. 8 [Next/Last]

Firm Firm/DBA

N

1D Name 3
AaP
DEVELOPMENT 3555 VOYAGER
33638 & STREET, SUITE TORRANCE CA 90503
CONSTRUCTION, 8
INC.
ABSL 29393 PACIFIC
5270 CONSTRUCTION ST HAYWARD CA 94544
23 ACDKECD 78 VENTURE LINCOLN  CA 95648
AS 5347 COLE
40742 CONTRACTORS, S0 MARIPOSA 'CA 95338
INC.
ASTEEN
INVESTMENT
40561 CORPDBA LA. 7205 CARL CT EASTVALE CA 92830 010 WACKER
CONCRETE &
GRINDING
A.B. HASHMI, 13066 DEER
22 A& L3056 pEck SANDIEGO CA 9213
seed BROOKHOLLOW SROBKHOLLOW
4586 CONSTRUCTION pve e swTAANA C4 szos  DROOKEOLD
7 7%
727N,
au1s3 AEPENCE Glenoora LAPUENTE CA 91744
AVENUE,
ADVANCED 13 ORCHARD -
35149 GEOSOLUTIONS, ROAD, SUITE e CA 92630
INC 105
ADVANTAGE

DEMCLITION 19819 BLYTHE

ass] e iF WINNETKA CA 91306 . 0. BOX 2207
INC
ALERT-OAITE, 237956
1645 M 278 5 FRESNO  CA 93721  P.0. BOX 12224
10278
7667 ALCITES  Grorcher MIRALOMA CA 91752
FENCE CO.
DRIVE
AMERICA
39072 PACIFIC by BREA ca e
consTRucTION AVE
AMERICAN 2033 caTeway
40932 Copsmmucrion PUACE SUITE SANJOSE CA 95110
COMPANY, INC.
3168 KNIGHTS = 1401 FELIPE
24042 AMLAND CORp 2198 KNICH SANIOSE €A gsu2 e
ARCHULETA
79607
CONCRETE BERMUDA
172 CopstrucTion SQUITRY CLUB DEMOA ok opm
COMPANY wATE
1747
ASAP GENERAL
37200 AoAT SENERAL penEDETTO PERRIS  CA 92571
POINT
38667 ASTRO AL OHID RICHMOND CA 94804

CONSTRUCTION AVENUE

AVIS

35680 consTRucTion PO B0 401 INGLEWOOD CA 50306 00X
BANA 1264

41022 CONSTRUCTION, STAGECOACH T e s DO
INC TRAIL LOOP

Export options: CSV | Excel | XML

http://www.dot.ca.gov/ucp/QuerySubmit.do

Address Addr City State Zip Zp Address Address City = State | Zip

N R e el
~ Codel | Code2 i
DBE pocampo@ap... EFC.:E: 310 793-2310
0BE daryi@absl..  LUISM.AL.. 510  727-0800
DBE email@acdi..  GEORGETTE.. 916  645-7747
OBE deni@sti.c... DENI SMITH 209 742-6684
PIRAL MR g DBE ANTHONY 951 7502736
DBE infoidabhas.., e 760 672-8055
SaleEh. oA gy DBE accu@accuc.. DENNISYUM 734 6414730
bBE mpa@acefen.. MICHAELAB.. 626 13330727
DBE jbaexdadv.. JUANLBA.. 310 7969000
WINNETKA WINNETKA 91306 DBE advantageD... MICHELLED.. 818  477-2074
FRESNO FRESNO 93777 2224  DBE debbien@al..  DEBBIEHUN.. 550 4532474
DBE BARRONTM@A... TESSA BARR... 909 947-9289
DBE apconstruc...  ASHISH SEG.., 559 577-9999
DBE mdaniels@a.. MEREDITHD.. 408  573-6803
SAN JOSE SAN JOSE 95121 DBE ‘:evlrﬂlan@L KEVIN BAO ... 408 978-3949
DBE archuletad..  TOMMYR ). 760 58722
0BE asapgeneng.. ot O est 2295952
oBE astroconst..  QIANARILE.. 510 6854161
00X XK 90306 oBE avisconstr.. 4N 310 7197038
QULA; - CHUEA e DBE frank@kite...  FRANK BANA.. 619  022-8570

VISTA VISTA

9/30/2013



Unified Certification Program Page 1 of 2

Back To Form Mon Sep 30 10:30:28 POT 2013

Query Criteria

District: 05 07 08 11 12

Naics Category: 48 Transportation and Warehousing

Naics Codes: 484110 General Freight Trucking, Local

Work Codes: C9602 BOTTOM DUMP TRUCKING C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C906 WATER TRUCK
Firm Type: DBE

80 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4 [Next/Last

. . | Mailing Mailing. ] Mailing Mailing e |
Firm Firm/DBA | i 2t " i B .= Certification .. Contact Area, Phor
D Name | Address Addr Citv  State Zip Zp Address Address City = State Zip Zip T Type | EMail iné | Codel Neil
e { ek sk Linel = Line2 Codel  Code2 | JL_ - | |
ARGTRUCKING 142 W. 6TH LoS p. 0. BOX 108 Los ROY
B company ST.APT 4 angeies A 90003 gapg ANGELES  ANGELES 20003 e ALEXAN,., 223 7539%0
s AaMoeNTRy  JERE PALMDALE CA  o3ssp  DIotEAVE UTRE RE e DBE marystruck... ARY g5 285077
TRUCKHN 6 ' T ROCK ROCK = GENTR...
ASTWIN 1113 LUCAS SAN P. 0, BOX SANTOS
38037 A5 THINZ at N g O BB O SYLMAR  SYLMAR 91392 DBE CLAUDIASEM... 2% 00 818 571-370
32486 A-T TRUCKING ;ﬁ%?m CRAMADA o gigpa; Do OeReM GEAMADA, GRAMADA.  gy304 DEE ek 818 832768
He) HILLS 831 HILLS HILLS ALFRE...
17907 ALBERT
37561 AALA. ADDISON MACKESON CARSON  CA 90746 DBE proy 30 6383343
b
ALCARAZ
40273 TRANSPORTATION, 1282 TYMM SANJOSE CA  9sizz  FoBOX SANJOSE SANJOSE 95173 1490  DBE jesse@ala.. TF 408 591-697
- WAY 731490 ALCA...
ALL CITY 39602 WALL RAJINDER
aeser MLOTX Bea FREMONT CA 94538 DBE aleitytru... 510 461828
ANBASA 10742 SE p.0. BOX REBEKAH
LT gy PR CLcKMAS OR  sr01s Lo BORING  BORING 97009 DBE anbasa@com... e 971 998-933
1820 W,
33094 ANYTIME CARSON ST. TORRANCE CA 90501 DBE anytimetkg... SOPSY 213 494066
TRUCKING EVAN...
#202-311
hise 15141 P.O. BOX EDWARD
41308 T2 vsporTaTIoN MIVNESOTA PARAMOUNT CA 0723 '3 PARAMOUNT PARAMOUNT 90723 DBE AsLTRANSSU... Son R0 567 686400
AYALAB SONS 6830 RAUL
iz MAAd T MANTECA CA 95337 DBE MM 109 823189
H1E. 441E.
15094 BUTLERBSON  yorwoop LAHABRA CA 90631  MONTWOOD LAHABRA LA HABRA 00631 DBE PHILLIP 514 g71-135
TRUCKING BU...
AVE. AVE.
1855 CRLTRUCKING oo 11 SANTACRUZ CA 95062 1705 0BE LEEHALL 831  475-037
9055 EAST
pggy CHSEARLY AVENUE T- LTTTLEROCK CA 93543 3510 DBE CMVIND gei  padzai
TRUCKING o E..
CAMESE
35295 TRANSPORTATION, 20463 W- CAKLAND €A 94603 DBE recamesetr.. FOMMD 50 503307
INC. COURT CAM...
CAMPOS AND
ASSOCIATES/JOSE 2360 CORBY 2360 CORBY SANTA  SANTA JOSEG.
sty FR0C) e SANTARSA CA 95407 oo et Rl 95407 DBE ftraininge... Lo 707 579857
TRUCKING
CASTILLO
33105 TRUCKING TRRETRVINE: NORTH oA 91605 DaE SALVADOR 518 764-460
AVE. HOLLYWOOD i
SERVICE
CEsAR i PO BOX
35979 SUNLAND SUNVALLEY CA 91352 SUN VALLEY SUN VALLEY 91353 DBE nulnal 818 767-174
MAGALLANES NN 1504

http://www.dot.ca.gov/ucp/QuerySubmit.do 9/30/2013



Unified Certification Program Page 2 of 2

P.0. BOX SAN LONNY
26538 CoBRATRUCKING 5.0-5 N s A s DBE cobrawmck.. fopu' 415 330935
33466 DD & LTRUCKING ZprhiX MARINCITY CA 94965 DBE charlesert... ST 15 332497

Export options: CSV | Excel | XML

http://www.dot.ca.gov/ucp/QuerySubmit.do 9/30/2013



Caltrans - Office Engineer - Opt-in Records

Home -» Contract Awards and Services -» Opt-in Records

Opt-in Records

Search

Results: Opt-in's on 05-0G0704

31 Opt-in records found.

05-0G0704

[Pruitt Trucking Inc.
|214 W. Poppyfields Drive Altadena, CA g1001
[Phone: 626-644-1236 |[Fax Number: 626-398-5551

[Disadvantaged status: DBE DVBE SBE

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks
that will travel.

05-0G0o704

[NLS TRUCKING, INC.

[13284 Hubbard St. Sylmar, CA 91342

|Phone: 888-609-1566 ||Fax Number: 888-806-9077

|Disadvantaged status: DBE SBE

Services offered: FOR NEW QUOTES E-MAIL US AT
Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!!*

West Coast Under Bridge Platforms

P.o Box 2837 Rohnert Park, Ca g4g927

05-0G0704

Phone: 866-984-9526 ||Fax Number: 707-206-0774

Disadvantaged status: SBE

Services offered: We rent truck and trailer mounted under bridge
access platforms bare or operated. We also can provide negative reach
or below grade man lifts See us on the web at
www.westcoastunderbridgeplatform.com

IDiversified Concrete Cutting, Inc.

0r-0Go7a 59 Coney Island Dr. Sparks, NV 89431
5 704 {Phone: 775-331-1411 ||Fax Number: 775-331-1572
IDisadvantaged status: |

http://dot.ca.gov/hg/esc/oe/planholders/ce _listopt.php?c=05-0G0704

Page 1 of 7

9/26/2013



Caltrans - Office Engineer - Opt-in Records

||Serv1'ces offered: rumble strips

1

05-0G0704

|Pacific Coast Ecology

1442 Lizzie Street San Luis Obispo

Phone: 805-550-8671 [Fax Number:

Disadvantaged status: DBE

Services offered: Biological monitoring for California red-legged frog
or other sensitive species.

05-0G0704

|[Pacific Coast Ecology

|1442 Lizzie Street San Luis Obispo

il

[Phone: 805-550-8671 |[Fax Number:

Disadvantaged status: DBE

Services offered: Biological monitoring for California red-legged frog
or other sensitive species.

05-0G0704

[INTERSTATE SALES |
|126oo LOCKSLEY LANE STE 200 AUBURN CA g5602

|Phone: 5308236070 ||Fax Number: 5

IDisadvantaged status:

[Services offered:

05-0G0704

[INTERSTATE SALES
12600 LOCKSLEY LANE STE 200 AUBURN CA 95602
Phone: 5308236070 |[Fax Number: 530-823-6214

IDisadvantaged status:

Services offered:

05-0G0704

|Pavement Recycling Systems

10240 San Sevain Way Mira Loma Ca 1752

|P hone: g51-682-1091 ||Fax Number: 951-682-10094

|Disadvantaged status:

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS

05-0G0704

|Chrisp Company k

l43650 Osgood Road Fremont, Ca. 94539

|Ph0ne: 510.656.2840 ||Fax Number: 510.656.2397

[Disadvantaged status:

http://dot.ca.g

ov/hg/esc/oe/planholders/oe_listopt.php?c=05-0G0704

Page 2 of 7

9/26/2013



Caltrans - Office Engineer - Opt-in Records

||Services offered:

05-0G0704

|

|

[Maneri Traffic Control |
|

|

|47423 Rainbow Canyon Temecula, CA 92592
]Rhone: (951) 695-5104 ||Fax Number: (951) 695-5105

[Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail stephanie_ maneritrafficcontrol@yahoo.com if you have any
questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

05-0G0704

]Ehone: 619-233-3766 ||Fax Number: 619-233-3768

{121 BROADWAY # 220 SAN DIEGO, CA 92101 ]
|
|

IDisadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES, PIPE,
IRRIGATION SUPPLIES , BRICK & BLOCK, ETC..

[LOGANS MARKETING

Disadvantaged status: DBE

[R.E. Serrano, Inc, ]
|3430 Pacheco Blvd. Martinez CA 94553 ]
05-0G0704 Phone: 925-957-8184 | Fax Number: 925-957-8190 ;

Services offered: Sub quoting Concrete Barrier Type 604, 60R MOD,
60MQOD www.reserrano.com

05-0G0704

|AC Dike Co. |
|2788 Venture Dr. Lincoln, CA 95648 |
Phone: 916-645-7747 |[Fax Number: 916-645-9618

Disadvantaged status: DBE
IServices offered: Place Asphalt Dike

05-0G0704

|Pipe & Piling Supplies Ltd.

[Phone: (877) 217-0276 HFax Number: (425) 650-6842
|Disadvantaged status:

|Services offered: Steel Pipe /H-Pile / Sheet Pile / Wide Flange / Plate

I
|
I
|3506 "A" Street SE Auburn, WA 98002 |
|
|
I
|

05-0G0704 |Stroer & Graff, Ine.

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=05-0G0704

Page 3 of 7

9/26/2013



Caltrans - Office Engineer - Opt-in Records

|1830 Phillips Lane Antioch, CA 94509

Phone: 925-778-0200 J|Fax Number: 925-778-6766

Disadvantaged status:

[Services offered: Pile Driving

05-0G0704

|Ashbaugh Consulting, Inc.

|9151 Parliament Ave Westminster, CA 92683

[Phone: 714-895-3782 J[Fax Number: 714-895-3792 J

IDisadvantaged status: SBE

Services offered: Item 14: PREPARE STORM WATER POLLUTION
PREVENTION PLAN / Item 17: STORM WATER ANNUAL REPORT

|

05-0G0704

|SDV Services, Inc.

|1210 Marina Village Parkway Alameda, CA 94501

Phone: 510-521-8170 ||Fax Number: 510-521-8172

Disadvantaged status: DVBE SBE

Services offered: We are a California certified SBE/DVBE company.
We offer Rigging, Crane and other Erection Services; Electrical
Products, Services, Equipment and Supplies; Safety Equipment; Wire
and Fiber Rope; Portable Changeable Message Sign, Arrow Board and
Light Tower rental. CA Licenses A & C-10. Website:
www.sdvservicesine.com

05-0G0704

[Preston Pipelines, Inc.

[133 Bothelo Avenue Milpitas, CA 95035

[Phone: 408-262-1418 ﬁ?; Number: 408-262-1870

|Disadvantaged status:

Services offered:

05-0G0704

[Miranda Logistics Enterprise LLC

[2202 S. Figueroa St #437 Los Angeles, CA gooo7

[Phone: (931) 588-2729 ||Fax Number: (323) 730-1718

IDisadvantaged status: DBE SBE

Services offered: Need Aggregates? Need Soil? Need disposal sites?
Need RCRA & Non RCRA Hagz Transporter? Need HMA? Need
logistics? Need heavy haul equipment? visit us at
http://www.miranda-logistics.com and see how we can help solve all
your materials, equipment and transportation needs!

05-0G0704

Creative Planning Solutions - CPM SCHEDULING AND P6
TRAINING

[1177 Branham Lane #278 San Jose, CA 95118

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?¢=05-0G0704

Page 4 of 7

9/26/2013



Caltrans - Office Engineer - Opt-in Records Page 5 of 7

[Phone: (408)202-3244 |[Fax Number: ]
IDisadvantaged status: DBE SBE |

Services offered: CPS is a certified DBE/WBE/SBE in the State of
California. We provide quality baseline development, monthly
schedule updates, time impact analysis development, dispute
resolution assistance and claims assistance for all levels of Caltrans
projects throughout CA. Expertise in using Oracle P6 Software and
Caltrans required software training. With over 18 years of experience
in the industry, CPS would gladly provide you a prompt and
competitive quote, Call us today!

lAustin Enterprise

13421 Snow Road Bakersfield, CA 93314

05-0G0704|Phone: 6615891001 |[Fax Number: 6615899509
IDisadvantaged status: DBE SBE

[Services offered: Bridge Joint Seals

|BWW & Company
|301 oth Street, Suite 100 Redlands, CA 92374

IPhone: 906-268-8516 HFax Number: 909-435-0392
05-0G0704 |Disadvantaged status: DBE SBE

Services offered: demo of RCP, placement of RCP, placement of sewer
and water lines, drainage inlets, drainage flared end sections, install
24" plastic pipe, 24" pipe culvert, 18" and 24" rep and concrete

|Watson Bowman Acme Corp/ Joann Sykes I
|95 Pineview Drive Amherst, NY 14228 |
05-0G0704|{Phone: 716-817-5462 [Fax Number; 716-691-9239
|Disadvantaged status:

|Serv*ices offered: material supplier of expansion control products

l207 W. State Street Ontario, CA 91761
05-0G0704|{Phone: 909-391-4477 {Fax Number: 909-391-4472
IDisadvantaged status:

|

_ |
|ACL Construction Co., Inc l
|

[Services offered: Concrete Barrier Rail

[Taradigm Inc.
|4227 Sunrise Blvd. Fair Qaks

05-0G070
3 7 4[Phone: 9162627957 liFax Number: 916-200-0426

[Disadvantaged status: SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=05-0G0704 9/26/2013
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Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find us online at www.Taradigm.com!

Triumph Geosynthetics
1235 N. Grove St Anaheim, CA 92806
05-0G0704/|Phone: 714-237-1550 ||Fax Number: 714-237-1549

Disadvantaged status: DBE SBE
Services offered:

Flatiron Electric Group, Inc
7911-A Pine Ave Chino, CA 91708
05-0G0704||Phone: 714-228-9631 [Fax Number: go9-597-9151

Disadvantaged status:

Services offered:

Bert W. Salas, Inc.

10769 Woodside Avenue suite201 Santee, ca. 92071
05-0G0704|[Phone: (619) 562-7711 ||Fax Number: (619) 258-3515
Disadvantaged status: DBE SBE

Services offered: Storm Drain and Rock Slope Protection

I [ e | U ) o | e | || I | o | Y | ey e j My | M— | m—

[Bossales
|6840 Pera Dr Sloughhouse, CA 95683
[Phone: 916 747 0185 |[Fax Number: 916 354 1257 ]

05-0G0704

|Disadvantaged status: SBE I

Services offered: Geocomposite drain for Structural Approach
Drainage

[KRC SAFETY CO,. INC |
|7821 W Sunnyview Ave. Visalia, Ca. 93291 |
[Phone: 559-732-0393 |IFax Number: 559-732-2684
05-0G0704 [Disadvantaged status: DBE SBE

Services offered: KRC SAFETY is your one stop shop for all traffic
control, erosion control and SWPPP materials. A few services that we
have available are, construction area signs, traffic control, k rail, crash
cushions, permanent signs, delineators, channelizers, trucking

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt. php?¢=05-0G0704 9/26/2013
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services, flatbed and lowbed, pems, attenuator trucks, light towers,
pilot car, full rental and sales. Plus much more, E-mail
michaele@kresafety.com or calebh@kresafety.com if you have any
questions. KRC SAFETY is certified DBE,SBE and MBE, we look
forward to working with you on your next project.

http://dot.ca.gov/hg/esc/oe/planholders/oe _listopt.php?e=05-0G0704 9/26/2013



Offer Cverview
Flatiron West, Inc.

The following is a summary of the information you have subeitted inte the Cpportunity Database. If you would fike to add or modify any of the information below, please click the "Edit”
link corresponding to the section you would like to edit.

Please keep in mind that for your Dpportunity to be complete and active, you must complete the Contact Information, Offer Information (with taday's date falling between the open and
close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fialds
Current Statusyl active g

g . . Last Modifled Date [September 26, 2013
Last Modified Byjannette Carter

OPPORTUNITY STATUS

SPECIAL INITIATIVE PROGRAMS
Is this opportunity related fo Special Infiative Programs 7]
OPPORTUNITY INFORMATION

£

L]

=3
=

* First NameJpannette
* Last Nameg-arter
* Telephone3760-916-9100
Fax3760-471-4860
Email Addressjjcarter@Hatironcorp.com
* Date Opengeptesmber 26, 2013
* Date Closed{0ctober 15, 2013
* Opportunity TitlefRoute 101 Goleta
* Soliciation 10J05-0G0704
* Contract Value Amount:|$15,600,000
* Estimated Contract Durationj|1 Year - 2 Years
* Dpportunity Typedfederal Government

* Offer Description:{OWner: Department of Transportation (Caltrans). DBE Goal 8%. Request for
ICestified DBE Subcontractors & Suppliers. Quotes requestec for, but not limited
fto: AC Dike, Aggregate Supply , Asphalt Paving, Biokogist, Clear & Grub, Cold
[Plane AC, Concrete Barrier, Coscrete Supply, Construction Area Signs, Crash
ICushions, Driven Pile, Etectrical, Erosion Contral, Fencing and Railing,
Hydroseeding, Joint Seal, Landscape & Irrigation, Lead Compliance Plan ,
Masonry, Materiai Trucking, MBGR, Minor Concrete, Miscellanecus Metals,
[Overhead Signs, Pipe Supply , Reinforcing Steel , Rock Slope Protection, Rock
[Stain, Sewer, Water & Storm Drain, Street Sweeping, Striping, SWPPP. Plans and
[specifications can be downloaded, at no cost from Calirans website at
http://dot.ca.gov/ha/esc/oe/project_ads_addenda/0S/0S-0G0704/. Additionafly,
pians and specifications are available at Flatiron's San Marcos office. Please
kall to make an appointment to view plans and specifications. Assistance in
lobtaining bending, lines of credit, insurance, equipment, supplies and
Imaterials is availahie upon request. Flatiron analyzes and considers each DBE
kusate, including those that are broken down into economicaily feasible units to
[facilitate bidding, Quotations must be valid for same duration as specified by
[Cwner for contract award. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. { Flatiron ) or any prior course of
dealing between Fiatiron and a bidder, and unless waived in writing by
Flatiron, Flatiron reserves the right. pursuant to Public Contract Code section
14108 and otherwise, 1 require each bidder to provide payment and performance
bonds assuring bidderl s obligations to Flatiron in the amount of 100 percent of
e bid to Flatiron. Flatiron will reimburse the bond premmium at actual cost
not to exceed 3%, The surety on the bonds must be a Califomia admitted
urety. Non-DBE Subs/Suppliers: indicate 2nd tier DBE participation affered an
ur quotation as it will be evaluated with your price. An £gual Dpportunity
Employer,
* Keywords JReads

* Bond Request{Unknown
Bond AmountiiNot Specified -
* INDUSTRY CODES _

NAICS 23 - Canstruction
341 - Highway, Street, Bridge, and Tunnel Construction
35 - Special Trade Cantraciors
3412 - Bndge and Tunnel Canstruction
349 - Other Heavy Canstruction
3411 - Highway and Street Canstruction

* LOCATION INFORMATION ) ) [Edit]
Goleta, Califomia 93116 USA
Retum 1o Company Detaiis

Thank you for participating in the
Minority Business Development Agency's Dpportunity program.,
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Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: Flatiron West, Inc.
Contact: Jannette Carter
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4.

Phone: 760-916-9100 2009
Fax: 760-471-4860
Email: Jcarter@flatironcorp.com

Seeking: « US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: Route 101 Goleta, Contract No. 05-0G0704. DBE Goal 8%.
Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate
Supply , Asphalt Paving, Biologist, Clear & Grub, Cold Plane
AC, Concrete Barrier, Concrete Supply, Construction Area
Signs, Crash Cushions, Driven Pile, Electrical, Erosion
Controt, Fencing and Railing, Hydroseeding, Joint Seal,
Landscape & Irrigation, Lead Compliance Plan , Masonry,
Material Trucking, MBGR, Minor Concrete, Miscellaneous
Metals, Overhead Signs, Pipe Supply , Reinforcing Steel ,
Rock Slope Protection, Rock Stain, Sewer, Water & Storm
Drain, Street Sweeping, Striping, SWPPP. Plans and
specifications can be downloaded, at no cost from Caltrans
website at '
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-
0G0704/. Additionally, plans and specifications are available
at Flatiron's San Marcos office. Please call to make an
appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quote, including those that
are broken down into economically feasibte units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. ("Flatiron™) or any prior course of
dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require
each hidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse
the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a Catlifornia admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer,

NAICS Code: 237310

https://eweb1.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=29758&e... 9/26/2013
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Place of performance: CA - California
Prime Sol. Number: 05-0G0704
Subcontract Sol. Number: 05-0G0704
Bid Closing Date: 10/15/2013
Time: 2:00 PM PDT

https://ewebl.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=29758&e... 9/26/2013



Garcia, Veronica

“rom: Carter, Jannette

ent: Monday, September 30, 2013 11:07 AM
To: Garcia, Veronica
Subject: FW: [SDCOC] Route 101 Goleta

From: SDCOC [mailto:noreply@ptac-sandieqo.org]
Sent: Monday, September 30, 2013 10:41 AM

To: Carter, Jannette

Subject: [SDCOC] Route 101 Goleta

Thank you for your submission. Your request for subcontractors has been received and will be posted once
reviewed by the site administrator. This process generally takes 1-2 business days. No further action is required
on your part unless you are contacted by the administrator.

Warm regards,
SDCOC



Request Subs/Suppliers | SDCOC

A N Di EG 0 p‘r&;: One on One Counseling Contract Opportunities

Home About Application Training & Events Bids Resousces

Request Subs/Suppliers

San Diego Contracting Opportunities Center does not provide a list of subcontractors/suppliers to you.
We will process your sequest and distribute to the applicable trades you're looking for. If interested,
they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to
due date if possible.

—~Submission received—

Thank you for your submission. Your listing has been received and will be posted once reviewed by
the site administrator. This process generally takes 1-2 business days. No further action is required on
your part uniess you are contacted by the administrator.

Return to directory

A Program of. San Diggo Coentracting Oppertunities Center {SDCOC)

4007 Camino dei Rie South, Suite 210
Y C San Diego, CA §2108-4189

http://ptac-sandiego.org/request-for-subs/

Page 1 of 2

Training and Workshops

m e-mail updates

New! Free Online Classes

Self paced on-demand classes
availabie now. -click here-

SDCOC Sponsors

Sen D County
Wnﬁemibuiiy

Upcoming Events
SBA: How to Get 8(a) and
HUBZone Certified
-October 2, 2013
SDCOC: Introduction to

Doing Business with
Government Agencies

-October 4, 2013

How to Do Business with
the City of San Diego

-Octeber 10, 2013

Website Design By:

Tegrity

9/30/2013



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Section F

F. List efforts made to provide interested DBE’'s with adequate information about the
plans, specifications, and requirements of the contract to assist them in responding
to a solicitation. ldentify the DBE assisted, the information provided, and the date of
contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on
our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron
was prepared to make information readily available and to discuss .
construction methods and schedules to help DBE’s develop a competitive
price and scope of work.



Submission of DBE Good Faith Effort Documentation
State of California Depairtment of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Section G

List efforts made to assist interested DBEs in obtaining bonding, lines of credit,
insurance, necessary equipment, supplies, materials, or related assistance or services,
excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and
the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining bonding, lines of credit or insurance, and any technical assistance.

Flatiron was prepared to assist DBE’s with bonding and insurance,
understanding of plans and specifications as stated in our solicitation and
advertisement; however, no assistance was requested from any DBE
subcontractor and/or suppliers during the bid advertisement period.

Flatiron was prepared to assist DBE’s with securing lines of credit with
financial institutions.

Please see attached copy of advertisements and solicitations demonstrating Flatiron
willingness to provide assistance with bonding, insurance or any other requested
help.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-0G0704, Route 101 Goleta

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2™ tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see Section D.

2. Flatiron requested 2" tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).
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Flatiron West, Inc.
Invitation To Bid

FLATIRON
-

To: Crown Fence From: Flatiron West, Inc.
ATTN: M Plechat ATTN: Jannette Carter
12118 Bloomfietd 1770 La Costa Meadows Drive
Santa Fe Springs , CALIFORNIA | 80670 San Marcos , CALIFORNIA |, 92078

Pheone: (562) 864.5177 Phone: (76Q) 916-9009

Fax: (562) 864-2529 Fax: (760} 4714860

Emaii:  mplechot@crownfence.com Emaii:  jcarter@flatironcom.com

Access Project Oniine

Having Trouble accessing this pro;ecr onfine. Copy the {ink below to your browser

hitp:Awww. g radebeam. aspPo=30755&i=60222680
Project: **Route 101 Goleta (Contract No. D5-0G0T704)**
Bid Due: 10/15/2013 2:00:00 PM PT
Location: Santa Barbara, Goieta, CALIFORNIA 91318
Start Date: End Date: EstimatedVaiue: 515 800,000
Printer: Flease login to hitp:/fwww gradebeam.com to view Jocuments online.
LICI Code{s): [731040-Fence & Guardrail

Project Description:

FLATIRON WEST, iNC.
1770 La Costa Meadawa Drive, San Marcoa, CA 32078
Tel: [T60] D16-9100 Estimating Fax: {760) 4714860
Cantractor's Licenss No. 772584

PLEASE SUBMIT QUOTES BY FAX TQ (760} 471-4860 OR BY EMAIL TO
FWSCRID@FL A TIRONCORP.COM

DBE Goal 8%
Quates for Services & Suppiies requested for, but not limited to:

«  AC Dike . gi%l:ls;ruction Area, Landsi%anpe & «  Pipe Supply

- Aggregate Supply- Crash Cushions « Iﬁfaar? Compliance . Rejnforcing Steel
«  AsphaltPaving + Driven Pile +  Masonry . sﬁg{gﬁe

« Biologist * Electrical + Material Trucking = Rock Stain

+  Clear & Grub * ErosionControl + MBGR . ge(‘,'ﬁl; “r";‘,t:' &

+  Coid Plane AC  « E‘;’l}fr'lgg and + MinorConcrete + Street Sweeping
+ Concrete Barrier « Hydroseeding Hiestgleélaneous. «  Striping

« Concrete Supply + Joint Seal » Overhead Signs « SWPPP

Plans and specifications are availabie at no charge through GradeBeam. Mans and specifications can also be
downloaded, at no cost from Caltrans website at http://dot.ca.gov/ha/esc/oe/prolect ads addenda/05/05-
0GO704/. Additionally, plans and specifications are available at Flatiron’s San Marcos office. Please call to make an
appointment to view plans and specifications.

Quotations must be vaiid for same duration as specified by Owner for contract award,

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review,
Fiattron's insurance requirements are located in Articie 15 of the document.

Bond Requir ts: Notwilhstanding any contrary language in a bid to Flatiron West, Inc. {*Flatiron™) or
any prior course of dealing between Flatiron and a bidder, and uniess walved in writing by Flatiron,
Fiatiron reserves lhe right, pursuant to Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's ohligations to Fatiran in the amount
of 100 percent of the bid to Flatiron. Flatiron wili reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a Caiifo mia admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it wili be evaluated
with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER
Piease respond to this bid invitation by icgging inte GradeBeam.com. If you recelved your bld mvitatlon by

email there is a biue #ink to click on that wiil take you to the project. if you ition via fax,
9o to www.gradebeam.com/access.asn.

Enter the ORGIO & ITBIO from your fax. Once you are in GradeBeam,cem, click On the 'Bocuments’ section & you ¢an
view/download bid documents. Please also click on the Wikl Bid or Wil Not Bid button to let us know If you are bidding. If you
nieed help logging in or accessing pians, please cail GradeBeam.com Support at; 366-482-7663.

Flatiron West, Inc. uses GradeBeam com to distribute construction information and project epportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, piease
contact:

Support@GradeBeam . com
866 ITBS NOW (866-482-7669)

MsgID: 90556159

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=162171032&MsgTypelD=1 10/14/2013
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View |nvrtaty: éin
IA Flatiron West, Inc.
Addendum 1: Route 141 Goleta
FLATIRON
To: Crown Fence From: Flatiron Wast, Inc.
ATTN: M Plechot ATTN: Jannette Carter
12118 Bloomfield 1770 La Costa Meadows Drive
Santa Fe Springs . CALIFCRNIA |, 80670 San Marcos , CALIFCRNIA |, 92078

Phone: (760) 316-3003
(760) 4714860
jcaner@fiatironcorp.com

Phone: (562) 864-5177
Fax: (562) B64-252% Fax:
Email: mplechot@crownfence com Email:

Access Project Online

Herving Trouble aecessing this profect oniine. Copy the link below o your browser

ATt www, grade beam. cOm/aceess. asp o« 3073 34 =502 2258G
Project: **Route 101 Goleta (Countract No. 05-0G0704)**
Subject: Addendum i: Route 101 Goleta
Message Type: ITBAddendum

Project Description:
Addendum 1 has been posted to GradeBeam for the Route 101 Goleta Project. Please log on to view/download

If you have not indicated your intention to bid please respand to this addendum notification by logging inte
GradeBeam.com and selecting "Will Bid" or "Wiil Not Bid". If you received your addendum notification by email there is
a biue link to click on that will take you to the prosect. If you recaived this addendum notification via fax, go to

www.qradebeam.com/aceess asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, piease
contact:
upport adeBeam.com
866.ITBS. NOW (866-482-7669)

MsgID: 90865052

http://www.gradebeam.com/inbox/MessagePreview?2.aspx?id=162558476&MsgTypelD=2  10/14/2013
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I nkn
l ‘ Flatiron West, Inc.
p Addendum 2: Route 101 Goleta
FLATIRORN
Ta: Crown Fence From: Flatiron VWest, Inc.
ATTN: M Plachat . ATTN: Jannette Carter
12118 Bloomfield e 1770 La Costa Meadows Drive
Santa Fe Springs , CALIFORNIA |, 90670 San Marcos , CALIFCRNIA |, 92078
Phone: (562) 864-5177 Phone: (760) 216-9009
Fax: {562) 884-2529 Fax: (780) 471-4880
Email: mpiechot@crownfence.com Emaii: jcarter@flatironcorp.com

Access Project Online

Huving Trouble accessing this project ondine. Copy the link befow to your browser
hug:/, W, radebe o COm/ L Cess. asp Po=507554=60222680

Project: **Route 101 Goileta (Contract No. 05-0G0704)**
Subject: Addendum 2: Route 101 Goleta
Message Type: ITBAddendum
Project Description:

Addendum 2 has been posted to GradeBeam for the Route 101 Goleta Project. Pieasa log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into
GradeBeam.com and selecting "“Will Bid" or "Wilt Not Bid". If you received your addendum notification by email there is
a blue link to click on that wili take you to the project. If you received this addendum notification via fax, go to.

www.gradebeam.com/access.asp.
Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, of prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam.com
866.1TBS NOW (866-482-7669)

MsgiD): 91432664

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=163233913&MsgTypelD=2 10/14/2013



Message History: **Route 101 Goleta {Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00 .
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent SubJect Reclpient Organfzation Phone Reclpient Delivery Location Status Pages Description
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** ValleyCrest Landscape Development, Inc. 7145467975|7145469524 Sent 1HT8
9/26/2013 17:14}* *Route 101 Goleta (Contract No. 05-0G0704)** ValleyCrest Landscape Development, inc. 7145467975 [brichardson@ valleycrest.com Sent 1{ITe
9/26/2013 17:14} "*Route 101 Goleta (Contract No. 05-0G0704)** United Ready Mix 5628656211(5628659447 Sent 1ITB
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** United Ready Mix 5628656211 |rrepp@natcem.com Sent 1T
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** CT&Finc 5629272339{5629274171 Sent 1{IT8
9/26/2013 17:14{**Route 101 Goleta {Contract No. 05-0G0704)** Harris Rebar, Inc. 9093977155 9095240603 Sent 1[ITB
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** CT&Finc. 5629272339 markg@ctandf.net Sent 1[ITB
9/26/2013 17:14{**Route 101 Goleta (Contract No. 05-0G0704}** Harris Rebar, Inc. 9093977155 tkeith@harrisrebar.com Sent 1|18
9/26/2013 17:14)**Route 101 Goleta {Contract No. 05-0G0704)** Southern California Soil And Testing, Inc. 6192804321]6192804717 Sent 1/ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0GQ704)** Southern California Soil And Testing, Inc. 6192804321 {sgoldman @scst.com Sent 1[ITe
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** } F L Electric Inc 3235814400/3235814404 sent 1[iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G(704)** ) F L Electric Inc 3235814400 |jtorres@jflelectricinc.com sent 1|78
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** G&C Equipment Corporation 3105156715(3105155046 Sent 1]iT8
9/26/2013 17:14|**Route 101 Goteta (Contract No. 05-0G0G704)** G&C Equipment Corporation 3105156715 |fohn@gandccorp.com Sent 1/iTe
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0GO704)** Asphalt Dike Construction Inc 5596517900 (5596517905 Sent 1[iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704]** Asphalt Dike Construction Inc 5596517900 | larry@apcodike.com Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704]** Statewide Safety & 5igns, Inc. 8586797292 (8586797117 Sent 1[iTB
9/26/2013 17:14|* *Route 101 Golera (Contract%No. 05-0G0704)** Statewide Safety & Signs, Inc. RSR6797292 |davidn @statewidesafety.com sent 1[iT8
9/26/2013 17:14|""Route 101 Goleta {Contract No. 05-0G0704)** Select Electric Inc. 6194606060]6194606069 Sent 1}iT8
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Select Electric Inc. 6194606060 | brett@selectelectricinc.com Sent 1]ITé
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** SB&O, Inc. 8585601141|8585608157 Sent 1|ITé
9/26/2013 17:14}**Route 101 Goleta {Contract No. 05-0G0704)** SB&O, Inc. 8585601141 [mbutcher@sboinc.com Sent 1[It
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Robertson's 2008347557|9512801434 sent 1)1
9/26/2013 17;14|**Route 101 Goleta {Contract No. 05-0G0704)** Robertson's 8008347557 |beckie@rrmca.com Sent 1HITB
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** US-Concrete Precast Group - Pomeroy 9516%76093|9516575293 Sent 1{IT8
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0GO704}** US-Concrete Precast Group - Pomeroy 9516576093 | Robert. Ring@oldcastle.com sent 1]ITE
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Payco Specialties 65194229204{6194271620 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Payco Specialties 6194229204 |bill@payco.biz Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Orange County Striping Service, Inc. 7146394550(7146396353 " [Sent 1{IT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Orange County Striping Service, Inc. 7146394550 chuck @ocstriping.com Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Modern Alloys, Inc. 7148930551 |7148959924 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goteta (Contract No. 05-0G0704)"" Modern Alloys, Inc. 7148930551 |teresa @modernalloys.com Sent 1[ITB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 0S-0G0704)** In-Line Fence & Railing Co., Inc 7607B90282 (7607891915 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** In-Line Fence & Railing Co., In¢ 7607890282 [david@inlineconst.com Sent 1|ITB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** HydroSprout, Inc. 7604328233 (7604328146 Sent 1|ITB
9/26/2013 17:14[**Route 101 Goleta (Contract No. 05-0G0704)** HydroSprout, Inc. 7604328233 |mark @hydrosprout.com Sent 1178
9/26/2013 17:14| **Route 101 Goleta (Contract No. 030G0704)*" Hurricane & Poway Fence 7607894950 | 7607881537 sSent 1HTB
9/26/2013 17:14} **Route 101 Goleta (Contract No. 05-0G0704)"* Hurricane & Poway Fence 7607894950 | Laurann@usa.net Sent 1}ITB
9/26/2013 17:14{**Route 101 Goleta {Contract No. 05-0G0704)** Geogrid Retaining Wall Systems 7605090079 | 7605090078 Sent 1|ITB
9/26/2013 17:14[ **Route 101 Goleta (Contract No. 05-0G0704)** Geogrid Retaining Wall Systems 7605090079 | shelley@geoXinc.com Sent 1{ITB
9/26/2013 17:14} **Route 101 Goleta (Contract No. D5-0G0704)** Diversified Landscape Co. 9519267444 Sent 1{ITB
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** Diversified Landscape Co. 9519267444 rick@diversifiediandscape.com Sent 1]ITB
9/26/2013 17;14]**Route 101 Goleta {Contract No. 05-0G0704)** Datey Corporation 6193903900( 6193903901 Sent 1/ITB
9/26/2013 17:14]{**Route 101 Goleta {Contract No. 05-0G0704)** Datey Corporation 6193903800 }gkaland @daleycorp.com Sent 1|ITB
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704}** Condon-Johnson & Associates - SD 8585309165!85853091?1 Sent 1|ITB
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704}** Condon-lohnson & Associates - SD 8585309165 ;_gburrough@condon-johnson,com sent 1|ITB
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9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Beard Electric 5628021800|5628020700 5ent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Beard Electric 5628021800 adsantoro @beardelectric.com Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** AVAR 510354200015103542010 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** AVAR 5103542000 {mp@avarconstruction.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Atlas Fence Company 6192321151|6192368393 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Ace Fence Company 6263330727]6263337843 5ent 1{ITB
9/26/2013 17:14 **Route 101 Goleta {Contract No. 05-0G0704)** Atlas Fence Company 6192321151 |gpettis@alcorn-fence.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)*" Ace Fence Company 6263330727 {morpnia@acefencecompany.com 5ent 1{ITB
9/26/2013 17.14]|**Route 101 Goleta {Contract No. 05-0G0704)** A.C. Dike Co. 9166520159{9166459618 Sent 1[ITB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** A.C. Dike Co, 9166520159 {dave@acdike.com Sent 1ITB
9/26/2013 17:14]|**Route 101 Goleta (Contract No. 05-0G0704)** CMC Fontana Steel 2099519620]{2099519624 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** CMC Fontana Steel 2099519620{frank.chacon@cmc.com Sent 1|ITB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Western Paving Contractors, Inc. 6263387889]62633B3799 Sent 1|1ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Western Paving Contractors, Inc. 5263387889 |briamwilliams@westernpaving.com Sent 1/ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** RAP ENGINEERING, INC. 7602332980/ 7602332984 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** RAP ENGINEERING, INC, 7602332980 rperez@rapengine.com Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta [Contract No, 05-0GD704)** All American Asphalt 9517367600{9517367646 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** All American Asphalt 9517367600 |bschultz@allamericanasphalt.com Sent 1[1TB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Mountain States Steel, Inc, 8017855085{8017851100 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. D5-0G0704)** Mountain States Steel, Inc. 8017855085 |ssouthwick @mssteel.com Sent 1{ITB
9/26/2013 17:14|* *Route 101 Goleta (Contract No, 05-0G0704)** Becho, Inc. 8184085664{8183674630 Sent 1|ITB
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** Becho, Inc. 8184085664 |dave. moody @bechoinc.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Prp-Cast Products inc, 9097937602{9097931283 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Pro-Cast Products inc. 9097937602 | dispatch@procastproducts.com Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No, 05-0G0704)** Johnson, L., Construction, Inc. 3109651997 3109650356 Sent 1/ITB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Johnson, L., Construction, Inc. 3109651997 |joe®@ljcmasonry.com Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Anderson Drilling aka Hayward Baker 9093939300|6199560863 Sent 1[ITB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Anderson Drilling aka Hayward Baker 9093939300 |mkennedy@andersondrilling. com Sent 1[tTB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** Pavement Coatings Co. 7148263011|7148263129 Sent 1{1TB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Pavement Coatings Co. 7148263011 |van @pavementcoatings.com J5ent 1|HTB
9/26/2013 17:14|**Route 101 Goleta ({Contract No. 05-0G0704)** Triumph Geg-Synthetics, Inc. 7142371550|7142371549 Sent 1|\TB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Triumph Geo-Synthetics, Inc. 7142371550 [matt@triumphgeo.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Hayward Baker, Inc. 9093939300 (8059331338 Sent 1|ITB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Hayward Baker, Inc. 9093939300 | kbjerk@haywardbaker.com Sent 1|78
5/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Superior Gunite B818B969199|8188966699 Sent 1[t7B
§/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)* * Superior Gunite 8188969199 |brian.popp @shotcrete.com Sent 1|ITB
9/26/2013 17:14(**Route 101 Goleta [Contract No. 05-0G0704)** Crane Veyor Corporation 6264421524|6264427308 "|Sent 1|I78
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Coreslab Structures, Inc. 9519439119|9519437571 Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Coreslab Structures, Inc. 9519439119 | pfrost@corestab.com Sent 1/iTB
9/26/2013 17:14|*"Route 101 Goleta (Contract No. 05-0G0704)** Crane Veyor Corporation 6264421524 |tchavez@ craneveyor.com Sent 1|iTB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)"* CMC Rebar 9098031504|9096213801 sent 1|1TB
9/26/2013 17:14|* *Route 101 Goleta (Contract No. 05-0G0704)** CMC Rebar 9098031504 |Greg. Hughett@cmc.com Sent 1[1TB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** Gerdau Reinforcing Steel B587377629(8587377729 Sent 1[iTB
9/26/2013 17:14|* *Route 101 Goleta (Contract No. 05-0G0704)"* Gerdau Reinforcing Steel 8587377629 nicole.anderson@gerdau.com 5ent 1|iITB
5/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** Crown Fence 562B645177|5628642529 Sent 1]iTB
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** Rebar Engineering Incorporated 5629462461 (5629417740 Sent 1[1TB
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9/26/2013 17:14{**Route 101 Goleta (Contract No. 05-0G0704)** Rebar Engineering Incorporated 5629462461 [kevin@rebareng.com Sent 1[IT8
9/26/2013 17:14]|**Route 101 Goleta (Contract No. 05-0G0704}** Crown Fence 5628645177 mpiechot@crownfence.com Sent 1)iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0O704)** Hardy & Harper incorporated 7144441851| 7144442801 Sent 1[iTB
9/26/2013 17:14]**Route 101 Goleta (Contract No, 05-0G0704)** Hardy & Harper incorporated 7144441851 [ thambright@hardyandharper.com Sent 1|ITR
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** 1.0. Jimenez Concrete Contractor nc. 9099893615 9099803588 Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704}** 1.D. limenez Concrete Contractor inc. 9099893615 |jdconcr@aol.com Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704}** Foundation Pile 9093501584 {9093500620 Sent 1{iT8
9/26/2013 17:14]**Route 101 Goleta [Contract No. 05-0G0704}** Foundation Plle 9093501584 | jbird@foundationpil einc.carn Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704}"* lohn §. Meek Company 310B306323[3108352163 Sent 1/iTB
9/26/2013 17:14]{**Route 101 Goleta (Contract No. 05-0G0704)** lohn 5. Meek Company 3108306323 |general@johnsmeek.com Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704}** The Mahaffey Companies 3106682030}3106682040 Sent 1]iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** The Mahaffey Companies 3106682030}jibarr@mahaffeycompanies.com Sent 1[iTB
9/26/2013 17:14)**Route 101 Goleta (Contract No. 05-0G0704)** Malcolm Drilting Company, Inc, 6263380035|6263387113 Sent Afite
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Malcalm Drilting Company, Inc. 6263380035 [kmiller@malcoimdrilling.com Sent 1|iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Dynalectric/ KDC Systems 7148287000 7144842389 Sent 1/iT8
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704}"* Dynalectric/ KDC Systems 714B287000}rshackleton @dyna-la.com Sent 1{iTB
9/26/2013 17:14]|**Route 101 Goleta (Contract No. 05-0G0704)** Innovative Concrete 6617182351|6617181013 Sent 1]iTB
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** innovative Concrete 6617182351 |stimm13@yahoo.com Sent 1]iTB
9/26/2013 17:14| **Route 101 Goleta {Contract No. 05-0G0704)** Holiday Rock 9099821553 19096529000 Sent 1]iTB
9/26/2013 17:14| **Route 101 Goleta {Contract No. 05-0G0704)** Holiday Rock 9099821553 |1maher@hollidayrock.com Sent 1{iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Headwaters Resources, Inc. 9513175090 Sent 1/iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Headwaters Resources, Inc. 9513175090} jiohnson @headwaters.com Sent 1{iT8
9/26/2013 17:14|**Route 101 Goleta [Contract No, 05-0G0704}** Headwaters Respurces, Inc. 9096272459 Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)*" Hanson Aggregates 8055348100(B055431806 Sent 1|iT8
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Hanson Aggregates 8055348100} joet.cabreros@hanson.com Sent 1{iTh
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Headwaters Resources, inc. 9096272459 ksears@headwaters.com |5ent 1{iTh
9/26/2013 17:14{**Route 101 Goleta (Contract No. 05-0G0704)** Giobal Transioading 5624959600| 5624959660 Sent 1]iT8
9/26/2013 17:14(**Route 101 Goleta (Contract No. 05-0G0704}** Giobal Transtoading 5624959600 marissa@globaltransloading.com Sent 1{ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Flatiron Electric Group 7142289631{9095979151 Sent 1{iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Flatiron Electric Group 7142289631 |mdillard@flatironcorp.com Sent 1{iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)"* Ferguson Waterworks 7145475797|7145474205 sent 1{iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Ferguson Waterworks 7145475797 |mitchell harkey@ferguson.com Sent 118
9/26/2013 17:14(**Route 101 Goleta (Contract No. 05-0G0704}** ECORP Consulting, inc. 8582794040{8582794043 Sent 1[iT8
9/26/2013 17:14|*"Route 101 Goleta (Contract No. 05-0G0704)** ECORP Consulting, inc. 8582794040 mbornyasz@ecorpconsuiting. com Sent 1{iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704}** Dirt Market 40B3951490|4083951495 Sent 1{iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Deltech Engineering 714495975517143844 595 Sent 1]iTB
9/26/2013 17:14[**Route 101 Goleta {Contract No. 05-0G0704)** Deltech Engineering 7144959755 labili@deltechengineeringinc.com sent 1|iTe
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Dirt Market 4083951490 sharris@tuckereng.com Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** DCN Corgoration 6192534247 Sent 1]iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** DCN Corporation 6192534247| 7605987226 Sent 1|iTe
9/26/2013 17:14[**Route 101 Goleta (Contract No. 05-0G0704}** Cooper Engineering, inc. 9517366135{9517360429 Sent 1|iT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Cooper Engineering, Inc. 9517366135 [hod@cooperconcrete.net Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Contech Engineered Solutions LLC 7142817883|7142817884 Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Contech Engineered Solutions LLC 7142817883 |ddizon@conteches.com Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** CMV Eiectric 9099315700{909931570% Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** CMV Electric 9099315700 {bo@cmvelectric.com Sent 1]iTB




Message History: **Route 101 Goleta {Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
9/26/2013 17:141**Route 101 Goleta (Contract No. 05-060704)** Cemex 90973 24880{56262 71777 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Calmex Engineering, Inc. 9095461311{3098745463 Sent 1|lig
9/26/2013 17:14[**Route 101 Goleta (Contract No. 05-0G0704)** Calmex Engineering, Inc. 9095461311 | bobcalmex@acl.com Sent 1|11
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)"* Cemex 9097324880]jack.fraherjr@ cemex.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Cal Stripe 90988471 709098847106 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Conwact No. 05-0G0704)** Cal Stripe 9098847170 |sworks@calstripe.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** C. P. R. Trucking 8188378333 (8188378322 Sent i|ITB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Borden Trucking 9516851548 9516851862 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** C. P. R. Trucking 8188378333 [ana@cprtrucking.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Borden Trucking 0516851548 |bids@bordenlogistics.com Sent iITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Big Vatley Asphalt 6615875837|6613268562 Sent i{iTB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Big Vatley Asphaht 6615875837 |donnawatsonS52@yahoo.com Sent 1178
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Advantage Demolition And Grading, Inc. 8184772074 (8183820509 Sent 1]IT8
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Advantage Demolition And Grading, Inc. 8184772074 |advantagedg@yahoo.com Sent 1|ITB
9/26/2013 17:14|**Route 191 Goleta (Contract No. 05-0G0704)** Case Pacific 8052378851|8052378854 Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** ACL Construction Company, Inc. 9093914477(5093914472 Sent 1]IT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** ACL Construction Company, Inc. 9093914477 |jolayinka @aclrails.com Sent 1jiTe
9/26/2013 17:14{**Route 101 Goleta (Contract No. 05-0G0704)** Case Pacific 8052378851 |wgehrke@casepacific.com Sent 1{ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** LB Faster Company $102404400(5104719847 Sent 1]{ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** LB Foster Company 5102404400 | mwallace@|bfoster.com Sent 1]IT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** L. Riley Trucking & Dispatch 3233539332(3105301740 Sent 1178
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-06G0704)** L. Riley Trucking & Dispatch 3233539332 [LRILEYTRUCKING@YAHQO.COM Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract NO. 05-06G0704)** KRC SAFETY CO., INC. 5597320393|5597322684 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** KRC SAFETY CO., INC. 5597320393 {calebh@krcsafety.com Sent 1[IT8
9/26/2013 17:14]*"Route 101 Goleta {Contract No. 05-0G0704)** Vanguard Construction 92524513009252451007 Sent 1]IT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Vanguard Construction 9252451300 kwood@vc-inc.net Sent 1]IT8
9/26/2013 17;14|**Route 101 Goleta (Contract No. 05-0G0704)** €Sl Electrical Contractors, Inc. 5629460700)|5629460701 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Chrisp Company 90197460356 (9097460354 Sent 1ITB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Chrisp Company 9097460356 |jluna@chrispco.com Sent 1|HB
9/26/2013 17:14|*"Route 101 Goleta (Contract No. 05-0G0704)** CSI Electrical Contractors, Inc. 5629460700 |staff@csielectric.com Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Pacific Coast Steel S5626778732|5626778701 Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Pacific Coast Steel 5626778732 [bill.williams@ge rdau.com Sent 1[iTB
9/26/2013 17:14| **Route 101 Goleta {Contract No. 05-0G0704)** Cook Concrete Products 5302432562|5302436881 Sent 1[iTB
9/26/2013 17:14[**Route 101 Goleta (Contract No. 05-0G0704)** Cook Concrete Products 5302432562 |vince@cookcongreteproducts.com Sent 1}ITB
9/26/2013 17:14[**Route 101 Goleta (Contract No. 05-0G0704)** Corrpro Companies, Inc. 5106148800 (5629465634 Sent 1§ITB
9/26/2013 17:14]**Route 101 Goleta [Contract Mo. 05-0G0704)"" Corrpro Companies, inc. 5106148800|jbennett@ corrpro.com Sent 1|8
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** Sierra Landscape Deveiopment, Inc. 6264475260|6264477260 Sent 1]ITe
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** Sierra Landscape Devefopment, Inc. 6264475260 | kevin@sierralandscapedev.com Sent 1T
9/26/20%3 17:14]**Route 101 Goleta [Contract No. 05-0G0704)** Lindy's Cotd Planing 5626972286|5626972039 Sent 1{IT8
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Lindy's Coid Planing 562697 2286[bristrump@acl.com Sent 1{Im8
9/26/2013 17:14]**Route 101 Goleta [Contract' No. 05-0G0704)** DYWIDAG-Systems international USA, Inc. 5625316161}5625292225 Sent 1{ITB
9/26/2013 17:14]**Route 1D1 Goleta (Contract:No. 05-0G0704)** + |DYWIDAG-Systems International USA, Inc. 5625316161 fancuar.kartite@dsiamerica.com Sent 11178
9/26/2013 17:14)|**Route 101 Goleta (Contract No, 05-0G0704)** Park West Landscape 7603172700]7603172701 Sent 1178
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0GD704)** Park West Landscape 7603172 700|ptracy @parkwestinc.com Sent 1|ITB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Quality Hydroseeding & Restoration 7607898040]7607895168 Sent 1[1T8
9/26/2013 17:14|*"Route 101 Goleta [Contract No. 05-0G0704)* Quality Hydroseeding & Restoration 7607898040 {quality@hydroseed.com Sent 1|IT8




Message History: **Route 101 Goleta (Contract No. 05-0G0704}**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work ‘No of

DateSent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)* * Pavement Recycling 09516321091 ]9516821004 Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Pavement Recycling 9516821091 |johnkaragas@pavementrecycling.com Sent L|ITB
9/26/2013 17:14|**Route 101 Goleta [Contract No. D5-0G0704)** Gerdau Reinforcing Steei 8587377626 (8587377701 Sent L|ITB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-060704)** Gerdau Reinforcing Steei 8587377626 [dave.coker@gerdau.com Sent 1|iTB
9/26/20%3 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** High Light Electric, Inc. 9513529646(9513522497 Sent 1/iT8
9/26/2013 17:14|**Route 101 Goleta (Contract Na. 05-0G0704)** High Light Electric, inc. 9513529646 |estimating@hleincusa.com Sent 1178
9/26/2013 17:14}**Route 101 Goleta [Contract No. 05-0G0704)** Fencecorp, Inc. 7607212101|7607212548 Sent 1}iTe

. d.marriott@fencecorp.us;j.alexander @fencecorp.us;m.you
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Fencecorp, inc. 7607212101 |ng@fencecorp.us Sent 1]iTB
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-060704)** Sterndahi Enterprises, inc. 8188348199(8188348618 Sent 1|ite
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** SouthWest V-Ditch, Inc. 9517814303|9517812774 Sent 1lite
9/26/2013 17:14]**Route 101 Goleta (Contract No, 05-0G0704)}** Sterndahi Enterprises, inc. 8188348199 [denny@ sterndahl.com Sent 1{iTB
§/26/2013 17:14]|**Route 101 Goleta {Contract No. 05-0G0704}** SouthWest V-Ditch, Inc. 9517814303 |erik@swvditch.com Sent 1}ive
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Super Seal & Stripe 8055247345|8055247428 Sent 1/iTB
-9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** Super Seal & Stripe 8055247345 |sharon @superseaiandstripe.com Sent 1|iTe
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Sierra Landscape Company, Inc. 7603288900 Sent 1[iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Sierrg Landscape Company, Inc. 7603288900]7603288944 5ent 1|iTB
9/26/2013 17:14|**Route 101 Goleta [Contract No. 05-0G0704)** MSL Electric, inc, 7146934837 |7146934838 Sent 1[iTB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** MSL Fiectric, Inc. 7146934837 |warren@ msleiectric.com;kevin@msleiectric.com Sent 1[iTe
§/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** MSL Eiectric, Inc. 7146934837|7146934838 Sent 1/ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No, 05-0G0704)** MSL Eiectric, Inc. 7146934837 [bids@msleiectric.com Sent 1|ITB
9/26/2013 17:14}**Route 101 Goleta (Contract No. 05-0G0704)* * B C Traffic Speciaiists 7149741190(7149741753 Sent 1[iTB
9/26/2013 17:14}**Route 101 Goleta (Contract No. 05-0G0704)** B C Traffic Speciaiists 7149741190 |gary@bctraffic.com Sent 1[Ime
9/26/2013 17:14]**Route 101 Goieta {Contract No, 05-0G0704)** Native Landscape, inc. 7607358700(7607358725 Sent 1}iTB
9/26/2013 17:14]**Route 101 Goieta {Contract No. 05-0G0704)** Native Landscape, inc. 7607358700|nativelandscape@cox.net Sent 1{ITB
9/26/2013 17:14]**Route 101 Goieta {Contract No. 05-0G0704)** Penhall Company 7147726450(7147788437 Sent 1HTB
9/26/2013 17:14]**Route 101 Goieta (Contract No. 05-0G0704)** Penhall Company 7147726450| pmenzies@penhall.com Sent HLLE:]
9/26/2013 17:14|**Route 101 Goieta (Contract No. 05-0G0704)** Marina Landscape, inc. 7149396600 7145351159 Sent 1]iTB
9/26/2013 17:14|**Route 101 Goieta [Contract No. 05-0G0704)** Marina Landscape, inc. 7149396600| jgutierrez@marinaco.com Sent 1{iTe
9/26/2013 17:14|**Route 101 Goieta [Contract No. 05-0G0704)** Aicorn Fence Company 8189830650[9516B51641 Sent 1{ire
9/26/2013 17:14|**Route 101 Goieta (Contract No. 05-0G0704)** Aicorn Fence Company 3189830650 pdelgado@aicorn-fence.com Sent 1/iTB
9/26/2013 17:14|**Route 101 Goieta [Contract No. 05-0G0704)** Hanson Aggregates B587155600{8587155601 Sent 1liTe
9/26/2013 17:14[**Route 101 Goleta (Contract No. 05-0G0704)** Hanson Aggregates B587155600] phit.harris@hanson.com Sent 1]iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Landscape Development, inc. 6612951970|6612943578 Sent 1/iTB
tfriend@landscapedevelopment.com;tieo@Ilandscapedevei !

9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Landscape Development, inc. 6612951970 |opment.com i Sent 1|78
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Case Pacific 9254492590 9254496150 Sent 1|ive
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Case Pacific 9254492590 | charliebower@casepacific.com Sent 1|78
9/26/2013 17:14[**Route 101 Goleta {Contract Ng. D5-0G0704)** Ferreira Construction, Co., In¢. 9056065900|9096067711 Sent 1/iT8
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Ferreira Construction, Co., Inc. 9096065900|tlyons@ferreiraconstruction.com Sent 1178
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Gerco Contracting 530268118B|5302683958 Sent 1liTh
9/26/2013 17:14}**Route 101 Goleta {Contract No. 05-0G0704)** Gerco Contracting 5302681188 |gerco@sbcgiobal.net Sent 11iT8
9/26/2013 17:14]|**Route 1D1 Goleta {Contract No. 05-0G0704)** Dave McMahaon Canstruction, inc. 6194919355]|6194919364 sent 1]iTe
9/26/2013 17:14{**Route 101 Goleta {Contract No. 05-060704}** Land Engineering, inc. 9517805353 9517805354 Sent 1T
9/26/2013 17;14|**Route 101 Goleta {Contract No. 05-0G0704)** Dave McMahon Construction, Inc. 5194919355 | jeff@sh oring-driiling.com Sent 1|iTB
§/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Land Engineering, inc. 9517805353 |jkay@landengineeringcorp.com Sent 1]iTB




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

9/26/201317:14

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organizatian Phane Recipient Delivery Location Status Pages Description
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Western Foundations & Shoring, ing. 6195613510|6195617916 Sent 1}iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Western Foundations & Shoring, inc. 6195613510 |estimators@westernfoundations.net Sent 1[iTB
9/26/2013 17:14]|**Route 101 Geleta (Contract No. 05-06G0704)** AME West 7605049676 (7607460403 Sent 1[iT8
9/26/2013 17:14]|**Route 101 Goleta (Contract No. 05-0G0704)** AME West 7605049676 [ sohil@amewest.com Sent 1[iTB
9/26/2013 17:14|* *Route 101 Geleta (Contract No. 05-0G0704)** Central Striping Service, inc. 9166355175(9166315427 Sent 1[iTe
9/26/2013 17:14|**Route 101 Goleta (Contract No, 05-0G0704)** Central Striping Service, inc. 9166355175 info@ centralstriping.biz Sent 1118
9/26/2013 17:14|**Route 101 Goleta (Contract Ne. 05-0G0704)** CMC Steel Fabricators, Inc, dba CMC Rebar 6192588262 (6192588267 Sent 1[1TB
G/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** CMC Steel Fabricators, Inc, dba CMC Rebar 6192588262 |brad.railshack@cme.com Sent 1[iTB
5/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** CaiPortiand - Mcjave Plant 6618233901 (6618233901 Sent 1[1TB
5/26/2013 17:14|**Route 101 Goleta {Contract No, 05-0G0704)"* CalPortland - Mojave Plant 6618233901 |shunt@ calportiand.com Sent 1|iTB
9/26/2013 17:14|* *Route 101 Goleta (Contract No, 05-0G0704)** Recycled Base Materials, inc. 8187678418|8186127511 Sent 1[iT8
9/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** Recycled Base Materials, inc. B187678418|mark@recycledbase.com Sent 1|iTB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Incompli BOD6773718 Sent 11T
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Incompli B0O0E773718 |brad@incompli.cam Sent 1|18
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Team West Contracting Corporation 9513403426|9513403428 Sent 1|1TB
9/26/2013 17:14| " *Route 101 Goleta (Contract No. 05-0G0704)** " [ream west Contracting Corporation 9513403426 |amanda@twec-corp.com Sent 1[iTB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704) ** LBIW, inc. 5624325451 (5624355929 Sent 1[1TB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** LBIW, inc. 5624325451 |rwilkes@lbiw.com Sent 1|iTB
9/26/2013 17:14)**Route 101 Goleta (Contract No. 05-0G0704)** CGO Construction Company 5099305501 (3099305503 Sent /1T
9/26/2013 17:14)|**Route 101 Goleta (Contract No, 05-0G0704)** CGO Construction Company 5099305501 [cgoconstZ@msn.com Sent 14TB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Vulcan Materials Company 6266334226|6269694702 Sent 1[ITB
9/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Vulcan Materials Company 6266334226 |lunad@vmcematil.com Sent 1[ITB
§/26/2013 17:14| **Route 101 Goleta (Contract No. 05-0G0704)** Holitday Rock 9093735896 (9096529880 Sent 1|1TB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Holliday Rock 9093735896 |tmaher@hollidayreck.com Sent 1[iTB
§/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Signet Testing Labs, Inc. 7143991500 (7147784282 Sent 1[ITB
5/26/2013 17:14|**Route 101 Goleta (Contract No. 05-0G0704)** Signet Testing Labs, inc. 7143991500 marthy.Jowenthai@urs.com Sent 1HTB
9/26/2013 17:14[**Route 101 Goleta {Contract No. 05-0G0704)** Western Water Works 760554 7083]|9095977050 Sent 1}TB
9/26/2013 17:14| **Route 101 Goleta {Contract No. 05-0G0704)** Western Water Works 7605547083 |joe.devliin@wwwsce.com Sent 1[iTB
9/26/2013 17:14}**Route 101 Goleta {Contract No. 05-0G0704)** Vulcan Materials Company B5B85309463 8585309496 Sent 11TB
9/26/2013 17:14]" *Route 101 Goleta {Cantract No. 05-0G0704)** Vulcan Materials Company B585309463 [wilsenjj@vmemail.com Sent 1{ITB
9/26/2013 17:14}"*Route 101 Goleta {Contract No. 05-0G0704)** Uimer industries, inc. 9098237111(9098231992 Sent 1}iTB
9/26/2013 17:14| **Route 101 Goleta {Contract No. 05-0G0704)** Ulmer industries, Inc. 9098237111 |paul@ulmerind.com Sent 1JiTB
9/26/2013 17:14}**Route 101 Goleta {Contract No, 05-0G0704)** Tree$mith Enterprises inc 7149966037 7149960778 Sent 1}ITB
9/26/2013 17:14}**Route 101 Goleta (Contract No. 05-0G0704)** Tipco Engineering, inc. 3239937005 | B666238349 Sent 1}iTB
9/26/20113 17:14**Route 101 Goieta {Contract No. 05-0G0704)*+ TreeSmith Enterprises inc 7149966037 |dale@treesmith.net Sent 1}iTB
9/26/2013 17:14}**Route 101 Goleta {Contract No. 05-0G0704)** Tipce Engineering, inc. 3239937005 [wowinc3 @aci.com Sent 1}iTB
9/26/2013 17:14]*“Route 101 Soleta {Contract Mo, 05-0G0704)** Steiny & Company, Inc. 6263389923 6263386899 Sent 1]iT8
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** The 1.vV. Land Clearing Company, inc. 5095522811(9095925179 Sent 1]iTe
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** Steiny & Company, inc. 6263389923 | bpest@steinyco.com Sent 1]iTB
9/26/2013 17:14]* *Route 101 Goieta {Contract No. 05-0G0704)** The ).V. Land Clearing Comgany, Inc. 9095922811|tyler@thejvco.com Sent 1]ite
9/26/2013 17:14]“*Route 101 Goleta (Contract No. 05-0G0704)** South Coast Sweeping 7605356800 Sent 1]iTe
9/26/2013 17:14] **Route 101 Goleta {Cantract No. 05-0G0704)*+ 5outh Coast Sweeping 7605356800|kssouthcoast@roadrunner.com Sent 1]iITB
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)** Rinker Materials Concrete Pipe Qiv-A CEMEX Company 5552752241|5594200399 Sent 1]iT8
9/26/2013 17:14}**Route 101 Goleta {Contract No. 05-0G0704)** Rialto Concrete Products, inc. 5098220200(9098229630 Sent 1]iTe
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Rialtp Concrete Products, inc. 9098220200|bkovac@ktircp.com Sent 1]iTB

**Route 101 Goleta (Contract No. 05-0G0704)** Rinker Materiafs Concrete Pipe Div-A CEMEX Company 5592752241 cstreet@cemexusa.com Sent 1{iTB




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
9/26/2013 17:14(**Route 101 Goleta {Contract No. D5-0G0704)** Pacific Restoration Group, Inc. 9519406069 (9519406501 Sent 1[I
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-0G0704)** Pacific Restoration Group, Inc. 9519406069 |jrichards@prgconst.com Sent 1]ITB
9/26/2013 17:14|**Route 101 Goleta {Contract No, 05-0G0704)** Pacific Corrugated Pipe Co. 9098294235 |9058298035 Sent 1}ITB
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Pacific Corrugated Pipe Co. 9098294 235 |wirchak@pcpipe.com Sent 1]ITB
9/26/2013 17:14|""Route 101 Goleta {Contract No. 05-(G0704)** Pacific Coast Markings 7608683400| 7608683450 Sent 1[ITB
9/26/2013 17:14{*"Route 101 Goleta {Contract No. 05-0G0704)** Pacific Coast Markings 760B683400|jessica@pacificcoastmarkings.com Sent 1{ITe
9/26/2013 17:14|""Route 101 Goleta {Contract No. 05-0G0704)** Northwest Pipe Company 9092286773 (7146771661 Sent 1|IT8
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Northwest Pipe Company 5092286773 | mlabroad @nwpipe.com Sent 1jiTe
9/26/2013 17:14|**Route 101 Goleta {Contract No. 05-060704)** Mogor Electric, Inc. 6192500380|6199555381 Sent 1|ITB
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Moor Electric, Inc. 6192500380 |info@moorelectric-sd.com Sent 18
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Mark Langer Masonry & Landscape, Inc. 7605991159 Sent 1IT8
9/26/2013 17:14|**Route 1D1 Goleta {Contract No. 05-0G0704)** Mark Langer Masonry & Landscape, Inc. 7605991159 mark.anger@yahoo.com Sent HITE
9/26/2013 17;14]* *Route 101 Goleta {Contract No. 05-0G0704)** LNA Concrete Structures, Inc. 9093931493|59093939363 Sent HIre
4/26/2013 17:14]""Route 101 Goleta {Contract No. 05-0G0704)** LNA Congrete Structures, Inc. 9053931493 |Inaloio@aol.com Sent 1{ITB
5/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** Jernigan Pipeline Supply 530377/509015303775092 Sent 1|IT8
9/26/2013 17:14]**Route 101 Goleta {Contract No. 05-0G0704)** lernigan Pipeline Supply 5303775090|jpipe0? @yahoo.com Sent 1IT8
9/26/2013 17:14]**Route 101 Goleta (Contract No. 05-0G0704)"* Integrity Rebar Placers 9516966843(9515437772 Sent 1|IT8
9/26/2013 17:14|{**Route 1D1 Goleta {Contract No. 05-0G0704)** Integrity Rebar Placers 9516966843 |ken @integrityrebarplacers.com Sent 1{IT8
10/11/2013 13:01{**Route 101 Goleta {Contract No. 05-0G0704)** Skyline Steel LLC 9162904032 19169230446 Sent 1{IT8
10/11/2013 13:01|**Route 101 Goleta [Contract No. 05-0G0704)** Skyline Steel LLC 9162904032 |matt.mcaughlin@skylinesteel.com S5ent 1[IT8
10/11/2013 13:10|**Route 101 Goleta (Contract No. 05-0G0704)** Hanson Aggregates 8054564841 |chris.Maguire @hanson.com Sent 1[ITB
10/11/2013 15:45|**Route 101 Goleta (Contract No. 05-0G0O704)** Atlas EPS 3108090653 [jjensen51156@verizon.net Sent 1|ITB
10/11/2013 16:55|**Route 101 Goleta {Contract No. 05-060704)** Oldcastle Precast, Inc. 7607378590 (ryan.stelzner@oldcastleprecast.com Sent 1[ITé
10/2/2013 11:10{Addendum 1: Route 101 Goleta DYWIDAG-5ysterns International USA, Inc. 562531616115625292225 Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Lindy's Coid Planing 562697 2286|562697203% Sent 1{ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta DYWiDAG-5ystems international USA, inc. 5625316161 |anouar.kartite@dsiamerica.com Sent 1|ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Lindy's Cold Planing 5626972286 |bristrump@agl.com Sent 1|ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Park West Landscape 7603172700|7603172701 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Park West Landscape 7603172700{ptracy@parkwestinc.com Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Quality Hydroseeding & Restoration 7607898040|7607895168 Sent 1]1TB Addendurm
10/2/2013 11:10|Addendum 1: Route 101 Goleta Pavement Recycling 9516821091{9516821094 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Pavement Recycling 9516821091 |johnkaragas@pavementrecyding.com Sent 1178 Addendum
10/2/2013 11;10|Addendum 1: Route 101 Goleta Quality Hydroseeding & Restoration 7607B98040|quality@hydroseed.com Sent 1{ITB Addendum
10/2/2013 11:10 Addendum 1: Route 101 Goleta Gerdau Reinfarcing Steel B5B7377626|B587377701 Sent 11T8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta High Light Electric, Inc. 9513529646|9513522457 Sent 1(iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Gerdau Reinforcing Steel 8587377626 |dave.coker@gerdau.com Sent 1{iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta High Light Electric, Inc. 9513529646 |estimating @hleincusa.com Sent 1[iTB Addendum
10/2/2013 $1:10|Addendum 1: Route 101 Goleta Fencecorp, inc. 7607212101|7607212548 Sent 1[iTB Addendum
d.marriott@fencecorp.us;j.alexander@fencecorp.us;m.you
10/2/2D013 11:10|Addendum 1: Route 101 Goleta Fencecorp, Inc. 7607212101 [ng@fencecorp.us Sent 1/iTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Sterndahl Enterprises, Inc., 818834B199)|818834B61B Sent 1{fT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Southwest V-Ditch, Inc. 9517814303|9517812774 Sent 1[iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Sterndahl Enterprises, Inc. 8188348199 [denny@sterndahl.com Sent 1[1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta SouthWest V-Ditch, Inc. 9517814303 |erik@swvditch.com Sent 1[iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Sierra Landscape Company, Inc, 7603288900 Sent 1|1TB Addendum
10/2/2013 11:10]|Addendum 1: Route 101 Goleta Sierra Landscape Company, Inc. 7603288900 7603288944 Sent 1[ITB Addendum




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:55
Recipient Work No of

DateSent Subject Recipient Grganization Phone Recipient Delivery Location Status Pages Description
10/2/2013 11:10|Addendum 1: Route 101 Goleta Super Seal & Stripe 8055247345 8055247428 Sent 1[ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Super Seal & Stripe 8055247345 [sharon @ superseatandstripe.com Sent 1[FTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta MSL Electric, inc. 7146934837|7146934838 Sent 1|1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta M5L Electric, inc. 7146934837 [warren @ msielectric.com;kevin@mslelectric.com Sent 1{iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta M5L Electric, Inc. 7146934837|7146934838 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta B C Traffic Specialists 7149741190(7149741753 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta M5L Electric, inc. 7146934837 |bids@mslelectric.com Sent 1[iTB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta B C Traffic Specialists 7149741190 [gary@bctraffic.com Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Native Landscape, Inc. 7607358700|7607358725 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Native Landscape, Inc. 7607358700 {nativeiandscape@cox.net Sent 1|kTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Penhall Company 7147726450)7147788437 Sent 1[1TB Addendum
10/2/2013 11:10(Addendum 1: Route 101 Goleta Marina Landscape, inc. 7149396600]7149351199 Sent 1]iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Marina Landscape, inc. 7149396600 |jgutierrez@ marinaco.com 5ent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Galeta Penhal! Company 7147726450 |pmenzies@penhall.com Sent 1[iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Alcorn Fence Company 8189830650{9516851641 Sent 1|ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Alcorn Fence Company B189830650| pdelgado@aicorn-fence.com Sent 1[iTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goieta Landscape Development, Inc. 6612951970)6612943578 Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Hanson Aggregates 8587155600{85B7155601 Sent 1|78 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Hanson Aggregates 8587155600]phil.harris@hanson.com Sent 1[iTB Addendum

tiriend@landscapedevelopment.com;tieo@landscapedevel

10/2/2013 11:10|Addendum 1: Route 101 Goleta Landscape Development, Inc. 6612951970|opment.com Sent 1]i76 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Harris Rebar, Inc. 909397715519095240603 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Lase Pacific 9254492590|9254496150 Sent 1[iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Case Pacific 9254492590 |charliebower@casepacific.com Sent 1[iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Harris Rebar, Inc. 9093977155 | tkeith@harrisrebar.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta CT&Finc. 562927233915629274171 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Gojeta CT&Finc 5629272339|markg® ctandf.net Sent 1]iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Southern California Soil And Testing, inc. 6192804321|6192804717 Sent 1|iITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Southern California Soil And Testing, inc. 6192804321|sgoldman@scst.com Sent 1|iTE Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goieta | F L Electric inc 3235814400{3235814404 Sent 1[iT8 Addendum
10/272013 11:10| Addendum 1: Route 101 Goieta } F L Electric Inc 3235814400]jtorres@jftelectricinc.com Sent 1]iTE Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta G&C Equipment Corporation 3105156715|3105155046 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Gaoieta Asphalt Dike Canstruction Inc 5596517900{5596517905 Sent 1[iTB Addendum
10/2/2013 11:10 (Addendum 1: Route 101 Goleta G&C Equipment Corporation 3105156715 | lohn@gandccorp.com Sent 1[iTB Addendum
10/2/2043 11:10|Addendum 1: Route 101 Goleta Asphalt Dike Construction Inc 5596517900 |iarry@apcodike.com Sent 1[iTE Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Select Electric Inc. 6194606060]6194606065 Sent 1/ITB Addendum
10/2/2013 11:10 |Addendum 1: Route 101 Goleta Statewide Safety & Signs, Inc. B586797292|8586797117 Sent 1[iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Select Electric inc. 6194606060 |brett@selecteiectricing.com Sent 1|ITB Addendum
10/2/2013 11:10|(Addendum 1: Route 101 Goleta Statewide Safety & Signs, Inc. BS86797292 |davidn@statewidesafety.com Sent 1]iTE Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta 5B&O, inc. 8585601141]8585608157 Sent 1[iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta US-Concrete Precast Group - Pomeroy 9516576093]9516575293 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta SB&Q, Inc. B585601141|mbutcher@skoinc.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta US-Congcrete Precast Group - Pomeroy 9516576093 | Robert.Ring@oldcastle.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta Payco Specialties 6194229204]6194271620 Sent 1|iTE Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Orange County 5triping Service, inc. 7146394550]7146396353 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Payco Specialties 6194229204\ bill@payco.biz Sent 1/iTB Addendum




Message History: **Route 101 Goleta (Contract No, 05-0G0704)**

10/2/2013 11:10

Addendum 1:

Superior Gunite

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:5%
Recipient Work No of

DateSent Subject Reciplent Qrganization Phone Recipient Deiivery Location Status Pages Description
10/2/2013 11:10|Addendum 1: Route 101 Goleta QOrange County 5triping Service, Inc. 7146394550 chuck@ ocstriping.com Sent 1[ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goteta Modern Ailoys, Inc. 7148930551)7148959924 Sent 1]IT8 Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta In-Line Fence & Railing Co., Inc 7607890282 | 7607891915 Sent 1{ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta In-Line Fence & Ralling Co., Inc 7607890282 |david @inlineconst.com Sent 1]IT8 Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Mcedern Alloys, Inc. 7148930551 [teresa@ modernalloys.com Sent 1]{ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta HydroSprout, Inc. 76043282331 7604328146 Sent 1{ITé Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Hurricane & Poway Fence 7607834950| 7607881537 Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Hurricane & Poway Fence 7607894950 | Laurann@usa.net Sent 1{ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta HydroSprout, inc 7604328233 | mark@hydrosprout.com Sent 1{1T8 Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Daley Corporation 6193903900(6193303901 Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Geogrid Retaining Wall Systems 7605090079 | 7605090078 Sent 1|ITE Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Daley Corporation 6193903900 | gkaland @daleycorp.com Sent 1|IT8 Addendum
10/2/2013 11:10{Addendum t: Route 101 Goleta Geogrid Retaining Wail Systems 7605090079 shelley@geoXinc.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta AVAR 5103542000|5103542010 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Condon-Johnson & Associates - 50 8585309165 (8585309171 Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Condon-Johnson & Asspciates - SD 2585309165 | ghurrough@condon-johnson.com Sent 1178 Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta AVAR 5103542000 |mp@avarconstruction.com Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Atlas Fence Company 6192321151 (6192368393 Sent 1[ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Ace Fence Company 6263330727]6263337843 Sent 1{iT8 Addendum
10/2/2013 11:10|Addendum t: Route 101 Goleta Atlas Fence Company 6192321151 gpettis@alcorn-fence.com Sent 1{iT8 Addendum
10/2/2013 11:10|Addendumn 1: Route 101 Goleta Ace Fence Company 6263330727 | moronia@acefencecompany.com Sent 1{iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta CMC Fontana Steel 2099519620| 2099519624 Sent 1|1T8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta A.C. Dike Co. 9166520159 (9166459618 Sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta A.C. Dike Co. 916652015% |dave@acdike.com Sent 1|IT8 Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta CMC Fontana Steel 2099519620 |frank.chacon@cmc.com Sent 1|!T8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta ‘Western Paving Contractors, Inc. 6263387889 (6263383799 Sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta RAP ENGINEERING, INC. 7602332980 | 7602332984 Sent 11T Addendum
10/2/2013 11:10|Addendum t: Route 101 Goleta Western Paving Contractors, Inc. 6263387889 |briamwitliams@westernpaving.com Sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta RAP ENGINEERING, INC. 7602332980 [rperez@rapenginc.com Sent 1|iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta All American Asphalt 9517367600(9517367646 Sent 1{iT8 Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta All American Asphalt 9517367600 | bschultz@allamericanasphalt.com Sent 1|IT8 Addendum
10/2/2013 11:10|Addendurn 1: Route 101 Goleta Becho, Inc. 2184085664 |B183674630 Sent 1]IT8 Addendum
10/2/2013 11:10(Addendum 1: Route 101 Goleta 8echo, Inc, 8184085664 |dave.moody@bechoinc.com Sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Pro-Cast Products Inc. 9097937602 (9097931283 Sent 11IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Pro-Cast Products inc. 9097937602 |dispatch @procastproducts.com Sent 1178 Addendum
10/2/2013 11:19]|Addendum 1: Route 101 Goleta Johnson, L., Construction, Inc, 3109651997)3109650356 Sent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Anderson Drilling aka Hayward Baker 9093939300 6199560863 Sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Johnson, L., Construction, Inc. 3109651997 [joe@ljcmasonry.com Sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Anderson Drilling aka Hayward Baker 9093939300|mkennedy@andersondrilling.com Sent 1178 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Pavement Coatings Co. 7148263011{7148263129 Sent 1/1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Pavement Coatings Co. 7148263011 {van@pavementcoatings.com Sent 1[ITB Addendurn
10/2/2013 11:10{Addendum 1: Route 101 Goleta Triumph Geo-Synthetics, Inc. 7142371550| 7142371549 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Triumph Geo-Synthetics, Inc. 7142371550|matt@triumphgeo.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Hayward Baker, Inc. 9093939300{8059331338 Sent 1|ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Hayward Baker, In¢. 9093939300|kbjerk@haywardbaker.com Sent 1[ITB Addendum

Route 101 Goleta 8188969199 [B188366699 Sent 1|1TB Addendum




Message Histary: **Route 101 Goleta (Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent . Subject Recipient Organization Phone Reciplent Delivery Locatlon Status Pages Description
10/2/2013 11:10 | Addendum 1: Route 101 Goleta Superior Gunite 8188969199 |brian.popp@shotcrete.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Crane Veyor Corporation 6264421524 6264427308 Sent 1|ITB Addendum
10/2/2013 11:10|Addendurm 1: Route 101 Goleta Crane Veyor Carporation 6264421524 [tchavez@craneveyor.com Sent 1[iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta CMC Rebar 9098031504 [9096213801 Sent 1]iTB Addendum
10/2/2013 11:19|Addendum 1: Route 101 Gaoleta CMC Rebar 9098031504 |Greg . Hughett@cmc.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Gerdau Reinfarcing Steel 8587377629|8587377729 Sent 1|1TB Addendum
10/2/2013 11:19|Addendum 1; Route 101 Goleta Gerdau Reinforcing Steel 8587377629 |nicale.andersan@gerdau. com Sent 1|1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Rebar Engineering incorparated 562946246156 29417740 Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Rebar Engineering incorparated 5629462461 |kevin@rebareng.com Sent 1[1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Crown Fence 5628645177 (5628642529 Sent 1HTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Crown Fence 5628645177 [mplechot@crownfence.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Gaoleta Hardy & Harper incorporated 7144441851 (7144442801 Sent 1HTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Hardy & Harper incorporated 7144441851 [thambright @hardyandharper.com Sent 1HTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta 1.0, Jimenez Cancrete Contractor Inc. 9099893615 (9099803588 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta 1.D. Jimenez Concrete Contractor Inc. 9099893615 |jdconcr@aol.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Foundation Pile 9093501584 (9093500620 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Foundation Pile 9093501584 | jbird @foundationpileinc.com Sent 1}ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta The Mahaffay Companias 3106682030|3106682040 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta John 5. Meek Company 3108306323 (3108352163 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta John §. Meek Company 3108306323 [generai@johnsmeek.com Sent 1|iTB Addendum
10/2/2013 11:10jAddendum 1: Route 101 Goleta The Mahaffey Companies 3106682030 |jjbarr @mahaffeycompanies.cam Sent 1|iTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Malcolm Drilling Company, inc. 6263380035|6263387113 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta ' Malcolm Drilling Company, Inc. 6263380035 [kmiller@mal coimdrilling.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Dynalectric/ KDC Systems 7148287000| 7144842389 Sent 1|ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Dynalectric/ KDC Systems 7148287000|rshackleton@dyna-la.com Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta ValleyCrest Landscape Development, Inc. 7145467975 7145469524 Sent 1|ITB Addendum
10/2/2013 11:10{ Addendum 1: Route 101 Goleta ValleyCrest Landscape Development, inc. 7145467975 | brichardson @valleycrest.com Sent 1]IT8 Addendumn
10/2/2013 11:10{Addendum 1: Route 101 Goleta Gerco Contracting 5302681188|5302683958 Sent 1|ITB Addendum
10/2/2013 11:10{Addendum L: Route 101 Goleta Ferreira Construction, Co., Inc. 9096065900(9096067711 Sent 1/ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Gerco Contracting 5302681188|gerco@sbeglobal.net Sent 1{iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Ferreira Construction, Co,, inc. 9096065900 | tlyons@ferreiraconstruction.com Sent 1{iTB Addendum
10/2/2013 11:10]Addendum 1: Route 101 Goleta Land Engineering, inc. 9517805353]9517805354 Sent 1[iTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Land Engineering, inc. 9517805353 |jkay@iandengineeringcorp.com Sent 1/ITB Addendum
10/2/2013 11:10]|Addendum 1: Route 101 Goleta Dave McMahon Construction, Inc. 6194919355|6194919364 Sent 1/ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta "|western Foundations & Shoring, Inc. 5195613510{6195617916 Sent 1|iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta western Foundations & Shoring, inc. 6195613510 estimators@westernfoundations.net . Sent 1]iTB Addendum
10/2/2013 11:10|Addendum 1 Route 101 Goleta Dave McMahon Construction, inc. 65194919355 |jeff@shoring-driliing.com Sent 1[iTB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta AME West 7605049676 7607460403 Sent 1[iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Central Strlping Service, inc. 9166355175|9166319427 Sent 1[iTB Addendum
10/2/2013 11:10(Addendum 1: Route 101 Goleta Central Striping Service, inc. 9166355175 |info @centralstriping.biz Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta AME West 7605049676 | s0hil @amewest.com Sent 1]ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta CMC Steel Fabricators, Inc, dba CMC Rebar 6192588262]6192588267 Sent 1]iT8 Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta CalPortland - Mojave Plant 5618233901{6618233901 ) 5ent 1]1T8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta CMC 5teel Fabricators, Ing, dba CMC Rebar 6192588262 |brad_railsback@cmc.com Sent 1]1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta CalPartland - Mojave Plant 6618233901 {shunt@catportland.com Sent 1]1T8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Recycled Base Materials, Inc. B187678418)8186127511 5ent 1]IT8 Addendum




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

10/2/2013 11:10

Mark Langer Masonry & Landscape, Inc.

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Reclpient Organization Phone Recipient Dellvery Location Status Pages Description
10/2/2013 11:10|Addendum 1: Route 101 Goleta Recycled Base Materials, Inc. 8187678418 |[mark@recycledbase.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta incompli 8006773718 Sent 1{ITB Addendum
10/2/2013 11:10[Addendum 1: Route 101 Goleta Team West Contracting Corporation 9513403426)9513403428 Sent 1/iTB Addeadum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Team West Contracting Corporation 9513403426 | amanda@twc-corp.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Incompti 8006773718 |brad@incompli.com Sent 1ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Galeta LBIW, Inc. 5624325451 (5624355929 Sent 1]iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta LBIW, Inc, 5624325451 |rwilkes@|biw.com Sent 1{1TB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Vulcan Materiats Company 6266334226(6269694702 Sent 1]1mB Addendum
10/2/2013 11;10| Addendum 1: Route 101 Goleta CGO Construction Company 9099305501 (9099305503 Sent 1|18 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta CGO Construction Company 9099305501 | cgoconst2@ msn.com Sent 1|18 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Vulcan Materiais Company 6266334226 |lunad @vmcmaii.com Sent 1|ITB Addendum
10,/2/2013 11:10|Addendum 1: Route 101 Goteta Signet Testing Labs, Inc. 7143991500(7147784282 Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goteta Holliday Rock 9093735896 9096529880 Sent 1]1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Signet Testing Labs, Inc. 7143991500| marthy.lowenthal @urs.com Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goteta Holliday Rock 9093735896 | tmaher@hallidayrock.com Sent 1]ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Woestern Water Works 7605547083 9095977050 Seng 1]1ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Western Water Works 7605547083 }joe.deviin@wwwsco.com Sent 1|ITB Addendum
10/2/2013 11:10 {Addendum 1: Route 101 Goleta Vulcan Materials Company 8585309463 18565309496 5ent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Vuican Materials Company 8585309463 jwilsonjj@vmemail.com Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goieta TreeSmith Enterprises inc 7149966037)7149960778 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Uimer industries, lnc. 9098237111|9098231992 Sent 1|ITB Addendum
10/2/2013 11:10[Addendum i: Route 101 Goleta TreeS5mith Enterprises inc 7149966037 {dale @treesmith.net Sent 1{ITB Addendurm
10/2/2013 11:10|Addendum 1: Route 101 Goleta Ulmer Industries, Inc. 9098237111 |paul @uimerind.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Tipco Engineering, Inc. 323993700518666233349 Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Tipco Engineering, Inc. 3239937005 |wewinc3@aol.com Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1; Route 101 Goleta The J.V. Land Clearing Company, Inc. 9095922811 (9095925179 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta The J.V. Land Clearing Company, Inc. 9095922811 |tyler@thejvco.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta S5outh Coast Sweeping 7605356800 5ent 1|ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Stelny & Company, Inc. 6263389923 (6263386899 Sent 1(¢TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Steiny & Company, Inc. 6263389923 |bpest@steinyco.com Sent 1{TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta South Coast Sweeping 7605356800 | kssouthcoast@roadrunner.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Rinker Materials Concrete Pipe Div-A CEMEX Company 5592752241 (5594200399 Sent 1(¥TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Rinker Materials Concrete Pipe Div-A CEMEX Company 5592752241 [cstreet@ cemexusa.com Sent 1/iTB Addendum
10/2/2013 11:10[Addendum 1: Route 101 Goleta Rialto Concrete Products, Inc. 009822020 9098229630 5ent 1[4TB Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta Rialto Concrete Products, Inc. 9098220200|bkovac@ktircp.com Sent 1HTB Addendum
10/2/2013 11:10]Addendum 1: Route 101 Goleta Pacific Restoration Group, Inc. 9519406069)|9519406501 Sent 1{ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Pacific Restoration Group, inc. 9519406069 | jrichards@ prgconst.com Sent 1}1TB Addendum
10/2/2013 11:10) Addendum 1: Route 101 Goleta Pacific Corrugated Pipe Co. 9098294235)|9098298035 Sent 1{ITB Addendum
10/2/2013 11:10]Addendum 1: Route 101 Goleta Pacific Corrugated Pipe Co. 9098294235 |wirchak@pcpipe.com Sent 1]ITB Addendum
10/2/2013 11:10)Addendum 1: Route 101 Goleta Pacific Coast Markings 7608683400| 7608683450 Sent 1]ITB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta pacific Coast Markings 7608683400 | jessica@pacificcoastmarkings.com 5ant 1|IMB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Northwest Pipe Company 9092286773(7146771661 Sent 1|ITB Addendum
10/2/2013 11:10jAddendum 1: Route 101 Goleta Northwest Pipe Company 9092286773 |mlabroad @ nwpipe.com Sent 13ITB Addendum
10/2/2013 11:10]Addendum 1: Route 101 Goleta Moor Electric, Inc. 61925003B80}61995553B1 Sent 1{ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Moor Electric, Inc. 6192500380}info@maorelectric-sd.com Sent 1[ITB Addendum

Addendum 1: Route 101 Goleta 7605991159 Sent 1|18 Addendum




Message History: **Route 101 Goleta {Contract No. 05-0G0704)*

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
10/2/2013 11:10|Addendum 1: Route 101 Goleta Mark Langer Masonry & Landscape, Inc. 7605991159} mark.langer@yahoo.com Sent 1[ITB Addendum
107272013 11:10| Addendum 1: Route 101 Goleta LNA Congrete Structures, Inc. 909393149319093939363 Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta LMA Concrete Structures, Inc. 9093931493 |Inal olo@aol.com sent 11T Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goteta lernigan Pipeline Supply 53037750905303775092 Sent 1(ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Jernigan Pipeline Supply 5303775090{jpipel7@yahoo.com Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Integrity Rebar Placers 9516966843 (9519437772 sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Integrity Rebar Placers 9516966843 | ken@integrityrebarplacers.com sent 1[ITB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Innovative Concrete 6617182351 (6617181013 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 1G1 Goleta Holiday Rock 9099821553(|9096529000 Sent 1|iTB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Innovative Concrete £617182351 |stimm19@yahoo.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Holiday Rock 9099821553 [imaher @hollidayrock.com Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Headwaters Resources, Inc. 9513175090 Sent 1[iTB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Headwaters Resources, Inc. 9513175090 |jjohnson @headwaters.com Sent 1[{TB Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Headwaters Resources, Inc. 9096272459 Sent 1}T8 Addendum
10/2/2013 11:10| Addendum 1: Route 101 Goleta Headwaters Resources, Inc. 90962 72459 |ksears@headwaters.com Sent 1|{T8 Addendum
10/2/2013 11:10[Addendum 1: Route 101 Goleta Global Transloading 5624959600 | 5624959660 Sent 1B Addendum
10/2/2013 11:1C}Addendum 1: Route 101 Goleta Hanson Aggregates 8055348100|80554 31806 Sent 1|ITB Addendum
10/2/2013 11:1CjAddendum 1: Route 101 Goleta Hanson Aggregates 8055348100|joel.cabreros@hanson.com Sent 1]IT8 Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta Global Transloading 5624959600 | marissa® gl obaltransloading.com Sent 1]IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Gaoleta Flatiron Eleciric Group 7142289631(9095979151 Sent 1{ITB Addentdum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Flatiron Electric Group 7142289631 |mdillard @flatironcorp.com Sent 1{ITB Addendum
10/2/2013 11:10Addendum 1: Route 101 Goleta Ferguson Waterworks 7145475797 7145474205 Sent 1{Im8 Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Ferguson Waterworks 7145475797 | mitchell.harkey@ferguson.com Sent 11ITB Addendum
10/2/2013 11:1¢ |Addendum 1: Route 101 Goleta Dirt Market 408395149014083951495 Sent 1]{1T8 Addendum
10/2/2013 11:1¢ |Addendum 1: Route 101 Goleta Dirt Market 4083951490 |sharris@tuckereng.com Sent 1|ITB Addendum
10/2/2013 11:1C |Addendum 1: Route 101 Goleta Deltech Engineering 7144959755 | 7143844585 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta DCN Corporatlon 6192534247| 7605987226 sent 1|IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Cooper Engineering, Iric. 9517366135 (9517360429 Sent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Deltech Engineering 7144959755 |abili@delte chengineeringinc.com Sent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta DCN Corparation 6192534247 |denconstruction@yahoo. com Sent 1(ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Cooper Engineering, Inc. 9517366135 |hod @cooperconcrete.nat Sent 1|1T8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Contech Engineered Solutions LLC 7142817883 (7142817884 Sent 1/IT8 Addendum
10/2/2013 11:10{ Addendum 1: Route 101 Goleta CMV Electric 9099315700]9099315701 Sent 1|1T8 Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta CMV Electric 9099315700 | bo@cmvelectric.com Sent 1|78 Addendum
10/2/2013 11:10}Addendum 1: Route 101 Goleta Contech Engineered Solutions LLC 7142817883 | ddizon@ conteches.com Sent 1|iT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Cemex 9097324880(5626271777 Sent 1{iT8 Addendum
10/2/2013 11:10]| Addendum L: Route 101 Goleta C. P. R. Trucking 8188378333(8188378322 Sent 1|78 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Cal Stripe 9098847170(9098847106 Sent 1{IT8 Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Borden Trucking 9516851548(9516851862 Sent 1]iTe Addendum
104272013 11:10] Addendum 1: Route 101 Goleta C. P. R. Trucking 8188378333 |ana@cprtrucking.com Sent 1{IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Borden Trucking 9516851548 | bids@bordenlogistics.com Sent 1{IT8 Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta Cemex 9097324880 |jack.fraherjr@cemex.com Sent 1]1T8 Addendum
104272013 11:10| Addendum 1: Route 101 Goleta Cal Stripe 9098847170 |sworks@calstripe.com Sent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Big Valley Asphalt 661587583716613268562 Sent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 1G1 Goleta Advantage Demolition And Grading, Inc. 8184772074[8188820509 Sent 1[IT8 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goteta Advantage Demaolition And Grading, Inc. 8184772074 advantagedg@yahog.com Sent 1(IT8 Addendum




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Reciplent Work No of
DateSent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
10/2/2013 11:10|Addendum 1: Route 101 Goleta Big Valley Asphalt 6615875837 [donnawatsonS2@yah 0o.com Sent 1[iTB Addendum
10/2/2013 11:10[Addendum 1: Route 101 Goleta L. Ritey Trucking & Dispatch 3233539332(3105301740 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta LB Foster Company 5102404400 (5104719847 Sent 1(ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta ACL Construction Company, Inc. 9093514477|90593914472 Sent 1|iITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta ACL Construction Company, Inc. 9093914477 |jolayinka@aclrails.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta L. Riley Trucking & Dispatch 3233539332 |LRILEYTRUCKING@YAHDO.COM Sent 1]iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta LB Foster Company 5102404400 |mwallace @Ibfoster.com Sent 1|iTB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta KRC SAFETY CO., INC. 5597320393|5597322684 Sent 1|78 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Vanguard Construction 9252451300)9252451007 Sent 1[iTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta KRC SAFETY CO., INC. 5597320393 |calebh@kresafety.com Sent 1|1TB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Vanguard Construction 9252451300 | kwood @vc-inc.net Sent 1|iTB Addendum
10/2/2013 11:10{Addendum 1: Route 101 Goleta (Sl Electrical Contractors, inc. 5629460700|56 29460701 Sent 1|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Chrisp Company 9097460356)9097460354 Sent 1]17B Addendum
10/2/2013 11:30|{Addendum 1: Route 101 Goleta Chrisp Company 9097460356 |jluna@chrispco.com Sent 1[ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta (5l Electrical Contractors, Inc. 5629460700 [staff@csielectric.com Sent 1|78 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Cook Concrete Products 5302432562]5302436B81 Sent 1}ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Pacific Coast Steel 5626778732(5626778701 Sent 1JITB Addendum
10/2/2013 11:30|Addendum 1: Route 101 Goleta Corrpro Companies, Inc, 5106148800|5629465634 Sent 1}ITB Addendum
10/2/2013 11:10|{Addendum 1: Route 101 Goleta Pacific Coast Steel 5626778732 |bill.williams@gerdau.com Sent 1|/ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Corrpro Companies, Inc. 5106148800 |jbennett@corrpro.com Sent 11178 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Cook Concrete Products 5302432562 |vince@cookconcreteproducts.com Sent 11178 Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Sierra Landscape Development, inc. 6264475260 (6264477260 Sent 1]|ITB Addendum
10/2/2013 11:10|Addendum 1: Route 101 Goleta Sierra Landscape Development, Inc. 6264475260 |kevin@sierralandscapedev.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Landscape Development, Inc. 6612951970(6612943578 Sent 1}ITB Addendum
10/10/2013 17:44|addendum Z: Route 101 Goleta Hanson Aggregates 8587155600 8587155601 Sent 1]1T8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Case Pacific 9254492590 (9254496150 Sent 1178 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Case Pacific 9254492590 chariiebower @casepacific.com Sent 1{ITB Addendum
10/10/2013 1 7:44|Addendum 2: Route 101 Goleta Hanson Aggregates 8587155600|phil.harris@hanson.com Sent 1{IT8 Addendum
tiriend@landscapedevelopment.com;tieo @landscapedeve!
10/10/2013 17:44|Addendum 2: Route 101 Goleta Landscape Development, Inc. 6612951970|opment.cam Sent 1]I7B Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Marina Landscape, Inc. 7149396600(7149351199 Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Alcorn Fence Company 8189830650|9516851641 Sent 1{ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Marina Landscape, Inc. 7149396600|jgutierrez@marinaco.com Sent 1[IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Alcorn Fence Company 8189830650 |pdelgado@alcorn-fence.com Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Penhall Company 7147726450(7147788437 Sent 1[IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Native Landscape, Inc. 7607358700} 7607358725 Sent 1178 Addendum
1071042013 17:44| Addendum 2: Route 101 Goleta Native Landscape, Inc. 7607358700 natlvelandscape @cox.net Sent 1178 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Penhall Company 7147726450|pmenzies@penhall.com 5ent 1[IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta M5L Electric, Inc. 7146934837|7146934838 Sent 1/ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta M5L Electric, Inc. 7146934837 | warren @mslelectric.com;kevin@mslelectric.com Sent 1|ITB Addendum
10/10/2013 17:44]| Addendum 2: Route 101 Goleta MSL Electric, Inc. 7146934837|7146934838 Sent 1[iTB Addendum
1071042013 17:44] Addendum 2: Route 101 Goleta B C Traffic Specialists 7149741190{7149741753 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta MSL Electric, Inc. 7146934837 bids@mslelectric.com Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2y Route 101 Goieta 8 C Traffic Specialists 7149741190 |gary@bctraffic.com Sent 1]1TB Addendum
10/10/2013 17:44|Addendum 2; Boute 101 Goleta Sierra Landscape Company, Inc, 7603288900 Sent 1[IT8 Addendum
10/10/2013 17:44|Addendum Z: Route 101 Goleta Sierra Landscape Company, Int. 7603288900{7603288944 Sent 1[ITB Addendum




Message History: **Route 101 Goleta {Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:53
Reclpient Work No of

DateSent Subject Recipient Organization Phone Reclpient Deilvery Location Status Pages Description
10/10/2013 17:44 | Addendum 2: Route 101 Goleta Super 5eal & Stripe 8055247345|8055247428 ) sent 1|IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Super Seal & Stripe 8055247345 |sharon @supersealandstripe.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Sterndahl Enterprises, Inc. 8188348199(8188348618 Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goieta SouthWest V-Ditch, Inc. 9517814303{9517812774 Sent 1/iTB Addendum
10/10/2013 17:44 | Addendum 2: Route 101 Goleta Sterndahl Enterprises, Inc. 8188348199 denny@sterndahl.com Sent 1{ITB Addendum
10/10/2013 17:44 | Addendum 2: Route 101 Goleta SouthWest V-Ditch, inc, 9517814303 |erik@swvditch.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Fencecorp, Inc. 7607212101}7607212548 Sent 1|ITB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goieta High Light Flectric, Ing. 9513529646{9513522497 Sent 1[ITB Addendum

d.marriott@fencecorp.us;j.alexander@fencecorp.us; m.you

10/10/2013 17:44 |Addendum 2: Route 10t Goieta Fencecorp, In¢. 7607212101 |ng@fencecorp.us Sent 1{ITE Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta High Light Electric, Inc. 9513529646 estimating@ hleincusa.com Sent 1]ITB Addendum
10/10/2013 17:44 | Addendum 2: Route 101 Goleta Quality Hydroseeding & Restoration 7607898040|7607B95168 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 10t Goleta Gerdau Reinforcing Steel BSB7377626{8587377701 Sent 1178 Addendum
10/10/2013 17:44|Addendum 2; Route 101 Goleta Pavement Recycling 9516821091 (9516821094 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Gerdau Reinforcing Steel 8587377626 |dave. coker@gerdau.com sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Pavement Recycling 9516821091 |johnkaragas@pavementrecyding.com Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2; Route 101 Goleta Quality Hydroseeding & Restoration 7607898040 |quality@hydroseed.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 10t Goleta DYWI|DAG-5ystems International USA, Inc. 5625316161|5625292225 $ent 1[iTB Addendum
10/10/2013 17:44 | Addendum 2: Route 101 Goleta Park West Landscape 7603172700|7603172701 Sent 1[iTB Addendum
10/10/2013 17:44 | Addendum 2: Route 101 Goleta DYWIDAG-5ystems International USA, Inc. 5625316161 |anouar kartite@dsiamerica.com Sent 1|iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Park West Landscape 7603172700 |ptracy@parkwestinc.com Sent 1|iTB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Lindy's Cold Planing 5626972286 (5626372039 Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Sierra Landscape Development, Inc. 6264475260(6264477260 Sent 1[iTB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Lindy's Cold Planing 5626972286 |bristrump@aok.com Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Sierra Landscape Development, Inc. 6264475260 | kevin@sierralandscapedev.com Sent 1{1TB Addendum
10/10/2013 17:44] Addendum 2: Route 101 Goleta Cook Concrete Products 5302432562|5302436881 5ent 1[1TB Addendum
10/10/2013 17:44[Addendum 2: Route 101 Goleta Corrpro Companies, Inc, 5106148800|5679465634 Sent 1[TB Addendum
10/10/2013 17:44]Addendum 2: Route 101 Goleta Corrpro Companies, inc, 5106148800 |jbennett@corrpro.com Sent 1{ITB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta Cook Concrete Products 5302432562 |vince @cookconcreteproducts.com Sent 1HTB Addendum
10/10/2013 17:44[Addendum 2: Route 101 Goleta Pacific Coast Steel 562677B732|5626778701 Sent 1}ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta CS1 Eiectrical Contractors, Inc. 5629460700(5629460701 Sent 1}ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Pacific Coast Steel 5626778732 |bill.williams@gerdau.com Sent 1}ITB Addendum
10,/10/2013 17:44|Addendum 2: Route 101 Goleta CS! Electrical Contractors, Inc. 5629460700 staff@csielectric.com Sent . 1J1TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta KRC SAFETY CO., INC, 5597320393|5597322684 Sent 1|18 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Chrisp Company 9097460356|9097460354 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Vanguard Construction 9252451300(9252451007 Sent 1|ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta KRC SAFETY CO., INC. 5597320393 | calebh @krcsafety.com Sent 1|ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Chrisp Company 9057460356 jluna@chrispco.com Sent 11ITB Addendum
10/10/2013 17:44] Addendum 2: Route 101 Goleta Vanguard Construction 9252451300} kwood @vc-inc.net Sent 1]{ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta L. Riley Trucking & Dispatch 3233539332|3105301740 Sent 1]IT8 Addendum
10/10/2013 17:441Addendum 2: Route 101 Goleta LB Foster Company 510240440015104713847 Sent 1(IT8 Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta L. Riley Trucking & Dispatch 3233539332 | LRILEYTRUCKING @ YAHOOQ.COM Sent 1|ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta LB Foster Company 5102404400 mwallace @Ibfoster.com Sent 1]ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Advantage Demolition And Grading, Inc. B8184772074[8188820509 Sent 1(ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta ACL Construction Company, Inc. 9093914477{9093314472 Sent 1[ITB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Advantage Qemaolition And Grading, Inc. 8184772074} advantagedg@yahoo.com Sent 1|ITB Addendum




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

10/10/2013 17:44

Addendum 2: Route 101 Goleta

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
10/10/2013 17:44|Addendum 2: Route 101 Goleta ACL Construction Company, inc. 9093914477 |jolayinka@aclrails.com Sent 1|ITB Addendum
10/19/2013 17:44| Addendum 2: Route 101 Goleta Tipco Engineering, Inc. 3239937005 | 8666238349 Sent 1|1TB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta The J.V. Land Clearing Company, inc. 9095922811|909592517% Sent 1]1TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta The V. Land Clearing Company, In¢. 9095922811 [tyler@thejvco.com Sent 1[ETB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Tipco Engineering, Inc, 3239937005 [wewinc3@aol.com Sent 1[iTB Addendum
1071072013 17:44|Addendum 2: Route 101 Goleta Rinker Materials Concrete Pipe Div-A CEMEX Company 5592752241 (5594200399 Sent 1[{TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Steiny & Company, inc. 6263389923 (6263386899 Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Rialto Concrete Products, Inc. 9098220200 (90982 29630 Sent 1[{TB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Pacific Restoration Group, Inc. 9519406069 9519406501 Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Rialto Concrete Products, Inc. 9098220200 | hkovac@ktircp.com sent 1|18 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Steiny & Company, inc. 6263389923 | hpest@steinyco.com Sent 1|iTB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Rinker Materlals Concrete Pipe Div-A CEMEX Company 5592752241 |cstreet@ cemexusa.com Sent 1[ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Pacific Restoration Group, Inc. 9519406069 |jrichards@ prgconst.com Sent 1[{TB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Geleta Northwest Pipe Company 9092286773|7146771661 Sent 1HTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Geleta Pacific Coast Markings 760B683400) 7608583450 Sent 1|{TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Pacific Corrugated Pipe Co. 9098294 235|9098238035 Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Geleta Pacific Coast Markings 7608683400 jessica@pacificcoastmarkings.com Sent 1}iTB Addendum
10/10/2013 17:44]Addendum 2: Route 101 Goleta Northwest Pipe Company 2092286773 |mlabread @nwpipe.com Sent 1]iTB Addendum
10/10/2013 17:44jAddendum 2: Route 101 Goieta Pacific Corrugated Pipe Co. 9098294235 |wirchak@pcpipe.com Sent 1]iTB Addendum
10/10/2013 17:44]| Addendum 2: Route 101 Goleta Mark Langer Masonry & Landscape, inc. 7605991159 Sent 11iTB Addendum
10/10/2013 17:44} Addendum 2: Rgute 101 Goleta Moor Electric, inc, 6192500380(6199555381 Sent 1ITB Addendum
10/10/2013 17:44]Addendum 2: Route 101 Goleta Moor Electric, inc. 6192500380 |info@moorelectric-sd.com Sent 1{iTB Addendum
10/10/2013 17:44]Addendum 2: Route 101 Geleta Mark Langer Mascnry & Landscape, inc. 7605991159 mark.langer @yahoo.com Sent 1]ITB Addendum
10/10/2013 17:44]Addendum 2: Route 101 Goleta LNA Concrete Structures, inc. 909393 1493(9093539363 Sent 1{iTB Addendum
10/10/2013 17:44{addendum 2: Route 101 Geleta LNA Concrete Strugctures, inc. 9093931493 [Inalolo@acl.com Sent 1]iTB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Jernigan Pipeline Supply 5303775090| 5303775092 Sent 1]iT8 Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Integrity Rebar Placers 9516966843[9519437772 Sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Jernigan Pipeline Supply 5303775090} jpipe07@yahoc.com sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta integrity Rebar Placers 5516966843 ken@integrityrebarplacers.com Sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta innovative Concrete 661718235116617181013 Sent 1]iT8 Addendum
10/10/2013 17:44 |Addendum 2; Route 101 Goleta innovative Concrete 6617182351 15timm19@yahco.com Sent 1|iT8 Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Headwaters Resources, Inc. 9513175050 Sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Headwaters Resources, Inc, 9513175090 jjohnson@headwaters.com Sent 1[iTB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Headwaters Resources, Inc. 9096272459 Sent 1{iTB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Holiday Rock 9099821553 9096525000 sent 1[ITB Addendum
10/10/2013 17:44 [Addendum 2: Route 101 Goleta Headwaters Rescurces, Inc. 9096272454 | ksears@headwaters.com sent 1|ITB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Holiday Rock 9099821553 |tmaher@hollidayrock.com sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Global Translcading 5624953600 |5624959660 Sent 1{iTB Addendum
10/10/2013 17:44 [Addendum 2: Route 101 Goleta Hanscn Aggregates 8055348100)|80554318B06 Sent 1{ITB Addendum
10/10/2013 17:44 |Addendum Z: Route 101 Goleta Hansen Aggregates RO55348100 |joel.cabreros@hanson.com Sent 1]ITB Addendum
10/10/2013 17:44|Addendum 2; Route 101 Goleta Global Transloading 5624958600 | marissa@glcbaltransloading.com Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta ferguson Waterworks 7145475797 (7145474205 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta flatiron Electric Group 7142289631 (9095979151 Sent 1[178 Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta flatiron Electric Group 7142289631 [mdillard@flatironcerp.com Sent 1{iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Ferguson Waterworks 7145475797 |mitchell.harkey@ferguscn.com Sent 1|iTB Addendum

Oirt Market 4083951490 (4083951495 Sent 1]ITB Addendum




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Dellvery Lacation Status Pages Description
10/10/2013 17:44{Addendum 2: Route 101 Goleta Deltech Engineering 7144959755(7143844595 Sent 1{iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Deltech Engineering 7144959755 | abili@deitechengineeringinc.com Sent 1|iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Dirt Market 4083951490 |sharris@tuckerenginc.com Sent 1iT8 Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta DCN Corpoaration 6192534247| 7605987226 Sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta DCN Corporation 6192534 247 [denconstruction@yahoo.com Sent 1)iT8 Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Cantech Engineered Solutions LLC 7142817883|7142817884 Sent 1{iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Cooper Engineering, Inc. 9517366135}9517360429 Sent 1[iTB Addendum
10/10/2013 17:44{ Addendum 2: Route 101 Goieta Contech Engineered Solutions LLC 7142817883 |ddizon@conteches.com Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Cooper Engineering, inc. 9517366135 |hod@cooperconcrete.net Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta CMV Fiectric 9099315700]9099315701 Sent 1[iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta CMV Electric 9099315700/ bo@cmvelectric.com Sent 1|iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Cemex 9097324880|5626271777 Sent 1[iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Cal Stripe 9(98847170]|9098847106 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Cemex 9097324880 |jack.fraherjr@cemex.com Sent 1[iTB Addendum
10/10/2013 17:44|Addendum 2; Route 101 Goleta Cal Stripe 9098847170 | sworks@calstripe.com Sent 1/iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta C. P.R. Trucking B188378333(8188378322 Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Borden Trucking 9516851548|9516851862 Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta C.P. R. Trucking B1BB378333|ana@cprtrucking.com Sent 1|{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 10t Goleta Borden Trucking 9516851548 |bids@bordeniogistics.com Sent 1[iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Big Valiey Asphalt 6615875837 |6613268562 Sent 1HTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Big Valiey Asphait 6615875837 |donnawatsen52@vyahoo.com Sent 1)iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Ferreira Construction, Co., inc. 9096065900 9096067711 Sent 14TB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta Ferreira Construction, Co., Inc. 9096065900 | tiyons @ferreiracanstruction.com Sent 1]iTB Addendum
10/10/2013 17:44[Addendum 2: Route 101 Goleta Gerco Contracting 5302681188(5302683958 Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Land Engineering, inc. 9517805353(9517805354 Sent 1]iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Gerco Contracting 5302681188|gerco @sbcglobal.net Sent 1{iT8 Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Land Engineering, inc. 9517805353 | jkay@landengineeringcorp.com Sent 1]iTB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Dave McMahon Construction, Inc. 6194919355 6194919364 Sent 1|iITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Western Foundations & Shoring, inc. 6195613510]6195617916 Sent 1[iTB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Woestern Foundations & Shoring, inc. 6195613510 estimators@westernfoundations.net Sent 1[iT8 Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Dave McMahaon Construction, inc. 6194919355 {jeff@shoring-driliing.com Sent 1|1TB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta AME West 7605049676 | 7607460403 Sent 1[ITB Addendum
10/10/2013 17:44 | Addendum 2: Route 101 Goieta Centrat Striping Service, inc. 9166355175)|9166319427 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Central Striping Service, Inc. 9166355175 |info@centralstriping.biz Sent 1[1TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta AME West 7605049676 | sohit@amewest.com Sent 1]1T8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta CMC Steel Fabricators, ing, dba CMC Rebar 6192588262 |6192588267 Sent 1}iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta CalPortland - Mojave Piant 6618233901 )|6618233901 Sent 1[iTB Addendum
1071042013 17:44}Addendum 2: Route 101 Goleta Recycied Base Materials, inc. 818767841B|B186127511 Sent 1[iT8 Addendum
10/10/2013 17-44 | Addendum 2: Route 101 Goieta CMC Steel Fabricators, inc, dba CMC Rebar 6192588262 |brad.raiisback@cmc.com Sent 1{iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Recycled Base Materials, inc. 8187678418| mark@recycledbase.com Sent 1]iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta CalPortiand - Mojave Plant 6618233901 [shunt@caiportiand.com Sent 1|iTe Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Incompli 8006773718 Sent 1]iTB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goieta Team West Contracting Carporation 0513403426(9513403428 Sent 1|iTB Addendumn
10/10/2013 17:44|Addendum 2: Route 101 Goleta Team West Contracting Corporation 9513403426 |amanda@twc-corp.com Sent 1|iTE Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Incompli 8006773718 brad@incornpli.com Sent 1|iTB Addendum
10/10/2013 17:44]| Addendurmn 2: Route 101 Goleta LBIW, Inc. 5624325451{5624355929 5ent 1|ITB Addendum




Message History: **Route 101 Goleta {Contract No. 05-0G0704)*

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Wark No of

DateSent Subject Recipient Organization Phone Recipient Deilvery Location Status Pages Description
10/10/2013 17:44| Addendum 2: Route 101 Goleta CGD Construction Company 9099305501 (9099305503 Sent 1/IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta CGD Construction Company 9099305501 jcgoconst2 @msn.com Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta LBIW, Inc. 5624325451 [rwilkes@lbiw.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Vuican Materials Company 6266334226[6269694702 Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Hailiday Rock ' 9093735896 |90965298B0 Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Vulcan Materials Company 6266334226 lunad @vmcmail.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Holliday Rock 9093735896 {tmaher@hollidayrock.com Sent 1[IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Signet Testing Labs, Inc. 7143991500{ 714 7784282 Sent 1{IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Signet Testing Labs, Inc. 7143991500| marthy.loweathal @urs.com Sent 1|178 Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Vulcan Materials Company 8585309463 [B585309496 Sent 1[1T8 Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Western Water Waorks 760554 708390959 77050 Sent 1|tT8 Addendum
10/10/2013 1 7:44|Addendum 2: Route 101 Goleta Waestern Water Works 7605547083 |joe. deviin@wwwsco.com Sent 1|78 Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Vulcan Materials Company 8585309463 [wilsonjj@vmemail.com Sent 1[iTB Addendum
1071072013 17:44|Addendum 2: Route 10t Goleta Ulmer tndustries, Inc. 9098237111(9098231992 Sent 1[iTB Addendum
10/10/2013 17:44|Addendum Z: Route 101 Goleta Ulmer tndustries, Inc. 9098237111 |paul@ulmerind.com Sent 1[iTB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta ValleyCrest Landscape Development, Inc. 7145467975 7145469524 Sent 1|iTB Addendum
10/10/2013 17:44 |Addendum 2: Route 10t Goleta TreaSmith Enterprises inc 7149966037| 7149960778 Sent 1[4T8 Addendum
10/10/2013 17:44|Addendum 2: Route 10t Goleta ValleyCrest Landscape Development, tnc. 7145467975 |brichardson @valleycrest.com Sent 1[iTB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta TreeSmith Enterprises inc 7149966037 |dale@treesmith.net Sent 1|1TB Addendum
10/10/2013 17:44[Addendum 2: Route 101 Goleta The Mahaffey Companies 3106682030)3106682040 Sent 1178 Addendum
10/10/7013 17:44]Addendum 2: Route 101 Goleta John 5. Meek Company 3108306323 3108352163 Sent 118 Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta Malcolm Drilling Company, Inc. 6263380035 (6263387113 Sent 1{ITB Addendum
10/10/2013 17:44)Addendum 2: Route 101 Goleta Dynalectric/ KDC Systems 7148287000| 7144842389 Sent 1}ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta lohn 5. Meek Company 31108306323 |general@johnsmeek.com Sent 1}IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta The Mahaffey Companies 3106682030/ jjbarr@mahaffeycompanies.com Sent 1{IT8 Addendum
10/10/2013 17:44iAddendum 2: Route 101 Goleta Malcoim Drilling Company, Inc. 6263380035 |kmiller@ malcolmdrilling.com Sent 111TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Dynalectric/ KDC Systems 7148287000|rshackleton @dyna-la.com Sent 11ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Foundation Pile 9093501584 9093500620 Sent {ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Foundation Pile 9093501584 jbird @foundationpileinc.com sent 1]1T8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Crown Fence 56286451 775628642529 Sent ‘1}iT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Hardy & Harper Incorporated 7144441851} 7144442801 Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Crown Fence 5628645177 mplechot@crownfence.com Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Hardy & Harper Incorporated 7144441851 |thambright@hardyandharper.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Rebar Epgineering Incorporated 5679462461]5629417740 Sent 1|8 Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Gerdau Reinforcing Steel B5R7377629{8587377729 sent 1|ITB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta CMC Rebar 9098031504 |9096213801 Sent 1|ITB Addendum
10/10/2013 17:44 |Addendum Z: Route 101 Goleta CMC Rebar 9198031504 |Greg.Hughett@cmc.com Sent 1|IT& Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Rebar Engineering incorporated 5629462461 | kevin@rebareng.com Sent 1|/1TB Addendum
10/10/2013 17:44|Addendum 2; Route 101 Goleta Gerdau Reinforcing Steel B5B7377629|nicole.anderson @gerdau.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Crane Veyor Corporatlon 6264421524|626442 7308 Sent 1[iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Crane Veyor Corporation 6264421524 [tchavez@ craneveyor.com Sent 1178 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Hayward Bakes, Inc. 9093939300 |8059331338 Sent 1/1T8 Addendum
10/10/2013 17:44]| Addendum Z: Route 101 Goleta Superior Gunite R1BBY69199 [B188I66699 Sent 1[ITB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta Superior Gunite B188969199 |brian.popp@shotcrete.com -|5ent 1|!TB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta Hayward Baker, Inc. 9093939300 | kbjerk@haywardbaker.com Sent 1|ITB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta anderson Drilling aka Hayward Baker 9053939300 |6199560863 sent 1178 Addendum




Message History: **Route 101 Goleta (Contract No. 05-0G0704)**

10/10,/2013 17:44

G&C Equipment Corporation,

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:55
Recipient Work No of

DateSent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
10/10/2013 17:44|Addendum 2: Route 101 Goleta Triumph Geo-Synthetics, Inc. 7142371550| 7142371549 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Pavement Coatings Co. 7148263011|7148263129 Sent 1|iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Triumph Geo-Synthetics, Inc. 7142371550 matt@triumphgeo.com Sent 1[ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Galeta Anderson Orilling aka Hayward Baker 9093939300 | mkennedy@andersondrilling.com Sent 1{17B Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Pavernent Coatings Co. 714B263011 |van@pavementcoatings.com 5ent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Johnson, L., Construction, inc. 3109651997|3109650356 Sent 1/iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Pro-Cast Products Inc. 9097937602|3097931283 Sent 1[{TB Addendum
10/10/2013 17:44| Addendum 2: Route 10t Goleta Pro-Cast Products Inc. 5097937602 |dispatch@procastproducts.com Sent 1[iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Johnson, L., Construction, Inc. 3109651997 |joe@ljcmasonry.com Sent 1}1TB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta RAP ENGINEERING, INC. 7602332980|7602332984 Sent 1}17B Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Becho, Inc. 8184085664 | 3183674630 Sent 1]1TB Addendum
10/10/2013 17:44[{Addendum 2: Route 101 Goleta Ali American Asphalt 9517367600|9517367646 5ent 11TB Addendum
10/10/2013 17:44jAddendum 2: Route 101 Goleta Al§ American Asphalt 5517367600 | hschultz@ailamericanasphalt.com Sent 1|ITB Addendum
10/10/2013 1 7:44|Addendum 2: Route 101 Goleta Becho, Inc. 8184085664 |dave.moody@bechoinc.com Sent 1]ITB Addendum
10/10/2013 17:44|Addendum 2; Route 101 Goleta RAP ENGINEERING, iNC. 7602332980| rperez@rapenginc.com Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta CMC Fontana Steel 2099519620| 2095519624 Sent 1|17B Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Western Paving Contractors, inc. 6263387889(6263383759 Sent 1{I178 Addendum
10/10/2013 17:44]Addendum 2: Route 101 Goleta A.C. Dike Co. 91665 20159[9166455618 Sent 1]ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Western Paving Contractors, inc. 6263387889 [briamwilliams@westernpaving.com Sent 1178 Addendumn
10/10/2013 17:44]Addendum 2: Route 101 Goleta A.C. Dike Co. 9166520159 )dave@acdike.com Sent 1[ITB Addendumn
10/10/2013 17:44 |Addendum 2: Route 101 Goleta CMC Fontana Steel 2099519620} frank.chacon@cmc.com Sent 1[1T8 Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Atlas Fence Company 6192321151]|6192368353 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goieta Ace Fence Company 626333072716263337843 Sent 1[ITB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Atlas Fence Company 6192321151 ]gpettis@atcorn-fence.com Sent 1[I78 Addendum
10/10/2013 17.44|Addendum 2: Route 101 Goleta Ace Fence Company 6263330727 |moronia@acefencecompany.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendym 2: Route 101 Goleta Daley Corparation 6193503500 6193903501 Sent 1[1T8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Hurricane & Poway Fence 7607854950 | 7607881537 Sent 1[178 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Condon-Johnson & Associates - D 8585309165 (8585309171 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Condon-Johnson & Associates - D 8585309165 [gburrough@condon-johnson.com Sent 1|{TB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Daley Corporation 6193903900 [gkaland@dal eycorp.com Sent 1}iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Hurricane & Poway Fence 7607894550 |Laurann @usa.net Sent 1|ITB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta HydroSprout, Inc, 7604328233|7604328146 Sent 1[ITB Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta in-Line Fence & Rai'ling Co., Inc 7607890282 7607891915 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta In-Line Fence & Railing Co., Inc 7607890282 |david @inlineconst.com Sent 1{IT8 Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta HydroSprout, Inc. 7604328233 |mark@hydrosprout.com Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2; Route 101 Goleta Drange County Striping Service, Inc. 7146394550( 7146396353 Sent 1{IT8 Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Modern Alloys, Inc. 7148930551| 7148959924 Sent 1|IT8 Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Drange County Striping Service, Inc. 7146394550| chuck@ ocstriping.com Sent 1[iITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Madern Afloys, Inc. 7148930551 | teresa@modernalloys.com Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Payca Specialties 65194229204}6194271620 Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Select Electric Inc. 6194606060|6194606069 Sent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta US-Concrete Precast Group - Pomeroy 9516576093|9516575293 Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta Payco Specialties 5194229204 bill@ payco.hiz Sent 1|ITB Addendum
10/10/2013 17:44 |Addendum 2: Route 101 Goleta Select Electric Inc. 6194606060 |brett@selectelectricinc.com Sent 1|ITB Addendum
10/10/2013 17:44| Addendum 2: Route 101 Goleta US-Concrete Precast Group - Pomeroy 9516576093 | Robert.Ring@oldcastle.com Sent 1[IT8 Addendum

Addendum 2: Route 101 Goleta 3105156715]3105155046 Sent 1|ITB Addendum




Message History; **Route 101 Goleta {Contract No. 05-DG0704)**

StartDate 9/15/2013 0:00
EndDate 10/15/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Dellvery Location Status Pages Description
10/10/2013 17:44|Addendum 2: Route 101 Goleta Asphalt Dike Construction Inc 5596517900|5596517905 Sent 1[iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Statewide Safety & Signs, Inc. 8586797292(8586797117 Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Statewide Safety & 5igns, Inc. 8586797292 | davidn@statewidesafety.com 5ent 1|ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta G&C Equipment Corporation 3105156715 [John@ gandccorp.com Sent 11iTB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta Asphait Dike Construction Inc 5596517900/ larry@apcodike.com Sent 11178 Addendum
10/10/2013 17:44}Addendum 2: Route 101 Goleta J F L Electric Inc 3235814400|3235814404 Sent 1{ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta CT&FInc 5629272339|5629274171 Sent 11ITB Addendum
1{/10/2013 17:44{Addendum 2: Route 101 Goleta Southern California Soit And Testing, Inc. 6191804321| 6192804717 Sent 1|ITB Addendum
10/10/2013 17:44]Addendum 2: Route 101 Goleta Harris Rebar, Inc. 9093977155|9095240603 Sent 1[ITB Addendum
10/10/2013 17:44|Addendum 2: Route 101 Goleta J F L Electric Inc 3235814400 jtorres@jflelectricinc.com Sent 1[ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta CT&FInc 5629272339 markg@ctandf.net Sent 1|ITB Addendum
10/10/2013 17:44{Addendum 2: Route 101 Goleta Southern California Soid And Testing, Inc. 6192804321 |sgoldman @scst.com Sent 1[1TB Addendum
10/10/2013 17:44[Addendum 2: Route 101 Goleta Harris Rebar, Inc. 9093977155 {tkeith@harrisrebar.com Sent 1{ITB Addendum
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