

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>th</sup> STREET  
P. O. BOX 168041  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6280  
FAX (916) 227-6282  
TTY 711



*Flex your power!  
Be energy efficient!*

February 21, 2013

Facsimile: (805) 473-2479

Jeff Brough, President  
Brough Construction, Inc.  
634 Printz Road  
Arroyo Grande, CA 93433

05-0G1604  
05-SB-166-0.9/2.4, 3.8/4.8  
B.O. 2/12/13

Dear Mr. Brough:

Brough Construction, Inc. (Brough Construction) submitted a bid for contract 05-0G1604 on February 12, 2013. By this letter, the Department of Transportation (Caltrans) notifies Brough Construction that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24 hour period with columns 2 and 3 completed.


The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

  
JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

Attachment

Bidder Name: Brough Construction Inc

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
Underground Specialties Templeton, CA			Electrical mobilization (partial)
C.M.C. Hydroseeding Inc Fresno, CA			Hydroseed
The Firm Nipenz, CA			STOPPP, SWAR
Super Sew + Stripe Folsom, CA			Stripe MARK, mobilization (partial)
ACE Fence Company LA Puente, CA			FENCE NUMBER mobilization (partial)
KRC SAFETY Company Visalia, CA			CAS Traffic Control (partial) PINS (partial) Reset mailbox Reset SIGN Delimitator Object MARKER
Superior Granite LAKEVIEW TERRACE, CA			Channel Flag lining

**\*\* Transmit Conf. Report \*\***

P.1  
CALTRANS CONTR AWARDS Fax 916-227-6282

Feb 21 2013 04:03pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
918054732479	Normal	21:04:03pm	0'52"	2	* O K	

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30<sup>th</sup> STREET

P. O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711



*Flex your power!  
Be energy efficient!*

February 21, 2013

Facsimile: (805) 473-2479

Jeff Brough, President  
Brough Construction, Inc.  
634 Printz Road  
Arroyo Grande, CA 93433

05-0G1604  
05-SB-166-0.9/2.4, 3.8/4.8  
B.O. 2/12/13

Dear Mr. Brough:

Brough Construction, Inc. (Brough Construction) submitted a bid for contract 05-0G1604 on February 12, 2013. By this letter, the Department of Transportation (Caltrans) notifies Brough Construction that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24 hour period with columns 2 and 3 completed.


The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

  
JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

Attachment