STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30™ STREET
P. 0. BOX 168041 Flex your power!
SACRAMENTO, CA 95816-8041 Be energy efficient!

PHONE (916) 227-6280
FAX (916) 227-6282

TTY 711
February 21, 2013 Facsimile: (805) 543-7754
John Madonna, CEO 05-0Q5704
John Madonna Construction Company, Inc. 05-Mon-101-61.0/64.6
P.O. Box 5310 B.O. 2/12/13

San Luis Obispo, CA 93405

_ Dear Mr. Madonna:

John Madonna Construction Company, Inc. (John Madonna) submitted a bid for contract 05-0Q5704
on February 12, 2013. By this letter, the Department of Transportation (Caltrans) notifies John
Madonna that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24
hour period with columns 2 and 3 completed.

The Subcontractor List form states in part, “...Complete columns 1 and 4 and submit with the bid.
Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the
bid opening. Failure to provide complete information in columns 1 through 4 within the time specified
will result in a nonresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

;é@ JOHN C. McMILLAN
-~~~ Deputy Division Chief

Office Engineer
Division of Engineering Services

Attachment

Caltrans improves mobility across California”



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST
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The bidder must identify each subconiractor performing work in an amount in excess of 1/2 of 1 percenl of the total bid or
$10,000, whichever is greater (Pub Cont Code § 4100 el seq.). Complete columns 1 and 4 and submil with the bid.
Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure
to provide complele information in columns 1 through 4 within lhe lime specified will result in a nonresponsive bid.
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DIVISION OF ENGINEERING SERVICES
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P. 0. BOX 168041 Flex your power/
SACRAMENTO, CA 95816-8041 Be energy efficient!

PHONE (916) 227-6280
FAX (9)6)227-6282

TTY 711
February 21, 2013 ' Facsimile: (805) 543-7754
John Madonna, CEOQ 05-0Q5704
John Madonna Construction Company, Inc. 05-Mon-101-61.0/64.6
P.O. Box 5310 B.0. 2/12113

San Luis Obispo, CA 93405

Dear Mt. Madonna:

John Madonpa Construction Company, Inc. (John Madonna) submitted a bid for contract 05-0Q5704
on February 12, 2013. By this letter, the Department of Transportation (Caltrans) potifies John
Madonna that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24
hour period with columns 2 and 3 completed. '

The Subcontractor List form states in part, ".. -Complete columns ] and 4 and submit with the bid.
Complete colunms 2 and 3 and subrit with the bid or fax to (916) 227-6282 within 24 hours after the
bid opening. Failure to provide complete information in columns | through 4 within the time specified
will result in a nonresponsive bid.” No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the owest responsible bidder
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is pot
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 pm. two business days prior to the expiration of your bid. ’

If you have any guestions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

.

jé@jQHNCLMdWHLAN
"~-"" Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

Calrrans improves mobility across Californin™
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