Low Bidder

STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.100 (REV 12/2014)

CONTRACTNG:  05-0R5104

BID AMOUNT:
5 $1,092,510.00
BID OPENING DATE:
July 21, 2015
DER'S NAME: r o
or S Pacific Infrasructure Construction, LLC
DBE GOAL FROM CONTRACT %:
15%
DBE PRME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
Four (4) $476,850.00
sl INAME OF DBEs o
ust be certifed on the date
oL SERVICES TO B¢ SUBOONTRACTED OR "‘°“'éo°;§°°"" opanad. ncuce dtmi:' ":;u;:"m;:?n:e -
- 3 an
MATERIALS TO BE PROVIDED® e i _:‘;mhwﬂ
See detailed breakdown attached to this
form
Show all DBE firms being claimed for credit, regardiess of tier. Altach written confiration from S $ 1 70 322 00

each DBE shown stating thal it will be participating in the coniract to perform the specific work

Total Claimed
shown for the specific amount agreed to. phnilts
The names of the 1st tier DBE subcontractors and items of work must be consistent with the I 15.5
Subcontractor List (Pub Cont Code § 4100 et seq.). { . %
The bidder acknowiedges that it Is c. ed o use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown ont goal {49 CFR

performed by DBES, including work performed by its own forces, 26.53)

3f 100% of an item is nat to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.

2Use Work Category Codes from the California Unified Cerlification Program database Signature of Bidder
7.27.15 707.449.3604
Date [Area Code) Tel. No.
Gabe Farncroft
Person to Contact (Please Type or Print)

ADA Notice For individuais with sansory dsabiliies, this document is avallable in aitemale formats. For information, call (818) 445-1233,
TTY 711, or wiile to Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 95814,

|

|

|

|

Contract No. 04-3G7104
1



DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 05-0R5104
Bid Amount $1,092,510.00
Bid Opening Date 7/21/2015
Bidder Name Pacific Infrastructure Construction, LLC
DBE Goal 15%
™ of WOrK an Scription WOTR
Bid Item No. Services to be Subcontracted or | Catergory
Materials to be Provided Codes Name of DBE(s) Amount
2,3,4,5,6,7,8,16 See Attached C1200 |[Kellie Avilla Construction S 68,531.00
17,18,29,30,31 Services, INC
32 Furnish Materials Only 60% F5088 |Kellie Avilla Construction S 12,060.00
See Attached
1,3,14,15,38,39 See Attached C8045 |Super Seal & Stripe $ 46,021.00
40,44
10 See Attached C8852 |Appian UDBE SWPP S 700.00
27,28 See Attached C5190 JAustin Enterprise $ 6,420.00
2nd Tier 2nd Tier Supplier
42 Furnish Materials Only 60% C0686 |Sam's Equipment & Supplies $ 36,600.00
See Attached

Grand Total

Total DBE Pecentage

$ 170,332.00

15.50%
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DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 05-0R5104
Bid Amount $1,092,510.00
Bid Opening Date  7/21/2015
Bidder Name Pacific Infrastructure Construction, LLC
DBE Goal 15%
Ttem of Work and Description of WOTR
Bid Item No. Services to be Subcontracted or | Catergory
Materials to be Provided Codes Name of DBE(s) Amount
2,3,4,5,6,7,8,16 Construction Area Signs C1200 |Kellie Avilla Construction S 17,800.00
17,18,29,30,31 Traffic Control System C1201 |Services, INC S 26,000.00
Type 111 Barricade C1201 S 70.00
Channelizer C1201 S 1,080.00
Portable Message sign C9907 $ 10,000.00
Temporary K-Rail C1190 S 3,900.00
Temporary Alt. Crash Cushion C1190 S 5,700.00
Remove Roadside sign 5620 S 100.00
Reset Roadside sign C5620 S 800.00
Relocate Roadside sign 5620 S 750.00
Roadside sign 1 post C5620 $  1,400.00
Furnish single sheet sign C5620 S 646.00
Reflective Sheeting C5620 S 285.00
32 Furnish Only Detectable surface C0612 S 20,100.00
Grand Total S 88,631.00




TR Unified Certification Program
Back To Query Form 07-217-

Fri Jul 24 14:33:24 PDT 2015

Search Returned 1 Records

Query Criteria
Firm ID: 38321
Firm Type: DBE

Firm ID 38321

Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC

Address Line1 PO BOX 2221

Address Line2

City ATASCADERO

State CA

Zip Code1 93423

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kellie@associatedtrafficsafety.com

Contact Name KELLIE AVILA

Area Code (805)

Phone Number 461-1600

Alt Area Code (805)

Alt Phone Number 610-9965

Fax Area Code (805)

Fax Phone Number 461-1613

Agency Name CITY OF FRESNO

Counties 10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;

Districts 04; 05; 06; 07;

238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611, 541618; 561110; 561990; 562119;
DBE NAICS 562008
ACDBE NAICS
C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER;

C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT
MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic
Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

Work Codes C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS;
C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609
TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON
ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903
CONSTRUCTION CLEAN UP; C8907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION
EQUIPMENT & SUPPLIES;

Licenses A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control
Contractor;

Trucks

Gender 7

Ethnicity CAUCASIAN

Firm Type DBE

http://iwww.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

”n



Jul. 21,2015 9:14AM Associated Traffic Safety No. 1535 P. 2/6

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

07-27-15 P02:56 IN

Public Works Contractor R % 1000013321 : Bid Date July 21, 2015

DBE Firm ID - 38321 e Contractors License No. 862161

CONTRACT INFO 05-0R5104
THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT
/TEM DESCRIPTION UNIT  QTY $/UNIT TOTAL
2/ Construction Area Signs LS 1 Ls § 17,80000 /&7
*Price above includes signs from CS-1, THQ~1 and MIQ-1, fumished, installed and removed
*All signs to be installed per plan with (1) mobilization included. Additional mobilizations will be charged

at $1,200.00 per each

* Signs will be covered at installation if required, contractor will be responsible to uncover when needed
and recover when not required, contractor is responsible for sign maintenance.

* Associated Traffic Safety will notify USA for its work only at no extra charg the general contractor =
3/ Traffic Control System oy . bl slfts W
O * See next page for traffic control rates W 7/60 of

£7 Type lil Barricade EA 65.00 $ 70.00 /E/d /é

Channelizer (Surface Mounted) EA 24 s 4500 $  1,080.00 /“7,
6 Portable Changeable Message Sign (PCMS) Per Each Rental Only

* $150.00/Day :$400.00/ Week : $1,000.00/Month

* $100.00 delivery fee per PCMS : $100.00 pick up fee per PCMS

@ Temporary Railing (type K) LF 60 § 6500 §  3,900.00 / cv®
If Krail has to be pinned add $5.00 per ft
Temporary alternative crash cushlon EA 2 $ 2,850.00 $ §,700.00
Remove roadside sign EA 2 $ 50.00 $ 100.00
17 Reset Roadside sign EA 4 $ 200.00 $ 800.00
1 Relocate roadside sign-one post EA 3 $ 26000 $ 760.00
2 Roadside sign-one post EA 4 $ 35000 § 1,400.00
Furnish single sheet aluminum sign (0.063"-unframed) SQFT 38 $ 17.00 $ 646.00 J/
Retroreflective sheeting SQFT 38 $ 750 § 285.00
32 ce (Wet Set) SQFT 1340 $ 15.00 $ 1
*Detectable urface (Redi Mat) SQFT 1340 § 1600 § 21,448,00
installation and freight not included
Total $ 74,071.00

ltems 16,17,18, 29,30 and 31 must be bid together and If used must bid with item #2
1 Addendum acknowledged

ay



Tsl 210816 §ohMM . hassciated Traftic Satel No. 1535 P. 3/6
“ KELLIE AVILA GUNS| UG [TON SERVICES, INC.

dba

P.0. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ rax 805.461.1613
DBE Firm ID - 38321 . Contractors License No. 962161 o DIR 1000013321

Traffic Control S —Day

1 Traffic control coordinator $850.00 per 8 hour shift

1 pilot car and driver $750.00 per 8 hour shift

1 Impact attenuator vehicle with driver $910.00 per 8 hour shift

1 traffic control personnel for lane closures $975.00 per 8 hour shift

2 traffic control personnel for lane closures or flagging $1,400.00 per 8 hour shift
3 traffic control personnel for lane closures or flagging $2,100.00 per 8 hour shift
Plea lowi un hift price above:

- $50.00 per additional arrow board per shift
- $200.00 per shift for rumble strips

Traffic Control Notes:

- Ifless than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.

-~ Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of
quoted rates, all cancellations MUST be received in written form via fax or email.

- Impact attenuator vehicle {(AV) and traffic control crews subject to availability

- All overtime (8-12 hours) will be charged at $95.00 per hour per person.

- All double time (over 12 hours) will be charged at $120.00 per hour per person.

- If lunch break not given add %z hour at double time for compensation

. M@ per light tower per shift if applicable

All Safurday traffic control rates multiply by 1.45

- Al Sunday traffic control rates multiply by 1.85

- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in
keeping the customer happy, if additional equipment is needed that is not shown above and ample time is
given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew
can only do so much. With that being said, understand that there may be times when additional crews may

be needed to handle the work load that is expected from the prime confractor.

Traffic Safety Contractor and Supplier



Jul. 21,2015 9:15AM _  Associated Traffic Safety No. 1535 P 4/6
KELLIE AVILA CONS | RUC I'TON SERVICES, INC.
dba

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm 1D - 38321 . Contractors License No. 9621 510 DIR 1000013321

Impact Attenuator Vehicle (IAV) - Rental Only — Sublect to Availabilty 07-27-15 ppo.p.

- $350.00/day : $1,500.00/week : $4,000.00/month
- Deliver and pick-up fees apply, call for details
- Proper insurance certificate must be on file with ATS prior to delivery

Portable Light Towers — Rental Only — Subject to Availability

- $70.00/day : $225.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Changeable Message Si - — Subj ai

- $150.00/day : $400.00/week : $1000.00/month
~  Deliver and pick-up fees apply, call for details

Arrow Board Trailer — Rental Only — Subject to Availability

~  $70.00/day : $225.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Pl t

- Non Engineered : $300.00/each
- With Civil Engineers Stamp and Signature : $750.00/each
- Other than minor changes will be billed at hourly rate.

Certified Flagger Training

- $125.00 per person minimum 5 people per class.
- Location to be determined, cost paid for by the participants.

Traffic Safety Contractor and Supplier



Jul. 21.2015  9:15AM A ted Traffic Safety 1535 P. 5/6
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dba

P.O. Box 2221 Atascadero, CA 93423 ° Phone 805.461.1600 0 Fax 805.461.1613
DBE Firm ID - 38321 o Contractors License No. 962161

ATTACHMENT A

Job# O50R6104 Bid Dale: _July 21,2016 ...

1

10

ASSOCIATED TRAFIC SAFETY is a signatory to lhe Laborers of Norihem California, Construction Laborers of Southern California and the

Operaling Engineers.

Unless olherwise noled on quote, all subsislence and iravel pay is included in all prices.

ASSOCIATED TRAFFIC SAFETY Is recagnized by Ihe Department of Transportalion as a Ceriified Disadvantaged Business Enterprise (DBE) &

(UDBE) - Cerfificate # 38321

Concrete or asphalt coring / patching Is NOT Included In construclion or permanent sign and or marker installalion or relocation.

Unless nofed on bid, mmmmmmmmmm or repair of any ilems.

ASSOCIATED TRAFFIC SAFETY requires a 12 working d en noli dvangs, prior lo commencement of work, including inslaliation and

removal of signs. Adclliumly.anEmtadmmqmmmermlbeonmwﬂhmlsomoepdorloumtanuflmm

This quote shall remain valid for a perlod of 45 days from the aclual bld opening unless olherwise agread upon.

Conlractor agrees lo provide personne! for up to 5-10 minutes per ATS employes for refief break periods as needed due lo wealher and heal

conditions to meel CAL OSHA heat illness prevention requirements.

Lump Sum price for Consiruction Area Signs includes: USA Notification, installalion, removal and INITIAL, dating of any ramp signs. Contraclor will

be responsible for mainienance and changing dates on signs as required, all construction area signs are considered rental and shall remain property

of ASSOCIATED TRAFFIC SAFETY 4l the conclusion of project. Per ATS standard renlal agreement prime conlraclor will be charged replacement

cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the

conlractor, retentlon shall not be held on this amount,

Prior lo ASSOCIATED TRAFFIC SAFETY installing any signs prime conlraclor must have proper agency (l.e. Callrans, County, City, etc.) mark out

all sign locations, Proper agency must also mark out their underground uliliies and or pipes thal are not located by the USA. Agency will be

responsible for line hit that are nol marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will nol be responsible for any damage

done lo agencies ulities and this will become the responsibliltles of the prime coniraclor and or the representing agency.

Item 2 includes (1) mobilizations, Additional mobilizations will be charged at $1,200.00 each.

ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds [0 the prime conlractor.

Retention will nol be held on traffic control work,

Compliance with Section 7108.5 of the Business & Professions code pertalning lo prompt payment and pay when paid clauses are MANDATORY.

ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.

Notificalion must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed s EXTRA-WORK of Force Accoun. If notificalion is not

recelved, ATS will bill at usual rates and full paymenl will be the responsibility of the prime coniraclor.

Conlractors Slate License # 962161

Poriable Changeable Message Signs are striclly RENTAL, relention will not be held on rental equipment.

ASSOCIATED TRAFFIC SAFETY maintaing Commerclal General Liabllity Insurance wilh limits of $1,000,000 each occurrence $2,000,000

aggregate. Addilional Insured and Hold Harmless are given only in respecls lo ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC

SAFETY caries $5,000,000 excess liabllity. Any additional Ikablity limits or addilional endorsement, including Waiver of Subrogation (add $50.00 per
policy perlod) requested by Prime Conlractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged lo and will be the responsiblity

ofhePlirmConhm

SIganfupummmlIWauppﬁodbyASSOCMTEDTﬁAFﬂcwmmham%dmmmmmmmm

Traffic Safety Contractor and Supplier
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wanuu woltuivauun aiu Pagc 1url
. : 07-27-15 P02:57 IN
Back To Query Form
Search Returned 1 Records Tue Jul 21 08:48:16 PDT 2016
Query Criteria
Firm ID: 38321
Firm Em DBE
Firm [D 38321
Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1 PO BOX 2221
Address Line2
City ATASCADERO
State CA
Zip Code1 93429
Zip Code2
Mailing Address Line1
Mailing Address Line2
Malling City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kella@associatedirafficsafety.com
Contact Name KELLIE AVILA
Area Code (805)
Phone Number 461-1600
Alt Area Code (805)
Alt Phone Number 610-9965
Fax Area Code (805)
Fax Phone Number 461-1613
Agency Name CITY OF FRESNO
Countles 10;15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts g;'a 05; 06; 07
900; 423380; 423510; 423850; 423900; 484110; 532411; 541611; 541618; 561110; 561060; 562119;
DBE NAICS $02008:
ACDBE NAICS
€0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0880
FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; COB85 PAVEMENT MARKERS
SUPPLIER; C0688 BUILDING MATERIAL SUPPLIER; C0800 Traffic S . Marking and Traffic Control
Materials Supplier; C1200 CONSTRUCTION AREA 8IGNS; C1201 FIC CONTROL SYSTEM; C1210
Work Codes Trafic Counl; 1200 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620
ROADSIDE SIGN: C8320 METAL BEAM GUARD RAILING; C8331 CONCREYE BARRIER; C8609 TRAFFIC
COUNT STATION; CBE10 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING;
C8701 BUSINESS ADMINISTRATION: C8770 CONSTRUCTION MANAGEMENT; 8903 CONSTRUCTION
s%faﬁ?] g;_; €0907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT &
Elagoase C:nmf Engineering Contractor; B General Building Contracior; C31 Consfruction Zone Traffic Control
Trucks
Gender F
Ethnicity CAUCASIAN
Firm DBE
— |
Back To Query Form ;

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/21/2015
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P.O. Box 2221 Atascadero, CA 93423 ° Phone 805.461.1600 ° Fax 805.461.1613

FAX MEMO
TO: Estimators FROM: Ken Johnston
ATTN: PAGES: 6
FAX: DATE: July 21,2015
PHONE: cG

RE: Caltrans: 05-0R5104

WE ARE CERTIFIED DBE # 38321

Traffic Safety Contractor and Supplier



07-27-15 po2:57

STATE OF CALIFCRNWA - DEPARTHENT OF TRANSSORTATION

DBE CONFIRMATION
DESOEOL. 1S (W 3015)

05-0R5104

T
Super Seal & Stripe

Rob VanAntwerp

WA e 2003

WA AT eslir

Pacific Infrastructure Construction, LLC

(o-saapy by i g T A P T Py

N/A
e e
Jay Zoellner
T TN TR I T E PR DA PR AR R
Situncom i L R S g PO o8 TR WPTTON ST RO D PR preRPT '_‘;‘"
1 LEAD COMPLIANCE PLAN (PARTIAL- FOR OUR WORK ONLY $1,000.00
3 TRAFFIC CONTROL (PARTIAL- FOR OUR WORK ONLY) $14,400.00
14 REMOVE THERMOPLASTIC PAVEMENT MARKINGS $6,920.00
15 REMOVE PAVEMENT MARKER $10.00
38 THERMOPLASTIC PAVEMENT MARKING $10,380.00
39 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) $380.00
40 PAVEMENT MARKER (RETROREFLECTIVE) $16.00
7 s B = o R -
HANS ot -un:,ng-uamuwmm descrbe B 1aaEHON OB Totad $46,021.00
::nnl-mruq-:u-:u o dder wr
SEveTIi woh i i O prave sorbR W perkaT Be e wd

Ol 1P H Attt ows on e DRE Comeliniest oy
1 cera’y under peva ly of perary et

mfoormct

Rob VanAntwerp

Estimator

7-24-15

Niietiwbar FELi@ra el i e i

LARLX o 5T im M T i

[

ADARPEDE, P kel SV AL LI @3 I R D W AT T TR 4R A W PO § W20 ST e i Birty o T pwa

Mawpanae V00 St VIO Saromem S0 Al

Contract No. 04-3G7104
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DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 05-0R5104 e - by b
Bid Amount $1,092,510.00 17-27-15 P02:57 IN
Bid Opening Date 7/21/2015
Bidder Name Pacific Infrastructure Construction, LLC
DBE Goal 15%
Ttem of Work and Description of TWOTR
Bid Item No. Services to be Subcontracted or | Catergory
Materials to be Provided Codes Name of DBE(s) Amount
1,3,14,15,38,39 Lead Compliance Plan Super Seal &Stripe S 1,000.00
40,44 Traffic Control (Partial) C1201 S 14,400.00
Remove Thermoplastic Mark. 8405 S 6,920.00
Remove Markers C8405 S 10.00
Thermoplastic Traffic Stripe C8405 $ 10,380.00
Thermoplastic Stripe Sprayable C8405 S 360.00
Pavement Markers C8501 S 16.00
Mobilization $ 12,935.00

Grand Total

S 46,021.00




712412015

Back To Que

Search Returned 1 Records

Form

Unified Certification Program

Fri Jul 24 14:36:08 PDT 2015

Query Criteria
Firm ID: 2003
Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

2003
SUPER SEAL & STRIPE, INC
310 A STREET

FILLMORE
CA
93015

PO BOX 755

FILLMORE
CA
93016

DBE
brenda@supersealandstripe.com
BRENDA HAMPTON-ORTIZ
(805)

524-7345

()

(805)

524-7428

CITY OF LOS ANGELES

19; 30; 33; 36, 37, 40, 42; 56,

05; 07; 08; 11; 12;

237310; 238110; 238120; 238990;

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER,;
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING &
MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

C32 Parking and Highway Improvement Contractor;

F
CAUCASIAN
DBE

http:/www .dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

mn



0712112015

09:48 SUPER SEAL AND STRIPE

07=27=15 PO2:517
Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CALIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

(FAX)18055247428

I N

P.001/003

COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-0R5104 - CONSTRUCTION ON ROUTES 1, 9, 68, & 218
ADDRESS: VARIOUS LOCATIONS CITY : VARIOUS
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE ACCEPTANGE START DATE COMPLETION DATE

7/16/15

ITEM # DESCRIPTION QTY | UM u.C. TOTAL
APPLY
LEAD COMPLIANCE PLAN (PARTIAL- FOR OUR WORK ONLY) 1 LS | $1,000.00| $1,000.00
TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY) 1| LS | $14,400.00 | $14,400.00
REMOVE THERMOPLASTIC PAVEMENT MARKING 1730| SF $4.00 [ $6,920.00
REMOVE PAVEMENT MARKER 2| EA $5.00 $10.00
THERMOPLASTIC PAVEMENT MARKING 1730| SF $6.00 | $10,380.00
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 60| LF $6.00 $360.00
PAVEMENT MARKER (RETROREFLECTIVE) 2| EA $8.00 $16.00
MOBILIZATION 1| LS |$12,935.00 | $12,935.00
THIS PROPOSAL EXCLUDES THE FOLLOWING:
REMOVAL OF TEMP TAGS
TEMPORARY STRIPING
CONSTRUCTION AREA SIGNAGE

DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS
POSTING OF TEMPORARY NO PARKING SIGNS

SIGNAGE

MESSAGE BOARDS

HAZARDOUS MATERIAL REMOVAL AND DISPOSAL

WET SANDBLASTING

SURFACE PREP PRIOR TO STRIPING

REMOVAL OF CURING COMPOUND

RETROREFLECTIVE TESTING

BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $4,500/EA

CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED
COSTS/FEES FOR HAUL-OFF AND DISPOSAL.

PRICE COVERS LISTED ITEMS ONLY.

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL
OF ITEMS FROM THIS PROP L WILL NOT BE A D.

INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT

IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL
MOBILIZATION WILL BE BILLED.

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS

o

CALL TIM TANNER FOR SCHEDULING - (805) 432-3620

PAGE 1 OF 3 |TOTAL

$46,021.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.
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Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.0. BOX 755 FILLMORE, CA 93016
PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/

$2.000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:
1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest
interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty,
(30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest
interest rate allowed by law.
3. Any required Testing, Engineering, Design, Pemiits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under
conditions dlffenng from those mprasented by the Prime Cc:ntrad Documents Indudmg but not limited to; altered phasing or
- B la sultin : ate designs, will require payment for additional
work to be made to Supar Seal & Stripe at an amount agreed upon prior tc peiformnng this work. If an amount cannot be agreed
upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices
established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof;
whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including
but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs
plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner.
Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe’s
work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to
execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this
information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal
& Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for
our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or
this Subcontract Quotation becomes null and void.
10, Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive
order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as
amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared
accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe
Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval
of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the
contract as an addendum.
THIS PROPOSAL EXCLUDES BOND COSTS.
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i T
ACORDS CERTIFICATE OF LIABILITY INSURANCE Page 3 of 3

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR REGATIVELY AMEND. EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must he endorsed. if SUBRQGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does niot confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER ._ggg‘“ Elena Amaro
Tolman & Wiker Insurance Services LLC H0ES52073 |[PAOME  (805)585-6736 TM (803) 585-€236
196 8. Fir Street | snoRess. @amaro@tolmanandwiker . com
PO Box 1388 INSURER(S) AFFORDING COVERAGE NAIC ¥
Ventura CA 93002-1388 wsurera Travelers Indemnity Co of CT 5682
INSURED | wsurere Travelexrs Frop Cas Co of Amer 025674
Super Seal § Stripe, Inc | INSURER € :
P.0. Box 755 INSURERD :

| INSURERE :
Fillmore Ca 9893016 INSURER F :
COVERAGES CERTIFICATE NUMBER:14/15 GL/AU/UMB/WC - REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION CF ANY CONTRACT OR GTHER COCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY 8E ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDEDR BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED 5Y PAID CLAIMS,

LR TYPE OF WSURANCE SR WGE POLICY NUMBER OBV | BB LTS
| GENERAL LIARILITY EACH GOCURRENCE s 1,000,000
X | COMMERCIAL GENERAL LIABILITY | PREMISES {Ea ocounmncel | § 300,000
A | cLams waoe DCCUR PT22-c0-9324B327-1CY-14 P/1/2014  B/1/2015 | yep exp any one person) | & 5,000
I Exciudes all Wrap/OCIP PERGOMAL 8 ADV INJURY | § 1,000,000
sl vrojects GENERAL AGGREGATE $ 2,000,000
GENL AGGREGATE LIMIT APPUIES PER: FRODUCTS - COMP/OP AGG | § 2,000,000
poucy [21%% | Jioe §
= COMBINED GINGLE LIMIT
| AUTOMOBILE LABILITY | (£ accidont) = $ 1,000,000
A i ANY AUTO BODILY INJURY (Ferpersany | §
ALL OWNED SCHEDULED -810- 327-TCT- 2014 1/201 7 -
W gD PT-810-93242327-TCT-14  [3/1/20 3/1/2015 | BODILY INJURY (Fer acidens)| §
) | FROPERTY DAMAGE
. e NONSYWNET RV s
EAg ' AUTOS | (Pur aggideni]
- Medcal paymonts :
[ X }umsmeLiatias | X | oceur EACH OCCURRENCE s 1,000,000
B EXCESS LIAS CLAIMS-MADE AGGREGATE [ 1,000,000
DED I insn—;m*,on; PTSM-CUP-9324B327-TIL-14 13/1/2014 PB/1/2015 s
B | WORKERS COMPENSATION X1 Wcmmu-] [om-
ANG EMPLOYERS' LIABILITY YiN ST i
% Iggomm;&grm%xec\-mc :l wik E.L EACH ACCIDENT $ 1,000,000
(Mandslory i NH} DTIUB-93248315-14 1/1/2014 Q/1/2015 | pispase - A EMPLOYER § 1,000,000
i yas. descrive under , ‘ a
DESCRIPTION OF GPERATIONS below E.i. DISEASE - POLICY LIMIT | § 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Atlach ACORD 104, Additional Remarks Schedule, if mare is 1equired)
GL: CGD"91C|3<}'J‘ - Exclusion - All Projects Subject to = Wrap-Up E nsurance Program with Limited Exceptions

for Certain Ongoing Operations; CGD2460805 - Blanket Additional Ingured (Contractors) (Primary};
CGD3610305 - Additicnal Insured - Owners, Lessees or Coabtractors -~ Schedvuled Person or Oxganization;
CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110i04 - Designated Project(s) General Aggregate
Limit

AUTO: CAT3530310 — Blanket A/I, Blanket WOS; CA0001C310 - Primary

WC: WC990376A001 -~ Blanket WOS

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THERECF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PRCOVISIONS.

*SPECIMEN*

ACORD 25 (28
INS2K 0008 (G,
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APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE., MBE & SBE:
BART - No. 38334
Business License Number 024765 DIR # 1000005242

5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Friday, July 17, 2015
ATTN: Estimator

RE: Contract: Caltrans — 05-0R5104

Construct curb ramps, sidewalks, and modify signal and lightings.

Bid Date: July 21, 2015

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,

amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

Item
Item # Code Items bid individually
1 070030 | lead Compliance Plan*
10 130200 | Prepare Water Pollution Control Program (WPCP)

Good luck,

Woin, sy

FIHYVITEAN ™M ek
Estimator

07-27-15 P02:58 IN
(E10) HE4 V4V
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Back To Query Form 07-27-15 P02:58 [N

Unified Certification Program

Search Returned 1 Records

Fri Jul 24 14:34:15 PDT 2015

Query Criteria
Firm ID: 38334
Firm Type: DBE

Firm ID 38334

Firm/DBA Name APPIAN UDBE SWPPPS
Address Line1 5780 OLINDA ROAD
Address Line2

City EL SOBRANTE

State CA

Zip Code1 94803

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail tomkoprek@yahoo.com
Contact Name NICOLE KOPREK
Area Code (510)

Phone Number 375-1927

Alt Area Code ()

Alt Phone Number

Fax Area Code (510)

Fax Phone Number 2220972

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 38; 41, 48,
Districts 04;

DBE NAICS 541620,

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses

Trucks

Gender F

Ethnicity BLACK

Firm Type DBE

hitp/Mww .dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

7
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DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 05-0R5104
Bid Amount $1,092,510.00
Bid Opening Date  7/21/2015
Bidder Name Pacific Infrastructure Construction, LLC
DBE Goal 15%
ork an scription 0 WOTR
Bid Item No. Services to be Subcontracted or | Catergory
Materials to be Provided Codes Name of DBE(s) Amount
10 Prepare Water Pollution Plan Appian UDBE SWPP S 700.00

Grand Total

$ 700.00
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DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 05-0R5104
Bid Amount $1,092,510.00
Bid Opening Date 7/21/2015
Bidder Name Pacific Infrastructure Construction, LLC
DBE Goal 15%
em Ork an on WOTK
Bid Item No. Services to be Subcontracted or | Catergory
Materials to be Provided Codes Name of DBE(s) Amount
27,28 Clean Expansion Joint Austin Enterprises S 1,740.00
Joint Seal S 4,680.00

Grand Total

S  6,420.00




7/24/2015

Back To Query Form

Search Returned 1 Records

Unified Certification Program

07-27=15 P02:59 |N

Fri Jul 24 14:35:45 PDT 2015

Query Criteria

Firm ID: 013602
Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm Type

13602
AUSTIN ENTERPRISE
13421 SNOWROAD

BAKERSFIELD
CA
93314

PO BOX 81926

BAKERSFIELD
CA
93380

DBE
paustin@austin-enterprise.com
PATTI AUSTIN

(661)

589-1001

()

(661)

589-9509

CITY OF LOS ANGELES
00;

00;

238110; 532412;

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY
EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN
& SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING;
C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY,
DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP;
C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC
TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907
CONSTRUCTION EQUIPMENT RENTAL;

A General Engineering Contractor; D06 Concrete Related Services;

F
HISPANIC
DBE

hitp/iwww.dot.ca.gov/ucp/Query Submit.do

Back To Query Form

n
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661-589-1001 FAX 5899509 7 /"
Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602
DIR # 1000001896
BID PROPOSAL
I=27=15 3P0 25 ¢

Contract: CDOT # 05-0R5104
Rt 68, Monterey County

Bid Date: July 21, 2015

% 27 / Clean Expansio; t (portion):

60 If - Clean eXxpansion JOINL.......oissreeerrsrsrnrmssessssnnennees IO FIE oo v b st $1,740.00

$78.00/If.................54,680.00

DO NOT SPLIT ITEMS TOM

Conditions for above items:

Contractor to supply traffic control as needed. 1 shift required

Contractor to provide layout and clear access to work area

Contractor to provide water source on site and a approved slurry disposal site.
One move in included. Additional moves at $3,500.00 each

. Two weeks written notice required for acquisition of materials.

. A copy of this quotation to be used as an attachment in force in subcontract.

e Eatad s

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
. No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TV’s Traffic Safety



12099430342
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Coniraet no.:

05-&02@/

1M £

prime coniraclor

Tiame o repieseniolive of bidder or pame conbaclor.

gl
B&) lern numbes e of work and deszption of senices to be aulzonyaciod of maleials 10 b provided ’ Ponehong
: - 8
Ha - ' 3k, 200 -
o 0letthicald Su beontractor
Tennuyson ELetric Tn(.
ol 000~ (B Lo %
i 100'% of an Ram Iz not to be perdormed or Aurnished by the DBE, describa the exstl Tolal
partion of the ltem ko be performed of hurmished.

As o0 asihorived repratantative of 8 certilied disodvantaged business

entasprise, | confirm thal my busingss wes conlteciag by the bigsder or

prima coniractor ahovm above regarding the conlract shovan sbove. If

Ihe bldder Is swardad the conlmdl, my business wil entes Into @

conteacliual agrasmant with tha bidder or prima contraclor lo paforn

'!;anddﬁrmidwtmmlnmcomhw
m

lmw penally ol peifury thal the loregoing Is irue ond correct.

For maividuals with sensory Giaablliet. Wiz spcument ks dvsiable tn altarnate fammaty €8 h
ADANOHED 717713, crnsne s hocarts amd Porma tarsgement 1138 ) Sicat B9, Socramontc, Ga sbarer - 0 ) Wa-12da



Sam's Equipment & Supplies
PO Box 7797

Fresno, Callfornia 83747-7757
Phone (559) 252-0354
Fax (559) 251-1119
$.8./D.V.B.E.

Quotation: 050R5104

Date Submitted: 7-21-15

Company: TENNYSON
Attention: ESTIMATORS

Project: 05-OR5104

Purchase Order No.

Phone: 925-606-1038 P.O%
Fax: Tt
Item
Quantity Description Aokt
BID ITEM #42 - MODIFY SIGNAL AND LIGHTING
1 GALV 1-A, 10
22 GALV PPB POSTS LOT $4,370
56 ACCESSIBLE PEDESTRIAN SIGNALS (APS) $570 $31,920
1 APS CABLE 6000FT $10,290 $10,290
1 HANDHELD PROGRAMMING DEVICE (IF NEEDED) $515 $515
1 APS FIELD TURN ON SUPPORT (IF NEEDED PER INTERSECTION) $1,100 $1,100
1 APS TRAINING, 4-HOUR CLASS (IF NEEDED) $1,300 $1,300
56 COUNTDOWN PSF $145 $8,120
Applicable Sales, Use or other like taxes are NOT included.
Payment Terms: 30 Days Net
All agreements are subject to contingencies beyond our reasonable control in addition to
and without limiting any occurance which makes it impractical or unreasonable for Sam's
Equipment & Supplies to provide the materials quoted herein or otherwise perform its
obligation. Sam's Equipment & Supplies shall be excused and shall not be held liable
for any loss or damage resulting there from.
Accepted by:
Company, Date
By



7124/12015 Unified Certification Program

Back To Query Form 07-27-15 P02:59 IN

Search Returned 1 Records Fri Jul 24 14:35:06 PDT 2015

Query Criteria
Firm ID: 34479
Firm Type: DBE

Firm ID 34479

Firm/DBA Name SAM'S EQUIPMENT & SUPPLIES
Address Line1 5656 COLUMBIA DR S.
Address Line2

City FRESNO

State CA

Zip Code1 93727

Zip Code2

Mailing Address Line1 P.O. BOX 7797

Mailing Address Line2

Mailing City FRESNO

Mailing State CA

Mailing Zip Code1 93747

Mailing Zip Code2

Certification Type DBE

EMail samsequipment@comcast.net
Contact Name SAMUEL CALLISON
Area Code (559)

Phone Number 2520354

Alt Area Code ()

Alt Phone Number

Fax Area Code (559)

Fax Phone Number 251-1119

Agency Name CITY OF FRESNO
Counties 00;

Districts 00;

DBE NAICS 423390; 423610; 423990;
ACDBE NAICS

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS &
Work Codes BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS;
17380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender M

Ethnicity NATIVE AMERICAN
Firm Type DBE

Back T Form

http:/Aww.dot.ca.gov/ucp/QuerySubmit.do 7



JUL. 21. 2015. TUE 12:55 PM FAX No, P, 001/001

TENNYSON
ELECTRIC INC
SB Certified# 33555
DIR Registration# 1000013487
REVISED BID PROPOSAL
Bid Date: July 21, 2015 2:00pm
7-27-15 P02:59

Attn: Estimating
RE: 05-0R5104 Monterey & Santa Cruz Counties

Scope: Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No. Description Unit | Qty Unit Price Total
19 |Adjust Pull Box EA 5 350.00 1,750.00)
20  [Adjust Utility Cover to Grade EA | 1 650.00 650.00]
41 During Construction LS | 1,500.00 1,500.00'
42  |Modify Signal and Lighting LS 1 315,978.00 315,978.00}
43 |Modify Lighting TR 19,500.00 19,500.00}
— 44 —{Mobilization RIS e 1544 16,500.00 16,500.00]
* Includes 61,000.00 in Material towards DBE Goal ‘) Total Bid 355,878.00]

Addendums

We exclude the following items:

Bond- Our bonding rate is .75% and available upon request

Fees, permits, inspection fees, encroachment permits, traffic control (we include for our scope)
staking, surveying or layout, off haul of spoils or handling of contaminated materials

mpl IdiL Ul LUTILITLE TEInuval Ui 1catviauuig iapnc WUIR
WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me
Thank you,

Terri Johnson
Estimator

7275 National Drive Suite A Livermore, CA 94550
CA License #717998 C10 exp 01/31/2016 (925) 606-1038 Fax (925) 606-7655
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