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June 2, 2014 Facsimile: (803) 934-3609
Gregory Sosa 05-0R5304

G. Sosa Construction, Inc. 05-Momn, SLO-1, 101-Var
1435 Marsala Avenue B.O. 05/07/2014

Santa Maria, CA 93458

Dear Mr. Sosa:

The Department of Transportation (Caltrans) received a bid submitted by G. Sosa Construction, Inc.
(G. Sosa) for Contract 05-0R5304 on May 7, 2014. By this letter, Caltrans notifies G. Sosa that its
bid is nonresponsive.

Section 2-1.12B(2} of the 2010 Standard Specifications states in part... "' if the DBE commitment form is not
submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low bidder must complete and
submit the form to the Office Engineer. The DBE commitment form must be received by the Office Engineer no later
than 4:00 p.m., on the 4th business day afier bid opening. If you do not submit the DBE commitment form by the
specified time, your bid is nonresponsive.”.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible
bidder provided all requirements are met.

@G. Sosa failed to submit the DBE commitment form and written confirmation.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

MHN C. McMILLAN

Deputy Division Chief
Office Engineer
Division of Engineering Services

“Provide a safe, sustainable, integrated and efficient transpartatian systein
to enhance California’s economy and livability
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Dear Mt. Sosa:

The Department of Transportation (Caltrans) received a bid submitted by G. Sosa Construction, Inc.
(G. Sosa) for Contract 05-0R5304 on May 7, 2014. By this letter, Cahirans notifies G..Sosa that jts
bid is nonresponsive.

Section 2.1, 12B(2) of the 2010 Standard Specifications siaies in pari... " if the DBE commitment form is not
sitbmitred with the bid, the npparent low bidder, the 2nd iow bidder, and the 3rd igw bidder must complete and
submit the form to the Office Engineer. The DRE commitment form st be received by the Qffice Engineer no later
than 4:00 p.m., on the 4th business day afier bid opening. [fyou do net submit the DBE commitment form by the
specified time, your bid is nonresponsive. ”.

Based on the above action, Caltrans will proceed to award the contract 1o the lowest responsible
bidder provided all requirements are met.

G. Sosa failed 1o submit the DBE commitment form and written, confirmation.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltans is not
obligated to offer an extension of the award period for & nonresponsive md.  Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulisse Smith, Contract Awards Branch Chief, at
(916) 227-6228.
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Office Engineer
Division of Engineering Services
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