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NN 05-0T5404
;IUMOUNT: 4,557,630
BID DPENMNG DATE: July 1 ' 201 5
BIDDER'S NAME:
GRANITE CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT %:

13% DBE
DBE PRIME CONTRACTDR CERTIFICATION”: TOTAL NUMBER OF ALL SUBCONTRACTS {DBE & NON-DBE} [TOTAL VALUE OF ALL SUBCONTRAGTS (DBE & NDN-DBE)
N/A 15 $762,900.
" NAME DF DBEx
ITEM OF WORK AND DESCRIPTION OF ust be certifed on the dats bids are
"E:“:m_ SERVICES TO BE SUBCONTRACTED OR won;oc;;::mnv pensd. inclide C: rtifcation no., DBE momum
MATERIALS TO BE PROVIDED? addras, and phone number. s'“’")" 2nd and
43 Coid Plana AC Pavement ABSL Construction / #5270 $8.600.
Hayward, CA / (510) 727-0000
lon Area Signs,
4,6,9,13,29(p), | Construct KRC Safety Co. / #000447 $36,605.
37,42,78-80, 95-99 g““"‘““- Channslizers, Crash Visaiia, CA / (558) 732-0203
ushions, Roadside Signs
70-73 Place AC Dike AC Dike Company / #219 $4,380.
Lincoln, CA/ (916) 845-7747
15 Prepare SWPPP Alfred Civii Engineering / #41902 $2,000.
Citrus Helghts, CA / (916) 241-5309
1,7,8,28,33-36, Lead Compliance Pian, Striping & Super Seal & Stripe / #2003 $36,428.
106-109 Marking Filimore, CA / (B05) 524.7345
19,20,22,23,27, Erosion Control & Pianting Lonestar Landscape / #25591 $264,196.
47.84 San Martin, CA / (408) 682-0100
Show all DBE firms being claimed for credit_ regardiess of tier. Attach written confirmation from %
each DBE shown stating thet & will be participating in ihe contract to perform the specific work
shown for the specific amount agreed to, Total Claimed Continued on
: ; Page 2
The names of the 15t tier DBE subcontractors and itemns of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 ef seq.). %

Each DBE prime contractar must enter its certification number and show all work to be
petformed by DBEs, including work performed by its own forces.

3 100% of an item is not t¢ be performed or furnished by the DSE, describe the exact portion of!

the itern to be perforrmed or fumished.

Juse Work Category Codes from the California Unified Certification Program datebese.

See Section 1 for Copies of Quotes

The bidder acknowledges that it Is committed 1o use the
DBEs shown on this for mept the contract goal (48 CFR
26.53).

SignaturSoHIodpf i Massoud, Chief Estimator

July 6, 201 (831) 763-6100
Date {Area Code) Tel. No.

Clarence Sakpda
Person to Contact

(Please Type or Print)

ADA Notica

For individuals with sensory dsabilitiss, this o
TTY 711, or write to Records and Forms Managemant, 1120 N Street, MS-88, Sacramanto, CA 85814.

s avaliabl

I ek

For inf cal (816) 4451233,

Contract No. 05-0T75404

1
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT 07-07-15 Po3:43 [N Page 2 of 2
DES-OE-0102.10D (REV 1272014)

CONTRACT NQ:
05-0T5404
BiD AMOUNT:
$ 4,557,630
BID GPENING DATE:
July 1, 2015
BIDDER'S NAME:
GRANITE CONSTRUCTION COMPANY
DBE GOAL FROM CONTRACT %:
13% DBE
DEE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) : TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 15 $762,900.
NAME OF DBEs
ITEM OF WORK AND DESGRIPTION OF {Must ba cartifad on the cte bids are
TEND SERVICES TO BE SUBCONTRACTED OR WDRZ;;;:,GORY cpanad. Inc:ddowclmnsml;ﬂm 0. n:z "‘?’;’NT
: & | ong . oW E
MATERIALS TG BE PROVIDED? o, oy “"""‘mm“)
26(p),32,100,101, | Metal Baam Guardrail, Treated Wood PC&N Construction / #39218 $87.308.
103-105 Waste Byron, CA / {925) 634-4587
31.41,94 Remove Fence & Gats; Chaln Link Oiivelra Fence / #1583 $48,822,
Fance Santa Ciara, CA / (408) 727-3811
68(p) Supply & Delivery of PG 64-10 Dragon Material Transp. / #37444 $57,375.
Material Fresno, CA / {559) 351-8822
46, Var Hauling Excavation or other as L.S. Trucking / #38923 $60,000.
needed Hayward, CA / (510) 256-5213
Show all DBE firms being ciaimed for credit, regandiess of tier. Attach written confirmation from % 605,712
each DBE chown stating that & will be participating in the contract to perform the specific work Total Claimed | ’ "
shown for the specific amount agreed 1o, pation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Gont Code § 4100 et seq.).

Each DBE prime contractor must anter ts certification number and show alt work to be
performed by DBES, including work performed by its own forces.

% 100% of an item Is net to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or famished.

FJse Work Category Codes from the Caiifornia Unified Certification Program database. rim Massoud, Chief E stimator

July 8, 2015 (831) 763-6100
See Section 1 for Copies of Quotes Date (Area Code} Tel. No.
Clarence Sakoda
Person to Contact (Please Type or Print)
For individusls with sensory dsabilifes, this d s in ak % For Inft ion, cal (918) 4456-1233,

ADA Notice TTY 711, or writa to Records end Forms Management, 1120 N Strest, M5-89, Sacraments, CA 85814,

Contract No. 05-0T5404
1



07-07-15 PO3:43 |y

Bidders Name: GRANITE CONSTRUCTION COMPANY
STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: _05-0T5404
DES-QOE-0102.11A (REV 12/2014) ' bage 1 013

1. List iterns of work the Bidder made avaiiable to DAE firms. identlfy Rems of work the Bldder might otherwise perform with ks own forcss, items that have basn broken

down intc sconomically feasibls units to facllitate DBE participation, and Hams for which the Biddar has astablishad fiedble me Fames for par and delivary schedules in &
manner thet ancourages wnd faciitutes DBE participation. For sach item iisted, xhow the dollar valus and percantage of the tobal contrect. The Bidder must demonstrats thet
suficiont work to meet the geal was made availeble to DBE fims.

Bicd It D Established Flexible
kem of Work Offered, Services Offered, or Park N ) Y Fm;:?m " _In for Performance and Delivery Amount Percentage of
Matsrials Supplied Participatio Schaduies [+ 5] Total Bid
YeaNo Yestlo YeaMNo

See Section 2 for Breaskdownwef [(omns Offesed [Jves [Owo
[Oves [Owe |Oves [Owo | [Oves [Owo
[Oves [Oao |[Jves [ne | Oves  [Owo
Oves [Owo [Oves [Owo | Oves [dno
Oves [Owe |Cves [Ono | [dyes  [Owo
Oves [wno |ves [Owvo | [Oves [Owo
Oves [Owo |{Qves [Owo | Oves [Owo
[Oves [Ono |[Oves [Owo | COves [Owo
Cves [Owo [Oves [Owo | Oves [Ono
Oves [Owo |[Oves [no | [CJves [Jwno
Oves [Ovo |[Oves [Owe | [Oves [Owo
Oves [Owno |Oves [One | Oves [Owo
Oves [Ono |[OJves [Ono | Oves  [Owo
[Oves [Owo |ves [Ono | [Oves [Owo
Oves [Ono |Oves [dnvo | Oves  [Owo

[Oves [Owno {Oyes [no | [Jyes [Jno
[dyes [Owno [Ovyes [Owo | [Jyes [no

Oyes [wne [[Qdyes [ne | [dyes [Iwno
Oves [dwne |[Jyes [dwno | Oyes [wo
Oyes [Owe [[dyes [dne | [Jyes [no

Contract No. 05-0T5404
3



Biaders Name: GRANITE CONSTRUCTION COMPANY
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 05-0T5404

DBE GOOD FAITH EFFORTS DOCUMENTATION Centract No.:
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the names of certified DBE s and sl the dates on which they ware solicited bo bid on this project. include the kems of work offersd and the detes and methods used for following
up inkial and follow-up solickations to determine with certsinty whether the DBEs were interested. Attach coples of solicitati o-mail gos, telaphone reconds, fax confimnations,
olc.

Name of DBE Solicited Dats of initial Solicitation Remns of Work Offered Faliow Up Mathods and Dates

See Section 3 6/15/2015  |Construction Area Signs; Traffic Control; PCMS 2nd Emails/Faxes:
(by email or fax) Rental; Barricades; Channe‘lilzer {Surface 6/19/2016

Hiounted),—Temporary K Railing;—Femporary - -
Crash Cushion Module; K Railing Rental andiot  (Addendum Notification)
- See Section 3 |Transport; SWPPP; Rain Event Action Plan;

: 5 - -
for Copies - {'\rnua Report; Temporary Erosion Control; 3rd Emails/Faxes
Hydraulic Mulch; Fiber Rolls; Sediment Barrier; 6/28/2015
Strest Sweeping, Treated Wood Waste, Relocate ~ (Bid Reminder)
Gate; Cold Plane AC Pavement; Grinding;
Clearing & Grubbing; Roadway Excavation; Soil
. Amendment; Planting; Plant Establishment; Roo! Phonecatts:
See Section 3 - DBE|Contact Barrier; Irrigation & Materials; Erosion Control 6/29/2015
. ing: N i dfod

lcitaions— __ Netting; Hydromulch: Compost Materials an
mmm - placement; Incorporate Materials; Ground-in
Rumble Strip; AC Dike; Place HMA (misc); Tack

Caat HES;

i H Roadside Signs; Retroreflective Sheeting; Pipe _ ; _
Sefe Sectlop 4 fqr copies of . Materals; Underground: Rook Siope Pratection: See Sections 3 & 4

Pry . Railing; Concrete Bamier; Vegetation Control
& fax verifications. Concrete: Striping & Marking: Striping Removals;
Frucking, Equor - tprment
Mobilization; and Jobsite Sanitation Rentals.

3. For sach tem of work made available, indicats whether the Biddar provided plans and spacifications spaciic ta the items of work being offersd, list the selected frm end its status as 8.
DBE, the DBEs that provided guotes, the price quate for such frm, und the price diffscanics for such OBE ifthe sslactad frmis not # OBE. Provide copies of sach OBE and Non-0BE
quote submitted to the Bidder whenever 1 Non-OBE firn was sslected over a DEE kor work on the Contract.

stwms of Work w;ﬁnz&tﬂmu Narme of Selectad el Name of Rejectsd Firn "'g' Price ':‘s';"'“"
See Sectidrd 3For Andfysis of Quotes Received
Oyes [One
Qves [Jwno
Oves [wno
Cves [wo
COyes [Jno
Oyes [Owno
QOves [wo
(Ovyes [Jwo
Pronide seicance &2 1wy accMonh a7t colipet betoachec ff GBSt Darbamatt o MUTRAr Br e e bend anevs.

Contract No. 05-0T5404
4



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION sidders Name: GRANITE CONSTRUCTION COMPANY

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: _05-0T5404
DES-OE-0102.11A (REV 12/2014)

Page 3of3

4. Dazcriba the Bidder's outraach afforts to identify and solict the interest of all cartiied DBES that have the capabitity to perform the work of the Contract. Provide copies of supporting
documents.

Description of Ouirsach Dates Location (f applicable)} Results

Contacted: Asian, Inc. 6/12/2015 through bid date Cnline: hitp:/Awww.asianinc.org/ | Unknown
Placed Ads soliciting bids

Contacted: Caltrans Office Engineer| 6/12/2015 through bid date Online; hitp:/dot.ca.gov/hglesc/og/ Received quotes from interested

Website, Primes Soliciting bids subs
Contacted: Compliance News 6/13/2015 through bid date Online: Downloaded list of certified
Placed Ad soliciting bids hitp:/Awww compliancenews.com/| DBEs for solicitation
Contacted: Office of Business 6/15/2015 Online: Unknown
Opportunity, downioaded DBEs hitp:/Awww.dot.ca.govihg/bep/
Contacted: Caltrans Office Enginesr| 6/15 & 6/28/2015 Online: Downloaded names of additional
Website, Dpt-in Subcontractors . http:ifdot.ca.govihglescioe/ DBEs
See-Sectionb
£. Describe the Bidder's #fforts mads to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Oomuetbawum n
responding k a solicitation., identify the DEEs assisted, the typs of information provided, and the date of the contracts. Provide copies of support

- All DBEs solicited by email were given detailed project information, including a copy of the bid |tem list and a link to the

Caltrans website, where plans and specifications were available for download. They were given our company contact

information and the names of our estimators, as well as suggested items of work for bidding.

- DBEs solicited by fax were sent Project information, Caltrans' website address, our contact information and suggested items of work.

L} Dumm-mnommnuuu d DBEs in obtaining bonding, inee of cradil, or nsurancs. kientify tha DBEz icted, tha type of axsk offeted, and the
debes. Provide copies of supporting

All of Granite's advertisements and direct solicitations offered assistance with bonding, as Granite will assist with bond
charqes pamcularlv ifit allows a DBE to bid where it m:qht otherwise be unable In addition, Gramte provided a link fo

7. Deacribe the Biddet's sfforts mude to wssist 5 d DBEx in abtwini squipment, suppliss, matenials, or reimted axsk or J sxcluding supplies and
aquip the DBE purch or lsases from the prima contractor or ite wifiliats. MNQ\.DBEclsmmnwdnﬂﬂnuMmm&nwwiammwg
documeml List efforts made to wasiet OBEsin g bonding, lines of cradit, insurance, of related of services,

ez snd squip the DBE subcontractor purch nrluu:hmﬂumoonhduurhlﬁilh ldnnhfyﬂuDBEl:ﬂlhd the assistance offered, and the dete.
valdoeophuofuppwﬂngdowmnh

All of Granite's advertisements and direct solicitations offered assistance with insurance or supplies.
No DBEs requested this assistance from Granite.

€. Ust the namas of agencies and the dates on which they wers contacted to provide assi n ting, recruing, and using DBE firms. If the agencies wete contacted in wrling,
provide coples of supparting documents.

Granite contacted the State of California Unified Certification Program via website on June 15, 2015 and downloaded listings

of certlf ed DBEs who are certifi ed for the |tems of work Granlte wa§ specnf callv sollcmnq on this gro|ect Aggingnal DBEs

the week of the bid.

8. nclude additional dats bo support a demontinetion of good faith efforis.

Granite Construction exceeded the DBE goal for this project. See Section 5 for examples where Granite utilized a DBE
despite receiving a lower price from a Non-DBE Sub (KRC Safely instead of Bay Area Tralfic, Stalewide Safely & Farwest
Safety; Lonestar Landscape instead of Marina Landscape or KCI). Granite takes the DBE goal seriously and did what was
necessary to meet the goal on this project.

See Section 7 for List of Additional Outreach Efforts made by Granite

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY,

For Individusls with ssnaory diaabilities, this do 17 itabls tn alt: formals. For ink call {816} 445-1233,
TTY 711, or write to Racords and Forms Management, 1120 N Strest, MS-88, Sacraments, CA 86814,

ADA Notice

Contract No. 05-0T5404
5



SECTION 1

Quotes of Listed DBEs



TIME RECEIVED REMOTE CSID DURATION  PAGES
July 1, 2015 11:15:42 aM PDT 5107270125 33 1

STATUS
Received

86/29/2815 B3:49 5197279125 ABSL. CONSTRUCTION

STATE OF CALIFORMA DEPARTIMNT OF TRANSPORTATION

DHE CONFIRMATION
DESORDINZ 13 (NEW 3/2610)

PAGE Bl1/81
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Contract Mo, (4-432204
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Ti 4E RECEIVED REMOTE CSID DURATION  PAGES STATUS
July 1, 2015 11:14:51 aM POT 5107270125 136 5 Received

ar/29/2e15 83:46 5187278125 ABSL CONSTRUCTION PAGE 91/05

20303 Pacific Straet, Hayward CA 94844 " Contracors License A 821781

TE: (510) 727-0000 Fex: (510) 7270912 SMBE & DBE Certification CT-006270

Bid Quotation
AC Grinding

t Name; CA/DOT Realign Roadway and Place HMA over Aggregate Base

Projact Number: 05-0T6404
Bid Dete 07/01/2015
Watsonville, San Bo County, CA

BID - Inertlal Proﬂlina and Dlamond Gdnding Bump Grinding

This price includes mohilization, cafibration, one survey of the work aroa and preparation
and submittal of reports (o CalTrans. ABSL will mark out any must-grinds at an additional

cost of $160.00 per hour plus $100.00 (each way) for mobilization.

Quantity: . 3 Days " Unlt Price; $6,200Day  Total: $ 18,600
Mobilization $ 1,200.00 (each way)

Price Includes grinder, one tanker and sturry dispossi, Contractor fo provide water
within 10 mies of the fob site.

This prioe ia for a2 2013 Diamond Products PC-180 Bump Grinder. No surcharge for night wark,
$475.00 per hour overtime for the grinder. $225.00 per hour overtime for the tanker.
$500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

ABSL must be tisted for both itoms of work,

0423-02



06/29/2015 B3:4b 5107278125 ABSL CONSTRUCTION PAGE B2/85
20393 Pacific Street, Hayward, CA 94544 Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0812 SMBE & DBE Cerlification CT-008270
Bid Quotation
AC Grinding
Project Name; CA/DOT Reallgn Roadway and Place HMA over Aggregate Base
Project Number: 05-0T5404
Bld Date: 07101/2018

Location:
BID
Daify Minimum Charge $3200.00

This price is for a 48" inch coid planer machine, Wirtgen W 1200 F, Up to 10 inches depth.
$100.00 additional for night work, $450.00 per hour overtime. $400.00 additional for
Saturday work. $800.00 additio #y work,

Dally Minimum Charge

—atacnvills, oLl A -

e

Sprice i for an 80" inch oold pianer machine, Wirfgen W 2000, Up to 12 inches depth,

TS price i8 1 !
C $200.00 additional for alght work. $550.00 per hour overtirme. $500.00 additional for
Ma\:ork. $1000.00 additional for Sunday work,

Daily Minimum Charge $4800.00

This price is for a high horeepower 80" inch cold planar machine, Wirtgen W 210. Up to
12 inches depth. $200.00 additional for night work. $600.00 per hour overtirme. $500.00
additionai for Saturday work. $1000.00 additionat for Sunday work.

Mobilization inclucled




96/259/2015 B3:46 5187278125 ABSL CONSTRUCTION PAGE B3/85

28393 Pacific Street, Hayward, CA 84544 Contractors License A 621781
TE: (810) 727-0900 Fax: (610) 7270912 MBE & DBE Certification CT-005270

Portiand cement concrete grinding is excluded from this quotation unless specifically quoted,

Removal of Asphalt Concrete aver gutter damages can't be guaranteed by ABSL.

ABSL Construstion will cold plane as close as possible to existing manholes, water vaives, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or a¢
pavement edge for safely requirements are excluded,

Contractor to post straets with "No Parking” signs priar to subcontractor's phase of work, provide water or
water meter and provide treffio control dufing cold planing oparation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior (o move in.

Anything nat specifically inciuded in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown duririg operation above the
machine's daily rents| fea.

Back charges will only be based on the tima the machine is broken and will reflect the cost of the equipment
for that time. Ali others costs due to the aquipment breakdown will not be charged o ABSL Construction.
All teeth over one compiete set will be charga to the eontractor.

ARSL does not accept force account rates or retention,

This quotation will be part of our contract or purchase order agreement and is valid till 2 new change of the
rates.

I you have any questions regarding the above quote please call me at (510} 727-0900 or fax at (510) 727
0812.

Sincerely,
Daryl Vorne

0416-02



86/29/2015 @3:4b 5187278125 ABSL CONSTRUCTION PAGE @4/85

Contraclors License A 621781
TE: (510) 727-0900 Fax: (610) 727-0912 SMBE & DBE Certification GT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change undar
conditions set forth below.

1) A minimum dally rate is any part of an & hour day and cvertime will be charged for work done ather than

a regular weekday shift.

2) Modification to the work may reguire a change in the quote.
3) Unless otherwise indicated tha unit prices are based on ABSL. performing all the work included on the

proposal. If ABSL does not recaive a contract for all the work, the unit prices are subject to adjustment,

4) The unit prices are based on the estimated quentities in the bid proposal. If the quantity of the item
changes by 256% or mone the unit price is subject {o equitable adjustment,

6} All teath over ohe complate set will be charge t the contracior,

8) Pricea are goad for 30 days from the date of this propasal, after that date the prices are subject to
acjustment.

7) inthe event there is an increase in the cost of fuel of more than $0.50 per galtton during the
performance of this contract, ABSL will be antitied to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bic date of the contract by referance to the Weekly Retail On-Highway
Diesel Prioes for Caiifornia, as published by the U.S. Dapartment of Energy on its web site at
www. tonto. sia. doe.gov/oog/info/wchdp/diesel.asp,

8) W ABSL canno! proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $425.00 per hour.

9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions wiil be charged at a
stand-by time rate until removed. Additional equipment required for removal wiil be charged at a tme
and materials hasis.

10) This proposal io be attached and made part of any and 2ll resulting contracts.

11) The above price does not include permis, fees, bonding, state or local taxes.

12) This is a propasal only for the purpose of establishing a price for work as outlined. In the event ABSL Is
the low bidder & formal contract or PO suitabie to both parties shall be prepared and fully executed.

13) Repairs of damage lo ABSL equipment due to unmarked of buried obstructions; i.e. valve boxes,
manhcles covers, concrete, steel fenca posts, steel pipe or excessive depth asphalt will ba bifled at
time and material for repairs,

14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence for backcharges,

15} Unless otherwise agreed to in writing prior to gtart of work, payment Is due and payabie within 30 days
of billing, and no retention to ba withheid on payments.

16) Alt utiities within mill grade are to be located and marked by customer. It is the sole nesponsitility of the
lessee or renter (customer} to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Galifornia
Government Code. Customar assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regionai notification center law. Furthermore, customer agrees to
be responsible for all damage to both utitities themselves and to our company's equipment by reason of
ABSL eguipment encountering unmarked utilities.

17) ltems not specificaily inciuded are considered to be excluded. If you have any questions plsase call.

Thank You,
Daryl Vorne




CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

Thb certiffcate acknawledges that 3utd fiym s
the U.S. Pepartment of Transportation (DOT)

NAICS Codefs) * Indicatey primary NAICS code

* 237310 Highway, Stieet, und Bridge Construetinn
238910 Site Preparation Contrctors
238120 Strectural Steel and Precast Conexete Cunirnctors

‘Work Category Code(s)
a1 TRAFFIC CONTROA. SYSTEM
C1901 ROADWAY EXCAVATION

C192¢ STRUCTURE EXCAVATION

Licenses
A UGeneral Engineering Contractor

CERTIFYING AGENCY:

approved by the Californin Unifled Cortifieating Pre
CFR 49 Part 26, os may be amemded, fur the following NATCS codes:

A BSL CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owoer: LUIS ALLENDE
Business Structure: CORPORATION

238210 Vlectrical Contractars
238110 Pewred Councrete Fomndution rnd Stueture Contragiors

C1sp4 CLEARIWNG & GRUBBING
Ciolp GRADING
1930 STRUCHIRE BACKIILL

gram {CUCT) as 2 Disadvantaged Business Eunterprise (BBE) a5 defined by

DEPARTMENT OF TRANSPORTATION
1323 L¥IH STREET

~ SACRAMENTYO, CA 95811 0040

916) 324-v700

UCP Firm Number - 2

Clpae Lt

7
' Augnst 26, 2011
Umw OFFICER

Exp OI'O”"S

SPig@ 510Z/62/90

NOILONAMLSNOD 11S8Y SZTeLZLBTS

G0/68 39vd



Unified Certification Program

ury te T

Firm/DBA Name: abs 1

Firm Type: DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION
Address Line1 29393 PACIFIC ST
Address Line2

City HAYWARD

State CA

Zip Code1 94544

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMall daryi@abslconstruction.com

Contact Name LUIS M. ALLENDE

Area Code {510)

Phone Number 727-0900

Fax Area Code {510)

Fax Phone Number 727-0910

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12, 13; 14; 15; 16, 17; 18, 19; 20; 21; 22; 23; 24; 26: 26; 27; 26; 29; 30; 31; 32; 33;
34; 35; 36; 37; 38: 39: 40: 41; 42; 43, 44, 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06, 07; 08; 09, 10; 11, 12;

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM, C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE;
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;
Work Codes C1930 STRUCTURE BACKFILL; C1840 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT: C5105 MINOR
CONCRETE STRUCTURE:; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING
WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION,;

Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do[7/7/2015 11:40:24 AM]



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-O-0102.13 (NEW ¥2015)

Torilra 1

05-0T5404

Hee FUT buameds

AC Dike Company

Haee FURE repressnistiva

CEI R ghoa e maoar

Nane: - Ib ket

Granite Construction Company

e~ 11 e {rrantor 1 GTert Fom e biaoor

Faafie 41y rs e dive of idded o Brme Cortracior
Clarence Sakoda

Catu 3. 1 62 peoviand o The bdder o pnme conlractor

6/29/2015

P edrs rumag! Nuinof work an0 Sescphon OF 1ervicas 10 DP SUIMOI adind of Matoni®s 5 be prowoed’ Amount
il
70-73 Place AC Dike $5,880.
If 500% ol ari kem ks not to be perdormed or furniched by the DBE, describe the sxect portion of the Total $5,880.
nwm te be purformed or kirjshed

As 3n sulhorized sapresentalive of s cartfed desivemiged business
amiarprise, | confirm that my business wiks contacied by tha bidder or
prime contractor shown sbove magarding the contract shown above_ If the
biddes in swarded the conract, my busingws will smw e » contractusl
agrevmeni with the bidder o prirs contraclor to perform the typs snd
tobet emount of work shown on the DBE Cammimant form.

| cartify under M@ﬂ and cormect

"3 puthonzed (40 esertsire.

{ < 21640./ 87

rled nama "t tulhoNT s recresertstve

ConiracT

Tims of DBE"s euthonzed reprasentars

7 ¢ /5

[l 1]

LIS Weh senSuny disaDiibet LS J0urnedl iy iaE i dlbvliiake Tufiidls  For wilortealioh car [916) 554 $410 or TDK (D16 ) 6543880 or while Records and Foms
arsgement. | 120 N Sreal MS-AD Sacemeni A F5514

Contract No. 05-0T5404
2



TIME RECEIVED REMCOTE CSID DURATION  PAGES STATUS

June 29, 2015 2:11:16 PM POT 9166459618 55 1 Received
06/29/2015 14:17 9166459618 AC DIEKE #3631 P.001/001
s ,
‘
FUREEY G
A. C. DIKE CO.
Specialty Paving Inc. /\

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 129 SANTA CRUZ CO. 05-0T5404

BIDS: 7/1/15 "\7

PLACE ONLY *2920 LF ASPHALT DIKE TYPE (A,C,E,F)@ $1.50 LF ﬁ 4280

T/e t 597
PRICE INCLUDES TACK AND ONE MOBILIZATION. < /,’,.,/
ASPHALT AND TRUCKING BY PRIME CONTRACTOR. a5 @BO
TRAFFIC CONTROL BY PRIME CONTRACTOR > Jf

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MI_gORITY CONTRACTOR, DBE/WBE /UDBE # CT 000219 v/
-7 A1) CAL LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618

DIR# 1000005929 |, %




Unified Certification Program

ue Ctea
Firm/DBA Name: a ¢ dike
FTe:DE

Fi D 219

Firm/DBA Name A C DIKE CO
Address Linel 2788 VENTURE DR.
Address Line2

City LINCOLN

State CA

Zip Code1 95648

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMall email@acdike.com
Contact Name GEORGETTE MC CLAIN
Area Code (918)
Phone Number 645-7747
Fax Area Code {916)
Fax Phone Number 645-9618
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990; 238110; 238120; 238910;
ACDEE NAICS
C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIDN;
Work Codes C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT {ASPHALT CONCRETE); C3940
PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do[7/7/2015 11:40:54 AM]



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Cantract

" 05-0T5404

ane o

business
Alfred Civil Engineering

Neme af DBE represenistve

DBE cartificetion usmber

902
Name of bidder
Granite Construction Company

‘Name of reprecentaiive of LG0T of PAME COND ACtor
Clarence Sakoda

Dale quote was provided to the beider or primo

6/30/2015
Bid e nurmber Rem of work and description of sensces to be subconiractad or materials to ba provided ML;'“
15 Prepare SWPPP $2,000.
'if 100% of mn e Is nol to be performed or lumished by the DBE, destribe the suct portion of the Total $2,000.
e to be pecformad or fimichad,

bidder ia ded the

Bori Touray

Az an authorized represantstive of o cortified dsacventaged business
enterpries, | confirm thet my business wes contacted by the bidder or
prime coniractor shown above regarding the contract shown above, Fhe

t wil enter inio n conrmctum
agraamant with the bidder or prime contradtor to parform the type and
dollar amount of wotk shown on the DBE Commitment form.

| canlify under psnalty of parjury thol the fregoing is Wue and cormsct.

I /
"gmﬁ/nm‘g

President

Printed mama of DREs euthonz ed reprecentatra

7/6/2015

Tifie of DBE's aihorzed repraseriabve

Dete

ADA Notice: For individuais with sensory disabiities, this document is avalable in affermate formats  For infermation call (§16) 054-64 10 or TDD (816) 654-3890 or write Records and Foms

Mumayernert, 1120 N Sbeel MS-8¢. Saummento, CA B5814

Contract No. 05-0T5404
2



TIME RECEIVED REMOTE (CSID DURATION PAGES STATUS
l_- June 30, 2015 11:01:43 pM POT 6506556633 87 3 Received

Fram: Boti Touray Fax: (816) 374-7383 Te: Fax. +1(408) 327-7090 Page 1 of 3 08/30/2015 1100 PM

Alfred Civil Engineering
7604 Soquel Way
Citrus Heights, CA 95610 6 /30/2015

DBE Certification # 41902 ¥
QSD/P Certification # 25398
DIR Registration # 1000005898 <> L:{}

Subject:05-0T5404:- Realign roadway and place HMA over aggregate base.
Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your
consideration the following services:

BID | ITEM UNIT
ITEM | CODE ITEM DESCRIPTION UNIT | QUANTITY | por o | AMOUNT
15 | 130300 | PREPARE STORMW ATER LS

POLLUTION PREVENTION 1 $2,000

PLAN $2,000

Scope docs not include WPC manager; provision, transportation, o installation of BMP materials. Scope
is good for 60 days afier bid opening date.

Sincerely, ¢ %

&#AM ?\H“}/ ® H:O‘Q‘j

[ S
ravidalf] !
Alfred Civil Engineering

(916) 241-5309

Tel: (916) 241-5309 Fax: (916) 374-7383 www.alfredce.com



Page 2 of 3 06/30/201%5 11:00 PM

Fax: +1 {408; 327-7090

Te:

Fax: (818) 374-7383

From: Bori Touray

262014

ck To Fo

Search Returned 1 Records

Unised Certification Program

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Fin/DBA Name: Alfied civil engineering

Frm Type: DBE

Firm D 41902

Firm/DBA Name ALFRED CIVIL ENGINEERING

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Malling City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender

http:fhwww.dot c2.9 ovucpKQuerySubmit.de

7604 SOQUEL WAY

CITRUS HEIGHTS
CA
95610

DBE
btouray@comcast.net
BORi A. TOURAY
{916}

235-3967

()

DEPARTMENT OF TRANSPORTATION

01;02; 03, 04, 05; 06; 07; 08: 09: 10; 11; 12: 13; 14; 15; 16, 17; 18; 19; 20; 21: 22; 23: 24, 25, 26; 27, 28, 29; 30; 32; 33; 34; 35 36; 37; 38:
39; 40; 41, 42; 43; 44; 45; 46; 47; 48; 49; 50; 51: 52: 53; 54: 55 56; 57; 58:

01:02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

541330; 541340:; 541620; 541690:

C8705 DESIGN: C8710 ENGINEERING; C8713 CONSULTANT . ENVIRONMENT AL: C8715 CONSULTANT. ENGINEERING; C&720 CIVIL
ENGINEERING; C8722 ENVIRONMENT AL ENGINEER; C&765 DRAFTING: C8766 Computer-aided Design & DRAFTING {CADDY), C&8767 GIS
Medeling; C8781 Engineering - Hydrology: C8794 Environmental - Water Quality; CB852 SWPPP Rlanning;

EC Civil Engineer,

M

12



From: Boti Touray Fax: (816} 374-7383 To: Fax: +1 408 327-7090 Page 3 of 3 06/30/201511:00 PM

op mugngl Jentydonsao Be 100 wawwy-dy
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3480
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we foid uoneas e paYNIA



Unified Certification Program

tena

Firm/DBA Name: ALFRED CIV

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

41802
ALFRED CIVIL ENGINEERING, INC
7604 SOQUEL WAY

CITRUS HEIGHTS
CA
95610

DBE
touray@alfredce.com
BORI A. TOURAY
(916)

235-3967

(916 )

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04, 05; 06, 07; 08; 09; 10; 11; 12; 13; 14, 15; 16; 17; 18; 19; 20; 21; 22; 23; 24, 25, 26; 27; 28; 29; 30; 32; 33; 34;
35; 36; 37; 38; 39; 40; 41; 42: 43; 44; 45; 46; 47; 48; 49; 50, 51; 52; 53; 54; 55; 56; 57; 58;

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

541330; 541340, 541620; 541690,

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING;
C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design &
DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology: C8794 Environmental - Water Quality; C8852
SWPPP Planning;

EC Civil Engineer;

M
BLACK
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do[7/7/2015 11:41:43 AM]



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OEQ102.13 (NEW 32015

=
05-0T5404

Wame olLEE Dusreas
Dragon Material Transport

ma of mpresoniative

b 1444

Nams o bidder

Granite Construction Company

WEma of prime cortradior #-GiNornl Nom K thacer

Hame of represe of Bickier or prima oonirector

Clarence Sakoda

O ks vy prooeT B T SRGERT o i Goracar
172016

Biditom aumbee Thwrn of work s vbe s o materiaii b bk provided' Ameunt
)
a8 PG 84-10, DELIVERED $57,378.
1) 190% of an kem Ik not to be pedrmsg o Arnishad iy the DBE, deacribe the exec! portan of the Total $57,375.
Ram to b performed or furnished.

As an wihorized repressriative of a seriffied dissdvantagsd business

ADA Notice: Forindvidusis with sensory dissieiities. ihs document is svoitabia i silemate lormate. Formormation orl (918) 834-8410 or TRD{078) 654-3880 of write Records and Foms

Marmpemant. 1120 N Stroet, MS-8%, Sacramente, CA 25014

Contract No. 05075404

2




DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

--QUOTE

Granite Construction Company

Attn. Josh Stockton

Date: 7/01/15

Project: Caltrans 05-0T5404, Hwy 129 Watsonville

Material: 225 - Ton - PG 64-10
Delivered Price:WJJjJJifPer U.S. Ton + Any applicable taxes

DESTINATION: Granite Construction, Salinas CA

*5% Crude Index

*Standby after 1 hour from scheduled delivery time at $100.00 per hour
*Pricing based on full loads - 26.00 ton
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.15 per

gallon. www.eia.gov. $3.141 on bid day.



Unified Certification Program

Query Criteria

Firm/DBA Name: dragon mat

irm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMall

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number
Agency Name

37444
DRAGON MATERIAL TRANSPORT, INC.
377 W FALLBROOK AVE., SUITE 107

FRESNO
CA
93711

P.0. BOX 27300

FRESNO

CA

93729

7800

OBE
summer.bradford@dragonmaterial.com
SUMMER BRADFORD

{ 559 )

351-8822

{ 559 )

276-0818

DEPARTMENT OF TRANSPORTATION

Counties 10; 14; 15; 16; 19; 20; 22; 23; 24; 28, 34; 35; 36; 37; 39; 40; 42; 48, 54,

Districts 01; 03; 04; 05; 06; 07; 08; 09; 10; 11;

DBE NAICS 423320; 424720; 484110, 484220;

ACDBE NAICS

Work Cod C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C8774
ork t.odes TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING:

Licenses

Trucks FOR HIRE - 12;

Gender F

Ethnicity HISPANIC

Firm Type DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do[7/7/2015 11:42:43 AM]



STATE OF CALIFORNIA» DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 {NEW %2015)

Tonred no
05-0T5404

KRC Safety Co.
_erd’\ad Caﬂb

Granite Construction Company

Nesme of peigd Sonboctor il Giamnl from B10 biaoar

Namo aTrvareseniaiive of bidder or pime contramar

Clarence Sakoda
Dzl Quote vrax provided 1o Lhe bi000r of IMe CORFRCIDF
711/2015
Sicikeos mumbor ttom ef work and t 18 ba subcanirnctad or metengls ki be providee® *"E‘;"‘
489,13, 20(p) Construstion Area Signs, Barricades, Channalizers, $36,924.
7,44, y Crash Cushions, Roadside Signs
HI100% of wa fmm s not ko b perfarrad o hamizhed by the DBE, describe the exact portion of the Total $36,924.
item to ba performed e rmished,

thorized of a cortifed dianch i busi

uhmﬂu. ¥ confme Mwmuuusmmwwn biddar of
plirea costre ctor shovn above reganding the contract shown shove, i the
bidder ix awardad the contmct, my businest will snter inte a conlractual
agreament with the bidder or prima contractor o pacform the typs and
dollur s of work shown ot the DBE Commitmant form.

Feantify uncier panalty of perfury

foragaing is rue and correct.

M\'dr'\ud wécgc‘fo

Puiited fisens of DBEE -dhwudrvmum

_qu I Jﬂmw\of‘

ADA Natics: Forindradests vilh censony dicobilitios. Pus document is svoiteblo in aftomate formats. Fer informakron cafl 1910)654-8410 or TOD (6181 634-3880 o wiite Reoords ond Forms

Managomant, 1120 N Sireol, M5-80. Booramonts. CA, 6584

Contract No. 05-0T5404
2



"i‘ 4 Tom -

_ z,.' o
i

KRC SAFETY CO.. INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 05-Scr-129
Project: 05-0T5404

Bid Date:7/1/2015 DIR 100000 4330

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91500114

UN:348 /D:328

KRC BID# 15-571

{temit Description um Qty Rate Total
4 Construction Arca Signs LS 1 16,452.00 | 16,452.00
5 Traffic Contro] System - Sce traffic coniro] quote for rates T
6 Type 3 Bamricade ea 13 45.00 585.00
9 Channelizer (Surface Mounted) ca 37 35.00 1,295.00
1 Portable Changeable Message Sign - Per Each, Rentat Only
$150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days)
$220.00 delivery fee per PCMS : $220.00 pick up fee per FCMS
12 | Temporary Railing (Type K) Lf 3900 2100 $1,900.00
13 | Temporary Crash Cushion Module - if used with item 12 e 44 170.00 7,480.00
Temporary Crash Cushion Module - if not used with item 12 ca 4 210.00 9,240.00
29 | Treated Wood Waste - Partial b 387 1.03 39861
37 |Remove Roadside Sign ea 8 5492 43936
42  |Relocate Roadside Sign ea 4 156.93 627.72
78 Roadside Sign - One Post ca 4 353.53 1,414.12
79 |Fumish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI) sqft 44 13.55 596.20
80 |Rstroreflective Sheeting (Type XI) sqft 4“4 5.76 253.44
95  |Delineator (Class 1) ca 18 $4.37 1,518.66
26 Milepost Marker ea 2 96.52 193.04
97 | Guard Railing Delineator ca 12 36.95 443.40
98 | Object Markes (Type P) ea 10 | 11002 | 1,00020
99 | Object Marker (Type L-1) €a 18 1i3.96 2,051.28
105 | Alternative Crash Cushion System ea 2 25,489.69 | 50,979.38

Note: Hemn 2 includes signs from CS-1, MIQ-1, THQ-1 and (2) construction project funding
signs only. Signs will be furnished, instatled and removed.

Note: Htem 4 and 6 must bid together.

Note: Item 9 if used must bid with item 13.

Note: Item 37, 42, 78, 79, 80, 95 and 96 must bid together and if used must bid with item 4.
Note: ltem 29 if used must bid with item 37, 42, 78, 79, 80, 95 and 96.

Note: Item 29 pertains to item 37 treated wood waste only

Note: Item 97, 98 or 99 if used must bid with item 37, 42, 78, 79, 8G, 95 and 96.

Note: Item 12 includes a max of (3) shifts. Additional shifts will be charged at $4,000.00 per
OCCUITENCE.

Note: Concrete / asphalt foundation is not included in item 105.

Note: Contractor to maintain item 6 and 9 after initial placement.

Note: Item 12 does not include pinning to roadway. Please add $2.00 per foot if pinning to
asphalt is required or $4.50 per foot if pinning to bridge deck is required.

Note: Permanent sign, delineator and marker removal, relocation and installation include a
max of (1) move in. Additional move-ins will be charged at $1,050.00 per occurrence.
Note: 1If not used for item 29 all TWW will be left onsite at contractors designated location
for disposal.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
contractor

Note: (1) addendum(s) acknowledged.

Note: If items are not ticd together within these notes items may be split.

Page 1

$ 2097¢

[




KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 05-Scr-129 UN:348/D:328
Project: 05-0T5404
Bid Date:7/1/2015 KRC BID # 15-571

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91800114

ltem# Description UM | Qty Rate Total

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during
traffic coutrol shift.

Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A”
must be understood and accepted.

Note: KRC reserves the right to withdraw bid if not listed for items together as stated within
these notes.

Page 2




To:

Bid Date:7/1/2015

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

Estimator 05-Scr-129 UN:348/D:328
Project: 05-0T5404

KRC BID # 15-571

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERIC #000447, SBE #6897, MBE #91S00114

tem# Description Rate
5 Traffic Control System
1 Impact attenuator vehicle with driver « Per § hour shifi 935.00
1 pilot car and driver - Per 8 hour shift 720.00
2 flaggers - Per § hour shify 1,465.00
2 flaggers with light towers - Per 8 hour shift 1,525.00
2 fiaggers with rumble strips - Per 8 hour shift 1,575.00
1,680.00

2 flaggers with rumble strips and light towers - Per 8 hour shift

- If less than 3 consecutive shifls are performed please add £% 1o quoted traffic control rates

- Cancelations made icss than 6 heurs notice of requested show vp time will be charged at 40% of quoted rates, all
cancclations MUST be received in written form, via fax or e-mail.

= Impact attentiator vehicle (IAV) & traffic control crews are subject 10 availability

- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.

- Plcasc allow 30-60 minutcs on cach side of shift for placing and removing equipment.

- If light towers will be needed notice must be given 1o KRC prior to mobilizing from Visalia to job site. Additional
delivery or pick up fee may apply if not given this notice.

= Portable changeable message hoards are not included in quoted traffic control rates.

= Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable
transverse rumble strips.

« All overtime will be charged at $100.00 per hour per man

- All Saturday traffic control rates multiply by 1.3

- All Sunday traffic control rates multiply by 1.7

« Prior 1o accepting this quote all stipulations listed on quote and the "Attachment A" tnust be understood and

accepted.




Job #

[

=l hoWn

10

17

18

19

20

21

KRC SAFETY CO., INC.

ATTACHMENT A

05075404 Bid Date: 7-1-2015

KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating
Engineers.

Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

KRC SAFETY COQ., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~
(Certificate # 000447), SBE (Certificate # 0006897), MBE (Cestificate # 91500114)

Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
Concrete or asphalt coring / patching is NOT included in any quoted items.

Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.

KRC SAFETY CO., INC. requires a, }2 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of
work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior
to the start of work.

This quote shall remain valid for a period of 45 days from actual bid opening mnless otherwise agreed upon in writing.
Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat
conditions 1o meet CAL OSHA heat illness prevention requirements.

Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs,
Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs
are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.

Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or
damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

Prior 10 KRC SAFETY CO,, INC. installing aty signs contractor must have proper agency (i.¢. Caltrans, County, City, etc.) mark out all sign
locations, Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC.
will not be responsible for any damage done to agencies utilities that have not been comectly marked omt.

Bid item 4 includes up to (7) mobilizations. Additional mobilizations will be charged at $1,050.00 each.

KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

Retention shell not be held on any work performed by KRC.

Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with
and are and MANDATORY.

KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

Notification must be given to KRC SAFETY CO., INC, prior to any work performed as EXTRA-WORK or Force Account. If notification is not
received, KRC will bill at usuat rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC
SAFETY must be submitted within 5 working days to the project owner for consideration.

Portable changeable message signs are strictly rental. Item will not be incorporated into any subcontract. Contractor must issue a PO that accepts
KRC SAFETY’S standard rental agreement prior to any delivery. KRC’s standard rental agreement is available upon request.

KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be
required as a conditions of payment by the prime contractor.

KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 cach occurrence $2,000,000 aggregate.
Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO,, INC. work. KRC SAFETY CO., INC. carries
$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC
SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this
quote.

Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

Submitted by: Michael Castro Date: 7-1-2015

Company: Accepted by:

AGG "3t
CALIFORNIA

MICHAEL CASTRO-ESTIMATOR




SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the Califomia Public Utilities Commission hereby
| certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, Cafifornia as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package.
This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

{ Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to

! comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status

il was obtained by false, misleading or incorrect information. Decertification may oceur if any verification criterion under which

i eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information
or conducl on- site visits during the term of verification to verify eligibility.

e| This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse.
8 Utility companies may direct inquiries concerning this Certificate to the Clearinghouse st 800-359-7998 in Los Angeles.
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KRC SAFETY CO INC - #6897

Page 1 of |

SUPPLIER PROFILE

Legal Business Name
Doing Business As
Address

Email
Web Page

Business Types
Service Areas

Keywords

Classifications

KRC SAFETY CO INC
KRC SAFETY CO INC

7821 W, Sunnyview Ave
VISALIA, CA 93291

ogrve@kresafety.com

: k .com

Construction

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, B Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kem, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendodno, Merced, Modoc, Mono, Monterey, Napa, Nevada, Crange, Placer,
Plumas, Riverside, Sacramentp, San Benito, San Bernarding, San Diego, San Joaquin, San Luls
Oblspo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasts, Slerra, Sisklyou, Sofano,
Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

GENERAL ENGINEERING

Construction License Types A - General Engineering
C-31 - Construction Zone Traffic Control Contractor

461615 - Traffic control
551217 - Signage

(559) 732-0393
(559) 732-2684

Active Certifications

TYPE
SB

STATUS
Approved

FROM
Feb 14, 2014

TO
Feb 2B, 2017

Certification History

TYPE STATUS FROM TO
SB Explred Mar 12, 2013 Mar 31, 2014
SB Expired Mar 21, 2012 Mar 31, 2013
S8 Expired May 13, 2011 May 3i, 2012
SB Expired Jun 3, 2010 Jun 30, 2011
SB Explred May i4, 2009 May 30, 2010
SB Expired Jun 30, 2008 May 14, 2009
SB Explred Jui 11, 2007 Jul 31, 2008
sB Expired Aug 24, 2004 Jul 31, 2007
S8 Expired Sep 6, 2001 Aug 31, 2004
1] Expired Jul 14, 1998 Jun 3C, 2001

2/17/2015



Back To Query Form

Search Returned 1 Records

Page 1 of 1

Tue Feb 17 16:05:00 PST 2016

Query Criteria

FimyDBA Name: krc¢

Firm Type: DBE .

Firm ID 447

Firm/DBA Name K R C SAFETY CO. INC.

Address Linet 7821 WEST SUNNYVIEW

Address Line2

City VISALIA

State CA

Zip Code1 93281

Zip Code2

Maiiing Address Line1

Maiiing Address Line2

Mailing City

Mailing State

Maiiing Zip Codei

Maiiing Zip Code2

Certification Type DBE

EMail garyc@krosaiety.com

Contact Name GARY CASTRO

Area Code (558 )

Phone Number 732-0393

Fax Areg Code (558 )

Fax Phone Number 732-26084

Agency Name CITY OF FRESNO

Counties 0o;

Distrigts 0o,

237310; 238110; 236990, 339950; 423390; 423810; 423830, 423000; 4B4110; 532412; 541430. 541490;
DBE NAICS 541850; 541800; ?
ACDBE NAICS
C0612 SAFETY SUPPLIER; C06883 GUARD RAILINGS & BARRIERS SUPPLIER; 1200 CONSTRUCTION

AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST RDADWAY ITEMS; C2020
EROSION CONTROL; C2068 TEMPDRARY ERDSION CONTROL; C3830 PAVEMENT REINFORCING
FABRIC; C4806 CASTAIN-DRILLED-HOLE CONCRETE PILING; C5801 SIGN STRUCTURE: 55620

Work Codes ROADSIDE SIGN; CE101 SURVEY OR HISTORICAL MONUMENT; C8201 DBJECT MARKER; Ca3320
METAL BEAM GUARD RAILING; CB405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; CB408
FAINTED TRAFFIC STRIFING & MARKING; 8501 PAVEMENT MARKING; CB805 FLAT BED TRUCKING;
nggnﬁgcmz €8907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION

Licenses A General Enginearing Contracter; C31 Construclion Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE )
Back To Query Form

211772015



Unifted Certification Program

tena

Firm/DBA Name: KR C

Firm Type: DBE

Firm iD
Firm/DBA Name
Address Line1
Address Line2

447
K R C SAFETY CO. INC.
7821 WEST SUNNYVIEW

City VISALIA

State CA

Zip Code1 93291

Zip Code2

Maiiing Address Line1

Maiiing Address Line2

Maiiing City

Maiiing State

Maiiing Zip Code1

Maiiing Zip Code2

Caertification Type DBE

EMail garyci@kresafety.com

Contact Name GARY CASTRO

Area Code ( 559 )

Phone Number 732-0393

Fax Area Code (558 )

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS;

C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS;
C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC;

Work Codes 4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 DBJECT MARKER; C8320 METAL BEAM GUARD
RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED
TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907
CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; €31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE
Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.dof 7/7/2015 11:44:30 AM]



STATE OF CALIFORNLA - DERARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

[RETTE DY

05-0T5404

Hame JLEE Dusnsas
Lonestar Landscape

DEE certikcason number

¥ Samasagoo
25591 J

Narhe o1 bigdw

Granite Construction Company

Name of prme comractor If dfierent from the bickder

Wems f rapresantativer el bidder o prima contractor

Clarence Sakoda

Drate qucle was providad 1o The bidder of pnme contracior

7172015

B2 sleon aum b Thuifi OF oo AN GRSCNBEon Of SEdces K ba subcontrauled r maleals e be orovded' M::;’d
19,20,22,23,27, Eraslon Control & Landscape $293,447.
47-64
'If 100% of an dem is nol to be performed or furnished iy the DBE, describe the exact porion of the Total $293,447.

iem to be performed er urnithed.
As an suthorized repr tve of o cartifted dizadh db

sntarpriss, | confiom that my busines was contacted by the bldd.r o
prima corteacior thown above ngmhg the contrugt shown ebova. If the
bidder is ded th e contract L will snbes into a contractus!
agreement with the bidder or p-'l'lu contmctor to parform the type and
daliar smoutit of work thown on tne DFE Commitment form,

1 cartify undar penaity of perjury hat tha koregoing is lrue snd cotract.
.

Pinted name ¢! DBE's authonzed represantabve

Tilla of CHE 5 suthanzed reprasantanve

piaTEy

Cala |

ADA Netice: For indiviguals with s9nsxy fisab.itias. Ims document 35 avalacis i allenaty Iorrals Foc Ak maton cad (915) 554 8410 o TOD (316) 6543630 or wnte Reconds 3w Farms
Management 1120 N Steet MS-39 Sacamento, CA 95314

Contract No. 05-075404
2



BIUKA T LN FALLS DIATUD

Y IME KREowvcelvew KeMUEEL WOLUY
July 1, 2015 12:30:19 PM POT 56 1 Received
JULAOL/2015WED 02:17 PM FAY Mo P, 001/091

LONE

’ 4 ‘ ﬂf
Flon a !?wifﬁ I r} @ /
[ S !
i
May 12, 2015 P R U
Re: 05-0T5404 (71, ©
\_‘_//

Attention: Estimator

We propose o furnish & install, as per plans & specs, the bid items listed

below:
Bid Hem Descrigtion Unit EstOty Unitprice Jolal
19 Move-inMove-out {Temporary Erosion Control} EA 8 50000 $ 300000
20 Temporary Hydraufic Mulch (Bonded Fiber Matrix}  SF 35300 0.35 $12355.00
22 Temporary Fiber Rolis LF 4000 400 $16,000.00
47 Roadside Clearing LS 1 800000 § 3,00000

18000 § 23409
1000 % 1.100.00
5000 § 165000

1.3
110

s
H
$
$
48 Soit Amendment ) 4 $
49 Plant (Group M) EA H)
50 Plant (Group A) EA 33 $

1 Plant Estabishment Ls 1 $2400000 $240000C

52 Wiood Muich cY 25 $§ 2000 §$ S00.00C

53 Rool Protector EA 3 $ 3500 § 1.15500

54 3/4" Dap irdgation Tubing LF 1530 $ 300 § 765000

EA 1 b

EA 1 5

LF $

$

$

$

$

$

$

$

55 Cam Coupler Assembly 180000 § 1,800.00

96 1" Drip Irrigation Wye Filter 50000 % 500.00

57 1" Plastic Pipe (Seh 40) 40 1500 3 600.00
58 Rolled Erosion Confrol Product (Netting) SF 137700 035 $48,185.00
59 Hydromutch sF 212000 013 $27,560.00
60 Compost Sock LF 1840 500 $ 970000
&1 Compost Berm LF 4010 425  $17.04250
62 Compost SF 15400 025 § 4.10000
63 Compost (with seed) SF 212000 035  §74.200.00
64 Incorporate Metsrials SF 16400 020 § 328000

We are a Caltrans certified DBE/SBE. #25591. Our DIR number is

1000002345,

We exclude

Traffic & pedestrian control
Permits, fees & bonds.

If you have any questions, feel free to call me.

Thank you,
Robert Samaniego

Contractor’s License # 463280 Phone 408-682-0100
P.O. Box 70 Fax 408-682-0109

San Martin, CA 95046



July 1, 2015 12:30:19 m PO e 6 1 Received
JUL/072015/WED 02:17 PY FAY Ko, P. 0017001

LONE

LANDSCAPE, INC.

May 12, 2015

Re: 05-0T5404

Attention: Estimator

STAR

We propose to fumish & install, as per plans & specs, the bid items listed

Unkt  EstQty
EA &
SF 35300
LF 4000
LS 1
cY 13
EA 110
EA 3
LS 1
04 4 25
EA 33
LF 1530
EA 1
EA 1
LF 40
SF 137700
SF 212000
LF 1840
LF 4010
SF 16400
SF 212000
SF 18400

Alnk price
§ 50000
§ 035
$ 400
$ 9,000.00
$  180.00
$ 1000
$ 5000
$ 24,000.00
$ 20000
§ 3500
$ 500
§ 1.800.00
$ 50000
$ 1500
$ 035
$ 013
$ 500
$ 425
$ 02
$ 035
$ 02

Jotal
§ 3,000.00
$ 12,355.00
$ 16,000.00
§ 5,000.00
$ 23400
$ 1,100.00
$ 1,650.00
$ 24,000.00
§ 50000
$ 1,155.00
§ 7,650.00
$ 1,800.00
§ 300.00
§ 600.00
$48,195.00
$27.566.00
$ 9,700.00
$17.04250
$ 410000
$ 74,200.00
$ 3,280.00

below:
Bid Kem Description
18 Move-in/Move-out {Temporary Erasion Controf)
20 Temporaty Hydraulic Muich (Bonded Fiber Matrix)
22 Temporary Fiber Rolls
47 Roadside Clearing
48 Soil Amendment
49 Plant (Group M)
50 . Plant (Group A)
5 Plant Establishment
52 Wood Muich
53 Root Protector
54 3/4" Drip brigation Tubing
55 Cam Coupler Assembly
56 1" Dxip lrigation Wye Filter
57 1" Plastic Pipe (Sch 40)
56 Rolled Ercsion Control Product (Netting)
58 Hydromuich
80 Compost Sock
61 Compost Berm
62 Compost
83 Compost (with seed)
64 incorporate Materials
We are a Caltrans certified DBE/SBE. #25591. Our DIR number is
1000002345,
We exclude

Traffic & pedestrian control

If you have any questions, fee! free to call me.

Permits, fees & bonds.

Thank you,
Robert Samaniego

Contractor’'s License # 463280
P.O. Box 70
San Martin, CA 95046

Phone 408-682-0100

Fax 4

08-682-0109



Unified Certification Program

Query Criteria
Firm/DBA Name: lone star
irm Type: DBE

Firm iD 25501

Firm/DBA Name LONE STAR LANDSCAPE, INC
Address Line1 1910 E. SAN MARTIN AVENUE
Address Line2
City SAN MARTIN
State CA
Zip Code1 95046
Zip Code2
Maliing Address Line1 P.O. BOX 70
Maiiing Address Line2
Maliing City SAN MARTIN
Maliing State CA
Maliing Zip Code1 95046
Malilng Zip Code2
Certification Type DBE
EMaii hob@lonestarland.net
Contact Name ROBERT SAMANIEGO
Area Code { 408 )
Phone Number 682-0100
Fax Area Code {408)
Fax Phone Number 682-0109
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 05; 06; 07, 09; 10; 20; 21; 22; 24; 27; 28; 29; 32; 34; 35; 38; 39; 40; 41; 43; 44; 48; 49; 50; 51; 55, 57; 58;
Districts 02; 03; 04; 05; 06; 10;
DBE NAICS 237310, 238990,
ACDBE NAICS
Work Codes AQ780 LANDSCAPE & HORTICULTURAL SERVICES;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Back To Query Form

http:/fwww.dot.ca.gov/iucp/QuerySubmit.dof7/7/2015 11:45:00 AM]



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW N2015)

Contrad no

05075404

LS. Trucking

Nme 0TOBE rveseriatvs

38923
Granite Construction Company
or s oontrach

Clarence Sakoda
Deta quie Was provided 1o the DIG0eT or prms. cortracior

7112015

DvctRorm numbar e of wovk and desanglion of ssrvicss 1o be p 4! :':Lll
48, Various Hauling Excavation & materials as nseded $60,000.
1M 100% ot mn hawm e mat 10 b pavformed or fmisked by ive DUE, deacilin the aact povion of the Total $80,000.
Rem 1 be pevlarmed or fumished.

Ao 0 saiihoriasd reprevarislive ufs corilied dvadmninged business
aningpriss, | confims Buak my business was comincied by the Bidder er
primns sestrasier shawn shove regapding the caniract shown above. Fihe
bicider s swandad the contract, my business will antar Inio & contrachuel
gitment wih the bldcer or prime contracter 0 perform the typs and
doller armound of work shouwn an the DBE Commitmant farm.

1 ety winr porily of parjury ikat the loragning is bus and comect.

o rper

Lér Jpprrro

Prircad neme &f COE'S suthonzod represvntsiive

CEY

s o THE s alhoried rgren
F-7=20/8

ADA Metice: For wath senaory ths 5 owmh
Munegument, 1120 N Sirset, M550, Secwosnio, CA D814

le I sliemele ks F o informetion oal {916) B54-6410 or TOO (916 ) 954-3060 or writy Recorda and F o4

Confract No. 05-0T5404

2



TIME RECEIVED REMOTE CSID DURATION  PAGES STATUS

July 1, 2015 12:17:07 PM POT 8317636121 58 2 Received
XBB Fax:8317636721 Jul 1 2015 "12:23 P.O1
From:LS Trucking, inc. 5102685245 0710172015 12:51 #242 P.001/002
bisg 238523 .
SR #1753940
1774 W, Winton Rve, Hxyward CA. D4545 SFAUCLBE  #HRCOMEIS177
Office: 530.266.5245 Faue: 510,266.5245
v lstruckingine.com o Quote Valid For 90 Days
TRUCKING QUOTE DIR#1000018447
ATTENTION: esrimaror
Contractor: Granite Construction Co
PROJECT: DOT 05-0T5404 Realign Roadway and Replace HMA Over Aggragate B BID DATE: 7/1/15
X Rateper | Rateper | Rateper
Haul From. E ant of i
quipment type | Type of material hour ton load Dump site

e i Y TR T it T ma—

L—edQWheslgzy |
$100.00 $93.00 $83.00 $93.00 $100.00 | $100.00 $125.00
Terms & Condttaon
.Almm_ymgmmmm_muwzm. \ /

AMWWMNMﬂdeWMMWunBM 4é V&V g\ﬁc .
:hmmmmwmmmmﬂzhmmumm \ f

Quscee dows 2ot reflact Prespitig or Davie-encon wage turs, d 7996 I g 4, D———

7. Quote o mer inchude bridge rolls niess noted orlrndse, ‘ﬁ b ﬂ{,(ﬂfd
Wlmwﬂh'w»mwmmmnmt . [A(“ C '6
mmmmhlm.kﬁﬂmiﬁqﬂnumwnﬁm;wmwwmmm:t«.

ﬂ.hmfﬂ.mﬂ«lmwm%ﬁlmﬁﬁm"mmhmﬂuﬁn
n.wuw.cwdmunmm;mwmwmm«qmmm:umsmum . ; \DO ot
thsi inzlodes thr clasn-vu of cter sicky sontriah wuch o8 bay tntid, wis contyee mises, ez, (&Ookb”f X

2. Qhroce b bovesd 0 $4.35/gallon diese! price. 3 7% Incresse will spply 2 svery 30,10 incree.

2 $450.00 minimum epplies day shifh & $630.00 fox cight shifs. reardiess of vaoags o load races & 0 0 D O
F ACCEPTED PLEASR SIGN AND FAX EACK TO QUR OFFICE. THANK YOU AND GOGD LUCK! /
[/5
— e L8 Inxkinglpe,. — leewalSerrade
) ne 1 inc.co Sgoature
CampamyrContrectar Ancerved b/Tiste Ygnaure

$ L .Y
7 gen bR
( Hu?o oW S0¢ ot



Unified Certification Program

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Maiiing Address Line2

Maiiing City
Maiiing State
Mailing Zip Code1
Maiiing Zip Code2
Certification Type
EMaii

Contact Name
Area Code

Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Firm/DBA Name: L.S. TR

LS. TRUCKING
1774 W. WINTON AVENUE

HAYWARD
CA
94545

DBE
LSTRUCKS@GMAIL.COM

LEONEL SERRATO

{510)

266-5213

{510)

266-5245

BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 07, 21; 28; 38, 41; 49;
Districts 04;
DBE NAICS 484110;
ACDBE NAICS
Work Codes €9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C8774 TRUCKER;
Licenses
Trucks FOR HIRE - 4;
Gender M
Ethnicity HISPANIC
Firm Type DBE
Back To Query Form

http://www dot.ca.gov/ucp/QuerySubmit.do[7/7/2015 11:45:31 AM]



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 {NEW %/2015)

T 05-0T5404

mmngws .
QOliveira Fence
o

TUSIAL Gyn Gl Pl

DBF cartitzsbon numbar l

1583

Name of bakde:

Granite Construction Company

Nima of prme comractor it diflkrent fom e b ager

Kermo of rapresentatve of 5i018r Of phfme Cortracior

Clarence Sakoda

T5al8 Gt Wi 1 Ov IS 16 (e ErOgeT of Grime Cor b wCior

6/30/2015

Bud item number

e of otk ged desenptur of seaces b be sacontraces o matenss (o be o e Amount

$]
31,41,04 Remove Fence & Gate: Chain Link Fence $48.822.

"if 100% of sn #em is not to be performed or urnished by the DBE. detcribe the exact poriion of the Tota! “3,322.
item o be performed or urniched.

As wn aush P imtve of o cartfied 9

SAADOid, | cOn that My business wis contactsd by the bidder or
prime contrecior shown above regarding the contract shown abeve. I the
bider is swarded the cantract, my business wil ender inio & contyactual
agreement with the bidder or prima contractor to pevicrm the type and
dalar prours of waekl shown on the DBE Commitment form.

ADA Notice: Forimdwvidua's wih secsey deabios b Goour e 5 avd a0 diumals ormas For rorm @ Indu (BUEIRSA-8000 o TOC 19T 8- 085D o wirite Fapera; a F o
Marmgeaiet 1720 K Sreel M5S£ Sagges o U586

Contract No. 05-0T5404
2



TIME RECEIVED ' R csih DURATION  PAGES STATUS

June 30, 2015 5:43:28 A poT _40892Y; - 48 1 i
06/30/2015 8:52 PN FAX 40871272680 at.n%b—uu FENCE @ :::ﬂ::&

OLIVEIRA FENCE. INC, 1 Years jp Busi e No i3
203 Brokaw Rd., Sante Clars, California 93050  *(408) 727-2811 * Fax (408) 727-2690 *erall olivcinfence@yshoo.com
Women Owncd Business Enterprise 55%6
Bond Rate-1.5%- cost s not incladed in price State of Californis Centification Ne.REF-0023017 SBE
Listility insurance limits-§10 Mil esch ocauence DIR Ne. 1000003214 (> 20 16
Calirans Certifioation No, CT-001553 SWBE/AUDBE/SDBE ~ Federal 10 No. 94-2753230
Oliveira Fenoo is part of the Laborers Union Clearinghouse Supptier No. 8AN00032 WBE Certification
DUNS No, 088832910 BID PROPOSAL TRE VSED
Company: Bid Date: 7/1/2015
Atin: Estimating Department Addenda Noted: 1
Project: Caltrang Contract No. 05-0T5404 Move-Ins Included: 2 move-in
{Location: Sauts Cruz County, CA Additional Mave-ins: S500.00 2ach
Estimator: Debble Garcia Manufactures' Lesd Tima: 4 weeky notice
‘Nuraber
F-Bid Ttem Description of Type Unit Price Total Price
M  |ToRemove Fence. 1,960} LF |5 iso| % 6,860.00
4] }To Relocate Gate. 1] EA |S 200000 | § 2,000.00
04 [To fumish and install chain link feace (Type CL-6). 2.1201 LF | § 18.35|§ 3956200
’_6,.99"’:‘9# .l rf:

£ | 48,92

iNob'OmﬂquldmaddamammumnmuSsmmpwdaynnyﬂﬁugwﬂmﬂchonMWHIhavempiokup
the additional costs per day over §5,000.00 We have never had a llquidaicd damage cost. |
'Weo are not responsible for anything that is not Listed oa this quote, Everything should be paid per Lineal Foot jnstalled.
PLRASE SEE BELOW FOR EXCLUSION. Whes job is awarded we will eheck bonding capacity. is 4882200
N -Duetomevolad%-oﬂheswm-h,mmmwdabmmwfwmly!ﬂchysfmmmodauorrmpml.mtuw:hyn

is subject to Re-Negotiwtion, if terms cwnot be reached Oliveira Fence Inc. repérves the right to nullify this proposal. Once wo rective spproved
ubmihhuwﬁlbeumsmmrhhducbﬂwndcutmHﬁrwmmwwkmum:mcrwmbcuwsfnleprmwﬂfu
all matcrinls. Fm?mlswﬂlbo wﬂle comtractor.

Earid _,..,.._.-,-.._.., e v AL T

gt ', A T

-t'"”"‘,"' |1- ]

A H ey h‘ ‘ i
mwmhmammm qgm uq-égea
cﬁh m;mdrmmwm wﬁm‘m&n urdhpaammcpcms (diit spoils. witlbe lua acar m mm naa}ﬁu&m:mﬁahdu,w nr
dlqmnl Mmi&bmcu,mm'wnﬂ@mm mmd Huwuk 1i|b'1'.l !u-hnun:;;mﬂﬁliuu, TighiTity for darages.to in-lgemed
pwnf%gﬂmwwﬁhm l‘éﬁé‘qu.no mgbt qunmd Mmslguqm ,hmmdm%ng cfinywmw
] i iy - Tt

Bern 4 nf 1



Unified Certification Program

Back To Query Form

e Criteria

Firm/DBA Name: oliveira

Firm Type: DBE

Firm iD
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

2ip Code2
Maiiing Address Line1
Maiiing Address Line2
Mailing City

Mailing State

Maiiing Zip Code1
Maiiing Zip Code2
Certification Type
EMaii

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number
Agency Name

1583
OLIVEIRA FENCE, INC,
293 BROKAW ROAD

SANTA CLARA
CA
95050

293 BROKAW ROAD

SANTA CLARA
CA
95050

DBE

pam@oliveirafenceinc.com

DEBBIE GARCIA

(408 )

727-3811

(408 )

727-2690

DEPARTMENT OF TRANSPORTATION

Counties 01,06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39, 40, 41; 43; 44; 45; 48; 49; 51; 52; 53; 54; 57;
Districts (1; 02; 03; 04; 05; 06; 10;
DBE NAICS 238990;
ACDBE NAICS
Work Codes C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;
Licenses C13 Fencing Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Back To Query Form

http:/fwww.dot.ca.gov/ucp/QuerySubmit.do[7/7/2015 11:45:59 AM]




PAGES STATUS

DURATION v
TIME RECEIVED REMOTE CSID 47 2 Rece1w_!fl
July 2, 2015 4:14:56 PM PDT P, DU'
J.L-C0-2015 THU 02:54 =
P C & N Construetion, tnc.
5301 F Byron Hot Springs Road, Byron CA 94514
#25-634-4587 | 925-534-4339 | 2} m

Certified Small Business Ng, 6021507 *Cartified DBE/UDBE No, 39218

fax

! Thevesa FROM:  Christ! Plum

FAX: 408-327-70%0 PAGES: 2 .
PHONE: DATE: 272715

Ri: 05075404 - DBE Eonfimation cC:

ET Urgent B For Review 2 please Comment U Please Repiy [ Please Recycle

Good Afternoon,

Please see attached DBE Confirmaticn. Please let ma know if you need anything else,

2 /
Thanks and have g wonderful day, /’1




U_-22-201% THY 53:65 PM

STATEDF CAUFORNIA- DEPARTNENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE010215 (NEW 3/2013)

(%

L

B
05-0TS5404

WO ORI X
2 O & ¥ Coxastruction, Inc.

T VTG AR
Chrigti Plum

W

Naxs ol aiier
aRT ST AR 1% FIeer T € JRTNTE 15 IV B4 900T

O STrhoresonizan Q‘ﬂwvﬂ‘ﬂ £arcratte”

W G008 W38 a1 (NS TIO0N OF DA SIS
3 Tt e ) W v kb @ L v Lk m i 3 kel L bt e’ rar;

29 TREATED WOUD WASIE 1,317.50

iz REMOVE GUARDRAIL 8,470.00

100 MIDOWEST GUARDEAIL BYEBTEM (STBEL PCSY) 3,920.00
103 TRANSITION RAILING {WH-31) 15,000.00
104 ALTEENATIVE FLARED TERMINAL, SYSTEM B8,600.00
i0s ALTERNATIVE CRASH CUSHION SYSTEM 50,000.60

1M of M v [ 1io L b packarrvect o Rrnived b the DB, dpswibd W aait i of the - Yokl $87,307.59

2ot Lo e parormed or Rocriahed,

Ax un avtherlend reprowsnietive ot e coriied

Golime

o bodbwes

chendennin
mmr:m*mwhﬁmm:md ha oder o
prima panlackr showin ahove reganding the conet shown above. IFhe
Biekdoe iw woercud the onbact, my dusiness wi saler ik n conkaciod]
Toreenvial with t'.lﬁddnmmomuﬂmhmhmah(

Pregident

ERFE IR Of SEES SV CaTY] FTDIATY

ADA Nollos; mm-&mwm;awmmmwumwmwm e, Fipinfosalon eat ($IEMSLAI0 OO0 G481 ST-259C oty Re U1 803 o

enapumart, 1977 M Rraot u::v-!l Gairymely, 03, W14

Contract No, 04-297624
2

>



TIME RECEIVED REMOTE CSID DURATION  PAGES STATUS
July 1, 2015 10:27:46 AM POT 104 5 Received

JoL-01-2015 WD 10:28 AM | P. 09'/00¢

/0 *
P C & N CONSTRUCTION, IC. ) R
Genenal Engineering Gontractor Class "A” Ot S Bv 7
Stato Contracior Licenes No. 771482 \ \‘~*
Cartifiadt Small Busingss No. 0021507 N
CERTIFIED DBEMIDBE No. 38218 / -
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500
5381 Byron Hot Springs Road
© Byron Hot Springs Road, Byron CA S4iNd
(2:25) 634-4507 Fax (326) 6344339
PRICES ARE GOOD FOR 30 DAYS
We are pleased to submit the following bid: A’“‘l | ( {_{(
Comract 08078404 /i EJ
- Prajett 05-8Cr-129-6 5100 i}
Faderal Ald  ACHSSTPG B4 E 1S §¢ S
Bid Date TARS {
QANTTY | TOTAL
G
iF 19.25 00
140 LF 2800 i
ry 1
H i
FEA[§ 35000001 § 000,00
: . AL [ ] 87,907,450 |
Inciysions: Exclusions:
1. Furnish & Mstall Par Plans & Specs 9. Bond Pressium, Permits and Fees (F any)
L Vax echaded 2, Clemring, Grubbing, Layout, Grading, Siaking, Backfill, Embanionant Widaning
3. Four Move lns, Additional Mova na @ $1,400.00 EA 2. AG,orConomte Patch
& Nidendum# & TrefRc Control

4. FomishnstaliPiace Fipe Slesves or Core Drill for WE-11 Conneations fo Canorete
§. Concrete Pads Kor Reen # 185

7. Remaoval | Dizpoast of Concrete Anchors

4. Lisbifly for AR Un-Marked Undergraund itiaien

P C & N CONSTRUCTION 1B A UNICN CONTRACTOR - IRONWORKERS, LAHORERS, OPERATING ENGINEERS

P C 4 N Construction Inc. xhatt fully indemnify Contractor for any Neblily arislug out of P C & N Comstruction, inc. work

or products, byt only te the sxtentof P C 8 N Construction, ina. #anWRY anel not that of anyone siee. P C 8 N Constroction, inc.
edintaies inurance coversge for thelr work hareundar, inclusiing $2,009,008 Prodecis-CompiOp Agg and 8 11/85 Acassonaé
Itdwred Endorsament.



JUL-C-8315 WL 10:07 &V ‘ e (097005

.

)

CALIFORNIA UNIFIED )

CERTIFICATION PROGRAM (CUCPF)
AGENCY BAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT , OFFICE OF CIVIL RIGHTS
ADDRESS 300 LAKESTOR DRIVE, 18™ FLOOR
CITY, STATE ZIP OAKLAND, CA 94612
PHONE ' o (510) 464-6884
PAX (510) 464-7587
December 2, 2010
CHRISTY PLUM
PC&N CONSTRUCTION

. $301-F BYRON HOT SPRINGS ROAD .
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support
documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that
your firm mests the eligibility standards to be certified as a Disadvantaged Busineas Enterprise
{DBE) under the U.S. Depaitment of Transporiation Regulations 49 CFR Part 26 as amended.
Your firm has besn added to the Califoria Unified Certification Program (CUGP) datebase of

. gertified DBE under the specific expertise codes. The Expertise Coda{s) for your businsss
Is/are:

237310 Highway, Street, Bridge Construction — Metal Beam Rall

Pleass ba advised that your DBE certification status applies only for the above cods(s) and any
additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR)
for ram and appraval.  Your DBE certification status will. be honored by afl of the CUCP
members. )

Your DBE certification is good for tive vears and must bs renewed on Docember 1, 2015. Our

~ office wil notify. you, prior to the renewal date, of the documentation required 1o recertify your
firm with BART, DBE certification is subject to review at any time. However, it is your
responsibility to-notify this office of any change in ownership and/or control, as well as
current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103
‘Sincerely, :

gh Granada

Sr. Civil Rights Officer -



P. 003/005

CALIFORNTA UN]FIED CERT] FICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

SADL-F BYRON HOT SPRINGS ROAD
. BYRON, CA #4514

@vener: CHRISTEFLUM
Busliess Stracturés CORPORAFION

‘Tils certifieate xckuuwlidges that said firm is upprived by tiie Criiforitia Unified Cérlifiention Program (CUCT) ax.a Dlaidvantaged fiiginiesy Enferprise (DBE) as dofisied by
the U.S. Departmend of TFransporistiott. (DOT) CFRAS Part-26, 0% may be amended, for thre- {llewing. NAICS eodus:

NAICS Codols) * lidicatgs priitiry NAICS eadg
* 237340 Migheeay; Sitist, dud Bridge Construction.

Work Category Cadels).

CO6R3 GUARD RAILINGS & BARRIERS ' CH429 METAL BEAM GUARD RAILING

Liccnsis
A Genoral Enpincering Contraclor

CERTIFYING AGENCY:. o ' UCKHTFirm
BAY AREA RAPID T: RANSIT DISTRICT.(BARTY .
3 LAKESIDE DRIVE, LETH FLOOR

OAKLAND, CA 94612 0000 ey 27 4{; Eebruaty F3, 2042

1510 264-6195 CUCE OFFZER




P. 004/005
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=, J05/003

JU_-01-2015 WED “2:08 AM
‘ Page 1 of 1

BidSyne: The State of California: P C & N CONSTRUCTION INC

—

Deporment of
‘GOV General Services

SUILDEEG GREEN - SBYIND TREEN -WORXING GREER

P C & N CONSTRUCTION INC - #21507

Construction License Types A - General Engineering

SUPPLIER FROFILE -

Legal Business Name P C & N CONSTRUCTION INC

Duing Business As P C & N CONSTRUCTION INC

Address 5301-F BYRON HOT SPRINGS RD (925) 634-4567
BYRON, CA 94514 (925) 634-4339

Ermall slumbpanepnstructoning, com

Business Types Construction

Service Areas Alamedn, Alpine, Amadar, Butte, Calaveras, Colusa, Contra Casta, Dal Neorte, Ef Dorada,
Frasne. Glenn, Hurmboldt, Kern, Kings, Lake, Lagssen, Madera, Marin, Mariposa, Mendocino,
Merced, Mono, Manterey, Napa, Neveda, Placer, Plurnas, Secramento, San Bgnito, San
Xoaquin, San Luis Obispo, Sen Mateo, Sania Clara, Santa Cruz, Shasta, Slerra, Siskivou,
Solanw, Sonoma, Stanisleus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yubz,

Keywords METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING

Classifications 721410 - Highway and road construction services
Active Certlﬂcatfo_n_j_s
TYPE STATUS FROM TO
S8 (Micro) Approved Jan 31, 2013 Jan 3%, 2017
Certification History
TYPE STATUS FROM TO
SB (Micro) Expirad Apr 13, 2011 Apr 30, 2013
SB (Micro) Expired Apr 23, 2009 Apr 30, 2011
SB (Mlero) Expired Jun 28, 2006 Apr 23, 2009
B Expired il 24, 2003 Jun 30, 2006
s8 Expired Aug 29, 2000 Jul 31, 2003

http:/fW.bidsvnc.com}'DPXBisCASB‘?an==m mnliernmfilef omnlisraid=117834

ANIRMINLA



Unified Certification Program

erlter
Firm/DBA Name: pc&n
Firm Type: DBE

FirmiD 39218

FirmnyDBA Name PC&N CONSTRUCTION, INC
Address Line1 5301-F BYRON HOT SPRINGS ROAD
Address Line2

City BYRON

State CA

Zip Code1 94514

Zip Code2

Malling Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMaii cplum@pcnconstructioninc.com
Contact Name CHRISTI PLUM

Area Code (925)

Phcone Number 634-4567

Fax Area Code {925)

Fax Phone Number 634-4339

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 42-1512-222?33-428.5;5 8_6:5 (1]-7;5 29;5 ;9:51 1 5 ;25 ;55:5 ;-7; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44;
Districts 01; 02; 03; 04; 05; 06; 09; 10;

DBE NAICS 237310;

ACDBE NAICS

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM
Work Codes BARRIER;

Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Back To Query Form

http:/fwww.dot.ca.goviucp/QuerySubmit.do[ 7/7/2015 11:46:28 AM)]



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 [NEW 32015)

Contraci no
05-0T5404

[] ; basness
Super Segl & Stripe

T reser Madde..

2003

MHamé 0f bedder

Granite Construction Company

Hame of prane coniracion if drfie ey Nom the badder

Name ol rogs Of InOder OF preme

Clarence Sakoda

Dol QUGS v PIOJIND 16 T BRIOW Or prme

7112015
B0 e rurnber Wetn of wom and arEevcet 10 b 10 b8 pruoegt ‘";‘.'"
1,7,8,28,33-38, Lead Compliance Pian, Striping & Marking $36,426.70
105109
15t-100% of an em Js not to be parformed or fumished by the DBE. deecribe the sxact portion of the Total $36,428.70
Rem ik be performed or karnished.

Az mn auihordzed repressnialive of a carifled dsacvantaged business
enterprisa, | confirm that ory business was coniected by the bidder or
prims shown above regarding the contract shown sdove. K
biddat s swarded e coniract, my business will enter Iiio & coniractus|
agreement with the bidder or prime contractor by pecform the typs and
dollar amount of wark shown on ke DBE Commitment form,

SDBES

Trevor Madden

of DBES
Project Manager / Estimator

Tie TR S e

T04/iS

ADA Notica: For ndvicusit with sansory dsahiltias, this document is svaikable in shemats fomats  For informatian 6ol {916 854-5410 or TOD ($16] §54-3980 o vwits Redords sad Fomo

Managanert, 1120 N Srost, M5-39, Sacramenlo, CA 95814,

Contract No. 05-0T5404

2



TIME RECEIVED REMOTE CSID DURATION  PAGES STATUS
July 1, 2015 12:43:30 PM POT 18055247428 219 4 Received

071012015 12:46 SUPER SEAL AND STRIPE (FAX) 18055247428 P.001/004

* Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfil
CALIC. # 306627, CLASS C-32 - WBE / SBE / DBE #2003
CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE. CA 93016
SATELLITE OFFICE: 15t AIRPDRT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / )X (B805) 524-7428 -

DIR #1000000752 ~ EXPIRES 6/30/15 Cz % — @ {
)

ESTIMATE
COMPANY:; ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS D5-0T5404 - CONSTRUCTION ON ROUTE 129
ADDRESS; FROM .4 Mi WEST TO .1 MI EAST OF CHITTENDEN UNDERPASS CITY ;. CHITTENDEN, CA
PLANS: YES SPECS: YES
_ESTIMATOR : TREVOR ___EMAIL: trevor@supersaalandsiripe.comn
fBID DATE ACCEPTANCE START DATE COMPLETION DATE
7H1E
ITEM ¢ |DESCRIPTION ary | um U.C. TOTAL

|RENOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC

1 LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) 1| Ls | $2.30000| $2,300.00)
7 TEMPORARY PAVEMENT MARKING (PAINT) 36 SF $2.00 $72.00
a TEMPORARY TRAFFIC STRIPE (PAINT) 8660 LF $0.12 | $1,038.204
28 |REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZMAT) 2270 LF $1.15| $2 L— -
33 |REMOVE PAINTED TRAFFIC STRIFE 8660] LF $0.65 @E‘ﬁ% 5673
34  [REMOVE PAINTED PAVEMENT MARKING 6] sF $2.00 $7200 |
35  |REMOVE THERMOPLASTIC TRAFFIC STRIPE 4370] LF $1.15| 38502550 [
36 REMOVE PAVEMENT MARKER 190| EA $3.45 $655.50 1
106 |4~ THERMOPLASTIC TRAFFIC STRIPE 0040 LF $0.55| $4,972.00
107 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) g0 LF $1.00 $90.00
108 JPAVEMENT MARKER (NON-REFLECTIVE) 36[ EA $250 $90.00
109  |PAVEMENT MARKER {RE TROREFLECTIVE) 740 EA $3.00| $2,22000
110 |MDBILIZATIDN 1 LS | $11,650,00 | $11,650.00
THIS PROPOSAL EXCLUDES THE FOLLOWING: -4 yqou
REMOVAL OF TEMP TAGS ¢
CONSTRUCTION AREA SIGNAGE

BDETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS
POSTING OF TEMPORARY NO PARKING SIGNS

SIGNAGE

MESSAGE BOARDS

CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUiRED
TRAFFIC CONTRDL FOR STAGE CONSTRUCTION F—

WET SANDBLASTING

SURFACE PREP PRIOR TO STRIPING

REMDVAL OF CURING COMPOUND

RETROREFLECTIVE TESTING

iBASED ON 3 MOVE-INS. ADDITIONAL MDVE- INS @ $5,500/EA
PRICE INCLUDES TRAFFIC CONTROL FOR FINAL STRIPING ONLY
CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALl ASSOCIATED
COSTSFEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT).
HAZARDOUS MATERIAL DISPOSAL 18 INCLUDED IN THIS QUOTE.
SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...
PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS —**—**—)
LALI. TIM TANNER FOR SCHEDULING - (B05) 432-3620 PAGE10F4 [TOTAL { $36425.70 |

A CONTRACT AND FIFTEEN (15} WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK, ( (JO
/
g U \QR e

- OPON ACCEPTANCE PLEASE SIGM AND RETURN. AROVE PRICE NOT VALID AFTER 30 DAYS.
€ Q"{'? l’Lu.l;f7 \?, e’ (U"Cq ghlﬁi




07/01/2015  12:47 SUPER SEAL AND STRIPE (FAQ1B055247428 P.002/004

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfiil
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: {805) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE
COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 05-0T5404 - CONSTRUCTION ON ROUTE 129
ADDRESS: FROM .4 M| WEST TO .1 MI EAST OF CHITTENDEN UNDERPASS CITY . CHITTENDEN, CA
PLANS: YES SPECS: YES
__ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com
BID DATE ACCEPTANCE START OATE COMPLET!ON DATE
7HHS
ITEM # DESCRIPTION Qry (UM | ucC. TOTAL
REMOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC

PRICE COVERS LISTED ITEMS ONLY.

OOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL

OF ITENS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.

INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT
IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN AODITIONAL
MOBILIZATION wiLL BE BILLED.

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 PAGE 2 OF 4 |TOTAL
A CONTRACT AND: FIFTEEN (15) WORKING DAY'S NOTIGE MUST BE GIVEN PRIOR TO STARTING WORK

UPCN ACCEPTANCE PLEASE SIGN AND RETURN, ABOVE PRICE NOT VALID AFTER 30 DAYS,




0710172018  1Z:47 SUPER SEAL AND STRIPE FAD18055247428 P.003/004
Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * CrackfiB

CALIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.G. BOX 755 FILLMORE, CA 93016
PH: (305) 524-7345 { FAX: (805) 524-7428

H
« BB
% o
: S
§ Su
w
g AN

PAGE 3 OF 4

GENERAL LIABILITY INSURANGE IS INCLUDED WITH LIMITS OF $1,000,000 PER DCCURRENCE/$2,000,000 GENERAL AGGREGATE/!

52,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIDNS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:
1. Contractor to provide monthly progress payments for all complatad work In accordance with the bid pricing schedula.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Contractor recaives payment from Owner for our completed work. Delinguent payments will be subject 1o tha highest
interest rate alliowed by law.
2. Retalnage percentage on monthly progress payments to be no greater than the percantage retained by the Dwner on its
payment to the Contractor. if Owner reduces the retainage percemages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be raleased no later than thirty,
{30) days after completion of Super Seal & Stripe's work. Excessive or deliqueni retainage will be subject to the highest
interest rate allowed by taw,
3. Any required Testing, Engineering, Design, Permmits, Licenses or Applications, and the like, te be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work {post bid) under
conditions dm'enng from those represented by tha Prime Coniract Dm:ument.s Includlhg but not limited to; altered phasing or

aging, design changes. modifie 1t, rasulti p! slans, will require payment for additional
work to be made to Super Seal & Stnpe atan amoum agreed upcn prior to perlunnmg this work. If an amount cannet be agreed
upon priof to performing the additional work the amount will be determined using Caftrans Force Account Rates or uni prices
sastablished in the bid pricing scheduie, or a combination thereof; established in the bid pricing schedule, or a combination thereof:
whichever method resulls in a higher ovarall paymant.
5. Super Seal & Stripe is nol responsible for deleys caused by and or resuiting from activities or non ectivities of others, including
but not limited to, Owner, Contractor, Vandars, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe wili ba reimbursed for all direet and indirect costs
plus a mark up of forty percent, (40%) or as spedified and allowed by the Prime Contracl if the delays are caused by the Owner.
Super Seal & Stripa will be grantsd an extension of time to perform its work tantamaount to the delays.
B. Super Seai & Stripa requires (15) days notice prior to commencement of any production activity, if any of Super Seal & Stripe's
work wilf be a coniraliing operation on the critical path of this project, Super Seal & Stripe must be natified in writing prior 1o
execution of the Subcontract Agreement and provided with 8 CPM scheduie which datalls this work. Failure 1o provide this
Information wifi waive the Conlractor’s right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must he directad by the Conlractor in writing prior to Super Seal
& Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considerad 1o be: a period of conssculive eight {8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for
olir own convanience, will ba charged as an additional mave-in at the Additional Move-in Charge as quatad hereln.
9. Super Seal & Stripe must receive a latter of Intent lo award us the subcontract no later than (20) calendar days after bid date or

this Subcontract Quotation becomes null and void
10. Super Seal & Stripe Is an Equal Opportunity and Affirmative Action employer, that adheres to laws & requlations of Executive
order 11246 Sec. 503 as amended of Rehabiiitation action 1973 as amended and 4211 (USC) Vietham Velerans readjusiment as
amended,

11. if General Conltactor or any of its sub-contractors work within Super Seal & Stipes traffic control, the expanse will be shared
accordinly at Super Seal & Stipe discretion. No advance posting, signing, or Portabls CMS is inciuded for Super Seal & Stripe
Tratfic Control.
12. Pre-Striping pavament preparation, inciuding sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billsd at the units. No discounts given for undersuns withaut prior appraval
of Super Seal & Stripe.
14. Upon acsaptarice of this proposal, all terms, conditions and exdusions on all pages of this proposal shalt be Incorporated into the
contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.
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REPRESENTATIVE OR PRODUCER, AND YHE CERTIFICATE HOLDER.

THIS CERTIFICATE 15 iSSUED AS & MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NDT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

cartificats holdar in llsu of such sndorsemanlis).

IMPORTANT. If the certificats holder is an ADDITIONAL INSURED, the pelicylies) must be endorsed. If SUBRCGATION 15 WAIVED, subjeci 1o
the terms and conditions of the pollcy, certain policies may require an endorsement. A statement on this certificate does hot confsr rights to the

PRODUCER

ﬁgﬁﬂ Elena Amarc

Tolman & Wiker Insurance Services LLC #0E52073 |PHONE  (805)5BS-6736 f&’é‘mwmsa:—se:s
196 §. Fir Street ADOREgs: @amEroftelranandwiker. com
PO Box 13BE INSURER{E) AF-DALINE COVERAGE NAC #
Ventura CA 83002-1388 sunen o Travelers Indenmnity Co of CT 25682
INSTRED msuners Travelers Prop Cas Co of Amer 025674
Super Sazl & Stripe, Inc IRBURER
P.0. Box 755 IKBURER D :

HSURER £ :
Fillmoxe Ch 93018 INSURER ¥ ;
COVERAGES CERTIFICATE NUMBER:14/15 QL /AU/UMB/UC -~ REVISION NUMBER:

HHIS i85 T CERTIFY THAT THE POUCIES OF INSURAMCE LISTED BELOGW HAVE BEEN IS5UED TO THE INSURED NAMED AROVE FOR THE PDLIY PERIOD
INDICATED. NOTYATHSTANDING ANY REQUIREMENT, TERM OR CONDITION GF AMY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE 15SUED GR MAY PERTAIN, THE INBURANCE AFFORDED BY FTHE POLICIES DESCRIBED HEREIN IS SUSIECT TG ALL THE TERMS,
EXCLUSIONS AND COMDITIONS OF SUCH PCLICIES. LIMITS SHOYWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

WaR ff #3001 T
LIk TYPE OF INBURANCE NG POLICY NUNBER ﬁgﬂﬁvﬁg :mm%ﬁ“. LIS
X | GOMMERCIAL GENERA, LIARLITY PRERISES (e wadalote s 300,000
A | camsuace | X | ecowr PT22-C0-83248527-T0T-14  P/U/2014 BSOS yen ovp g e peon) | § 5,000
B aludex 2L1 Wrap/oCIF PERSOHAL B ADVINLAY | § 1,004,000
- rojecte GENERAL AGUREGME F 2,000,000
GENL AGGREGAIE LIMIT APPLIER PER: PROGUCES - COMPIOP Aus | § 2,004,006
i poLiey | ¥ I?ﬁ Lo $
. . "CONGIED Al LT
AUTORIOBILS LIARK T Esaeni . l4.....1,000,000
A MY AUTS BEOWY INKIRY Pt person | §
- ALL CVNED B seHEDuLLD BT-R1LO-9R24B2FT-TAT-14  [B/1/2034  B/1/2015 | Bonily NGeY Porsosdord | &
SRl % Nohownes FRGRERTY [RMARE .
72 P HIRED actOs ] AT | iPeraccidend .
Lo Mutical payments §
| X jummreiauss | X | oere EACH DCLURRENCE % 1,000,900
B EXCESS LIAB | CLAIMS MADE. AGGREGATE L3 1,000,000
OED | | REVENTIENS PTSN-CUP-93248327-TTL-34 {//7R14  3/1/20i5 .
D | WORKERS CORSENSATION i Y X | A
AND EMPLOYERS' LIARITY YIN ¢
AN PROMRIETORPARTNEREECLTIVE | EL. EACH ACCIDENT ] 1,064, 00q)
GRICCRMEMSER EXCLUDEST } Nea " . - L
Mandacory s NH) :’ PTJUB-8124BY15-1 4 L/1720%4  Q/LI20I8 |y wepase . ga e OvEE § 1,000,000
Hvms, degeibe undor
SESCRPTION OF NRSRATIONS velow ! Ei, DISEASE - POLICY LiMiT | § 1,000,980
i :

Limit

W WCB30378A001 - Biankat WOS

DESCRIPTHIN OF DPERATHONS FLACATICHS [VEHICLES (dttuch ACORD 104, Adsfitional Ramarks Schaduin, if mors apate is faquired)
GL: CgDIN10307 - Exelusion - All Prejects Sukjeat fo 2 Wrap-Up Insurancs Program with Limited Bxcaptions

for Cartain Ongoing Operations: CGLD4ED80S - Rianket Additional Inguxed (Contzactexs) (Primaxy):
CGh3E103R5 ~ Mdditional Insured — Ownexs, Lessees or {oatxactoxs - Schoduled Person ox Crganizatisn;
CGD3160704 - Contractes Xtend Endorasment (WOS); CGD2110104 — Designated Froiectis) General Aggregate

AUTO: CAT3530310 - Blanket A/I. Blenket WOS: CADOO18319 -~ Primary

CERTIFICATE HOLDER

CANCELLATION

*SPECIMEN®

SHOULD ANY QF THE AROVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOQF, NOTICE WL 3£

AGCCORNANCE WITH THE POLICY PROVISIDONS,

SELIVERED W

ACORD z5 {2410/05]
INSRIR .»m.m—.-.\%b‘. ¥




Unified Certification Program

Firm/DBA Name: super seal

Firm Type: DBE |

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Maiiing Address Line2
Maiiing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Cartification Type
EMaii

Contact Name

Area Code

Phone Number

Fax Area Code

Fax Phone Number
Agency Name

2003
SUPER SEAL & STRIPE, ING
310 A STREET

FILLMORE
CA
93015

PO BOX 755

FILLMORE
CA
93016

DBE
brenda@superseaiandstripe.com
BRENDA HAMPTON-ORTIZ
(805)

524-7345

{805)

524-7428

CITY OF LOS ANGELES

Counties 19; 30; 33; 36; 37, 40, 42; 56;
Districts 05;07;08; 11,12,
DBE NAICS 237310; 238110; 238120; 238990,
ACDBE NAICS
C3701 SEAL CDAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405
Work Codes THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT
MARKING; C9906 SANDBLASTING;
Licenses C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do[6/29/2015 1:30:41 PM]



SECTION 2

Breakdown of Items of Work Offered



Section 2

Hwy 129 Realignment & HMA Paving

List of Items Advertised
Item of Work Bidder Broken Approx. % of
Offered Performs| Down $ Amount Contract
|me;gns N N $16,462 0.36%
Iroadside Signs; Retroreflective
Sheeting; Cﬁannelizer (Surface N N $20,868 0'46%"
Traffic Control Y Y $83,002 1.82%)|
[PCMS Rental Y Y $20,542 0.45%)}
Farricada; Temporary K Railing;
emporary Crash Cushion Module;

K Rali:l’ﬁ'lg I-I’Q(ent:ﬂ and/or Transport N N $44,524 0.98%
SWPPP Y N $2,000 0.04%
{Rain Event Action Plan; Storm

Water Sampling & Analysis; Storm N N $14,000 0.31%
Water Annual Report

[Temporary Erosion Control;
IHydraulic Mulch; Fiber Rolls; N Y $245,258 5.38%
Sediment Barrier

Street Sweeping N N $1,000 0.02%
Treated Wood Waste N N $2.830 0.06%
||2::Ici>'¢i§a’te Gate; Fencing; Guard N N $48,822 1.07%
[[Cold Plane AC Pavement; Grinding N N $4,001 0.09%
Ground-in Rumble Strip N N $5,580 0.12%
Clearing & Grubbing Y Y $120,000 2.63%
Roadway Excavation Y Y $2,038,500 44.73%
Soil Amendment; Planting; Plant

Establishment; Root Barrier;

Irrigation & Materials; Erosion N N $48,189 1.06%

ntrol Netting; Hydromulch;
mpost Materials and/or

AC Dike; Place HMA (misc) Y N $5,800 0.13%
Tack Coat Y N $8,032 0.18%
Concrete Materials; Concrete

Structures; Vegetation Control Y Y 481,915 1.80%
[Concrete
[Pipe Materials; Underground Y Y $30,162 0.66%
[Rock Slope Protection; RSP Fabric Y Y $5,390 0.12%
lMisc Iron & Steel Y N $11,034 0.24%
IConcrete Barrier N N $55,131 1.21%
nim'liﬁ‘ Marking; Striping N N $31,360 0.69%
Trucking Y Y $100,000 2.19%
Equipment Rental; Equipment
|M‘:Jb:ization P Y Y $20,000 0‘44%|
Jobsite Sanitation Rentals N Y $2,400] 0.05%|
TOTAL AVAILABLE WORK $3,066,802 67.29%|
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Summary of DBE Contacts & Phone Log



i I S SRR = RS N Called 9/29 - left message for Daryl
c1930 m': a S EXCAVATION; CA201 GROOVE & 6/15 by 6‘“9“ 6/28 Bid
ABSLCONSTRUCTION daryl@absiconstruction.df (510) 727-0900 | (510) 727-0910 [Swonover, cussemes oo, e v | el | moee oy | Reminder X
CS501 STEFL STRUCTURES; CSS70 STEEL CRIB WALL; C9980 DEMOLITION; Email By Email
| T e -
_ o S SRR | | 6710 | oy g [Caled 6729 Dave wil b
A C DIKE CO | (916) 6457747 | (916) 645-9618 [T Soorams st et concreer cmmmace | 6/15 BY | addena | [T X
email | Notice by Sy Emall
Eimall | T
s T ot wera monucs, aoeomera waweacronne: o | ¢ P 6/19 | /7g gyq|Called 6/29 - NOT SURE
alorniron@sbcglobal.net| (559) 251-1447 | (559) 251-4169 [PencA™ e rovucrs Addends | inder
WORKS, INC. email | Notice by o Eaal
3 gmail | 7"
C1901 [; 100
@ oML o T S = S 6/19 6/28 Bid Called 6/29 - Left message
) aj@ajvasconi.com (925) 691-9400 Addende | . ider
ENGINEERING emall |Noticeby | o oot
S ———————— Email
bl = B e T T R D SR L 6/19 | /28 Bid Called 9/29 - left message for Lloyd
. e dianawinn@abrasiveblas{ (951) 683-4692 | (951) 786-9081 6/15by | Addenda | Jo L
ERVICE email | Notice by By Emall
Email
T e T b L g 6/19 6/28 Bid Called 6/29 - Steve will get back to us
ACCURATE SAWCUTTING |office@accuratesawcutti] (209) 632-5010 | (209) 632-9241 6/15 by | Addenda Reminder
% email | Notice by By Email
Email
il Thrbiad e el 5 6/19 | /28 Bid Called 6/29 - Cheryl, yes will bid
ADANTA, INC |kimberlypatz@adanta-ind (707) 709-8894 | (707) 736-8368 [M#o: C3st tesd Complance; CBIS2 SWPPP Planeing: i ::;" m’:: Reminder X
By Email
Email
"[Ca707 FEASIBILITY STUDIES; CB71 NT, EM VTAL CB7 /10
ek mmmmm:mﬂ;w& am P 6/19 6/28 bid Called 6/29 - Phone number is a fax
: ,-!.EC!!IHV m e i [Water Quality; C8795 Environmental-Regulatory; 8352 SWPPP Planning; Addenda
SERVICES (OPT-IN) adh@adhenvironmental.{ (831) 477-2003 | (831) 477-0895 SRS e Ty":::lr X
Emall
B
B e e e | o] L6725 | 6728 na | CH1e0 6725~ eft message
i ’ ‘ Y X [EXCAVATION; CB707 FEASIBILITY STUDIES; CB730 SAFETY STUDIES; n
GEOSOLUTIONS, INC |jibaez@advgeosolutions.4 (310) 796-9000 | (310) 796-9001 amail. Dot R:::::;r
Email
{5507 CONSTRUGTION TR RENTAL, Coa08 FERVY EPVENT RERTAG T
TS5 e e ey vam o | o715 07| /22 [ 6728 e CoNed 6729 - Disconnected
f ? i FS520 USED CAR DEALERS; F5590 AUTOMOTIVE DEALERS SUPPLIER; len
e gl tcain@advantagequip.corl (205) 995-0083 | (205) 592-3492 HERNG! rancves R:vﬂ;:c:'r
Email
e e [C3910 PAVING ASPHALT (ASPHALT CONCRETE); EMER 6/19 6/28 sid Called 9/29 - left message for Nicole
Y | Addenda
lani i .
COMPANY rosy@alanizpaving.com | (510) 770-5000 | (510) 770-5070 ermall | Notce by ?::::;r
Email

Section 3 - Summary of Contacts & Phone Log

Page 10of 18




ELECTAICAL & SIGNALS SUPPUER; CDG99 TOOLS Suppller; 1200 CONSTRUCTION Called 9/29 - left message for Leo
AREA TEMPORARY SIGN
k% mm o RAILING (TYPE K); mmm . A:;f:i. 6/28 Bid Rodriguez
ALERT-O-LITE, | I lite. = EQUIPMENT RENTAL;  D3490 FABRICATED METAL PRODUCTS;
O-LITE, INC |debbien@alertolite.com | (559) 453-2474 | (559) 453-3250 s S el el | Nomsontoy | Remiecer
IMISC DURABLE GOODS; By Email
Email
[T S DT G, GETRRTA 6/19 | ¢ 28 g G210 6725 - Bor yes will id ; ]
ALFRED CIVIL cares P a7t Compuieraidedvesen | 6/15 By | Addanda
t | 3 en
ENGINEERING, INC  [[urv@@lfredce.com | (916) 235-3967 | (916) o v i o | email | Noticeby [ eminder | X
Email . ]
mmﬁ;‘miwmw dish 6/19 6/28 Bid Called 6/29 - Talked to Amy - not
AMERC INC. amercinc@hotmail.com | (951) 677-1078 | (951) 698-1101 V| Addenda [ nder |Didding
email | Notice by B Evall
i Email i
5 [CO659 PAINT SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES; -
ANGEASOR PR s 6/19 | /58 gq |Called 6/29 - Marcus will bid # in
T |andersonpslic@aol.com | (248) 667-8059 Addenda | o inder
STORE, LLC mﬂ email | Notice by By Eavall
: Email 3 -
C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT
APADANA . 6600 i Mot s e by e || 6745 g ;i:ni. Srtn ':lac'll:ld Mook
- 3 %, n
[ENGINEERING, INC. apadanal@sbcglobal.net| (415) 300 (415) 467-7721 [curs s manasens, iy tte mlr::;r B NO
Email
PRI SRR Em
ARAMEXX GROUP, INC. A i e 6/19 | ¢ 12 g | Called 6/29 - Talked to Richarde - not
[DBA ARAMEXX rita@aramexxgroupinc.cd (909) 746-8066 | (909) 591-4569 6/15 'I’V Addenda 0 bidding NO
CONSTRUCTION email. [ otceBY | gy emai
ARCHITECTURAL T ERIL FEONC: SO St 6/19 Called 6/29 - Disconnected
6/15 by | addenda | /28 4
UNLIMITED BUILDING  |RDiaz433@hotmail.com | (424) 227-4815 | (424) 227-4817 "2 | peminder
co emall {Notice by By Email
> Email
PRESRSTRC e T T ——— e 6/19 [ o gq [Called 6/29 - Tracey will bid 5
reereimoren  [|kelie@associatedtrafficsd (805) 461-1600 | (805) 461-1613 [T STUvEs comecs bt e Addends | oo inder X
SAFETY (OPT-IN) (et Cody email | Notice by By Emeil :
j Email
T e Called 6/29 - Talked to Debbie - no, not
[CONCRETE PAVEMENT; mmmn:nmutm-mtm 6/28 Bid bidding
(CA101 PAVEMENT 'GROOVE &
e e STt o T LRy
AUSTIN ENTERPRISE |10 P ioe-com; (661) 589-1001 | (661) 589-9509 [warensror, eseasmornmoe son: o301 concnere coms & swewats- by [ Addenda | O 0 NO
estimating@austin- [MISC; CB40S THERMOPLASTIC TRAFFIC STRIPING & MARKING; caso1 pavement| emaail | Notice by sl
enterprise.com st lionsiga e Emall | o into
Alt Email
[P R R M ST O 6/19 [ >g 5iq[Called 6/29 - Sylvia, yes they will bid
AZ CONSTRUCTION, INC. america@acefcncecomp1 (626) 333-0727 | (626) 333-7843 : m"" :::;"‘: Reminder
By Email
Email

Section 3 - Summary of Contacts & Phone Log

Page 2 of 18



B & E SUPPLY AND TSR o Pl L otinn EQUIPMENT RENTAL; F5080 MACHINERY, EQUIPMENT, & 6/15 by ML s 6/28 Bid /. revor, yes they will bid
EQUIPMENT LLC email | Notice by ';:’:';::"
Email
B A CONSTRUCTION, Y AR e DS RCRPAESE BTN 6/19 | /28 gia |Called 6/29 - Need an access code?
INC. (FKA BA LEASING  |hbullock@baincorp.com | (213) 403-0390 | (213) 662-7330 6/15bY | addenda | (0
INC.) email | Notice by By Email
2 Email
ol SORNPMENT |blequipment@aol.c (559) 805-3656 | (559) 625-5786 Lot ‘“’L“"' o b
RENTAL AND SUPPLY s S : (559) ) o :rm;;i;.
S A R I s W Email
PRI #m;nﬁmmﬂymml N 6/19 Sk e Called 6/29 - Juan, yes they will bid
CONCRETE SURFACE csi11 o
[juan@baylinecutting.com| (510) 527-1000 | (510) 527-0500 [onts s.80u0: it Soencurogprice ol (bbb R
CORING, INC. 5cAL WATER STOP; 7602 AW CUTTING: email fNoticaby | o s
Email
BAY MANUFACTURE |\ e mi@razzolink.ca (831) 634-0270 | (831) 634-0271 [Herk momers o 6/15 by | ngen | /28 34 hiddlns’ A N
INCOPORATED e b email | Notice by ";‘;‘;‘:;’ NO
Email
oo ConcreTe & GOy SO GO LR,
ISUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
|EXCAVATION; C5501 STEEL STRUCTURES; mms‘rmuumﬁ:”um 6/19 6/28 Bid
BC SCHMIDT (CONSULTANT, NON ENGINEERING; CB701 BUSINESS ADMINISTRATION; C8702 5’15 b‘l Adibanc B
| i N 5 WS; C9801 TON: enda
CONSTRUCTION, INC, _|PCschmidt@frontiernet.nf (530) 473-5423 | (530) 473-2749 [couen eomuronsrmes o wnowecommueron, | ° >V | Addende | peringer
C9876 MARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER B\' Email
BUILDING MATERIALS; 18740 MANAGEMENT & PUBLIC RELATIONS; Email
T e e e ¥ e e
bt ndolostrogy Tt i Bt Called 6/29 - Talked to Shay, not bidding
5105 MINOR STRUCTURE; C5501 STEEL STRUCTURES;
CRIB WAL C6200 ALTERNATIVE PIPE CULVERT; C6500 6/19
RENFORCED CONCRRTE PPE; C5650 COMUGATED METALPE (P cotty | 195 o | o 6/28 Bid
BERT W SALAS,INC.  [bsalaz@bertsalasinc.com| (619) 562-7711 | (619) 258-3515 [mrenc cos o mconmctawrt cuocarmanrn |° V| 946002 | pominder NO
[CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER By Email
& GRATE: C9980 DEMOLITION; Email
BLACK DIAMOND |C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; 5/19 6’28 = Called 5/29 Xi L!ﬂ memge
aragan@blackdiamondas| (707) 448-9402 | (707) 448-9407 6/15 by | addenda | L
ASPHALT, INC. email | Notice by 8y Emall
e Email
ix_m—mmw s P Sy 6/19 |o /28 pia |C2lled 6/29 - Left message for Robert
BLACK GOLD INDUSTRIES|Wvillard@bgi1.com (805) 981-4616 | (805) 981-0105 V| Addenda | icer
email | Notice by By Email
Email
R ORIV ST, 6/19 [/ g g |Called 6/29 - Talked to Connor, not
BORG FENCE julieborg@borgfence.con| (925) 455-9620 | (925) 455-9626 ‘: ::‘:’IV m:::: Reminder |DIddIng NO
By Email
Email

Section 3 - Summary of Contacts & Phone Log

Page 3 of 18




6/19 6/28 Bid Called 6/29 - Talked to Scott, not bidding
BRADLEY TANKS, INC.  |sbonner@btienvironmen| (925) 229-2900 | (925) 553-2616 |FPMENT RENTAL €508 HEAVY EQUIPMENT RENTAL 6/15 by | addenda Reminder NO
email | Notice by By Email
Email
BRAVO PACIFIC, INC. comucnovs oo, oosmeawmm | ooy | 613 16)pg o[ Called /29 -Talked to Ed - not bidding
DBA MARMOLEJO [bravopacific@hotmail.cof (909) 790-1637 essons; "" Addenda | o minder NO
CONTRACTORS, INC. emall | Notice BV | oy email
I TR TR
STRARY SVEERNG TIRACK) 6/19 Called 6/29 - No answer
6/15 by 6/28 Bid
BROOKLYN SWEEPS, INC [ticadams@hotmail.com | (214) 552-4439 | (469) 728-7487 Lt b Reminder
email | Notice by By Email
Email
| o700 CONSTRUCTION STAKING SUPFLIER; C1601 CLEARING & GRUBBING: /10
T 3 53 30 S S A::':“Sd' 6/28 Bid Called 6/29 - Left message
|b.v. . - -
LANDSCAPE, INC b.v.landscape@pacbell nﬁ (714) 771-2563 | (714) 771-2569 cinelt [ nasssy R:vn:::;r
Email
T e & GRG0 RORGWAY BRCAVRTN, T
Mmmumn&m &1 by 6/19 6/28 Bid Called 6/29 - Talked to Carrie - not
BURKE CONSTRUCTION _[burkebid@gmail.com | (530) 676-1009 [ (530) 672-2411 [(on ssmemmsmennes ssomcnsway sow | B 2 0 meu: Reminder |Didding NO
< ice
By Email
Email
T o SRocTRT o
ﬂmﬂmmm ‘C3810 SMALL s 6/19 6/28 Bid Called 6/29 - Talked to Bobby, not
BWW & COMPANY  [b-w-w@live.com (909) 268-8516 | (909) 435-0392 s .::::::', Reminder |Didding NO
By Email
Email
[c2 AeriaL | 17221 COMMERCIAL PHOTOGRAPHY; citi 6/19 6/28 Bid Called 6/29 - Charles, yes they will bid
PHOTOGRAPHY  (OPT- |C2AERIAL@GMAIL.COM | (562) 706-1260 | (562) 202-5423 Addenda | o o inder
m L A email | Notice by By Email
Email
en . mwmm“mm am | ¢ 1as i .u::wd. 6/28 sid :at:::d 6/29 - Talked to Brandon, not
SUBBASE; C2602 BASE; 3901 ASPHALT CONCRETE; en iddin
CONSTRUCTION, INC. shelleya@calvalleyconstr{ (559) 274-0300 | (559) 274-0311 D i :’:::;;r g NO
Email
|C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE]; 6/19 6/28 id Called 6/29 - Left message for Julie
CAL-CON PUMPING, LLC |jb.calcon@mac.com (415) 401-9838 | (415) 401-7664 6/15 by | Addenda Reminder
email | Notice by By Email
Email
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|CB710 ENGINEERING; CB715 CONSULTANT, m CB716
| TURAL CB720 CIVIL ummu:mv

722

Called 6/29 - Victor, yes they will bid

JENGINEERING & INSPECTION SERVICES; mnsvmm!nmm C8760
iAn scntvevom: caTes AFAL SERVICES; |
G clmwn-' & DRAFTING (CADD); C770 I " i'
o Y
e um
CENTRAL VALLEY S v Narapemnt g ! 6/19 |c1g g u E
ENGINEERINGAND  |info@cveas.com (559) 891-8811 | (559) 891-8815 & o a rpn it | 7SS V¥ | muscnatn | YES
SURVEYING mm 8776 Constuction Managerert - Cther Hewey and Col email | Notice by By Email ‘i |
[Ralated Structure C caTBL i
- Seismic; C8802 | o
\mmmmmmmmw ‘ e
ng: CEBSO Traffic /0y CB852 L} ||
SWPPP Planning; (9982 CONSTRUCTION STAKING (SURVEYING): ‘ .- i
$ '
.
CHAVEZ FENCE e wica o 5755 [6/28 uia|CoMed 6725 - Anita, yes they willbia [
cfence@netzero.net (408) 379-8139 | (408) 376-0273 6/15 by | addenda Reminder X
COMPANY email | Notice by o
- Email Sy | o
[co6ss sTeEL suPPLER; Co RAILINGS & BARRIERS SUPPLIER; COGES
CODY BUILDERS SUPPLY Wﬁﬁ“ﬁ.‘&m;ﬂ iyl 6/15 b 6/19 6/28 sid Called 6/29 - Talked to Al -they are not
* [ metals@codybuilderssup| (512) 339-9834 | (512) 339-0165 [TMUTU ML METAL PRODUCTS: 03450 FABRICATED METAL PRODUCTS V| Addenda | e [Didding NO
e email | Notice by By Emall
Email
COLEMAN it ot it s PR 6/19 | ¢ /28 g |Called 6/29 - Talked to Rudy, they are
ki 4 C9502 BOTTOM DUMP TRUCKING; mmmm €9605 FLAT Addenda ﬂot biddll’l
CONSTRUCTION Dl Yo it e dibes winspnlnshor it g B email | Notice by ::Tx:lr : L
i Email
COMMUNITY TREE e oo sl peatp Cipd e 6/19 |5 /25 g,q|Called 6/29 - Talked to Shauna, not
SERVICE, INC communitytreeservice32( (831) 763-2391 | (831) 763-2008 | HCHCHA: MRMK BT AT LIBING V| Addenda | der |bidding NO
L4 email | Notice by By Email
Email
CONSTRUCTION AREA mmmmm“mm;mm,;mmm ik 6/19 Sf28 Called 6/29 - Talked to Lauren, not
" 5 |ADJUST ROADWAY ITEMS; (5110 CONCRETE SURFACE FINISH; (5620 ROADSIDE 15 Y | Addenda blddlng
SIGNS, INCORPORATED elisa@cas-tc.com (916) 663-9097 | (916) 663-1858 [sien; ENSAPIR NORE RPN SR RONIY MO, analt | Noice by R:;:':::Ir NO
Email
——
! e IR RIS/ VN 6/19 5t Called 6/29 - Talked to Molina, they are
; TioN Bid
|momina@cecginc.com (510) 449-9014 | (888) 449-0540 |ces01 construction Project and Document i 6/15 by | addenda Rabidar not bidding NO
; Controf; C8802 Construction Scheduling: email | Notice by il
Email ¥Ema
RO e ummmmmmwzmmm“ STRUCTURE; C;l; Y A::‘:.s;. 6/28 bid Called 6/29 - Left message
[REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC; len
TECHNIQUES, INC contechg@gmail.com (559) 251-8818 | (559) 251-8821 S |mspw ,::,:]::;r
Email
CONTRACTOR SERVICES emsinosian it il . 6/19 |, /28 gig |C2lled 6/29 - Talked to Tamara - not
GROUP, INC shelli@csg-web.com | (916) 371-7303 | (866) 366-6646 [(xmmecovmucnon. arocouurw.woncvoneewns | 6/15 BY | addend | 1L Inidding 45
0 . Heavy and Civil Construction; email | Notice :W By Email
Email
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e et I T S aeh 6/19 | /25 gq|Called 6/29 - Tried to leave message,
COOKS AND SON INC.  |cooks_son@mail.com | (805) 934-2705 | (B0S) 937-5473 [\Souecars sushact, casoa AcGREGAT: bt CaspuaCe ASHALT “" :'::"': Reminder |Mailbox full
emal ice
Email By Email
[C3910 PAVING ASPHALT (ASPHALT CONCRETE]; CO850 FLUMBING; CO851 FIRE 6/19 -
CRESIVE ENGINEERING RITECTION SOMTRACIOR; 6/15 by m: o | 8728 B Called 6/29 - Left message
|cre8iveEngineering@gmal (760) 200-8889 | (760) 200-1116 = Remindar
INC email | Notice by By Email
Email %
CROOKS TRUCK & TN EickTION; e ST CIo Dot sk 6/19 | ¢/25 g |C2NIed 6/29 - Keep getting busy tone
EQUIPMENT RENTAL,  |crookstrucking@sbcglobal (714) 821-3756 | (714) 821-4730 i i Vi) Addonde | e
INC emall | Noticeby | o o
g email | °)
e e, o cowTIOTON RUTIO MGG, | ¢ 115 by | 122 [ /28 g [CoNed 6729 Left message
DECO PAVE |Ferry@DecoPaveCorp.cof (626) 337-9580 | (626) 480-1557 . Addenda | o ninder
Sxe N::‘c:l:” By Email
7 S FREF RRATION SERVACES, 5100 CONGRETE STROCT O, CS30T 7] g
il Lanhis dextersconstruction2@hd (323) 290-1100 | (323) 200-1109 [P e el T e
CONSTRUCTION <) ot Raevn;i;:;r
= St Emal
DILLARD B irpsedrimmeadhyessmscopidenppisor Bl 6/19 [ 525 ya|CoN10 6/29 - Talked to Jane, they are
ENVIRONMENTAL patriciad@dillardenv.cor] (925) 634-6850 | (925) 634-6858 [cs samoons moes v s e aayuhe: | 6/15BY | Addenda | © L [not bidding NO
SERVICES [DEMOLITION; E4S54 HAZARDOUS WASTE COLLECTION AND DISPOSAL; email | Notice by By Email
Email
e L
T S R Called 6/29 - Talked to Sean, they are
DISABLED AMERICAN suppuen; coess Stees suppuen; Coes? LumBen suPPLIER; Co870 PP 6/19 not bidding
VETERAN ENTERPRISES 11\ e trucksweep@gmail.| (559) 370-5756 | (559) 374-6470 [0 com oo saves sy, ensorowane | 6/15 by | agends | &/28 84
TRUCKING & SWEEPING, S| o sem o ot s o s mm o ;| ‘el | ovies by “:"‘EL":T: NO
I C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; (9774 Email 4
| TRUCKER;
DOMINGUEZ oot Bl oSt i 6/19 |¢/5g g |Called 6/29 - Talked to Monica - not
CONSTRUCTION rsl@dominguezconstr.cor| (626) 962-5000 | (626) 962-5055 [ o . Addenda | o @ inder |Didding NO
COMPANY, INC. iy - "“E'r’n":l:" By Email
mwmm umn:m:mucmz 5,’_19 N Called 6/29 - Talked to Alex, not bidding
DREAMBUILDER [waTER suPPLY; C1901 AVATION; 2065 sstem; | 6/15 by | Addenda
CONSTRUCTION CoRp | SInEh@reambuilder) (714) 646-3697 | (714) 646-3698 |cms s v, cmorame s wommircovars, | V| Sodents ,;T;:::: NO
Email
[ecainon commcam svoneemne, casswastecouscronms | 6 - 6/19 [/ g 5y [Called 6/29 - Left message
E. GUINN INC. eguinnS5@gmail.com | (415) 571-9759 s Addends [ o nder
email | Notice by E
e
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CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580
BRIDGE ITEM: C1601 CLEARING & GRUBBING; C1901 ROADWAY
. TURE 1930 L
C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
cao10 CEMENT & :
(CS570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT;

Called 6/29 - Left message

EAGLE ENGINEERING C7415 ENGINE GENERATOR SET; CB60Z SIGNAL & LIGHTING; CB60S MESSAGE 6/15 b 6/19 6/28 Bid
AND CONSTRUCTION,  |brooks.curtis@att.net | (650) 367-8000 | (650) 367-B282 |carm consrroenon massatmtnr, cosss aeantmmat sitcmon scé Y | Addenda | @ der
linc HEATING & A1 s emall | Noticebyl o et
E4810T COMML E4820 TELEGRAPH & OTHER Email
[E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY
SERVICES;
[C1601 CLEARING & GRUBBING; C1901 ; c1920 £ .
EAR - ENVIRONMENTAL STRUCTURE EXCAVATION; €1830 STRUCTURE BACKFLL C1840 DTCHES Called 6/29 - Talked to Melissa, no not
ASSESSMENT AND ? i SR 6/15 by A:’:‘l 6/28 sid |bidding
Y en
REMEDIATION rpendurthi@earmanagen| (951) 324-8060 | (951) 324-8061 R oo :."::,:flr NO
MANAGEMENT, Email
s mm;mmmwm CI601 CLEARING & GRUBBING; C1940 % 6/19 6/28 Bid Called 6/29 - Left message
DISON CONSTRUCTION, | i @iightspeed.net | (661) 366-6311 | (661) 366-0204 V15 b | Addend | e
INC. email | Notice by By Emall
Email
o oo S| o115 | S115| €728 wa| NS4 6725 - Talked o Emest, ot
IERNEST B. DEE ernestdee6@gmail.com | (916) 271-0410 | (916) 691-2127 [T ) 5 m:: Reminder |Didding NO
By Email
Email
(CE713 CONSULTANT, ENVIRONMENTAL; 8720 CIVIL ENGINEERING; C8722
|ESWPPP CONSULTANTS UG D ol S, O | 3jos 6519 6/28 Bid Called 6/29 - Hung up on us
eswppp@hotmail.com (925) 451-1337 | (925) 956-7191 Addendail i
LLC email | Notice by [0 o
Email
isiicisinanlpnses b b o Called 6/29 - Left message
2 v o 6/19
Management w-'ﬁwudmﬂhmfiic (CB778 Construction 6’28 Bid
[Ew CONSULTING, INC.  elizajane@ewconsultingir| (626) 689-9992 B omisames v [ 6/5 by | asaman | L
Environmental - Air Quality; C8792 Environmental - Biological Studies; CB793 email | Notice by By Emall
Impact o ~Water Email
Quality, CBT95 Environmental-Regulatory:
ol B ittt (Lot 6/19 |12 na Called 6/29 - Wrong number
| or " ; B
EXBON DEVELOPMENT, info@exbon.com (724) 827-7327 | (562) 777-1888 [eaemmmimencrion orcmmme e v | 0 0¥ | asdees | Ll
INC. | ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY; email | Notice by By Email
Email
Fvoifoagimisliiedobuntpes el e bagle ool il I e 6/19 |¢/2g ;g [Called 6/29 - Talked to Sarah - not
EXTREME SAFETY, INC. |ExtremeSafety@sbcglobal (310) 856-0166 A e B ::::':: Reminder | Pidding NO
By Email
Email
5857 LANDSCAFING CONTRACTON,
i i TANDSCAPING CONTRACTOR; s 6/19 6/28 Bid Called 6/29 - Talked to Tony - not
DSCA 1 Addenda
hoo. bidding
MAINTENANACE, INC. fareastmoonl@yahoo.co| (661) 297-0918 | (661) 297-6282 NG foremnd :evm;::;r NO
Email
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CD639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT

§ 6/19 Called 6/29 - Left message
FCS STRIPING, SEALING R e e 6/15 by | Addenda | 8/28 B
3 da
AND PAVING, INC. inesseoane@fcs-ssp.com| (925) 373-6205 | (925) 373-6208 et | Ko ':T::::I'
Email
A mmvwﬂmmywmmv Siasiy A::!.Qd' 6/28 5id Called 6/29 - Left message for Kyle
en
EQUIPMENT, INC. judy@finegradeinc.com | (661) 949-8788 | (661) 722-8900 st (e Rastiidis
Email By Email
s b el 6/19 | /28 ia |Called 6/29 - Left message
FIRST FUEL, INC. |ikaufman@firstfuel.net | (949) 861-0284 | (949) 270-6257 $i15 b"l Aeigenda Reminder
emal "":::I:" By Email
I'm‘:mmm_m—m mw ;w”: e 6/19 6/28 Bid Called 6/29 - Left message for Christina
FLO-RITE ENGINEERS  [floritestorm@gmail.com | (408) 982-7140 | (408) 979-0260 |00 B2 sweer pansing: "" m"“" Reminder
Lk E':: le By Email
e e i e e Called 6/29 - Talked to Toni, yes they
i umuumnmm C1910 GRADING; €1920 will bid
FRANK MEDINA EXCAVATION; -umnmm mmm cssnsion | 6715 by 6/19 6/28 Bid
GENERAL ENGINEERING [toni.medina@att.net | (530) 743-0744 | (530) 743-9352 I;mm son A sTem s, conn s Addenda | o minder X
TE; CHODO FENCING CONTRACTOR; 8201 DBIECT MARKER; CB320METAL | amail | Notice by
CONTRACTOR BEAM GUARD RAILING; C8331 CONCRETE BARRIER; (8391 METAL BEAM By Email
[BARRIER; 9810 SMALL STRUCTURES; C9980 DEMOLITION; Email
gt mmmm&: e 6/19 i Called 6/29 - Left message for Jack
SuPPLIER; & % C0699 TOOLS Supplier; Rilceride
n ndccorp.com 310) 515-6715 | (310) 515-5046 BROKER; TRICAL us;
CORP. gene@ga da 0 G m.mmmm; mm,m::’:-r.n email | Notice by R:mlnder
e Email y Email
[C1501 CLEARING & GRUBBING: C1901 ROADWAY EXCAVATION; 1201
e aiaoh Ei [ s oo | o1 | 6/19 T ¢)pq  [Called 6/23 -Talked to Alek - not bidding
gfgsi@att.net (805) 995-3548 | (805) 995-1895 [MeTECTo: il o [ NO
INC email | Notice by
Email By Email
R e, ST e AT 0 ik A:l{md' 6/28 Bid Called 6/29 - Talked to Katelyn - maybe
. W. ; [Excavamon; coseo pemouTion; en ill bid aybe
CONTRACTING CO., INC. gwpeoples@aol.com (202) 488-7185 | (703) 682-6804 gl el R:'l'l::‘d.;l' w M
Email
mm:mm mmmtmrm Sl 6/19 6/28 Bid Called 6/29 - Left message
GATES ENTERPRISES, INC|jgates.gei@gmail.com | (714) 382-6707 | (714) 382-6801 Y st | o iee
email NoEtrl::“hy By Email
(C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 ERGSION 6/19
GECKO GOLF conTROL C2065 SYSTEM; C98671 m 6/15 by A:d,::‘h 6/28 Bid Called 6/29 - Left message
CoveTmucTon e, [Fcopensrctangn (529 548972 o] e
Email
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e it i co M et T Called 6/29 - Left message for Jeff
GENERAL SUPPLY T00LS Supplier: rmum::.c‘umm;:mu s 6/15 by A::{:ngda 6/28 Bid
2 < & EXCEPT Pl F5088 EQUIPMENT &
COMPANY generalsupply@sbegloball (510) 632-5229 | (510) 632-2315 [N i Mo, | email | moticn by | Reminder
& WALLPAPER STORES; F5610 MEN'S & BOYS' CLOTHING STORES; Email By Email
R e T e, sy Called 6/29 - Talked to Tri -- not bidding
GLOBAL ROAD SEALING i pavenenTsowTs. a0t & 5 s, caxs rvaonsomens | 6/15 by | adianda | 6/28 B4
! |trila.grsi@yahoo.com (714) 893-0845 | (714) 893-0945 s iackinG: cas01 PAVEMENT MARKING; C8508 DETECTOR; CB611RAMP Reminder NO
INC IMETERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION; email | Notice by By Email
Email
oy GO TSI CONTRAUR) SR PG TARNCATED 6/19 Called 6/29 - Talked to Caroline, they
GOLDENBAYFENCE |, ovaaveence@va (209) sanorsa | (aoo) suasmnz| 6/15 by | addenda 2{::‘::: are not bidding NO
PLUS IRON WORKS, INC. email | Notice by By Email
Email
[ 200 CONCRETE STRUCTORE, o7t CONSULTANT, ENGINGERING, G720 G 6/19 Called 6/29 - Talked to Gonzalez - the
GREANNG, CH770CORSTAUCTA NGEENT) O3 SURONNS . - they
GONZALES, SUAREZ&. |, 1o @gsaeng.com | (909) 981-2156 | (909) 9889531 [Pememon Ty 6/15 by | aadends | */28 54N ot bidding NO
ASSOCIATES, INC. email | Notice by 8y Email
Email
GREEN VALLEY [CETI0 ENGINEERING; CE760 LAND SURVEYOR; CB852 SWPPP Planning: s 6/19 6/28 Bid Called 6/29 - Talked to Jason - not
CONSULTING lizellis@gvalley.com (707) 579-0388 | (707) 579-3877 ema“" ::u"::z Reminder |Didding NO
ENGINEERS email | | BY Emall
e S ) 6/19 | o126 54 Called 6/29 - Talked to Kyle, maybe will
?:’th:ztm s sandy@gsj-utility.com (562) 404-1113 | (888) 356-1250 |equiment; D3650 MISC ELECTRICAL EQUIPMIENT & SUPPLES; rm:m 5::1“‘1 m::::: Remlnderlbld Maybe
lmmm.:m.lﬂmmm F5080 MACHINERY, et By Email
(C1910 GRADING,  C3910 PAVING ASPHALT (ASPHALY CONCRETE), i 6/19 6/28 Bid Called 6/29 - Talked to Sarah - not
HALF MOON BAY 6 Addenda |bidding
GRADING & PAVING hmbpave@sbcglobal.net | (650) 726-3588 | (650) 726-3582 email | Notpeby T:::::: NO
Email
[C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION; C1920 ,
RS P e - s, s oo 6715 by A:i:.:’. 6/28 Bid Called 6/29 - Left message for Julie
' |jack@interwestpacific.cof (858) 259-2062 | (858) 345-3737 [Saanan < TreL STRUCTURES e Reminder
LTD. W email | Notice by By Emall
Emalil
_mﬂmuﬁmmﬁxgm s 6/19 6/28 Bid Called 6/29 - Talked to Deanna - not
I FRANCIS COMPANY  |diana@jfranciscompany.d (951) 776-9100 | (951) 776-9174 [MTewsoosms: il :::::‘;: Reminder | Didding NO
i y: Email By Email
C5100 CONCRETE STRUCTURE; CB700 CONSULTANT, NON ENGINEERING; C9802 3
: il i o A:{:.nsd k 6/28 Bid Called 6/29 - Left message
J N A BUILDERS, INC. JNABUILDERSINC@gmail.| (818) 281-5262 | (818) 248-0013 emall | Kot by Reminder
By Email
Email
mm@mtm.mmm carro s 6/19 6/28 Bid Called 6/29 - Talked to Miriah, not
J. MORAGA ; 15 by | Addenda bidding
Email
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AREEL AR ST e s e s CHEIMTRD TG 6/19 |, /28 sia Called 6/29 - Non-working number
jharrisstripingservices@h| (650) 832-1171 | (650) 832-1736 6/15by | addenda f L
SERVICES email | Notice by | "Z 1
e e e e Email
A I o 6/19 |6 /ng gq[Called 6/29 - Left message
K& G CONCRETEINC  [keaven@kgconcretepumyl (916) 539-6652 | (866) 878-2769 /15 by | Addenda | o L
email | Notice by By Email
Email
(CO612 SAFETY SUPPLIER; CO621 LANDSCAPING MATERIAL SUPPLIER; CO651 710
K&K CONSTRUCTION |, i ksl ooty EY LS A:c{:ngda s ;z::.: i
SUPPLY, INC elly@urataconcrete.com (916) 851-0965 | (916) 851-0999 |coermucrion marena ] i ,;m;:i;, g NO
Email
A B T cre Called 6/29 - Talked to Cashe - maybe
.nmmn_uum:m nsnmmmmm Y ITEMS; 2030 will bid
[REINFORCING FABRIC; CA906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100
|CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; 5620 AADSIDE SIGN; CBID1 /15 b 6/19 6/28 Bid
KR CSAFETY CO.INC.  [garyc@kresafety.com | (559) 732-0393 | (559) 732-2684 [acamacansasoncs cossscomentre st Coaoemecnimorene. U Vo] [T Maybe
bl s s ifepetiniog, email | Notice by By Email
casor C860S FLAT BED C9774 TRUCKER; Email
C9907 CONSTRUCTION EQUIPMENT RENTAL;
R (C9771 TRUCK BROKER; (9907 CONSTRUCTION EQUIPMENT RENTAL, s 6/19 6/28 8id Called 6/29 - Left message for Victoria
. . : : 4 ¥ | Addenda
RENTALS, INC. katfreight@hotmail.com | (562) 449-9265 | (562) 724-7272 I [avsoernd ':T::::
Email
mmmmmmgmm CEs2 SWrPP Snsh 6/19 6/28 Bid Called 6/29 - Talked to Rachel, not
KEISH ENVIRONMENTAL |rachael@keish-environmd (408) 356-7248 | (408) 477-2249 V| Addenda | oo der |bidding NO
email | Notice by By Email
Email
B e o Called 6/29 - Left message for Terry
KERN COUNTY CUSTOM [FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; 6/15 6/28 gid
e JerryKCCC@yahoo.com | (661) 8724602 | (661) 325-5590 [ emroneeoconcrere cumwa: cssn e stmucrunes e : m:’l‘f ::ud:::: i
[BARRIER; D3460 METAL FORGINGS & STAMPINGS; Emal By Email
s it T i 6/19 | g /2g giq |Called 6/29 - Left message
KIONA LANDSCAPING  |egruetzmacherjr@gmail.d (707) 616-4340 Addenda | o minder
email | Notice by By Email
Email
[C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; T
e kitchellconstruction@gmy (209) 667-1454 | (209) 667-1201 6115 by | ana | /28 9| CHA1 6120 LA marstes
CONSTRUCTION, INC. 8 ancat | bokeats l::ﬂ'::::lf
Email
KRT MANAGEMENT INC. m?mmmwmm#mtm CoY) 6/19 Shh Called 6/29 - Talked to Kathy, not
DBA NORTHSTAR 6/15 by | Addenda [bidding
ENVIRONMENTAL kathy.tweidt@northstare| (949) 580-2800 | (949) 580-2802 ] l:,mal::;r NO
REMEDIATION Email
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6/19 6/28 Bid Called 6/29 - Talked to Ken - not bidding
KSH TRADING (OPT-IN) |ken@k-rail.com (415) 939-3961 | (888) 350-2609 '-’i '1:::" ::::::: Reniinder NO
By Email
Email
| e e o o | - 176/19 | g L [Called 6725 - Left message
LA FIRMA INC. estimating@theswpppfir (805) 748-8576 | (805) 929-0501 6/15 by | addenda Reminder
email | Notice by By Emall
=t = Email
oL (CB700 CONSULTANT, NON ENGINEERING; CB794 Environmental - Water Quality; i 6/19 6/28 Bid |Called 6/29 - Left message
Y | Addenda
ENVIRONMENTAL rosanna@larocenvironm4 (760) 533-1875 | (760) 630-1875 emal) | ity R::;:n‘:;r
Email
FITaC T (CB000 FENCING CONTRACTOR; ASE 6/19 6/28 Bid Called 6/29 - Wrong number
15 by | addenda
CORPORATION lupita@legendfencecorp.{ (619) 282-6000 | (619) 282-6001 el | Novexby It:vn'::‘:;r
Email
e v o erpcomucmoomr | | 6/19 | Cou[Called 6729 -Talked to Ghery, not
cheryl@lenhardtengineer (805) 440-7593 | (805) 888-253Q [!SPECTION SERVICES, CB770 CONSTRUCTION MANAGEMENT; cBaol /15bY | nddenda | o o Ibidding NO
ENGINEERING, INC e il | Noti
e cass2 sweee Planning; AL E::“b" By Email
st et et o et sl 6/19 6/28 Bid Called 6/29 - Left message
LINDCO, INC linda@redshift.com (831) 751-7329 | (831) 751-7322 [Oereavy s cvi Constrction: 6/15 by | Addenda Reminder
email | Notice by By Email
Email
i mmﬂmgxmﬁﬁm Sin 6/19 6/28 sid Called 6/29 - Talked to Roy, not bidding
s 3 | ASPHALT (ASPHALT CONCRETE); Y | Addenda
STRUCTURES, INC. agarcialna@aol.com (909) 393-1493 | (909) 393-9363 SIS Joassiiz t«:;::: NO
LR Email
NIRRT Wqﬂmm CS501 STEEL STRUCTURES; C7035 WELDED STEEL L 6/19 6/28 Bid Called 6/29 - Talked to Dawn - not
Y | Addenda bidding
FABRICATION, INC. ddavis@lowerswelding.cq (562) 946-4521 | (562) 903-0116 RS e R;vn:;t::-! NO
Emall
s hyaigaaplosstpa mmmm Called 6/29 - Talked to Connie, not
mmmwu;; mmm;mr:m bidding
g s 6/19 |6/78 pia
(C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801
o AVILACOMPANY.  lbrucej@mjavita.com | (559) 846-7601 | (559) 846-7610 famoms coemucron. cmmaums s oy commucron | 6/15 DY | Addend | gy NO
' DISTRIBUTION EQUIPMENT; EA910 ELECTRIC SERVICES; E4930 COMBINATION BIDe - By Email
UTILITY SERVICES;  FS090 MISC DURABLE GOODS; Emall
TCoooT FaOwAT STGATION, 9 Ts GRAGG, G393 SRUCTORE BRG]
G ke n otk mmﬂw:m m mmm;nmwm Stk 6/19 6/28 Bid Called 6/29 - Talked to Maria, they are
X . [CONCRETE STRUCTURE; CS120 CONCRETE SURFACE FINISH; C7301 CONCRETE Y | Addenda not sure
CONSTRUCTION, INC |mike@machadoandsons.{ (209) 632-5260 | (209) 632-3963 [; s s socwaix - mesc. et [ m::;, Unknown
Email
s PNRTION: CLYID SIAbI; 6/19 Called 6/29 - Number not in service
MAG-CON ENGINEERING 6/15 by 6/28 Bid
AND CONSTRUCTION,  [keho@mag-coninc.com | (916) 638-1175 | (916) 638-1178 it :x::‘; Reminder
INC By Email
Email
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ﬁmmmtmmmmm sk A:::gdi 6/28 vid Called 6/29 - Left message
Nw‘tlu Im“ ’ ’c : + h G - i [Licenses C31 Zone Control D42 Sign n
| AIN) . mariamaneri@yahoo.con| (951) 695-5104 | (951) 695-5105 it | eouciiy R;;v;l;:;r
Email
|CO624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5080 MACHINERY, EQUIPMENT, & =
MANUFACTURER'S 8 SUPPLIES; FS082 Transit Rail Supplies; FS088 TRANSPORTATION EQUIPMENT & 6/15 by 6::.9‘” 6/28 Bid Called 6/29 - Talked to Jerry - not
mw@wrl191s.com (559) 435-4321 | (559) 435-3921 [FUPPUrs: FS0m bus Pansand suppes; F173 ubrcant; (Y | Addenda | o inder |Bidding NO
WAREHOUSE email | Noticeby | oy
Email
710 S PREFARATION SERVICES, CI901 NGADWAY EXCAVATION; C1820 6/19 Called 6/29 - Talked to Martin, not
MARTINI DRILLING B T e 6/15 by | addenda | /28 541 L oi
martinidrilling@yahoo.co| (714) 715-2715 | (714) 373-6322 Reminder | Pidding NO
CORP. email | Notice by By Email
Email
'—u—-—-—n—n—__ ————
L .o SIS N BHNS S R0 . 6/19 6/28 vid Called 6/29 - Talked to Mel, yes they will
MASKELL PIPE & SUPPLY | imab@maskelipipe.conl (908) 574-8662 (909) 574-8663 6/1Sby | nddenda | 'L Ibid X
INC email | Notice by By Email
Email
[C5507 CONSTRUCTION EQUIPMENT RENTAL; CO908 HEAVY EGUIPMENT RENTAL fish 6/19 6/28 Bid Called 6/29 - Talked to Nelson - not
MATRIX RAILWAY | !, 6/15 by | Addenda bidding
S |nrivas@matrixrailway.cor| (631) 643-1483 | (631) 543-1484 ol sy ,;T;::;, No
Email
CSSGE BGTTOM DU TRUCKIG: CO60 FLAT D TNUCKING, Co774 TRUCKER 6/19 Called 6/29 - Talked to Dee - maybe they
MATTOS EQUIPMENT || o o cheglobalnet | (209) 835-6600 | (209) 835-2401 [roomecraommmsemaioames o | 6/15 by | aadenca | /28 54| Gy maybe
TRANSPORT f ' email | Notice by | T MU
Email
Immmﬁmmﬂi”m: Called 6/29 - Talked to Rochelle, not
S i C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1820 6/158 6/19 6/28 sia |bidding
ISTRUCTURE EXCAV: E STRUCTURE ; C1940 DITCHES
” denamecullough@mecull{ (707) 825-1014 | (707) 825-1769 Jexcanon, cesor stees stavcrumes; casrosrees o whcs. concr V| Addends | rder NO
CONSTRUCTION INC |CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL: email | Notice by By Email
|C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; Email
MLE ENVIRONMENTAL ) e e, o vk cowenes | &0 by ‘:: :‘:ﬁ 6/28 sia |C2!led 6/29 - not bidding &
vmuniz@charter.net (909) 989-7191 | (909) 989-4791 WASTHOULEHON Reminder
TECHNOLOGIES, INC. T S anooeords | gmall N:t::“bv by bl
5306 CONERTE STRUCTURE, CoBO1 BUALDING CONSTRUCTION: 6/19 6/28 g | 3110 6/29 - Talked to Angela - not
BTN | mes.rexhand@verizon.ne| (626) 856-3646 | (626) 856-3648 6/15 by | addenda [ L Ibidding NO
CONTRACTING SERVICES email | Notice by By Email
Email
MORAS EQUIPMENT Iu_mw‘n:'mmm-«neumnmmm W 6/19 6/28 Bid Called 6/29 - Left message
AND CONSTRUCTION,  |info@morasequipment.c{ (562) 949-6777 | (562) 395-5555 |5emne o e g Addenda | ¢ inder
INC. [EQUIPMENT RENTAL; il email N:t:::"hv By Email
[C1901 ROADWAY EXCAVATION; C1910 GRADING; (2602 AGGREGATE BASE; -
MV CONSTRUCTION (C3901 ASPHALY CONCRETE; CS105 MINOR CONCRETE STRUCTURE; 6/15 by A::IQBI 6/28 Bid Called 6/29 - Left message
' |valdezO5@gmail.com (209) 756-5936 | (559) 357-0851 NC2 | eminder
INC. email | Noticeby |\ oo
Email
[ERTAOSAFETY STUNES, 77 Consrucion Management - Ot ey and ol 6/19 Called 6/29 - Talked to Alan - not
N B G CONSTRUCTION | ichols@nbges.com | (949) 283-5757 | (949) 589-6897 i b 6/15 by | addenda :‘e/zls :m bidding NO
SERVICES ; email | Notice by lynl‘-Z:u:Ir
Email
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NATURAL

ENVIRONMENTAL: C3752 Environment - Bologia Suies, 8235 Acheclogy: 6/19 6/28 Called 6/29 - Talked to Cindy, not
INVESTIGATIONS- caas2 swee# Planning 6/15 by | Addends Bid | hidding
COMPANY, cindy@naturalinvestigatid (916) 765-9381 | (916) 848-3511 i e T":;::,f NO
INCORPORATED | Email |
e ::m:lmwm. L 6/19 6/28 Bid Called 6/29 - Talked to Keith - not
X Y | Addenda |biddin
LANDSCAPING newwestlandscaping@ya| (310) 617-9667 | (310) 769-6614 et b Ramindes g NO
Emall By Email
B e i i e s, Sy 6/19 ¢ /5g 5q|Called 6/29 - Number not in service
NEWLAND ENTITIES, INC |rcervantes@newlandenti{ (530) 755-1178 | (530) 674-0756 o o/as :’l" :::”“" Reminder
iy E’::“"' By Email
e mmamumm sty 6/19 6/28 Bid Called 6/29 - Talked to Charlene - not
" [EXCAVATION; C9980 DEMOUITION; Addenda |biddin
CONSTRUCTION dnielson@nielsoninc.com| (707) 253-8774 | (707) 253-0131 p i ,;m,nd" g NO
Email y Email
AO7SD LANESCAPE B HORTICATURAL SERVICES: - CZ085 IRATION STS1EMG 6/19 ¢ /g 5iq|Called 6/29 - Talked to Karen, not
NISH-KO INC. nish-koinc@comeast | (559) 275-6653 | (559) 276-5753 6/15 :’I\' Addenda | 0 |bidding NO
SIT. N::'::“w By Email
G el | el Dol s R 6/19 | /28 g1 |C2lled 6/29 - Talked to Valerie - not
nittaec@gmail.com (916) 652-7459 | (916) 6524376 /15bY | addenda [ "L Ibidding NO
CONTROL email | Notice by
Exali By Email
Wiy, e e e | o712 16118 (g [Calied 729 - Lot message
|eecTricar; Addenda
CONSTRUCTION CORP norcalgeneralconstructiof (408) 886-0335 | (408) 969-1650 L Reminder
Email By Email
ot T e ; 6/19 | /28 pig |C2lled 6/29 - Left message for Elina
NORTH EQUIPMENT  |northequ@gmail.com | (530) 391-7387 | (530) 295-1807 5: :fallv :::::: Reminder
By Email
Email
e N & STEE P, VR A ST SovO TS o | 6729 [ 6/28 pia[Called 6/29 - Number s a fax
NUNO IRON & MFG, INC [bpantoja@nunoiron.com| (831) 386-0513 | (831) 386-9976 [Smucrun MTALMooUCTs b3 FBTICATEO METAL PRODUCTS D3350 5: ::a“" ::u‘;":: Reminder
By Emall
Emall
S R TR TN, O A Ay : 6/19 6/28 sid Called 6/29 - Talked to Crystal - yes they |
OLIVEIRA FENCE, INC.  [pam@oliveirafenceinc.co| (408) 727-3811 | (408) 727-2690 s "" :":’-““" Reminder | Will bid X
eme :"::"bv By Email
mmmm A mmc:z’ atish 6/19 6/28 Bid Called 6/29 - Left message
P. A. WILSON, INC. pawilsoninc@gmail.com B e s Lo VA RO ema“" mg Reminder
Email By Email
B T 6/19 | ¢ 125 gig|Clled 6/29 - Left message
I:ACHECO BLVD 76 j.bedi@comcast.net (925) 998-7643 | (707) 432-9504 [T 6: '1:‘:" ng Reminder
By Email
Email
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6/19

Called 6/29 - Left message

PACIFIC COAST WATER 6/15 by | agsenda | /28 B
o SEMACE getracy@sbeglobal.net | (209) 456-6964 | (209) 833-1956 by (omers ,;,,:’::;,
Email
e v i) 6/19 | /28 sig [C2IEd 6/29 - Left message
PACIFIC WATER TRUCKS |terry@pacificwatertrucks| (510) 494-1000 | (510) 494-1045 6/15by | addenda | (0
email | Notice by & Fasd
— — . Email ¥
81310 CRUDE PETROLEUM & NATURAL GAS; CD624 PETROLEUM, OIL,
PATTEN ENERGY L TR £y e cmemuou, oo coumooues | ¢ | 8/19 | 6/2g giq |Called 6/29 - This s a fax number
ENTERPRISES, INC. zeke.patten@pattenener| (323) 235- (323) 235-3400 B E e rier ity e :T:‘::;r
Email
Ty ey e
: , 6/19 Called 6/29 - Left
PC&N CONSTRUCTION, AR U S — 6/15 by “:m o | 6/28 mia |20 / message
cplum@pcnconstructioni (925) 634-4567 | (925) 634-4339 . Reminder X
INC email | Notice by o0 0
Email
[C1601 CLEARING & GRUBBING; C1501 ROADWAY EXCAVATION; C1520 ~6/19
PROFESSIONAL i ; e s | eny sinang BICKAS BTN CI0M STRCTRE W SR O 6/15 by Ag::h 6/28 Bid Called 6/29 - Left message
CONCRETE SAWING INC, |22V idscott@gvni.com i : email [ Notice by [ minder
Email
[CB713 CONSULTANT, ENVIRONMENTAL; CB792 Environmental - Biological Studies; " 6/10
PRUNUSKE CHATHAM, el e WA 5/19“ 6/28 nid C_alled 6/29 - Talked to Doug - not
e |liza@pcz.com (707) 824-4600 | (707) B24-6854 [ oy e e, e s m:bv Reminder | Bidding NO
By Email
Email
UALITY e BT IR M e CHOY 6/19 _|called 6/29 - Talked to Cynthia, not
= 6/15 by | addenda 6/28 sid o
HYDROSEEDING & |poundstone@live.com | (760) 789-8040 | (760) 789-5168 Reminder |Didding NO
RESTORATION emall Notice SV | by emai
QUANTUM R e, S CHTAb QT it 6/15 b 6/19 | g gig |Called 6/29 - Left message
CONSTRUCTION |david.soto@quantumcon| (559) 431-7940 | (559) 431-7940 [t susness soun; s o em“" ::::::; Reminder
COMPANY and Civil Construction; i By Email
R T TR [REARE PR B 6/19 | 2g 5iq[Called 6/29 - Left message
: * |diane@rbrothers.com | (408) 291-6820 | (408) 291-6828 6/15by | aadenda | oL
INC. email | Notice by By Email
Email
1T CoNCReTT & GO ORI, SR T COMTROL e T
e 6/19 Called 6/29 - Left message
R. E. SERRANO INC ricky@reserrano.com | (925) 957-8184 | (925) 957-8121 v, s comere o msowrrme s cam | 6/15 by | aadends | /28 54
B : : B | CONCRETE BARRIER; Ca391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, Reminder
[ st homics email | Notice by By Email
Email
RD CONSTRUCTION mm'mmg CS110 CONCRETE SURFACE FINISH; CS111 AL 6/19 6/28 Bid Called 6/29 - Number is not in service
GENERAL ENGINEERING, |rdconst69@netzero.com | (951) 279-5020 | (951) 279-5020 V| Addenda | L der
INC email |Noticeby | o oroi
y ) 5 Email
C5100 CONCRETE STRUCTURE; CB783 Engineering - Structural; C8903 S >
e ety m“mnm“:m our | i by 6[19d. 6/28 Bid Called 6/29 - Talked to Zuma - not
RUBECON BUILDERS INC. (415) 206-7740 | (415) 206-1750 [Carwa consTrucnon: YWO0D & STRUCTURAL i Nmotl:ebv Reminder |Didding NO
By Email
Email
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6/19 Called 6/29 - Talked to Russel, not
6/15 by | Adsens | 6/28 B4
RUSSELL CRESS CO., INC. [rdcress@frontiernet.net | (201) 488-7111 | (201) 488-7411 €1%R | peminder Pidding NO
email | Notice by By Emall
Email ¥
N
S e = 6/19 6/28 Bid Called 6/29 - Tried calling, number just
S & L FENCE COMPANY |rcas555@hotmail.com | (408) 745-7021 | (408) 745-7146 /15Dy | addenda | oo L Hrings
email | Notice by By Email
Email
oS o e on o S rind | 619 |0 [Called 729 Not Biddng
& DRAFTING cas Water and
" |seng@skwokengineers.cq (510) 220-9017 | (888) 733-1360 [iremdrems s i e e watw sndsewsr| 6/15 bY [ addenda | NO
INC. Fa 8794 -water] ©mail | Notice by
sy Email By Email
o520 ANBSCAFING & woRseR supen, Coa7o e suppueR, cosas Guma| 6/19 Called 6/29 - Talked to Gabe - yes the
SAM'S EQUIPMENT & St 4 . P71 6/15 by | addenda | &/28 84| L g o
samsequipment@comcay (559) 252-0354 | (559) 251-1119 Reminder |W! X
SUPPLIES email | Notice by By Email
Email
iy PR e Called 6/29 - Left message
CB712 PUBLIC TANT,
[PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services;
(CB770 CONSTRUCTION MANAGEMENT; C8771 Construction Management -
L3 C8772 G
s o
e ', 4
SAN JOAQUIN VALLEY = ooy o | o 6/19 128 gia
CONSTRUCTION GROUP, [marvindeanlic@sbcglobal (661) 747-1465 | (661) 323-9287 [orarneryses b < Addenda | | @ inder
e ok R gz bl email | Notice by By Emall
e Management - Water and Sewer Line and Related Structure Construction; CB837 Email L
Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING
ISEAVICES; 18610 BUSINESS ASSOCIATIONS; 18640 CIVIC & SOCIAL ASSOCIATIONS;
18740 MANAGEMENT & PUBLIC RELATIONS;
(el C8700 CONSULTANT, NON ENGINEERING; CA702 MANAGEMENT INFORMATION =
SCHEDULNGE B | 715 o225, | a1 a0 25V oy i
INFORMATION SERVICES |carol.bolstad@1sis.com | (509) 427-4474 | (866) 840-6786 |consmucrion manasemenT; O s Yes X
! i ! and Coting: €801 & ot s email | Notice by By Email
=IN) ) caa0z Email
B N VR CIBLNOMR R TN, CH 6/19 Called 6/29 - Left message
SHTEWORNS kdesena@linkzone.com | (925) 284-1437 | (925) 256-8357 |“W“‘””m?‘% Soosma it mo | 6/15 bY | Addenda :ﬁsm::
CONSTRUCTION, INC i PRSI email | Noticeby |\ oo
Email
mmmmmrm : 6/19 6/28 Bid Called 6/29 - Talked to Sean - not
SM SALES ipusic@smsalesinc.com | (661) 252-4735 | (661) 299-1547 5: ':a'i’l" ﬁfﬂﬁ Reminder |Didding NO
By Email
Email
5534 PETROLEUM, O, LUSRICANTS SUPFLER; C2201 FINISHING ROADWAT, 6/19 | g 12g giq [Called 6/29 - Talked to Nikki, yes they
SPIRIT ROAD OILS jan@spiritroadoils.com | (408) 465-2270 | (408) 465-2280 6/15 by | addenda | 0L o Lwill bid
email | Notice by By Email
Email
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[C1522 RESET, ADJUST ROADWAY [TEMS; CS900 CLEAN & PAINT STEEL; CBADS

6/19

Called 6/29 - Talked to Kiera, not

[THERMOPLASTIC TRAFFIC STRIPING & MARKING; CIA0G PAITED TRAFFIC 6/15 by 6/28 Bid
STATEWIDE STRIPES, INC |dawn@statewidestripes.d (858) 560-6887 | (858) 560-0158 . IR S Addenda | o\ der |bidding NO
email | Notice by By Emall
Email
P A mmvﬂmmmwmr i 6/19 6/28 Bid Called 6/29 - Talked to Marlin, not
* |mthorn@stoloskigonzaled (650) 726-7119 | (650) 726-9055 V| Addenda | o nder |bidding NO
INC. email | Notice by By Email
Email
LA e Do LT P 6/19 | /28 sid Called 6/29 - Left message for Mary
Other Heavy and Civ cuz9d -~ Water Addenda
SPECIALISTS INC Mary@stormwaterspecia (916) 230-0370 | (916) 405-4180 |, i8""C., cwrv pramming ot it mlr::;,
Email
51420 SAND & GRAVEL;  COB00 MISC SUPPLIERS; CDB24 PETROLEUA T
LUBICATS SIS, CO0S 00§ GRVEL PRI, OIS MY Called 6/29 - Left message
SUPPLIER; (CO651 CONCRETE & CEMENT SUPPUER; (D655 STEEL SUPPLIER; sllg
SUDDEN SAM'S il spmaoss i NS SN i, ORI | 6/15 by | i | 2/ 25
TRUCKING suddensamstrk@aol.com| (510) 385-8594 | (510) 272-9575 |h A Srheoms m;mmmmm s | eialt” [ciiuns Bviadar
[BROKER; C9774 TRUCKER; D2990 PETROLEUM B COAL PRODUCTS By Email
| MANUFACTURING; Email
R ifne: OIS, e o e e e e e i 6/19 | ¢/ g [Called 6/29 - Talked to Josh, yes they
A i Addenda will bid
SEEDING morgan@superiorhydrosq (831) 763-1811 | (831) 763-2023 WAL (s :";::;r X
Email
s e i wes o ot | 12 o 1 619 g [Called 6/29- Left message for Dians
dianadehm@yahoo.com | (714) 300-8836 Crged V] A ier
PARTNERSHIPS, LLC. email | Notice by Emall
54 gman_| BV €™
T mmrmrcu;césnl; mmmmn e, 6/19 6/28 vid Called 6/29 - Talked to Christina, not
¥ i SUPPLY SERVICES; Addenda |bidding
ALASKA NATIVE CORP kristina.viado@suulutaaqg| (707) 427-3209 | (707) 419-4851 o it :'::‘:;, NO
Email
e mmmmﬁ:‘m&:ﬂm C9606 WATER 6715 by 6/19 6/28 eid Called 6/29 - Left message
tkblackburntruckin@att.n| (805) 501-2693 Addenda | o - inder
TRUCKING email | Notice by By Emall
Email
SRR mm.wxmm TS150 CORE CONCRETE - e 6/19 6/28 Bid Called 6/29 - Left message
il * |iosie@tdweonstruction.cd (925) 455-5259 | (925) 455-0325 Addenda | o inder
INC email | Notice by By Email
Emalil
mmmm AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEMG C1211 . 6/19 6/28 Bid Called 6/29 - Left message
TRAFFIC CONTROL PROS |estimating@tcpros.net | (925) 270-4580 | (925) 405-3833 5: :fa"" ;‘;::::: Reminder
By Email
Email
i B e v sk 6/19 6/28 Bid Called 6/29 - Talked to Tran - not
CR903 ELECTRICAL:  C9858 RESIDENTIAL ELECTRICAL: Addenda bidding
CRACKFILLING, INC trafficloops@sbcglobal.nd (714) 520-4026 | (714) 520-4027 sndil | otses b m:::lr NO
Email
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6/19

Called 6/29 - Left message

TRI VALLEY WATE 6/28 Bid
R trivalleywatertrucks@yal (510) 390-4030 | (925) 292-9821 6/15by | addenda | (L0
TRUCKS, INC. email | Notice by By Email
Email
[CB406 PAINTED TRAFFIC STRIPING & MARKING; CB501 PAVEMENT MARKING: =710
AR | s A:::"Qu 6/28 Bid Called 6/29 - Left message
CONTRACTING, INC. |landy@trivalleystriping.cq (925) 787-1003 | (888) 872-4450 it Tty ':T:::;r
Email
(C1901 ROADWAY EXCAVATION; - o
TRIANGLE D e Called 6/29 - Left message
ENTERPRISES, INC. DBA 6/15 b 6/28 bid
yaseybi Py V| Addenda Reminder
ODYSSEY ENGINEERING email | Notice by By Emall
AND EXP Email
[CB720 CVIL ENGINEERING; CB722 ENVIRONMENTAL ENGINEER, CB765
L N [t oo A S 6/19 6/28 sid Called 6/29 - Wrong number
robin@tullygroup.com | (707) 693-1926 | (707) 471-0318 A | i
GROUP email | Notice by By Email
P e VS GRS TR o | - | Email
mmm .mnm rm o 6/19 i Called 6/29 - Talked to Teresa - not
U.S. CONCRETE o, oot S0 /15 by | ggens | 6/28 94 [idlng
CONSTRUCTION, INC les@us-concrete.net (661) 259-3522 | (661) 799-1038 77 MASONRY RETANING WAL G313 RENFORCED CONRETE s WAL email | Notice by R:n::::lr NO
e Email | )
T e e, B et | o 25 o] £755 o728 ma| oA 6725 -Talked o Wanicy -yesthey
UGE & ECS, INC. nancy@ugeecs.com (213) 625-1016 | (310) 862-6879 Addenda | o inder [Will bid
email | Notice by By Email
L - A TR Email
7 R [C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLTION; s 6/19 6/28 Bid Called 6/29 - Talked to Lester, not
; 3 Addenda biddin,
SERVICES & SUPPLY, INC. dora@unitedtraffic.net | (626) 961-5736 | (818) 961-4746 eoill | Wowcaby ll:vmii:::lff 4 NO
Email
e S N T Golled 6729 Left message
V A P CONSTRUCTION waTER suppLY; c1001 2065 SYSTEM; 6/19 6/28 Bid
vapconstructioninc@gmal (714) 253-3270 | (714) 551-0420 oo wommerconcuet, o PG ssvoer ysri coucntes | 6/15 BY | addenda | 0
INC C7301 CONCRETE CURB & SIDEWALK - MISC; C3000 FENCING CONTRACTOR; email | Notice by By Email
8331 CONCRETE BARRIER; Email x
VALVERDE W&Wmm 68 W |0 [0 5 eni uter
Al PIPE; C9980 DEMOLITION; en
CONSTRUCTION, INC joev@valverdeconst.com| (562) 906-1826 | (562) 906-1918 Ttk Woues I;evmel::::lr
Email
ﬂm& sttt grand e Called 6/29 - Left message
[, PROJECT MANAGEMEN flm
VERIDICO GROUP, INC  |vida.wright@veridicogroy| (916) 865-4170 | (916) 865-4174 e i /15 by | Addenda | oL
[Assessment; 8794 Environmental - Water Qualty; CB795 Environmental- email | Notice by By Emall
e i o e ol .
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6/19

Called 6/29 - Talked to Pamela - not

6/28 Bid
WATEARTH, INC. jwalker@watearth.com | (877) 302-2084 | (800) 519-3774 &/ 15?" Addenda | o inder |Didding NO
email | Notice by
Emall By Email
3 i e — 615 by | 7 | 6/28 bia |Called 6729 - Wrong number
 |ienn@weldonworks.com | (408) 251-1161 | (408) 251-1162 ™ g SR PEC—-. /15 by | radente focr
e il email |Noticeby | .
i Emay | Yol
PR m CS105 MINOR CONCRETE STRUCTURE, CS110 CONCRETE e 6/19 6/28 vid Called 6/29 - Left message
Addenda
liams_12 7 | (805) 772-8070
ENGINEERING pawilliams_123@sbcglob| (805) 778-4807 | (805) 772-80 eenall il nosnty :m;‘:;r
Email_

Section 3 - Summary of Contacts & Phone Log

Page 18 of 18




ORIGINAL SOLICITATIONS
Sent by Email
6/15/2015



ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/15/2015:

ABSLCONSTRUCTION daryl@abslconstruction.com

A CDIKE CO email@acdike-com ALT EMAIL: dave@acdike.com
A S CONTRACTORS, INC. deni@sti.com

A-1 ORNAMENTAL IRON WORKS, INC. alorniron@®shcglobal.net

A.J. VASCONI GEREAL ENGINEERING aj@ajvasconi.com

ABRASIVE BLASTING SERVICE dianawinn @abrasiveblastingservice.com
ACCURATE SAWCUTTING office@accuratesawcutting. com
ADANTA, INC kimberlypatz@adanta-inc.com
ADH TECHNICAL SERVICES {OPT-IN) agh@adhenvironmental.com
ADVANCED GEOSOLUTIONS, INC jibaez@advgeosolutions.com
ADVANTAGE EQUIPMENT, LLC tcain @advantagequip.com
ALANIZ CONSTRUCTION COMPANY rosy@alanizpaving.com
ALERT-O-LITE, INC debbieh@alertolite.com

ALFRED CIVIL ENGINEERING, INC touray@alfredce.com

AMERC INC. amercinc@hotmail.com

AMLAND CORP kevinphan@amlandcorp.com
ANDERSON PAINT STORE, LLC {OPT-IN) andersonpslic@aol.com
APADANA ENGINEERING, INC. apadanal@sbhcglobal.net; sopida@sbcglobal.net
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION rita@aramexxgroupine.com
ARCHITECTURAL UNLIMITED BUILDING CO. RDiaz433@hotmail.com
ASSOCIATED TRAFFIC SAFETY {(OPT-IN) adh@adhenvironmental.com
AUSTIN ENTERPRISE paustin@austin-enterprise.com

AZ CONSTRUCTION, INC. america@acefencecompany.com
AZ CONSTRUCTION, INC. KIM@acefencecompany.com

B 8 E SUPPLY AND EQUIPMENT LLC brenda@supersealandstripe.com
B A CONSTRUCTION, INC. (FKA BA LEASING INC.) hbullock@baincorp.com

B. L. EQUIPMENT RENTAL AND SUPPLY bleguipment@aol.com

BAY LINE CUTTING & CORING, INC. juan@baylinecutting.com

BAY MANUFACTURE INCOPORATED dennisdbmi@razzolink.com

BC SCHMIDT CONSTRUCTION, INC. beschmidt@frontiernet.net

BERT W SALAS, INC. bsalaz@bertsalasinc.com

BLACK DIAMOND ASPHALT, INC. aragan@blackdiamondasphalt.com
BLACK GOLD INDUSTRIES Vvillard @bgil com

BORG FENCE jutieborg@borgfence.com
BRADLEY TANKS, INC. shonner@btienvironmental.com
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.  bravopacific@hotmail.com
BROOKLYN SWEEPS, INC ticadams@hotmail.com
BROOKWATER, INC. ann@brookwater.com

BUENA VISTA LANDSCAPE, INC b.v.landscape@pacbell.net
BURKE CONSTRUCTION burkebid@gmail.com

BWW & COMPANY b-w-w@live.com




Arnett, Patricia

From: Amett, Patricia

Sent: Monday, June 15, 2015 3:23 PM

To. Amett, Patricia

B _d_am_@a_mm_st_ucmn_cm _ema_@am_em En_@w_m_. _a_Lom@ilxMJ _m@aJM mamm@a_bﬂmhashmm

Subject: BID INVITE: Caltrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)
Attachments:

- REQUEST FOR QUOTATION -

GRANITE

the following project:

Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)
Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

ing D jons on

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;
Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;
Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;
Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

1



Concrete Structures;
Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please cantact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
i 2a=05-

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please aiso let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

bttp://www,sba.gov/content/contractorst



Thank you!

To Repl FAX pl rint an mpl he following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specity below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/15/2015:

C2 AERIAL PHOTOGRAPHY __ (OPT-IN) C2AERIAL@GMAIL.COM

CAL VALLEY CONSTRUCTION, INC. shelleya@calvalieyconstruction.com
CAL-CON PUMPING, LLC jb.calcon@mac.com

CENTRAL VALLEY ENGINEERING AND SURVEYING info@cveas.com

CHAVEZ FENCE COMPANY cfence@netzero.net

CODY BUILDERS SUPPLY, INC. metals @codybuilderssupply.com
COLEMAN CONSTRUCTION tcoleman2009 @hetmail.com
COMMUNITY TREE SERVICE, INC communitytreeservice320@gmail.com
CONSTRUCTION AREA SIGNS, INCORPORATED elisa@cas-tc.com
CONSTRUCTION ENGINEERING CONSULTING GROUP (OPT-IN] momina@cecginc.com

CONTECH CONCRETE TECHNIQUES, INC contechg@gmail.com
CONTRACTOR SERVICES GROUP, INC. shelli@¢sg-web.com

COOKS AND SON INC. cooks son@mail.com

CRESIVE ENGINEERING INC creg8iveEngineering@gmail.com
CROOKS TRUCK & EQUIPMENT RENTAL, INC. crookstrucking@sbcgiobal.net
DECO PAVE Ferry@DecoPaveCorp.com
DEXTERQUS CONSTRUCTION dextersconstruction2@hotmail.com
DIAZ CORPORATION No email Please

DILLARD ENVIRONMENTAL SERVICES patriciad @dillardenv.com

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |
DAVEtrucksweep@gmail.com

DOMINGUEZ CONSTRUCTION COMPANY, INC. rs| @dominguezconstr.com
DREAMBUILDER CONSTRUCTION CORP alex.singh@dreambuildercorp.com
E-NOR INNOVATIONS INC. ronnie@enortraffic.com

E. GUINN INC eguinn55@gmail.com

EAGLE ENGINEERING AND CONSTRUCTION, INC brooks.curtis@att.net

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
rpendurthi@earmanagement.com

EDISON CONSTRUCTION, INC. eci@lightspeed.net

ERNEST B. DEE ernestdee6@gmail.com
ESWPPP CONSULTANTS LLC esw hotmail.com

EW CONSULTING, INC. elizajane @ ewconsultinginc.net
EXBON DEVELOPMENT, INC. info@exbon.com

EXTREME SAFETY, INC. ExtremaSafety@sbcglobal.net




Arnett, Patricia
. |

From: Amett, Patricia
Sent: Monday, June 15, 2015 3:26 PM

To: Amett, Patricia

Beg: .CZAEEI&L@GMQL smgmm_jw Jb_quo_ma_c_qo_. m m_c&@muemm_. mu@mmmmmw

‘alex,singh@dreambuildercorp.com'; 'ronnie@enortraffic.com'; 'equinnis@gmail.com'; brooks,curtis@att.net’; 'rpendurthi@earmanagement.com'’;
Subject: BID INVITE: Caltrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Attachments:

- REQUEST FOR QUOTATION -

NY i king DB i

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control;, PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport, Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

Concrete Structures;

1



Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
1 ?a=

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed fo participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http://www. sba.gov/content/contractorst



Thank you!

To Repl FAX pl rint an mpl he following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel #:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/15/2015:

EANFA, INC.

dbgriffin @fanfainc.com

FAR EAST LANDSCAPE & MAINTENANACE, INC.

fareastmoonl@yahoo.com

FCS STRIPING, SEALING AND PAVING, INC.

inesseoane@fcs—ssg.com

FINE GRADE EGQUIPMENT, INC.

judy@finegradeinc.com

FIRST FUEL, INC.

_jkaufman@firstfuel.net

FLO-RITE ENGINEERS

floritestorm@gmail.com

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

toni.medina@att.net

G & C EQUIPMENT CORP.

gene@gandccorp.com

G F GARCIA AND SONS, INC

gfgsi@att.net

G. W. PEOPLES CONTRACTING CO., INC.

gwpeoples@aol.com

GATES ENTERPRISES, INC

jgates.gei@gmail.com

GECKO GOLF CONSTRUCTION, INC.

geckogeonstruction@gmail.com

GENERAL SUPPLY COMPANY

eneralsupply@sbcgiobal.net

GLOBAL ROAD SEALING, INC

trila.grsi@yahoo.com

GOLDEN BAY FENCE PLUS IRON WORKS, INC.

GOLDENBAYFENCE@YAHOO.COM

GONZALES, SUAREZ & ASSOCIATES, INC.

dgonzales@gsaeng.com

GREEN VALLEY CONSULTING ENGINEERS

lizellis@gvalley.com

GSJ UTILITY SUPPLY & SERVICE

sandy@gs}-utility.com

HALF MOON BAY GRADING & PAVING

hmbpave@sbcglobal.net

INTERWEST PACIFIC, LTD.

jack @interwestpacific.com

J FRANCIS COMPANY

diana@jfranciscormpany.com

J N A BUILDERS, INC.

JNABUILDERSINC@gmail.com

J. MORAGA CONSTRUCTION, INC

imoraga@flash. net

JARELL HARRIS STRIPING SERVICES

_harrisstripingservices@hotmail.com

K& G CONCRETE INC

keaven@kgconcretepumping.com

K & K CONSTRUCTION SUPPLY, INC

kelly@urataconcrete.com

KR CSAFETY CO. INC.

garyc@kresafety.com

K.A.T. EQUIPMENT RENTALS, INC.

katfreight@hotmail.com

KEISH ENVIRONMENTAL

rachael@keish-environmental.com

KERN COUNTY CUSTOM CONCRETE

JerryKCCC@yahoo.com

KIONA LANDSCAPING

egruetzmacherjr@gmail.com

KITCHELL CONSTRUCTION, INC.

kitchellconstruction@gmail.com

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

kathy tweidt@northstarer.com

KSH TRADING (OPT-IN)

ken@k-rail.com




Arnett, Patricia
L. ... |

From: Arnett, Patricia

Sent: Monday, June 15, 2015 3:42 PM

To: Amett, Patricia

Bec: ‘dboriffin@fanfainc.com'; ‘fareastmoon]@yahoo.com’; inessecane@fcs-ssp.com’; judy@finegradeinc.com'; jkaufman@firstfuel.net’: ‘foritestorm@gmail.com';
WWWWWW

Subject: BID INVITE: Caltrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)
Attachments: - id items.PDF

- REQUEST FOR QUOTATION -

ANIT, NYi ing DBE
the followi fect:
Hwy 129 Realignment & HMA Paving
(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/issuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabiic; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

Concrete Structures;
1



Vegetation Control Concrete; Concrete Barrier,;
Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
i ?2a=05-

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http.//www.sbha.gov/content/contractors#



Thank you!

/ FAX pl rin / ing:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/15/2015:

LA FIRMA INC.

estimating@theswpppfirm.com

LAROC ENVIRONMENTAL

rosanna@larocenvironmental.com

LEGEND FENCE CORPORATION

lupita@iegendfencecorp.com

LENHARDT ENGINEERING, INC.

cheryl@lenhardtengineering.com

LINDCO, INC

linda@redshift.com

LNA CONCRETE STRUCTURES, INC.

agarcialna@aol.com

LOWERS WELDING & FABRICATION, INC.

ddavis@lowerswelding. com

M J AVILA COMPANY, INC.

brucej@ mjavila.com

MACHADQ & SONS CONSTRUCTION, INC

mike@machadoandsons.com

MAG-CON ENGINEERING AND CONSTRUCTION, INC

kcho@mag-coninc.com

MANERI TRAFEIC CONTROL (OPT-IN)

mariamaneri@yahoo.com

MANUFACTURER'S WAREHOUSE

mw@wrl191s.com

MARTINI DRILEING CORP.

martinidrilling@yahoo.com

MASKELL PIPE & SUPPLY INC

salmab@maskeflpipe.com

MATRIX RAILWAY CORPORATION

nrivas@ matrixrailway.com

MATTOS EQUIPMENT TRANSPORT

r.mattos@sbcglobal.net

MC CULLOUGH CONSTRUCTION

denamecullough@® meculloughconstructioning.com

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

vmuniz@charter.net

MORALES CONTRACTING SERVICES

mcs.rexhand@verizon.net

MORAS EQUIPMENT AND CONSTRUCTION, INC. info@morasequipment.com

MV CONSTRUCTION, INC.

valdez05@gmail.com

N B G CONSTRUCTION SERVICES

anichols@nbges.com

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

cindy@naturalinvestigations.com

NEW WEST LANDSCAPING

newwestlandscaping@yahoo.com

NEWILAND ENTITIES, INC

rcervantes@newlandentities.com

NIELSON CONSTRUCTION

dnielson@nielsoninc.com

NISH-KO INC.

nish-koinc@comcast.NET

NITTA EROSION CONTROL

nittaec@gmail.com

norcalgeneralconstruction@yahoo.com

NORCAL GENERAL CONSTRUCTION CORP
NORTH EQUIPMENT

northequ@gmail.com

NUNOQ IRON & MFG, INC

bpantoja@nunciron.com




Arnett, Patricia

From: Amett, Patricia
Sent: Monday, June 15, 2015 3:47 PM
To: Amett, Patricia

Bec: ‘beth@porticopaint.com’; ‘estimating@theswpppfirm,.com'; 'rosanna@larocenvironmental.com'; lupita@legendfencecorp.com'; I@lenl ingering.com’;

Subject: BID INVITE: Caltrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Attachments:

- REQUEST FOR QUOTATION -

j king DBE 1

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/issuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Muich; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Pianting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;
Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc lron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

1



Vegetation Control Concrete; Concrete Barrier;
Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding,
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Calfrans site:
i 2a=05-

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http//www.sba.gov/content/contractors#



Thank you!

To Repl FAX pl rint an mpl he following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/15/2015:

OLIVAS VALDEZ INC.

folivas@olivasvaldez.com;

jarauz@olivasvaldez.com
OLIVEIRA FENCE, INC.

pam@oliveirafenceinc.com

P. A. WILSON, INC.

pawilsoninc@gmail.com

PACHECO BLVD 76

j-bedi@comcast.net

PACIFIC COAST WATER TRUCK SERVICE

getracy@sheglobal.net

PACIFIC WATER TRUCKS

terry@pacificwatertrucks.com

PATTEN ENERGY ENTERPRISES, INC.

zeke.patten@patte nenergy.com

PC&N CONSTRUCTION, INC

cplum@pcnconstructioninc.com

PROFESSIONAL CONCRETE SAWING INC.

davidscott@gvni.com

PRUNUSKE CHATHAM, INC

liza@pcz.com

QUALITY HYDROSEEDING & RESTORATIDN

poundstone@live.com

QUANTUM CONSTRUCTION COMPANY

david.soto@quantumconstructionco.com

R. BROTHERS PAINTING, ENC.

diane@rbrothers.com

R. E. SERRANO INC.

rickv@ reserrano.com

RD CONSTRUCTION GENERAL ENGINEERING, INC.

rdconst69@netzero.com

RHODES PAINTING & DECORATING, INC

rhodespainting@msn.com

RUBECON BUILDERS INC.

ruben@rubecon.com;

office@rubecon.com
RUSSELL CRESS CO., INC.

rdcress@frontiernet.net

S & L FENCE COMPANY

rcass55@hotmail.com

S KWOK ENGINEERS, INC.

seng@®skwokengineers.com

SAM'S EQUIPMENT & SUPPLIES

samsequipment@comcast.net

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

marvindeanllc@sbcglobal.net

SCHEDULING & INFDRMATION SERVICES (OPT-IN}

carol.-bolstad@ 1sis.com

SITEWORKS CONSTRUCTION, INC

kdesena@linkzone.com

SM SALES

jpusic@smsalesinc.com

SPIRIT ROAD OILS

jan@ spiritroadeils.com

STATEWIDE STRIPES, INC

dawn{@statewidestripes.com

STDLOSKI & GONZALEZ, INC.

mthorn@stoloskigonzalez.com

STORMWATER SPECIALISTS INC

Mary@stormwaterspecialists.com

SUDDEN SAM'S TRUCKING

suddensamstrk@aol.com

SUPERIOR HYDRO-SEEDING

morgan@superiorhydroseeding.net

SUSTAINABLE BUSINESS PARTNERSHIPS, LLC.

dianadehm@yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP

kristina.viado@ suulutaag.com




Arnett, Patricia

Amett, Patrida

From:
Sent: Monday, June 15, 2015 3:52 PM

To Amett, Patricia

Bcc: glwu@gllvg;valﬁz com! m@gﬁ‘m Q@m@glwglg&n;gln; com'; nawnlgnln;@gmll ;gm J,M_@CD_@_SI_EL ,gct[acy_@st&g]ghalmn

isting, viado@ "
BID INVITE: Cattrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz Gounty (BID DATE 7/1/2015)

Subject:
F

Attachments:

- REQUEST FOR QUOTATION -

RANIT, NSTi ION [ ] 1

the following project:
Hwy 129 Realignment & HMA Paving
(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;
Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;
Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

Concrete Structures;
1



Vegetation Control Concrete; Concrete Barrier;
Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE parficipation on this project.

Bid Documents are available on the following Caltrans site:
i 2a=05-

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http//'www.sbha.gov/content/contractors#



Thank you!

T 1 he following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/15/2015:

T K BLACKBURN TRUCKING

tkblackburntruckin @att.net

T.D.W. CONSTRUCTION, INC

josie@tdwconstruction.com

TRAFFIC CONTROL PROS

estimating@tcpros.net

TRAFFIC LOOPS CRACKFILLING, INC

trafficioops@sbcglobal.net

TRI VALLEY WATER TRUCKS, INC.

trivalleywatertrucks@vahoo.com

TRI-VALLEY CONTRACTING, INC.

landy@trivalleystriping.com

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP

odysseyblasting@yahoo.com

TULLY CONSULTING GROUP

robin@tullygroup.com

U.S. CONCRETE CONSTRUCTION, INC

Ies@us-concr‘ete.net

UGE & ECS, INC.

nancy@ugeecs.com

UNITED TRAFFIC SERVICES & SUPPLY, INC.

dora@unitedtraffic.net

VAP CONSTRUCTION INC

vapconstructioninc@gmail.com

VALVERDE CONSTRUCTION, INC

joev@valverdeconst.com

VERIDICO GROUP, INC

vida.wright@veridicogroup.com

WATEARTH, INC.

jwalker@watearth.com

WELDON WORKS  {OPT-IN)

jenn@weidonworks.com

WILLIAMS CONCRETE ENGINEERING

pawilliams_123@sbcglobal.net

ALCARAZ TRANSPORTATION, INC

jesse@alcaraztransportation.com

G & L SUPPLY, INC.

Isupply@verizon.net

MRB CALIFORNIA ENTERPRISES, INC.

mrhbealifornia@yahoo.com

Jim@sanjosetransport.com

alicitytrucking101@yahoo.com

preet@economytrucking.net

proctortrucking@att.net

SAN JOSE TRANSPORT

ALL CITY TRUCKING

ECONOMY TRUCKING SERVICES, INC

LAM TRUCKING tanlamnn@yahoo.com
PROCTCR TRUCKING

STI TRUCKING nawicpat@gmail.com;

lavern@stitruck.com
TRI VALLEY WATER TRUCKS, INC.

trivalleywatertrucks@yahoo.com

BAUER TRANSPORTATION SYSTEMS INC.

bauertransportationsystemsinc@yaho

0.com
MCD TRUCKING LLC smithdews@aol.com
P & K TRUCKING COMPANY kraykinnard@yahoo.com

SAN FRANCISCO TRANSPORT SERVICES, INC.

yvonne@sftransportservice.com




Arnett, Patricia

From: Amett, Patricia

Sent: Monday, June 15, 2015 3:56 PM

To Amett, Patrida

Bec Ikblackburntruckin@att. net’; ‘josie@tdweonstruction.com'; 'estimating@icpros. net’; 'trafficloops@sbegiobal.net’; trivalieywatertrucks@yahog.com’;
landy@trivalleystriping.com’: ‘odysseyblasting@yahoa.com'. robin@tullygroup.com'; les@us-concrete.net’; ‘nancy@ugeecs.com'; ‘dora@unitedtraffic.net
‘pawilligms_123@sheqlobal.net'; i n ipn.com’; ‘gl verizon.net’; 'mrbcalifomia@yahoo.com'’; Jim@sani n 'y

Subject: BID INVITE: Caitrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Attachments:

- REQUEST FOR QUOTATION -

RANIT, NSTRUCTION COMPANY i ing DB ions on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport, Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Coid Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

Concrete Structures;

1



Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
i ?2a=05-

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

httpiwww.sba.gov/content/contractors#



Thank you!

To Repl / rint an 1

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




EMAIL ERROR
Re-sent to alternate Email

6/15/2015



Arnett, Patricia

From: Mail Delivery System <Mailer-Daemon@eigbox.net>

Sent: Monday, June 15, 2015 3:23 PM

To: Arnett, Patricia

Subject: Mail delivery failed: returning message to sender ACDIKE (USED ALT EMAIL
ADDRESS)

This message was created automatically by mail delivery software.

A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The
following address(es) failed:

email_mysonici_if@pop.startlogic.com
mailbox is full: retry timeout exceeded

------ This is a copy of the message's headers. ---—-

Return-path: <SRSO=WIBbAB=HG=gcinc.com=patricia.arnett@acdike.com>
Received: from mailscan12.yourhostingaccount.com ([10.1.15.12]
helo=walmailscan12.yourhostingaccount.com)

by bosmailscan03.eigbox.net with esmtp (Exim)

id 1Z29HgU-0003HR-Am; Mon, 15 Jun 2015 14:23:06 -
Received: from [10.114.3.14) {(helo=smtp.maileig.com)

by walmailscan12.yourhostingaccount.com with esmtp (Exim)

id 129HgT-0000yz-V1

for email@acdike.com; Mon, 15 Jun 2015 14:23:08 -



Arnett, Patricia

From: Amett, Patricia

Sent: Monday, June 15, 2015 4:55 PM

To: Dave McClain (dave@acdike.com)

Subject: BID INVITE: Caltrans 05-0T5404 Cakrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BED DATE 7/1/2015)
Attachments: - id itemns.PDF

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quoftations on

the following project;
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.



Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are avatlable on the foﬂowmg Caltrans site:

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http://www.sba.gov/content/contractorsit



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):
u need us to contact you):




FOLLOW-UP SOLICITATIONS
Addendum Notification

Sent by Email
6/19/2015



ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE'S ON 6/19/2015:

ABS 1 CONSTRUCTION

daryl@abslconstruction.com

A CDIKE COQ

dave@acdike.com

A S CONTRACTORS, INC.

deni@sti.com

A-1 ORNAMENTAL [RON WORKS, INC.

alorniron@sbeglobal.net

A.J. VASCONI GEREAL ENGINEERING

aj@ajvasconi.com

ABRASIVE BLASTING SERVICE

dianawinn@abrasiveblastingservice.com

ACCURATE SAWCUTTING

office@accuratesawcutting.com

ADANTA, INC

kimberlypatz@adanta-inc.com

ADH TECHNICAL SERVICES {OPT-IN)

adh@adhenvironmental.com

ADVANCED GEQSQLUTIONS, INC

jibaez@advgeosolutions.com

ADVANTAGE EQUIPMENT, L1C

tcain@advantagequip.com

ALANIZ CONSTRUCTION COMPANY

rosy@alanizpaving.com

ALERT-O-LITE, INC

debbieh@alertolite.com

ALFRED CIVIL ENGINEERING, INC

touray@alfredce.com

AMERC INC.

amercinc@®hotmail.com

AMLAND CORP

kevinphan@amlandcorp.com

ANDERSON PAINT STORE, LLC {OPT-IN)

andersonpsllc@acl.com

APADANA ENGINEERING, INC

apadanal@sbcglobal.net; sopida@sbeglobal.net

ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION

rita@aramexxgroupinc.com

ARCHITECTURAL UNLIMITED BUILDING CO.

RDiaz433@hotmail.com

ASSQCIATED TRAFFIC SAFETY (OPT-IN})

adh@adhenvironmental.com

AUSTIN ENTERPRISE

paustin@austin-enterprise_com

AZ CONSTRUCTION, INC.

america@acefencecompany.com

AZ CONSTRUCTION, INC.

KIM@ acefencecompany.com

B & E SUPPLY AND EQUIPMENT LLC

brenda@supersealandstripe.com

B A CONSTRUCTION, INC. (FKA BA LEASING INC.}

hbullock@baincorp.com

B. L. EQUIPMENT RENTAL AND SUPPLY

blequipment@acl.com

BAY LINE CUTTING & CORING, INC.

juan@baylinecutting.com

BAY MANUFACTURE INCOPORATED

dennis4bmi@razzolink.com

BC SCHMIDT CONSTRUCTION, INC.

beschmidt@frontiernet.net

BERT W SALAS, INC.

bsalaz@bertsalasinc.com

BLACK DIAMOND ASPHALT, INC.

aragan{@blackdiamondasphalt.com

BLACK GOLD INDUSTRIES

Vvillard@bgil.com

BORG FENCE

julieborg@borgfence.com

BRADLEY TANKS, INC.

shonner@btienvironmental.com

BRAVO PACIFIC, INC. DBA MARMOLEIO CONTRACTORS, INC.  bravopacific@hotmail.com

BROOKLYN SWEEPS, INC

ticadams@hotmail.com

BROOKWATER, INC.

ann@brookwater.com

BUENA VISTA LANDSCAPE, INC

b.v.landscape@pachell.net

BURKE CONSTRUCTION

burkebid@gmail.com

BWW & COMPANY

b-w-w@live.com




Arnett, Patricia
-~ ]

From: Amett, Patricia

Sent: Friday, June 19, 2015 1:42 PM

To: Amett, Patrica

Bec: .dmL@ahamummuo_m.. a_a_m@a.co_eL _d_m@szl_m mma@:mnal.n& jj@mzmim mgm@ﬂmm

‘aragan®@blackdiamondasphalt.com'; Vvi '; sbonner@btienvironmental.com': |
ticadams@hotmail.com"; ‘annd@brookwater.com'”: 'b,v.landscape@pachell.net’; burkebid@gmail.com’; Bobby Wilson (b-w-w@live.com)
Subject: ADDENDUM NOTICE: Caltrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (81D DATE 7/1/2015)

Addendum 1 has been issued on this project, and changes some of the bid items.
Please use the link below to download the addendum from Caltrans.

Thank you,

PATTIA

Patricia Arnett
Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Amett@gcinc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

RANITE C R N PANY is seeking DBE jons on

the following project:
Hwy 129 Realighment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Muich; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:

LLWWW. QO M e e Qe 2 -ie J L OC A'l."' ={)

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http: .gov, i r

2



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/19/2015:

C2 AERIAL PHDTDGRAPHY _ (OPT-IN) C2AERIAL@GMAIL.COM

CAL VALLEY CONSTRUCTIDN, INC. shelleya@calvalleyconstruction.com
CAL-CDN PUMPING, ELC jb.calcon@mac.com

CENTRAL VALLEY ENGINEERING AND SURVEYING info@cveas.com

CHAVEZ FENCE CDMPANY cfence@netzero.net

CDDY BUILDERS SUPPLY, INC. metals@codybuilderssupply.com
CDLEMAN CDNSTRUCTIDN tcolermnan2009@hotmail.com
COMMUNITY TREE SERVICE, INC communitytreeservice 320@gmail.com
CDNSTRUCTIDN AREA SIGNS, INCDRPDRATED elisa@cas-tc.com
CDNSTRUCTIDN ENGINEERING CONSULTING GRDUP {OPT-IN) _momina@cecginc.com

CDNTECH CDNCRETE TECHNIQUES, INC contechg@gmail.com
CDNTRACTDR SERVICES GRDUP, INC. shelli@csg-web.com

CDDKS AND SDN INC. cooks son@mail.com

CRESIVE ENGINEERING INC cregiveEngineering@gmail.com
CRDDKS TRUCK & EQUIPMENT RENTAL, INC. crookstrucking@ sbeglobal.net
DECD PAVE Ferry@DecoPaveCorp.com
DEXTERDUS CDNSTRUCTIDN dextersconstruction2 @hotmail.com
DIAZ CDRPDRATIDN No email Please

DILLARD ENVIRDNMENTAL SERVICES patriciad @dillardenv.com

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |
DAVEtricksweep@gmail.com

DDMINGUEZ CDNSTRUCTIDN CDMPANY, INC. rsl@dominguezconstr.com
DREAMBUILDER CDNSTRUCTIDN CDRP alex.singh@dreambuildercorp.com
E-NDR INNDVATIDNS INC. ronnie@enortraffic.com

E. GUINN INC. eguinn55@gmail.com

EAGLE ENGINEERING AND CODNSTRUCTIDN, INC brooks.curtis@att.net

EAR - ENVIRDNMENTAL ASSESSMENT AND REMEDIATIDN MANAGEMENT
rpendurthi@earmanagement.com

EDISDN CDNSTRUCTIDN, INC. eci@lightspeed.net

ERNEST B. DEE ernestdee6@gmail.com
ESWPPP CDNSULTANTS LLC eswppp@hotmail.com

EW CDNSULTING, INC. elizajane@ewconsultingine.net
EXBDN DEVELDPMENT, INC. info@exbon.com

EXTREME SAFETY, INC. ExtremeSafety@sbcglobal.net




Arnett, Patricia

From: Arnett, Patricia

Sent: Fricay, June 15, 2015 1:46 PM

To: Amett, Patricia

Bec: CZAEN_k@_CLA MAIL.COM wmmmﬂﬁmﬂm

Subject: ADDENDUM NOTICE: Caltrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (8ID DATE 7/1/2015)

Addendum 1 has been issued on this project, and changes some of the bid items.
Please use the link below to download the addendum from Caltrans.

Thank you,

PATTIA

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia Amett@gcinc.com
www.grani N, ion.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

Hwy 129 Realighment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm Is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are ava:lable on the followmg Caltrans site:

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract,

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

htp://www.sba.gov/content/contractors#

2



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel #:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/19/2015:

FANFA, INC.

dbegriffin@fanfainc.com

FAR EAST LANDSCAPE & MAINTENANACE, INC.

fareastmoonl@yahoo.com

FCS STRIPING, SEALING AND PAVING, INC.

inesseoane(@fcs-ssp.com

FINE GRADE EQUIPMENT, INC.

judy@finegradeinc.com

FIRST FUEL, INC.

jkaufman@firstfuel.net

FLO-RITE ENGINEERS

floritestorm @gmail.com

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

toni.medina@att.net

G & C EQUIPMENT CORP.

gene@gandccorp.com

G F GARCIA AND SONS, INC

gfgsi@att.net

G. W. PEOPLES CONTRACTING CO., INC.

gwpeoples@aol.com

GATES ENTERPRISES, INC

jgates.gei@gmall.com

GECKO GOLF CONSTRUCTION, INC.

geckogconstruction@gmail.com

GENERAL SUPPLY COMPANY

generaisupply@sbcglobal.net

GLOBAL ROAD SEALING, INC

trila.grsi@yahoo.com

GOLDEN BAY FENCE PLUS IRON WORKS, INC.

GOLDENBAYFENCE@YAHOO.COM

GONZALES, SUAREZ & ASSOCIATES, INC.

dgonzales@gsaeng.com

GREEN VALLEY CONSULTING ENGINEERS

lizellis@gvalley.com

GS) UTILITY SUPPLY & SERVICE

sandy@gsj-utility.com

HALF MOON BAY GRADING & PAVING

hmbpave @sbcglobal.net

INTERWEST PACIFIC, LTD.

jack@interwestpacific.com

J FRANCIS COMPANY

diana@jfranciscompany.com

JN A BUILDERS, INC.

JNABUILDERSINC@gmail.com

J. MORAGA CONSTRUCTION, INC

jmoraga@flash.net

JARELL HARRIS STRIPING SERVICES

jharrisstripingservices@hotmail.com

K & G CONCRETE INC

keaven concretepumping.com

K & K CONSTRUCTION SUPPLY, INC

kelly@urataconcrete.com

KR C SAFETY CO. INC.

garyc@kresafety.com

K.A.T. EQUIPMENT RENTALS, INC.

katfreight@hotmail.com

KEISH ENVIRONMENTAL

rachael@keish-environmental.com

KERN COUNTY CUSTOM CONCRETE

JerryKCCC@yahoo.com

KIONA LANDSCAPING

egruetzmacherjr@gmail.com

KITCHELE CONSTRUCTION, INC.

kitchellconstruction@gmail.com

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

kathy.tweidt@northstarer.com

KSH TRADING (OPT-IN)

ken@k-rail.com




Arnett, Patricia

From: Amett, Patricia

Sent: Friday, June 15, 2015 1:47 PM

To: Amett, Patricia

Beg: _d_bg_@a_a_nc_m_.rrﬁ'n nfai Wwwﬁn radein M@LMLEMM&LLL.

Subjoct: ADDENDUM NOTICE: Calirans 05-0T5404 Cakrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BLD DATE 7/1/2015)

Addendum 1 has been issued on this project, and changes some of the bid items.
Please use the link below to download the addendum from Caltrans.

Thank you,

PATTI A

Patricia Arnett
Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Amett@gcinc.com
www graniteconstruction.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc), Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
" oY Pprgn . iect.php ?a=05-0

JIWWW.AO ML [ 1y U i s d& e ejhe

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate Insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration In obtaining bonds is
also available at the following site:

2



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel #:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE'S ON 6/19/2015:

LA FIRMA INC.

estimating@ theswpppfirm.com

LAROC ENVIRONMENTAL

rosanna@larocenvironmental.com

LEGEND FENCE CORPORATION

lupita@legendfencecorp.com

LENHARDT ENGINEERING, INC.

cheryl@lenhardtengineering.com

LINDCO, INC

linda@redshift.com

LNA CONCRETE STRUCTURES, INC.

agarcialna@aol.com

LOWERS WELDING & FABRICATION, INC.

ddavis@iowerswelding.com

M ! AViLA COMPANY, INC.

brucej@mijavila.com

MACHADO & SONS CONSTRUCTION, INC

mike@ machadoandsons.com

MAG-CON ENGINEERING AND CONSTRUCTION, INC kcho@mag-coninc.com
MANERI TRAFFIC CONTROL (OPT-IN}) mariamaneri@yahoo.com
MANUFACTURER'S WAREHOUSE mw{@wrl191s.com

MARTINI DRILLING CORP.

martinidrilling@yahoo.com

MASKELL PIPE & SUPPLY INC

salmab@maskellpipe.com

MATRIX RAILWAY CORPORATION

nrivas@matrixrailway.com

MATTOS EQUIPMENT TRANSPORT

r.mattos@sbeglobal.net

MC CULLOUGH CONSTRUCTION

depamccullough® meculloughconstructioninc.com

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

vmuniz@charter.net

MORALES CONTRACTING SERVICES

mes.rexhand @verizon.net

MORAS EQUIPMENT AND CONSTRUCTION, INC.

info@morasequipment.com

MV CONSTRUCTION, INC.

valdez05@gmail.com

N B G CONSTRUCTION SERVICES

anichols@nbges.com

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

cindy@naturalinvestigations.com

NEW WEST LANDSCAPING

newwestlandscaping@yahoo.com

NEWLAND ENTITIES, INC

rcervantes@newlandentities.com

NIELSON CONSTRUCTION

dnielson@nielsoninc.com

NISH-KO INC.

nish-koinc@comcast.NET

NITTA EROSION CONTROL

nittaec@gmail.com

NORCAL GENERAL CONSTRUCTION CORP

norcalgeneralconstruction@vahoo.com

NORTH EQUIPMENT

northequ@gmail.com

NUNO IRON & MFG, INC

bpantoja@nunociron.com




Arnett, Patricia
. _________________________________________________________________________________

From: Arnett, Patricia

Sent: Friday, June 19, 2015 1:52 PM

To: Amett, Patricia

Bec: mwwmn WDPDErm.com' whmmmmm&mmm@mgmmxmwmm

‘anichols@nbges.com'; cindy@natpralinvestigations.com': ‘newwestlandscaping@yahoo.com'; reervantes@newlandentities.com'; 'dnielson@nielsoning.com’; 'nish-
Subject: ADDENDUM NOTICE: Caltrans 05-075404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Addendum 1 has been issued on this project, and changes some of the bid items.
Please use the link below to download the addendum from Caltrans.

Thank you,
PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Armett@gqcinc.com
www.grani n ion.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION C MPANYi kin uotations on

the following pr ;
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Ownerl/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Pian; Storm Water Sampling & Analysis; Storm Water Annual Report,
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:

LIWWW. QO < MeLS. (14 De/V a <L L vige

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

: n ntractor:



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do vou need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/19/2015:

OLIVAS VALDEZ INC.

folivas@olivasvaldez.com;

jarauz@olivasvaldez.com

OLIVEIRA FENCE, INC.

pam@oliveirafenceinc.com

P. A. WILSON, INC.

pawilsoninc@gmait.com

PACHECO BLVD 76

j-bedi@comeast.net

PACIFIC COAST WATER TRUCK SERVICE

ctra sheglobal.net

PACIFIC WATER TRUCKS

terry@pacificwatertrucks.com

PATTEN ENERGY ENTERPRISES, INC.

zeke.gatten@pattenenerg!.com

PC&N CONSTRUCTION, INC

cplum @penconstructioning.com

PROFESSIONAL CONCRETE SAWING INC.

davidscott@gvni.com

PRUNUSKE CHATHAM, INC

liza@pcz.com

QUALITY HYDROSEEDING & RESTORATION

poundstone@live.com

QUANTUM CONSTRUCTION COMPANY

david.soto@qgquantumconstructionco.com

R. BROTHERS PAINTING, INC.

diane@rbrothers.com

R. E. SERRANO INC.

ricky@reserrano.com

RD CONSTRUCTION GENERAL ENGINEERING, INC.

rdconsté9@netzero.com

RHODES PAINTING & DECORATING, INC

rhodespainting@msn.com

RUBECON BUILDERS INC.

ruben@rubecon.com;

office@rubecon.com
RUSSELL CRESS CO., INC.

rdcress@frontiernet.net

S & L FENCE COMPANY

rcas555@hotmail.com

S KWOK ENGINEERS, INC.

seng@skwokengineers.com

SAM'S EQUIPMENT & SUPPLIES

samsequipment@comcast.net

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

marvindeaniic@sbcglobal.net

SCHEDULING & INFORMATION SERVICES {OPT-IN}

carol.bolstad @ 1sis.com

SITEWORKS CONSTRUCTION, INC

kdesena@linkzone.com

SM SALES

jpusic@smsalesinc.com

SPIRIT ROAD OILS

jan@spiritroadoils.com

STATEWIDE STRIPES, INC

dawn@statewidestripes.com

mthorn@stoioskigonzalez.com

STOLOSKI & GONZALEZ, INC.
STORMWATER SPECIALISTS INC

Mary@stormwaterspecialists.com

SUDDEN SAM'S TRUCKING

suddensamstrk@aol.com

SUPERIOR HYDRO-SEEDING

morgan@superiorhydroseeding.net

SLSTAINABLE BUSINESS PARTNERSHIPS, LLC.

dianadehm @yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP

kristina.viado@suulutaag.com




Arnett, Patricia

From: Amett, Patricia

Sent: Friday, June 19, 2015 1:54 PM

To: Amett, Patricia

Bex: MMMMMM&%WLW inc@gmail.com J_m_@m_ﬁst_ﬁ_._qst_ﬂ@s_mm

Subject: ADDENDUM HOTICE: Calirans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Addendum 1 has been issued on this project, and changes some of the bid items.
Please use the link below to download the addendum from Caltrans.

Thank you,

PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Amett@qcinc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caitrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Muich; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulich;

Soil Amendment;, Compost Materials and/or placement; Planting; Piant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc), Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materals; Underground; Rock Slope Protection;
RSP Fabric; Misc iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:

Jwww. dot.ca.gov/iig pe/y K ads/oe project.ohp?g=05-0

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you heed assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:
htto:/iwww.sba.gov/content/contractorsi#

2



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/19/2015:

T K BLACKBURN TRUCKING tkblackburntruckin@att.net
T.D.W. CONSTRUCTION, INC josie@tdwconstruction.com
TRAFFIC CONTROL PROS estimating@tcpros.net

TJRAFFIC LOOPS CRACKFILLING, INC

trafficloops@sbcglobal.net

JRI VALLEY WATER TRUCKS, INC.

trivalleywatertrucks@yahoo.com

JRI-VALILEY CONTRACTING, INC.

landy@trivalleystriping.com

JRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP odysseyblasting@yahoo.com

JULLY CONSULTING GROUP

robin@tullygroup.com

U.S. CONCRETE CONSTRUCTION, INC

les@us-concrete.net

UGE & ECS, INC.

nang@ugeecs.com

UNITED TRAFFIC SERVICES & SUPPLY, INC.

dora@unitedtraffic.net

V AP CONSTRUCTION INC

vapconstructioninc@gmail.com

VALVERDE CONSTRUCTION, INC

joev@valverdeconst.com

VERIDICO GROUP, INC

vida.wright@veridicogroup.com

WATEARTH, INC.

jwalker@watearth.com

WELDON WORKS _ {OPT-IN)

jenn@weldonworks.com

WILLIAMS CONCRETE ENGINEERING

pawilliams 123 @sbcglobal.net

ALCARAZ TRANSPORTATION, INC

jesse@alcaraztransportation.com

G &LSUPPLY, INC.

glsupply@verizon.net

MRB CALIFORNIA ENTERPRISES, INC.

mrbcalifornia@yahoo.com

SAN JOSE TRANSPORT

Jim@sanjosetransport.com

ALL CITY TRUCKING

allcitytrucking101 @vahoo.com

ECONOMY TRUCKING SERVICES, INC

preet@economytrucking.net

LAM TRUCKING

tanlamnn@yahoo.com

PROCTOR TRUCKING

proctortrucking@att.net

STI TRUCKING

nawicpat@gmail.com;

lavern@stitruck.com
TRI VALLEY WATER TRUCKS, INC.

trivalleywatertrucks@yahoo.com

BAUER TRANSPORTATION SYSTEMS INC.

bauertransportationsystemsinc@yaho

o.com

MCD TRUCKING LLC

smithdews@aol.com

P & K TRUCKING COMPANY

kraykinnard @yahoo.com

SAN FRANCISCO TRANSPORT SERVICES, INC.

yvonne@sftransportservice.com




Arnett, Patricia

From: Amnett, Patrida

Sent: Friday, June 19, 2015 1:57 PM

To: Amett, Patricia

Boc: tkblackburntruckin@att.net'; ‘josie@tdweonstruction.com'; ‘egtimating@tcpros.net’; ‘trafficloops@sbeglobal.net'; ‘trivalleywatertrucks@yahoo.com';

landv@trivalleystriping.com'; ‘odyssevblasting@yahoo.com'; robin@tullvaroup.com'; les@us-concrete.net’; 'nancy@ugeecs.com': 'dora@ynitedtraffic,net';

‘vapeonstructioninc@gmail.com’; joev@valverdeconst.com': 'vida wright@veridicogroup.com': ‘jwalker@watearth.com': 'jenn@weldonworks.com';

‘pawilliams 123@sbcglobal.net'’; jesse@alcaraztransportation.com'’: ‘glsupply@verizon.net'; ‘'mrcalifomia@yahoo.com’; Jim@sanjosetransport.com’;

‘alkcitytrucking10]1@yahoo.com’; 'preet@economytrucking.net’; taniamnn@yahoo.com'; ‘proctortrucking@att. net’; nawicpat@amail.com'; lavern@stitruck.com':

‘iivalleywaterirucks@yahoo,com'; ‘bavertransportationsystemsinc@yahoo.com'; ‘smithdews@ael. com'; Kraykinnard @yaboe. com'; ‘ywonne@sitransportservice, com’
Subject: ADDENDUM NOTICE: Caktrans 05-0T5404 Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Addendum 1 has been issued on this project, and changes some of the bid items.
Please use the link below to download the addendum from Caltrans.

Thank you,

PATTIA

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia Amett@qcinc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realighment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass {Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Pilan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:

Lwww.dot.ca.aov/hg oe/weekly _ads/oe proje

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also avallable at the following site:
http.//www.sba.gov/content/contractors#
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Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




FOLLOW-UP SOLICITATIONS
Bid Reminder

Sent by Email
6/28/2015



ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/28/2015:

ABSL CONSTRUCTION daryl@abslconstruction.com

A CDIKE CO email@acdike.com

AS CONTRACTORS, INC. deni@sti.com

A-1 ORNAMENTAL IRON WORKS, INC. alorniron@sbcglobal.net

A.J. VASCONI GEREAL ENGINEERING aj@ajvasconi.com

ABRASIVE BLASTING SERVICE dianawinn@abrasiveblastingservice.com
ACCURATE SAWCUTTING office@accuratesawcutting.com
ADANTA, INC kimberlypatz@adanta-inc.com

ADH TECHNICAL SERVICES (OPT-IN} pwilde @adhenvironmental.com ALT EMAIL
ADVANCED GEQSOLUTIONS, INC jibaez@advgeosolutions.com
ADVANTAGE EQUIPMENT, LLC tcain@advantagequip.com

ALANIZ CONSTRUCTION COMPANY rosy@alanizpaving.com
ALERT-O-LITE, INC debbieh@ajertolite.com

ALFRED CIVIL ENGINEERING, INC touray@alfredce.com

AMERC INC. amercinc@hotmail.com
AMLAND-CORE kevinphan@amlandcorp-com BAD EMAIL
ANDERSON PAINT STORE, LLC (OPT-IN) andersonpslic@acl.com

APADANA ENGINEERING, INC. apadanal@sbcglobal.net; sopida@sbcglobal.net
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION rita@aramexxgroupinc.com
ARCHITECTURAL UNLIMITED BUILDING CO. RDiaz433@hotmail.com

ASSOCIATED TRAFFIC SAFETY {OPT-IN) adh@adhenvironmental.com

AUSTIN ENTERPRISE paustin@austin-enterprise.com

AZ CONSTRUCTION, INC. america@acefencecompany.com

AZ CONSTRUCTION, INC. KIM@acefencecompany.com

B & E SUPPLY AND EQUIPMENT LLC brenda@supersealandstripe.com

B A CONSTRUCTION, INC. {FKA BA LEASING INC.) hbullock@baincorp.com

B. L. EQUIPMENT RENTAL AND SUPPLY blequipment@aol.com

BAY LINE CUTTING & CORING, INC. juan@baylinecutting.com

BAY MANUFACTURE INCOPORATED dennisdbmi@razzolink.com

BC SCHMIDT CONSTRUCTION, INC. beschmidt@frontiernet.net

BERT W SALAS, INC, bsalaz@bertsalasinc.com

BLACK DIAMOND ASPHALT, INC. aragan@blackdiamondasphalt.com
BLACK GOLD INDUSTRIES Vvillard@bgi1.com

BORG FENCE iulieborg@borgfence.com

BRADLEY TANKS, INC. sbonner@btienvironmental.com
BRAVOQ PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.  bravopacific@hotmait.com
BROOKLYN SWEEPS, INC ticadams @hotmail.com
BROOKWATER, INC. ann@brookwater.com

BUENA VISTA LANDSCAPE, INC b.v.landscape@pacbell.net

BURKE CONSTRUCTION burkebid@gmail.com

BWW & COMPANY b-w-w@live.com




Arnett, Patricia

From: Amnett, Patricia

Sent: Sunday, June 28, 2015 11:51 AM
To: Arnett, Patricia
Bec: K

Subjact:
Attachments:

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you —

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Arnett@qgcinc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving

1



(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control, PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm Is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
i ?20=05-

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:
htto://www.sba.gov/content/contractorsi

2



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel .#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/28/2015:

C2 AERIAL PHOTOGRAFPHY _ {OPT-IN) C2AERIAL@GMAIL.COM

CAL VALLEY CONSTRUCTION, INC. shelleya@calvalleyconstruction.com
CAL-CON PUMPING, LLC jb.calcon@®mac.com

CENTRAL VALLEY ENGINEERING AND SURVEYING info@cveas.com

CHAVEZ FENCE COMPANY cfence@netzerg.net

CODY BUILDERS SUPPLY, INC. metals@codvhuilderssupply.com
COLEMAN CONSTRUCTION teoleman2009@ hotmail.com
COMMUNITY TREE SERVICE, INC communitytreeservice320@gmail.com
CONSTRUCTION AREA SIGNS, INCORPORATED elisa@cas-tc.com
CONSTRUCTION ENGINEERING CONSULTING GROUP {OPT-IN] momina@cecginc.com

CONTECH CONCRETE TECHNIQUES, INC contechg@gmaii.com
CONTRACTOR SERVICES GROUP, iNC. shelli@csg-web.com

COOKS AND SON INC. cooks son@mail.com

CRESIVE ENGINEERING INC cre8iveEngineering@gmail.com
CROOKS TRUCK & EQUIPMENT RENTAL, INC. crookstrucking@sbcglobal.net
DECO PAVE Ferry@DecoPaveCorp.com
DEXTEROUS CONSTRUCTION dextersconstruction2 @hgtmail.com
DILLARD ENVIRONMENTAL SERVICES patriciad@dillardenv.com

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |
DAVEtrucksweep@gmail.com

DOMINGUEZ CONSTRUCTION COMPANY, INC. rsl@dominguezconstr.com
DREAMBUILDER CONSTRUCTION CORP alex.singh@dreambuildercorp.com
E-NOR INNOVATIONS INC. ronnie@enortraffic.com

E. GUINN INC. eguinnS5@gmail.com

EAGLE ENGINEERING AND CONSTRUCTION, INC brooks.curtis@att.net

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
rpendurthi@earmanagement.com

EDISON CONSTRUCTION, INC. eci@lightspeed.net

ERNEST B. DEE ernestdee6@gmail.com
ESWPPP CONSULTANTS LLC eswppp@hotmail.com

EW CONSULTING, INC. elizajane@ ewconsultinginc.net
EXBON DEVELOPMENT, INC. info@exbon.com

EXTREME SAFETY, INC. ExtremeSafety@sbcglobal.net




Arnett, Patricia
L. |

From: Amett, Patricia

Sent: Sunday, June 28, 2015 11:53 AM

To: Amett, Patricia

Bec: 'C2AERIAL@GMAIL.COM': 'shelleva@calvalieyconstruction.com': ‘fr.calcon@mac.com'; ‘info@cyeas.com’; 'cfence@netzero.net's 'metals@codybuilderssupply.comt
tcnlg marn znﬂz@m:m_a_m_unl m W&mmmmw

‘alex,singh@greambuildercorp.com’; ‘ronnig@enortraffic.com'; ‘equinn55@gmail.com'; 'brooks,curtis@att.net’; higearman; m';

‘i@ligh N M@Mmmmwmmmmmm
Subject: BID REMINDER: Caltrans 05-0T5404 Caltrans 05-075404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Attachments: 05-0T5404 Eid Info & Items wAddendum Lodf

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you —

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett
Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Arnett@gcinc.com

www.graniteconstruction.com

- REQUEST FOR QUOTATION -

RANITE STRUCTION COMPANY i kin E quotation

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

1



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0}
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier;' Erosion Control
Netting; Hydromulich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc lron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are avallable on the foﬂowmg Caltrans site:

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

: ntent/contractor.



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? {specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’S ON 6/28/2015:

FANFA, INC.

dbgriffin@fanfainc.com

FAR EAST LANDSCAPE & MAINTENANACE, INC.

fareastmoonl@vyahoo.com

FCS STRIPING, SEALING AND PAVING, INC.

inesseoa ne@fcs-ssg.com

FINE GRADE EQUIPMENT, INC.

judy@finegradeinc.com

FIRST FUEL, INC.

jkaufman@firstfuel.net

FLO-RITE ENGINEERS

floritestorm @gmail.com

toni.medina@att.net

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
G & CEQUIPMENT CORP.

gene@gandccorp.com

G F GARCIA AND SONS, INC

gfgsi@att.net

G. W. PEOPLES CONTRACTING CO., INC.

gwpeoples@aol.com

GATES ENTERPRISES, INC

jgates.gei@gmail.com

GECKO GOLF CONSTRUCTION, INC.

geckogconstruction@gmail.com

GENERAL SUPPLY COMPANY

generalsupply@sbeglobal.net

GLOBAL ROAD SEALING, INC

trila.grsi@yahoo.com

GOLDEN BAY FENCE PLUS IRON WORKS, INC.

GOLDENBAYFENCE@YAHOO.COM

GONZALES, SUAREZ & ASSOCIATES, INC.

dgonzales@gsaeng.com

GREEN VALLEY CONSULTING ENGINEERS

lizelis@gvalley.com

GSJ UTILITY SUPPLY & SERVICE

sandy@gsj-utility.com

HALF MOON BAY GRADING & PAVING

hmbpave@sbcglobal.net

INTERWEST PACIFIC, LTD.

jack@interwestpacific.com

J FRANCIS COMPANY

diana@ifranciscompany.com

J N A BUILDERS, INC.

JNABUILDERSINC@gmail.com

J. MORAGA CONSTRUCTION, INC

jmoraga@flash.net

JARELL HARRIS STRIPING SERVICES

jharrisstripingservices@hotmail.com

K& G CONCRETE INC

keaven@kgconcretepumping.com

K & K CONSTRUCTION SUPPLY, INC

kelly@urataconcrete.com

KR CSAFETY CO. INC.

garyc@®kresafety.com

KAT. EQUIPMENT RENTALS, INC.

katfreight@hotmail.com

KEISH ENVIRONMENTAL

rachael@keish-environmental.com

KERN COUNTY CUSTOM CONCRETE

JerryKCCC@yahoo.com

KIONA LANDSCAPING

egruetzmacherjr@gmail.com

KITCHELL CONSTRUCTION, INC.

kitchellconstruction@gmail.com

KRT MANAGEMENT INC. DEA NORTHSTAR ENVIRONMENTAL REMEDIATION

kathy.tweidt@northstarer.com

KSH TRADING (OPT-IN}

ken@k-rail.com




Arnett, Patricia
L " ]

From: Amett, Patricia

Sent: Sunday, June 28, 2015 12:08 PM
To: Amett, Patricia

Ber: i

Subject:

Attachments:

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you —

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett
Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Arnett inc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

RANITE CONSTRUCTION COMPANY i king DBE guotati on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:

D //WWW.do 2.4 (1] DE/W i d{ e he

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration In obtaining bonds is
also available at the following site:

http://'www.sba.gov/content/contractors#



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE'S ON 6/28/2015:

LA FIRMA INC.

estimating@theswpppfirm.com

LAROC ENVIRONMENTAL

rosanna{@larocenvironmental.com

lupita@iegendfencecorp.com

LEGEND FENCE CORPORATION
LENHARDT ENGINEERING, INC.

cheryl@lenhardtengineering. com

LINDCO, INC

linda@redshift.com

ENA CONCRETE STRUCTURES, INC.

agarcialna@aol.com

LOWERS WELDING & FABRICATION, INC.

ddavis@lowerswelding.com

M J AVILA COMPANY, INC.

brucej@mjavila.com

MACHADQ & SONS CONSTRUCTION, INC

mike@machadoandsons.com

MAG-CON ENGINEERING AND CONSTRUCTION, INC

kcho@mag-coninc.com

MANERI TRAFFIC CONTROL {OPT-IN)

mariamaneri @yahoo.com

MANUFACTURER'S WAREHOUSE

mw@wril91s.com

MARTINI DRILLING CORP.

martinidrilling@®vahoo.com

MASKELL PIPE & SUPPLY INC

s2lmab@ maskellpipe.com

MATRIX RAILWAY CORPORATION

nrivas@matrixrailway.com

MATTOS EQUIPMENT TRANSPORT

r.mattos@sbcgicbal.net

MC CULLOUGH CONSTRUCTION

denamecullough@ meculloughconstructioninc.com

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

vimuniz@charter.net

MORALES CONTRACTING SERVICES

mcs.rexhand @verizon.net

MORAS EQUIPMENT AND CONSTRUCTION, INC.

info@morasequipment.com

MV CONSTRUCTION, INC.

validezO5@gmail.com

NBG CONSTRUCTION SERVICES

2nichols@nbgcs.com

NATURAL INVESTIGATIONS COMPANY, INCORPORATED cindy@naturalinvestigations.com

NEW WEST LANDSCAPING

newwestlandscaping@®yahoo.com

NEWLAND ENTITIES, INC

reervantes@newlandentities.com

NIELSON CONSTRUCTION

dnieison@nielsoning.com

NISH-KO INC. nish-koinc@comcast. NET
NITTA EROSION CONTROL nittagc@gmail.com

NORCAL GENERAL CONSTRUCTION CORP

norcalgeneraiconstruction @yahco.com

NORTH EQUIPMENT

northegu@gmail.com

NUNO IRON & MFG, INC

bpantoja@nunoiron.com-




Arnett, Patricia

From: Amett, Patricia
Sent: Sunday, June 28, 2015 12:18 PM
To: Amett, Patricia
Bee: ‘beth@porticppaint.com’; ‘estimating@theswpopfirm.com': ‘rosanna@larocenvironmental.com’; lupita@legendfencecorp,com's
J!uﬂa_@ﬁ.d.m_@_. _asm_a_e@aalm MMML Jzn&el@;w_la_qm m_me_@mamad_@_m_s_qm. g_mmm

‘anichols@nbgcs.com'; LML@DEIULMEEEJL Mﬂaﬂds&am@vm& 'reervantes@newlandentities,con'; ‘dnielson@nielsoninc.com’; ‘nish-
koinc@comcast.net’; ‘nittaec@gmail.com'; 'norcalgenaralconstruction@yatpo.com': ‘northequ@gmail.com'; 'bpantoja@nungiren.com!
Subject: BID REMINDER Callrans 05- UT5404 Calrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County {BID DATE 7/1/2015)

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you -

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett
Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Arnett@qcinc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTIO MPANY i kin E quotations o

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

1



Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport, Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment, Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm Is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Qg De/W M 3d 0 DI'Q

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed fo participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http://www.sba.gov/content/contractors#



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel #:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL SENT TO THE FOLLOWING DBE’5 ON 6/28/2015:

OLIVAS VALDEZ INC.

folivas@olivasvaldez.com;

jarauz@olivasvaldez.com
OLIVEIRA FENCE, INC.

pam@oliveirafenceinc.com

P. A. WILSON, INC.

pawilsoninc@gmail.com

PACHECO BLVD 76

j:bedi@comcast net

PACIFIC COAST WATER TRUCK SERVICE

getracy@sbeglobal.net

PACIFIC WATER TRUCKS

terry@pacificwatertrucks.com

PATTEN ENERGY ENTERPRISES, INC.

zeke.patten@pattenenergy.com

PC&N CONSTRUCTION, INC

cplum@penconstructionine.com

PROFESSIONAL CONCRETE SAWING INC.

davidscott@gvni.com

PRUNUSKE CHATHAM, INC

liza@pcz.com

QUALITY HYDROSEEDING & RESTORATION

poundstone@live.com

QUANTUM CONSTRUCTION COMPANY

david.soto@gquantumconstructionco.com

R. BROTHERS PAINTING, INC.

diane@rbrothers.com

R. E. SERRANO INC,

ricky@reserrano.com

RD CONSTRUCTION GENERAL ENGINEERING, INC.

rdconst69@netzero.com

RHODES PAINTING & DECORATING, INC

rhodespainting@msn.com

RUBECON BUILDERS INC.

ruben@rubecon.com;

office@rubecon.com
RUSSELL CRESS CO., INC.

rdcress@frontiernet.net

S & L FENCE COMPANY

rcas555@hotmail.com

S KWOK ENGINEERS, iNC.

seng@skwokengineers.com

SAM'S EQUIPMENT & SUPPLIES

samsequipment@comcast.net

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

marvindeanlic@sbcglobal.net

SCHEDULING & INFORMATION SERVICES (OPT-iN)

caro].bolstad@ 1sis.com

SITEWORKS CONSTRUCTION, INC

kdesena@linkzone.com

SM SALES

jpusic@smsalesinc.com

SPIRIT ROAD OILS

jan@spiritroadoils.com

STATEWIDE STRIPES, INC

dawn@statewidestripes.com

STOLOSKI & GONZALEZ, {NC.

mthorn@stoloskigonzalez.com

STORMWATER SPECIALISTS INC

Mary@stormwaterspecialists.com

SUDDEN SAM'S TRUCKING

suddensamsirk@aol.com

SUPERIOR HYDRO-SEEDING

morgan@superiorhydroseeding.net

SUSTAINABLE BUSINESS PARTNERSHIPS, LLC.

dianadehm@yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP

kristina.viado@suulutaag.com




Arnett, Patricia

From: Amett, Patricia

Sent: Sunday, June 28, 2015 12:42 PM
Teo: Amett, Patricia

Bec:

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you -

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonvilie, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042

Patricia. Arnett@gcinc.com
www.graniteconstruction.com

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)
1



Location: Hwy 129 Santa Cruz County near Chittenden Underpass {Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control, PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
{Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier, Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are avaﬂable on the foﬂowing Caltrans site:

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel #:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




ATTACHED IS THE EMAIL 5ENT TO THE FOLLOWING DBE’S ON 6/28/2015:

T K BLACKBURN TRUCKING

tkblackburntruckin@att.net

T1.D.W. CONSTRUCTION, INC

josie @tdwconstruction.com

TRAFFIC CONTROL PROS

estimating@tcpros.net

TRAFFIC LOOPS CRACKFILLING, INC

trafficloops@sbcglobal.net

TRI VALLEY WATER TRUCKS, INC.

trivatleywatertrucks@yahoo.com

TRI-VALLEY CONTRACTING, INC.

landy@trivalleystriping.com

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP odysseyblasting@yahgo.com

TULLY CONSULTING GROUP

robin@tuliygroup.com

U.S. CONCRETE CONSTRUCTION, INC

les@us-concrete.net

UGE & ECS, INC.

nang!@ugeecs.com

UNITED TRAFFIC SERVICES & SUPPLY, INC,

dora@unitedtraffic.net

VAP CONSTRUCTION INC

vapconstructioninc@gmail.com

VALVERDE CONSTRUCTION, INC

joev@valverdeconst.com

VERIDICO GROUP, INC

vida.wright@veridicogroup.com

WATEARTH, INC.

jwalker@watearth.com

WELDON WORKS  {OPT-IN)

jenn @weldonworks.com

WILLIAMS CONCRETE ENGINEERING

pawilliams 123@sbcglobal.net

ALCARAZ TRANSPORTATION, INC

jesse@alcarartransportation.com

G & L SUPPLY, INC,

jsupply@verizon.net

MRB CALIFORNIA ENTERPRISES, INC.

mrhcalifornia@yahoo.com

SAN JOSE TRANSPORT Jim@sanjosetransport.com
ALL CITY TRUCKING alicitytrucking101 @vahoo.com

ECONOMY TRUCKING SERVICES, INC

preet@economytrucking net

LAM TRUCKING

tanlamnn@yahoo.com

PROCTOR TRUCKING

proctortrucking@att.net

STI TRUCKING

nawicpat@gmail.com;

lavern@stitruck.com
TRI VALLEY WATER TRUCKS, INC.

trivalleywatertrucks@yahoo.com

BAUER TRANSPORTATION SYSTEMS INC.

bauertransportaticnsystemsinc@yaho

o.com

MCD TRUCKING LLC

smithdews@aol.com

P & K TRUCKING COMPANY

kraykinnard @yahoo.com

SAN FRANCISCO TRANSPORT SERVICES, INC.

vvonne@;ftransgonservice.com




Arnett, Patricia

From: Amett, Patricia

Sent: Sunday, June 28, 2015 1:01 PM
To: Amett, Patricia

Bex: !

Subject:

Attachmaents:

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you —

Our estimator information is below if you have questions.

Hope to hear from youl!

Thank you,

PATTI A

Patricia Amett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042
Patricia.Amett inc.com
www.grani nstruction.corn

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTIO PANY i kin E quotations on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

1




Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; lirigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection,;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Calfrans site:

JIWWW,.dO 2. 0OV * YN gy . D Q&

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this coniract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information
regarding assistance from the US Small Business Administration in obtaining bonds is
also available at the following site:

http://www.sba.gov/content/contractors#



Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




DBE RESPONSES
Other than Quotes



Arnett, Patricia

From: andersonpsllc@aol.com

Sent: Tuesday, June 16, 2015 7:35 AM

To: Arnett, Patricia

Subject: Re: BID INVITE: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID
DATE 7/1/2015)

AndersonPaint Store, LLC

Phone! 248-667 8059; Email: andersonpslic@aol.com
18429 W. Eight Mile Rd.
Detroit, Michigan 48219
www.andersonpaintstore.com
Code 424950/ 444120

Heilo, | am Marcus Anderson, certified Disadvantaged Business Enterprise
Located in Detroit, Michigan, as Anderson Paint Store, LLC.

I would like to make contact with you or a representative of your entity to discuss how | can provide you with a quote.

Company credit equivalent that receive 60 percent of the value of the items supplies.
In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following:
QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)

You can bill for paint supplies that you have in storage or on site
APS,LLC is certified in ali of these States listed

Arizona # 20120665

Califomia # 39901

District of Columbia # 11-02-02N
Fliorida

lllinois

Michigan # TP3R

Missouri

Atlanta Georgia # 2AN372
State of Washington # D3M0023753
Hawaii # 10-3160

Kansas

Nevada# NV01284UCPN

Ohio

Tennessee

Texas # VN23523

Maryiand DOT # 15-148

New Mexico

New York

Import/Export Canada



Under 444120/ 424950

Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control

Thermoplastic Pavement Marking
Traffic Marking Paint
Concrete Surface Sealer
Interior& Exterior, Paints
Bridge Paint,
Tunnel Paint
High Speed Rail Paint

Thank You

Marcus Anderson

-

——~0riginal Message-—---

From: Arnett, Patricia <Patricia. Amett@gcinc.com> To.

Amett, Patricia <Patricia. Arnett@gcinc.com> Sent:

Monday, June 15, 2015 3:23 PM

Subject: BID INVITE: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)
Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Ownerl/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;
Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;
SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control

Netting; Hydromulch;
2



Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; irrigation & Materials;
Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier,;

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
1 ?2a=05-
0T5404GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please aiso let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or suppiies needed to participate in this contract.

Granite Construction wiil assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Smaii Business Administration in obtaining bonds is also avaiiable
at the following site:

httowww.sha.govicontent/contractors#

Thank you!

To Reply by FAX please print an mpl he following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO

Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
3




indicate if you need us to contact you):



Arnett, Patricia

From: Jane Etherington <jane@dillardenv.com>

Sent: Tuesday, June 16, 2015 8:21 AM

To: Amett, Patricia

Subject: Fw: Fwd: BID INVITE: Caltrans 05-0T5404 Hwy 129 Realignment
Attachments: image002.png; image002.png; image003.png; image004.png; image005.jpg;

image006.png; image007 jpg; image001.jpg; 05-0T5404 Bid Items.pdf

Dillard Environmental will not be bidding on this project.
Thank you for the opportunity.
Jane

Jane Etherington

Dillard Trucking, Inc.

dba Dillard Environmental Services
PO Box 579

Byron, CA 94514

Phone: (925)}634-6850

Fax: (925)634-0874

Email: Jane(@dillardenv.com

-—--- Forwarded Message —--

From: Patricia Dillard <patriciad@dillardenv.com>

To: "Jane@dillardenv.com” <Jane@dillardenv.com>

Sent: Monday, June 15, 2015 3:26 PM

Subject: Fwd: BID INVITE: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Sent from my iPhone

Begin forwarded message:

From: "Amett, Patricia" <Patricia.Arnett@gcinc.com>

Date: Monday, June 15, 2015 3:26 PM

To: "Amett, Patricia” <Patricia. Arn inc.com

Subject: BID INVITE: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz
County (BID DATE 7/1/2015)

www.graniteconstruction.com



Arnett, Patricia

From:
Sent:
To:
Subject:

Hello,

Austin Estimating <estimating@austin-enterprise.com>

Monday, June 29, 2015 2:33 PM

Arnett, Patricia

Re: BID REMINDER: Caltrans 05-0T5404 Hwy 129 Realignment AUSTIN ESTIMATING

We won't be bidding on this project.

On Mon, Jun 29, 2015 at 2:29 PM, Arnett, Patricia <Patricia. Arnett@gcinc.com> wrote:

To Debbie:

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.

We would appreciate a quote from you — including Cold Plane, grinding, and rumble strip if

you can.

Our estimator information is below if you have questions.

Hope to hear from you!
Thank you,

PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonvllle, CA 95076

Direct 831-763-5516 Ext. 15516

Fax 831-761-1042

Patricia. Arneti@gcinc.com

www.graniteconstruction.com




- REQUEST FOR QUOTATION -

GRANITE CONSTRUCTION COMPANY is seekinq DBE quotations on
the following project:

Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)
Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans

Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;

Barricades; Temporary Crash Cushion Module;

Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

2



SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;

Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control

Netting; Hydromuich;

Soil Amendment;, Compost Materials and/or placement; Planting; Plant Establishment; Root

Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope

Protection;

RSP Fabric; Misc lron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

Concrete Structures;
Vegetation Control Concrete; Concrete Barrier,

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

Granite Construction will break down items of work fo facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:

http://www.dot.ca.qov/hg/esc/oe/weekly ads/oe project.php?q=05-0T5404

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054

Estimator: Clarence Sakoda
3



Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.

information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:

http://www.sba.qgov/content/contractors#

Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:

Will you be bidding this project? YES NO



Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
. Indicate if you need us to contact you):

Debbie Lonon
Estimating

Austin Enterprise
661-589-1001 Office
661-589-9904 Fax

This message may content confidential and / or privileged information. If you are not the addressee or
authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this
message or any information herein. If you have received this message in error, please advise the sender
immediately by reply email and delete this message.



Arnett, Patricia

From: First Fuel, Inc. <jkaufman@firstfuel.net>

Sent: Monday, June 29, 2015 6:38 AM

To: Arnett, Patricia

Subject: Re: BID REMINDER: Caltrans 05-0T5404 Hwy 129 Realignment, FIRST FUEL

First Fuel is not bidding. Thanks very much.
Sent from my iPhone

On Jun 28, 2015, at 3:18 PM, Arett, Patricia <Patricia. Amneti@gcinc.com> wrote:

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at
2pm.

We would appreciate a quote from you —

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Armnett
<image002.png>

Estimating Assistant

Monterey Bay Area
<image002.png>

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042
Patricia.Amett@gcinc.com

www.graniteconstruction.com
GRANITE

<image004.png> <image005.jpg>
<image007 .jpg>

- REQUEST FOR QUOTATION -

<image001.jpg>

GRANITE CONSTRUCTION COMPANY is seekingq DBE
quotations on the followinq project:

1



Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)

Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile
9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic
Control; PCMS Rental; Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate
Gate; Channelizer (Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water
Annual Report;

Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion
Control Netting; Hydromulch;

Soil Amendment; Compost Materials and/or piacement; Planting; Plant
Establishment; Root Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC
Dike; Place HMA (misc); Tack Coat; Striping & Marking; Striping Removals;
Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock
Slope Protection;

RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete
Materials; Concrete Structures;
Vegetation Control Concrete; Concrete Barrier,
Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested
In bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
http.//www.dot.ca.gov/hg/esc/oe/weekly ads/oe project.php?q=05-0T5404

(1 ADDENDUM has been issued}

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090
2



Please also et us know if you need assistance with obtaining adequate insurance, or with any
other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in
obtaining bonds is also available at the following site:
htip://www.sba.gov/content/contractors#

Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):

<05-0T5404 Bid Info & Ttems wAddendum !.pdf>



Arnett, Patricia

From: Superior Hydroseeding <morgan@supericrhydroseeding.net>

Sent: Monday, June 29, 2015 9:31 AM

To: Arnett, Patricia

Subject: Re: BID REMINDER: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID
DATE 7/1/2015)

Our quote will go out tomorrow 6/30 to meet the 7/1 bid date.

Thank you,

Morgan Kost

Superior Hydroseeding, Inc.

250 W. Riverside Drive
Watsonville, CA 95076

(831) 763-1811 FAX-2023 Ext0

From: "Arnett, Patricia” <Patricia. Amett@gcinc.com>

To: "Arnett, Patricia" <Patricia. Amett@gcinc.com>

Sent: Sunday, June 28, 2015 12:42 PM

Subject: BID REMINDER: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Good morning —

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you -

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042




Patricia. Amett@gcinc.com

[www. graniteconstruction com

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving
(Contract No. 05-0T5404)
Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0})
Bid Date/Time: July 1, 2015 @ 2:00pm

Owner/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;

Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromuich;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA {misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc tron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;

Concrete Structures;



Vegetation Control Concrete; Concrete Barrier;
Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
http.//www.dot.ca.qgov/hg/esc/oe/weekly ads/oe project.php?q=05-0T5404

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090
Piease also let us know if you need assistance with obtaining adequate insurance, or with any cther equipment
or supplies needed to participate in this contract,

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:

http://www.sba.qov/content/contractors#

Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or indicate if you need us
to contact you):




Arnett, Patricia
L ... ]

From: Kristina Viado <kristina viado@suulutaag.com>

Sent: Monday, June 29, 2015 8:26 AM

To: Arnett, Patricia

Subject: RE: BID REMINDER: Caltrans 05-075404 Hwy 129 Realignment, SUULUTAAQ

Good Morning Patti,
We will not be submitting a quote for this project. Good Luckl

Thank you,

Krisiina Viado-

Pre-Construction Marketing Manager
Suulutaagq, Inc.

110 Railroad Avenue, Suite A

Suisun City, CA 94585
(0)707.427.3209 (F)707.419.4851

Confidentiality Notice: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged
Infermation. Any unauthorized review, copy, use, disclosure, or distribution is STRICTLY prohibited. # you are not the intended recipient, please contact the
sender by reply e-mail and destroy all copies of the original message.

please consider the environment before printing this e-mail

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com)

Sent: Sunday, June 28, 2015 12:42 PM

To: Amett, Patricia

Subject: BID REMINDER: Caltrans 05-0T5404 Hwy 129 Realignment , Santa Cruz County (BID DATE 7/1/2015)

Good morning --

This is just a reminder that this Monterey County project is bidding tomorrow at 2pm.
We would appreciate a quote from you —

Our estimator information is below if you have questions.

Hope to hear from you!

Thank you,

PATTI A

Patricia Arnett

Estimating Assistant
Monterey Bay Area

580 West Beach Street
Watsonville, CA 95076

Direct 831-763-5516 Ext. 15516
Fax 831-761-1042
Patricia.Arneti@gcinc.com
www.graniteconstruction.com




- REQUEST FOR QUOTATION -

GRANTE

GRANITE CONSTRUCTION COMPANY is seekinqg DBE quotations on

the following project:
Hwy 129 Realignment & HMA Paving

(Contract No. 05-0T5404)
Location: Hwy 129 Santa Cruz County near Chittenden Underpass (Post Mile 9.5/10.0)
Bid Date/Time: July 1, 2015 @ 2:00pm
Ownerl/lssuing Agent: Caltrans
Engineer's Estimate: $4,900,000

The available areas of work include, but are not limited to:

Construction Area Signs; Roadside Signs; Retroreflective Sheeting; Traffic Control; PCMS Rental;

Barricades; Temporary Crash Cushion Module;
Temporary K Railing; K Railing Rental and/or Transport; Fencing; Relocate Gate; Channelizer
(Surface Mounted); Guard Railing;

SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm Water Annual Report;
Temporary Erosion Control; Hydraulic Mulch; Fiber Rolls; Sediment Barrier; Erosion Control
Netting; Hydromulch;

Soil Amendment; Compost Materials and/or placement; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials;

Street Sweeping; Cold Plane AC Pavement; Grinding; Ground-in Rumble Strip; AC Dike; Place
HMA (misc); Tack Coat; Striping & Marking; Striping Removals;

Clearing & Grubbing; Roadway Excavation; Pipe Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Treated Wood Waste; Incorporate Materials; Concrete Materials;
Concrete Structures;

Vegetation Control Concrete; Concrete Barrier,

Trucking; Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals.
2



Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.

Bid Documents are available on the following Caltrans site:
http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe project.php?q=05-0T5404

(1 ADDENDUM has been issued)

GRANITE CONSTRUCTION COMPANY
715 Comstock Street, Santa Clara CA 95054
Estimator: Clarence Sakoda
Tel: (408) 327-7000
Fax: (408) 327-7090

Please also let us know if you need assistance with abtaining adequate insurance, or with any other equipment
or supplies needed to particlpate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
http://www.sbha.gov/content/contractors#

Thank you!

To Reply by FAX please print and complete the following:

PLEASE RESPOND AND FAX BACK TO 831-761-1042:

Your Company:

Contact Person: Tel.#:
Will you be bidding this project? YES NO
Which portion of work?

Do you need any additional information or assistance from us? (specify below, or
indicate if you need us to contact you):




SECTION 5

Comparison / Documentation of Quotes
Reasons Behind any Rejected DBEs



Section 5

Quotes Received for Advertised Items

Listed DBE Quote Price
Item of Work (Y/N) (Y/N) Amount Difference

Construction Area Signs

KRC Safety Company YES YES $16,452 |
HAssoclated Traffic Safety* NO YES $10,500 (5,952)1
[Bay Area Traffic Solutions NO NO $11,370 (5,082)f
Estatewlde Safety NO NO $12,500 (3,952)}

Farwest Safety NO NO $14,300 (2,152)}

**Reason: Chose a DBE with overall cheaper package

Roadside Signs; Retroreflective Sheeting; Guard Railings & Barriers

IKRC Safety Company YES YES $20,153
lAssociated Traffic Safety** NO YES N/Al (incomplete)
I**Reason: Chose a DBE with more complete package

Flash Traffic NO YES 500 i

§KRC Safety NO YES $1,000
ﬂlteason: Met goal using other items; Granite will self-perform.

SWPPP
Alfred Civil Engineering |

Metal Beam Guard Rall; Treated Wood Waste

PC&N Construction YES YES $87,308
IFrank Medina General Engineering*** NO YES $130,761 43,453
I*** Reason: Listed another DBE with a lower price

Iltclocah Gate; Fendn!

fOliveira Fence | YES

Street Sweeping
Dave Trucking & Sweeping**** | No | Yes | (rates) |
kkkReason: Met goal using other items

Cold Plane AC Pavement; Grinding l
ABSL Construction | YEs | YEs | $8,600|

%c Dike

HAC Dike Company | ves | YEs |  $4,380]

|

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

Section 5 - Quote Comparisons Page 1of 2



Listed

Quote
Amount

Price
Difference

Item of Work
Landscaping

Lonestar Landscape YES YES $48,189 |
IKCI Environmental NO NO $17,849 (30,340}
”* '

Lonestar Landscape YES YES $215,432
Marina Landscape NO NO $175,084 {40,348)
lsuperior Hydroseeding * NO YES $279,693 64,261
ﬂ* Reason: Listed another DBE with a lower price I
[Striping & Marking; Striping Removals
ISuper Seal & Stripe | ves | vYEs | $36,426)

h!t {Broken down to Asphalt Oil)
iDragon Material Transport | NA | YES | $57,375]
YES | $60,000|

$5,554]

BC Schmidt Construction***** I NA ] ves |

&k x*Reason: Met goal using other items

affic Control; Clearing & Grubbing; Roadway Excavation; Ground-in Rumble Strip;

Place HMA (misc); Tack Coat; Pipe Materials; Underground; Rock Slope Protection;

Misc Iron & Steel; Concrete Barrier; Trucking; Equipment Rental or Transport

For the above advertised items, either no DBE quotes were received or Granite elected
self-perform for less because we met the goal with other DBEs.

I

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

Section 5 - Quote Comparisons Page 2 of 2



QUOTES
Rejected for KRC Safety



e ] T e e i ]

DURATION PAGES STATUS
REHOTE CSID 68 3 Recelved

TIME RECEIVED

July 1, 2015 9;57:22 aM POT
lof3
BAY AREA TRAFFIC SOLUTIONS
251 Opportunity 5t Quote#; 8098
Sacramento, Ca. 95833
N Estimator Chad Lodel 916-533-6485 MINORITY BUSINESS
! 7/1/15
/) 0 s o MBE # 37233
RA&, Route 129, Santa Cruz County CA License # 917034
(/A" ATTN: Estimator
4 Construction Area Signs $11,370.00 /LS.
C.AS. Install, Plan Sheets 39, 41 & Project Funding Signs ONLY 57 @ $11,370.00
(All sign locations to be marked for USA by others prior to B.AT.5. arrival ofN bsita)
{All Signs stages installed in 1 Move-in, additional move-in or BATS USA mark $1200.00 each)
(contractor responsible for covering or uncovering signs as needed)
37|Remove Roadside Sign 8 @ 200 each $1,600.00
42|Relocate roadside Sign 4 @ 250 each $1,000,00
5{Traffic Control: Flagging $1,250.00 /8HR
includes 2 men, truck, cones and signs per caltrans standard plan T13
Does not include rumble strips. Add $300/shift for rumble strips
Does not include light towers. Add $150/shift for Light Tower (required for night work)
Includes 8 hours on site time {Monday thru Friday}
Traffic Control: Lane Closures $1,250.00 /8HR

Includes 2 men, truck, cones and signs and arrow boards (2) per caltrans standard plan T10
Includes 8 hours on site time {Monday thru Friday) (no attinuator vehicie)
Add $100.00 for each additional arrow board

Impact attinuator Vehice with Driver $850.00 /8HR

Overtime is $100.00 per hour per man

Daily minimum per crew charge is $875.00, after 4 hours, the full day rate will be applied
Time begins When the first cone or sign is set, and ends when the ast cone or sign is removed
Travel Fime and Mobilization is included in the above quoted prices

Multiply above rates by 1.4 for Saturday work

Multiply above rates by 1.7 for Sunday and Union Holiday work

6{Type il Barricade (Duration Of project) $60.00 / each
9] Channelizer (surface mounted) $20.00 / each

11/P.C.M.S. {Portable Changeable Message Sign)  (Each)
Day: $190.00 Week: $550.00 Month: $950.00 Delivery or Removal: $100.00

Optional Equipment:

. IMarkers for K-Rail $.50 JEA
(2 reflectlve markers Installed for every 20 linear feet of K-Rail}



- |S.L.E.D, Water Filled Crash Cusion

TL-3 (does not include water or install)
SLED installation and removal with water {includes delivery}

SLED installation and removal without water (includes delivery)

Name:

Date:

20f3

1Day 1Week | 1 Month
$60 $275 $950

$900/EA or $800 for 2 or more systems
$800/ EA or $700 for 2 or more systems

Title:

PO #:

Signature:




30of3

BAY AREA TRAFFIC SOLUTIONS

251 Qpportunity St Quote #: 8098
Sacramento, Ca. 95833 Co
Estimator Chad Lodel 916-533-6485 " [MINORITY BUSINESS
- 7/1/15
05-0T5404 MBE # 37233
CAL TRANS, Route 129, Santa Cruz County CA Lcense # 917034

ATTN: Estimator

This quote shall remain vatid for 30 days past the posted date. After 30 days, please cal! to confirm
prices, as a 5% per year increase may be applied

- Aminimum of 48 hour notice shall be given prior to any move in

~ If job exceeds posted working days, BATS reserves the rights to adjust rates accordingly

- Rumbie Strips are not included in base flagging operations.

- BATS shall not accept any charges or back charges Al change orders must be submitted In writing

- BATS shall fully indemnify Contractor for any liability arlsing out of BATS. work or products, but only to
the extent of BATS liabllity and not that of anyone else, BATS maintains Insurance coverage that meets
or exceeds Caltrans standards.

- Contractar shall be llabie for any and all Lost, Stolen, or Damaged equipment in Contractors care

- In the event there Is any issue or concern with respect to work done by BATS, contractor shall notify
BATS and give BATS the first opportunity to correct the said arror

- Unless agreed upon in writing, no retention shall be held for work done by BATS

- Above prices are rates, and will vary based upon the nature and duration of the contractors work.
Final billing will be based upon these factors '

~ If contractor has any questions or requires any clarification, call the estimator prior to work

- Per diem rate of $80.00 per man will apply as needed

- BATS Shall be pald a penalty of 29% for all late payments as required by the pubiie contract code
- Jobs under $10,000.00 will be placed on Purchase order

- Bid items may be split with written (email) permission from estimator

- Construction Area Signs include one mobilization per stage, additional mobilizations $1,275.00 each. .
Covered if needed at instalation, Contractor to uncaver and cover if needed.
Additional sligns required due to damage, theft, or plan inadequacies will be billed as extra work.

- Qirect ail Payments and Contracts to the Fremont Office: 44800 industrial Rd. Fremont Ca., 94538



TIME RECEIVED REMOTE CSID DURATION  PAGES STATUS

“"June 30, 2015 4:26:56 PM PDT 8059295786 196 4 Receijved
From:Satewide Traffic Safety 8059295786  08/30/2015 16:20  #922 P.001/004
Proposal/Quote =
Statewide - Nipomo . Bip DaTE: 07/01/15 A
TRAFFIC SAFETY & SIGNS - Liconse # 9755185 0\ cr nFoO © N
522 Lindon Lane 05-0T5404 0; :
Nipomo, CA 83444 T \
Ph (805) 929-5070 PROPOSAL: 105607 o '
Fax (805) 929-5786 ESTIMATOR . b )
DIR 100000 1 04 v sayboct 1f; |, 1T,
CLIENT: EST PROJECT: gﬂ ?’ 5-03
ESTIMATING DEPARTMENT REALIGN ROADWAY \‘-/
05-SCR-129-6.5/10.0
CHITTENDEN, CA 24, ”ﬁ(ﬂ
ITEM # DESGRIPTION QUANTITY PRICE AMOUNT

Proposal General Notes:
THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

ITEMS 37,42,78-80,96-99 MUST GO TOGETHER

004 CONSTRUCTION AREA SIGNS 1LS 12500.00/LS 12,500.00
SPECIFICATIONS:
FURNISH, INSTALL & REMOVE TO REMAIN THE PROPERTY OF STSSINC
INCLUSIONS:

SIGNS PER SHEET CS-1,MiQ-1,THQ-1
_ 2EA TYPE | PROJECT SIGN

005 TRAFFIC CONTROL SYSTEM

(SEE ATTACHMENT FOR RATES) e
006  TYPE lll BARRICADE 13 EA 55.000 /EA 715.00
SPECIFICATIONS:
MUST GO WITH ITEM 4
005  CHANNELIZER (SURF MTD) 37 EA 38.000/EA 1,406.00
SPECIFICATIONS:

FURNISH & INSTALL, CONTRACTOR TO MAINTAIN
MUST GO WITH ITEM 13

011 PORTABLE CHANGEABLE MESSAGE SIGN

(SEE ATTACHMENT FOR RATES)
013 TEMPORARY CRASH CUSHION MODULE 44 EA 175.000/EA 7,700.00
037 REMOVE ROADSIDE SIGN 8 EA 90.000/EA 720.00
042 RELOCATE ROADSIDE SIGN 4 EA 275.000/EA 1,100.00

078 ROADSIDE SIGN - ONE POST 4 EA 295.000/EA 1,180.00




Fram:Satewide Traffic Safety 8059295786 06/30/2015 16:21 #3922 P.002/004

ggg;'s‘:g: INFO Proposai/Quote Page 2
105607 06/30/15

E_EM # DESCBIPTION QUANTITY PR!CI; . ANMOUNT
079 FURNISH SINGLE SHEET ALUMINUM SIGN 44 SF 14.500/SF £38.00

(0.080"-UNFRAMED)FOR RETROREFLECTIVE

SHEETING (TYPE Xi)

SPECIFICATIONS:

INCLUDES SALES TAX, DOES NOT INCLUDE DELIVERY OR INSTALLATION

080 FURNISH SINGLE SHEET ALUMINUM SIGN 44 SF 6.200/SF 272.80

(0.125"-UNFRAMED)

BPECIFICATIONS:

INCLUDES SALES TAX, DOES NOT INCLUDE INSTALLATION OR DELIVERY
095 DELINEATOR {CLASS 1) 18 EA 55.000/EA 990.00
096 MILEPOST MARKER 2EA 55.000/EA 110.00
097 GUARD RAILING DELINEATOR 12 EA 27.000/EA 324.00
098 OBJECT MARKER (TYPE P) 10 EA 85.000/EA 850.00
099 OBJECT MARKER (TYPE L-1) 18 EA 55.000/EA 990.00
TOTAL BID: $29,495.80

Signed:
Dated:

Title:




From:Satewide Traffic Safety 8059295786 06/30/2015 16:21 #922 P.003/004

Proposal/Quote Page 3
Statewids Traffic Salety & Signs  Bid Date: 7/1/2015
License # 975518 Contract Info:
522 Lindon Lane 05-0T5404
T0: Estimating Dept. Nipomo, CA 53444 05-5CR-129-9.5/10.0
PHONE: Ph (BD5)929-5070 Proposal: 105607
FAX/EMAIL: Fax {805} 929-5788 Estimalor : Stacy Moldt
SIGNED: DIR PW Reg. #: 1000001109 Exp. 6/30/16

DATE:
T TRAFFICCONTROLSYSTEM TS A TOUR () FOUR MINIMUM CHARGE AT 70% OF RATES.

FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES DAY OR NIGHT
1 LANE, 1 PIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN *$1,350.00/8hr
Inciudes two (2) standard ramp closures

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN ** *$900.00/8hr
Connector/Ramp closure with Detour during lane closure *$150.00/each
Additional lanes, ramps and/or miles *$50.00/each
Additional TC Truck (no equipment) *$225.00/shift
Additional TC Tech *$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER $850.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / INCLUDES Rumble Strips *$1,600.00/8hr
FLAGGING - 2 MEN / NIGHT (7-13) / INCLUDES Rumbile Strips *$1,650.00/8hr

NIGHT flagging includes two light sources

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR  'IMPACT ATTENUATDR VEHICLE'
** Contractor to supply "qualified” help if needed for set up and pick up.

Overtime is $95.00/8 - 12hr/man; Doubletime $115.00/hr over 12 hr/man

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4 SUNDAY CLOSURES MULTIPLY 8Y 1.7

Tirme begins upon arrival at job site, Rates include travel time up to one (1) hour from any STSSI branch location,
Additicnal travel time will be charged at $30.00 per 1/2 hour/man, each direction,

NO () 1 I

IMPACT ATTENUATCR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day. $1,200.00/1 week, $3,000.00/4 weeks; $150.00 delivery & $150.00 pickup each.
(Surcharge $0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
$15000/day, $400.00/1 week, $1,000.00/4 weeks, $1.00.00 delivery & $100.00 pickup each.
"DAY" rate is applied if STSSI tech maintains PCMS boards

Arcata Bakersfisid Fairfald Fresno Garden Growe Las Vegas Nipomo Poway Redding Sacramefito San lose
078156917 661-834-5324 707-264-995 555.281-2500 714-468-1919 702-318-7035 285-928-5070 8545797297  S30.232-8023 P16:452-4835 408-993-9770




From:Satewide Traffic Safety 8059295786 06/30/2015 16:22 #922 P.004/004

rroposal/iFrovisions Page 4
g : : g Statewide Traffic Sefety & Signs  Bid Date: 7/1/2015
al License # 975518 Contract info:
TRAFFIC SAFETY IGNS 522 Lindon Lane 05-0T5404

70: Estimating Dept. Nipomo, CA 93444 05-5CR-129-9.5/10.0

FHONE: Ph (805)925—-5070 Proposal: 105607
FAX/EMAIL: Fax (BO5) 29-5786 Estimator : Stacy Moldt

SIGNED: DIR PW Reg, #: 1000001109 Exp, 6/30/18

DATE:

- A signed contract and 15 working days notice must be given prlor to any rove in. This guote shall remain valid for 30 days from date of actual bid opening,
unless otherwise agreed upon. PAYMENT TERMS ARE - 100%, NET 30unless ctherwisa agreed upon.

- Uniess stated on the quote, all permits and associeted fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.

" Lump sum ftams are basad on “working days” isted in the Special Provisions or working days bid for this project. Additional compensation (standard rental
rates) wilt be appiied if working days are exceeded.

- Standards for 5 day work shift must be established prior fo Statewide Traffic Safety and Signs, Inc, starting work an the project.

- Rantal equipment fumished and instafled by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety end
Signs, Inc. with out prior approval,

- Installed crash array barreis relocated by Contractor shell be paid for at Rem price o new rentai period of $2.00 a day per bermel.

- All Construction Area Signs to be installed at one tima o7 in stages and covered If needed at installation. Contractor to uncover and recover If needed.

- Construction Area Signs include one mobilization per stage, additional mobilizatiors $1,500.00 sach, unless negoliated prior to work. AddRional signs
required due to damaga, thaft, or plan inadequacies will be bliled as extra work,

- Traffic Control not included in mstafiation, remova), or repair of any itam. Stand-by time charged at $175.00/hr.

- Portabile equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is Hiable for loss and or damaged equpment,
Baricades do nol includa fiashing lights or sign panels unless otherwise noted. Pailets are not inciuded with crash cushions.

- Contracior is llable for lost or damaged equipment removed or rejocated by Contractor's forces.

- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed 1o In writing pricr to work baginning.

- Statewide Traffic Safety and Signs, inc. shall fuly indemnify Contractor for any lability arising out of Statewde Treffic Safety and Signs, Inc. work of progucts,
but only to the extent of Statewide Traffic Safety and Signs, Inc. liabifity and not that of anyone else, Siatewide Treffic Safety and Signs, Inc. maintains
insurance coverage for thair work hereunder, including $2,000,000,00 Products — Comp/OP Agg and a 10/93 Additional Insured Endorsement

- If there are any issues or concems regarding Stalewide Traffic Safely and Signs, Inc. products or work, Contractor ahali promptly notify and give Statswide
Traffic Safety and Signs, inc. first opportunity to correct any such problems.

- All sign and marker location / mark-out to be done prior to Statewide Traffic Safety and Signs, inc. starting work. If necessary, Statewide Traffic Safety and
Signs, Inc. will assist project inspector with location / mark-out. Statewide Traffic Safety and Signs, Inc. will mark out its own work area for USA if necessary,
but Is not responsibla for damage to underground facilities not shown on plans or not marked out by othar agencies.

- Bign panels for roadside sign items am supplled by others unless purchased through bid Hems of this quotation. Roadside sign panels will ot be received by
Statewide Traflic Safety end Signs, Inc. earfler than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign
panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

- Permanant sign and marker instafigtion: maximum mave-ins: ONE (1) . Additional move-ins $1,500.00 sach, unless negotiated prior io wark. 45 working days
notice for metal post orders. Mounting hardware supplied to, and instalied by Contractor.

"~ “Removal, ralocate, and reset ifems are 10 be completad in whole per tha Special Provisions for the projact, and completad . ONE (1) move-in. Additional

move-ins $1,500.00 each, unless negotiated prior to work,

" ~'Sign installabion does not inciud coring or breaking.
~"Ali change order work must be approved by agency / owner prior io work being performed by Statewkie Traffic Satety and Signs, Inc.
" Acceptance of 1his quote is acceptance of these provisions, which shall pravai ff in conflict with any other documents. T T

"~ No retention s fo be held an Traffic Gontrol and Equipment Rental, TrommTm o mm e

Arcate Bakessfield Falrfaeld Fresno Garden Grove Las Veges Nipomo Poway Redding Sacramento San lote
107-825-6427 £51.834-5324 707864098 4592918500 7a4-468-1019 701-318-7035 "3-529-5070 958-679-7742  530-272-8013 916-452-4855 AD5-993-97 70



1Mt KELELVED KEMUIE UHLD LUKA T LUN FALLD blAIt:lb
June 26, 2015 1:52:39 PM PDT 12093399876 71 1 Received
JUN/26/2015/FR] 01:55 P¥  FARWEST SAFETY INC FAX No. 12093399876 P. 001/001
FARWEST SAFETY, INC. PHONE (20%) 339-8085
226 N. MAIN STREET FAX (209) 339-9879
LODI, CA 95240
FAX TRANSMITTAL BID DATE: 115
*!*tﬁBm QUOTA'I‘ION*I.**
THE FOLLOWING QUOTATION IS FOR THE CALTRANE PROJECT #: 05-0TS40d /‘7
05-Scr-129-9,5/18.0 ' $
[ITEM# | DESCRIPTION [ UNIT Q1Y UNIT PRICE TOFAL | &DO
4  Comstraction Aren Signs LS H 14,300.00 / Lf
5 Traffic Control Sysiem (See Below) LS $ - 4
6§  Type Il Bamicade EA 13 5 6000 $ 780.00
9 Channelizer (Surface Mounted) EA 37 H 3500 § 1,293.00
11 PCMS - $150/Dxy, $500/Week, §1,000/ Month LS s ) q L(O 8561
13 Temporary Crash Cashion Madule EA 44 5 17500 § 770006 .
37 Remove Roadside Sign EA 8 § 10000 § 800.00 /
42 Relocate Rosdside Sign EA 4 5 20000 $ 800.00 ( e
78 Roadside Sign - One Post EA 4 S 45000 S 180060
79  Forsteh Single Sheet Alumimaun Stgn: (0450" Unframed) SQFT 44 S 1500 § 660.00
for Retrorefisetive Sheeting (Type XI) ﬁ 5\ [E‘i
80  Retrorefective Sheeting (Type XI) SQFT #4 600 $ 264.00 { ’
#%  Delinestor (Class 1) EA 3 § 4000 § 720,00
96 MNepest Marker EA 2§ 5000 § 104.00
97  Guard Railing Delineator EA 12§ 3500 § 42000
98 Object Marker (Type F) EA 16 S 6000 § 660,00
83 Object Marker (Type L-1) EA 18 S 5000 § 200.00
TOTAL BID PRICE $__31139.%0
TRAFFIC CONTROL QTY UNIT __ PRKCE
2 Fingmen (1-13) Ezciudes Transverse Rusmibie Strip 1 PerShR §  1,500.00
2 Fiagmen (T-13) ficiades Tranaverse Rumble Strip 1 TerShR S 1,700.00
Additional Person (I Requested) 1 Eaxch § 60000
Overtiae 1 PMH S 9000
Alterurator Truck (Opersted) 1 PerSHRS 980.00
Pilot Car 1 PerShit § 86060

Comtraclor to pravide rellef for fiaggers hunch period, or pay applicable overtime,

1 THIS QUOTATICN TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and aign locations marked out 10 working days to schadule work.
3 Bid price includes 2 move in and or § move in per esch stage of work (stages per plans & specy ).
4 Avw additional move in will be billed at § 900 per occurrence,
5 Temporary itens include FURNISH, INSTALIATION, and REMOVAL unless otherwise indicated (exchude raintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signa For Siage Work Unless Shown On Plans)
& Contractor to pay force aecount for sy costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed ot $100.00 each, rental equipment is subject ko availability.
8 Signe 1o be covered with black visgueen prior to installation only.(Uncovering xchided) Post dotes on information sians when installed only.
9 Exchsde all permits staking request, record drawings, & as builts unlesz otherwise noted.
19 Exchude any asphak or concrete removal/paiching.
11 Exchude any siges not shown on contract plans for const. signs and or traffic handling
12 Exrtude any inscrance requircments in excess of Caltrans Standard Specifications (exclude any Railrond reguireroents).
Farwest Safety Inc. shal] fully indernify contractor for any lisbility arising out of Farwest Safety Inc, work or products, but only
to the extont of Farwest Sufety Inc. Liability and not thal of anyone clse. Farwest Safety Inc. maintains insurance coverage
for their work hereunder, inchading $2,000,000 products-comp/op Agg and a 10793 additional insured endorsement.
Any additional insusance would be at additions] coet.
13 Farwest Safety reserves the right to withdraw proposal if written scceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & mesvage boands need for our items of work except shoulder cosure per T-10.
15 Exchude any grading or paving of pad for Crash Cushions.
16 Exchude any treated wood waste plans
17 Werequire 60 duys notice prior bo the installstion of permanent ftems.
18 Aftenwator truck & traffic control crews are mubjest 1o availability.
19 Cancelations made less than 4 hours notice of requested show up time for traffic control will be bifled at 50% of quoted rate.
20 All Saturday traffic controd rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.
3\1\‘4’ FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER W
¢ Lis 523137 1% BendRutr SBE # 8606544 DIR#1MeMIIN [ S5 280

ALIN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)
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P.0. Box 2221 Atascadern, CA 93423 0 Phone B05.481.16D0 e Fax B05.4681.1613

FAX MEMO
TQ: Estimators FROM: Ken Johnston
ATTN: PAGES: 6
FAX: DATE: July 1,2015
PHONE: CC:

RE; Caltrans # 05-075404

WE ARE CERTIFIED DBE # 38321

Traffic Safety Gontractor and Suppller

Received
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KELLIE AVILA CONSTRUCTION SERVICES, INC,
dba
P.O. Box 2221 Ataecadoro, GA 83423s  PholPORRIP. 1800  Fax 805 461.1613
Public Worke Contractor Registration # 1000012321 Bid Date July 1st 2015
DBE Firm ID - 38321 w Contraclomn License No. 882484
CONTRACT INFO 05-0T5404
THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BEGOME A BINDING PART OF ANY
SUBCONTRACT
ITEM DESCRIFTION UNIT QrY SUNIT TOTAL
4 Construction Area Signs LS 1 LS $  10,500.00
*Price abova includes signs from CS-1, MIQ-1 and THQ-1, installed and removed
*All signs to be instalied per plan with (1) mobilization included. Additional mobllizations will be charged
at $1,200.00 per aach
* Signs will be covered at installation if required, contractor will be responsible to uncover when needed
and recover when not required, contractor is responsinle for sign maintenance.
* Associaled Traffic Safaty will nolify USA for its work only st no extra charge to the general contractor
§  TraMic Control System
* See next page for traffic control ralas
6 Typa IN Barricade EA 13 $5600 715.00
9 Channelizer (Surface Mounted) EA 7 §$36 $ 1,286.00
11 Portable Changeable Message Sign (PCMS) Per Each Rental Only
* $150.00/Day :$400.00/ Week : §1.000.00/Month
* $100.00 delivery fee per PCMS : $100.00 pick up fae per PCMS
12 Temporary Ralling (type K} LF 3500 $ 1500 §  68,6500.00
if Krafi has to be pinned add $8.00 per ft
13 Temporary crash cushion moduls EA 44 $ 16000 § 7.040.00
27 Temporary Fence (Typs ESA) (Material Oniy) LF 4% $ 026 §  1,441.40
72" T Posts EA $ 5.50
37 Remove roadside sign EA 3 $ 5000 § 400.00
* Treated wood waste plan not included in item
42 Relocate Roadside Sign EA 4 $ 20000 % 800.00
78 Roadeide sign- One Post EA 4 $ 22800 % 900.00
78 Furnish singie sheet aluminum sign (0.080 un framed) SQFT 44 $ 1500 § 680.00
86  Retrorefiective sheeting (type Xi) SQFT 44 $ 3.00 § 352,00
a8 Delineator (Class 1) EA 18 $ 5000 § $00.00
9% Mllepost Marker EA 2 $ 4000 $ 80.00
87  Guard Railing Delineator EA 12 $ 1200 § 144,00
98 Object Market {Type P) EA 10 § 6500 § 650.00
0% Object Marker {Typa L-1) EA 18§ 58500 § 990,00
Total $ 8506740
Note: 1 Addendums Acknowledged
Note: items 42, 78, 79, 88, 95, 96, 97, 98, and 99 must be bid together and if used must bid with item 4
Note: Items 9, 12, and 13 must bid together and If used must bid with tems, 2, 42, 78, 79, 88, 95, 88, 97, 98 and 99
Note:  items 22, 23 and 27 are materlal supply only Tax not included, delivery dependent on quantity ordered
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P.0. Box 2221 Atascadero, CA 93423 o Phone 805.461.1600 0 Fax 805.464.1613
DBE Flrm ID - 38324 0 Contractors Llcensa No. 962161

ATTACHMENT A

Job# 05075404 Bid Date: __July 1,2015

1 ABSOCIATED TRAFIC SAFETY is a signalory to lhe Laborers of Northem Califoenia, Construclion Laborers of Southern Czlfomia and the
Operaling Enginaess,

2 Un'ass olherwise noled on quoe, all subsislence and ‘ravel pay is included in afl prices.

3 ASSOCIATED FRAFFIC SAFETY is recognizad by iha Depariment of Transportalion as a Cerified Disadvantaged Business Enterprise {DBE) &

(UDBE) ~ Cartificats # 36321

Conerete or asphalt coring / palching is NO7 inciuded in conslruction or permanent &ign and or marker installalion o relocation,

Unless noted on bid, 1sfic conkol is NOT cluded In tha installation, removal, or repeir of B0y lleme.

ASSOCIATED TRAFFIC SAFETY requires a rior ko commencement of wark, including instafialion and

remuoval of signs. Addilionally, an Execuled subcantract or purshase orde” misst be on file with thls office piriox to the: sterl of (he work,

This quole shall remain valid for a period of 46 days from the aclual bid opening unless otherwise agreat upon.

Conlraclor agrees t provide personnel for up fo 510 minutas per ATS employee for relfef break pedads a5 needed due to weather aad heal

condifions lo meat CAL OSHA heat liness prevention requirements,

8 Lump Sum price for Construclion Area Signs Inciudes: USA NatHicafion, lnstailation, remeval and INTTIAE, daling of eny ramp signs. Comtractor wil
be responsibfe for maintenance and changing dales on signs as required, alf consinuion area $igns afe considersd rental and shall remain propery
0f ASSOCIATED TRAFFIC SAFETY al the conclusian of project Per ATS stendard rental agreement prime contractor wil be charjed replacement
ool for any signs, lumber o banicades missing and or damaged at conciusion of project, Hhis amount st be peid in ful within 30 days by the
conlracior, raenllon shall ot se held on this amaunt

10 Prior lo ASSOCIATED TRAFFIC SAFETY instaling any signs prime contractor must have proper agency (L.e. Caktrans, County, Cley, etc.) mark oul
all sign focalions. Proper agancy must akso mark out thelr underground utlities 81d or plpes that sre nol focated by Ihe USA. Agancy wil ba
responsibie for lne hil thal are rot marked out by their forces, therefore ASSOGIATED TRAFFIC SAFETY wil nal be responshie for any damage
done I agencles utiiiles and this wil become the responsibililies of ihe prime contracior and or the represenfing agency.

“1 Rom 4 includes (1) mobilizations. Addilional mobikzations wil b chargad ai $1,200.00 each.

12 ASSOCIATED TRAFFIC SAFETY wif nol provide pesfosmance or payment bands b Iha prime conlractor.

13 Rotention will nol be held on traffic contred work.

14 Compliance wilh Saction 71085 of the Business & Professions code peniaining io prompt paymen| and pay when pald ¢lauses are MANDATORY,

1§ ABSOCIATED TRAFFIC SAFETY requesta an hnvilesion i all pre-job confernences.

16 Nolification must be given lo ASSOCIATED TRAFFIC SAFETY prior o any work performed as EXTRA-WORK of Forca Accounl, If notification s nol
recsived, ATS will bil &t usual rafes 306 full payment wi ba the responsibilly of the priena contractor,

17 Conlraclors Stale License # 982161

18 Portoble Changeable Message Signg are strictly RENTAL, retention will nok be heid on rental equipment.

19 ASSOCIATED TRAFFIC SAFETY maintaing Commercia General Liability Insurance with ¥mils of $1,000,000 each ocourrence $2,000,000
aggregale. Addilional Insured and Hold Harmiess are givan only In respacts t ASSOCIATED TRAFFIC SAFETY wark. ASSOCIATED TRAFFIC
SAFETY canies §6,000,000 excess liabifly. Any nodilional Kability Bimits of addilonal endorsement, inchiding Waiver of Subrogalion {adk $50.00 per
policy period) requested by Prime Contractor and nol provided by ASSOCIATED TRAFFIC SAFETY will be charged (o and wil b the responalbility
of tha Pime Confrackor.

2 Sign panels for parmanent ilars supplied by ASSOCIATED TRAFFIC SAFETY must te given 45 daiys advanced natics prior to bing neaded.
N0 gz GWOlE Do | g - . RUGLVIG), AT AI - i ! A N gL iy BIId AR SUE Gl
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Trafflc Safety Contracter and Suppller
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KELLlE AVILA CUNS | RUG |y 1ON SERVICES, INC.
dba

P.Q. Box 2221 Atascadero, GA 93423 o Phona 806.461,1600 @ Fax 805.461,1613
OBE Firm ID - 39321 Contractors Ucense No. 62161

Traffic Control System — Day

1 pllot car and deiver $750.00 per 8 hour shift

1 Impact atlenuator vehicle with driver $910.00 per 8 hour shift

1 traffic control parsonnel for lane closures $975.00 per 8 hour shift

2 traffic control personnel for iane clostres or flagging $1,350.00 per 8 hour shift

}
2 traffic contro! personnel for flagging at night $1,400.00 per 8 hour shift

3 traffic control personnet for lane closures or flagging $2,100,00 per 8 hour shift

Please add the following amount to any shift price above:

$50.00 per addilional arrow board per shift

$200.00 per shift for umble slrips

Traffic Control Notes:

If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rales.
Canceftations made with iess than 2 hours' nelice of requested show up lime wil be charged + 40% of
quoted rates, all cancellations MUST be received in written form via fax or email

Impact atlenuator vehicle (IAV) and traffic conlrol rews subject to availability

All overtime (8-12 hours) will be charged at $85.00 per hour per person.

All double time {over 12 hours) will be charged at $120.00 per hour per person.

If lunch break not given add % hour at double time for compensation

Add $70.00 per light tower per shift if applicable

All Saturday traffic control rates multiply by 1.45

All Sunday traffic control rates muitiply by 1.85

We at ATS understand that every Iraffic confrol situation Is different in fis own way, we pride ourselves in
keeping the customer happy, If additional equipment is needed that is not shown above and ample time I3
given we will give it our best to provide you with what you need. Keep in mind thata 1, 2, or 3 person crew
can only do so much, With that belng sald, understand that there may be times when additional crews may
be needed to handle the work load that is expecled from the prime coniractor,

Traffic Safety Contractor and Supplier
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KELLIE AVILA CUNS 1 KUC TION SERVICES, ING.

P.O. Box 2221 Atascadero, CA 93423 o Phone 805.461.1600 @ Fax B05.461.1613
DBE Firm ID —~ 38321 0 Contractors License No. 962161

tmpact Attenuator Vehicle {IAV) — Rental Only = Subject to Avallability

- $350.00/day : $1,500.00/week : $4,000.00/manth
- Deliver and pick-up fees apply, call for detafis
Proper insurance certificate must be on file with ATS prior to delivery

Portable tLight Towars - Renlat Only — Subiact {o Availability

- $70.00/day : $225.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Changeable Message Slans {CMS) - Rental Oniy — Sublect lo Avaliabilit

- $180.00/day : $400.00/week : $1000.00/month
- Defiver and pick-up fees apply, call for details

Arrow Board Trailer — Rental Only - Subject fo Avallability

- §70.00/day : $226.00/week : $700.00/month
- Defver and pick-up fees apply, call for details

Trafflc Confrol Pians per Shest

- Non Englnesred : $400.00/each
With Civil Engineers Stamp and Signature : $750.00/each
- Qther than minor changss wilt be bllled at houriy rate.

Cerfified Fiagger Training

- $126.00 per person minimum 5§ peopie per class.
Localion lo be defermined, cost paid for by the participanls.

Traffic Safety Contractor and Supplier
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Query Criteria

Firm ID; 38321

Firm Type: DBE

Firm ID 38321

Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC

Address Line1 PO BOX 2221

Address Line2

City ATASCADERO

State CA

2ip Codel 85423

Zip Code2

Malling Address Line1

Mailing Address 1.me2

Mailing City

Mailing State

Maiiing Zip Code1

Malling Zlp Code2

Gertification Type D8E

EMaii kelie@associntediraflicsalely.com

Contact Name KELLIE AVILA

Area Code {805)

Phone Number 481-1800

Fax Area Code { 805 )

Fax Phone Number 4611613

Agency Name CITY OF FRESNG

Countles 10; 15; 18: 20; 24; 27. 35; 40; 42; 43; 54; 56;

Districts 04; 05; 08; 07: 1

238990; 423390; 423510; 423650; 423990; 484 110; 532411; S41811; 541848; 561110; 561000; 582110;
DBE NAICS Rroves B1110; 88
ACDDE NAICS
C0612 SAFETY BUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; CO870 PIPE SUPPLIER;

0680 FENCING SUPPLIER; C0683 GUARD RAILING 3 & BARRIERS SUPPLIER; CDOBS PAVEMENT
MARKERS SUPPLIER; C0029 BUILDING MATERIAL SUPPLIER; C080Q Traffic Striging, Mading and Traffic

Work Codes Cantrol Materials Supplisr, C1200 CONSTRUCTION AREA SIGNS; G1201 TRAFFIC CONTROL SYSTEM,
C1210 Traffk Count, C8603 TRAFFIC COUNT STATION; CE810 SPEED MOMTORING STATION: C6700
CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION
MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; €9907 CONSTRUCTION EQUIPMENT RENTAL: F5088
TRANSPORTATION EQUIPMENT & SUPPLIES;

Liconses A @aneral Engineering Conlracior; B General Buiding Cantracior, C31 Conginuction Zone Tralllc Contral
Contragtor;

Trucks

Gendasr F

Ethnicity CAUGASIAN

Fitm Type DBE

data:lewthim|:charset= Utk 8, % 3C tablefo200ell paddng %30 %220%22% 2006l Ispaning™ 3D % 220%22% 20border % AD% 220°.22% 20wickh% 30 % 22100% 26%22 .
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QUOTES
Rejected for Lone Star Landscape
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July 1, 2015 11:21:06 AM PDT 108 2 Received
¥ 7/172015 11:19 Marina Landscape Marina Landscape-Granite Construction (Santa €1 i72

Ph To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT
ahe.

Fax: Email:
Project: CT 05-0T5404, WATSONVILLE
Bid e: 71112015 Bid Time: 200 PM Wage: FEDERAL PREVAILING

SEE ATTACHED BID BREAKDOWN

Bid per request

Plan Sheets: Sheet L-1, L-2, EC-1, EC-2

idpecsd ;‘ag1es: 13-6.03C, 21-1.02P, 21-1.02Q, 21-1.02M, 21-1.020{3), 211.03M, 13-5.03E,
enda:

Existing SWPPP: None at bid time

Project Labor Agreement or Project Stabilization Agreement: None at bid time

Qualifications / Exclusions:
« Siteto be received at +/- 10 of foot to finish grade/sub-grade in a clean, weed free condition.
« No site/soil preparation, pre-soil moisture, weedir;g‘ scanﬁu:g backfilling, fertilizing, grading, survey,
clearjnﬁ‘ or grubbing, digging-in or drilling, or trenching of hard dig materials.
No night work or task lighting.
Adequate :guipmem access to work area's to be proWdedA%y others, )
Price quoted is based on one move-in for the entire area, Additional move-ing will be billed at $500/Ea.
Designatnfac:_areas for hydroseeding or erosion cortrol shall be clearly defined by an authorized
representative.
Oegr standbly rate is $75.00 per man, per hour.
Water shall be made available on-stte by others. 4,000 gal per hour will be required within 1/4 mile of
working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
» No overseeding, watering, draina e,\'}{’n';Fation lglant warranty, inspection Brotectlon testing, weeld
meeting, trqininglbadging, SWPPP, WPC, BMP, or maintenance of SWEPP, BMP, hydroseed, muilch, o
Jant material, uniess defined in bid,
« Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
» No interim maintenance.
» No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water
meters/meter fees, or service line.
« We cannot nguaraniee germination of seed, unless installed & maintained by Marina Landscape Inc.
Marina Landscape Is not responsible for areas destroyed or damaged by pedestrians, other contractors,
weather, acts of God or anythi begpnd our control.
This proposal excludes removal or disposal of all erosion control methods.
This proposal is void unless written acceptance is received within 30 DAYS.
Not responsible for grading or disturbance to existing graded areas.
UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
posliwtractdor agrees to pay for all special order items for this project once the agreement or purchase order
is signed.
. Addgional areas installed will be billed. Reduction in quantity will increase unit cost.

Marina is an established union contractor with over 44 rears of experience and the ability to bond our projects
}add 1% as a change order to the conitract). Bond's will be supplied on Berkley Surety or AGC standard bond
oms, If accepted, this proposal is to be part of our contract, Shouid you have any questions or comments

please do not hesitate to contact me.

Thank You. |rvermere, CA
Craig Fi 943) 264-4038 Mobile 16 Di
DIR Registration N : 1000000073 (F14) 7040418 Direct \te 4 UdX 6ol

MARINA LANDSCAPEAINC. Page 1 of 2
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MARINAg
MARINA LANDSCAPE, INC. Project: CT 06-0T6404
5779 Preston Avenue, Livermore, CA 94551 Location: WATSONVILLE
From: Craig Fish Bid Date: 7H/2016
(949) 254-4039 Mobile Bid Time: 2:00 PM
(714) 704-0415 Direct
item Description Quantity UM Unit Cost Total
EROSION CONTROL
{exciuding all maintenance & removal of ercsion control items listed below.)
19  MOVE-INMOVE-OUT (TEMPGRARY EROSION 6 EA § 50000 $ 3,000.00
CONTROL)
20 TEMPORARY HYDRAULIC MULCH (BONDED 35300 SQYD $ 0551 $ 1941500
FIBER MATRIX)
21  TEMPORARY DRAINAGE INLET PROTECTION 13 EA § 22000 $ 2,860.00
22 TEMPORARY FIBER ROLL 4,000 LF § 252 §$ 10,080.00
23 TEMPORARY LARGE SEDIMENT BARRIER 2,200 LF § 842 $ 20724.00
27 TEMPORARY FENCE (TYPE ESA) 4,390 LF § 196 § 8604.40
58 ROLLED ERGSION CONTROL PRODUCT 137,000 SQFT § 0241 $ 32,880.00
(NETTING)
59 HYDROMULCH 212000 SOFT § 0.021 § 4,240.00
60 COMPOST SOCK | 1 940 LF $ 568 $ 1101920
61 COMPOST BERM ”‘\\ LF § 636 $ 2550360
62 COMPOST 7 €400 SQFT § 0247 § 410000
63 COMPOST (WITH SEED) 212000 SQFT § 0209 § 6360000
64 INCORPORATE MATERIALS 16400 SQFT § 0076 § 1,246.40
e I L >
TOTAL / j f“f ’1 $ 207,272.60
ADD OPTION
24 TEMPORARY CONSTRUCTION ENTRANCE 2 EA $307500 $§ 615000

(16X50) @ 12" DEPTH

Note: Price does not inciude steel plates.

MARINA LANDSCAPE, INC,
5779 Preslon Avenue - Livermore, CA 84551 p 925.243.0286 1 925.243.09

Page 2 of 2

w merinaco.com - License #492862, A, B, C27, C36, Ddg



Superior T :
Hydroseeding, inc.

Erosion Controi « Revegetative Pianting « Straw Biowing

Callf. Lic. Certified SWBE & U/DBE Attn; Estimator
-
250 W. Riverside Dr. Phone (831) 763-1811 0
Watsonville, CA 95076 Fax (831) 763-2023
morgan@superiorhydroseeding. net {page 10f2)
CDOT SWBE & UDBE Firm No. 7183 DIR REGISTRATION NO. 1000009317 ip o
Job Name: 05-0T5404 Rt 129 Date: 6/30/2015
[Chittenden)] Bid Date: 7/1/2015
Unk
item No. / Code Description _ Unit Qntty Price Total
19/ 130505 MOVE-IN/MOVE-OUT (TEMP EC) EA 6 $ 2500 $ 150.00
20/130530 TEMP HYDRLC MUCLH (BFM) sQYD 35300 § 080 § 28,240.00
22 /130640 TEMP FIBER ROLL LF 4000 $ 383 § 15,320.00
23/ 130660 TEMP LRG SED BARRIER LF 2200 § 11.14 § 24,508.00
27 /141000 TEMP FENCE (TYPE ESA) LF 4390 $ 350 § 15,365.00
48 /202006 SOIL AMENDMENT CY TR Ty T uuoUTS 300N
49/ 204013 PLANT (GROUP M) EA 110 $ 11.00 $ 1,210.00
50 /204013 PLANT (GROUP A) EA a3 $ 20.00 § 957.00
51 /204009 PLANT ESTBLSH WORK LS LUMP SUM LS $ 12,485.00
52 /205035 WOOD MULCH cY 2.50 $ 24600 § 615.00
53 /205061 ROOT PROTECTION EA a3 $ 33.00 $ 1,089.00
54 (F) / 208221 3/4" DRIP IRRGTN TUBE LF 1530 $ 120 § 1,836.00
55/ 208562 CAMCOUPLER ASSEMBLY EA 1 $ 61400 § 614.00
56 / 0209099 1* DRIP IRRIGATION WYE FILTER EA 1 $ 307.00 § 307.00
57 (F)/208595 _ 1" PLASTIC PIPE (SCH 40YSPPLYLINE)  LF 40 $ 23.00 § 920.00
5871210270 T ROLLEDECP (NETTINGY ™~ SQFT 137,000 § 049 § 67,130.00 )
59 / 210300 HYDROMULCH SQFT 212000 $ 003 § 6,360.00
60/ 210360 COMPOST SOCK LF 1840 $ 963 $ 18,682.20
61/029100 COMPOST BERM LF 4010 $ 513 § 20,571.30
62 /210600 COMPOST 16,400 § 027 § 4,428.00
63 /029101 COMPOST (WITH SEED) SQFT 212,000 $ 0283 § 59,998.00
64 /210630 INCORPORATE MATERIALS SQFT 16,400 $ 0075 § 1,230.00
Total Job Price: $ 282,403.50
Terms and Conditions (To be included in subcontract): Bond Rate is 3% additional
1) Moblilzation, Stand-by Traffic:
Move in(s) Included Per Item 19 & as follows: 1 covering items: 48-50 & 52-57; £ /4 / ?j’/
As needed for item 51; 1 each covering items 58 & 59; 2 covering items 60-64. Bord
Additional moves $1000 Each Fon/ 4 53 (749 o
Stand-by timehr. $500 _See Terms & Conditions page2.  fluy ¥ ‘5‘;‘9& i
Traffic controi by prime contractor X - Hl“f}
2) On-Site Water Requirements: 78,000 _Total Gallons item 20 / é ?‘?

24,000 Total Gallons ltem 59

Dedicated Water Truck Service X 3,000 capacity, 200 GPM discharge D _
80 approximate hours of use 7 B ZO 42‘3

Superior to supply water for plant establishment period X Bone - /p 3 o
3} Payment: Net 30 Superior Hydroseeding, Inc. must be in possessmn l m
Pre-lien information required X of a fully executed subcontract before z -
Purchase Order the work quoted herein can be scheduled,

Subcontract X or materials ordered.



Superior Hydroseeding, Inc.

Caiif. Lic. 683292
QUOTATION PAGE 2
Terms and Conditions continued (To be included in subcontract): Date: 6/30/2015
Job Name: 05-0T5404 Rt 129 Bid Date: 71/2015
[Chittenden]
X 4) Quote extludes nightwork, site-prep, reseeding, maintenance, removal of BFM [item 20)
and guarantee/warranty.
X 5) Superior Hydroseeding, inc. can provide material submittals and insurance certificates

upon receipt of this signed quotation, a purchase order, subcontract or letter of intent.
We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 6) A representative of the general contractor or Caltrans must be present at start of work to show
Superior Hydreseeding's field personnel the limits of the work.

X 7) Stand-by time will be charged at rate shown on page 1 due to the foliowing delays in work:
inadequate water source, traffic control, unprepared site, field representative absent from

site or other,

X 8) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of
acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quole contingent upon receipt of signed An authorized signatory Title Date
acceptance (2 pages) within ten days

of bid date, at which time, we wili .
call to schedule work described herein. SN A A . Z ‘
Vet

Morgan Kost
6/30/2015

NOTICE TO OWNER
Under the Callfornia Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or antity who helps o improve your
property, but is not paid for his or her work or supplies, has a right to place a iien on your home, land, or praperty where the work was performed and
to sue you in court to obtaln payment. This means that after & coun hearing, your home, land and property could be $old by a court officer and the
proceeds of the sale used to satisfy what you owe. Thig can happen even If you have pald your contractor In full if the contractors subcontractors,

laborers or suppliers remain unpaid.

To preserve their rights 1o fila a clalm or llen agalnst your property, certain claimants such as subcontractors or matarlais suppliers are each re-
quired to provide you with a documant cailed a "Prellminary Notice.* Confractors and laborars who contract with owners directly do not have to
provide such notice since you ere aware of their existence as an owner. A, preiiminary notice is not a lien against your proparty if you ane not peid.

It's purpose is 1o notify you of persons or entities thet may have a right 1 fle a ilen against your property if they are not paki. in order to protect
their lien rights, a contractor, subcontractor, supplier or iaborer must file & mechanics' lien with the county recorder which then becomes a reconded
ken against your property. Generally, the maximum time aflowed for filing & mechanics' fien against your property is 90 days afler subsiantial
completion of your project.




TIME RECEIVED REMOTE CSID DURATION  PAGES STATUS |

July 1, 2015 10:00:48 AM PDT 805 543 3827 63 1 Received
07/061/2015 09:00 FAX 805 543 3827 KC1 /,i" igoo1/001
:"A i
KCI ENVIRONMENTAL, INC.
ENVIRONMENTAL RESTORATION SPECIALISTS
BID PROPOSAL
DATE: July1, 2015 . (-f = 1 q G /.ATTN : Clarence
TO: Granite Construction Company ' L/ FROM : Curl
FAX : 408 327-7090 NO. OF PAGES : 1
RE: 05-5cr-129-9.5/10.0
05-0T5404
Fed Aid Project ACHSSTPG-P129(016)E
item No. ltem Description : Unit ~ Quantity Unit Price Extension
. 119 Move In/Move out (Temp E/C) EA 8 500 $ 3,000.00
o\ =y 20 Temp Hydraulic Mulch (BFM} sy* 35,300 112 § 39536.00
7)) 422 Temporary Fiber Roll LF 4,000 42 $ 186,800.00
~+ arge Sediment Barfer ———-.. LF 2,200 14 $ 30,800.00
771 ¥ A - TOT -
4T Foadside Clearing 5 1 g50.00 §  950.00 o
48 Soil Ammendment cY 1.30 42500 $ 562.50
49 Plant (Qroup M) EA 110 18.00 $ 1,880.00
50 Plant (Froup A) EA 33 3500 $ 1,1566.00
(i 51 Plant Establishment Work LS 1 8.400.00 $ 8400.00
[l 82  WoodMuch oy 250 26000 § 62500 | Fxy 5
53 Root Protector _ EA a3 3000 $ 980.00
54 3/4" Dirp Irrigation Tubing LF 1,530 095 § 145350
55 Cam-Coupler Assembiy EA 1 97500 § 975.00
56 1" Dirp Irrigation Wye Filter EA 1 350,00 § 350.00
— 57 1" Plastic Pipe (Sch 40 Supply Line) LF 40 1045 § 41800 —}——
+ 58 Rolled Erosion Control Product {Netiing) SF 137,000 043 $§ 58,910.00
~ + 09 Hydromuich SF 212,000 0.037 $ 7,844.00
. 4 60 Compost Sock LF 1,840 840 $ 12,418.00
1) et Compost Berm LF 4,010 280 § 11,2280
iy 82 Compost 8F 16,400 034 § 5,576.00
.. 83 Campost (With Seed) 8F 212,000 0.38 § 80,560.00
;. 64 Incorporate Materials SF 16,400 012 § 186800
TOTALBID= $ 196,351.00
Please note the following conditions to our quotation :
1. One move-inls included. Add $500.00 for each additional move-in.
2. Al grades +/- 0.10 foot, erosion, weed and debris free by others prior to starting our work.
3. Not responsible for sofl condltions detrimental to healthy plant growth or "Acts of God".
4. Items 20, 22, 23 Maintenance and Removal by others.
5. Al Traffic Control by others.
6. Storm Water Poliution Plan and implementation by others.
7. Construction water supplied on-site by others, Piant Establishment water supplied by KCIE.
8. All fees, permiis, testing by others.
9. Addendum 1 Noted. {(changed item 20 from SF to SY).
Union Contractors Signitory to Pipefitiers, Laborers and Operating Engineers.
Certified SBE #0038162
DIR #10000100403 F.0. Box 3307
SAN Luis OBisPo, CA 93403
3 : PHONE B05-543-3311
Please feel free to contact me if you have any questions or need additional information. FAX 8055433420
Lic. No. 813844



QUOTES
Rejected for PC&N Construction



"% TINBOUND NOTIFICATION : FAX RECELVED SUCCESSFULLY *#
REMOTE CSID DURATION PAGES STATUS
;ﬂ? §$C§g§011:23:04 AM PDT 5307439352 49 1 Received
JUL-1-2015 21:19 FROM:FRANK MEDINA GEC 5387439352 TO: 14983277058 P.171
/ FRANK MEDINA GENERAL ENGINEERING Sk e S
Yo 2% 10096 AHART ROAD ’ L/ 7 6 ¢e
A :Bu\ OROVILLE, CA 85068 A ] s / ¢ -
= OFFICE - 530-743.0744; FAX - 630-743-9362 &%
L/) i C
X PROPOSAL A0 (Lm O
{ vy
State Lic # 844373 Class A C13 C31 oxanne medina@att net
A =
717 Cortified DBE:  CTO14717 2/3/16 oxpires Laborers Local 185 . ~ 1.7}
\(’\/ Centiflod ESBE: %‘m A'.':'mm Loc;uhm ; )5, 5 C/ c?b
Qlﬂm_ y 1) i
Public Work Reglstration 0 )97
FAXEDON 070118 #1000005534
Bid Date: 07/101/15 PROJECT: 05-0T5404 ' 8
Addendums: 0 Fraight included: Yes  Sales Tax Included: Yes % ‘*ﬂ g ]U v
Quote Valid: 30Days  Permits: No Construction Staking: No USA: No \ / Z’[ )
Traffic Control: 32 DAYS  Back Charges: No Retsntion Withheld: No Bond Pramium:2 1/2 % ; /
Prevall Wage: YES Unlon: YES HazMat/Lead Compliance: NO
IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS
e No. em ftom Total
20 T 18| 5660 1,861.00
3 1 1,760.00
i LF
a1 TE 10%'[ 1 1,800.00
12,00 LB| _3678] _ $44,136.00]—
FOR 020
[T} c ENCE [ 20.00 LF| 2120
100 L 3 6 140 100,
o1 TION CNTR MIN GNGRT 170 SQYD| 80| _ $11,700.00
A 10 E R O —
- 103 1 _87C .00 4l 84
104 Y I 4| si4
L e 42000.00] ﬂ* 00
L—“Q
U \
TOTAL $A00. 557 50)

“*Quote Is based on all tems. If you would llke to break up packages please call us for approval,
““*Excluding any painting or Electrical work on any itams.

"** Quote INCLUDES 10 mabliizations. Additional mobliizationa to be charged at $1000.00 ea,

**Quote is based on Regualr shift hours M-F. Waskends, Holidays, and Night Work subject to wage
8tand By Time: $250 per Hour Excluding Weekend or Hollday Hours

*“*Bid mmMmmnhhlmmMnMuuﬂmmnhtmmm

Terma: Dus and payabile within 30 days from date of Instaliation and/or as par Business and Professional
Code 7108.5 and Public Contract Code 10282.8 {for progress payments). Attorney Fees and Interest; If
court action be Instituted on this Involce, general contractor promises to pay roasanable attorney fees. A
late payment charge of 1 1/2% per month will be charged on all Involces not paid within terms of quote.
This ls annual percentage rato of 18%.

***8hop Drawings: Contractor to supply drawings where applicable. General to verify and return same;
approvad, signed, and dated. Material fabrication will not be Initiated prior to the recelpt of the

approved and signed shop drawings.

***Backcharges: General acknowledges that Contracior will not accept any backcharges unless prior
mutual agreament is made in writing. Contractor reserves the right to repair and or replace any

defactive matarial at their discretion without lability from any circumstance.

Page 10of 1



WS W MG Smy WAy o W

OFFICE - 530.743.0744; FAX - §30-743-5352

PROPOSAL

Stata Lic # 644372 Class A C13 C34 xan in

Certifjed DRE: CY014717 2/2/16 oxplires Laborers Local 185

Cortified 8BE: 8270 Operstors Local 3

Certified ESBE: FRMS54252109 Alr Quallty Compliant

Public Work Reglstration

FAXED ON 07/01H1 6 #1000006534

Bid Date: 07/01/15 PROJECT: §5-0T6404

Addendums: 0 Freight inciuded: Yes  Sales Tax Included: Yes

Quote Vajid; 30 Days Permits: No Construction Staking: No USA: No

Traffic Control: 32DAYS  Back Charges; Ne Retention Withheld: No Bond Premium: 2 1/2 %

Prevall Wage: YES Union: YES HaxMatLead Compliance: NO

IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS _
Itam No, ftem itom Price Unit ty Total
29 TED WOQD 0.38 LB| 5660] _ $1,981.00
31 REMOVE PENCE__ 27C__ 6.00 LF| 1080] $11,760.00
32 REMOVE GUARDRAIL 1 TC 12.00 LF 440 $5,280.00
41 LOCATE GATE 1800.00| EA 1 $1,800.00
83 SC IRON AND STEEL J2.00 LB| 3678 $44.138.00
FOR BID ITEM 102 ONCY
84 CHAIN LINK FENGE CLE 67C 20.00 LF| 2120 $42.400.00
100 MIDWEST GRORL STEEL 2 TC 85.00 LF 140 $3,100.00
101 GETATION CNTR MIN CNCRT 1 TG 65.00 sayp 180( _ $11,700.00
103 CONCRETE BARRIER TRANS 16 900.00 LF|__ 220] $188,000.00
103 TRANSITION RAIL WB-31 §TC 4000, BA 4] $16,000.00
104 ALT FLARED TERM SYS 3600.00 EA 4]  $14,480.00
105 ALT CRASH CUSH —42008,00 EA 2| 584,000.00
TOTAL $440,587.00

“**Quote is based on all itoms. if you would like to break up packages piease cail ys for approval.
***Exoluding any painting or Electrical work on any ltems.

*** Quote INCLUDES 10 mobHizations. Additional mobilizations to be charged at $1000.00 ea,
**Quote is based on Regualr shift hours M-F. Waekends, Holidays, and Night Work subject to wage

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

~*Bld ltems that require night work the itsm price refisct night work rate.

Terma: Due and payable within 30 days from date of installation and/or as per Business and Professional
Codo 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Intarest: If
court action be Instituted on this involes, general contractor promises to pay reasonable attorney fees. A
late payment charge of 1 1/2% per month will be charged on all invoices not paid withtn terms of quote,

Thia le anmitel maucnmbe e wade 8 2mn)



QUOTES
PCMS Rental



REMOTE CSID DURATION  PAGES STATUS
Taly 1. 2015 6612626099 64 1 Received

July 1, 2015 10:32:54 AM PDT
Jul 01 1509:30a Flash Traffic inc. 6612626099 p1

FLASH TRAFFIC INC. Bid
CERTIFIED DBE-WBE

#39950
PO Box 801360

Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 66 1-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
Gragrte Construction Co. DIR# 100015697
Attention: Clarence

06-29-15

Dear Clarence,
Thank you for the opportunity to bid on the Caltrans project 05-015404 . That bids on

07-01-15. After looking at the plans and specials the following is a bid for item #11 PCMS:

Ttem#11 PCMS boards:
Monthly PCMS price is $800,00* per month per board

Free Delivery and Pickup!!
*Included in the prices above in a monthly maintenance per PCMS board

Flesh Traffic, Inc. is a Union Company, and 2 DBE-WBE.

Sincerely,

Rick Vasquez
Estimator

Flash Traffic, Inc.
661-733-2053



QUOTES
Street Sweeping



LE

DAVE TRUCKING & SWEEPING

RATE SHEET 2015

--------------------------------------------------------------------------------------------------------------------------------------

P.O.BOX 975 DBE#42154 DVBE#1790879

Tulare, CA 93275
(559) 370-5756 /Phone

davetrucksweep@gmail.com

RATES EFFECTIVE : July 1%, 2015: to June 30% 2016

Monday to Friday Hourly Day Rate: $165.00 per hour
Monday to Friday Overtime Day Rate: $185.00 per hour
Monday to Friday Hourly Night Rate: $175.00 per hour
Monday to Friday Overtime Night Rate: $195.00 per hour
Saturday Hourly Day Rate: $185.00 per hour
Saturday Hourly Night Rate: $195.00 per hour
Sunday Hourly Day Rate: $210.00 per hour
*Sunday Hourly Night Rate: $220.00 per hour
* Use this rate for jobs starting between Spm & 8pm
Emergency Call Out Rate: $210.00 per hour MOBILIZATION $£135.00 PER HR
Subsistance:; $130.00 per day
4 Hour Per Day Minimum
6 HOUR PER NIGHT MINIMUM

A surcharge will be assessed on all prices quoted of 2% for every $0.20
Increase of CALIFORNIA’S average fuel rate which is $3.50 a gal

Please add 3% per year beginning JULY 157 2015 for any job that are
Expected to last more then a ycar. Also D.A.V.E. Sweeping is here to

Aid and assist our customers in there sweeping needs. Please make
Arrangements for any unforeseen contingencies has D.A,V.E. can not

Be held liable for any liquidated damages due to down time or break downs.

Project: 05-0OT5404 ltem#25 Street Sweeping
Bid Date: 7/1/2015
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Ads - Request for Subs - GRANITE CONSTRUCTION COMPANY

Ads , Request for Subs

GRANITE CONSTRUCTION
COMPANY § 4 900 000.00

See all ads from Patricia Arnett - GRANITE CONSTRUCTION COMPANY
Update Delete
District (Agency): Caltrans District 05

Request Bids From:: DBE Subs/Suppliers for any portion of the work.
221310,237130,237310

Description GRANITE

Contract Description: Hwy 129 Realignment & HMA Paving, Santa Cruz
County

(Contract No. 05-0T5404)

BID Address: 1727 30th Street, Bidders Exchange, MS 26 - Sacramento CA
95816

Contract Duration: 390 working days

Information

Estimator: Clarence Sakoda
Date for Submittal of Bid Proposal: 7/1/2015
7/1/2015

Contact

Email: patricia.arnett@gcinc.com

Patricia Arnett - GRANITE CONSTRUCTION COMPANY
Work Phone: 8317636100

8317611042

Back

hittp://requestforsubs.asianinc.org/1 -request-for-subs/5 | 7-granite-construction-company[ 6/16/2015 8:41:33 AM]



Ads - Request for Subs - GRANITE CONSTRUCTION COMPANY

Welcome to Request for Subs

Post Your Ad Today

>

Find what you are looking
for in our 256 ads.

1 Got an Ad? Place it
herell

2 Market to hundreds
of ASIAN, Inc
partners.

3 Location based.

Request for Subcontracts
has been brought to you by:

ASIAN Inc
1167 Mission Street, 4th Floor
San Francisco, California 94103

http://requestforsubs.asianinc.org/1-request-for-subs/51 7-granite-construction-company[6/16/2015 8:41:33 AM]



Caltrans - Office Engineer - Advertised Projects This Week

(alifornia Department of
Transportation B

Contract Awards & Services Construction Contract Standards Contractor's Corner Guidance

Home -3 Contract Awards and Services - Advertised Projects This Week
Listing for ali primes seeking assistance with project 05-0T5404. 4 resulls found.

Contractor: GRANITE CONSTRUCTION COMPANY Contact: Patricia Arnett

Address: 580 West Beach Street Watsonville, CA 95076

Phone: 831-763-61 00.@) Fax: 408-327-7090@! Emaii: patricia.amett@gcinc.com

Services needed: Seeking DBE Subs/Suppliers for participation on this project. All items of work are available, inciuding (but not iimited to) the
foilowing suggested items: Construction Area Signs; Teaffic Control, PCMS Rental; Baricades: Channelizer (Surface Mounted); Temporary K Railing;
Temporary Crash Cushion Moduie; K Railing Rental and/or Transport; SWPPP; Rain Event Action Plan; Storm Water Sampling & Analysis; Storm
Water Annual Report; Temporary Erosion Control; Hydraulic Mulch; Fiber Rolis; Sediment Barrier; Street Sweeping; Treated Wood Waste; Relocate
Gate; Cold Plane AC Pavement; Grinding; Clearing & Grubbing; Roadway Excavation; Soil Amendment; Planting; Piant Establishment; Root Barrier:
Irrigation & Materials; Erosion Controt Netting; Hydromulch; Compost Materials and/or placement; Incorporate Materials; Ground-in Rumble Strip; AC
Dike; Place HMA (misc); Tack Coat; Concrete Materials; Concrete Structures; Roadside Signs; Retroreflective Sheeting; Pipe Materials;
Underground; Rock Slope Protection; RSP Fabric; Misc iron & Steel; Fencing; Guard Railing; Concrete Barrier; Vegetation Control Concrete; Striping
& Marking; Striping Removals; Trucking: Equipment Rental; Equipment Mobilization; and Jobsite Sanitation Rentals. Please contact our office if there
are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facililate DBE
participation on this project**

Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.
100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors, Plans and
specifications are availabie for viewing on this Caltrans Office Engineer website, or at our office located at 580 West Beach Street, Watsonville, CA
85076. They can also be post or emailed to you. Please call or email Patricia Amett if you need assistance with this, or if you need assistance in
obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends 1o work cooperatively with all qualified DBE firms seeking work
on this project. All subcontractors must be registered to perform public work pursuant o Section 1725.5 of the Public Contract Code (?Section
1725.57). Please call or email Patricia Arnett if you require assistance with this requirement. Granite is an equal opportunity employer.

Date posted: 06/12/2015
Contractor: Granite Rock Company Contact: Randy Bonino
Address: 120 Granite Rock Way San Jose, CA 85136
Phone: (408) 574-1400@ Fax: (408) 365-9548\@) Email; estimating@araniterock.com

Services needed: Certified DBE firms are encouraged 10 provide a quote to Graniterock for all items of work listed on the bid list, particwarly these:
Lead Compliance Plan, Construction Area Signs, Traffic Control, Type Il Barricade, Channelizer, Temporary Signal System (Electrical), PCMS, K-
Rail, SWPPP, Erosion Control, Street Sweeping, Temp Concrete Washout, Temp Fence (Type ESA), Treated Wood Waste, Cold Plane AC, Clearing
& Grubbing, Highway Planting, lrrigation, Prepaving Inertial Profiler, Profile Grind, Rumble Strip, Storm Drain, Underground, Tack Coat, Signs, Pipe
Culvert, RCP, Rock Slope Protection, Misc tron & Steel, Fencing, Delineator, Object Marker, Guardrail System, Minor Concrete, Concrete Barrier,
Crash Cushion, Striping & Markers, & Trucking.

Requirements: Granite Rock Company "Graniterock’ is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons
unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding
assistance is availabie. Graniterock wilt pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged 1o contact
Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you
may have. Plans and specifications can be downloaded on-line with Calirans, or at our offices, but please contact our estimating office for assistance.
Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontraciors will be required to enter
into our standard contract. Hems of work can be broken down to facilitale DBE participation. Graniterock intends to work cooperativety with all
qualified firs seeking work on this project. Granite Rock Company is an equal opportunity empioyer.

Date posted: 06/11/2015

Contractor: Tucker Engineering Contact: Spericer Harris

Address: 37 South 4th Street Campbell, CA, 95008

Phone: 408 395 0802 Fax: 408 395 0808 Email: shams@tuckerenginc.com

Services needed: Tucker Engineering is accepting bids from qualified subcontractors and vendors for the following line items: 120090
CONSTRUCTION AREA SIGNS, 120100 TRAFFIC CONTROL SYSTEM, 120120 TYPE ili BARRICADE, 120143 TEMPORARY PAVEMENT
MARKING (PAINT), 120159 TEMPORARY TRAFFIC STRIPE (PAINT), 120165 CHANNELIZER (SURFACE MOUNTED), 128601 TEMPORARY
SIGNAL SYSTEM, 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS}, 128100 TEMPORARY CRASH CUSHION MODULE, 1301060 JOB
SITE MANAGEMENT, 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN, 130310 RAIN EVENT ACTION PLAN, 130320
STORM WATER SAMPLING AND ANALYSIS DAY, 130330 STORM WATER ANNUAL REPORT, 130505 MOVE-IN/MOVE-OUT (TEMPORARY
EROSION CONTROL), 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), 130620 TEMPORARY DRAINAGE INLET
PROTECTION, 130640 TEMPORARY FIBER ROLL, 130660 TEMPORARY LARGE SEDIMENT BARRIER, 130710 TEMPORARY
CONSTRUCTION ENTRANCE, 130730 STREET SWEEPING, 141000 TEMPORARY FENCE (TYPE ESA), 204013 PLANT (GROUP M), 204035
PLANT {GROUP A), 204099 PLANT ESTABLISHMENT WORK, 205035 WOOD MULCH, 205061 ROOT PROTECTOR, 208221 3/4" DRIP
IRRIGATION TUBING, 208562 CAM COUPLER ASSEMBLY, 029088 1" DRIP IRRIGATION WYE FILTER, 208595 1" PLASTIC PIPE (SCHEDULE
40) (SUPPLY LINE), 210270 ROLLED EROSION CONTROL PRODUCT (NETTING), 210300 HYDROMULCH, 210360 COMPOST SOCK, 028100
COMPOST BERM, 210600 COMPOST, 029101 COMPOST (WITH SEED), 210630 INCORPORATE MATERIALS, 510072 STRUCTURAL
CONCRETE, BARRIER SLAB, 510072 STRUCTURAL CONCRETE, BARRIER SLAB, 566011 ROADSIDE SIGN - ONE POST, 029103 FURNISH
SINGLE SHEET ALUMINIUM SIGN (0.080-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE Xi), 029104 RETROREFLECTIVE
SHEETING (TYPE X1). 800360 CHAIN LINK FENCE (TYPE CL-6), 820107 DELINEATOR (CLASS 1), 820110 MILEPOST MARKER, 820118
GUARD RAILING DELINEATOR, 820134 OBJECT MARKER (TYPE P), 820151 OBJECT MARKER (TYPE L-1), 832006 MIDWEST GUARDRAIL
SYSTEM (STEEL POST)}, 044906 CONCRETE BARRIER (TRANSITION), TRANSITION RAILING (TYPE WB-31), 839585 ALTERNATIVE FLARED
TERMINAL SYSTEM, 029105 ALTERNATIVE CRASH CUSHION SYSTEM, 840504 4" THERMOPLASTIC TRAFFIC STRIPE, 840523 4"
THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), 850101 PAVEMENT MARKER (NON-REFLECTIVE), 850111 PAVEMENT MARKER
(RETROREFLECTIVE).

Requirements: Tucker Engineering is bidding this project as a prime. Please contact estimator Spencer Harris (sharris@tuckerenginc.com) with any
questions or clarifications regarding scope of work. Note that Tucker Engineering might require all sub-contractors to provide a performance and
payment up to 100% of their contract value. Tucker Engineering is signatory to Laborer's and Operating Engineers union. All DBE contractors are

hutp://www .dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=05-0T5404[6/12/2015 7:29:41 PM]



Caltrans - Office Engineer - Adventised Projects This Week

encouraged to bid. Al bidders must have a valid California contractor's license for their work.
Date posted: 06/05/2015

Contractor: RGW Constructicn, Inc. Contact: Dan Schuliz

Address: 550 Greenville Road Livermare

Phone: 9256062400 Fax: 9259611925 Email: dan.schullz@rgwconsiruction.com

Services needed: RGW is seeking qualified subcontracters and suppliers for the following items: SWPPP, Erosion Control, Landscape & Irrgation,
electrical, construction area signs, striping, roadside signs, AC Dike, Markers, Minor Concrete, Concrete Barrier, Guardrail, rumble strip, truckers,
road sweeper

Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide
assistance with bonding {if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in
oblaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance
and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers
compensation coverage meeting RGWSs requirements. RGW is an equal opportunity employer.

Date posted: 05/29/2015

Back to Top | Conditions of Use | Privacy Policy | Accessibility | YWebmaster
Copyright ® 2013 State of Californla

http:fwww . dot,ca.govhglesc/oe/weekly adsioc_assist.php?id=05-0T5404{6/12/2015 7:29:41 PM]
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Granite Construction (Santa Clara)

is seeking certified and qualified DBE subs and/or
suppliers to provide

any portion of the work is available for DBE
participation. Suggested items of work include(but
are not limited to): Construction Area Signs; Traffic
Control; PCMS Rental; Barricades; Channelizer
(Surface Mounted); Temporary K Railing;
Temporary Crash Cushion Module; K Railing
Rental and/or Transport; SWPPP; Rain Event
Action Plan; Storm Water Sampling & Analysis;
Storm Water Annual Report; Temporary Erosion
Control; Hydraulic Mulch; Fiber Rolls; Sediment
Barrier; Street Sweeping; Treated Wood Waste;
Relocate Gate; Cold Plane AC Pavement; Grinding;
Clearing & Grubbing; Roadway Excavation; Soil
Amendment; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials; Erosion Control
Netting; Hydromulch; Compost Materials and/or
placement; Incorporate Materials; Ground-in
Rumble Strip; AC Dike; Place HMA (misc); Tack
Coat; Concrete Materials; Concrete Structures;
Roadside Signs; Retroreflective Sheeting; Pipe
Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Fencing; Guard
Railing; Concrete Barrier; Vegetation Control
Concrete; Striping & Marking; Striping Removals;
Trucking; Equipment Rental; Equipment
Mobilization; and Jobsite Sanitation Rentals.
Please contact our office to discuss breakdown of
items. **Granite Construction will break down items
of work to facilitate DBE participation on this
project®*

for Hwy 129 Realignment & HMA Paving, Santa
Cruz County near Chittenden Underpass (Caltrans
Contract No. 05-0T5404) in Santa Cruz County,CA

Requirements:

Granite Construction Company is signatory to
Operating Engineers, Laborers, Teamsters, Cement
Masons and Carpenters unions. 100% performance
and payment bonds may be required. Granite will
assist with the cost of bond premiums for DBE
subcontractors. For any contract for public work
entered into on or after April 1, 2015,
subcontractors are required to be registered to
perform public work pursuant to Section 1725.5 of
the Public Contract Code. Please call Patricia Arnett
(831)763-5516 if you need help with this
requirement.

Plans and specifications are available for download
free of charge at the following Caltrans Office
Engineer website:
http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe proj
ect.php?q=05-0T5404

Plans are also available for viewing at our office
located at 580 West Beach Street, Watsonville CA.
Please call to view, or to have a Box download link
emailed to you.

Please call Patricia at (831)763-5516 for assistance
with this, or if you need assistance in obtaining

Contact: Clarence Sakoda

715 Comstock Street

Santa Clara,CA,95054
Phone:(408) 327-7000

Fax:(408) 327-7090
Email:teresa.rothney@gcinc.com

Bid Due on:07/01/2015 at 02:00 PM
Solicitation Number: 05-0T5404

bonding, insurance, equipment, materials and/or




supplies. Granite intends to work cooperatively with
all qualified DBE firms seeking work on this project.
Granite is an equal opportunity employer.

The Granite Construction (Santa Clara) Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified _monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Sat Jun 13
02:48:41 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved
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Granite Construction (Santa Clara)

is seeking certified and qualified DBE subs and/or
suppliers to provide

any portion of the work is available for DBE
participation. Suggested items of work include(but
are not limited to): Construction Area Signs; Traffic
Control; PCMS Rental; Barricades; Channelizer
(Surface Mounted); Temporary K Railing;
Temporary Crash Cushion Module; K Railing
Rental and/or Transport; SWPPP; Rain Event
Action Plan; Storm Water Sampling & Analysis;
Storm Water Annual Report; Temporary Erosion
Control; Hydraulic Mulch; Fiber Rolls; Sediment
Barrier; Street Sweeping; Treated Wood Waste;
Relocate Gate; Cold Plane AC Pavement; Grinding;
Clearing & Grubbing; Roadway Excavation; Soil
Amendment; Planting; Plant Establishment; Root
Barrier; Irrigation & Materials; Erosion Control
Netting; Hydromulch; Compost Materials and/or
placement; Incorporate Materials; Ground-in
Rumble Strip; AC Dike; Place HMA (misc); Tack
Coat; Concrete Materials; Concrete Structures;
Roadside Signs; Retroreflective Sheeting; Pipe
Materials; Underground; Rock Slope Protection;
RSP Fabric; Misc Iron & Steel; Fencing; Guard
Railing; Concrete Barrier; Vegetation Control
Concrete; Striping & Marking; Striping Removals;
Trucking; Equipment Rental; Equipment
Mobilization; and Jobsite Sanitation Rentals.
Please contact our office to discuss breakdown of
items. **Granite Construction will break down items
of work to facilitate DBE participation on this
project**

for Hwy 129 Realignment & HMA Paving, Santa
Cruz County near Chittenden Underpass (Caltrans
Contract No. 05-0T5404) in Santa Cruz County,CA

Requirements:

Granite Construction Company is signatory to
Operating Engineers, Laborers, Teamsters, Cement
Masons and Carpenters unions. 100% performance
and payment bonds may be required. Granite will
assist with the cost of bond premiums for DBE
subcontractors. For any contract for public work
entered into on or after April 1, 2015,
subcontractors are required to be registered to
perform public work pursuant to Section 1725.5 of
the Public Contract Code. Please call Patricia Arnett
(831)763-5516 if you need help with this
requirement.

Plans and specifications are available for download
free of charge at the following Caltrans Office
Engineer website:
http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe proj
ect.php?q=05-0T5404

Plans are also available for viewing at our office
located at 580 West Beach Street, Watsonville CA.
Please call to view, or to have a Box download link
emailed to you.

Please call Patricia at (831)763-5516 for assistance
with this, or if you need assistance in obtaining

Contact: Clarence Sakoda

715 Comstock Street

Santa Clara,CA,95054
Phone:(408) 327-7000

Fax:(408) 327-7090
Email:teresa.rothney@gcinc.com

Bid Due on:07/01/2015 at 02:00 PM
Solicitation Number: 05-0T5404

bonding, insurance, equipment, materials and/or




supplies. Granite intends to work cooperatively with
all qualified DBE firms seeking work on this project.
Granite is an equal opportunity employer.

The Granite Construction (Santa Clara) Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Sat Jun 13
02:48:41 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague IIT

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved
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SECTION 7

Additional Outreach Efforts



Outreach Event Participation
Work Force
2/2/2010|Development |Contractor's Stimulus Workshop Tami Speer SB / WBE / DBE / MBE / DVBE
Callfornia small
Business Development
2/4/2010{Center Stimulus Opportunities for Small Businesses Cindy Johnsen SB / WBE / DBE / MBE / DVBE
Tami Speer
1/30/2012|MBDA |Open House Cindy Johnsen SB / WBE / DBE / MBE / DVBE
Lee Haven
6/21/2012|S.A.M.E. Camp Pendieton Day Nelly Menjivar SB / DBE
Lee Haven
Matt Beiswenger
Fred Thornhill
11/13-11/14/2012S.A.M.E. - OC Soclety of American Military Engineers Symposium HMIrgle Namba SB / DBE / BA Firms / DVBE
11/29/2012|RCTC Small Business Expo Taml Speer SB / WBE / DBE / MBE / DVBE
am
Lee Haven
2/13/2013|LA Metro Meet the Primes Jeremy Wiest SB / WBE / DBE / MBE / DVBE
n
5/23/2013|LA Metro LA City Business Matchmaking Event Bill Taylor SB / DBE
m on - Brian Dowd
8/21/2013|LA Metro Design/Build Prime Matchmaking Bill Taylor SB / DBE
aml Speer
9/11/2013|SANDAG Small Business/DBE Opportunity Forum Nelly Menjivar SB / DBE / UDBE
: Tami Speer
10/23/2013|SANDAG Small Business/DBE Opportunity Forum Nelly Menjivar SB / DBE / UDBE
11/11/2013|NAWIC Monthly Meeting Cindy Johnsen




GRANITE

Outreach Event Participation
m
Black Business Brian Zagorsky, Granite
11/14/2013|Assodiation Small Business Procurement Summit in Los Angeles |Eugene Bougdanos, RBF  |SB / MBE
Representing ARTI Team
Taml Speer, Granite
2/25/2014|LA Metro ) Meet the Primes John Dudasch, Granite SB / WBE / DBE / MBE / DVBE
REPTESETIUNE NOC TEanT
Taml Speer, Granite
Ken Kubacki, Granite &
Panel Representative
David Niese, Granite
Jeff Hamilton, Sundt
3/20/2014|Caltrans/SANDAG I-5 NCC CM/GC Outreach De Anna Andrews, Sundt |SB / DBE / DVBE
REpresenting WCC 1eam
and Granite's Vista office
Nelly Menjivar, Granite
3/26/2014|Caltrans District 11 Small Business Outreach De Anna Andrews, Sundt |SB/DBE/DVBE
California Small Representing NCC Team
Business Development and Granite's Vista office
Center (SBDC) North Nelly Menjivar, Granite
4/4/2014San Diego Meet the Buyers De Anna Andrews, Sundt {SB
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA CRUZ COUNTY NEAR
CHITTENDEN FROM 0.4 MILE WEST TO 0.1 MILE EAST OF CHITTENDEN UNDERPASS

In District 05 On Route 129
Under

Notice to Bidders and Special Provisions dated May 26, 2015 Standard Specifications dated 2010
Project plans approved March 16, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated May 26, 2015
Identified by
Contract No. 05-0T5404
05-SCr-129-9.5/10.0
Project ID 0500000857

Federal-Aid Project
ACHSSTPG-P129(016)E

Bids open Wednesday, July 1, 2015 Dated May 26, 2015
AADD
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