

11-10-14P12:09 RCVD

# Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 05-1A7004

BID AMOUNT: \$ 13,249,497

BID OPENING DATE: 11/5/14

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: \_\_\_\_\_

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
<u>1,7,28,29 93,94,95</u>	<u>Striping &amp; Marking</u>		<u>Super Seal &amp; Stripe 310A Street Fillmore, CA 93016 (805) 524-4345 DBE # 2003</u>	<u>13,866</u>
<u>56</u>	<u>AC DIKE Type F</u>		<u>A.C. Dike Co. 2788 Venture Dr Lincoln, CA 95648 (916) 652-0159 DBE # 000219</u>	<u>4,256</u>

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation  
Page 1 of

\$ 18,122

Signature of Bidder \_\_\_\_\_

Date \_\_\_\_\_ (Area Code) Tel. No. \_\_\_\_\_

Person to Contact \_\_\_\_\_ (Please Type or Print)

11-10-14P12:09 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 05-1A7004  
 BID AMOUNT: \$ 13,249,497  
 BID OPENING DATE: 11/5/14  
 BIDDER'S NAME: Golden State Bridge, Inc.  
 DBE GOAL FROM CONTRACT, %: 7%  
 DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
67 (Partial)	Furnish Lugging, shims, nails		Rupert Const. Supply 3941 Park Drive Suite 2D-487 El Dorado Hills, CA 95762 (925) 229-5577 DBE # 032785 # 221,509 x 60% = # 132,901	132,901

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation  
 \$ 151,063  
 1.1 %  
 Page 2 of 2  
 Signature of Bidder  
 Date 11/5/14  
 (Area Code) Tel. No. 925 372-8000  
 Person to Contact Brian Stopper (Please Type or Print)



2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
*See Attachment A	9/24/14	All items, full and Partial	10/27/14 Email & Fax

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Erosion Control Landscape	Acacia	Non-DBE	No DBE Quotes	88,169	—
Rebar Striping & Marking	Harris Rebar Super Seal & Stripe	Non-DBE DBE	No DBE Quotes —	257,574 13,866	— —
Ground Anchors	AVAR	Non-DBE	No DBE Quotes	1,211,400	—
Electrical	Leo Wilton	Non-DBE	No DBE Quotes	104,600	—
Guardrail, St- Railings	Midstate Barrier Shotcrete	Non-DBE DBE	No DBE Quotes	354,267	—
Shotcrete & As Rebar Reinforced	Systems	Non-DBE DBE	No DBE Quotes	343,712	—
	No Quotes	No DBE DBE	No DBE Quotes	406,136	—
ACDike	ACDike	DBE	—	4,256	—

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

11-10-14P12:09 RCVD

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Construction Bid Source <sup>(Interactive)</sup>	9/17/14 - 11/5/14, Daily
Construction Bid Source (Trade)	9/17/14 - 11/5/14, Daily
* Attachment B	
Caltrans "Opt-In" List	10/27/14 - 11/5/14, Daily

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CA Black Chamber of Commerce	9/23/14	Email	see Attachment C
San Luis Obispo Chamber of Commerce	9/23/14	Fax	" "
Native American Bus. Ent. Ctr.	9/23/14	Fax	" "
Small Business Administration	9/23/14	Fax	" "

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Information provide in our Invitation To Bid and in our Advertising.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Information provided in our Invitation To Bid and in our Advertising.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.



**Golden State Bridge, Inc.**

2990 Bay Vista Court, Suite D  
Benicia, CA 94510  
Phone 925-372-8000  
Fax 925-372-8001

---

**Good Faith Effort**  
**Caltrans Contract No. 05-1A7004**  
**Bid Date: November 5, 2014**

---

**Quotes**

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - **WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

*TW*

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1A7004 - CONSTRUCTION ON ROUTE 1

ADDRESS: FROM .7 MI TO 1 MI NORTH OF RAGGED POINT VIADUCT

CITY : SAN SIMEON, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
11/5/14					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,000.00	\$1,000.00
7	TEMPORARY PAVEMENT MARKING (TAPE)	24	SF	\$10.00	\$240.00
28	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1340	LF	\$1.25	\$1,675.00
29	REMOVE PAVEMENT MARKER	60	EA	\$1.00	\$60.00
93	4" THERMOPLASTIC TRAFFIC STRIPE	6910	LF	\$0.65	\$4,491.50
94	PAVEMENT MARKER (RETROREFLECTIVE)	160	EA	\$2.50	\$400.00
95	MOBILIZATION	1	LS	\$6,000.00	\$6,000.00
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>				
	REMOVAL OF TEMP TAGS				
	CONSTRUCTION AREA SIGNAGE				
	SIGNAGE				
	MESSAGE BOARDS				
	HAZARDOUS MATERIAL REMOVAL AND DISPOSAL				
	TRAFFIC CONTROL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$3,500/EA				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR				
	<b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b>				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 3	TOTAL		\$13,866.50

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS.**



# CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		<b>CONTACT NAME:</b> Elena Amaro <b>PHONE (A/C, No, Ext):</b> (805) 585-6736 <b>E-MAIL ADDRESS:</b> eamaro@tolmanandwiker.com <b>FAX (A/C, No):</b> (805) 585-6836	
<b>INSURED</b> Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016		<b>INSURER(S) AFFORDING COVERAGE</b> INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

**COVERAGES** CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVC	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC		DT22-CO-9324B327-TCT-14 Excludes all Wrap/OCIP Projects	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input checked="" type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$		DTSM-CUP-9324B327-TIL-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N/A	DTJUB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATU- TORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractors Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit  
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary  
 WC: WC990376A001 - Blanket WOS

**CERTIFICATE HOLDER** **CANCELLATION**

*SPECIMEN*	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE Mark Lyon, DBB LI	



IN

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION:CDOT SAN LUIS OBISPO CO. RT 1 05-1A7004**

**BIDS: 11/05/14**

**"PLACE ONLY"\*56 LF ASPHALT DIKE TYPE "F" @ \$76.00 LF**

**PRICE INCLUDES TACK AND ONE MOBILIZATION  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR  
TRAFFIC CONTROL BY PRIME CONTRACTOR**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

## FAX COVER SHEET


TO	Golden State Bridge - Martinez
COMPANY	Golden State Bridge - Martinez
FAX NUMBER	19253728001
FROM	Karen Wonnemberg
DATE	2014-11-05 19:12:27 GMT
RE	05-1a7004, revised quote

### COVER MESSAGE

Please see attached our revised quote for Contract 05-1a7004. we added painting and fabrication.

thanks, karen

Rupert Supply, 925-229-5577



Rupert Construction Supply, LP  
 3941 Park Drive, Suite 20-487  
 El Dorado Hills, CA 95762-4549

(925) 229-5577

# Estimate

Date	Estimate #
11/5/2014	05-1A7004

UDBE Certified, #CT-032785 CA SBE Certified #28807
---

Estimator

Bid Date	Project
11/5/2014	

Description	Qty	Unit	Unit Price	Total
Caltrans Contract #05-1A7004				
BI 60: Steel Soldier piles (w14x53) grade 50, domestic max length 69', mill roll 11/30, fit included to coaters	15,542	LF	27.772	431,632.42T
BI 67: Treated timber lagging 6 x 12 fit included to jobsite	153	mbf	1,258.95	192,619.35T
HDPE shims, black 6" x 12"	6,800	ca	3.95	26,860.00T
12d galv nails	5	box	95.00	475.00T
40d galv nails	17	box	95.00	1,615.00T
BI 68: Clean and undercoat new steel soldier piles	1	lot	251,086.50	251,086.50T
Fabrication: provide andn install stay plates, 259 tieback locations	1	lot	133,743.75	133,743.75T
Estimated Freight to jobsite	1	lot	54,590.00	54,590.00
Note:			0.00	0.00T
Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additoinal charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be varified before placing a purchase order. If this project is subject to compensation due to excalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to varify field dimensions. Actual quantities are the resonsibility of the contractor.				
SALES TAX NOT INCLUDED				

Samantha Ellsworth  
 Sam@Rupertsupply.com  
 (925) 229-5577

<b>Subtotal</b>	\$1,092,622.02
<b>Sales Tax (0.0%)</b>	\$0.00
<b>Total</b>	\$1,092,622.02




# R & B Protective Coatings, Inc

of  
Linden, CA

has met or exceeded the requirements of the  
SSPC Painting Contractor Certification Program for

**SHOP APPLICATION OF  
PROTECTIVE COATING  
SSPC-QP3**

Enclosed Shop



President, SSPC

March 31, 2014 – March 31, 2015

Validation Period



Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.



# ACACIA Environmental Proposal

Estimating Contact: James Colbert

Cell: 805-364-0362

Email: colbert.james@gmail.com

Attn: Estimating

604 S. San Marcos Road

Santa Barbara, CA 93111

805-964-2585 Fax 805-964-6169

Date: 11/04/15

CA License # 813236

Small Business Enterprise

Certification # 32372

Page 1 of 2

Union Contractor

05-1A7004 – Route 1 – San Luis Obispo County

Bid Date: 11/05/14

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
20	TEMPORARY SOIL BINDER	SQYD	6,200.00	\$0.25	\$1,550.00
42	SOIL AMENDMENT	CY	2.00	\$195.00	\$390.00
43	PACKET FERTILIZER	EA	800.00	\$0.40	\$320.00
44	PLANT (GROUP M)	EA	800.00	\$12.50	\$10,000.00
45	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	\$20,000.00	\$20,000.00
46	WOOD MULCH	CY	1.00	\$500.00	\$500.00
47 (F)	3/4" DRIP IRRIGATION TUBING	LF	2,480.00	\$0.52	\$1,289.60
48	CAM COUPLER ASSEMBLY	EA	1.00	\$720.00	\$720.00
49 (F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	695.00	\$10.50	\$7,297.50
50	HYDROMULCH	SQFT	48,600.00	\$0.06	\$2,916.00
51	COMPOST SOCK	LF	1,500.00	\$5.00	\$7,500.00
52	COMPOST	SQFT	48,600.00	\$0.35	\$17,010.00



# ACACIA Environmental

Estimating Contact: James Colbert

Cell: 805-364-0362

Email: colbert.james@gmail.com

604 S. San Marcos Road

Santa Barbara, CA 93111

805-964-2585 Fax 805-964-6169

# Proposal

Attn: Estimating

Date: 11/04/15

CA License # 813236

Small Business Enterprise

Certification # 32372

Union Contractor

Page 2 of 2

Optional:

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
21	TEMPORARY DRAINAGE INLET PROTECTION	EA	6.00	\$200.00	\$1,200.00
22	TEMPORARY FIBER ROLL	LF	3,500.00	\$3.00	\$10,500.00
23	TEMPORARY GRAVEL BAG BERM	LF	1,500.00	\$5.00	\$7,500.00

- Addenda 1 & 2 acknowledged.
- Price includes 1 mobilization, all additional mobilizations are \$500 each.
- Traffic control by others.
- Water for erosion control provided by others.
- Contractor to provide a water source for erosion control within 2 miles of job site.
- Contractor to provide a stockpile location within 2 miles of job site.
- Assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: \_\_\_\_\_ Date: \_\_\_\_\_



# ACACIA Environmental

Estimating Contact: James Colbert

Cell: 805-364-0362

Email: colbert.james@gmail.com

604 S. San Marcos Road

Santa Barbara, CA 93111

805-964-2585 Fax 805-964-6169

## Scope Letter

Attn: Estimating

Date: 11/03/14

CA License # 813236

Small Business Enterprise

Certification # 32372

Union Contractor

Page 1 of 1

06-432604 – Route 33 – Fresno County

Bid Date: 11/06/14

Bid Items Acacia Will Be Covering:

38	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	60,000
39	210300	HYDROMULCH	SQFT	60,000
40	210350	FIBER ROLLS	LF	3,400
41	210430	HYDROSEED	SQFT	60,000
42	210600	COMPOST	SQFT	60,000



## ACACIA Environmental

Estimating Contact: James Colbert

Cell: 805-364-0362

Email: colbert.james@gmail.com

604 S. San Marcos Road

Santa Barbara, CA 93111

805-964-2585 Fax 805-964-6169

## Scope Letter

Attn: Estimating

Date: 11/03/14

CA License # 813236

Small Business Enterprise

Certification # 32372

Union Contractor

Page 1 of 1

05-1A7004 – Route 1 – San Luis Obispo County

Bid Date: 11/05/14

### Bid Items Acacia Will Be Covering:

20	130560	TEMPORARY SOIL BINDER	SQYD	6,200
21	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	6
22	130640	TEMPORARY FIBER ROLL	LF	3,500
23	130650	TEMPORARY GRAVEL BAG BERM	LF	1,500
42	202006	SOIL AMENDMENT	CY	2
43	202038	PACKET FERTILIZER	EA	800
44	204013	PLANT (GROUP M)	EA	800
45	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
46	205035	WOOD MULCH	CY	1
47 (F)	208221	3/4" DRIP IRRIGATION TUBING	LF	2,480
48	208562	CAM COUPLER ASSEMBLY	EA	1
49 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	695
50	210300	HYDROMULCH	SQFT	48,600
51	210360	COMPOST SOCK	LF	1,500
52	210600	COMPOST	SQFT	48,600

# KCI ENVIRONMENTAL, INC.

ENVIRONMENTAL RESTORATION SPECIALISTS

## BID PROPOSAL

DATE : November 5, 2014

TO : GOLDEN STATE BRIDGE / BRIAN

FAX : (925) 372-8001

RE : 05-SLO-1-73.7/74.0, Ragged Point  
Contract 05-1A7004

ATTN :

FROM : Jim Gorter

NO. OF PAGES : 1

Item No.	Item Description	Unit	Quantity	Unit Price	Extension
20.	Temporary Soil Binder	SQYD	6,200	0.47	\$ 2,914.00
41.	Roadside Clearing	LS	1	1,600.00	\$ 1,600.00
42.	Soil Ammendment	CY	2	180.00	\$ 360.00
43.	Packet Fertilizer	EA	800	0.70	\$ 560.00
44.	Plant (Group M)	EA	800	30.00	\$ 24,000.00
45.	Plant Establishment Work	LS	1	33,600.00	\$ 33,600.00
46.	Wood Mulch	CY	1	150.00	\$ 150.00
47. (F)	3/4" Drip Irrigation Tubing	LF	2,480	4.25	\$ 10,540.00
48.	Cam Coupler Assembly	EA	1	350.00	\$ 350.00
49. (F)	1" Plastic Pipe (sch 40 supply line)	LF	695	4.95	\$ 3,440.25
50.	Hydromulch	SQFT	48,600	0.15	\$ 7,290.00
51.	Compost Sock	LF	1,500	7.50	\$ 11,250.00
52.	Compost	SQFT	48,600	0.29	\$ 14,094.00
					\$ -

**TOTAL BID = \$ 110,148.25**

Please note the following conditions to our quotation :

1. One move-in is included for item 20. Add \$450.00 for each additional move-in.
2. One move-in is included for items 41 - 52. Add \$450 for each additional move-in.
3. Equipment access along entire base of wall
4. Laydown area adjacent to project site for compost delivery/storage.
5. No soil prep or maintenance for items 50-52.
6. Cost of water and source on-site by others for item 50 hydromulch, Approx 5,000 gallons.
7. All grades +/- 0.10 foot, erosion, weed and debris free by others prior to starting our work.
8. Not responsible for soil conditions detrimental to healthy plant growth or "Acts of God".
9. Traffic control provided by others.
10. Davis Bacon wages are included.
11. Union Contractors: Pipefitters, Laborer's and Operating Engineers.
12. KCI Environmental, Inc. is a Certified Small Business.

Please feel free to contact me if you have any questions or need additional information.

P.O. Box 3307  
SAN LUIS OBISPO, CA 93403  
PHONE 805-543-3311  
FAX 805-543-3429  
LIC. NO. 813844

**MARINA LANDSCAPE, INC.**

Erosion Control / SWPPP  
 5779 Preston Avenue Livermore, CA 94551  
 (925) 243-0288 Direct  
 (925) 243-0988 Fax

**MARINA**<sup>®</sup>  
 Still Growing

November 5, 2014

To: GENERAL CONTRACTORS  
 Attn: ESTIMATING DEPARTMENT  
 Tel.: \_\_\_\_\_  
 Fax: \_\_\_\_\_

Project: CT 05-1A7004  
 Location: SAN LUIS OBISPO  
 Bid Date: 11/5/2014 Bid Time: 2:00 PM  
 Wage: FEDERAL WAGE

**SEE ATTACHED BID BREAKDOWN**

Bid per request  
 Plan Sheets: 29 & 32 of 108  
 Specs Pages: 13-5.03F, 13-6.03E  
 Addenda: 1 and 2  
 Existing SWPPP: None at time of bid.  
 Project Labor Agreement or Project Stabilization Agreement: None at time of bid.

**Qualifications/Exclusions:**

1. - Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
2. - No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
3. - No night work or task lighting.
4. - Adequate equipment access to work area's to be provided by others.
5. - Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at \$750/Ea.
6. - Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
7. - Our standby rate is \$75.00 per man, per hour.
8. - Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area.  
 "Water source shall be made available with a minimum 2" size and at least 100 psi or better.
9. - No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
10. - Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
11. - No interim maintenance.
12. - No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
13. - We cannot guarantee germination of seed, unless maintained by Marina Landscape Inc.
14. - Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
15. - This proposal excludes removal or disposal of all erosion control methods.
16. - This proposal is void unless written acceptance is received within 30 DAYS.
17. - Not responsible for grading or disturbance to existing graded areas.
18. - UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
19. - ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
20. - Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
21. - Additional areas installed will be billed. Reduction in quantity will increase unit cost

Marina Landscape Inc. is an established union contractor with over 43 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions regarding this proposal, please contact our office immediately.

Thank You.  
 Craig Fish @ (949) 254-4039 (Mobile)



**MARINA LANDSCAPE, INC.**

EROSION CONTROL / SWPPP

5779 Preston Avenue Livermore, CA 94551

(925) 243-0288 Direct

(925) 243-0988 Fax

Project: **CT 05-1A7004**

Location: **SAN LUIS OBISPO**

Bid Date: **11/5/2014**

Bid Time: **2:00 PM**

Item	Description	U/M	Quantity	Unit Cost	Total
<b><i>HYDROSEEDING/EROSION CONTROL</i></b>					
<i>(excluding all maintenance &amp; removal of erosion control items listed below.)</i>					
20	TEMPORARY SOIL BINDER	SQYD	6,200	\$ 1.10	\$ 6,820.00
21	TEMPORARY DRAINAGE INLET PROTECTION (TYPE 3A)	EA	6	\$ 175.00	\$ 1,050.00
22	TEMPORARY FIBER ROLL	LF	3,500	\$ 2.80	\$ 9,800.00
23	TEMPORARY GRAVEL BAG BERM	LF	1,500	\$ 4.50	\$ 6,750.00
24	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	\$ 2,470.00	\$ 4,940.00
50	HYDROMULCH	SQFT	48,600	\$ 0.063	\$ 3,061.80
51	COMPOST SOCK	LF	1,500	\$ 8.75	\$ 13,125.00
52	COMPOST	SQFT	48,600	\$ 0.55	\$ 26,730.00
<b>TOTAL</b>					<b>\$ 72,276.80</b>

**I hereby accept the terms & conditions of this proposal**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Company Officer's Title



# Confluence

Landscape Contracting & Environmental Consulting

1129 Walk Circle Santa Cruz, California, 95060 Lic#888071

phone (831) 621-8084 fax (831) 336-9514

**Project:** DOT #05-1A7004, Ragged Point Soldier Pile Wall

**Date:** 11/5/2015 (Project advertised 9/15/2014)

**Quote Prepared by:** Doug Sommerville (831)-359-0660

Attn: Estimating

### Scope of Work Includes

Highway planting, irrigation system, and plant establishment work (250 working days), furnished and installed per plans by California Department of Transportation, dated 05-19-14.

### Bid Items

Item No.	Item Description	Unit Measure	Quantity	Unit Cost	Sub Total
41	Road Side Clearing	LS	LS	500	\$500
42	Soil Amendment	CY	2	80	\$160
43	Packet Fertilizer	EA	800	0.65	\$520
44	Plant (Group M)	EA	800	17.5	\$14,000
45	Plant Establishment Work	LS	LS	18,900	\$18,900
46	Wood Mulch	CY	1	100	\$100
47(F)	3/4" Drip Irrigation Tubing	LF	2480	2	\$4,960
48	Cam Coupler Assembly	EA	1	400	\$400
49(F)	1" Plastic Pipe Supply Line	LF	695	1	\$695
				<b>Total</b>	<b>\$40,235</b>

### Price Excludes

Erosion Control  
Traffic Controls

### Clarifications

Certified Micro Business SBA# 44240

Prevailing Wage Applied

Non-Union Contractor

Bonding Not Included

This proposal becomes part of the subcontract agreement

No Insurance shall be required that exceeds DOT/project minimum requirements

Addendums Viewed 1,2



LIC. NO. 436466

J.D. HUMANN LANDSCAPING, INC.  
P.O. Box 2205  
ORCUTT, CA 93457  
P: (805) 925-7744  
F: (805) 925-7877

*No Listing*

## PROPOSAL

TO: General Contractors  
ATTN: Estimators

DATE: 5 November 2014

PROJECT: Caltrans #05-1A7004 – SLO Co.

JD Humann Landscaping, Inc. is pleased to have the opportunity to provide you a proposal for the above referenced project per the following Scope of Work. Please review this proposal and call if you have any questions or need to revise the Scope of Work.

**SCOPE OF WORK:** Provide all labor, material and equipment necessary to complete the following bid items AS PER PLANS & SPECS. dated 5/19/14. Federal Wages applied, Addendums 1 & 2 acknowledged. See attached bid form for unit pricing.

JD Humann Landscape is a registered MB # 1239060

### Bid Items:

- #41 Roadside Clearing
- #42 Soil Amendment
- #43 Packet Fertilizer
- #44 Plant (Group M)
- #45 Plant Establishment Work
- #46 Wood Mulch
- #47 ¾" Drip Irrigation Tubing
- #48 Cam Coupler Assembly
- #49 1" PVC Pipe (sch40)
- #50 Hydromulch
- #51 Compost Sock
- #52 Compost

TOTAL : \$98,050.00

Please note: Est. days of landscape construction 20  
Est. water usage for plant establishment 26,000 gallons

**Exclusions:**

- Clearing & Grubbing
- Rough Grading
- Drainage
- Water meter (GC must supply water meter at nearest hydrant south of job site for construction water and throughout plant establishment)
- Water (GC must supply water from nearest hydrant south of job site for construction water and throughout plant establishment)
- SWPPP or WPCP
- Jute netting or Erosion Blanket
- Temporary Fencing
- Traffic Control
- Meters, permits, bonds or fees.

**Conditions:**

- All work to be completed in a workmanlike manner according to standard practices.
- JD Humann Landscaping, Inc. is fully licensed and insured.
- Our workers are fully covered by Workers' Compensation Insurance.
- Customer agrees that proper project maintenance is required after the project is complete. JD Humann Landscaping, Inc. will not be responsible for the results of any lack of or improper maintenance. Please contact our office if maintenance will be needed.
- Work to be performed during normal work week.

If this proposal meets with your approval, please sign and return one copy for our files. This proposal price is in effect for thirty (30) days. If we do not receive a signed Acceptance within that period, we will consider our Proposal declined and will be come void. However, upon request, we will furnish you a new proposal for your consideration. We look forward to working with you on this project.

If you have any questions please call me.

Respectfully,  
Scott Frazier  
JD Humann Landscaping, Inc.

**Acceptance of Proposal:** The above proposal, price and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

By \_\_\_\_\_  
(SIGNATURE)

\_\_\_\_\_  
(TYPED NAME/TITLE)

Dated: \_\_\_\_\_

*J.D. Humann Landscape Inc.*

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	200002	ROADSIDE CLEARING	LS	LUMP SUM 7,500 <sup>00</sup>
42	202006	SOIL AMENDMENT	CY 150 <sup>00</sup>	2 300 <sup>00</sup>
43	202038	PACKET FERTILIZER	EA .25	800 200 <sup>00</sup>
44	204013	PLANT (GROUP M)	EA 10 <sup>00</sup>	800 8,000 <sup>00</sup>
45	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM 36,000
46	205035	WOOD MULCH	CY	1 1,000 <sup>00</sup>
47 (F)	208221	3/4" DRIP IRRIGATION TUBING	LF 2 <sup>00</sup>	2,480 4,960 <sup>00</sup>
48	208562	CAM COUPLER ASSEMBLY	EA	1 1,600 <sup>00</sup>
49 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF 3 <sup>00</sup>	895 2,085 <sup>00</sup>
50	210300	HYDROMULCH	SQFT 0.125	48,800 6,075 <sup>00</sup>
51	210360	COMPOST SOCK	LF 10.50	1,500 15,750 <sup>00</sup>
52	210800	COMPOST	SQFT 0.30	48,800 14,580 <sup>00</sup>
53	260203	CLASS 2 AGGREGATE BASE (CY)	CY	590
54	390132	HOT MIX ASPHALT (TYPE A)	TON	1,350
55	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	1,400
56	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	56
57	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	7
58	397005	TACK COAT	TON	2.4
59	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	259
60	044745	STEEL SOLDIER PILE (W14X53)	LF	15,418

*NO. TOTAL \$ 98,050<sup>00</sup>*





Harris Rebar Northern California Inc.

1384 N. Jackson Ave.

Ph (559) 251-7383

Fresno, CA 93703

Fax (559) 251-0435

Proposal No: 46954

Proposal Date: 11/5/2014

National Strength. Local Service.

Lic. #C50-685035

# BID PROPOSAL

*This proposal is valid for 30 days from date shown above.*

## SECTION I- GENERAL INFORMATION

Proposal to: Bidding Contractors

Project Name: Soldier Pile Wall

Ref. No.: 05-1A7004

Address: Ragged Point, CA

Attn: Estimating Department

Drwgs Quoted: Drawings Dated 5/19/14 (As Listed on Sheet 1)

Specs: CalTrans 2010

Addendums: 1 & 2



## SECTION II- SCOPE OF WORK

> Reinforcing Steel Supplied F.O.B. Truck Jobsite - 48" RCP Collars

> Remaining Epoxy Coated Reinforcing Steel Furnished & Installed

## SECTION III- PRICES

*NOTE: Taxes are INCLUDED in prices shown.*

Bld Item	Description	Qty	Unit	Unit Price	Total
62F	Barrier Slab	799	CYD	\$246.00	\$196,554.00
64F	Bar Reinforcing Steel	35,477	LBS	\$1.72	\$61,020.44
74	48" RCP Collars F.O.B.	58	LF	\$7.50	\$420.01

**Total Reinforcing Items= \$257,994.45**

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... 0.6%

## SECTION IV- SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLAIRIFICATIONS FOR THIS PROJECT

- Prices firm through 12/31/2015 . ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 1/1/2016 , ADD \$0.04 /per pound each six (6) months thereafter.
- Note - Adequate Lead Time for Epoxy Coated Reinforcing Steel Must be Supplied.

**Harris Rebar Northern California Inc.**

1384 N. Jackson Ave., Fresno, CA 93703 (559) 251-7363

**SECTION V- STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER**

- 1 Approved property manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Boring, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and/or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
- 34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

**SECTION VI- TERMS AND CONDITIONS**

- 1 **Terms of Sale: Payment Terms** - Subject to on-going credit approval. Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 **Schedule:** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation. In all respects, in accordance with OSHA and State safety regulations.
- 4 **Back Charges/Shipping Discrepancies:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required; furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, branches, rals, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all, certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

**Harris Rebar Northern California Inc.**

1384 N. Jackson Ave., Fresno, CA 93703 (559) 251-7363

**SECTION VII- CONDITIONS OF SALE EXCLUDED:**

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others ("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/Risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guarantees of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

**SECTION VIII- ACCEPTANCE**

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: \_\_\_\_\_  
 By: \_\_\_\_\_  
 Title: \_\_\_\_\_  
 Date: \_\_\_\_\_

Seller: Harris Rebar Northern California Inc.  
 By: \_\_\_\_\_  
 Nick Williams  
 Title: Operations Manager  
 Date: \_\_\_\_\_



PO Box 276028  
 Sacramento, CA 95827  
 Phone (916) 381-4680  
 Fax (916) 381-5650

**JOB: Caltrans #05-1A7004 Soldier Pile Walls, San Luis Obispo CA**

**BID DATE: November 5, 2014 @ 2:00**

**CUSTOMER: Listed Bidders**

**PLAN DATE: {I} Structural 5/19/14 Approval Set, CDOT #05-1A7004**

**ADDENDA: 1,2**

**FROM: Joseph Skokan**

**REINFORCING STEEL PRICING FURNISHED ONLY  
 WEST COAST REBAR - INDEPENDENT REBAR INSTALL LABOR ADD PRICE ATTACHED**

REBAR - Furnished, Delivered to Job Site. SCOPE - Specific to Bid Items/Pricing Listed Below.

PRICES - Good Thru 30 Days Following Quote. PAY TERMS - Thirty Days. RETENTION - None Held.

INCLUDE - Detailing, Shop Drawings, Placing Sheets, Fabrication, Delivery to Job Site.

EXCLUDE - Field Measurements, Joint Dowels, Masonry Rebar, Welding, Weided Bars, Rebar Guards, Cost Of Bonds, Liquidated Damages, City/County Standards, Items Not Shown On Bid Plans, Testing, Inspections, Engineers Allowance, Galvanized or Epoxy Coated Rebar, Anchor Bolt Ties, Pre-Cast Rebar, Threaded Rebar, Inserts, Couplers, Hoisting, Pipe/Electrical/Utility Penetrations and Encasements, Pick-Up Rebar, Installation, Assembly, Escalations, Sales Tax.

EXCLUDE EXCEPTIONS - Noted Below. CUSTOMER - Responsible for Material Delivered to Job Site - Unloading.

TIED-STOCKPILED ITEMS - Pricing Can Be Broken Out of Main Bid Package as Independent Quotes.

AWARD - Purchase Order, Signed Scope, Preliminary Information Required Prior to Project Start Date.

<input type="checkbox"/> <b>Item 62 Barrier Slab Epoxy Coated (700 cy)</b>	<b>\$ 97,450.00</b>
<input type="checkbox"/> <b>Item 64 Facia Piers Epoxy Coated Tied-Stockpiled (35,477 lb)</b>	<b>49,500.00</b>
<input type="checkbox"/> <b>Total</b>	<b>\$ 146,950.00</b>
<input type="checkbox"/> <b>Deduct 5% Discount Pre-Paid</b>	<b>- 7,355.00</b>
<input type="checkbox"/> <b>Total Including Discount</b>	<b>\$ 139,595.00</b>

**Proposal Accepted By:** \_\_\_\_\_

**Title:** \_\_\_\_\_

**Date:** \_\_\_\_\_

# INDEPENDENT REBAR

License #834702  
 1295 Estabrook  
 Clovis Ca. 93612  
 559-472-8495 / 559-803-2017  
[independentrebarplacement@gmail.com](mailto:independentrebarplacement@gmail.com)

## \*\* INSTALL PROPOSAL for JJ RE-BAR MATERIAL \*\*

**JOB: Caltrans #05-1A7004 Soldier Pile Walls, San Luis Obispo CA**

**BID DATE: November 5, 2014 @ 2:00**

**CUSTOMER: Listed Bidders**

**PLAN DATE: {1} Structural 5/19/14 Approval Set, CDOT #05-1A7004**

**ADDENDA: 1,2**

**FROM: Nick Burriel**

**FAX: (559) 323-0757**

In accordance with the following conditions Independent Rebar shall place/install reinforcing steel as per plans and specs dated above.

1. Bid price will be held firm for a period of 30 days. In the event this project does not commence within a period of 30 days of signing of subcontract, INDEPENDENT REBAR reserves the right to renegotiate any labor increases.
2. All applicable taxes are included.
3. The proposal is based on an eight hour per day, five day work week. Extra trips are 4 hour minimum show up, sub and gas extra.
4. Progress payments are due and payable 15 days after presentation of billing.
5. INDEPENDENT REBAR is to be party to preparation of schedules and to be given reasonable time for detailing and approval of detail drawings, and shall be given a minimum of four working days for fabrication and delivery of reinforcing steel.
6. Retention will be due and payable to INDEPENDENT REBAR 30 days after completion contracted work. Interest at a rate of 1.5% per month will be charged for retention held beyond this period.
7. Retention and certified payrolls are excluded for proposal amounts under \$5,000.00.

General Contractor will provide without charge the following:

1. All concrete wall lines, grades(including correct excavation depths/dimensions), templates, elevations and scaffolds, full time hoisting (including moving of material), lowering, clear access to structures, layout (including templates at dowels (sufficient to support dowels), field measurements, clear access to excavations (no double up of forms),(no school forms), as needed by INDEPENDENT REBAR.
2. Reasonable space for delivery and storage of steel reasonably adjacent to where steel is to be used or hoisted.

The following is excluded by INDEPENDENT REBAR from this proposal: Testing and inspection fees other than mill test reports, rebar labor on existing rebar, cost of bonds, liquidated damages, city/county standards rebar, rebar not shown on bid plans, galvanized or epoxy coated rebar, anchor bolt ties, pre-cast rebar, threaded rods, inserts, mechanical couplers, wire mesh, diamond dowels, pipe/electrical/utility penetrations and encasements, pick-up rebar, curbs, protection of protruding rebar, site work other than specified, drilling and grouting of dowels, masonry rebar, c.j. dowels. CJ not shown on dated bid drawings added at time of install. Exclude any all unloading of material.

<input type="checkbox"/> <b>Item 62 Barrier Slab Epoxy Coated (799 cy)</b>	<b>\$111,000.00</b>
<input type="checkbox"/> <b>Item 64 Facia Piers Tied-Stockpiled Epoxy Coated (35,477 lb)</b>	<b>JJ REBAR</b>
<input type="checkbox"/> <b>Total</b>	<b>\$111,000.00</b>

All of the above conditions must be made part of subcontract either by attachment or direct incorporation.  
 INDEPENDENT REBAR will not begin any work on this project until we receive written acknowledgment of this proposal

**Proposal Accepted By:** \_\_\_\_\_ **Title:** \_\_\_\_\_ **Date:** \_\_\_\_\_

# J.J. RE-BAR

CORPORATION

**REINFORCING STEEL**  
**CALIFORNIA - NEVADA - OREGON**  
**MANUFACTURER, SUPPLIER & WHOLESALE**  
**Cages - Fabrication - Detailing - Estimating**

## JJ Re-Bar Corporation

5643 Florin-Perkins Rd  
 Sacramento, CA 95828  
 P: (916) 381-4680  
 F: (916) 381-5650

## STAFF

- **Joseph Skokan**  
 • Owner-President  
 • [jmakokan@jjrebar.com](mailto:jmakokan@jjrebar.com)
- **Kevin Cooling**  
 • Projects Manager  
 • [kcooling@jjrebar.com](mailto:kcooling@jjrebar.com)
- **Brian Fong**  
 • Estimating Manager  
 • [bfong@jjrebar.com](mailto:bfong@jjrebar.com)
- **Dave Ganas**  
 • Projects-Estimating  
 • [dganas@jjrebar.com](mailto:dganas@jjrebar.com)
- **Jeff Lyon**  
 • Projects-Estimating  
 • [jlyon@jjrebar.com](mailto:jlyon@jjrebar.com)
- **Jennifer Huffman**  
 • Office Manager  
 • [soskokan@jjrebar.com](mailto:soskokan@jjrebar.com)
- **Bruce Wade**  
 • Shop Manager  
 • [bwade@jjrebar.com](mailto:bwade@jjrebar.com)
- **Bill Luke**  
 • Projects-Estimating  
 • [kbluke@cox.net](mailto:kbluke@cox.net)

## HOME

*In Loving Memory of  
 Joseph Skokan Sr.  
 October 11, 1939 - April 22, 2011  
 My Father and Founder  
 Joseph Skokan Jr.*





*Established in 1974, JJ Re-Bar Corporation  
 has been serving California, Nevada &  
 Oregon's region in the concrete  
 reinforcement and construction industry,  
 for over 40 years in business!*

*Personal service, dedication and attention  
 to detail have been our enduring  
 traits. Please read below to find out what  
 reinforcing steel services, we can provide  
 for your project!*

## SERVICES PRODUCTS

- Bid Quotations
- Estimating
- Detailing
- Shop Drawings
- Rebar Fabrication
- Cage Assembly
- Deliveries
- Referral Installation
- Design Help
- Quick Service
- #3, #4, #5 x 20'-0" stock lengths
- Straights, bents, stirrups, ties, hoops
- Shop tied caissons, light pole cages, etc.
- Bid quotations
- Estimating
- Detailing
- A706 weldable grade 60
- Epoxy-Coated Rebar (Special Order)
- Wire mesh in sheets (7' x 20')
- Dobbies, plastic chairs
- Tie Wire
- Delivery (Same-Day in some cases)
- Mechanical Couplers (Special Order)
- Form-Saver Applications (Special Order)

## PHOTOS



## INSTALL

**WEST COAST  
 REBAR**

West Coast Rebar Installer

[joe@westcoastrebar.com](mailto:joe@westcoastrebar.com) [castbiz.net](http://castbiz.net)

Phone (209) 815-9764

Fax (209) 815-9649

## INDEPENDENT REBAR

Independent Rebar Installer

[independantrebarplacement@gmail.com](mailto:independantrebarplacement@gmail.com)

Phone (559) 472-8495

Fax (559) 803-2017



SELF-CERTIFICATION OF SMALL BUSINESS ENTERPRISE
PURSUANT TO
SBA GUIDELINES

Indicate all Business category(ies) that apply by initialing next to the applicable category(ies):

Small Business Enterprise (SBE) - an independently owned and operated concern certified, or certifiable, as small business by the Federal Small Business Administration (SBA). (Size standards by Standard Industrial Classification codes required by the Federal Acquisition Regulations, Section 19.102, may be found at www.sba.gov/size. The University may rely on written representation by the vendors regarding their status.) Annual average receipts, computed from the gross receipts for the last 3 fiscal years, do not exceed the amount listed in the MAXIMUM RECEIPTS TABLE below. The average annual receipt is computed by taking the sum of the gross receipts of the prior 3 fiscal years and dividing by 3.

Table with 2 columns: Construction Services (by Contractor's License Classification) and AVERAGE ANNUAL RECEIPTS (Preceding 3 Years). Rows include Class 'A' - General Engineering (\$31,000,000), Class 'B' - General Building (\$31,000,000), Class 'C' - Specialty (\$13,000,000), Architectural & Engineering Services (\$4,500,000), Landscape Architectural Services (\$6,500,000), and Other services (For appropriate amount, see www.sba.gov/size).


INFORMATION FURNISHED BY : Joseph Skokan
(Print or Type Name of Owner and/or Principal)

JJ Re-Bar
(Name of Business or Firm)

a Corporation
(Insert type of business e.g. corporation, sole proprietorship, partnership, etc.)

By: Joseph Skokan Owner-President
(Title)
[Signature] (Signature)
January 1, 2014 (Date)

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastics \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - **WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016  
 SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930  
 PH: (805) 524-7345 / FAX: (805) 524-7428

*IN*

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1A7004 - CONSTRUCTION ON ROUTE 1

ADDRESS: FROM .7 MI TO 1 MI NORTH OF RAGGED POINT VIADUCT

CITY: SAN SIMEON, CA

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
11/5/14					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,000.00	\$1,000.00
7	TEMPORARY PAVEMENT MARKING (TAPE)	24	SF	\$10.00	\$240.00
28	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1340	LF	\$1.25	\$1,675.00
29	REMOVE PAVEMENT MARKER	60	EA	\$1.00	\$60.00
93	4" THERMOPLASTIC TRAFFIC STRIPE	6910	LF	\$0.65	\$4,491.50
94	PAVEMENT MARKER (RETROREFLECTIVE)	160	EA	\$2.50	\$400.00
95	MOBILIZATION	1	LS	\$6,000.00	\$6,000.00
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b> REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE SIGNAGE MESSAGE BOARDS HAZARDOUS MATERIAL REMOVAL AND DISPOSAL TRAFFIC CONTROL WET SANDBLASTING SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND  BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$3,500/EA  CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.  DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR  <u><b>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</b></u>  INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.  PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
			PAGE 1 OF 3	TOTAL	\$13,866.50

A CONTRACT AND FIFTEEN (15) WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof, whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS.**



# CERTIFICATE OF LIABILITY INSURANCE

Page 3 of 3

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		<b>CONTACT NAME:</b> Elena Amaro <b>PHONE (A/C, No, Ext):</b> (805) 585-6736 <b>FAX (A/C, No):</b> (805) 585-6836 <b>E-MAIL ADDRESS:</b> eamaro@tolmanandwiker.com	
<b>INSURED</b> Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 95016		<b>INSURER(S) AFFORDING COVERAGE</b>	
		<b>INSURER A:</b> Travelers Indemnity Co of CT	<b>NAIC #</b> 25682
		<b>INSURER B:</b> Travelers Prop Cas Co of Amer	<b>NAIC #</b> 025674
		<b>INSURER C:</b>	
		<b>INSURER D:</b>	
		<b>INSURER E:</b>	
		<b>INSURER F:</b>	

**COVERAGES** **CERTIFICATE NUMBER:** 14/15 GL/AU/UMB/WC **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDITIONAL SUBROGATION WAIVED	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>GENERAL LIABILITY</b> <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJ/JECT <input type="checkbox"/> LOC		DT22-CO-93248327-TCT-14 Excludes all Wrap/OCIP Projects	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	<b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> Hired AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		DT-810-93248327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$		DTSK-COP-93248327-TIL-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
B	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y <input checked="" type="checkbox"/> N If yes, describe under DESCRIPTION OF OPERATIONS below	N/A	DTJUB-93248315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractor X tend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit  
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary  
 WC: WC990376A001 - Blanket WOS

**CERTIFICATE HOLDER** **CANCELLATION**

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE  
 Mark Lyon, DBBA I

SPECIMEN



47375 Fremont Blvd., Fremont, CA 94538  
510-354-2000 phone 510-354-2010 fax

**PROPOSAL**

California Contractors License No. 906815

Date: November 5, 2014  
To: Estimating Department  
Re: San Simeon  
Project No. 05-1A7004  
San Luis Obispo, CA



Gentlemen;

AVAR is pleased to submit this proposal for below listed bid items on above referenced project, all in accordance with bid documents and subject to the terms and conditions herein.

**Scope of Work:**

- Supply approved shop drawings.
- Mobilize to the project jobsite.
- Supply, drill, install, grout and testing permanent Ground Anchor assemblies.
  - Pricing assumes a 7inch max clear space between flanges of soldier piles.
  - Base pricing assumes all ground anchors will be installed from a bench. (see special conditions)

**Total Base Pricing:**

Bid Item	Item Description	Quantity	Unit Price	Total
	Mobilization	1	LS \$ 20,000.00	\$ 20,000.00
59	Ground Anchor (Subhorizontal)	259	EA \$ 4,600.00	\$ 1,191,400.00
	Total			\$ 1,211,400.00

**Crane Supported Drilling ADD**

- Pricing add for tiebacks that cannot be reached from a contractor provided bench.
- Pricing assumes that crane support is provided by the general contractor. (See Special Conditions)

Item Description	Quantity	Unit Price	Total
Crane Supported Drilling ADD per Each	1	EA \$ 1,200.00	\$ 1,200.00

**Schedule:**

Above prices are based on completion of our work by June 2015, working regular 8-hour daytime shifts, five days per week in no more than one (1) move-in. A move-in is defined as providing and/or moving additional drill and equipment to the project. Two (2) drill rigs are included in the above pricing for tiebacks drilled from a bench. For each additional move-in add \$7,500.00 for drilling and \$1,500 each for testing.

*115EA x 1,200 = \$138,000*

**Payment Terms:**

Mobilization: Due ten (10) days after first mobilization of drill rig.  
Progress Payment: Due ten (10) days after receipt of payment from owner, or 30 days after invoice date whichever occurs first.  
Retention: Maximum to be withheld five (5%) but not to exceed owner withheld retention Percentage, with final payment 10 days after receipt of payment from owner or no later than 45 days after completion of our work, whichever occurs first.

**AVAR  
Shoring and Underpinning Division**

San Simeon  
Caltrans Contract No. 05-1A7004  
November 5, 2014

Page 2 of 3

**Exclusions:**

**General:**

- Cost of permits and bonds, if applicable.
- Layout of drill holes, wall LOL, and reporting to authorities if required (e.g. USA).
- Special inspecting and testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Protection of rebar or finishes.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

**Special Conditions**

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than thirty (30) days notice.
- Traffic control and lane closures.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 12 ft. wide bench on the top row of tiebacks and 17ft wide on lower lifts, approximately 2 ft. below drill hole with minimum 60 ft. horizontal clearance for drill boom and installer.
- If the minimum bench requirements above cannot be provided then the general contractor is to provide all hoisting to support out 15,000lb basket rig. This weight includes men and equipment.
- Contractor shall provide AVAR with continuous uninterrupted work. Additional work area shall be provided as necessary to stay ahead of AVAR's work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants, concrete plant premiums, and overtime or premium rates if required for night work.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste.
- Sanitary and safety facilities (washout and first aid) for our crew.
- Any work not specifically included in "Scope of Work"

Stand-by time caused by others shall be charged as follows:

Drill rig only:	\$280.00/hour
Labor:	\$85.00/man-hour

**Insurance:**

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000.

**AVAR**  
**Shoring and Underpinning Division**

San Simeon  
Caltrans Contract No. 05-1A7004  
November 5, 2014

Page 3 of 3


**Note:**

- AVAR will only accept the following indemnification language in the final contract:  
"To the fullest extent permitted by law, the Subcontractor shall indemnify and hold harmless the Contractor and Owner and their respective officers, employees, sureties, invitees and agents from and against all claims, damages, losses and reasonable expenses arising out of or resulting from the performance or non-performance of the Subcontractor's Work under this Subcontract, but only to the extent caused by the negligent acts, errors or omissions of the Subcontractor. These indemnification provisions shall remain in full force and effect after the completion of Subcontractor's work and shall extend to claims occurring after termination of this Subcontract as well as while it is in force."
- Before performing any work to be back-charged, AVAR shall be notified in writing and given the opportunity to perform the work.
- Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates.

**Acceptance**


This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. If the first progress payment is not received within 30 days of first billing submission without a fully executed contract, AVAR Construction reserves the right to stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until a fully executed contract is received and balances are paid in full.

AVAR Construction, Inc.

By:   
Michael A. Pagano

Date: November 5, 2014





3/3

**Proposal**  
**MIDSTATE BARRIER, INC.**  
 Job Code: 5353  
 Description: CDOT#05-1A7004/SLO-1-19 MILES NORTH OF SAN SIMEON #5353

Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
69	STAIN GALVANIZED SURFACES	1.00	LS	27,400.00	27,400.00
87	GR DELINEATOR	10.00	EA	15.00	150.00
88	OBJ.MARKER-TYP L	2.00	EA	50.00	100.00
89	MIDWEST GR-steel post	57.00	LF	165.00	9,405.00
90	TRANS.RAIL-(TYPE WB-31)	2.00	EA	4,200.00	8,400.00
91	ALT.IN-LINE TS	2.00	EA	3,050.00	6,100.00
92	CA ST-70 BRIDGE RAIL	1,036.00	LF	292.00	302,512.00
<b>GRAND TOTAL:</b>					<b>354,067.00</b>

**Proposal Certification**

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, Exp. 5.31.2016  
 DAN L. NICHOLAS  
 ESTIMATOR, x208  
 11.05.2014

Signed: \_\_\_\_\_

*[Handwritten Signature]* 11-5-14

**SPECIAL CONDITIONS #5353**

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday dayshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. With receipt of Contractor's baseline Schedule and periodic updates, this may be reduced to ten (10) working days.
6. **Items #87-91, Midwest Guardrail System(MGS): INCLUDES** furnish and install. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in.
7. **Item #92, CA ST-70 Bridge Rail: INCLUDES** metal rail portion only. Concrete end walls and curbs by others. MBI will furnish Anchor bolt assemblies for layout, installation, protection and cleaning by others. Allow eight (8) weeks for shop drawings, and ten (12) weeks for fabrication after approval of shop drawings. One (1) move-ins. Safety Railings by others.



Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569  
LICENSE NO. 529261

**Date:** November 5, 2014

**Bid Number:** 5353

**FACSIMILE BID TRANSMITTAL**

**To:** ESTIMATOR

**Bid Date:** November 5, 2014

**Contract No:** CDOT# 05-1A7004

**Location:** SLO-1-19 Miles North of San Simeon

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

 11-5-14  
Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)  
Page 1 of 3

**Bid Date:** November 5, 2014  
**Contract No:** CDOT# 05-1A7004  
**Location:** SLO-1-19 Miles North of San Simeon

**GENERAL CONDITIONS  
BID # 5353**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE**- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in **FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS** shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 1-2 - (is) are acknowledged.
12. Project is bid for completion within 55 plus 365 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.



12965 San Fernando Rd.  
Sylmar, CA 91342  
p. (818) 833-1293  
f. (818) 833-1294  
www.SHOTCRETEINC.com

November 5, 2014

SENT VIA: EMAIL



RE: CALTRANS - 05-1A7004  
Subject: Shotcrete Proposal

UNIT: \$689.58 Item #65 (F) - STRUCTURAL SHOTCRETE  
UNIT: \$324.32 Item #65 (F) - FORMWORK FOR STRUCTURAL SHOTCRETE ITEM

I have herein our proposal to provide the following Shotcrete service(s):

Furnish and Install Shotcrete to construct new Shotcrete columns, as provided in the project dwgs for Elephant Trunk Wall  
Walls will be shot from top down - assuming 5 lifts

**INCLUSIONS:** (specific)

STRUCTURAL SHOTCRETE W/OMAHA TAN  
STEEL TROWEL FINISH  
SCREED WIRES (set from GC's control)  
COMPOUND CURE  
5 MOVE ONS

**EXCLUSIONS:** (specific & standard)

TESTING/INSPECTION/PERMITS & FLAGMEN  
WATER CONTROL AND/OR PRE-DAMPENING OF SUB-GRADE  
CONSTRUCTION AND/OR CONTRACTION JOINTS (UNO)  
HOISTING FOR REBOUND & EQUIPMENT (UNO)  
ACCESS, SETUP & STAGING AREA TO WITHIN 300' OF OUR WORK  
LINE, CONTROL, SURVEY, LAYOUT AND/OR ELEVATION BREAKS  
PROTECTION OF SURROUNDING AREAS & FACILITIES (UNO)  
SACKING/PATCHING ON FORM SIDE OF WALL (UNO)  
SANDBLASTING OF JOINTS FOR LAITANCE, ETC...  
STEEL REINFORCING TEMPLATES/DRILLING FOR DOWELS  
ENGINEERING/FIELD MEASUREMENTS  
MISC. EMBEDS/BLOCKOUTS/TIEBACK BLOCKOUTS & PATCHING (UNO)  
LIGHTING, VENTILATION AND DUST CONTROL MEASURES  
PRE CON TEST PANEL (ADD: \$ 6,200.00)  
REBOUND REMOVAL (REMOVED BY GC)  
LEVEL WORKING PAD X 8' WIDE

**ALL WORK BID IN ACCORDANCE WITH ACI 506.2 - GUIDE TO SHOTCRETE**

SHOTCRETE SYSTEMS, INC. has allowed for the theoretical quantity of material to construct our work, + 1/2" for overrun. Any material placed in excess of this allowed amount shall require compensation at the specified unit rate of \$ 235.00 per CYD. Material delivered in excess of 15% of the design quantity, and/or as allowed per this proposal, will be compensated at the higher contract unit rate, as established by the Lump Sum price divided by allowed cyds of material (as noted below); in order to offset extended labor costs and will constitute a cardinal change to our contract. Verification of materials and properly set screed wires shall be the responsibility of the Owner/General Contractor.

This proposal may be subject to material(s) price escalations if NOT accepted within 30 days from date herein.

**PAYMENT TERMS:** All accounts are due and payable by the 10th of the month following date of invoice unless otherwise and agreed to by both parties in writing. Interest will accrue at 2.0% per month for past due accounts. NO RETENTION unless mutually agreed upon. (Note: unless able to verify otherwise, total placed material will be established via concrete delivery tickets)

Lic No. 850501

### PROPOSAL & CONTRACT TERMS of AGREEMENT

1. The signer hereof warrants that he/she is a licensed contractor, and/or owner in fee, and/or authorized agent of the owner in fee of the property and/or contractor, upon which the said work is to be done; or will be personally liable.
2. Any deviation from this proposal and/or terms of agreement shall be made in writing. No verbal agreements and/or understandings shall be binding, unless specifically included in this proposal and agreed to by Shotcrete Systems (SSI).
3. All payments received in accordance with the terms of this contract are accepted with the understanding that payments shall be applied to the payment of materials and labor furnished on this job.
4. Both parties agree that the plans and specifications may be changed without impairing the validity of this contract. Changes shall be agreed upon in advance by the parties to the contract and a full statement of same made in writing and signed by them before the work affected by the change is commenced. SHOTCRETE SYSTEMS, INC. is not bound to perform any additional work not specifically included in this proposal. Extra work performed by SSI that is NOT agreed to in advance, shall be billed at the maximum calculated Unit Rate; as established under the terms of this proposal.
5. Both parties agree that upon unilateral cancellation of this contract by buyer, a sum of 20% of the uncompleted contract amount will be paid to SSI, by Owner, Owners authorized agent, Contractor and/or agent. Shotcrete Systems, Inc. will not be liable for consequential damages and/or delays resulting from our work.
6. Delays to our work in excess of 30 days from commencement will be grounds for re-negotiation or cancellation of our contract price and will be considered a cardinal change to our work. Contract changes exceeding 25% will be a cardinal change.
7. SSI shall not be held liable for any loss, damage, or delays occasioned by fire, strikes, acts of war, acts of God, secondary boycotts, inability to obtain materials, equipment failures, schedule conflicts or other causes beyond its control.
8. This proposal is based on the current price of labor & material, if not accepted within 30 days from date hereof, SSI reserves the right to cancel and/or revise our proposal in order to adjust for changes/cost increases beyond our control.
9. Both parties agree that Overbreak shall be construed as extra work and shall be paid for at the agreed upon unit price as stated in this contract, or the calculated unit rate as it applies. "Overbreak/Overrun" shall be defined as the quantity of Shotcrete placed in excess of the volume calculated from the project drawing dimensions. This proposal includes (UNO) a 1/2" allowance for Overbreak/Overrun. Material in excess of 1/2" shall be paid for at the agreed upon price stated in this contract, or the reasonable calculated unit rate therein. Overbreak/Overrun placed in excess of 15% of this allowance will be paid at the higher calculated contract unit rate. It is mutually understood/agreed, that Overbreak/Overrun billing does not commence until the specified material allowance is exceeded. In the event that all other efforts fail, Overbreak/Overrun shall be calculated and paid for, by deducting material allowance from actual concrete delivery tickets.
10. All accounts are due and payable by the 10th of the month following date of invoice unless otherwise designated and agreed to by both parties. Delinquency accounts will bear interest at the rate of 2.0 % per month. Failure to make payment within 30 days will be considered a material contract breach. Retention shall NOT be held from our payment, unless mutually agreed to by both parties prior to the commencement of our work. Certified payroll will NOT be provided, unless mutually agreed to by both parties prior to the commencement of our work, a flat fee of \$ 500.00 will be charged for this service. A fee of 1.5% of the contract amount will be charged for all payments received via Credit Card.
11. SSI will require unimpeded, direct access to our work and will not be subject to onerous and/or unproductive work conditions.
12. For the purposes of any future agreements, any work item not specifically "Included", shall be considered to be specifically "Excluded". Thereto, any future agreements and/or subcontracts resulting from this proposal, shall be based and established from the specific items and terms of this proposal, whether duly incorporated into an agreement or not.
13. DISPUTES - Seller (SSI) may, at its sole option, elect to enter into binding arbitration of any dispute arising out of or related to this contract or breach thereof, in accordance with the construction industry arbitration rules of the American Arbitration Association. In the event either party becomes involved in litigation or arbitration, arising out of this contract, the prevailing party shall be entitled to recover its attorney fees and other costs resulting from said litigation or arbitration; including interest on unpaid and/or wrongfully retained monies owed.
14. SSI is not responsible for noticeable discolorations/finish of tieback, raker, etc...patches. Material used to shoot tiebacks is NOT calculated as a part of the total allowed material on the project; unless specifically included in this proposal.
15. SSI reserves the right to cancel and/or revoke this bid at any time, prior to entering into a formal contract.

**ACCEPTANCE:**

The above proposal and terms are hereby accepted and agreed:

By: \_\_\_\_\_

Date: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

LICENSE #: \_\_\_\_\_

**SHOTCRETE SYSTEMS, INC.**

By: 

Title: Rob Vonarb - PRESIDENT/CEO

Date: 05-Nov-14

# FAX COVER SHEET

TO	+1-9253728001
COMPANY	
FAX NUMBER	19253728001
FROM	Rob Vonarb
DATE	2014-11-05 21:34:11 GMT
RE	CALTRANS - 05-1A7004

## COVER MESSAGE

# SUPERIOR GUNITE

- GUNITE CONSTRUCTION
- ENGINEERING CONSTRUCTION

12306 VAN NUYS BOULEVARD  
 LAKEVIEW TERRACE, CALIFORNIA 91342  
 (818) 896-9199 • (323) 877-4861  
 FAX: (818) 896-6899



California Contractors License No. 370034

## PRICE QUOTATION

ATTN: ESTIMATING DEPARTMENT

Bid Date : 11/5/2014  
 Structural Plan Date : \*\*\*  
 Architectural Plan Date : \*\*\*  
 Shering Plan Date : 6/5/2013

Project: ELEPHANT TRUNK RETAINING WALL  
 Address: 19 MILES NORTH OF SAN SIMEON  
 SAN SIMEON CA

Work Start : \*\*\*  
 Work Complete : \*\*\*

### BASE BID ITEM PRICING

Price Good Through: \*\*\*

#### CONTRACT NO. 05-1A7004 // BID ITEM 65(F) - INTEGRAL COLORED STRUCTURAL SHOTCRETE

SHOTCRETE - Supply and Place 1' 0" Thick Integral Colored Structural Shotcrete Facia at Soldier Piles \$305,943

#### ADD PRICING / ALTERNATES

FORMING - Provide and Install Edge Forms/Chamber at Structural Shotcrete Facia at Soldier Piles	\$121,604
(BUILD) PRECONSTRUCTION TEST PANEL - Build 4' L x 8' H Shotcrete Test Panel and Dispose (Rebar Furnished & Installed - By Others)	\$7,643
ALLOWANCE - Additional Overbreak Material Required in Excess of Neat Design Quantities Due to Unforeseen Conditions	\$390 / Per CY T.B.D.
MOVE-INS - Additional Move-Ins Beyond <u>1</u> Move-In's to Complete the Shotcrete Scope of Work	\$7,500

### SCOPE OF WORK

QUALIFICATIONS : This proposal assumes 7:00 AM to 5:00 PM working hours, with set up beginning at 6:30 AM.  
 Price does not include premium costs associated with overtime, night shift or weekend work  
 Reference attached highlighted scope.  
 Move-In(s): Defined as consecutive shoot days producing 40-50+ CY.

### BASE BID INCLUSIONS:

- STRUCTURAL SHOTCRETE 4,000 PSI WITH INTEGRAL COLOR
- FULL HEIGHT CONSTRUCTION
- SMOOTH TROWEL FINISH
- AIR CLEAN REBAR DURING SHOTCRETE PLACEMENT
- REBOUND REMOVAL AND DISPOSAL OFF SITE
- APPLY COMPOUND CURING AGENT
- SCAFFOLDING FOR SHOTCRETE USE
- GENERAL PROTECTION OF ADJACENT SURFACES (MISQUEEN)
- (SHOOT) 4' L x 8' H PRECONSTRUCTION TEST PANEL - SHOOT TO QUALIFY A MIN. OF (2) ACI NOZZLE MEN (PANEL BUILT BY OTHERS)

### G.C. TO SUPPLY:

- ACCESS AND STAGING AREAS / FIRM & LEVEL SUBGRADE FOR SCAFFOLD AND ECO PANS
- HOISTING OF SCAFFOLD AND ECO PANS
- TEMPORARY WATER / POWER / SANITARY FACILITIES & SUPPORT
- GC TO PROVIDE & MAINTAIN CONCRETE WASHOUT
- PRECONSTRUCTION TEST PANEL - BUILD, REBAR, TESTING AND REMOVAL BY GC
- CONTROL POINTS FOR OUR LAYOUT - TOW & FOW
- REBAR CHAIRS, REINFORCING STEEL, WEEPHOLES, EMBEDS AND OTHER PENETRATIONS SHALL BE INSTALLED AND 100 % RIGID AND SECURED PRIOR TO SCHEDULING CONTROL WIRES

### BASE BID EXCLUSIONS:

- GALVANIZED SPIKES, HDPE SHIMS, GALV. WIRE NAILS, PREMOLDED EXPANSION JOINT FILLER
- REBAR REINFORCING, ANCHOR STUDS, NELSON STUDS, "EMBEDS"
- COLOR ETCHED OR ARCHITECTURAL TEXTURED CONCRETE FINISHES
- 3 FT. IN 3 HR. LIFT HEIGHT RESTRICTIONS
- TOOLED OR SAW CUT JOINTS
- VERTICAL OR HORIZONTAL CONTROL/CONSTRUCTION JOINTS
- HOISTING OF SCAFFOLD / REBOUND

**Superior Gunite**

11/5/2014

**ELEPHANT TRUNK RETAINING WALL**

Page 2 of 2

**BASE BID EXCLUSIONS:**

- STEEL AND REBAR REINFORCEMENTS / MISC. METALS / EMBEDS
- FORMING - PROVIDE AND INSTALL EDGE FORMS AND CHAMFER FOR SHOTCRETE FACIA COVERS
- ERECTION OF SOUND / DUST PARTITIONS / LIGHTING / VENTILATION
- SANDBLASTING JOINTS OR REBAR (IF REQUIRED)
- ROUGHEN (E) CONCRETE / MASONRY SURFACES TO RECEIVE SHOTCRETE
- LOCATION / SUPPORT / PLACEMENT / VERIFICATION OF EMBECS
- FOOTING WORK OF ANY KIND / UTILITY BLOCKOUTS
- TEMP WATER SUPPLY / SITE FACILITIES / DUST CONTROL
- NOISE AND ENVIRONMENTAL PROTECTION / E.S.A. PROTECTION / SWPPP / BMP
- AIR QUALITY MANAGEMENT / DUST CONTROL
- SIGNS / BARRICADES / TRAFFIC - PEDESTRIAN CONTROL / NIGHT HAULING
- BADGING / DRUG TESTING / SAFETY COURSES
- INSPECTIONS / CORING / TESTING / SCANNING / ENGINEERING / PERMITS / TEST SAMPLING
- DRILL / EPOXY DOWELS
- UTILITY RELOCATIONS - PROTECTION - LOCATING
- SHRINKAGE REDUCING ADMIXTURES
- CONCRETE CHEMICAL ADMIXTURES
- WATERSTOP / WATERPROOFING ADMIXTURES
- WATER CURING / BURLAP
- CABLE RAILING OR POST BLOCK OUTS
- DRAINAGE INLETS / PVC BACK ORAINS OR CONNECTIONS
- POINT & PATCH OR CONCRETE DOBIE PATCH
- MBE / OBE / WBE / LBE / DVBE
- BOND @ 1.25%

Respectfully Submitted,

*Ted Abahazi*[ted.abahazi@shotcrete.com](mailto:ted.abahazi@shotcrete.com)

IN

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION:CDOT SAN LUIS OBISPO CO. RT 1 05-1A7004**

**BIDS: 11/05/14**

**"PLACE ONLY"\*56 LF ASPHALT DIKE TYPE "F" @ \$76.00 LF**

**PRICE INCLUDES TACK AND ONE MOBILIZATION  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR  
TRAFFIC CONTROL BY PRIME CONTRACTOR**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL**


**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**



**Golden State Bridge, Inc.**

2990 Bay Vista Court, Suite D

Benicia, CA 94510

Phone 925-372-8000

Fax 925-372-8001

---

**Good Faith Effort**  
**Caltrans Contract No. 05-1A7004**  
**Bid Date: November 5, 2014**

---

**Attachment A**

**ARE YOU BIDDING?**

YES  NO

CO. NAME: \_\_\_\_\_

Please fax back to: 925-372-8001

## *Invitation to Bid*

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from  
Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

***Sub Trades needed, but not limited to:*** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be downloaded for free at [www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe). We will also provide you with a list of plan rooms upon your request.



Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello or Brian Stopper.

*We are an Equal Opportunity Employer*

**Caltrans Contract 05-1A7004  
DBE Contact Log**

	<b>Firm/DBA Name</b>	<b>EMail</b>	<b>Phone</b>	<b>Fax</b>	<b>Comments</b>
1	A B S L CONSTRUCTION	luis@absconstruction.com	510 727-0900	510 727-0910	
2	A C DIKE CO	email@acdike.com	916 645-7747	916 645-9618	Per their faxed response, YES they are bidding
3	A S CONTRACTORS, INC.	dani@sti.com	209 742-6684	209 966-2643	Per their faxed response, NO they aren't bidding
4	A. M. CONSTRUCTION ENGINEERING, INC.	ramon@amconstructioneng.com	714 305-7263	714 544-2703	
5	A.J. VASCONI GEREAL ENGINEERING	aj@ajvasconi.com	925 691-9400		No Fax, Email Invite
6	AC-DC ELECTRIC		562 926-5737	562 926-4311	
7	ADVANCED GEOSOLUTIONS, INC	jibaez@advgeosolutions.com	310 796-9000	310 796-9001	
8	ALBERT WILSON & ASSOCIATES	chidi@albertwilsontra.com	909 483-4876	909 989-1576	Fax Failed, Email Invite
9	ALERT-O-LITE, INC	debbieh@alertolite.com	559 453-2474	559 453-3250	
10	AMERICAN STEEL PLACERS, INC.	Rusty@steelplacers.com	909 884-6031	909 433-9150	
11	AMLAND CORP	kevinphan@amlandcorp.com	408 929-3949	408 298-4344	
12	ASAP GENERAL ENGINEERING	asapgeneng@aol.com	951 229-5952	951 943-1692	
13	AUSTIN ENTERPRISE	paustin@austin-enterprise.com	661 589-1001	661 589-9509	Per their faxed response, NO they aren't bidding
14	AVISON CONSTRUCTION, INC.	kavila@avisoninc.com	559 431-0317	559 431-0321	
15	BASS ELECTRIC		415 295-1600	650 869-3509	Per their faxed response, NO they aren't bidding
16	BAY LINE CUTTING & CORING, INC.	jcbayline@sbcglobal.net	510 527-100D	510 527-0500	Fax Failed, Email Invite
17	BC SCHMIDT CONSTRUCTION, INC.	carrie@hangarbuilders.com	530 473-5423	530 473-2749	
18	BECKY'S CREATIVE LANDSCAPE & DESIGN	beckys.landscape@verizon.net	805 331-3483	805 736-4510	Fax Failed, Email Invite
19	BELLAGIO LANDSCAPING	bellagiolands@aol.com	559 217-8295	559 875-0323	Fax Failed, Email Invite
20	BERT W SALAS, INC.	bsalaz@bertsales.com	619 562-7711	619 258-351S	
21	BLACK GOLD INDUSTRIES	Vvillard@bgi1.com	805 981-4616	805 981-0105	
22	BLANCO CONSTRUCTION	lawym2004@aol.com	951 250-6692	951 602-2050	
23	BROOKWATER, INC.	ann@brookwater.com	925 855-0417	925 855-0357	Per their faxed response, NO they aren't bidding
24	BUENA VISTA LANDSCAPE, INC	b.v.landscape@pacbell.net	714 779-1202	714 771-2569	
25	BURKE CONSTRUCTION	burkebid@gmail.com	530 676-1009	530 672-2411	
26	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	xyfloyd@aol.com	559 790-4277	559 485-5857	Fax Failed, Email Invite
27	C.R. GANN DEMOLITION, INC.	Linda@crgann demolition.com	951 940-0937	951 916-4265	
28	CAL FRAN ENGINEERING, INC.	sharon@calfran.net	805 579-9173	805 579-8211	
29	CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com	559 274-0300	559 274-0311	
30	CALI CONCRETE	gusto@calconcrete.com	661 398-8143	661 398-1382	
31	CAROB VALLEY ELECTRIC, INC.	echavez@carobvalley.com	562 407-2105	562 407-2106	Fax Failed, Email Invite
32	CD MONTGOMERY INC.	cmontgomery@cdmiconstruction.com	562 826-2983	562 296-512S	Fax Failed, Email Invite

**Caltrans Contract 05-1A7004  
DBE Contact Log**

	<b>Firm/DBA Name</b>	<b>Email</b>	<b>Phone</b>	<b>Fax</b>	<b>Comments</b>
33	CECILIA'S SAFETY SERVICE, INC.	cecilias@pacbell.net	858 793-4465	858 793-4495	
34	CINDY BALES ENGINEERING, INC.	airbears@balesengineering.com	909 585-1557	909 752-7090	Fax Failed, Email Invite
35	CIRIMELE ELECTRIC WDRKS INC.	jcirimele@cirimeleelectric.com	510 620-1150	510 620-1155	
36	CMC TRAFFIC CONTROL SPECIALIST		415 206-1700	415 206-1711	
37	CMV ELECTRIC INC.	jeannine@cmvelectric.net	909 931-5700	909 949-9395	Fax Failed, Email Invite
38	COMMUNITY TREE SERVICE, INC	communitytreeservice320@gmail.com	831 763-2391	831 763-2008	
39	CONSTRUCTION AREA SIGNS, INC DRPORATED	elisa@cas-tc.com	916 663-9097	916 663-1858	
40	CONTECH CDNCRETE TECHNIQUES, INC	contechg@gmail.com	559 251-8818	559 251-8821	
41	CONTRACTOR SERVICES GROUP, INC.	shell@cs-g-web.com	916 371-7303	866 366-6646	
42	COOKS AND SON INC.	cooks_son@mail.com	805 934-2705	805 937-5473	
43	CDVARRUBIAS BROTHERS CONSTRUCTION	covarrubias@aol.com	951 600-1751	951 600-4975	
44	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	crookstrucking@sbcglobal.net	714 821-3756	714 821-4730	
45	CT CDNCRETE CUTTING INC.	ct@ctconcretecutting.com	951 698-7745	951 698-0795	
46	DAWSON MAULDIN CONSTRUCTION, INC.	sandradawson@dawson-mauldin.com	714 378-1533	714 378-1534	
47	DE ANDA CDM PANY		559 645-8800	559 645-4688	
48	DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	805 732-7575		No Fax, Email Invite
49	DELTECH ENGINEERING, INC	abil@deltechengineeringinc.com	714 495-9755	714 384-4594	
50	DILLARD ENVIRONMENTAL SERVICES	patriciad@dillardenv.com	925 634-6850	925 634-6858	
51	DIVERSIFIED LANDSCAPE MANAGEMENT INC	csmailwood@dlmiandscape.com	951 734-6161	951 734-6565	
52	DOMINGUEZ & SDNS TRUCKING, INC	genaro@dominguezandsons.com	408 288-9663	408 275-6762	
53	DREAMBUILDER CONSTRUCTIDN CDRP	alex.singh@dreambuildercorp.com	714 646-3697	714 646-3698	
54	E E ELECTRIC, INC	eeelectric@earthlink.net	909 829-7818	909 829-0118	
55	E-NDR INNOVATIONS INC.	ronnie@enortraffic.com	310 513-6209	310 513-6299	
56	E. GUINN INC.	eguinn55@gmail.com	415 571-9759		No Fax, Email Invite
57	E. JASPER WRKG. (DEMO) & TRKG		323 754-9877	323 754-8558	Fax Failed, Email Invite
58	EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	650 367-8000	650 367-8282	
59	EAST BAY SIGN CD., INC.	christina@bordendecal.com	415 431-8882	415 431-9053	
60	ECO-LOGIC, INC	dave@ecologicinc.com	951 461-2250	951 461-2246	
61	EDISON CONSTRUCTION, INC.	eci@lightspeed.net	661 366-6311	661 366-0204	
62	ERIC'S BACKHOE SERVICE		661 269-2222	661 269-2222	
63	ERNEST B. DEE	dee4321@frontiernet.net	916 271-0410	916 691-2127	Fax Failed, Email Invite
64	FANFA, INC.	dbgriffin@fanfainc.com	510 278-8410	510 278-3095	

## Caltrans Contract 05-1A7004

## DBE Contact Log

	Firm/DBA Name	EEmail	Phone	Fax	Comments
65	FCS STRIPING, SEALING AND PAVING, INC.	ineseoane@fcs-ssp.com	925 373-6205	925 373-6208	
66	FIBER INTEGRATED, INC.	mark@morikawa-scada.com	310 822-6946	310 822-0306	
67	FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	661 949-8788	661 722-8900	
68	FLASH TRAFFIC, INC.	natalejoy86@hotmail.com	661 262-6003	661 262-6009	Fax Failed, Email Invite
69	FDRCE TRAFFIC CONTROL, INC.	forctrffic@earthlink.net	559 594-1062	559 594-1056	
70	CONTRACTOR	roxanne.medina@att.net	530 743-0744	530 743-9352	Email Invite
71	G & F CONCRETE CUTTING, INC.	r.ferguson@gfconcretecutting.com	714 648-0397	888 624-4361	
72	G F GARCIA AND SDNS, INC	gfgsi@att.net	805 995-3548	805 995-1895	
73	G SOSA CONSTRUCTION, INC	gsosainc@aol.com	805 934-3606	805 934-3609	
74	G. W. PEOPLES CONTRACTING CO., INC.	gwpeoples@aol.com	202 488-7185	703 682-6804	
75	GATES ENTERPRISES, INC	jgates.gei@gmail.com	310 592-5810	714 382-6801	
76	GECKO GOLF CONSTRUCTION, INC.	geckogconstruction@gmail.com	925 548-8723	925 533-7267	Fax Failed, Email Invite
77	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	714 893-0845	714 893-0945	
78	HABITAT WEST, INC.	habitatgal@habitatwest.com	760 735-9378	760 735-9351	
79	HERCON COMPANY, INC.	ahernandez@herconcompany.com	949 766-6770	949 766-6768	Fax Failed, Email Invite
80	HUNSAKER SAFETY & SIGN, INC.	estimating@hunsakersafety.com	559 255-7446	559 453-3250	
81	INTEGRITY REBAR PLACERS	info@integrityrebarplacers.com	951 696-6843	951 943-7772	
82	INTERIOR DEMOLITION INC	maria@interiordemolition.net	818 249-4932	818 249-4937	
83	INTERWEST PACIFIC, LTD.	office@interwestpacific.com	858 259-2062	858 345-3737	
84	J FRANCIS COMPANY	diana@jfranciscompany.com	951 776-9100	951 776-9172	Fax Failed, Email Invite
85	JARELL HARRIS STRIPING SERVICES	jharrisstripingservices@hotmail.com	650 832-1171	650 832-1736	
86	JM FIBER OPTICS, INC.	jrose@jmfiberoptics.com	909 628-3445	909 628-1990	

**Caltrans Contract 05-1A7004  
DBE Contact Log**

	<b>Firm/DBA Name</b>	<b>E-Mail</b>	<b>Phone</b>	<b>Fax</b>	<b>Comments</b>
87	EXCAVATION	jpsconsteng@gmail.com	559 213-8773	559 842-1320	Fax Failed, Email Invite
88	JUNGLE NURSERY, INC., THE	carlos@thejungle.biz	310 235-2875	310 388-5783	
89	K R C SAFETY CO. INC.	garyc@krcsafety.com	559 732-0393	559 732-2684	
90	K R T MANAGEMENT INC.	ktweidt@cox.net	949 580-2800	949 580-2802	
91	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	805 461-1600	805 462-8630	
92	KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	661 872-4602	661 325-5590	Fax Failed, Email Invite
93	KIONA LANDSCAPING	egruetzmacherjr@gmail.com	707 616-4340		No Fax, Email Invite
94	KITCHELL CONSTRUCTION, INC.	kitchellconstruction@gmail.com	209 667-1454	209 667-1201	
95	L & B ELECTRIC, INCORPORATED	edbibe@gmail.com	562 928-9792	562 928-8146	Fax Failed, Email Invite
96	L & E CONSTRUCTION	loopesquivel@gmail.com	805 680-4212		No Fax, Email Invite
97	LA FIRMA INC.	estimating@theswppfirm.com	805 748-8576	805 929-0501	
98	LINDCO, INC	linda@redshift.com	831 751-7329	831 751-7322	
99	LMN CONCRETE & GRINDING	afs@la-grinding.com	951 750-2736	951 685-1862	
100	LVDH CONSTRUCTION	loucon@outlook.com	559 392-5221		No Fax, Email Invite
101	M & 5 ENVIRONMENTAL LANDSCAPES, INC	shelley@mandsenviro.com	530 241-1418	530 241-9647	
102	M J AVILA COMPANY, INC.	brucej@mjavila.com	559 846-7601	559 846-7610	
103	M. HERNANDEZ CONSTRUCTION INC	mariano@hernandez-engineering.com	415 824-4731	415 824-4696	
104	MAD STEEL INC.	madsteelinc@aol.com	909 592-3443	909 394-0724	
105	MAG-CON ENGINEERING AND CONSTRUCTION, INC	kcho@mag-coninc.com	916 638-1175	916 638-1178	
106	MANERI TRAFFIC CONTROL	mariamaneri@yahoo.com	951 695-5104	951 695-5105	Per their faxed response, YES they are bidding
107	MARTINEZ STEEL CORPORATION	dmartinez@martinezsteel.com	909 946-0686	909 946-8161	
108	MARTINI DRILLING CORP.	martinidrilling@yahoo.com	714 715-2715	714 373-6322	
109	MASS X INC.	massx6@hotmail.com	559 472-3274	559 472-3275	
110	MC CULLOUGH CONSTRUCTION INC	mackymccullough@mcculloughconstructioninc.com	707 825-1014	707 825-1769	
111	MCAFEETransportation	mcafeetransportation@gmail.com	925 308-7700	925 308-7700	
112	METCO	c.martinez@metco-usa.com	415 455-9922	415 455-9960	
113	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	vmuniz@charter.net	909 989-7191	909 989-4791	Fax Failed, Email Invite
114	MOJAM INCORPORATED	mojam@roadrunner.com	661 526-7121	661 794-2505	
115	MV CONSTRUCTION, INC.	valdez05@gmail.com	209 756-5936	559 357-0851	Fax Failed, Email Invite
116	NIELSON CONSTRUCTION	dnelson@nielsoninc.com	707 253-8774	707 253-0131	
117	NISH-KO INC.	nish-koinc@comcast	559 275-6653	559 276-5753	
118	NITTA EROSION CONTROL	nittaec@gmail.com	916 652-7459	916 652-4376	Per their faxed response, NO they aren't bidding

**Caltrans Contract 05-1A7004  
DBE Contact Log**

	<b>Firm/DBA Name</b>	<b>EEmail</b>	<b>Phone</b>		<b>Fax</b>		<b>Comments</b>
119	NOR-CAL PUMP & WELL DRILLING, INC.	norcalpump@yahoo.com	530	674-5861	530	674-1525	Per their faxed response, NO they aren't bidding
120	Newland Entities, Inc	rcervantes@newlandentities.com	530	755-1178	530	674-0756	
121	OLIVER TRANSBAY CONSTRUCTION INC	fiotbc@sbcglobal.net	415	330-0904	415	330-0934	
122	P. A. WILSON, INC.	pawilsoninc@gmail.com					No Fax, Email Invite
123	PADILLA LANDSCAPE, INC	mpadilla@padillalandscape.com	925	513-3348	925	513-9353	Fax Failed, Email Invite
124	PK CONSTRUCTION	zkingpk81@gmail.com	626	773-6963	626	486-4152	Fax Failed, Email Invite
125	PROFESSIONAL CONCRETE SAWING INC.	davidscott@gvni.com	209	722-2226	209	722-2227	
126	QUALITY HYDROSEEDING & RESTORATION	poundstone@mac.com	760	789-8040	760	789-5168	
127	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	559	431-7940	559	431-7940	
128	R. E. SERRANO INC.	ricky@reserrano.com	925	957-8184	925	957-8121	
129	RAMINHA CONSTRUCTION, INC.	RAMINHACONSTRUCTION@GMAIL.COM	805	461-0052	805	461-0053	

Caltrans Contract 05-1A7004

DBE Contact Log

	Firm/DBA Name	EMail	Phone	Fax	Comments
130	RD CDNSTRUCTIDN GENERAL ENGINEERING, INC.	rdoonst69@netzero.com	951 279-5020	951 279-5020	
131	ROCK STRUCTURES CONSTRUCTION COMPANY	rockstructures@sbcglobal.net	951 371-1112	951 278-2802	
132	ROSSI CONSTRUCTION COMPANY, INC.		714 903-0401	714 903-4411	Fax Failed, Email Invite
133	RUDY'S LANDSCAPE & IRRIGATION DESIGN		661 325-3596	661 322-7854	
134	RUSSELL CRESS CO., INC.	rdcress@frontiernet.net	845 783-4504	845 783-4504	Fax Failed, Email Invite
135	S C ENVIRONMENTAL, INC.	scenv@verizon.net	909 947-4859	909 947-6640	Fax Failed, Email Invite
136	S CHAVES CDNSTRUCTION, INC.	terri@schavesconstruction.com	805 543-9340	805 543-9341	
137	S KWOK ENGINEERS, INC.	seng@skwokengineers.com	510 220-9017	888 733-1360	
138	SAN JDAQUIN VALLEY CDNSTRUCTION GROUP, LLC	marvindeanlic@sbcglobal.net	661 747-1465	661 323-9287	
139	SANTA CLARITA VALLEY ELECTRIC	ryanmalister@sbcglobal.net	661 775-3946	661 775-1535	
140	SITIEWDRKS CDNSTRUCTION, INC	kdesena@linkzone.com	925 284-1437	925 256-8357	
141	SJD CONSTRUCTION INC.	sjdconst@yahoo.com	209 847-8939	209 847-0169	
142	SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	858 720-0179	858 793-4495	
143	SDLID CONSTRUCTION, INC	queenie_chief2003@yahoo.com	661 829-1637	661 829-1637	
144	SOUZA CONSTRUCTION INC		559 747-7100	559 747-7101	
145	STATEWIDE STRIPES, INC	dawn@statewidestripes.com	858 560-6887	858 560-0158	
146	STEVE DOVALI CDNSTRUCTION, INC.	dovaliconstruction@gmail.com	559 255-7603	559 456-2843	
147	STDLDISKI & GONZALEZ, INC.	mthorn@stioskigonzalez.com	650 726-7119	650 726-9055	
148	STONE CONCEPTS, INC	stone_concepts@comcast.net	805 331-4121	805 688-4131	
149	SUPER SEAL & STRIPE, INC	brenda@supersealandstripe.com	805 524-7345	805 524-7428	
150	SUPERIOR HYDRO-SEEDING	morgan@superiorhydroseeding.net	831 763-1811	831 763-2023	
151	SUULUTAAQ, INC - ALASKA NATIVE CDRP	ninah.moody@suulutaaq.com	707 427-3209	707 635-8187	
152	SYSTEMS TECHNOLOGIES	bf@rglobal.net	661 269-1700	661 269-1700	Fax Failed, Email Invite
153	T.D.W. CONSTRUCTION, INC	josie@tdwconstruction.com	925 455-5259	925 455-0325	
154	TIPCO ENGINEERING, INC	tipcoinc@aol.com	310 515-6549	310 515-6579	
155	TODD CDNSTRUCTION & DEMDLITION	todd.constructiondemo@verizon.net	562 595-1041	562 595-9888	Fax Failed, Email Invite
156	TOTAL BARRICADE SERVICE, INC.	tonyb@totalbarricade.com	805 485-0345	805 485-7411	Per their faxed response, ND they aren't bidding
157	TOUCH OF GREEN LANDSCAPE	javier@touchofgreenlandscape.us	559 242-6352	559 645-1712	
158	TRAFFIC ENFORCEMENT SOLUTIDNS	trafficeenforcementsolutions@gmail.com	559 392-6050	559 323-4269	Fax Failed, Email Invite
159	TRAFFIC LODPS CRACKFILLING, INC	traffcloops@sbcglobal.net	714 520-4026	714 520-4027	
160	TRI-VALLEY CDNTRACTING, INC.	landy@trivalleystripping.com	925 787-1003	888 872-4450	
161	ENGINEERING AND EXP	odysseybiasting@yahoo.com			No Fax, Email Invite

**Caltrans Contract 05-1A7004**

**DBE Contact Log**

	<b>Firm/DBA Name</b>	<b>Email</b>	<b>Phone</b>	<b>Fax</b>	<b>Comments</b>
162	TSR CONSTRUCTION COMPANY	r.rico1025@yahoo.com	650 826-4954	650 588-1016	
163	TUCKER TECHNOLOGY INC	frank@tuckertech.com	510 836-0422	510 836-2625	Fax Failed, Email Invite
164	U.S. CONCRETE CONSTRUCTION, INC	les@us-concrete.net	661 259-3522	661 799-1038	
165	UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	626 961-5736	818 961-4746	Fax Failed, Email Invite
166	V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	714 253-3270	714 551-9420	
167	CONTRACTORS, INC.	VLOPEZIII@AOL.COM	805 928-1198	805 928-8262	
168	VALVERDE CONSTRUCTION, INC	joev@valverdeconst.com	562 906-1826	562 906-1918	
169	VERDUZCO ELECTRIC, INC.	verduzcoelectric@aol.com	310 886-3068	310 886-3958	
170	VISTA STEEL COMPANY	vistasteelcompany@gmail.com	805 964-4732		No Fax, Email Invite
171	VT ELECTRIC, INC.	tony@vtelectric.net	909 985-1755	909 985-1755	Fax Failed, Email Invite. Per emailed response, NOT bidding
172	WALLACE STRUCTURES	wallacestr@aol.com	707 834-4992	707 768-3386	
173	WILLIAMS CONCRETE ENGINEERING		805 778-4807	805 772-8070	

DBE Companies to Remove from Contact List  
(Numbers Disconnected, Per Their Request)

Company Name	Phone	Fax	Results
Accord Engineering			Per Cathy, they don't do Caltrans Work
A.F. VALDIVIA & SONS GENERAL ENGINEERING CONST. CO APSI	909 389-9183	909 389-7543	Phone and Fax not working Construction MGMT firm, they don't bid on Caltrans jobs
Anil Verma Associates	213 624-6908	213 624-1188	Per Molly, they don't do construction work.
AUTOMATED SWITCHING & CONTROLS, INC - A S C I			I have never gotten through to this company
Avis Construction	310 719-7038	310 679-1040	Number not in service, Caltrans should Update Their Database
AW Electric			All numbers disconnected, no email
Berg & Associates	310 548-9292	310 548-9195	They are construction managers, don't bid on work
Big Valley Construction			All numbers disconnected, no email
Bravo Pacific	909 915-8391	909 790-1637	Only bids on jobs over 80,000,000.
CALIFORNIA TRAFFIC MAINTENANCE, INC.	818 954-8271	818 954-9266	Number is disconnected, Caltrans should update their database, both fax and phone are no longer in service
CINRAY CONSTRUCTION	925 754-4028	925 978-9358	Fax and Email Failed, phone is disconnected, Caltrans should update their database
CGO Construction	909 930-5581	909 930-5503	WRONG NUMBER, THIS IS SUPERIOR WINDOWS!
CSG CONSULTANTS	650 522-2500	650 522-2599	PER SARAH, THEY ARE NO LONGER A DBE COMPANY
CONNICO INCORPORATED			Consulting firm, not a subcontractor.
Construction Inspection	707 838-1679	707 838-1689	Per Jasmine, they are not bidding on public works jobs right now
Cornerstone Engineering	559 940-9300	866 480-1470	Per Ernie, they aren't bidding on work right now. Wants us to take him out of our database.
DORADO & DORADO CONSTRUCTION	909 797-9299	909 797-0400	NUMBER DOESN'T WORK
DD-M Crane and rigging			Numbers disconnected
EAR-Environmental Assessment and Remediation		651 324-8061	NOT THEIR FAX NUMBER, THIS IS SOMEONES CELL PHONE
EXBON DEVELOPMENT, INC.	562 777-8900	562 777-1888	Phone is disconnected, Caltrans should update their database
Felix's Maintenance			Disconnected
Frontline Construction			Disconnected
GAINES CONSTRUCTION	510 923-1920	510 923-1920	Number is disconnected, Caltrans should update their database, both fax and phone are no longer in service
HYDROTECH, INC.	775 575-4100	775 575-6894	Fax and Phone are not working
INDUSTRIAL BATTERY SERVICE			They are listed under work code C1201, but they only sell batteries.
JAMERSON CONSTRUCTION	415 334-6442	415 469-7681	Phone is disconnected, Caltrans should update their database
Legend Fence			Per their Fax 2/25/14, they want to be removed from our "list"
M C CONSTRUCTION	510 236-2114	510 758-7134	Phone and Fax not working
MGE Engineering	916 421-1000	916 421-1002	Lisa-They don't do this type of work. I suggested they have caltrans correct their data base
Pacific Utility	530 669-7812	530 669-7836	Per Louis, they only do underground work, no highway
PAUL A. MOOTE & ASSOCIATES, INC.	714 751-5557	714 751-4552	Per Paul, are construction managers, they don't bid on construction projects
Power Grade, Inc.	951 737-5133	951 737-5135	Both Phone and fax are disconnected
PROFESSIONAL CONSTRUCTION SERVICES	925 288-1566	925 288-1355	Number is disconnected, Caltrans should update their database, both fax and phone are no longer in service
Project by Project			All numbers disconnected, no email
PSC ASSOCIATES, INC	415 330-6100	415 330-6363	I have never gotten through to this company
QUALITY ERECTORS & CONSTRUCTION, INC.	707 746-4198	707 751-3962	faxes don't go through, no one answers phone

DBE Companies to Remove from Contact List  
(Numbers Disconnected, Per Their Request)

Company Name	Phone		Fax		Results
RAM CONSTRUCTION & CONCRETE, INC.					Number Disconnected
R T CONSTRUCTION, INC.		-8896	323	982-9142	Phone is disconnected, Caltrans should update their database, email doesn't work
R T Plumbing	415	239-8388			I have never gotten through to this company
ROBERT'S BACKHOE SERVICE, INC.	909	678-0813	909	678-5957	Number not in service, Caltrans should Update Their Database
Safework, Inc.					Per Rebecca Jones, They are a consultant, they don't bid on jobs.
SECURITY ELECTRIC INC.	415	822-7238	415	822-7237	Fax and Phone are not working
SUBSURFACE ENVIRONMENTAL, INC.	415	346-3200	415	863-8156	Phone, Fax and Email Failed. Caltrans should update their database
Three Star Construction	310	632-5388	310	632-6551	Numbers disconnected
Troy's Contracting	858	271-0099	585	271-0233	Both Phone and fax are disconnected
THUNDER ELECTRIC, INC.	415	255-9473	415	255-9553	Fax Failed, so on 10/11/2012 called to get fax number, their number has changed, says new # is 415-255-2433, but this is a Private #. Caltrans needs to correct their database
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING	559	674-4608			Call can not be completed from the phone I am using (this is the recording I get when I try to call this number)
UDBE STEEL	951	235-3222	951	224-9797	Number not in service, Caltrans should Update Their Database
Yick Electric	415	982-1717	415	982-2484	Per Kin-They don't do this type of work anymore

DBE Companies  
With Special Requests

Company Name	Phone	Fax	Comments
ABA			Per Nala, email Sam Barjoud sbarjoud@sbcglobal.net
Frank Medina			Per their request, do not fax the invites, always email to roxanne.medina@att.net
Deensgroup Construction			Their Fax Machine doesn't work, always email
Mass X, Inc.			send to massx2@hotmail.com, not what Caltrans has in their system.
Suuiutaaq, Inc. (earthwork, underground, smail paving, flood control)			Always email all to ninah.moody@suuiutaaq.com

05-1A7004

## Fax Log

FAXAGE outgoing fax status as of 2014-09-25 10:29:56

View type: Showing only faxes sent by Miquela Fox sent in the last 24 hours

FAXAGE Job ID	Comm ID	Sender Name	Destination Name	Destination Number	Status	Extended Status	Submitted	Finished	Xmit Time	Page Count
155065340	2200617	Miquela Fox	WILLIAMS CONCRETE ENGINEERING	(805)772-8070	Success	Success	2014-09-24 16:53:13	2014-09-24 17:12:44	00:01:02	2
155065370	2200607	Miquela Fox	TRI-VALLEY CONTRACTING INC	(888)872-4450	Success	Success	2014-09-24 16:53:20	2014-09-24 16:54:35	00:00:57	2
155065371	2200608	Miquela Fox	FANFA INC	(510)278-3095	Success	Success	2014-09-24 16:53:20	2014-09-24 16:59:37	00:03:38	2
155065372	2200609	Miquela Fox	ERICS BACKHOE SERVICE	(661)269-2222	Success	Success	2014-09-24 16:53:20	2014-09-24 17:03:58	00:03:45	2
155065373	2200610	Miquela Fox	CAL VALLEY CONSTRUCTION INC	(559)274-0311	Success	Success	2014-09-24 16:53:20	2014-09-24 17:04:58	00:00:37	2
155065374	2200611	Miquela Fox	KERN COUNTY CUSTOM CONCRETE	(661)325-5590	Failed	No Answer	2014-09-24 16:53:20	2014-09-24 21:57:47	00:00:00	2
155065375	2200612	Miquela Fox	JUNGLE NURSERY INC THE	(310)388-5783	Success	Success	2014-09-24 16:53:20	2014-09-24 17:07:27	00:00:54	2
155065376	2200613	Miquela Fox	DIVERSIFIED LANDSCAPE MANAGEMENT INC	(951)734-6565	Success	Success	2014-09-24 16:53:20	2014-09-24 17:08:22	00:00:34	2
155065377	2200614	Miquela Fox	CAL FRAN ENGINEERING INC	(805)579-8211	Success	Success	2014-09-24 16:53:20	2014-09-24 17:09:46	00:00:58	2
155065378	2200616	Miquela Fox	WALLACE STRUCTURES	(707)768-3386	Success	Success	2014-09-24 16:53:20	2014-09-24 17:11:15	00:00:52	2
155065379	2200618	Miquela Fox	CONTRACTOR SERVICES GROUP INC	(866)366-6646	Success	Success	2014-09-24 16:53:20	2014-09-24 17:14:03	00:01:02	2
155065380	2200619	Miquela Fox	US CONCRETE CONSTRUCTION INC	(661)799-1038	Success	Success	2014-09-24 16:53:20	2014-09-24 17:15:49	00:01:20	2
155065381	2200620	Miquela Fox	G SOSA CONSTRUCTION INC	(805)934-3609	Success	Success	2014-09-24 16:53:20	2014-09-24 17:17:28	00:01:11	2
155065382	2200621	Miquela Fox	COOKS AND SON INC	(805)937-5473	Success	Success	2014-09-24 16:53:20	2014-09-24 17:19:39	00:01:34	2
155065383	2200622	Miquela Fox	V A P CONSTRUCTION INC	(714)551-9420	Success	Success	2014-09-24 16:53:20	2014-09-24 17:20:52	00:00:56	2
155065384	2200623	Miquela Fox	TUCKER TECHNOLOGY INC	(510)836-2625	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 21:58:39	00:00:00	2
155065385	2200624	Miquela Fox	TSR CONSTRUCTION COMPANY	(650)588-1016	Success	Success	2014-09-24 16:53:20	2014-09-24 21:04:05	00:01:30	2
155065386	2200625	Miquela Fox	VERDUZCO ELECTRIC INC	(310)886-3958	Success	Success	2014-09-24 16:53:20	2014-09-24 17:23:36	00:00:58	2
155065387	2200626	Miquela Fox	CALI CONCRETE	(661)398-1382	Success	Success	2014-09-24 16:53:20	2014-09-24 17:24:39	00:00:35	2
155065388	2200627	Miquela Fox	BASS ELECTRIC	(650)869-3509	Success	Success	2014-09-24 16:53:20	2014-09-24 17:25:30	00:00:30	2
155065389	2200628	Miquela Fox	VALVERDE CONSTRUCTION INC	(562)906-1918	Success	Success	2014-09-24 16:53:20	2014-09-24 17:27:02	00:00:45	2
155065390	2200629	Miquela Fox	UNITED TRAFFIC SERVICES & SUPPLY INC	(818)961-4746	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 21:59:33	00:00:00	2
155065391	2200630	Miquela Fox	GECKO GOLF CONSTRUCTION INC	(925)533-7267	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 21:59:55	00:00:00	2

155065392	2200631	Miquela Fox	COMMUNITY TREE SERVICE INC	(831)763-2008	Success	Success	2014-09-24 16:53:20	2014-09-24 17:29:09	00:00:47	2
155065393	2200632	Miquela Fox	KELLIE AVILA CONSTRUCTION SERVICES INC	(805)462-8630	Success	Success	2014-09-24 16:53:20	2014-09-24 17:30:03	00:00:34	2
155065394	2200633	Miquela Fox	BELLAGIO LANDSCAPING	(559)875-0323	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 22:00:31	00:00:00	2
155065395	2200634	Miquela Fox	TOTAL BARRICADE SERVICE INC	(805)485-7411	Success	Success	2014-09-24 16:53:20	2014-09-24 17:32:19	00:01:05	2
155065396	2200635	Miquela Fox	TRAFFIC ENFORCEMENT SOLUTIONS	(559)323-4269	Failed	No Answer	2014-09-24 16:53:20	2014-09-24 22:01:47	00:00:00	2
155065397	2200636	Miquela Fox	TOUCH OF GREEN LANDSCAPE	(559)645-1712	Success	Success	2014-09-24 16:53:20	2014-09-24 17:35:16	00:01:03	2
155065398	2200637	Miquela Fox	TRAFFIC LOOPS CRACKFILLING INC	(714)520-4027	Success	Success	2014-09-24 16:53:20	2014-09-24 21:08:14	00:00:45	2
155065399	2200638	Miquela Fox	FIBER INTEGRATED INC	(310)822-0306	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 22:02:13	00:00:00	2
155065400	2200639	Miquela Fox	CT CONCRETE CUTTING INC	(951)698-0795	Success	Success	2014-09-24 16:53:20	2014-09-24 17:38:59	00:02:03	2
155065401	2200640	Miquela Fox	L & B ELECTRIC INCORPORATED	(562)928-8146	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 22:03:03	00:00:00	2
155065402	2200641	Miquela Fox	VT ELECTRIC INC	(909)985-1755	Failed	No carrier detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 22:04:19	00:01:36	2
155065403	2200642	Miquela Fox	AMERICAN STEEL PLACERS INC	(909)433-9150	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 22:05:05	00:00:20	2
155065404	2200643	Miquela Fox	BROOKWATER INC	(925)855-0357	Success	Success	2014-09-24 16:53:20	2014-09-24 17:42:26	00:00:34	2
155065405	2200644	Miquela Fox	BLANCO CONSTRUCTION	(951)602-2050	Success	Success	2014-09-24 16:53:20	2014-09-24 17:43:58	00:01:04	2
155065406	2200645	Miquela Fox	ERNEST B DEE	(916)691-2127	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:20	2014-09-24 22:05:42	00:00:00	2
155065407	2200646	Miquela Fox	V LOPEZ JR & SONS GENERAL ENGINEERING CONTRACTORS INC	(805)928-8262	Success	Success	2014-09-24 16:53:20	2014-09-24 17:45:41	00:00:58	2
155065408	2200647	Miquela Fox	KITCHELL CONSTRUCTION INC	(209)667-1201	Failed	No Answer	2014-09-24 16:53:20	2014-09-24 22:06:59	00:00:00	2
155065423	2200648	Miquela Fox	BERT W SALAS INC	(619)258-3515	Success	Success	2014-09-24 16:53:25	2014-09-24 17:48:04	00:00:41	2
155065424	2200649	Miquela Fox	SUPERIOR HYDRO-SEEDING	(831)763-2023	Success	Success	2014-09-24 16:53:25	2014-09-24 17:49:36	00:01:03	2
155065425	2200650	Miquela Fox	CR GANN DEMOLITION INC	(951)916-4265	Success	Success	2014-09-24 16:53:25	2014-09-24 17:51:56	00:01:45	2
155065426	2200651	Miquela Fox	CINDY BALES ENGINEERING INC	(909)752-7090	Failed	No receiver protocol (T.30 T1 timeout) ; too many attempts to	2014-09-24 16:53:25	2014-09-24 22:12:37	00:00:10	2

						dial				
155065427	2200652	Miquela Fox	STOLOSKI & GONZALEZ INC	(650)726-9055	Success	Success	2014-09-24 16:53:25	2014-09-24 17:59:16	00:01:15	2
155065428	2200653	Miquela Fox	ALERT-O-LITE INC	(559)453-3250	Success	Success	2014-09-24 16:53:25	2014-09-24 18:00:27	00:00:51	2
155065429	2200654	Miquela Fox	EAST BAY SIGN CO INC	(415)431-9053	Success	Success	2014-09-24 16:53:25	2014-09-24 18:01:50	00:00:56	2
155065430	2200655	Miquela Fox	SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC	(661)323-9287	Success	Success	2014-09-24 16:53:25	2014-09-24 18:05:58	00:03:44	2
155065431	2200656	Miquela Fox	ASAP GENERAL ENGINEERING	(951)943-1692	Success	Success	2014-09-24 16:53:25	2014-09-24 18:10:01	00:03:24	2
155065432	2200657	Miquela Fox	CIRIMELE ELECTRIC WORKS INC	(510)620-1155	Success	Success	2014-09-24 16:53:25	2014-09-24 18:11:22	00:01:01	2
155065433	2200658	Miquela Fox	FINE GRADE EQUIPMENT INC	(661)722-8900	Success	Success	2014-09-24 16:53:25	2014-09-24 18:12:39	00:00:57	2
155065435	2200659	Miquela Fox	TDW CONSTRUCTION INC	(925)455-0325	Success	Success	2014-09-24 16:53:25	2014-09-24 18:13:55	00:00:41	2
155065436	2200660	Miquela Fox	CONTECH CONCRETE TECHNIQUES INC	(559)251-8821	Success	Success	2014-09-24 16:53:25	2014-09-24 18:15:07	00:00:32	2
155065437	2200661	Miquela Fox	AMLAND CORP	(408)298-4344	Success	Success	2014-09-24 16:53:25	2014-09-24 18:16:36	00:01:02	2
155065438	2200662	Miquela Fox	BAY LINE CUTTING & CORING INC	(510)527-0500	Failed	No Answer	2014-09-24 16:53:25	2014-09-24 22:13:54	00:00:00	2
155065439	2200663	Miquela Fox	SO CAL TRAFFIC INC	(858)793-4495	Success	Success	2014-09-24 16:53:25	2014-09-24 18:19:11	00:01:03	2
155065440	2200664	Miquela Fox	SANTA CLARITA VALLEY ELECTRIC	(661)775-1535	Success	Success	2014-09-24 16:53:25	2014-09-24 18:20:42	00:01:04	2
155065441	2200665	Miquela Fox	TIPCO ENGINEERING INC	(310)515-6579	Success	Success	2014-09-24 16:53:25	2014-09-24 18:21:42	00:00:38	2
155065442	2200666	Miquela Fox	M & S ENVIRONMENTAL LANDSCAPES INC	(530)241-9647	Success	Success	2014-09-24 16:53:25	2014-09-24 18:23:17	00:00:57	2
155065443	2200667	Miquela Fox	STATEWIDE STRIPES INC	(858)560-0158	Success	Success	2014-09-24 16:53:25	2014-09-24 18:24:18	00:00:33	2
155065444	2200668	Miquela Fox	BLACK GOLD INDUSTRIES	(805)981-0105	Success	Success	2014-09-24 16:53:25	2014-09-24 18:25:53	00:00:55	2
155065445	2200669	Miquela Fox	S CHAVES CONSTRUCTION INC	(805)543-9341	Success	Success	2014-09-24 16:53:25	2014-09-24 21:21:53	00:01:25	2
155065446	2200670	Miquela Fox	SJD CONSTRUCTION INC	(209)847-0169	Success	Success	2014-09-24 16:53:25	2014-09-24 18:28:46	00:00:41	2
155065447	2200671	Miquela Fox	LMN CONCRETE & GRINDING	(951)685-1862	Success	Success	2014-09-24 16:53:25	2014-09-24 21:23:13	00:01:54	2
155065448	2200672	Miquela Fox	TODD CONSTRUCTION & DEMOLITION	(562)595-9888	Failed	No Answer	2014-09-24 16:53:25	2014-09-24 22:15:10	00:00:00	2
155065449	2200673	Miquela Fox	SOLID CONSTRUCTION INC	(661)829-1637	Success	Success	2014-09-24 16:53:25	2014-09-24 18:32:50	00:00:57	2
155065450	2200674	Miquela Fox	CONSTRUCTION AREA SIGNS INCORPORATED	(916)663-1858	Success	Success	2014-09-24 16:53:25	2014-09-24 18:33:58	00:00:45	2
155065451	2200675	Miquela Fox	LINDCO INC	(831)751-7322	Success	Success	2014-09-24 16:53:25	2014-09-24 18:35:35	00:00:57	2
155065452	2200676	Miquela Fox	SITWORKS CONSTRUCTION INC	(925)256-8357	Success	Success	2014-09-24 16:53:25	2014-09-24 18:36:50	00:00:54	2
155065453	2200677	Miquela Fox	STEVE DOVALI CONSTRUCTION INC	(559)456-2843	Success	Success	2014-09-24 16:53:25	2014-09-24 18:38:13	00:00:46	2
155065454	2200678	Miquela Fox	SUULUTAAQ INC - ALASKA NATIVE CORP	(707)635-8187	Success	Success	2014-09-24 16:53:25	2014-09-24 18:39:31	00:01:01	2

155065455	2200679	Miquela Fox	GLOBAL ROAD SEALING INC	(714)893-0945	Success	Success	2014-09-24 16:53:25	2014-09-24 18:41:24	00:01:25	2
155065456	2200680	Miquela Fox	CMV ELECTRIC INC	(909)949-9395	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:25	2014-09-24 22:15:55	00:00:00	2
155065457	2200681	Miquela Fox	SUPER SEAL & STRIPE INC	(805)524-7428	Success	Success	2014-09-24 16:53:25	2014-09-24 21:26:04	00:00:35	2
155065458	2200682	Miquela Fox	SOUZA CONSTRUCTION INC	(559)747-7101	Success	Success	2014-09-24 16:53:25	2014-09-24 18:44:09	00:01:03	2
155065459	2200683	Miquela Fox	AVISON CONSTRUCTION INC	(559)431-0321	Success	Success	2014-09-24 16:53:25	2014-09-24 18:45:18	00:00:42	2
155065460	2200684	Miquela Fox	AUSTIN ENTERPRISE	(661)589-9509	Success	Success	2014-09-24 16:53:25	2014-09-24 18:49:15	00:03:40	2
155065461	2200685	Miquela Fox	S KWOK ENGINEERS INC	(888)733-1360	Success	Success	2014-09-24 16:53:25	2014-09-24 18:50:41	00:01:07	2
155065462	2200686	Miquela Fox	STONE CONCEPTS INC	(805)688-4131	Success	Success	2014-09-24 16:53:25	2014-09-24 18:52:25	00:01:04	2
155065463	2200687	Miquela Fox	RUSSELL CRESS CO INC	(845)783-4504	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:28	2014-09-24 22:17:06	00:01:27	2
155065464	2200688	Miquela Fox	NISH-KO INC	(559)276-5753	Success	Success	2014-09-24 16:53:28	2014-09-24 18:54:33	00:00:35	2
155065465	2200689	Miquela Fox	CJF HARRIS DISPOSAL AND VENDOR SERVICES	(559)485-5857	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:28	2014-09-24 22:18:18	00:00:00	2
155065466	2200690	Miquela Fox	NOR-CAL PUMP & WELL DRILLING INC	(530)674-1525	Success	Success	2014-09-24 16:53:28	2014-09-24 18:57:06	00:00:48	2
155065467	2200691	Miquela Fox	RAMINHA CONSTRUCTION INC	(805)461-0053	Success	Success	2014-09-24 16:53:28	2014-09-24 18:58:05	00:00:33	2
155065468	2200692	Miquela Fox	MC CULLOUGH CONSTRUCTION INC	(707)825-1769	Success	Success	2014-09-24 16:53:28	2014-09-24 18:59:13	00:00:41	2
155065469	2200693	Miquela Fox	MARTINI DRILLING CORP	(714)373-6322	Success	Success	2014-09-24 16:53:28	2014-09-24 19:00:20	00:00:32	2
155065470	2200694	Miquela Fox	NIELSON CONSTRUCTION	(707)253-0131	Success	Success	2014-09-24 16:53:28	2014-09-24 19:01:35	00:00:56	2
155065471	2200695	Miquela Fox	M HERNANDEZ CONSTRUCTION INC	(415)824-4696	Success	Success	2014-09-24 16:53:28	2014-09-24 19:02:48	00:00:40	2
155065472	2200696	Miquela Fox	MLE ENVIRONMENTAL TECHNOLOGIES INC	(909)989-4791	Failed	No carrier detected ; too many attempts to dial	2014-09-24 16:53:28	2014-09-24 22:19:34	00:01:44	2
155065473	2200697	Miquela Fox	R E SERRANO INC	(925)957-8121	Success	Success	2014-09-24 16:53:28	2014-09-24 19:05:01	00:00:38	2
155065474	2200698	Miquela Fox	QUANTUM CONSTRUCTION COMPANY	(559)431-7940	Success	Success	2014-09-24 16:53:28	2014-09-24 19:07:03	00:01:20	2
155065475	2200699	Miquela Fox	NITTA EROSION CONTROL	(916)652-4376	Success	Success	2014-09-24 16:53:28	2014-09-24 19:08:19	00:00:37	2
155065476	2200700	Miquela Fox	Newland Entities Inc	(530)674-0756	Success	Success	2014-09-24 16:53:28	2014-09-24 21:30:28	00:01:30	2
155065477	2200701	Miquela Fox	QUALITY HYDROSEEDING & RESTORATION	(760)789-5168	Success	Success	2014-09-24 16:53:28	2014-09-24 19:11:06	00:00:39	2
155065478	2200702	Miquela Fox	S C ENVIRONMENTAL INC	(909)947-6640	Failed	No carrier detected ; too many attempts	2014-09-24 16:53:28	2014-09-24 22:20:51	00:00:19	2

						to dial				
155065479	2200703	Miquela Fox	MANERI TRAFFIC CONTROL	(951)695-5105	Success	Success	2014-09-24 16:53:28	2014-09-24 19:13:58	00:01:09	2
155065480	2200704	Miquela Fox	RUDYS LANDSCAPE & IRRIGATION DESIGN	(661)322-7854	Success	Success	2014-09-24 16:53:28	2014-09-24 21:32:48	00:01:28	2
155065481	2200705	Miquela Fox	ROCK STRUCTURES CONSTRUCTION COMPANY	(951)278-2802	Success	Success	2014-09-24 16:53:28	2014-09-24 19:17:04	00:00:43	2
155065482	2200706	Miquela Fox	PK CONSTRUCTION	(626)486-4152	Failed	No Answer	2014-09-24 16:53:28	2014-09-24 22:22:08	00:00:00	2
155065483	2200707	Miquela Fox	MOJAM INCORPORATED	(661)794-2505	Success	Success	2014-09-24 16:53:28	2014-09-24 19:18:56	00:00:58	2
155065484	2200708	Miquela Fox	METCO	(415)455-9960	Success	Success	2014-09-24 16:53:28	2014-09-24 19:22:43	00:03:25	2
155065485	2200709	Miquela Fox	DELTECH ENGINEERING INC	(714)384-4594	Success	Success	2014-09-24 16:53:28	2014-09-24 19:24:06	00:01:06	2
155065486	2200710	Miquela Fox	G W PEOPLES CONTRACTING CO INC	(703)682-6804	Success	Success	2014-09-24 16:53:28	2014-09-24 19:25:19	00:00:50	2
155065487	2200711	Miquela Fox	MAD STEEL INC	(909)394-0724	Success	Success	2014-09-24 16:53:28	2014-09-24 19:26:43	00:00:58	2
155065488	2200712	Miquela Fox	G F GARCIA AND SONS INC	(805)995-1895	Success	Success	2014-09-24 16:53:28	2014-09-24 19:28:26	00:01:15	2
155065489	2200713	Miquela Fox	PADILLA LANDSCAPE INC	(925)513-9353	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:28	2014-09-24 22:23:05	00:00:00	2
155065490	2200714	Miquela Fox	PROFESSIONAL CONCRETE SAWING INC	(209)722-2227	Success	Success	2014-09-24 16:53:28	2014-09-24 19:32:54	00:02:48	2
155065491	2200715	Miquela Fox	MAG-CON ENGINEERING AND CONSTRUCTION INC	(916)638-1178	Success	Success	2014-09-24 16:53:28	2014-09-24 19:34:19	00:00:56	2
155065492	2200716	Miquela Fox	MCAFEE TRANSPORTATION	(925)308-7700	Success	Success	2014-09-24 16:53:28	2014-09-24 21:36:01	00:01:12	2
155065493	2200717	Miquela Fox	ECO-LOGIC INC	(951)461-2246	Success	Success	2014-09-24 16:53:28	2014-09-24 19:37:19	00:01:51	2
155065494	2200718	Miquela Fox	ROSSI CONSTRUCTION COMPANY INC	(714)903-4411	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:28	2014-09-24 22:23:27	00:00:00	2
155065495	2200719	Miquela Fox	OLIVER TRANSBAY CONSTRUCTION INC	(415)330-0934	Success	Success	2014-09-24 16:53:28	2014-09-24 19:39:20	00:01:10	2
155065496	2200720	Miquela Fox	COVARRUBIAS BROTHERS CONSTRUCTION	(951)600-4975	Success	Success	2014-09-24 16:53:28	2014-09-24 22:24:51	00:00:32	2
155065497	2200721	Miquela Fox	CROOKS TRUCK & EQUIPMENT RENTAL INC	(714)821-4730	Success	Success	2014-09-24 16:53:28	2014-09-24 19:41:23	00:00:33	2
155065498	2200722	Miquela Fox	MV CONSTRUCTION INC	(559)357-0851	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:28	2014-09-24 22:25:13	00:00:00	2
155065499	2200723	Miquela Fox	MARTINEZ STEEL CORPORATION	(909)946-8161	Success	Success	2014-09-24 16:53:28	2014-09-24 19:42:44	00:00:41	2
155065500	2200724	Miquela Fox	RD CONSTRUCTION GENERAL ENGINEERING INC	(951)279-5020	Success	Success	2014-09-24 16:53:28	2014-09-24 19:46:11	00:03:02	2
155065501	2200725	Miquela Fox	MASS X INC	(559)472-3275	Success	Success	2014-09-24 16:53:28	2014-09-24 19:48:00	00:01:27	2

155065502	2200726	Miquela Fox	FCS STRIPING SEALING AND PAVING INC	(925)373-6208	Success	Success	2014-09-24 16:53:28	2014-09-24 21:39:13	00:01:50	2
155065508	2200727	Miquela Fox	HERCON COMPANY INC	(949)766-6768	Failed	No carrier detected ; too many attempts to dial	2014-09-24 16:53:29	2014-09-24 22:26:29	00:02:52	2
155065509	2200728	Miquela Fox	K R T MANAGEMENT INC	(949)580-2802	Success	Success	2014-09-24 16:53:29	2014-09-24 19:51:42	00:00:43	2
155065510	2200730	Miquela Fox	DE ANDA COMPANY	(559)645-4688	Success	Success	2014-09-24 16:53:29	2014-09-24 19:53:05	00:00:56	2
155065511	2200731	Miquela Fox	BC SCHMIDT CONSTRUCTION INC	(530)473-2749	Success	Success	2014-09-24 16:53:29	2014-09-24 19:54:12	00:00:41	2
155065512	2200732	Miquela Fox	HUNSAKER SAFETY & SIGN INC	(559)453-3250	Success	Success	2014-09-24 16:53:29	2014-09-24 21:44:10	00:02:27	2
155065513	2200733	Miquela Fox	K R C SAFETY CO INC	(559)732-2684	Success	Success	2014-09-24 16:53:29	2014-09-24 19:58:50	00:00:49	2
155065514	2200734	Miquela Fox	J FRANCIS COMPANY	(951)776-9172	Failed	No carrier detected ; too many attempts to dial	2014-09-24 16:53:29	2014-09-24 22:27:47	00:01:27	2
155065515	2200735	Miquela Fox	SYSTEMS TECHNOLOGIES	(661)269-1700	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:29	2014-09-24 22:28:43	00:00:59	2
155065516	2200736	Miquela Fox	INTERWEST PACIFIC LTD	(858)345-3737	Success	Success	2014-09-24 16:53:29	2014-09-24 20:02:25	00:01:02	2
155065517	2200737	Miquela Fox	JARELL HARRIS STRIPING SERVICES	(650)832-1736	Success	Success	2014-09-24 16:53:29	2014-09-24 20:03:32	00:00:40	2
155065518	2200738	Miquela Fox	G & F CONCRETE CUTTING INC	(888)624-4361	Success	Success	2014-09-24 16:53:29	2014-09-24 20:04:45	00:00:56	2
155065519	2200739	Miquela Fox	A S CONTRACTORS INC	(209)966-2643	Success	Success	2014-09-24 16:53:29	2014-09-24 20:06:14	00:01:08	2
155065520	2200740	Miquela Fox	CD MONTGOMERY INC	(562)296-5125	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:29	2014-09-24 22:29:43	00:00:55	2
155065521	2200741	Miquela Fox	A M CONSTRUCTION ENGINEERING INC	(714)544-2703	Success	Success	2014-09-24 16:53:29	2014-09-24 20:08:42	00:00:36	2
155065522	2200742	Miquela Fox	FLASH TRAFFIC INC	(661)262-6009	Failed	No Answer	2014-09-24 16:53:29	2014-09-24 22:31:00	00:00:55	2
155065523	2200743	Miquela Fox	E-NOR INNOVATIONS INC	(310)513-6299	Success	Success	2014-09-24 16:53:29	2014-09-24 20:10:59	00:00:34	2
155065524	2200744	Miquela Fox	AC-DC ELECTRIC	(562)926-4311	Success	Success	2014-09-24 16:53:29	2014-09-24 20:12:24	00:00:56	2
155065525	2200745	Miquela Fox	DOMINGUEZ & SONS TRUCKING INC	(408)275-6762	Success	Success	2014-09-24 16:53:29	2014-09-24 20:13:38	00:00:47	2
155065526	2200746	Miquela Fox	EAGLE ENGINEERING AND CONSTRUCTION INC	(650)367-8282	Success	Success	2014-09-24 16:53:29	2014-09-24 20:15:02	00:00:58	2
155065527	2200747	Miquela Fox	ADVANCED GEOSOLUTIONS INC	(310)796-9001	Success	Success	2014-09-24 16:53:29	2014-09-24 20:16:23	00:00:56	2
155065528	2200748	Miquela Fox	E JASPER WRKG (DEMO) & TRKG	(323)754-8558	Failed	No Answer	2014-09-24 16:53:29	2014-09-24 22:32:16	00:00:00	2
155065529	2200749	Miquela Fox	HABITAT WEST INC	(760)735-9351	Success	Success	2014-09-24 16:53:29	2014-09-24 20:18:50	00:00:41	2
155065530	2200750	Miquela Fox	JM FIBER OPTICS INC	(909)628-1990	Success	Success	2014-09-24 16:53:29	2014-09-24 20:20:06	00:00:50	2
155065531	2200751	Miquela Fox	E E ELECTRIC INC	(909)829-0118	Success	Success	2014-09-24 16:53:29	2014-09-24 20:21:31	00:01:06	2

155065532	2200752	Miquela Fox	A C DIKE CO	(916)645-9618	Success	Success	2014-09-24 16:53:29	2014-09-24 20:23:21	00:01:25	2
155065533	2200753	Miquela Fox	M J AVILA COMPANY INC	(559)846-7610	Success	Success	2014-09-24 16:53:29	2014-09-24 20:24:16	00:00:36	2
155065534	2200754	Miquela Fox	A B S L CONSTRUCTION	(510)727-0910	Success	Success	2014-09-24 16:53:29	2014-09-24 21:50:09	00:01:18	2
155065535	2200755	Miquela Fox	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	(559)842-1320	Failed	No Answer	2014-09-24 16:53:29	2014-09-24 22:33:32	00:00:00	2
155065537	2200756	Miquela Fox	LA FIRMA INC	(805)929-0501	Success	Success	2014-09-24 16:53:29	2014-09-24 20:29:59	00:00:56	2
155065538	2200757	Miquela Fox	DAWSON MAULDIN CONSTRUCTION INC	(714)378-1534	Success	Success	2014-09-24 16:53:29	2014-09-24 20:33:31	00:03:12	2
155065539	2200758	Miquela Fox	CAROB VALLEY ELECTRIC INC	(562)407-2106	Failed	Busy signal detected ; too many attempts to dial	2014-09-24 16:53:29	2014-09-24 22:34:09	00:00:00	2
155065540	2200759	Miquela Fox	FORCE TRAFFIC CONTROL INC	(559)594-1056	Success	Success	2014-09-24 16:53:29	2014-09-24 20:36:09	00:01:22	2
155065541	2200760	Miquela Fox	GATES ENTERPRISES INC	(714)382-6801	Success	Success	2014-09-24 16:53:29	2014-09-24 20:37:49	00:00:42	2
155065542	2200761	Miquela Fox	INTEGRITY REBAR PLACERS	(951)943-7772	Success	Success	2014-09-24 16:53:29	2014-09-24 21:52:42	00:01:44	2
155065543	2200762	Miquela Fox	EDISON CONSTRUCTION INC	(661)366-0204	Success	Success	2014-09-24 16:53:29	2014-09-24 20:40:23	00:00:31	2
155065544	2200763	Miquela Fox	BECKYS CREATIVE LANDSCAPE & DESIGN	(805)736-4510	Failed	No Answer	2014-09-24 16:53:29	2014-09-24 22:35:25	00:00:00	2
155065545	2200764	Miquela Fox	ALBERT WILSON & ASSOCIATES	(909)989-1576	Failed	No carrier detected ; too many attempts to dial	2014-09-24 16:53:29	2014-09-24 22:36:41	00:00:49	2
155065546	2200765	Miquela Fox	DILLARD ENVIRONMENTAL SERVICES	(925)634-6858	Success	Success	2014-09-24 16:53:29	2014-09-24 20:43:58	00:00:35	2
155065547	2200766	Miquela Fox	DREAMBUILDER CONSTRUCTION CORP	(714)646-3698	Success	Success	2014-09-24 16:53:29	2014-09-24 20:44:54	00:00:36	2
155065548	2200767	Miquela Fox	INTERIOR DEMOLITION INC	(818)249-4937	Success	Success	2014-09-24 16:53:29	2014-09-24 20:46:14	00:01:04	2
155065550	2200768	Miquela Fox	CMC TRAFFIC CONTROL SPECIALIST	(415)206-1711	Success	Success	2014-09-24 16:53:33	2014-09-24 20:47:38	00:00:50	2
155065551	2200769	Miquela Fox	BURKE CONSTRUCTION	(530)672-2411	Success	Success	2014-09-24 16:53:33	2014-09-24 20:49:15	00:01:10	2
155065552	2200770	Miquela Fox	BUENA VISTA LANDSCAPE INC	(714)771-2569	Success	Success	2014-09-24 16:53:33	2014-09-24 20:50:13	00:00:37	2
155068150	2200868	Miquela Fox	Kustum Steel Fabricators	(916)568-5323	Success	Success	2014-09-24 17:08:51	2014-09-24 20:58:12	00:00:38	2
155068167	2200865	Miquela Fox	VINTAGE PAVING COMPANY INC	(530)795-0132	Failed	No carrier detected ; too many attempts to dial	2014-09-24 17:08:54	2014-09-24 22:37:58	00:01:18	2
155068168	2200866	Miquela Fox	Rupert Construction	(925)269-2861	Success	Success	2014-09-24 17:08:54	2014-09-24 20:52:49	00:01:02	2
155068169	2200867	Miquela Fox	Austin Enterprises	(661)589-9509	Success	Success	2014-09-24 17:08:54	2014-09-24 20:57:15	00:03:57	2
155068170	2200869	Miquela Fox	Oliveira Fence	(408)727-2690	Success	Success	2014-09-24 17:08:54	2014-09-24 20:59:18	00:00:38	2
155068172	2200870	Miquela Fox	ESWPPP	(707)746-7981	Success	Success	2014-09-24 17:08:54	2014-09-24 21:00:22	00:00:37	2

## Miquela Fox

---

**From:** Miquela Fox  
**Sent:** Thursday, September 25, 2014 11:00 AM  
**To:** A. J. VASCONI GEREAL ENGINEERING (aj@ajvasconi.com); ALBERT WILSON & ASSOCIATES (chidi@albertwilsontra.com); BAY LINE CUTTING & CORING INC. (jcbayline@sbcglobal.net); BECKY'S CREATIVE LANDSCAPE & DESIGN (beckys.landscape@verizon.net); BELLAGIO LANDSCAPING (bellagiolands@aol.com); C. J. F. HARRIS DISPOSAL AND VENDOR SERVICES (xyfloyd@aol.com); CAROB VALLEY ELECTRIC INC. (echavez@carobvalley.com); CD MONTGOMERY INC. (cmontgomery@cdmiconstruction.com); CINDY BALES ENGINEERING INC. (airbears@balesengineering.com); CMV ELECTRIC INC. (jeannine@cmvelectric.net); DEANA'S EQUIPMENT RENTAL CO. (jagchic@aol.com); E. GUINN INC. (eguinn55@gmail.com); ERNEST DEE (dee4321@frontiernet.net); FLASH TRAFFIC INC. (nataliejoy86@hotmail.com); GECKO GOLF CONSTRUCTION INC. (geckogconstruction@gmail.com); GENERAL FRANK MEDINA ENGINEERING CONTRACTOR (roxanne.medina@att.net); HERCON COMPANY INC. (ahernandez@herconcompany.com); J FRANCIS COMPANY (diana@jfranciscompany.com); JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION (jpsconsteng@gmail.com); KERN COUNTY CUSTOM CONCRETE (JerryKCCC@yahoo.com); KIONA LANDSCAPING (egruetzmacherjr@gmail.com); L & CONSTRUCTION (loopesquivel@gmail.com); L & ELECTRIC INCORPORATED (edblbe@gmail.com); LVDH CONSTRUCTION (loucon@outlook.com); MLE ENVIRONMENTAL TECHNOLOGIES INC. (vmuniz@charter.net); MV CONSTRUCTION INC. (valdez05@gmail.com); P. WILSON INC. (pawilsoninc@gmail.com); PADILLA LANDSCAPE INC (mpadilla@padillalandscape.com); PK CONSTRUCTION (zkkingpk81@gmail.com); RUSSELL CRESS CO. INC. (rdcress@frontiernet.net); S ENVIRONMENTAL INC. (scenv@verizon.net); SYSTEMS TECHNOLOGIES (bf@rglobal.net); TODD CONSTRUCTION & DEMOLITION (todd.constructiondemo@verizon.net); TRAFFIC ENFORCEMENT SOLUTIONS (trafficenforcementsolutions@gmail.com); TRIANGLE ENTERPRISES INC. DBA ODYSSEY ENGINEERING AND EXP (odysseyblasting@yahoo.com); TUCKER TECHNOLOGY INC (frank@tuckertech.com); UNITED TRAFFIC SERVICES & SUPPLY INC. (dora@unitedtraffic.net); VISTA STEEL COMPANY (vistasteelcompany@gmail.com); VT ELECTRIC INC. (tony@vtelectric.net)  
**Subject:** Caltrans Contract 05-1A7004  
**Attachments:** 05-1A7004 Invitation to Bid.pdf

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day.

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

**From:** Miquela Fox  
**Sent:** Monday, October 27, 2014 10:57 AM  
**To:** A B S CONSTRUCTION (luis@abslconstruction.com); A C DIKE CO (email@acdike.com); A P CONSTRUCTION INC V (vapconstructioninc@gmail.com); A. J. VASCONI GEREAL ENGINEERING (aj@ajvasconi.com); A. M. CONSTRUCTION ENGINEERING INC. (ramon@amconstructioneng.com); ADVANCED GEOSOLUTIONS INC (jibaez@advgeosolutions.com); ALBERT WILSON & ASSOCIATES (chidi@albertwilsontra.com); AMERICAN STEEL PLACERS INC. (Rusty@steelplacers.com); AMLAND CORP (kevinphan@amlandcorp.com); AVISON CONSTRUCTION INC. (kavila@avisoninc.com); BAY LINE CUTTING & CORING INC. (jcbayline@sbcglobal.net); BC SCHMIDT CONSTRUCTION INC. (carrie@hangarbuilders.com); BECKY'S CREATIVE LANDSCAPE & DESIGN (beckys.landscape@verizon.net); BELLAGIO LANDSCAPING (bellagiolands@aol.com); BERT SALAS INC. (bsalaz@bertsalas.com); BLACK GOLD INDUSTRIES (Vvillard@bgi1.com); BLANCO CONSTRUCTION (lawym2004@aol.com); BUENA VISTA LANDSCAPE INC (b.v.landscape@pacbell.net); BURKE CONSTRUCTION (burkebid@gmail.com); C. J. F. HARRIS DISPOSAL AND VENDOR SERVICES (xyfloyd@aol.com); C. R. GANN DEMOLITION INC. (Linda@crgann demolition.com); CAL FRAN ENGINEERING INC. (sharon@calfran.net); CAL VALLEY CONSTRUCTION INC. (shelleya@calvalleyconstruction.com); CALI CONCRETE (gusto@calconcrete.com); CAROB VALLEY ELECTRIC INC. (echavez@carobvalley.com); CD MONTGOMERY INC. (cmontgomery@cdmiconstruction.com); CECILIA'S SAFETY SERVICE INC. (cecilias@pacbell.net); CINDY BALES ENGINEERING INC. (airbears@balesengineering.com); CIRIMELE ELECTRIC WORKS INC. (jcirimele@cirimeleelectric.com); CMV ELECTRIC INC. (jeannine@cmvelectric.net); COMMUNITY TREE SERVICE INC (communitytreeservice320@gmail.com); CONSTRUCTION AREA SIGNS INCORPORATED (elisa@cas-tc.com); CONTECH CONCRETE TECHNIQUES INC (contechg@gmail.com); CONTRACTOR SERVICES GROUP INC. (shelli@csg-web.com); COOKS AND SON INC. (cooks\_son@mail.com); COVARRUBIAS BROTHERS CONSTRUCTION (covarrubias@aol.com); CROOKS TRUCK & EQUIPMENT RENTAL INC. (crookstrucking@sbcglobal.net); CT CONCRETE CUTTING INC. (ct@ctconcretecutting.com); DAWSON MAULDIN CONSTRUCTION INC. (sandradawson@dawson-mauldin.com); DEANA'S EQUIPMENT RENTAL CO. (jagchic@aol.com); DELTECH ENGINEERING INC (abili@deltechengineeringinc.com); DILLARD ENVIRONMENTAL SERVICES (patriciad@dillardenv.com); DIVERSIFIED LANDSCAPE MANAGEMENT INC (csmallwood@dlmlandscape.com); DOMINGUEZ & SONS TRUCKING INC (genaro@dominguezandsons.com); DREAMBUILDER CONSTRUCTION CORP (alex.singh@dreambuildercorp.com); E ELECTRIC INC (eeelectric@earthlink.net); E. GUINN INC. (eguinn55@gmail.com); EAGLE ENGINEERING AND CONSTRUCTION INC (brooks.curtis@att.net); EAST BAY SIGN CO. INC. (christina@bordendecal.com); EDISON CONSTRUCTION INC. (eci@lightspeed.net); E-NOR INNOVATIONS INC. (ronnie@enortraffic.com); ERNEST DEE (dee4321@frontiernet.net); FCS STRIPING SEALING AND PAVING INC. (inesseoane@fcs-ssp.com); FIBER INTEGRATED INC. (mark@morikawa-scada.com); FINE GRADE EQUIPMENT INC. (judy@finegradeinc.com); FLASH TRAFFIC INC. (nataliejoy86@hotmail.com); FORCE TRAFFIC CONTROL INC. (forcetraffic@earthlink.net); G & F CONCRETE CUTTING INC. (r.ferguson@gfconcretecutting.com); G GARCIA AND SONS INC (gfgsi@att.net); G SOSA CONSTRUCTION INC (gsosainc@aol.com); G. W. PEOPLES CONTRACTING CO. INC. (gwpeoples@aol.com); GATES ENTERPRISES INC (jgates.gei@gmail.com); GECKO GOLF CONSTRUCTION INC. (geckogconstruction@gmail.com); GENERAL ASAP ENGINEERING (asapgeneng@aol.com); GENERAL FRANK MEDINA ENGINEERING CONTRACTOR

**To:** (roxanne.medina@att.net); GENERAL LOPEZ & SONS ENGINEERING CONTRACTORS V JR INC. (VLOPEZIII@AOL.COM); GENERAL RD CONSTRUCTION ENGINEERING INC. (rdconst69@netzero.com); GLOBAL ROAD SEALING INC (trila.grsi@yahoo.com); HABITAT WEST INC. (habitatgal@habitatwest.com); HERCON COMPANY INC. (ahernandez@herconcompany.com); HUNSAKER SAFETY & SIGN INC. (estimating@hunsakersafety.com); INC - ALASKA NATIVE CORP SUULUTAAQ (ninah.moody@suulutaaq.com); INC ALERT-O-LITE (debbieh@alertolite.com); INC ECO-LOGIC (dave@ecologicinc.com); INC LINDCO (linda@redshift.com); INC. FANFA (dbgriffin@fanfainc.com); INC. LA FIRMA (estimating@theswpppfirm.com); INC. STOLOSKI & GONZALEZ (mthorn@stoloskigonzaez.com); INTEGRITY REBAR PLACERS (info@integrityrebarplacers.com); INTERIOR DEMOLITION INC (maria@interiordemolition.net); INTERWEST PACIFIC LTD. (office@interwestpacific.com); J FRANCIS COMPANY (diana@jfranciscompany.com); JARELL HARRIS STRIPING SERVICES (jharrisstripingservices@hotmail.com); JM FIBER OPTICS INC. (jrose@jmfiberoptics.com); JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION (jpsconsteng@gmail.com); JUNGLE NURSERY INC. THE (carlos@thejungle.biz); K R C SAFETY CO. INC. (garyc@krccsafety.com); K R T MANAGEMENT INC. (ktweidt@cox.net); KELLIE AVILA CONSTRUCTION SERVICES INC (kellie@associatedtrafficsafety.com); KERN COUNTY CUSTOM CONCRETE (JerryKCCC@yahoo.com); KIONA LANDSCAPING (egruetzmacherjr@gmail.com); KITCHELL CONSTRUCTION INC. (kitchellconstruction@gmail.com); L & CONSTRUCTION (loopesquivel@gmail.com); L & ELECTRIC INCORPORATED (edblbe@gmail.com); LMN CONCRETE & GRINDING (afs@la-grinding.com); LVDH CONSTRUCTION (loucon@outlook.com); M & S ENVIRONMENTAL LANDSCAPES INC (shelley@mandsenviro.com; michael@mandsenviro.com); M J AVILA COMPANY INC. (brucej@mjavila.com); M. HERNANDEZ CONSTRUCTION INC (mariano@hernandez-engineering.com); MAD STEEL INC. (madsteelinc@aol.com); MAG-CON ENGINEERING AND CONSTRUCTION INC (kcho@mag-coninc.com); MANERI TRAFFIC CONTROL (mariameneri@yahoo.com); MARTINEZ STEEL CORPORATION (dmartinez@martinezsteel.com); MARTINI DRILLING CORP. (martinidrilling@yahoo.com); MASS INC. X (massx6@hotmail.com); MC CULLOUGH CONSTRUCTION INC (mackymccullough@mcculloughconstructioninc.com); MCAFEE TRANSPORTATION (mcafeetransportation@gmail.com); METCO (c.martinez@metco-usa.com); MLE ENVIRONMENTAL TECHNOLOGIES INC. (vmuniz@charter.net); MOJAM INCORPORATED (mojam@roadrunner.com); MV CONSTRUCTION INC. (valdez05@gmail.com); Newland Entities Inc (rcervantes@newlandentities.com); NIELSON CONSTRUCTION (dnielson@nielsoninc.com); NISH-KO INC. (nish-koinc@comcast); OLIVER TRANSBAY CONSTRUCTION INC (flotbc@sbcglobal.net); P. WILSON INC. (pawilsoninc@gmail.com); PADILLA LANDSCAPE INC (mpadilla@padillalandscape.com); PK CONSTRUCTION (zkkingpk81@gmail.com); PROFESSIONAL CONCRETE SAWING INC. (davidscott@gvni.com; cell 510-537-3781); QUALITY HYDROSEEDING & RESTORATION (poundstone@mac.com); QUANTUM CONSTRUCTION COMPANY (david.soto@quantumconstructionco.com); R. E. SERRANO INC. (ricky@reserrano.com); RAMINHA CONSTRUCTION INC. (RAMINHA@GMAIL.COM); ROCK STRUCTURES CONSTRUCTION COMPANY (rockstructures@sbcglobal.net); RUSSELL CRESS CO. INC. (rdcress@frontiernet.net); S CHAVES CONSTRUCTION INC. (terri@schavesconstruction.com); S ENVIRONMENTAL INC. (scenv@verizon.net); S KWOK ENGINEERS INC. (seng@skwokengineers.com); SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC (marvindeanllc@sbcglobal.net); SANTA CLARITA VALLEY ELECTRIC (ryanmcalister@sbcglobal.net); SITEWORKS CONSTRUCTION INC (kdesena@linkzone.com); SJD CONSTRUCTION INC. (sjdconst@yahoo.com); SO. CAL TRAFFIC INC (cecilia@socaltraffic.net); SOLID CONSTRUCTION INC (queenie\_chief2003@yahoo.com); STATEWIDE STRIPES INC (dawn@statewidestripes.com); STEVE DOVALI

**To:** CONSTRUCTION INC. (dovaliconstruction@gmail.com); STONE CONCEPTS INC (stone\_concepts@comcast.net); SUPER SEAL & STRIPE INC (brenda@supersealandstripe.com); SUPERIOR HYDRO-SEEDING (morgan@superiorhydroseeding.net); SYSTEMS TECHNOLOGIES (bf@rglobal.net); T. D. CONSTRUCTION INC (josie@tdwconstruction.com); TIPCO ENGINEERING INC (tipcoinc@aol.com); TODD CONSTRUCTION & DEMOLITION (todd.constructiondemo@verizon.net); TOUCH OF GREEN LANDSCAPE (javier@touchofgreenlandscape.us); TRAFFIC ENFORCEMENT SOLUTIONS (traffickenforcementsolutions@gmail.com); TRAFFIC LOOPS CRACKFILLING INC (trafficloops@sbcglobal.net); TRIANGLE ENTERPRISES INC. DBA ODYSSEY ENGINEERING AND EXP (odysseyblasting@yahoo.com); TRI-VALLEY CONTRACTING INC. (landy@trivalleystriping.com); TSR CONSTRUCTION COMPANY (r.rico1025@yahoo.com); TUCKER TECHNOLOGY INC (frank@tuckertech.com); U. S. CONCRETE CONSTRUCTION INC (les@us-concrete.net); UNITED TRAFFIC SERVICES & SUPPLY INC. (dora@unitedtraffic.net); VALVERDE CONSTRUCTION INC (joev@valverdeconst.com); VERDUZCO ELECTRIC INC. (verduzcoelectric@aol.com); VISTA STEEL COMPANY (vistasteelcompany@gmail.com); WALLACE STRUCTURES (wallacestr@aol.com)

**Subject:** Caltrans Contract 05-1A7004 Follow Up

**Attachments:** 05-1A7004 Invitation to Bid.pdf

I am following up on an Invitation To Bid I sent to you company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

# Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC\_2F00.007.009 2013.11.27



10/27/2014 14:58  
[2LC\_1000.009.001] [2K9\_1100.002.001] [2LC\_7000.007.009]

Job No.: 070447

Total Time: 0°03'56"

Page: 002

## Complete

Document: doc07044720141027144821



ARE YOU BIDDING?

YES  NO

CO. NAME:

Please fax back to: 925-972-8801

### Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

*Sub Trades needed, but not limited to:* Load Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Knardside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-7D Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be downloaded for free at [www.dot.ca.gov/hq/sep/os](http://www.dot.ca.gov/hq/sep/os). We will also provide you with a list of plan rooms upon your request.

2990 Bay Vista Court, Suite D (925) 972-8800  
Benicia, CA 94510 Fax (925) 972-8801

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	10/27/14 14:49	16263985551	0°00'19"	FAX	OK	200x100 Normal/On
002	10/27/14 14:50	19163747383	0°00'41"	FAX	OK	200x100 Normal/On
003	10/27/14 14:51	16193346750	0°00'20"	FAX	OK	200x100 Normal/On
004	10/27/14 14:52	16192333768	0°00'17"	FAX	OK	200x100 Normal/On
005	10/27/14 14:53	19516955105	0°01'38"	FAX	OK	200x100 Normal/On

# Send Result Report



MFP

TASKalfa 5550ci

Firmware Version 2LC\_2F00.007.009 2013.11.27

10/27/2014 14:58  
[2LC\_1000.009.001] [2K9\_1100.002.001] [2LC\_7000.007.009]

Job No.: 070447

Total Time: 0°03'56"

Page: 002

## Complete

Document: **doc07044720141027144821**

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
006	10/27/14 14:54	<b>15622025423</b>	0°00'41"	FAX	OK	200x100 Normal/On

05-1A7004 Follow Up

FAXAGE outgoing fax status as of 2014-10-27 15:58:24

View type: Showing only faxes sent by Miquela Fox sent in the last 24 hours

FAXAGE Job ID	Comm ID	Sender Name	Destination Name	Destination Number	Status	Extended Status	Submitted	Finished	Xmit Time	Page Count
160052851	2129636	Miquela Fox	RUDYS LANDSCAPE & IRRIGATION DESIGN	(661)322-7854	Success	Success	2014-10-27 15:25:00	2014-10-27 15:44:15	00:01:47	2
160052874	2129630	Miquela Fox	DE ANDA COMPANY	(559)645-4688	Success	Success	2014-10-27 15:25:05	2014-10-27 15:26:30	00:00:57	2
160052875	2129631	Miquela Fox	CMC TRAFFIC CONTROL SPECIALIST	(415)206-1711	Success	Success	2014-10-27 15:25:05	2014-10-27 15:27:57	00:00:51	2
160052876	2129632	Miquela Fox	ROSSI CONSTRUCTION COMPANY INC	(714)903-4411	Failed	Busy signal detected ; too many attempts to dial	2014-10-27 15:25:05	2014-10-27 15:43:13	00:00:00	2
160052877	2129633	Miquela Fox	SOUZA CONSTRUCTION INC	(559)747-7101	Success	Success	2014-10-27 15:25:05	2014-10-27 15:29:40	00:00:51	2
160052878	2129634	Miquela Fox	AC-DC ELECTRIC	(562)926-4311	Success	Success	2014-10-27 15:25:05	2014-10-27 15:31:05	00:00:55	2
160052879	2129635	Miquela Fox	ERICS BACKHOE SERVICE	(661)269-2222	Success	Success	2014-10-27 15:25:05	2014-10-27 15:35:36	00:03:52	2
160052880	2129637	Miquela Fox	WILLIAMS CONCRETE ENGINEERING	(805)772-8070	Failed	Busy signal detected ; too many attempts to dial	2014-10-27 15:25:05	2014-10-27 15:44:41	00:00:00	2
160052881	2129638	Miquela Fox	E JASPER WRKG (DEMO) & TRKG	(323)754-8558	Failed	No Answer	2014-10-27 15:25:05	2014-10-27 15:45:57	00:00:00	2

## Miquela Fox

---

**From:** Tony Tran <tony@vtelectric.net>  
**Sent:** Thursday, September 25, 2014 11:10 AM  
**To:** Miquela Fox  
**Subject:** RE: Caltrans Contract 05-1A7004

No bid.

**From:** Miquela Fox [<mailto:mfox@gsbridge.com>]  
**Sent:** Thursday, September 25, 2014 11:00 AM  
**To:** A. J. VASCONI GEREAL ENGINEERING ([aj@ajvasconi.com](mailto:aj@ajvasconi.com)); ALBERT WILSON & ASSOCIATES ([chidi@albertwilsontra.com](mailto:chidi@albertwilsontra.com)); BAY LINE CUTTING & CORING INC. ([jcbayline@sbcglobal.net](mailto:jcbayline@sbcglobal.net)); BECKY'S CREATIVE LANDSCAPE & DESIGN ([beckys.landscape@verizon.net](mailto:beckys.landscape@verizon.net)); BELLAGIO LANDSCAPING ([bellagiolands@aol.com](mailto:bellagiolands@aol.com)); C. J. F. HARRIS DISPOSAL AND VENDOR SERVICES ([xyfloyd@aol.com](mailto:xyfloyd@aol.com)); CAROB VALLEY ELECTRIC INC. ([echavez@carobvalley.com](mailto:echavez@carobvalley.com)); CD MONTGOMERY INC. ([cmontgomery@cdmiconstruction.com](mailto:cmontgomery@cdmiconstruction.com)); CINDY BALES ENGINEERING INC. ([airbears@balesengineering.com](mailto:airbears@balesengineering.com)); CMV ELECTRIC INC. ([jeannine@cmvelectric.net](mailto:jeannine@cmvelectric.net)); DEANA'S EQUIPMENT RENTAL CO. ([jagchic@aol.com](mailto:jagchic@aol.com)); E. GUINN INC. ([equinn55@gmail.com](mailto:equinn55@gmail.com)); ERNEST DEE ([dee4321@frontiernet.net](mailto:dee4321@frontiernet.net)); FLASH TRAFFIC INC. ([nataliejoy86@hotmail.com](mailto:nataliejoy86@hotmail.com)); GECKO GOLF CONSTRUCTION INC. ([geckogconstruction@gmail.com](mailto:geckogconstruction@gmail.com)); GENERAL FRANK MEDINA ENGINEERING CONTRACTOR ([roxanne.medina@att.net](mailto:roxanne.medina@att.net)); HERCON COMPANY INC. ([ahernandez@herconcompany.com](mailto:ahernandez@herconcompany.com)); J FRANCIS COMPANY ([diana@jfranciscompany.com](mailto:diana@jfranciscompany.com)); JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION ([jpsconsteng@gmail.com](mailto:jpsconsteng@gmail.com)); KERN COUNTY CUSTOM CONCRETE ([JerryKCCC@yahoo.com](mailto:JerryKCCC@yahoo.com)); KIONA LANDSCAPING ([egruetzmacherjr@gmail.com](mailto:egruetzmacherjr@gmail.com)); L & CONSTRUCTION ([loopesquivel@gmail.com](mailto:loopesquivel@gmail.com)); L & ELECTRIC INCORPORATED ([edblbe@gmail.com](mailto:edblbe@gmail.com)); LVDH CONSTRUCTION ([loucon@outlook.com](mailto:loucon@outlook.com)); MLE ENVIRONMENTAL TECHNOLOGIES INC. ([vmuniz@charter.net](mailto:vmuniz@charter.net)); MV CONSTRUCTION INC. ([valdez05@gmail.com](mailto:valdez05@gmail.com)); P. WILSON INC. ([pawilsoninc@gmail.com](mailto:pawilsoninc@gmail.com)); PADILLA LANDSCAPE INC ([mpadilla@padillalandscape.com](mailto:mpadilla@padillalandscape.com)); PK CONSTRUCTION ([zkkingpk81@gmail.com](mailto:zkkingpk81@gmail.com)); RUSSELL CRESS CO. INC. ([rdcress@frontiernet.net](mailto:rdcress@frontiernet.net)); S ENVIRONMENTAL INC. ([scenv@verizon.net](mailto:scenv@verizon.net)); SYSTEMS TECHNOLOGIES ([bf@rglobal.net](mailto:bf@rglobal.net)); TODD CONSTRUCTION & DEMOLITION ([todd.constructiondemo@verizon.net](mailto:todd.constructiondemo@verizon.net)); TRAFFIC ENFORCEMENT SOLUTIONS ([traffickenforcementsolutions@gmail.com](mailto:traffickenforcementsolutions@gmail.com)); TRIANGLE ENTERPRISES INC. DBA ODYSSEY ENGINEERING AND EXP ([odysseyblasting@yahoo.com](mailto:odysseyblasting@yahoo.com)); TUCKER TECHNOLOGY INC ([frank@tuckertech.com](mailto:frank@tuckertech.com)); UNITED TRAFFIC SERVICES & SUPPLY INC. ([dora@unitedtraffic.net](mailto:dora@unitedtraffic.net)); VISTA STEEL COMPANY ([vistasteelcompany@gmail.com](mailto:vistasteelcompany@gmail.com)); VT ELECTRIC INC. ([tony@vtelectric.net](mailto:tony@vtelectric.net))  
**Subject:** Caltrans Contract 05-1A7004

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day.

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX



ARE YOU BIDDING?

YES  NO

CO. NAME: \_\_\_\_\_

Please fax back to: 925-372-8001

## Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



ARE YOU BIDDING?

YES  NO

CO. NAME:

*Austin Enterprise*

Please fax back to: 925-372-8001

## Invitation to Bid

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.

ARE YOU BIDDING?

YES  NO

CO. NAME: PKS ELECTRIC

Please fax back to: 925-372-8001

## Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from  
Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

*Sub Trades needed, but not limited to:* Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



ARE YOU BIDDING?

YES  NO

CO. NAME: Total Barricade Service

Please fax back to: 925-372-8001

## Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.

2990 Bay Vista Court, Suite D (925) 372-8000  
Benicia, CA 94510 F. x (925) 372-8001



**ARE YOU BIDDING?**

YES  NO

CO. NAME: AS Contractors

Please fax back to: 925-372-8001

**Invitation to Bid**

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.

**ARE YOU BIDDING?** YES  NOCO. NAME: BROOKWATER, INC.Please fax back to: 925-372-8001

## Invitation to Bid

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from  
Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



ARE YOU BIDDING?

 YES  NO

CO. NAME: \_\_\_\_\_

Please fax back to: 925-372-8001

out of scope work

## Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello or Brian Stopper.

*We are an Equal Opportunity Employer*



**ARE YOU BIDDING?**

YES  NO

CO. NAME: NOR CAL PUMP & WELL DRILLING INC.

Please fax back to: 925-372-8001

**Invitation to Bid**

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello or Brian Stopper.

*We are an Equal Opportunity Employer*



ARE YOU BIDDING?

YES  NO

CO. NAME: MANERI TRAFFIC P#951-695-5104

Please fax back to: 925-372-8001

## Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.

**ARE YOU BIDDING?** YES  NOCO. NAME: Nitta Erosion ControlPlease fax back to: 925-372-8001

## Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from  
Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello or Brian Stopper.

*We are an Equal Opportunity Employer*

## Miquela Fox

---

**From:** Gigi Hurst <ghurst@habitatwest.com>  
**Sent:** Monday, October 27, 2014 11:40 AM  
**To:** Miquela Fox  
**Subject:** RE: Caltrans Contract 05-1A7004 Follow Up

Thank you for the follow up. We will not be bidding this project. It is out of our work area.

Best Regards,

### **Gigi Hurst**

President/CEO

Habitat West, Inc.

[habitatgal@habitatwest.com](mailto:habitatgal@habitatwest.com)

Tel: 760-735-9378

Cell: 619-520-4969

---

**From:** Miquela Fox [<mailto:mfox@gsbridge.com>]  
**Sent:** Monday, October 27, 2014 10:57 AM  
**Subject:** Caltrans Contract 05-1A7004 Follow Up

I am following up on an Invitation To Bid I sent to you company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

## Miquela Fox

---

**From:** Javier Romo <javier@touchofgreenlandscape.us>  
**Sent:** Monday, October 27, 2014 11:47 AM  
**To:** Miquela Fox  
**Subject:** Re: Caltrans Contract 05-1A7004 Follow Up

Hello, our firm will not be bidding this project. Thank you v

Javier Romo  
Touch Of Green Landscape  
559-242-6352, Fax 559-645-1712

On Oct 27, 2014, at 10:57 AM, Miquela Fox <[mfox@gsbridge.com](mailto:mfox@gsbridge.com)> wrote:

I am following up on an Invitation To Bid I sent to you company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

<05-1A7004 Invitation to Bid.pdf>

## Miquela Fox

---

**From:** Seng Kwok <seng@skwokengineers.com>  
**Sent:** Monday, October 27, 2014 11:56 AM  
**To:** Miquela Fox  
**Subject:** RE: Caltrans Contract 05-1A7004 Follow Up

Miquela,

Bid too far, not quoting,

Thanks,

Seng

---

**From:** Miquela Fox [mailto:mfox@gsbridge.com]  
**Sent:** Monday, October 27, 2014 10:57 AM  
**To:** A B S CONSTRUCTION (luis@abskconstruction.com); A C DIKE CO (email@acdike.com); A P CONSTRUCTION INC V (vapconstructioninc@gmail.com); A. J. VASCONI GEREAL ENGINEERING (aj@ajvasconi.com); A. M. CONSTRUCTION ENGINEERING INC. (ramon@amconstructioneng.com); ADVANCED GEOSOLUTIONS INC (jibaez@advgeosolutions.com); ALBERT WILSON & ASSOCIATES (chidi@albertwilsontra.com); AMERICAN STEEL PLACERS INC. (Rusty@steelplacers.com); AMLAND CORP (kevinphan@amlandcorp.com); AVISON CONSTRUCTION INC. (kavila@avisoninc.com); BAY LINE CUTTING & CORING INC. (jcbayline@sbcglobal.net); BC SCHMIDT CONSTRUCTION INC. (carrie@hangarbuilders.com); BECKY'S CREATIVE LANDSCAPE & DESIGN (beckys.landscape@verizon.net); BELLAGIO LANDSCAPING (bellagiolands@aol.com); BERT SALAS INC. (bsalaz@bertsalas.com); BLACK GOLD INDUSTRIES (Vvillard@bgi1.com); BLANCO CONSTRUCTION (lawym2004@aol.com); BUENA VISTA LANDSCAPE INC (b.v.landscape@pacbell.net); BURKE CONSTRUCTION (burkebid@gmail.com); C. J. F. HARRIS DISPOSAL AND VENDOR SERVICES (xyfloyd@aol.com); C. R. GANN DEMOLITION INC. (Linda@crgann demolition.com); CAL FRAN ENGINEERING INC. (sharon@calfran.net); CAL VALLEY CONSTRUCTION INC. (shelleya@calvalleyconstruction.com); CALI CONCRETE (gusto@calconcrete.com); CAROB VALLEY ELECTRIC INC. (echavez@carobvalley.com); CD MONTGOMERY INC. (cmontgomery@cdmiconstruction.com); CECILIA'S SAFETY SERVICE INC. (cecilias@pacbell.net); CINDY BALES ENGINEERING INC. (airbears@balesengineering.com); CIRIMELE ELECTRIC WORKS INC. (jcirimele@cirimeleelectric.com); CMV ELECTRIC INC. (jeannine@cmvelectric.net); COMMUNITY TREE SERVICE INC (communitytreeservice320@gmail.com); CONSTRUCTION AREA SIGNS INCORPORATED (elisa@cas-tc.com); CONTECH CONCRETE TECHNIQUES INC (contechg@gmail.com); CONTRACTOR SERVICES GROUP INC. (shelli@csg-web.com); COOKS AND SON INC. (cooks\_son@mail.com); COVARRUBIAS BROTHERS CONSTRUCTION (covarrubias@aol.com); CROOKS TRUCK & EQUIPMENT RENTAL INC. (crookstrucking@sbcglobal.net); CT CONCRETE CUTTING INC. (ct@ctconcretecutting.com); DAWSON MAULDIN CONSTRUCTION INC. (sandradowson@dawson-mauldin.com); DEANA'S EQUIPMENT RENTAL CO. (jagchic@aol.com); DELTECH ENGINEERING INC (abili@deltechengineeringinc.com); DILLARD ENVIRONMENTAL SERVICES (patriciad@dillardenv.com); DIVERSIFIED LANDSCAPE MANAGEMENT INC (csmallwood@dlmlandscape.com); DOMINGUEZ & SONS TRUCKING INC (genaro@dominguezandsons.com); DREAMBUILDER CONSTRUCTION CORP (alex.singh@dreambuildercorp.com); E ELECTRIC INC (eeelectric@earthlink.net); E. GUINN INC. (eguinn55@gmail.com); EAGLE ENGINEERING AND CONSTRUCTION INC (brooks.curtis@att.net); EAST BAY SIGN CO. INC. (christina@bordendecal.com); EDISON CONSTRUCTION INC. (eci@lightspeed.net); E-NOR INNOVATIONS INC. (ronnie@enortraffic.com); ERNEST DEE (dee4321@frontiernet.net); FCS STRIPING SEALING AND PAVING INC. (inesseoane@fcs-ssp.com); FIBER INTEGRATED INC. (mark@morikawa-scada.com); FINE GRADE EQUIPMENT INC. (judy@finegradeinc.com); FLASH TRAFFIC INC. (nataliejoy86@hotmail.com); FORCE TRAFFIC CONTROL INC. (forcetraffic@earthlink.net); G & F CONCRETE CUTTING INC. (r.ferguson@gfconcretecutting.com); G GARCIA AND SONS INC (gfgsi@att.net); G SOSA CONSTRUCTION INC (gsosainc@aol.com); G. W. PEOPLES CONTRACTING CO. INC. (gwpeoples@aol.com); GATES ENTERPRISES INC (jgates.gei@gmail.com); GECKO GOLF CONSTRUCTION INC. (geckogconstruction@gmail.com); GENERAL ASAP ENGINEERING (asapgeneng@aol.com); GENERAL FRANK MEDINA ENGINEERING CONTRACTOR (roxanne.medina@att.net); GENERAL LOPEZ & SONS ENGINEERING CONTRACTORS V JR INC. (VLOPEZIII@AOL.COM); GENERAL RD CONSTRUCTION ENGINEERING INC. (rdconst69@netzero.com); GLOBAL ROAD SEALING INC (trila.grsi@yahoo.com); HABITAT WEST INC.

(habitatgal@habitatwest.com); HERCON COMPANY INC. (ahernandez@herconcompany.com); HUNSAKER SAFETY & SIGN INC. (estimating@hunsakersafety.com); INC - ALASKA NATIVE CORP SUULUTAAQ (ninah.moody@suulutaaq.com); INC ALERT-O-LITE (debbieh@alertolite.com); INC ECO-LOGIC (dave@ecologicinc.com); INC LINDCO (linda@redshift.com); INC. FANFA (dbgriffin@fanfainc.com); INC. LA FIRMA (estimating@theswppfirm.com); INC. STOLOSKI & GONZALEZ (mthorn@stoloskigonzaez.com); INTEGRITY REBAR PLACERS (info@integrityrebarplacers.com); INTERIOR DEMOLITION INC (maria@interiordemolition.net); INTERWEST PACIFIC LTD. (office@interwestpacific.com); J FRANCIS COMPANY (diana@jfranciscompany.com); JARELL HARRIS STRIPING SERVICES (jharrisstripingservices@hotmail.com); JM FIBER OPTICS INC. (jrose@jmfiberoptics.com); JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION (jpsconsteng@gmail.com); JUNGLE NURSERY INC. THE (carlos@thejungle.biz); K R C SAFETY CO. INC. (garyc@krksafety.com); K R T MANAGEMENT INC. (ktweidt@cox.net); KELLIE AVILA CONSTRUCTION SERVICES INC (kellie@associatedtrafficsafety.com); KERN COUNTY CUSTOM CONCRETE (JerryKCCC@yahoo.com); KIONA LANDSCAPING (egruetzmacherjr@gmail.com); KITCHELL CONSTRUCTION INC. (kitchellconstruction@gmail.com); L & CONSTRUCTION (loopesquivel@gmail.com); L & ELECTRIC INCORPORATED (edblbe@gmail.com); LMN CONCRETE & GRINDING (afs@la-grinding.com); LVDH CONSTRUCTION (loucon@outlook.com); M & S ENVIRONMENTAL LANDSCAPES INC (shelley@mandsenviro.com; michael@mandsenviro.com); michael@mandsenviro.com; M J AVILA COMPANY INC. (brucej@mjavila.com); M. HERNANDEZ CONSTRUCTION INC (mariano@hernandez-engineering.com); MAD STEEL INC. (madsteelinc@aol.com); MAG-CON ENGINEERING AND CONSTRUCTION INC (kcho@mag-coninc.com); MANERI TRAFFIC CONTROL (mariamanageri@yahoo.com); MARTINEZ STEEL CORPORATION (dmartinez@martinezsteel.com); MARTINI DRILLING CORP. (martinidrilling@yahoo.com); MASS INC. X (massx6@hotmail.com); MC CULLOUGH CONSTRUCTION INC (mackymccullough@mcculloughconstructioninc.com); MCAFEE TRANSPORTATION (mcafeetransportation@gmail.com); METCO (c.martinez@metco-usa.com); MLE ENVIRONMENTAL TECHNOLOGIES INC. (vmuniz@charter.net); MOJAM INCORPORATED (mojam@roadrunner.com); MV CONSTRUCTION INC. (valdez05@gmail.com); Newland Entities Inc (rcervantes@newlandentities.com); NIELSON CONSTRUCTION (dnielson@nielsoninc.com); NISH-KO INC. (nish-koinc@comcast); OLIVER TRANSBAY CONSTRUCTION INC (flotbc@sbcglobal.net); P. WILSON INC. (pawilsoninc@gmail.com); PADILLA LANDSCAPE INC (mpadilla@padillalandscape.com); PK CONSTRUCTION (zkkingpk81@gmail.com); PROFESSIONAL CONCRETE SAWING INC. (davidscott@gvni.com; cell 510-537-3781); QUALITY HYDROSEEDING & RESTORATION (poundstone@mac.com); QUANTUM CONSTRUCTION COMPANY (david.soto@quantumconstructionco.com); R. E. SERRANO INC. (ricky@reserrano.com); RAMINHA CONSTRUCTION INC. (RAMINHACONSTRUCTION@GMAIL.COM); ROCK STRUCTURES CONSTRUCTION COMPANY (rockstructures@sbcglobal.net); RUSSELL CRESS CO. INC. (rdcress@frontiernet.net); S CHAVES CONSTRUCTION INC. (terri@schavesconstruction.com); S ENVIRONMENTAL INC. (scenv@verizon.net); S KWOK ENGINEERS INC. (seng@skwokengineers.com); SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC (marvindeanllc@sbcglobal.net); SANTA CLARITA VALLEY ELECTRIC (ryanmcalister@sbcglobal.net); SITEWORKS CONSTRUCTION INC (kdesena@linkzone.com); SJD CONSTRUCTION INC. (sjdconst@yahoo.com); SO. CAL TRAFFIC INC (cecilia@socaltraffic.net); SOLID CONSTRUCTION INC (queenie\_chief2003@yahoo.com); STATEWIDE STRIPES INC (dawn@statewidestripes.com); STEVE DOVALI CONSTRUCTION INC. (dovaliconstruction@gmail.com); STONE CONCEPTS INC (stone\_concepts@comcast.net); SUPER SEAL & STRIPE INC (brenda@supersealandstripe.com); SUPERIOR HYDRO-SEEDING (morgan@superiorhydroseeding.net); SYSTEMS TECHNOLOGIES (bf@rglobal.net); T. D. CONSTRUCTION INC (josie@tdwconstruction.com); TIPCO ENGINEERING INC (tipcoinc@aol.com); TODD CONSTRUCTION & DEMOLITION (todd.constructiondemo@verizon.net); TOUCH OF GREEN LANDSCAPE (javier@touchofgreenlandscape.us); TRAFFIC ENFORCEMENT SOLUTIONS (traffickenforcementsolutions@gmail.com); TRAFFIC LOOPS CRACKFILLING INC (trafficloops@sbcglobal.net); TRIANGLE ENTERPRISES INC. DBA ODYSSEY ENGINEERING AND EXP (odysseyblasting@yahoo.com); TRI-VALLEY CONTRACTING INC. (landy@trivalleystripping.com); TSR CONSTRUCTION COMPANY (r.rico1025@yahoo.com); TUCKER TECHNOLOGY INC (frank@tuckertech.com); U. S. CONCRETE CONSTRUCTION INC (les@us-concrete.net); UNITED TRAFFIC SERVICES & SUPPLY INC. (dora@unitedtraffic.net); VALVERDE CONSTRUCTION INC (joev@valverdeconst.com); VERDUZCO ELECTRIC INC. (verduzcoelectric@aol.com); VISTA STEEL COMPANY (vistasteelcompany@gmail.com); WALLACE STRUCTURES (wallacestr@aol.com)

**Subject:** Caltrans Contract 05-1A7004 Follow Up

I am following up on an Invitation To Bid I sent to you company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX



ARE YOU BIDDING?

YES  NO

CO. NAME: Oliveira Fence

Please fax back to: 925-372-8001

## Invitation to Bid

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.

## Miquela Fox

---

**From:** Marilyn Thorn <mthorn@stoloskigonzaez.com>  
**Sent:** Monday, October 27, 2014 2:12 PM  
**To:** Miquela Fox  
**Subject:** RE: Caltrans Contract 05-1A7004 Follow Up

Good Afternoon Miquela,

Thank you for the invitation, however we are not bidding this project.

Have a g-r-e-a-t afternoon.

*Marilyn* ☺

Stoloski & Gonzalez, Inc.  
[mthorn@stoloskigonzaez.com](mailto:mthorn@stoloskigonzaez.com)

---

**From:** Miquela Fox [mailto:mfox@ggsbridge.com]

**Sent:** Monday, October 27, 2014 10:57 AM

**To:** A B S CONSTRUCTION (luis@absconstruction.com); A C DIKE CO (email@acdike.com); A P CONSTRUCTION INC V (vapconstructioninc@gmail.com); A. J. VASCONI GERAL ENGINEERING (aj@ajvasconi.com); A. M. CONSTRUCTION ENGINEERING INC. (ramon@amconstructioneng.com); ADVANCED GEOSOLUTIONS INC (jibaez@advgeosolutions.com); ALBERT WILSON & ASSOCIATES (chidi@albertwilsontra.com); AMERICAN STEEL PLACERS INC. (Rusty@steelplacers.com); AMLAND CORP (kevinphan@amlandcorp.com); AVISON CONSTRUCTION INC. (kavila@avisoninc.com); BAY LINE CUTTING & CORING INC. (jcbayline@sbcglobal.net); BC SCHMIDT CONSTRUCTION INC. (carrie@hangarbuilders.com); BECKY'S CREATIVE LANDSCAPE & DESIGN (beckys.landscape@verizon.net); BELLAGIO LANDSCAPING (bellagiolands@aol.com); BERT SALAS INC. (bsalaz@bertsalas.com); BLACK GOLD INDUSTRIES (Vvillard@bgi1.com); BLANCO CONSTRUCTION (lawym2004@aol.com); BUENA VISTA LANDSCAPE INC (b.v.landscape@pacbell.net); BURKE CONSTRUCTION (burkebid@gmail.com); C. J. F. HARRIS DISPOSAL AND VENDOR SERVICES (xyfloyd@aol.com); C. R. GANN DEMOLITION INC. (Linda@crgann demolition.com); CAL FRAN ENGINEERING INC. (sharon@calfran.net); CAL VALLEY CONSTRUCTION INC. (shelleya@calvalleyconstruction.com); CALI CONCRETE (gusto@calconcrete.com); CAROB VALLEY ELECTRIC INC. (echavez@carobvalley.com); CD MONTGOMERY INC. (cmontgomery@cdmiconstruction.com); CECILIA'S SAFETY SERVICE INC. (cecilias@pacbell.net); CINDY BALES ENGINEERING INC. (airbears@balesengineering.com); CIRIMELE ELECTRIC WORKS INC. (jcirimele@cirimeleelectric.com); CMV ELECTRIC INC. (jeannine@cmvelectric.net); COMMUNITY TREE SERVICE INC (communityreeservice320@gmail.com); CONSTRUCTION AREA SIGNS INCORPORATED (elisa@cas-tc.com); CONTECH CONCRETE TECHNIQUES INC (contechg@gmail.com); CONTRACTOR SERVICES GROUP INC. (shellie@csg-web.com); COOKS AND SON INC. (cooks\_son@mail.com); COVARRUBIAS BROTHERS CONSTRUCTION (covarrubias@aol.com); CROOKS TRUCK & EQUIPMENT RENTAL INC. (crookstrucking@sbcglobal.net); CT CONCRETE CUTTING INC. (ct@ctconcretecutting.com); DAWSON MAULDIN CONSTRUCTION INC. (sandradawson@dawson-mauldin.com); DEANA'S EQUIPMENT RENTAL CO. (jagchic@aol.com); DELTECH ENGINEERING INC (abili@deltechengineeringinc.com); DILLARD ENVIRONMENTAL SERVICES (patriciad@dillardenv.com); DIVERSIFIED LANDSCAPE MANAGEMENT INC (csmallwood@dlmlandscape.com); DOMINGUEZ & SONS TRUCKING INC (genaro@dominguezandsons.com); DREAMBUILDER CONSTRUCTION CORP (alex.singh@dreambuildercorp.com); E ELECTRIC INC (eeelectric@earthlink.net); E. GUINN INC. (eguinn55@gmail.com); EAGLE ENGINEERING AND CONSTRUCTION INC (brooks.curtis@att.net); EAST BAY SIGN CO. INC. (christina@bordendecal.com); EDISON CONSTRUCTION INC. (eci@lightspeed.net); E-NOR INNOVATIONS INC. (ronnie@enortraffic.com); ERNEST DEE (dee4321@frontiernet.net); FCS STRIPING SEALING AND PAVING INC. (inesseoane@fcs-ssp.com); FIBER INTEGRATED INC. (mark@morikawa-scada.com); FINE GRADE EQUIPMENT INC. (judy@finegradeinc.com); FLASH TRAFFIC INC. (nataliejoy86@hotmail.com); FORCE TRAFFIC CONTROL INC. (forcetraffic@earthlink.net); G & F CONCRETE CUTTING INC. (r.ferguson@gfconcretecutting.com); G GARCIA AND SONS INC (gfgsi@att.net); G SOSA CONSTRUCTION INC (gsosainc@aol.com); G. W. PEOPLES CONTRACTING CO. INC. (gwpeoples@aol.com); GATES ENTERPRISES INC (jgates.gei@gmail.com); GECKO GOLF

*Thank you*

ARE YOU BIDDING?

YES  NO

CO. NAME: *Messing Steel Corp.*

Please fax back to: 925-372-8001

## Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from  
Caltrans certified or other participating agency for:

**Caltrans Contract No. 05-1A7004**  
**Construct Soldier Pile Retaining Wall**  
**San Luis Obispo County on Route 1**  
**Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.

## Miquela Fox

---

**From:** Superior Hydroseeding <morgan@superiorhydroseeding.net>  
**Sent:** Wednesday, October 29, 2014 8:21 AM  
**To:** Miquela Fox  
**Subject:** Re: Caltrans Contract 05-1A7004 Follow Up

Superior Hydroseeding will not be bidding on this project. Thank you for the request.

Morgan Kost  
Superior Hydroseeding, Inc.  
250 W. Riverside Drive  
Watsonville, CA 95076  
(831) 763-1811 FAX-2023 Ext 0

**From:** Miquela Fox <mfox@gsbridge.com>  
**To:** "A B S CONSTRUCTION (luis@abslconstruction.com)" <luis@abslconstruction.com>; "A C DIKE CO (email@acdike.com)" <email@acdike.com>; "A P CONSTRUCTION INC V (vapconstructioninc@gmail.com)" <vapconstructioninc@gmail.com>; "A. J. VASCONI GEREAL ENGINEERING (aj@ajvasconi.com)" <aj@ajvasconi.com>; "A. M. CONSTRUCTION ENGINEERING INC. (ramon@amconstructioneng.com)" <ramon@amconstructioneng.com>; "ADVANCED GEOSOLUTIONS INC (jibaez@advgeosolutions.com)" <jibaez@advgeosolutions.com>; "ALBERT WILSON & ASSOCIATES (chidi@albertwilsontra.com)" <chidi@albertwilsontra.com>; "AMERICAN STEEL PLACERS INC. (Rusty@steelplacers.com)" <Rusty@steelplacers.com>; "AMLAND CORP (kevinphan@amlandcorp.com)" <kevinphan@amlandcorp.com>; "AVISON CONSTRUCTION INC. (kavila@avisoninc.com)" <kavila@avisoninc.com>; "BAY LINE CUTTING & CORING INC. (jcbayline@sbcglobal.net)" <jcbayline@sbcglobal.net>; "BC SCHMIDT CONSTRUCTION INC. (carrie@hangarbuilders.com)" <carrie@hangarbuilders.com>; "BECKY'S CREATIVE LANDSCAPE & DESIGN (beckys.landscape@verizon.net)" <beckys.landscape@verizon.net>; "BELLAGIO LANDSCAPING (bellagiolands@aol.com)" <bellagiolands@aol.com>; "BERT SALAS INC. (bsalaz@bertsalas.com)" <bsalaz@bertsalas.com>; "BLACK GOLD INDUSTRIES (Vvillard@bgi1.com)" <Vvillard@bgi1.com>; "BLANCO CONSTRUCTION (lawym2004@aol.com)" <lawym2004@aol.com>; "BUENA VISTA LANDSCAPE INC (b.v.landscape@pacbell.net)" <b.v.landscape@pacbell.net>; "BURKE CONSTRUCTION (burkebid@gmail.com)" <burkebid@gmail.com>; "C. J. F. HARRIS DISPOSAL AND VENDOR SERVICES (xyfloyd@aol.com)" <xyfloyd@aol.com>; "C. R. GANN DEMOLITION INC. (Linda@crgannndemolition.com)" <Linda@crgannndemolition.com>; "CAL FRAN ENGINEERING INC. (sharon@calfran.net)" <sharon@calfran.net>; "CAL VALLEY CONSTRUCTION INC. (shelleya@calvalleyconstruction.com)" <shelleya@calvalleyconstruction.com>; "CALI CONCRETE (gusto@calconcrete.com)" <gusto@calconcrete.com>; "CAROB VALLEY ELECTRIC INC. (echavez@carobvalley.com)" <echavez@carobvalley.com>; "CD MONTGOMERY INC. (cmontgomery@cdmiconstruction.com)" <cmontgomery@cdmiconstruction.com>; "CECILIA'S SAFETY SERVICE INC. (cecilias@pacbell.net)" <cecilias@pacbell.net>; "CINDY BALES ENGINEERING INC. (airbears@balesengineering.com)" <airbears@balesengineering.com>; "CIRIMELE ELECTRIC WORKS INC. (jcirimele@cirimeleelectric.com)" <jcirimele@cirimeleelectric.com>; "CMV ELECTRIC INC. (jeannine@cmvelectric.net)" <jeannine@cmvelectric.net>; "COMMUNITY TREE SERVICE INC (communitytreeservice320@gmail.com)" <communitytreeservice320@gmail.com>; "CONSTRUCTION AREA SIGNS INCORPORATED (elisa@cas-tc.com)" <elisa@cas-tc.com>; "CONTECH CONCRETE TECHNIQUES INC (contechg@gmail.com)" <contechg@gmail.com>; "CONTRACTOR SERVICES GROUP INC. (shelli@csg-web.com)" <shelli@csg-web.com>; "COOKS AND SON INC. (cooks\_son@mail.com)"

## **Miquela Fox**

---

**From:** diana@jfranciscompany.com  
**Sent:** Wednesday, October 29, 2014 10:58 AM  
**To:** Miquela Fox  
**Subject:** Re: Caltrans Contract 05-1A7004 Follow Up

Miquela;

We are not bidding this one.

Thank you.

Diana Hanna  
President  
J. Francis Company  
16197 Krameria Ave  
Riverside, CA 92504  
Ph 951.776.9100  
Fx 951.776.9174  
Cl 951.453.4997

**On Mon 27/10/14 12:57 PM , Miquela Fox [mfox@gsbridge.com](mailto:mfox@gsbridge.com) sent:**

I am following up on an Invitation To Bid I sent to you company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

## Miquela Fox

---

**From:** Deana Carter <jagchic@aol.com>  
**Sent:** Monday, October 27, 2014 7:33 PM  
**To:** Miquela Fox  
**Subject:** Re: Caltrans Contract 05-1A7004 Follow Up

We will not be bidding.

Thank you, Deana Carter  
Deana's Equipment Rental, Inc.

On Oct 27, 2014, at 10:57 AM, Miquela Fox <[mfox@gsbridge.com](mailto:mfox@gsbridge.com)> wrote:

I am following up on an Invitation To Bid I sent to you company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 05-1A7004 as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

<05-1A7004 Invitation to Bid.pdf>

**ARE YOU BIDDING?**
 YES  NO Integrity Rebar Placers Fax (951) 943-7772 - OUT OF SCOPE AREA

CO. NAME: \_\_\_\_\_

Please fax back to: 925-372-8001

## Invitation to Bid


**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from  
Caltrans certified or other participating agency for:**

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

**Sub Trades needed, but not limited to:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

**ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.**

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. We will also provide you with a list of plan rooms upon your request.



**Golden State Bridge, Inc.**

2990 Bay Vista Court, Suite D

Benicia, CA 94510

Phone 925-372-8000

Fax 925-372-8001

---

**Good Faith Effort**  
**Caltrans Contract No. 05-1A7004**  
**Bid Date: November 5, 2014**

---


**Attachment B**



Member Home Projects out to Bid DBE Advertising Owners Account Info Reports Support



Date Of Advertisement: Sep 17, 2014



# GOLDEN STATE BRIDGE, INC

An Equal Opportunity Employer  
is requesting quotations from all qualified

### DBE

sub-contractors and/or material suppliers for the following project:

**Contract No. 05-1A7004 Construct Soldier Pile Retaining Wall**

Ragged Point Viaduct on Rte 1

Located in San Luis Obispo County, CA

Owner: **The State of California, Department of Transportation**

**Bid Date:** Nov 05, 2014 at 02:00 pm

### We are requesting bids for the following trades and/or material suppliers:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Pavement Marking, Portable Delineator, Flashing Beacon, Temp. Signal System, P.C.M.S., Temp. Railing, Temp. Alternative Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Soil Binder, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Gravel Bag Berm, Temp. Construction Entrance, Street Sweeping, Temp. Concrete Washout, Abandon Culvert, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Culvert, Remove Inlet, Remove Headwall, Cold Plane Asphalt Concrete Pavement, Sand Backfill, Clearing and Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant, Plant Establishment Work, Wood Mulch, Drip Irrigation Tubing, CAM Coupler Assembly, Plastic Pipe, Hydromulch, Compost Sock, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Geosynthetic Pavement Interlayer, Place Hot Mix Asphalt Dike, Place Hot Mix Asphalt, Tack Coat, Ground Anchor, Steel Soldier Pile, Drilled Hole, Structural Concrete Barrier Slab, Minor Concrete, Rebar, Integral Colored Structural Shotcrete, Deck Seal, Timber Lagging, Clean and Paint Steel, Soldier Piling, Stain Galvanized Surfaces, Alternative Pipe, Reinforced Concrete Pipe, Reinforced Concrete Pipe, Alternative Pipe Underdrain, Concrete Anchor and Cable Assembly, HDPE Downdrain, Precast Concrete Pipe Inlet, Alternative Pipe Riser, Rock Slope Protection, Rock Slope Protection Fabric, Misc. Iron and Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Transition Railing, Alternative In-Line Terminal System, CA ST-70 Bridge Rail, Thermoplastic Traffic Stripe, Pavement Marker.

### Bid documents can be viewed at or obtained from:

Plans for this project are available for review at ebidboard Website or at the office of Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be downloaded for free at [www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe). We will also provide you with a list of plan rooms upon your request.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello or Brian Stopper.

### GOLDEN STATE BRIDGE, INC

2990 BAY VISTA COURT, STE D

BENICIA, CA 94510

Phone: (925) 372-8000 Fax: (925) 372-8001

Email: [MFOX@GSBRIDGE.COM](mailto:MFOX@GSBRIDGE.COM)

MIQUELA FOX

Published on Sep 17, 2014 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 05-1A7004. 2 results found.

---

**Contractor:** Golden State Bridge, Inc. **Contact:** Brian Stopper  
**Address:** 2990 Bay Vista Court, Suite D Benicia, CA 94510  
**Phone:** 925-372-8000 **Fax:** 925-372-8001 **Email:** [bstopper@gsbridge.com](mailto:bstopper@gsbridge.com)  
**Services needed:** 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 365 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120120 TYPE III BARRICADE EA 6 7 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 24 8 120165 CHANNELIZER (SURFACE MOUNTED) EA 44 9 120182 PORTABLE DELINEATOR EA 160 10 120200 FLASHING BEACON (PORTABLE) EA 2 11 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 12 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 13 129000 TEMPORARY RAILING (TYPE K) LF 1,080 14 129101 TEMPORARY ALTERNATIVE CRASH CUSHION EA 2 15 130100 JOB SITE MANAGEMENT LS LUMP SUM 16 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 17 130310 RAIN EVENT ACTION PLAN EA 67 18 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 36 19 130330 STORM WATER ANNUAL REPORT EA 3 20 130560 TEMPORARY SOIL BINDER SQYD 6,200 21 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 6 22 130640 TEMPORARY FIBER ROLL LF 3,500 23 130650 TEMPORARY GRAVEL BAG BERM LF 1,500 24 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 25 130730 STREET SWEEPING LS LUMP SUM 26 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 27 150204 ABANDON CULVERT (LF) LF 230 28 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 1,340 29 150722 REMOVE PAVEMENT MARKER EA 60 30 150809 REMOVE CULVERT (LF) LF 190 31 150820 REMOVE INLET EA 4 32 150821 REMOVE HEADWALL EA 1 33 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 56 34 155232 SAND BACKFILL CY 58 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 36 190101 ROADWAY EXCAVATION CY 4,340 37 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 2,627 38 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 212 39 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 1,125 40 (F) 193119 LEAN CONCRETE BACKFILL CY 896 41 200002 ROADSIDE CLEARING LS LUMP SUM 42 202006 SOIL AMENDMENT CY 2 43 202038 PACKET FERTILIZER EA 800 44 204013 PLANT (GROUP M) EA 800 45 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 46 205035 WOOD MULCH CY 1 47 (F) 208221 3/4" DRIP IRRIGATION TUBING LF 2,480 48 208562 CAM COUPLER ASSEMBLY EA 1 49 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 695 50 210300 HYDROMULCH SQFT 48,600 51 210360 COMPOST SOCK LF 1,500 52 210600 COMPOST SQFT 48,600 53 260203 CLASS 2 AGGREGATE BASE (CY) CY 590 54 390132 HOT MIX ASPHALT (TYPE A) TON 1,350 55 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 1,400 56 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 56 57 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 7 58 397005 TACK COAT TON 2.4 59 460210 GROUND ANCHOR (SUBHORIZONTAL) EA 259 60 044745 STEEL SOLDIER PILE (W14X53) LF 15,416 61 490406 36" DRILLED HOLE LF 7,750 62 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 799 63 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 9 64 (F) 520106 BAR REINFORCING STEEL (EPOXY COATED) LB 35,477 65 (F) 530201 INTEGRAL COLORED STRUCTURAL SHOTCRETE CY 339 66 (F) 540100 DECK SEAL SQFT 8,181 67 (F) 575004 TIMBER LAGGING MFBM 146 68 590120 CLEAN AND PAINT STEEL SOLDIER PILING LS LUMP SUM 69 027962 STAIN GALVANIZED SURFACES LS LUMP SUM 70 620100 18" ALTERNATIVE PIPE CULVERT LF 30 71 620140 24" ALTERNATIVE PIPE CULVERT LF 250 72 620180 30" ALTERNATIVE PIPE CULVERT LF 54 73 650034 48" REINFORCED CONCRETE PIPE LF 56 74 685020 8" ALTERNATIVE PIPE UNDERDRAIN LF 1,380 75 692381 CONCRETE ANCHOR AND CABLE ASSEMBLY EA 2 76 027963 24" HDPE (DR 32.5) DOWNDRAIN LF 62 77 027964 36" HDPE (DR 32.5) DOWNDRAIN LF 68 78 027965 42" HDPE (DR 32.5) DOWNDRAIN LF 6 79 027966 48" HDPE (DR 32.5) DOWNDRAIN LF 6 80 027967 54" HDPE (DR 32.5) DOWNDRAIN LF 32 81 707117 36" PRECAST CONCRETE PIPE INLET LF 11 82 708045 24"

ALTERNATIVE PIPE RISER LF 7 83 (F) 027968 ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY) CY 54 84 (F) 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 23 85 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 100 86 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 1,292 87 820118 GUARD RAILING DELINEATOR EA 10 88 820151 OBJECT MARKER (TYPE L-1) EA 2 89 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 57 90 839543 TRANSITION RAILING (TYPE WB-31) EA 2 91 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 92 044747 CALIFORNIA ST-70 BRIDGE RAIL LF 1,036 93 840504 " THERMOPLASTIC TRAFFIC STRIPE LF 6,910 94 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 160 95 999990 MOBILIZATION LS LUMP SUM

**Requirements:****Date posted:** 09/15/2014**Contractor:** Golden State Bridge, Inc. **Contact:** Brian Stopper**Address:** 2990 Bay Vista Court, Suite D Benicia, CA 94510**Phone:** 925-372-8000 **Fax:** 925-372-8001 **Email:** [bstopper@gsbridge.com](mailto:bstopper@gsbridge.com)

**Services needed:** 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 365 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120120 TYPE III BARRICADE EA 6 7 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 24 8 120165 CHANNELIZER (SURFACE MOUNTED) EA 44 9 120182 PORTABLE DELINEATOR EA 160 10 120200 FLASHING BEACON (PORTABLE) EA 2 11 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 12 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 13 129000 TEMPORARY RAILING (TYPE K) LF 1,080 14 129101 TEMPORARY ALTERNATIVE CRASH CUSHION EA 2 15 130100 JOB SITE MANAGEMENT LS LUMP SUM 16 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 17 130310 RAIN EVENT ACTION PLAN EA 67 18 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 36 19 130330 STORM WATER ANNUAL REPORT EA 3 20 130560 TEMPORARY SOIL BINDER SQYD 6,200 21 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 6 22 130640 TEMPORARY FIBER ROLL LF 3,500 23 130650 TEMPORARY GRAVEL BAG BERM LF 1,500 24 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 25 130730 STREET SWEEPING LS LUMP SUM 26 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 27 150204 ABANDON CULVERT (LF) LF 230 28 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 1,340 29 150722 REMOVE PAVEMENT MARKER EA 60 30 150809 REMOVE CULVERT (LF) LF 190 31 150820 REMOVE INLET EA 4 32 150821 REMOVE HEADWALL EA 1 33 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 56 34 155232 SAND BACKFILL CY 58 35 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 36 190101 ROADWAY EXCAVATION CY 4,340 37 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 2,627 38 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 212 39 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 1,125 40 (F) 193119 LEAN CONCRETE BACKFILL CY 896 41 200002 ROADSIDE CLEARING LS LUMP SUM 42 202006 SOIL AMENDMENT CY 2 43 202038 PACKET FERTILIZER EA 800 44 204013 PLANT (GROUP M) EA 800 45 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 46 205035 WOOD MULCH CY 1 47 (F) 208221 3/4" DRIP IRRIGATION TUBING LF 2,480 48 208562 CAM COUPLER ASSEMBLY EA 1 49 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 695 50 210300 HYDROMULCH SQFT 48,600 51 210360 COMPOST SOCK LF 1,500 52 210600 COMPOST SQFT 48,600 53 260203 CLASS 2 AGGREGATE BASE (CY) CY 590 54 390132 HOT MIX ASPHALT (TYPE A) TON 1,350 55 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 1,400 56 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 56 57 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 7 58 397005 TACK COAT TON 2.4 59 460210 GROUND ANCHOR (SUBHORIZONTAL) EA 259 60 044745 STEEL SOLDIER PILE (W14X53) LF 15,416 61 490406 36" DRILLED HOLE LF 7,750 62 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 799 63 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 9 64 (F) 520106 BAR REINFORCING STEEL (EPOXY COATED) LB 35,477 65 (F) 530201 INTEGRAL COLORED STRUCTURAL SHOTCRETE CY 339 66 (F) 540100 DECK SEAL SQFT 8,181 67 (F)

575004 TIMBER LAGGING MFBM 146 68 590120 CLEAN AND PAINT STEEL SOLDIER PILING  
LS LUMP SUM 69 027962 STAIN GALVANIZED SURFACES LS LUMP SUM 70 620100 18"  
ALTERNATIVE PIPE CULVERT LF 30 71 620140 24" ALTERNATIVE PIPE CULVERT LF 250 72  
620180 30" ALTERNATIVE PIPE CULVERT LF 54 73 650034 48" REINFORCED CONCRETE PIPE  
LF 56 74 685020 8" ALTERNATIVE PIPE UNDERDRAIN LF 1,380 75 692381 CONCRETE  
ANCHOR AND CABLE ASSEMBLY EA 2 76 027963 24" HDPE (DR 32.5) DOWNDRAIN LF 62 77  
027964 36" HDPE (DR 32.5) DOWNDRAIN LF 68 78 027965 42" HDPE (DR 32.5) DOWNDRAIN  
LF 6 79 027966 48" HDPE (DR 32.5) DOWNDRAIN LF 6 80 027967 54" HDPE (DR 32.5)  
DOWNDRAIN LF 32 81 707117 36" PRECAST CONCRETE PIPE INLET LF 11 82 708045 24"  
ALTERNATIVE PIPE RISER LF 7 83 (F) 027968 ROCK SLOPE PROTECTION (1/4 T, METHOD A)  
(CY) CY 54 84 (F) 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 23 85 729011  
ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 100 86 (F) 750001 MISCELLANEOUS IRON  
AND STEEL LB 1,292 87 820118 GUARD RAILING DELINEATOR EA 10 88 820151 OBJECT  
MARKER (TYPE L-1) EA 2 89 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 57 90  
839543 TRANSITION RAILING (TYPE WB-31) EA 2 91 839584 ALTERNATIVE IN-LINE  
TERMINAL SYSTEM EA 2 92 044747 CALIFORNIA ST-70 BRIDGE RAIL LF 1,036 93 840504 4"  
THERMOPLASTIC TRAFFIC STRIPE LF 6,910 94 850111 PAVEMENT MARKER  
(RETROREFLECTIVE) EA 160 95 999990 MOBILIZATION LS LUMP SUM

**Requirements:****Date posted:** 09/15/2014

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

## Opt-in Records

### Search Results: Opt-in's on 05-1A7004

21 Opt-in records found.

05-1A7004	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
05-1A7004	Hayward Baker, Inc. 26335 golada chino hills, ca, 91709 Phone: 909-393-9300 Fax Number: 909-393-0036 Disadvantaged status: Services offered:
05-1A7004	Statewide Traffic Safety & Signs, Inc. 522 Lindon Lane Nipomo, CA, 93444 Phone: 805-929-5070 Fax Number: 805-929-5786 Disadvantaged status: Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.
05-1A7004	Golden State Bridge, Inc. 2990 Bay Vista Court, Suite D Benicia, CA 94510 Phone: 925-372-8000 Fax Number: 925-372-8001 Disadvantaged status: Services offered:
05-1A7004	Alfred Civil Engineering (DBE, SBE) 7604 Soquel Way Citrus Heights, California 95610 Phone: 916-241-5309 Fax Number: 9163747383 Disadvantaged status: DBE SBE Services offered: SWPPP
05-1A7004	Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We

	also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint
05-1A7004	E.P. Jarrett Foundation 1100 south river rd west sacramento ca 95691 Phone: 916-371-8760 Fax Number: 916-371-8765 Disadvantaged status: SBE Services offered: Retaining wall
05-1A7004	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
05-1A7004	West Coast Under Bridge Platforms P.o Box 2837 Rohnert Park, Ca 94927 Phone: 866-984-9526 Fax Number: 707-521-9045 Disadvantaged status: SBE Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a>
05-1A7004	Case Pacific Company 2121 Ardmore Road Paso Robles, CA 93446-7199 Phone: 805-237-8851 Fax Number: 805-237-8854 Disadvantaged status: Services offered:
05-1A7004	AC Dike Co 2788 Venture Dr Lincoln Ca 95648 Phone: (916) 645-7747 Fax Number: (916) 645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike.
05-1A7004	JL StormWater Consultants, Inc. 140 W. Park Avenue, Suite 115 El Cajon, CA 92020 Phone: 619-938-2420 Fax Number: 619-334-6750 Disadvantaged status: DBE SBE Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.
05-1A7004	LOGANS MARKETING 121 BROADWAY SAN DIEGO , CA 92101 Phone: 619-233-3766 Fax Number: 619-233-3768 Disadvantaged status: DBE SBE Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ..
05-1A7004	Drill Tech Drilling & Shoring, Inc,


	2200 Wymore Way Antioch, CA 94509 Phone: 925-978-2060 Fax Number: 925-978-2063 Disadvantaged status: Services offered:
05-1A7004	HSI Engineering Inc. 3987 first st suite E livermore, ca. 94551 Phone: 925-988-9200 Fax Number: 925-960-1356 Disadvantaged status: SBE Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering.
05-1A7004	Central California EHS, LLC PO BOX 9744 Fresno Ca 93794 Phone: 559.623.2418 Fax Number: 510.350.9031 Disadvantaged status: SBE Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704
05-1A7004	Superior Gunite 12306 Van Nuys Blvd Lakeview Terrace, CA 91342 Phone: 8184858808 Fax Number: 8188966699 Disadvantaged status: Services offered: Shotcrete and V-Ditches
05-1A7004	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
05-1A7004	C2 Aerial Photography 12078 Abingdon Street Norwalk, CA 90650 Phone: (562) 706-1260 Fax Number: (562)202-5423 Disadvantaged status: DBE Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Monthly Progress Photo or Aerial Photography over the project area and the project right of way. We cover any project within the state of California.
05-1A7004	SHOTCRETE SYSTEMS 12965 SAN FERNANDO RD. . SYLMAR, CA 91342 Phone: 818 833 1293 Fax Number: 818 833 1294 Disadvantaged status: Services offered:
05-1A7004	Imperial 1485 North Manassero Street Anaheim, Ca - Corporate Office

Phone: 760-559-0078

Fax Number: 714-982-5095

Disadvantaged status:

Services offered: Imperial is a family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714) 792-2920 Fax (714)982-5095  
QuoteDepartment@ImperialSprinkler.com  
CustomerService@ImperialSprinkler.com



**Golden State Bridge, Inc.**

2990 Bay Vista Court, Suite D

Benicia, CA 94510

Phone 925-372-8000

Fax 925-372-8001

---

**Good Faith Effort**  
**Caltrans Contract No. 05-1A7004**  
**Bid Date: November 5, 2014**

---

**Attachment C**

## **Miquela Fox**

---

**From:** Miquela Fox  
**Sent:** Tuesday, September 23, 2014 1:35 PM  
**To:** CA Black Chamber of Commerce (asferrell@calbcc.org)  
**Subject:** Caltrans Contract No. 05-1A7004  
**Attachments:** 05-1A7004 Invitation to Bid.pdf

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

*MIQUELA FOX*  
GOLDEN STATE BRIDGE, INC.  
2990 BAY VISTA COURT, SUITE D  
BENICIA, CA 94510  
(925) 372-8000  
(925) 372-8001 FAX

# Fax

**Date:** September 23, 2014

**# of Pages (including cover)** 3

**To:** San Luis Obispo County Chamber of Commerce

**Fax #:** (805) 543-1255

**From:** Miquela Fox

**Re:** DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian-Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

# Fax

**Date:** September 23, 2014

**# of Pages (including cover)** 3

**To:** Native American Business Enterprise Center

**Fax #:** 480-545-4208

**From:** Miquela Fox

**Re:** DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

# Fax

**Date:** September 23, 2014

**# of Pages (including cover)** 3

**To:** Small Business Administration

**Fax #:** 916-735-1719

**From:** Miquela Fox

**Re:** DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

# Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC\_2F00.007.009 2013.11.27

09/23/2014 13:52  
[2LC\_1000.009.001] [2K9\_1100.002.001] [2LC\_7000.007.009]

Job No.: 067379

Total Time: 0°00'28"

Page: 003

## Complete

Document: doc06737920140923135125

GOLDEN  
STATE  
BRIDGE, INC.  
Engineers & Contractors

### Fax

Date: September 23, 2014 # of Pages (including cover) 3  
To: San Luis Obispo County Chamber of Commerce  
Fax #: (805) 543-1255  
From: Miquela Fox  
Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian-Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.  
Please send your response via fax: 925-372-8001.

Thank you,

2990 Bay Vista Court, Suite D  
Benicia, CA 94510  
Phone (925) 372-8000 Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECH
001	09/23/14 13:52	18055431255	0°00'28"	FAX	OK	200x100 Norma1/0n

# Send Result Report



MFP

TASKalfa 5550ci

Firmware Version 2LC\_2F00.007.009 2013.11.27

09/23/2014 13:54  
[2LC\_1000.009.001] [2K9\_1100.002.001] [2LC\_7000.007.009]

Job No.: 067380

Total Time: 0°01'18"

Page: 003

## Complete

Document: doc06738020140923135143



### Fax

Date: September 23, 2014 # of Pages (including cover) 3  
To: Native American Business Enterprise Center  
Fax #: 480-545-4208  
From: Miquela Fox  
Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).  
We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.  
Please send your response via fax: 925-372-8001.

Thank you.

2990 Bay Vista Court, Suite D  
Benicia, CA 94510  
Phone (925) 372-8000 - Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	09/23/14 13:53	14805454208	0°01'18"	FAX	OK	200x100 Normal/Off

# Send Result Report



MFP

TASKalfa 5550ci

Firmware Version 2LC\_2F00.007.009 2013.11.27

09/23/2014 13:55  
[2LC\_1000.009.001] [2K9\_1100.002.001] [2LC\_7000.007.009]

Job No.: 067381

Total Time: 0°00'25"

Page: 003

## Complete

Document: doc06738120140923135159



### Fax

Date: September 23, 2014 # of Pages (including cover) 3  
To: Small Business Administration  
Fax #: 916-735-1719  
From: Miquela Fox  
Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises\* (DBE).  
We are currently bidding on various projects including:

**Caltrans Contract No. 05-1A7004  
Construct Soldier Pile Retaining Wall  
San Luis Obispo County on Route 1  
Bid Date: Wednesday November 5, 2014 at 2:00 pm**

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:


1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.  
Please send your response via fax: 925-372-8001.

Thank you.

2990 Hay View Court, Suite D  
Benicia, CA 94510  
Phone (925) 372-8000 - Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	09/23/14 13:54	19167351719	0°00'25"	FAX	OK	200x100 Normal/On



# Third Bidder

November 7, 2014

11-10-14P12:09 RCVD

State of California  
Department of Transportation  
Office Engineer  
1727 30<sup>th</sup> Street, MS 43  
Sacramento, CA 95816

**Re:        *Good Faith Effort Documentation***  
***Caltrans Contract No. 05-1A7004***  
***Bid Date: November 5, 2014***

Attached please find Golden State Bridge, Inc.'s Good Faith Effort Documentation on the above reference contract.

Please call us at (925) 372-8000 if you have any questions.


Thank you,

A handwritten signature in cursive script that reads "Miquela Fox".

Miquela Fox  
*Estimating Assistant*

# Third Bidder

14P12:09 RCVD



## **Golden State Bridge, Inc.**

2990 Bay Vista Court, Suite D  
Benicia, CA 94510  
Phone 925-372-8000  
Fax 925-372-8001

---

**Good Faith Effort**  
**Caltrans Contract No. 05-1A7004**  
**Bid Date: November 5, 2014**

---