

Second Bidder

04-03-15A11:07 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 05-1A7204
BID AMOUNT: \$ 10,533,450.50
BID OPENING DATE: 4/1/2015
BIDDER'S NAME: CalPortland Construction
DBE GOAL FROM CONTRACT %: 8.0%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$2,277,457.93
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
49, 50, 51	Clean Joint, Joint Seal		Austin Enterprise - 661-589-1001 - #13602 13421 Snow Rd. Bakersfield, CA 93314	\$29,908.00
1, 5, 17, 69, 70 71, 72, 77, 78	Striping & Markings		Super Seal & Stripe - 805-524-7345 PO Box 755 Fillmore, CA 93016 - #2003	\$130,976.50
39, 40 (Partial)	Supply & Haul (PG 64-10, PG 64-16, PG 70-10)		Dragon Material Transport - 559-351-8822 PO Box 27800 Fresno, CA 93729 - #37444	\$952,167.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 1,113,051.50
	10.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

4-2-2015

Date

(805)345-3581

(Area Code) Tel. No.

Jesse Bishop, Vice President

Person to Contact

(Please Type or Print)



ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

IN M

BID PROPOSAL

Contract: CDOT # 05-1A7204
Rt 101 near Goleta

Bid Date: April 1, 2015

49	BID ITEM # 22 / Clean Expansion Joint (portion):		
	222 lf Clean expansion joint.....	\$50.00 / lf.....	\$11,100.00
50	BID ITEM # 24 / Joint Seal (MR 1 1/2") (portion):		
	94 lf Prep, furnish, and install joint sealant.....	\$68.00 / lf.....	\$6,392.00
51	BID ITEM # 25 / Joint Seal (MR 2") (portion):		
	128 lf Prep, furnish and install joint seal.....	\$97.00 / lf.....	\$12,416.00
	DO NOT SPLIT ITEMS	Total.....	\$29,908.00

100%
↓

Conditions:

1. Contractor to provide traffic control as needed. 5 shifts required ✓
2. Contractor to provide layout and unrestricted access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. All spall work to be completed prior to Austin's arrival.
5. One move in included. Additional moves at \$2,000.00 each.
6. Two weeks written notice required for acquisition of materials.
7. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

DIR # 1000001896

Send to: Calportland Construction	From: Ty Conner
Attention: Estimating/Brian	Date: March 31, 2015
Fax number: 805-345-3538	Phone number: 805-345-3581


Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 2
Comments

<p>Project: CDOT 835-1A7264 - Hwy 101 Near Goleta</p> <p>Bid Date: April 1, 2015</p>

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1A7204 - CONSTRUCTION ON ROUTE 101

ADDRESS: FROM PATTERSON AVE TO CATHEDRAL OAKS RD

CITY : GOLETA, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE 4/1/15	ACCEPTANCE	START DATE	COMPLETION DATE
--------------------	------------	------------	-----------------

ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL					
1 •	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,000.00	\$1,000.00
5 •	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$12,000.00	\$12,000.00
17 •	REMOVE THERMOPLASTIC PAVEMENT MARKING	4530	SF	\$1.35	\$6,115.50
69 •	THERMOPLASTIC PAVEMENT MARKING	4530	SF	\$3.70	\$16,761.00
70 •	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	220000	LF	\$0.22	\$48,400.00
71 •	PAVEMENT MARKER (NON-REFLECTIVE)	4820	EA	\$2.50	\$12,050.00
72 •	PAVEMENT MARKER (RETROREFLECTIVE)	3810	EA	\$3.00	\$11,430.00
77 •	REMOVE THERMOPLASTIC TRAFFIC STRIPE	21600	LF	\$0.45	\$9,720.00
78 •	MOBILIZATION	1	LS	\$13,500.00	\$13,500.00

THIS PROPOSAL EXCLUDES THE FOLLOWING:

- REMOVAL OF TEMP TAGS
- TEMPORARY STRIPING
- CONSTRUCTION AREA SIGNAGE
- DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS SIGNAGE
- MESSAGE BOARDS
- HAZARDOUS MATERIAL REMOVAL AND DISPOSAL
- SURFACE PREP PRIOR TO STRIPING
- REMOVAL OF CURING COMPOUND
- RETROREFLECTIVE TESTING

BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,800/EA

CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.

TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED.
 COST FOR TEMP STRIPING WILL BE \$2,200/SHIFT (2 MAN CREW)
 COST FOR MATERIALS FOR TEMP STRIPING WILL BE \$5,500
 TEMP STRIPING MOBILIZATION WILL BE \$XXXX/EA

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS

CALL TIM TANNER FOR SCHEDULING - (805) 432-3620

PAGE 1 OF 3 TOTAL \$130,976.50 ←

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.



CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro PHONE (A/C No. Ext.): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER: 14/15 GL/AU/UMB/WC - REVISION NUMBER:


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR (INSR) WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GENL AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC Excludes all Wrap/OCIP Projects					
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Fer person) \$ BODILY INJURY (Fer accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE		DTSM-CUP-9324B327-TIL-14	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
B	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N/A	DTJUB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER **CANCELLATION**

<p>*SPECIMEN*</p>	<p>SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.</p>
<p>ACORD 25 (2010/05) INS025 (01/0005)</p>	<p>AUTHORIZED REPRESENTATIVE Mark Lyon, SEBBI</p>



DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Calportland Construction
Attn. Danny Deveraux
Date: 4/01/2015

Project: Caltrans 05-1A7204, HWY 101 - Goleta Rubber OL

Material: 3,400 Tons - PG 64-16

Material: 200 Tons - PG 64-10

Material: 65 Tons - PG 70-10

Delivered Price: \$433.00 Per U.S. Ton + any applicable taxes

3665 TONS X \$433.00/TON = \$1,586,945.00

ORIGIN: Greka

DESTINATION: Garey

DBE: X 60% = \$952,167.00 ←

Expected Pave - July, August & September 2015

***5% Crude Indexed**

***Standby after 1 hour from scheduled delivery time at \$100.00 per hour**

***Pricing based on full loads - 26.00 ton**

***Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.20 per gallon. www.eia.gov. \$3.152 on bid day.**

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 01 15:20:57 PDT 2015

Query Criteria

Firm/DBA Name: DRAGON MATERIAL

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 01 15:21:16 PDT 2015

Query Criteria

Firm/DBA Name: AUSTIN ENTERPRISE

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses

A General Engineering Contractor; D06 Concrete Related Services;

Trucks

Gender

F

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 01 15:21:35 PDT 2015

Query Criteria

Firm/DBA Name: SUPER SEAL

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EMail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

[Back To Query Form](#)

Second Bidder⁰⁵



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA BARBARA COUNTY IN AND
NEAR GOLETA FROM MARIA YGNACIO CREEK BRIDGE TO 0.2 MILE NORTH OF
CATHEDRAL OAKS OVERCROSSING

In District 05 On Route 101

Under

Notice to Bidders and Special Provisions dated February 17, 2015

Standard Specifications dated 2010

Project plans approved November 24, 2014

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated February 17, 2015

Identified by

Contract No. 05-1A7204

05-SB-101-21.0/27.1

Project ID 0512000012

Federal-Aid Project

ACNHP-Q101(262)E

Bids open Thursday, March 26, 2015

Dated February 17, 2015
AADD

Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CalPortland Construction
 Contract No.: 05-1A7204

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
#1 Lead Compliance Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,250.00	0.05%
#4 Construction Area Signs	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$6,600.00	0.06%
#6 Channelizer	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,200.00	0.01%
#10 Temporary Railing	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$16,500.00	0.16%
#16 Remove Guardrail	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$100,392.00	0.95%
#27 Cold Plane AC Pavement	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$666,000.00	6.32%
#28 Prepare Concrete Bridge Deck	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,720.00	0.03%
#29 Furnish Polyester Concrete Surfacing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,600.00	0.03%
#30 Place Polyester Concrete Surfacing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,128.00	0.03%
#39 Hot Mix Asphalt (Type A)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$416,540.00	3.95%
#40 Rubberized HMA (Gap-Graded)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,522,400.00	52.43%
#43 HMA Dike (Type A)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$9,955.00	0.09%
#44 HMA Dike (Type C)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,474.00	0.01%
#45 HMA Dike (Type E)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$22,330.00	0.21%
#46 HMA Dike (Type F)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$19,800.00	0.19%
#49 Clean Expansion Joint	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,100.00	0.11%
#50 Joint Seal (MR 1 1/2")	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$6,392.00	0.06%
#51 Joint Seal (MR 2")	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,416.00	0.12%
#57 Minor Concrete (Sidewalk)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,088.00	0.05%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CalPortland Construction
 Contract No.: 05-1A7204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please Find Attached Call Log			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
#4 Const. Area Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Statewide	Non-DBE	KRC Safety	\$8,850	+\$2,250
#59, #60 Delineator/Marker	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Statewide	Non-DBE	KRC Safety	\$34,400	+\$11,960
#1, 5, 17, 69, 70, 71, 72, 77, 78	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Super Seal	DBE	Sterndahl	\$146,173	+\$15,196.50
Striping, Lead Compliance, Traffic	<input type="checkbox"/> YES <input type="checkbox"/> NO					
Control (portion), Mobilization (Portion)	<input type="checkbox"/> YES <input type="checkbox"/> NO					
#43-46 HMA Dike	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	APCO	Non-DBE	AC Dike	\$63,297	+\$9,738
#15, 16, 24, 61, 62, 65-68, 78	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	C&W Const. Specialties	Non-DBE	Ace Fence	\$1,068,575	+\$226,257
Guardrail, Fence Mobilization (Portion)	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CalPortland Construction
 Contract No.: 05-1A7204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please See Attached Documentation			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All DBE's when contacted were given information on where and how to download plans & specs from the CalTrans website. No DBE's indicated needing additional information. Please see the attached log for more information.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All DBE's were made aware over the phone that CalPortland would assist any DBE with obtaining bonds, line of credits, or insurance. No DBE contacted needed assistance. Please see the attached phone conversation template.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

All DBE's were offered help in obtaining necessary equipment, supplies, materials or other assistance during phone conversations. No DBE required assistance.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CalPortland contacted Compliance News to assist in contacting and recruiting DBE Firms. Please see the attached documentation showing CalPortland's efforts to contact subcontractors via fax, email and phone.

9. Include additional data to support a demonstration of good faith efforts.

Please see the attached documentation.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Proposal/Quote

Statewide - Nipomo

License # 975518

522 Lindon Lane

Nipomo, CA 93444

Ph (805) 929-5070

Fax (805) 929-5786

BID DATE: 04/01/15

CONTRACT INFO
05-1A7204

PROPOSAL: 105158

ESTIMATOR
Stacy Moldt

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
05-SB-101-21.0/27.1
GOLETA, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

ITEMS 59 & 60 MUST GO TOGETHER

004	CONSTRUCTION AREA SIGNS SPECIFICATIONS: SIGNS PER SHEET CS-1, TH-1 TO TH-3 INCLUDES 2 TYPE 2 PROJECT INFO SIGNS FURNISHED, INSTALLED & REMOVED TO REMAIN THE PROPERTY OF STSSINC	1 LS	6600.000/LS	6,600.00
005	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
006	CHANNELIZER (SURF MTD) SPECIFICATIONS: FURNISHED, INSTALLED & REMOVED, CONTRACTOR TO MAINTAIN	40 EA	36.000/EA	1,440.00
007	TEMPORARY ALTERNATIVE CRASH CUSHION SPECIFICATIONS: ABSORB 350 9 ELEMENT SYSTEM RENTAL RATE-PER EACH SYSTEM: \$85.00/DAY, \$320.00/WEEK,\$800.00/4 WEEKS INSTALLATION \$400.00/SYSTEM;REMOVAL \$400.00/SYSTEM PURCHASE PRICE PER SYSTEM: \$6688.00EA SYSTEM - DOES NOT INCLUDE SALES TAX OR INSTALLATION \$375.00 DELIVERY CHARGE (FOR 4 SYSTEMS)			
009	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
059	DELINEATOR (CLASS 1)	320 EA	55.000/EA	17,600.00

CONTRACT INFO
05-1A7204

Proposal/Quote

105158

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
060	OBJECT MARKER (TYPE L)	88 EA	55.000/EA	4,840.00

TOTAL BID: \$30,480.00

Signed: _____

Dated: _____

Title: _____

ITEM#
4, 59, 60 : \$29,040.00



Proposal/Quote

Page 3

Statewide Traffic Safety & Signs
 License # 975518
 522 Lindon Lane
 Nipomo, CA 93444
 Ph (805)929-5070
 Fax (805) 929-5786

Bid Date: 4/1/2015
 Contract Info: 05-1A7204
 05-SB-101-21.0/27.1
 Proposal: 105158
 Estimator : Stacy Moldt

TO: Estimating Dept.
 PHONE: _____
 FAX/EMAIL: _____
 SIGNED: _____
 DATE: _____

DIR PW Reg. #: 1000001109 Exp. 6/30/15

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN Includes two (2) standard ramp closures	*\$1,350.00/8hr
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN ** Connector/Ramp closure with Detour during lane closure	*\$850.00/8hr
Additional lanes, ramps and/or miles	*\$150.00/each
Additional TC Truck (no equipment)	*\$50.00/each
Additional TC Tech	*\$225.00/shift
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	*\$575.00/8hr
	\$850.00/8hr

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

** Contractor to supply "qualified" help if needed for set up and pick up.

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/hr over 12 hr/man
 SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES MULTIPLY BY 1.7
 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location.
 Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.
 (Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
 NO delivery or pick up charge if STSSI performs traffic control.
 "DAY" rate is applied if STSSI tech maintains PCMS boards

TRAFFIC CONTROL PLAN SERVICES AVAILABLE - CALL FOR DETAILS AND PRICING



Proposal/Provisions

Statewide Traffic Safety & Signs
License # 975518
522 Lindon Lane
Nipomo, CA 93444
Ph (805)929-5070
Fax (805) 929-5786

Page 4
Bid Date: 4/1/2015
Contract Info: 05-1A7204
05-SB-101-21.0/27.1
Proposal: 105158
Estimator : Stacy Moldt

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

DIR PW Reg. #: 1000001109 Exp. 6/30/15

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. with out prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location / mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location / mark-out. Statewide Traffic Safety and Signs, Inc. will mark out its own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

DIR# 100004730

To: Estimator
Project: 05-1A7204
Bid Date:4/1/2015

05-Sb-101

UN:324 / D:324

KRC BID # 15-276

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	8,850.00	8,850.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each	ea	1	185.00	185.00
5	Traffic Control System - See traffic control quote for rates				
6	Channelizer (Surface Mounted)	ea	40	40.00	1,600.00
7	Temporary Alternative Crash Cushion	ea	4	4,000.00	16,000.00
9	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS				
59	Delineator (Class 1)	ea	320	80.00	25,600.00
60	Object Marker (Type L)	ea	88	100.00	8,800.00
<p>Note: Item 4 includes signs from CS-1, TH-1 thru TH-3 and (2) construction project funding signs only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: Item 6 and 7 if used must bid together.</p> <p>Note: Item 59 and 60 if used must bid together. Traffic control included for KRC work only.</p> <p>Note: SC6-3 or SC6-4 option if used will be installed/removed in conjunction with construction area signs.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: (4) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					
<p>ITEMS: 4, 59, 60:</p>					<p><u>\$43,250.00</u></p>



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

DIR# 100004730

To: Estimator

05-Sb-101

UN:324 / D:324

Project: 05-1A7204

Bid Date:4/1/2015

KRC BID # 15-276

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- If less than 2 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$95.00 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$105.00 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$250.00 delivery fee will apply : \$250.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$500.00/Month (Month rate based on 30 calendar days)</p> <p>\$250.00 delivery fee will apply : \$250.00 pick up fee will apply</p> <p>Up to (2) units can be delivered and or picked up at quoted price.</p>	<p>950.00</p> <p>965.00</p> <p>1,515.00</p> <p>2,465.00</p> <p>50.00</p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 05-1A7204 Bid Date: 4-1-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (**Certificate # 000447**), SBE (**Certificate # 0006897**), MBE (**Certificate # 91S00114**)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31)
- 5 Department of Industrial Relations' Registration Number **100004730**
- 6 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 7 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 8 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 9 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 10 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 11 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 19 ***Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***
- 20 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 21 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 4-1-2015

Company: _____

Accepted by: _____



[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)



- [Home](#)
- [Search](#)
- [Bids](#)
- [Orders](#)
- [Tools](#)
- [CRM](#)
- [Agency List](#)
- [Support](#)
- [Logout](#)

CALIFORNIA PROFILE

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krccsafety.com		
Web Page	http://www.krccsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#) [Bid Search](#) [Bids](#) [Orders](#) [My account](#) [Privacy](#) [Terms](#) [Logout](#)

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
 CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
 SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
 PH: (805) 524-7345 / FAX: (805) 524-7428
 DIR #1000000752 - EXPIRES 6/30/15

ESTIMATE

COMPANY: ATTN:
 PHONE: EMAIL:
 FAX: CITY : GOLETA, CA
 JOB NAME: CALTRANS 05-1A7204 - CONSTRUCTION ON ROUTE 101
 ADDRESS: FROM PATTERSON AVE TO CATHEDRAL OAKS RD
 PLANS: YES SPECS: YES
 ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
4/1/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL				
1 •	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,000.00	\$1,000.00
5 •	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$12,000.00	\$12,000.00
17 •	REMOVE THERMOPLASTIC PAVEMENT MARKING	4530	SF	\$1.35	\$6,115.50
69 •	THERMOPLASTIC PAVEMENT MARKING	4530	SF	\$3.70	\$16,761.00
70 •	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	220000	LF	\$0.22	\$48,400.00
71 •	PAVEMENT MARKER (NON-REFLECTIVE)	4820	EA	\$2.50	\$12,050.00
72 •	PAVEMENT MARKER (RETROREFLECTIVE)	3810	EA	\$3.00	\$11,430.00
77 •	REMOVE THERMOPLASTIC TRAFFIC STRIPE	21600	LF	\$0.45	\$9,720.00
78 •	MOBILIZATION	1	LS	\$13,500.00	\$13,500.00
<p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS TEMPORARY STRIPING CONSTRUCTION AREA SIGNAGE DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS SIGNAGE MESSAGE BOARDS HAZARDOUS MATERIAL REMOVAL AND DISPOSAL SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND RETROREFLECTIVE TESTING</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$3,800/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.</p> <p>TEMPORARY PAINTED TRAFFIC STRIPES WILL BE DONE IN CONSECUTIVE SHIFTS OF WORK. IF THERE IS A BREAK IN THE WORK, A MOBILIZATION CHARGE WILL BE BILLED. COST FOR TEMP STRIPING WILL BE \$2,200/SHIFT (2 MAN CREW) COST FOR MATERIALS FOR TEMP STRIPING WILL BE \$5,500 TEMP STRIPING MOBILIZATION WILL BE \$XXXX/EA</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
				TOTAL	\$130,976.50

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.



CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		CONTACT NAME: Elena Amaro PHONE (A/C No. Ext): (805) 585-6736 FAX (A/C No.): (805) 585-6836 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	
INSURED Super Seal & Stripe, Inc P.O. Box 755 Fillmore CA 93016		INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT NAIC # 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER:14/15 GL/AU/UMB/WC - REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDITIONAL SUBROGATION WAIVED	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-9324B327-TCT-14 Excludes all Wrap/OCIP Projects	3/1/2014	3/1/2015	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC					
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS	DT-810-9324B327-TCT-14	3/1/2014	3/1/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Medical payments \$
	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$					
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input type="checkbox"/> N/A	DTJUB-9324B315-14	1/1/2014	1/1/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910307 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3610305 - Additional Insured - Owners, Lessees or Contractors - Scheduled Person or Organization; CGD3160704 - Contractes Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530310 - Blanket A/I, Blanket WOS; CA00010310 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER CANCELLATION

SPECIMEN

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
 Mark Lynn DEBBI

BID 15-191 CALTRANS #05-1A7204 RT. 101 3-26-15.doc

March 24, 2015

STERND AHL ENTERPRISES, INC.

Terms and Conditions

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Ent., Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2016. DIR REG. #100006711, Ex. 6-30-15.
8. **BACKCHARGES:** Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of \$400.00.
10. Bid includes _____ does not include removal for our work, however, the Contractor must provide our sweeper with a dump site on the project and debris is the Contractor's responsibility, if included.
11. Referencing of the pavement delineation will _____ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/shurry seal jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid includes _____ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes 3 (THREE) move-in(s). Additional moves will be charged at \$3,200.00 _____.
16. Addendums #1-4 noted.
17. Bid includes _____ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

BID ITEMS #1, 5 & 76 ARE FOR OUR WORK ONLY. WE WILL REMOVE EXISTING PAVEMENT MARKERS ADJACENT TO STRIPE REMOVAL FOR \$1.00/EACH, APPROX. QTY. 450EA.

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor: _____

Signature _____ Title _____

Name (Type or Print) _____ Date _____



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 3/31/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Cold Plane and Overlay Existing Roadbed with RHMA-G (Contract No. 05-1A7204) From Maria Ygnacio Creek Bridge to 0.2 Mile North of Cathedral Oaks Overcrossing, In and Near Goleta, In Santa Barbara Co., CA		
BID DATE	: 4/01/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
15	TREATED WOOD WASTE	LB	119,000	\$ 0.15	\$ 17,850.00
16	REMOVE GUARDRAIL	LF	28,200	\$ 7.00	\$ 197,400.00
24	RECONSTRUCT CHAIN LINK RAILING	LF	49	\$ 265.00	\$ 12,985.00
61	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	23,400	\$ 26.00	\$ 608,400.00
62	MIDWEST GUARDRAIL SYSTEM (8' POST)	LF	2,700	\$ 40.00	\$ 108,000.00
65	TRANSITION RAILING (TYPE WB-31)	EA	12	\$ 3,150.00	\$ 37,800.00
66	END ANCHOR ASSEMBLY (TYPE SFT)	EA	28	\$ 680.00	\$ 19,040.00
67	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	10	\$ 3,100.00	\$ 31,000.00
68	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	19	\$ 1,900.00	\$ 36,100.00
TOTAL BID AMOUNT:					\$ 1,068,575.00

- * ITEM # 24 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 65 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONCRETE FOOTING, CURB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



C&W Construction Specialties, Inc.

License #256795 A, C13 * Union Contractor
DIR Registration #1000007135

Job# 15064
03/31/15 03:49 PM
Eric Marksberry
ericm@cwcs.us
Bid Date: 03/26/2015

Proposal

Project No. 05-1A7204

Page # 1

2419 Palma Drive
Ventura CA 93003
Fax - 805-642-7834
Phone - 805-642-0204

www.highwayrail.com

Job No.	Item/Cost Code	Description	Amount
15064	MARIA YGNACIO/CATHEDRAL OAKS		
	• 15 TREATED WOOD WASTE	119000 LB @ \$.11 LB	13,090.00
	• 16 REMOVE GUARDRAIL	28200 LF @ \$ 3.56 LF	100,392.00
	• 24 RECONSTRUCT CHAIN LINK RAILING	49 LF @ \$ 137.00 LF	6,713.00
	• 61 MIDWEST GUARDRAIL SYSTEM(STEEL POST)	23400 LF @ \$ 21.22 LF	496,548.00
	• 62 MIDWEST GUARDRAIL SYSTEM(8' POST)	2700 LF @ \$ 23.08 LF	62,316.00
	• 65 TRANSITION RAILING(TYPE WB-31)	12 EA @ \$ 3087.00 EA	37,044.00
	• 66 END ANCHOR ASSEMBLY(TYPE SFT)	28 EA @ \$ 585.00 EA	16,380.00
	• 67 ALTERNATIVE IN-LINE TERMINAL SYSTEM	10 EA @ \$ 2547.00 EA	25,470.00
	• 68 ALTERNATIVE FLARED TERMINAL SYSTEM	19 EA @ \$ 2335.00 EA	44,365.00
	• 78 MOBILIZATION(PORTION)	LUMP SUM @ \$ 40000.00	40,000.00
Grand Total: \$			842,318.00

Notes:

CONDITIONS:

- Approximately FORTY FIVE (45) working days are required to install our items of work.
- Approximately FORTY FIVE (45) shifts of traffic control (by others) will be required to perform our items of work.
- All surveys for alignment, off sets and elevations are to be completed by others prior to our mobilization.
- Spoils from our excavations are to be scattered in the immediate vicinity of our work, relocation of spoils is to be considered extra work.
- This quote is valid for 30 calendar days from the bid opening date.
- The insurance and indemnity provisions as listed in the agencies bid documents are included in our quote. Costs for special endorsements will be charged accordingly.
- The proposal and these contract provisions must become a binding part of any subsequent subcontract.
- Retention on progress payments shall only be held if the agencies contract documents or project provisions requires retention withholding for both the prime and sub contractors.
- All change order work performed for any party other than the contracting agency will be performed at C&W's T&M rates.
- This is a unit price proposal and all completed items of work are to be billed according to the actual units installed.
- A full set of plans and specifications are to be provided to C&W prior to beginning construction.
- Proposal pricing is based upon award of all bid items as a package unless noted otherwise. If interested in splitting out bid items or adding bid items please call before bid time.
- Scheduling for performance of C&W's scope of work (or fabrication) shall be mutually agreed. Overtime work shall not be required unless specifically provided for in this proposal.
- Crew and equipment standby time caused by others shall be compensated as extra work.
- Terms are net 30 calendar days after date of invoice on monthly progress billings.
- All Past due accounts will be subject to service charges at a rate of 1-1/4% per month (15% per annum).
- FOUR (4) Addenda noted.

Accepted by: _____
Company / Name / Signature

Date: _____



C&W Construction Specialties, Inc.

License #256795 A, C13 * Union Contractor

DIR Registration #1000007135

Job# 15064

03/31/15

Page # 2 of 2

2419 Palma Drive
Ventura CA 93003
Fax - 805-642-7834
Phone - 805-642-0204

Proposal

Project No. 05-1A7204

Continued

Job No.	Item/Cost Code	Description	Amount
---------	----------------	-------------	--------

EXCLUSIONS:

1. Removals of existing or interfering obstacles not shown on plans.
2. Pedestrian or traffic control.
3. Maintenance or repair due to damage caused by others.
4. Clearing, grubbing or grading.
5. Bond costs / C&W's bond rate is less than 1%.
6. Concrete pilasters, mow strips or curbs unless specifically quoted in this proposal.
7. Hand digging to locate and/or relocating public or private utilities.
8. All costs associated with the repair of damaged utilities that were not properly located by others prior to our mobilization, USA dig alert will be notified of our intention to excavate at least 48 hours prior to beginning work.
9. Drilling or excavating through heavy rock or asphalt, concrete cutting, coring or breaking.
10. Asphalt repair or patching.
11. Costs and/or scheduling for inspection or quality control plans.
12. Permits or permit fees.
13. Material testing fees.
14. Fence Grounding or signage if required
15. Assessment of liquidated damages, including participation in project damages and general contractor overhead cost assessments, for delays caused by others.
16. SWPPP, BMP's and associated work/monitoring/testing.
17. Dust Control.
18. Construction water.
19. This proposal is not for "design/build" services. C&W Construction Specialties, Inc. (hereinafter "CWCS") shall not bear any responsibility for engineering and design of the Work contemplated under this proposal. General arrangement plans, construction details, equipment selection data and any other information provided by CWCS is strictly intended for the convenience of Contractor, Owner and the Engineer for consideration in their development and finalization of plans and specifications for the Work. Incorporation of any information provided by CWCS without modification into design of the Work shall not be construed as conferring any responsibility for the design onto CWCS

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
 P.O. BOX 790, GOSHEN, CA 93227-0790
 (559) 651-7900 • FAX (559) 651-7905
 CA. LIC # 283095 DIR PUBLIC REGISTRATION # 1000004858
 SMALL BUSINESS #20321
 www.apcodike.com
 03/18/2015

PROJECT #: 05-1A7204
 PROJECT NAME: CALTRANS ROUTE
 LOCATION: GOLETA

PROPOSAL #: 15-137
 WEEKDAY NIGHTTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL	
43	PLACE ASPHALT CONCRETE DIKE TYPE	A	9,050	LF	\$1.10	\$9,955.00	
44	PLACE ASPHALT CONCRETE DIKE TYPE	C	1,340	LF	\$1.10	\$1,474.00	
45	PLACE ASPHALT CONCRETE DIKE TYPE	E	20,300	LF	\$1.10	\$22,330.00	
46	PLACE ASPHALT CONCRETE DIKE TYPE	F	18,000	LF	\$1.10	\$19,800.00	
						<u>\$53,559.00</u>	
47	PLACE OVERSIDE AND DOWN DRAINS		355	SY	\$75.00	\$26,625.00	
TOTAL DIKE			48,690	LF	TOTAL	\$80,184.00	
DAYS ON JOB		8	MOVE IN'S		2	ADDITIONAL MOVES	\$3,500.00

NOTE: *DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACE ONLY

- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking
- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours,
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- We require 15 days notice prior to start of work.

pen RICHARD - 12:44 PM - 4/1/15 - OKAY JUST LIST DIKE ITEMS.
 ACCEPTED

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba

APCO

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559)651-7900 FAX (559)651-7905

CA. LIC # 283095 DIR PUBLIC REGISTRATION # 1000004858

www.apcodike.com

03/18/2015

SMALL BUSINESS #20321

PROJECT #: 05-1A7204
 LOCATION: GOLETA
 PROJECT NAME CALTRANS ROUTE

PROPOSAL #: 15-137

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL CORRESPONDENCE.

SCOPE OF WORK

ITEM	TYPE OF WORK	UNIT	AMOUNT
35	PLACE SHOULDER BACKING (MACHINE OPERATED AND MAINTAINED ONLY) QUOTE FOR NIGHTTIME HOURS	\$2,700 PER 8 HOUR SHIFT \$1,188 MOBILIZATION \$350 PER HR OVERTIME AFTER 8 HRS	

NOTE: "SHOULDER BACKING" MACHINES ARE 12' WIDE, DISCHARGE FROM EITHER SIDE, PLACE MATERIAL TO GRADE UP TO 8' WIDE, 1,000 TONS PER SHIFT AVERAGE PRODUCTION .

1. This quotation will be incorporated into the subcontract between the parties.
2. Excludes responsibility of trucking, material or traffic control
3. Purchase order must be received within sixty (60) days from date of quote or quotation is invalid.
4. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
5. We require 15 days notice prior to start of work.
6. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted.
7. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customers obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not offset from any claims or disputes on other projects. No retention is to be held on any daily rental rate work.
8. APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no control over the outcome of projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
9. APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to the operation of, use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:
 LARRY GRIMES
 Vice President
 Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR	DATE
Larry Grimes	04/01/2015
LARRY GRIMES, Vice President	DATE
Asphalt Dike Construction, Inc. dba APCO	

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 101 SANTA BARBARA CO. 05-1A7204

BIDS : 3/26/15

**"PLACE ONLY"* 48,690 LF ASPHALT DIKE TYPE (A,C,E,F) @ \$1.30 LF
DIKE PLACE WILL REQUIRE 4 SHIFTS.**

**PLACE 1020 SQYD MISC AREAS,(DRAINS, SIDEWALKS, CALL BOXES
AND INLETS) @ \$54.00 SQ YD.**

PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.**

**** PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE \$800.00**

**PRICE INCLUDES TACK AND THREE MOBILIZATIONS FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

Fax Confirmations for Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name	Fax	Status	Attempts	Time Sent
Quality Erectors & Construction, Inc.	(707) 751-3962	Success	1	02/18/2015 at 11:46 PM
Williams Concrete Engineering	(805) 772-8070	Success	1	02/18/2015 at 11:46 PM
Kern County Custom Concrete	(661) 325-5590	Failure	1	
STONE CONCEPTS, INC	(805) 688-4131	Success	1	02/18/2015 at 11:46 PM
T.d.w. Construction, Inc	(925) 455-0325	Success	1	02/18/2015 at 11:46 PM
Cali Concrete	(661) 398-1382	Success	1	02/18/2015 at 11:46 PM
Lindy's Cold Planing	(562) 697-2039	Success	1	02/18/2015 at 11:46 PM
De Anda Company	(559) 645-4688	Success	1	02/18/2015 at 11:46 PM
Adanta, Inc	(707) 736-8368	Success	1	02/18/2015 at 11:46 PM
GERONIMO CONCRETE, INC.	(323) 222-8312	Success	1	02/18/2015 at 11:46 PM
Frank Medina General Engineering Contrac	(530) 743-9352	Success	1	02/18/2015 at 11:46 PM
V A P Construction Inc	(714) 253-3391	Success	1	02/18/2015 at 11:46 PM
J Francis Company	(951) 776-9174	Success	1	02/18/2015 at 11:46 PM
E-nor Innovations Inc.	(310) 513-6299	Success	1	02/18/2015 at 11:46 PM
Black Stone Asphalt Construction, Inc.	(661) 282-8803	Failure	1	
Uge & Ecs, Inc.	(231) 862-6879	Failure	1	
COOKS AND SON INC.	(805) 937-5473	Success	1	02/18/2015 at 11:46 PM
Cd Montgomery Inc.	(562) 296-5125	Failure	1	

Rupert Construction Supply, Llc	(916) 673-9737	Success 1	02/18/2015 at 11:46 PM
Alert-o-lite, Inc	(559) 453-3250	Success 1	02/18/2015 at 11:46 PM
K R C Safety Co. Inc.	(559) 732-2684	Success 1	02/18/2015 at 11:46 PM
EDMONDS ASPHALT MAINTENANCE	(805) 541-6892	Success 1	02/18/2015 at 11:46 PM
FCS STRIPING SEALING & PAVING INC	(925) 373-6208	Success 1	02/18/2015 at 11:47 PM
Half Moon Bay Grading & Paving	(650) 726-3582	Failure 1	
Contech Concrete Techniques, Inc	(559) 251-8821	Success 1	02/19/2015 at 12:00 AM
BAY LINE CUTTING & CORING INC	(510) 527-0500	Success 1	02/18/2015 at 11:47 PM
Eswppp Consultants	(925) 956-7191	Success 1	02/19/2015 at 12:00 AM
A C Dike Co	(916) 645-9618	Success 1	02/18/2015 at 11:47 PM
Kellie Avila Construction Services	(805) 462-8630	Success 1	02/18/2015 at 11:47 PM
U.s. Concrete Construction, Inc	(661) 799-1038	Success 1	02/18/2015 at 11:47 PM

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Frank Medina General Engineering Contract
10096 Ahart Road
Oroville, CA, 95966

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RIIMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES:

We cannot participate in the contract

Mayde

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
COOKS AND SON INC.
4134 Odie Lane
SANTA MARIA, CA, 93455

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.


Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner


Signature

Date: _____

No longer bidding projects

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Quality Erectors & Construction, Inc.
3130 Bayshore Rd.
Benicia, CA, 94510

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Jesse Esquivel
Print Name of Business Owner

[Signature]
Signature

Date: 2-19-15

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
A C Dike Co
2788 Venture Dr.
Lincoln, CA, 95648

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing
Location: Goleta, CA
Bid Due Date: 03/26/15 at 02:00 PM PST
Solicitation Number: 05-1A7204
Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: *Place asphalt dike, ridge, and shoulder*

We cannot participate in the contract

Dave McClain
Print Name of Business Owner

Dike Co
Signature

Date: *2/19/15*

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538



CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Enor Innovations Inc.
16213 Illinois Avenue
PARAMOUNT, CA, 90723

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RIIMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:
Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: CONST. AREA SIGNS, TRAFFIC CONTROL
 We cannot participate in the contract

KENNY JONES
Print Name of Business Owner

[Signature]
Signature

Date: 3/6/15

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

Mark Mueller

From: Nancy Espie-Underwood <nancy@ugeecs.com>
Sent: Wednesday, March 04, 2015 7:32 AM
To: Mark Mueller
Cc: Nancy Espie-Underwood
Subject: Re: Bidding on an Upcoming Project or-1A7204

Good Morning Mark:

Yes, we will submit to you a bid.

Nancy Espie-Underwood
President
UGE - ECS
Underwood General Engineering
Environmental Consultant Services
550 North Figueroa, Suite 6036
Los Angeles, CA 90012
C: 310 894-3154 / O: 213 625-1016
Email: Nancy@ugeecs.com



CA Contractor License No.: 858387
MBE/WBE/WOSB/SDBE
HUB Zone Certified
HUD Section 3 Certified

From: Mark Mueller <mmueller@calportland.com>
To: "nancy@ugeecs.com" <nancy@ugeecs.com>
Sent: Tuesday, March 3, 2015 3:12 PM
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller
Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:07 AM
To: pawilliams_123@sbcglobal.net
Subject: Bidding for Upcoming Projects

Good Morning Paul,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment
- 3) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:00 AM
To: calebh@krcsafety.com
Subject: Bidding for Upcoming Projects

Good Morning Caleb,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment
- 3) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:02 AM
To: ken@associatedtrafficsafety.com
Subject: Bidding for Upcoming Projects

Good Morning Ken,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment
- 3) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:06 AM
To: Leonardo Rodriguez (LeoR@hunsakerconstruction.com)
Subject: Bidding for Upcoming Projects

Good Morning Leo,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-492804 - Piedras Blancas Realignment
- 2) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:07 AM
To: pawilliams_123@sbcglobal.net
Subject: Bidding for Upcoming Projects

Good Morning Paul,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment
- 3) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:00 AM
To: calebh@krcsafety.com
Subject: Bidding for Upcoming Projects

Good Morning Caleb,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment
- 3) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:02 AM
To: ken@associatedtrafficsafety.com
Subject: Bidding for Upcoming Projects

Good Morning Ken,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment
- 3) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:06 AM
To: Leonardo Rodriguez (LeoR@hunsakerconstruction.com)
Subject: Bidding for Upcoming Projects

Good Morning Leo,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-492804 - Piedras Blancas Realignment
- 2) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:11 AM
To: 'Leonardo Rodriguez'
Subject: RE: Bidding for Upcoming Projects

Leo,

If you do decide to bid, please send your quote to the head estimator for each project:

- 1) Piedras Blancas – Mark Kalouner: mkalouner@calportland.com
- 2) San Miguel Gateway – Wes Nanasy: wnanasy@calportland.com

Thanks!

-Mark

From: Leonardo Rodriguez [<mailto:LeoR@hunsakerconstruction.com>]
Sent: Tuesday, March 03, 2015 10:08 AM
To: Mark Mueller
Subject: RE: Bidding for Upcoming Projects

Mark,

We will look at those projects and provide a quote if we decide to bid.

Thanks,

Leo Rodriguez
Traffic Control Estimating
(559) 892-4011

From: Mark Mueller [<mailto:mmueller@calportland.com>]
Sent: Tuesday, March 03, 2015 10:06 AM
To: Leonardo Rodriguez
Subject: Bidding for Upcoming Projects

Good Morning Leo,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-492804 - Piedras Blancas Realignment
- 2) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:13 AM
To: JerryKccc@yahoo.com (JerryKccc@yahoo.com)
Subject: Bidding for Upcoming Projects

Good Morning,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:22 AM
To: 'contech@gmail.com'
Subject: Bidding for Upcoming Projects

Good Morning,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:18 AM
To: 'debbieh@alertolite.com'
Subject: Bidding for Upcoming Projects

Good Morning,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) SLO County - San Miguel Gateway and Pedestrian Enhancements

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 10:25 AM
To: 'jcbayline@sbcglobal.net'
Subject: Bidding for Upcoming Projects

Good Morning,

We're bidding a couple of upcoming projects, and we were wondering if you would provide a quote for these jobs:

- 1) Caltrans 05-1A7204 - Goleta RHMAG Overlay
- 2) Caltrans 05-492804 - Piedras Blancas Realignment

Please let me know if you're interested or need any more information concerning the projects.

Thank you!

Mark Mueller
Intern
CalPortland Construction
P. O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805) 345-3538
mmueller@calportland.com



Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 2:59 PM
To: nathan@stoneconceptsinc.com
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805) 345-353B
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:01 PM
To: 'josie@tdwconstruction.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:02 PM
To: 'gusto@caliconcrete.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 12B0
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805) 345-353B
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:04 PM
To: 'wegrindasphalt@aol.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern

CalPortland Construction

P.O. Box 1280

Santa Maria, CA 93456

Phone: (805) 345-3427

Fax: (805)345-3538

mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:07 PM
To: 'kimberlypatz@adanta-inc.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:08 PM
To: 'geronimo_concrete@sbcglobal.net'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:10 PM
To: 'vapconstructioninc@gmail.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern

CalPortland Construction

P.O. Box 1280

Santa Maria, CA 93456

Phone: (805) 345-3427

Fax: (805)345-3538

mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:11 PM
To: 'diana@jfranciscompany.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:12 PM
To: 'ronnie@enortraffic.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:12 PM
To: 'info@blackstoneasphalt.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:13 PM
To: 'cmontgomery@cdmiconstruction.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-353B
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:14 PM
To: 'karen@rupertsupply.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:15 PM
To: 'edmondsasphalt@yahoo.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:16 PM
To: 'inesseoane@fcs-ssp.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805) 345-353B
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:17 PM
To: 'hmbpave@sbcglobal.net'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:17 PM
To: 'eswppp@hotmail.com'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 1280
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Mark Mueller

From: Mark Mueller
Sent: Tuesday, March 03, 2015 3:18 PM
To: 'les@us-concrete.net'
Subject: Bidding on an Upcoming Project

Good Afternoon,

We were wondering if you would provide a quote for an upcoming job: Caltrans 05-1A7204 - Goleta RHMAG Overlay.

Please let me know if you're interested or need any more information concerning this project.

Thank you!

Mark Mueller

Intern
CalPortland Construction
P.O. Box 12B0
Santa Maria, CA 93456
Phone: (805) 345-3427
Fax: (805)345-3538
mmueller@calportland.com



CALPORTLAND

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>CalPortland Construction is seeking certified and qualified DBE subs and/or suppliers to provide Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk for Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing in Goleta,CA</p> <p>We are an Equal Opportunity Employer. We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.</p>	<p>Contact: Brian Shiffar 1625 East Donovan Road Santa Maria,CA,93454 Phone:(805) 345-3581 Fax:(805) 345-3538 Email:bshiffar@calportland.com</p> <p>Bid Due on:03/26/2015 at 02:00 PM Solicitation Number: 05-1A7204</p>
--	--

The CalPortland Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Feb 18 23:38:33 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>CalPortland Construction is seeking certified and qualified DBE subs and/or suppliers to provide Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk for Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing in Goleta,CA</p> <p>We are an Equal Opportunity Employer. We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.</p>	<p>Contact: Brian Shiffar 1625 East Donovan Road Santa Maria,CA,93454 Phone:(805) 345-3581 Fax:(805) 345-3538 Email:bshiffar@calportland.com</p> <p>Bid Due on:03/26/2015 at 02:00 PM Solicitation Number: 05-1A7204</p>
--	--

The CalPortland Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Feb 18 23:38:33 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

CalPortland Construction LOG

Good Faith Effort for Bid Solicitation 05-1A7204

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
- 2.) We have completed Section B for you.
- 3.) Complete Section C by making follow-up phone calls to the firms listed below.
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
 - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
 - B. Hit on the project number your bidding.
 - C. Hit "See Opt-in records".
 - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

CalPortland Construction contacted the awarding department issuing this contract at (tel number)

916-324-1700 at (time) 1:36 PM on (date) 2/20/15 and discussed Good-Faith Effort with (Awarding Department Contact) ANGIE.

Remarks:(left message, etc.) DIRECTED ME TO DBE QUERY FORM.

Phone call was made by (Prime Rep's do signature) [Signature].

B. Federal, State, & Local Agencies Contacted

On 02/18/15, CalPortland Construction contacted:

1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at <http://www.bpn.gov/CCRSearch/Search.aspx> at 11:38PM on 02/18/2015
2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 11:38PM on 02/18/2015
3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 11:38PM on 02/18/2015
4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 11:38PM on 02/18/2015

Hi, this is _____ with CalPortland Construction. I'm calling about the **Caltrans RHMA-G Overlay on HWY 101 through Goleta, Contract #05-1A7204** that bids on April 1, 2015.

If you are interested in bidding on the project, whether on partial or complete portions of the bid items but require assistance with bidding, bonding assistance, insurance, plans or specifications, or have any questions, please give me a call at (805) 345-3581. If you are bidding on this project, please fax your quote to (805) 345-3538.

Thank you

See Next Page for Firms

C. Summary of Firms Sent Bid Invitations

30 total firms were sent invitations.

Company Name: Quality Erectors & Construction, Inc.

Address: 3130 Bayshore Rd.

Benicia, CA, 94510

Phone: (707) 746-4198, **Fax:** (707) 751-3962

Work Categories:

Roofing, Pre-engineered Metal Buildings, Storage Architectural Paneling Roofing, Manufacturing Facilities
Structural Steel Fabricate Fabrication Warehouse Steel Buildings 332311 - Prefabricated Metal Building And
Component Manufacturing 332322 - Sheet Met

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing
Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To
0.2 Mile North Of Cathedral Oaks Overcrossing

*Received Fax Response.
Not bidding.*

Company Name: Williams Concrete Engineering

Address: 2920 Cedar Ave

Morro Bay, CA, 93442

Phone: (805) 778-4807, **Fax:** (805) 772-8070

Work Categories:

Concrete & Cement, Grading, 237310, Highway, Street, And Bridge Construction, Concrete Surface Finish,
Minor Concrete Structure

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: *3/13/15 10:30AM MESSAGE*

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing
Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To
0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:19PM MESSAGE

Company Name: Kern County Custom Concrete

Address: 4916 College Ave

Bakersfield, CA, 93306

Phone: (661) 872-4602, **Fax:** (661) 325-5590

Work Categories:

Steel Structures, Concrete Curb & Sidewalk - Misc, 238990, All Other Specialty Trade Contractors, Concrete
Barrier, Reinforced Concrete Crib Wall, Minor Concrete Structure, Steel Crib Wall, Concrete Surface Finish,
Prestressing Concrete Cast-in-place, Cas

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: *3/13/15 10:31 AM JERRI MESSAGE*

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing
Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To
0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:10PM JERRI - MESSAGE

Company Name: STONE CONCEPTS, INC

Address: 96 Six Flags Circle

BUELLTON, CA, 93427

Phone: (805) 331-4121, **Fax:** (805) 688-4131

Work Categories:

Construction Remodeling Building Rehabilitation Concrete Commercial Construction Industrial Residential Restoration Remodel Asphalt Paving Concrete Flatwork Curb Gutter Striping Street Improvements Parking Lots Improvements Grading Demolition Removal Retai

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:32 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:11 PM MESSAGE

Company Name: T.d.w. Construction, Inc

Address: 101 Greenville Rd

Livermore, CA, 94550

Phone: (925) 455-5259, **Fax:** (925) 455-0325

Work Categories:

Core Concrete - Repair Bridge Deck, Subsurface Drain, 237310, Highway, Street, And Bridge Construction, Grading, Roadway Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:33 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:12 PM MESSAGE

Company Name: Cali Concrete

Address: 117 Mugsy Avenue

Bakersfield, CA, 93307

Phone: (661) 398-8143, **Fax:** (661) 398-1382

Work Categories:

Concrete Curb & Sidewalk - Misc, 238110, Poured Concrete Foundation And Structure Contractors, Concrete Surface Finish, Minor Concrete Structure

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:35 AM STAFF - NOT BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: Lindy's Cold Planing

Address: 625 S. Mountain View

La Habra, CA, 90631

Phone: (714) 720-8289, **Fax:** (562) 697-2039

Work Categories:

Groove & Grind Pavement, Asphalt Grinding, Coldplaning, Plane Asphalt, Roadway Excavation, Finishing Roadway, Lime Treatment, Paving Asphalt, Asphalt Concrete, Site Preparation, Highway Streets And Bridges
221016 - Paving Equipment 721033 - Infrastructure

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:35 AM BMAHNA - BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: De Anda Company

Address: 37647 Verde Avenue

Madera, CA, 93638

Phone: (559) 645-8800, **Fax:** (559) 645-4688

Work Categories:

Construction Equipment Rental, Rock Slope Protection, 238990, All Other Specialty Trade Contractors, Clearing & Grubbing, Soil Preparation Services, Aggregate Subbase, Paving Asphalt (asphalt Concrete), Alternative Pipe Culvert, Finishing Roadway, Sand &

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:36 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:12 PM MESSAGE

Company Name: Adanta, Inc

Address: 828 School Street

Napa, CA, 94559

Phone: (707) 709-8894, **Fax:** (707) 736-8368

Work Categories:

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:39 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:13 PM MESSAGE

Company Name: GERONIMO CONCRETE, INC.

Address: 4560 N. HUNTINGTON DRIVE

Los Angeles, CA, 90032

Phone: (323) 225-2016, **Fax:** (323) 222-8312

Work Categories:

C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:40 AM AMANDA - NOT BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: Frank Medina General Engineering Contrac

Address: 10096 Ahart Road

Oroville, CA, 95966

Phone: (530) 743-0744, **Fax:** (530) 743-9352

Work Categories:

Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving, Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road Construction Services 721527 - Concrete Installation And

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:42 AM TOMI - MAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

2/23/15 Faxed response: maybe.

Company Name: V A P Construction Inc

Address: 16425 Illusion Way

La Mirada, CA, 90638

Phone: (714) 253-3270, **Fax:** (714) 253-3391

Work Categories:

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONC

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:42 AM AMVP - NOT BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: J Francis Company
Address: 16197 Krameria Ave
Riverside, CA, 92504
Phone: (951) 776-9100, **Fax:** (951) 776-9174

Work Categories:

Joint Seal - Water Stop, Waterproofing, Sealants, Coatings, And Concrete Repair 721527 - Concrete Installation And Repair Services 721532 - Coating And Caulking And Weather Water And Fireproofing Services, 238990, All Other Specialty Trade Contractors, Co

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/3/15 10:43 AM JOHN - MATHE BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: E-nor Innovations Inc.
Address: 16213 Illinois Avenue
PARAMOUNT, CA, 90723
Phone: (310) 513-6209, **Fax:** (310) 513-6299

Work Categories:

Environmental Quality, Professional Project Traffic Management Consultant Drawing & Design Plans Striping Zone Control Sign Installation Rental Of Air Traffic Trucks Heavy Safety First Aid Fire Construction Equipment Supplies Wholesale 201211 - Cementing

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Faxed Response: Will bid.

Company Name: Black Stone Asphalt Construction, Inc.
Address: 3112 Antonino Avenue
Bakersfield, CA, 93308
Phone: (661) 282-8800, **Fax:** (661) 282-8803

Work Categories:

Paving Asphalt (asphalt Concrete), Asphalt Paving Seal Coating Trenching Grading Striping 221015 - Earth Moving Machinery 221016 - Paving Equipment 221017 - Heavy Equipment Components 301216 - Asphalts 301217 - Road And Railroad Construction Materials 301

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:15 AM LEO - SENT EMAIL BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To

0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: Uge & Ecs, Inc.

Address: 550 N. Figueroa St., Unit 6036
Los Angeles, CA, 90012

Phone: (213) 625-1016, **Fax:** (231) 862-6879

Work Categories:

Building Construction, Health And Safety Training, Ust/ast Remediation, Soil, Water, Air Analysis, Environmental Studies, Building Inspection, Asbestos Abatement, Project Management, General Engineering, Class A Base Facilities Operation Support Services

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Emailed response: Will bid

Company Name: COOKS AND SON INC.

Address: 4134 Odie Lane
SANTA MARIA, CA, 93455

Phone: (805) 934-2705, **Fax:** (805) 937-5473

Work Categories:

CLEARING & GRUBBING; DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; GRADING; DITCHES EXCAVATION; AGGREGATE SUBBASE; AGGREGATE BASE; PLACE ASPHALT CONCRETE DIKE & MISC;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Faxed response: ~~no longer bidding projects~~

Company Name: Cd Montgomery Inc.

Address: 1077 Pch, #186
Seal Beach, CA, 90740

Phone: (562) 826-2983, **Fax:** (562) 296-5125

Work Categories:

Additions, Alterations Or Repairs, 237990, Other Heavy And Civil Engineering Construction, Minor Concrete Structure, Small Structures, Building Construction, Steel Structures, Concrete Block & Masonry Retaining Wall, Concrete Curb & Sidewalk - Misc, Const

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:51AM CALL - NOT BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing

Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: Rupert Construction Supply, Llc

Address: 12405 GOLD FLAKE CT.

Rancho Cordova, CA, 95762

Phone: (925) 229-5577, **Fax:** (916) 673-9737

Work Categories:

STEEL SOLDIER PILES; TIMBER LAGGING; PIPE SUPPLIER; BUILDING MATERIAL SUPPLIER; BRIDGE DECK MATERIALS SUPPLIERS; JOINT SEAL - WATER STOP;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:52 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:14 PM KAREN BIDDING

Company Name: Alert-o-lite, Inc

Address: P.o. Box 12224

Fresno, CA, 93777

Phone: (559) 453-2474, **Fax:** (559) 453-3250

Work Categories:

Roadside Sign, Sign Installation, Emergency Equipment, Supplies And Services, Traffic Control, Construction Equipment Rental, Construction Equipment Sales, Construction Equipment Service, Vehicle Graphics, Safety Supplies, Safety Equipment, Work Zone Safe

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:54 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:16 PM MESSAGE

Company Name: K R C Safety Co. Inc.

Address: 6084 West Hurley

Visalia, CA, 93291

Phone: (559) 732-0393, **Fax:** (559) 732-2684

Work Categories:

Construction Equipment Rental, General Engineering 461615 - Traffic Control 551217 - Signage, Trucker, 238990, All Other Specialty Trade Contractors, Flat Bed Trucking, Sign Structure, Temporary Erosion Control, Reset, Adjust Roadway Items, Construction A

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:55 AM CASKEY - BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing

Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: EDMONDS ASPHALT MAINTENANCE

Address: 3500 BULLOCK LANE #23

San Luis Obispo, CA, 93401

Phone: (805) 541-6892, **Fax:** (805) 541-6892

Work Categories:

C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; edmondsasphalt@yahoo.com

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:56 AM RECEIVED MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: FCS STRIPING SEALING & PAVING INC

Address: PO BOX 664

LIVERMORE, CA, 94551

Phone: (925) 373-6205, **Fax:** (925) 373-6208

Work Categories:

Earthwork And Paving And Striping 721411 - Infrastructure Building And Surfacing And Paving Services 721415 - Land Preparation Services, Plane Asphalt Concrete, 238110, Poured Concrete Foundation And Structure Contractors, Asphalt Supplier, Paving Asphalt

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:57 AM NO ANSWER, NO VOICEMAIL

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:17 PM MESSAGE

Company Name: Half Moon Bay Grading & Paving

Address: 1780 Higgins Canyon Road

Half Moon Bay, CA, 94019

Phone: (650) 726-3588, **Fax:** (650) 726-3582

Work Categories:

Paving Asphalt (asphalt Concrete), Excavation, Grading, Trenching, Backfilling And Asphalt Paving, Minor Concrete 721410 - Highway And Road Construction Services, Excavation Work, Grading, Asphalt Paving, Trenching, Trucking, Backfilling, Crackfilling, 23

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:56 AM SARAH - NOT GOING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing

Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: Contech Concrete Techniques, Inc

Address: 4687 E. Cortland Avenue
Fresno, CA, 93726

Phone: (559) 251-8818, **Fax:** (559) 251-8821

Work Categories:

Concrete Structure, Joint Seal - Water Stop, 238110, Poured Concrete Foundation And Structure Contractors, Reinforcing Steel, Minor Concrete Structure, Concrete Curb & Sidewalk - Misc, Reinforced Concrete Crib Wall

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 10:52 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

3/20/15 2:17 PM LINE BUSY

Company Name: BAY LINE CUTTING & CORING INC

Address: 1635 4TH STREET
BERKELEY, CA, 94710

Phone: (510) 527-1000, **Fax:** (510) 527-0500

Work Categories:

MODIFY BRIDGE ITEM; CONCRETE STRUCTURE; MINOR CONCRETE STRUCTURE; CONCRETE SURFACE FINISH; CORE CONCRETE - REPAIR BRIDGE DECK;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 11:00 AM GLEN - BIDDING

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: Eswppp Consultants

Address: 902 Cortina Court
Walnut Creek, CA, 94598

Phone: (925) 451-1337, **Fax:** (925) 956-7191

Work Categories:

Civil Engineering, 541330, Engineering Services, Lead Compliance, Consultant, Environmental, Swppp Planning, Environmental Engineer

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 3/13/15 11:03 AM MESSAGE

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To

3/20/15 2:18 PM MESSAGE

0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: A C Dike Co

Address: 2788 Venture Dr.

Lincoln, CA, 95648

Phone: (916) 645-7747, **Fax:** (916) 645-9618

Work Categories:

Paving Asphalt (asphalt Concrete), Place Asphalt Concrete Dike & Misc, 238110, Poured Concrete Foundation And Structure Contractors, Ditches Excavation, Structure Excavation, Structure Backfill, Aggregate Base, Grading

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

*Faxed response. 2/19/15
Will bid.*

Company Name: Kellie Avila Construction Services

Address: 13020 Atascadero Road

Atascadero, CA, 93422

Phone: (805) 610-9965, **Fax:** (805) 462-8630

Work Categories:

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C86

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: *3/13/15 11:04 AM KELLIE-BIDDING*

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Company Name: U.s. Concrete Construction, Inc

Address: 30634 Hasley Cyn. Road

Castaic, CA, 91384

Phone: (661) 259-3522, **Fax:** (661) 799-1038

Work Categories:

Sound Wall (masonry Block - Concrete), Aggregate Base, 238110, Poured Concrete Foundation And Structure Contractors, Asphalt Concrete, Minor Concrete Structure, Concrete Base, Aggregate Subbase, Concrete Surface Finish, Reinforced Concrete Crib Wall, Conc

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: *3/13/15 11:06 AM YES- SENDING EMAIL, BIDDING*

Person Contacted and Comments for Solicitation: 05-1A7204 Caltrans - Cold Plane And Overlay Existing

Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To
0.2 Mile North Of Cathedral Oaks Overcrossing

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 30 firms listed below at 11:38PM on 02/18/2015. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

Henry Sprague III

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Quality Erectors & Construction, Inc.
3130 Bayshore Rd.
Benicia, CA, 94510

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Williams Concrete Engineering
2920 Cedar Ave
Morro Bay, CA, 93442

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Kern County Custom Concrete
4916 College Ave
Bakersfield, CA, 93306

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
STONE CONCEPTS, INC
96 Six Flags Circle
BUELLTON, CA, 93427

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
T.d.w. Construction, Inc
101 Greenville Rd
Livermore, CA, 94550

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Cali Concrete
117 Mugsy Avenue
Bakersfield, CA, 93307

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Lindy's Cold Planing
625 S. Mountain View
La Habra, CA, 90631

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
De Anda Company
37647 Verde Avenue
Madera, CA, 93638

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Adanta, Inc
828 School Street
Napa, CA, 94559

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
GERONIMO CONCRETE, INC.
4560 N. HUNTINGTON DRIVE
Los Angeles, CA, 90032

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Frank Medina General Engineering Contrac
10096 Ahart Road
Oroville, CA, 95966

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
V A P Construction Inc
16425 Illusion Way
La Mirada, CA, 90638

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
J Francis Company
16197 Krameria Ave
Riverside, CA, 92504

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
E-nor Innovations Inc.
16213 Illinois Avenue
PARAMOUNT, CA, 90723

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Black Stone Asphalt Construction, Inc.
3112 Antonino Avenue
Bakersfield, CA, 93308

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Uge & Ecs, Inc.
550 N. Figueroa St., Unit 6036
Los Angeles, CA, 90012

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
COOKS AND SON INC.
4134 Odie Lane
SANTA MARIA, CA, 93455

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Cd Montgomery Inc.
1077 Pch, #186
Seal Beach, CA, 90740

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Rupert Construction Supply, Llc
12405 GOLD FLAKE CT.
Rancho Cordova, CA, 95762

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Alert-o-lite, Inc
P.o. Box 12224
Fresno, CA, 93777

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
K R C Safety Co. Inc.
6084 West Hurley
Visalia, CA, 93291

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
EDMONDS ASPHALT MAINTENANCE
3500 BULLOCK LANE #23
San Luis Obispo, CA, 93401

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
FCS STRIPING SEALING & PAVING INC
PO BOX 664
LIVERMORE, CA, 94551

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Half Moon Bay Grading & Paving
1780 Higgins Canyon Road
Half Moon Bay, CA, 94019

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Contech Concrete Techniques, Inc
4687 E. Cortland Avenue
Fresno, CA, 93726

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
BAY LINE CUTTING & CORING INC
1635 4TH STREET
BERKELEY, CA, 94710

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Eswppp Consultants
902 Cortina Court
Walnut Creek, CA, 94598

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
A C Dike Co
2788 Venture Dr.
Lincoln, CA, 95648

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
Kellie Avila Construction Services
13020 Atascadero Road
Atascadero, CA, 93422

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffrar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffrar at (805) 345-3538

CalPortland Construction

1625 East Donovan Road
Santa Maria, CA 93454
Telephone: (805) 345-3581
Fax: (805) 345-3538

INVITATION TO BID

February 18, 2015
U.s. Concrete Construction, Inc
30634 Hasley Cyn. Road
Castaic, CA, 91384

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Cold Plane And Overlay Existing Roadbed With RHMA-G In Santa Barbara County In And Near Goleta From Maria Ygnacio Creek Bridge To 0.2 Mile North Of Cathedral Oaks Overcrossing

Location: Goleta, CA

Bid Due Date: 03/26/15 at 02:00 PM PST

Solicitation Number: 05-1A7204

Contact: Brian Shiffar

Quotes are needed for:

Lead Plan, Construction Area Signs, Remove Guardrail, Cold Plane Asphalt Concrete, Prepare Concrete Bridge Deck, Place Polyester Concrete Overlay, Place Hot Mix Dike, Joint Seal, Hot Mix Asphalt Concrete, Rubberized Hot Mix Asphalt, Minor Concrete Sidewalk.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Mar 26, 2015
with a copy of your certification to Brian Shiffar at (805) 345-3538

Second Bidder Transmittal

CALPORTLAND
Construction
 State Lic. No. 523019
 1625 E. Donovan Road
 PO Box 1280
 Santa Maria, CA 93456
 (805) 345-3581
 FAX (805) 345-3538

Date: 4/2/2015	Contract #: 05-1A7204
Attn.: Office Engineer MS 43	
RE: DBE & Good Faith Effort FEDEX: #8041-0057-1511	

TO: MC43 – Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816

WE ARE SENDING YOU: Attached Under separate cover via the following items:

Shop Drawings Prints Plans Samples

Copy of Letter Change Orders Contracts Specifications

Copies	Date	Pgs.	Description
1	4/2/2015	11	DBE Commitment – DES-OE-0102.10D + Sub Quotes
1	4/2/2015	103	DBE Good Faith Efforts Documentation DES-OE-0102-11A + Supporting Documents

THESE ARE TRANSMITTED as checked below:

- | | | |
|--|---|--|
| <input checked="" type="checkbox"/> As Requested | <input type="checkbox"/> Approved as submitted | <input type="checkbox"/> Resubmit copies for approval |
| <input checked="" type="checkbox"/> For your use | <input type="checkbox"/> Approved as noted | <input type="checkbox"/> Submit copies for distribution |
| <input type="checkbox"/> For review and comments | <input type="checkbox"/> Returned for corrections | <input type="checkbox"/> Return corrected prints |

Signed 
Jennifer Hinden
CALPORTLAND CONSTRUCTION