

Low Bidder

DISTRICT-COUNTY-ROUTE: 05 - SB - 101,154,166,192,217
 CONTRACT NO.: 05-1A7904
 TOTAL BID: 686,058.10
 BID OPENING DATE: 03/12/13
 BIDDER'S NAME: O'Donnell Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
6	prepare WPCP		Global Envir. Network 800-230-6944 #24765	600.00
5&6	QSP inspections		"	5,296.50 275.00
9	public safety plan		"	4,265.00
4	supply PCMS		"	7,650.00
2	supply const area signs		"	10,175.50
3	supply TMA truck & arrow board		"	7,150.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ <u>35,412.00</u> <u>5.2</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 3/14/13
 Signature of Bidder Date
 909-394-4510
 (Area Code) Telephone Number
Neil T. O'Donnell
 Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

03-15-13P01:11 RCVD



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield / Santa Ana

www.My-DVBE.com

License No. 878478 - A / Haz

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
 - CCO Written Exams
 - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher Operational Technician Specialist
- HAZWOPER Awareness / Refresher Supervisor Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$700K

GENI Ref. No. 05-1A7904

Bid Date: 3/12/2013

March 7, 2013

Duration: 90 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 05-1A7904

05-SB-101,154,166,192,217-VAR;

METHACRYLATE DECK SEAL, POLYESTER CONC OVERLAY, REPLACE JOINT SEALS

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan (LCP) for Residue Containing Lead from Paints & Thermoplastics (RCLPT) and Traffic Stripe Removal / Pavement Markings (TSR/PM) ^{1,3,5,7}

Options:

- 1) Lead Plan only (Certified by CIH); or \$785.00
- 2) Lead Plan (Certified by CIH) and Awareness Training; or \$1,865.00
- 3) Lump Sum (plan, training, air monitoring, analysis, report) \$3,160.00

Item 2 > Construction Area Signs Furnished (Unframed) ^{1,3,9,10}

Lump Sum

\$10,175.50 ✓

Price based on 937 sqft of unframed signage (CAS) from sheet 3; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

SUPPLY FOR NEW
TRA TRK
*240 x 3000 - 6,000' - \$575.00**
*\$245.00**
SUPPLY ARROW BOARD 24" x 57" = 1150'
264 KMS @ 1275 x 3ms \$1,275.00 7150'*
*\$575.00**
= \$ 7,650 - ✓

Item 4 > Portable Changeable Message Signs (partial) ^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility.

Item 5 > Job Site Management (partial - Training Services) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site Management requirements.

OR

Lump Sum

\$2,350.00

JSM Package - Option 2

Instructor led, on-site training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

Item 6 > Prepare Water Pollution Control Program (WPCP)^{1,3,4,7}

Lump Sum (Est. 12 Engineering Drawings)	
Option 1.A – <i>Plan Written by a QSP</i>	\$600.00 ✓
Pricing is when GENI is hired as the WPCM conducting inspections. See Additional WPCM services below:	
Option 1.B – <i>Plan Written by a QSP</i> and GENI is not the WPCM	\$990.00

Additional WPCP Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275.00 in addition too:
 QSP field work from one of GENI's field office. **For bidding purposes only estimate at \$882.75/bi-weekly plus one inspection at completion. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$775.00 /day if required to go to jobsite.**

*882.75 x 6 = \$5,296.50
 Set up \$275*

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) & High Molecular Weight Methacrylate (HMWM) (Partial)^{1,3,4,7}

Airborne Emissions Monitoring Plan \$875.00

Lump Sum (package) \$4,265.00* ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan	\$875.00
Each additional evening (8 hours or less)	\$920.00
Each additional test for HMWM (includes pumps & 5 samples)	\$525.00
Each additional test for Polyester Concrete (includes pumps & 5 samples)	\$525.00
Each additional mobilization	\$1,565.00*

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report \$775.00
 (May be required if time between mobilization require a separate report)

* Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$200.00 per mobilization / false starts.