

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
P.O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious draught  
Help save water!*

April 22, 2014

Facsimile: (805) 543-7754

John Madonna, CEO  
John Madonna Construction Co., Inc.  
P. O. Box 12165, Los Osos Valley Road  
San Luis Obispo, CA 93403

05-1C3404  
05-SB-101-27.0/28.1  
B.O. 03/26

Dear Mr. Madonna:

The Department of Transportation (Caltrans) received a bid submitted by John Madonna Construction Co., Inc. (John Madonna) for Contract 05-1C3404 on March 26, 2014. By this letter, Caltrans notifies John Madonna that its bid is nonresponsive because it failed to properly complete the Subcontractor List form.

Caltrans 2010 revised Standard Specifications, Section 2-1.33C states in part, "...*The Subcontractor List must show the name, address, and work portions to be performed by each subcontractor listed. Show work portions by bid item number, description, and percentage of each bid item subcontracted*". On the Subcontractor List form submitted with the bid, John Madonna listed percentages for Acacia Erosion Control (Bid Items 10, 30, 31, 32 and 33) that are representative of the total contract bid, rather than the percent of work to be performed.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a large, stylized arrow pointing to the left.

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

Attachment

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 05-1C3404

Project ID: 0512000120

Bidder: VC0000015153 - John Madonna Construction Co., Inc.

SUBCONTRACTOR LIST

---

The bidder must identify each subcontractors performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater. (Pub Cont Code ♦ 4100 et seq.) Complete business name, location, and description of subcontracted work and submit with the bid. Complete bid item numbers and percentage of bid item subcontracted and submit with the bid, or fax to (916)227-6282 within 24 hours after the bid opening. Failure to provide complete information in all areas within the time specified will result in a nonresponsive bid.

List this sub? Yes

1) Business Name:FBD Vanguard Construction

City:Livermore State:CA

Description of Subcontracted Work:

Concrete Barrier

Bid Item Numbers:

35, 47, 48, 49

Percentages of Bid items Subcontracted:

91, 95, 94, 91

Bid Item Numbers:

Percentages of Bid items Subcontracted:

List this sub? Yes

2) Business Name:Acacia Erosion Control

City:Santa Barbara State:CA

Description of Subcontracted Work:

Erosion Control

Bid Item Numbers:

10, 30, 31, 32, 33

Percentages of Bid items Subcontracted:

.001, .0006, .007, .012, .013

Bid Item Numbers:

Percentages of Bid items Subcontracted:

**\*\* Transmit Conf. Report \*\***

P.1  
CALTRANS CONTR AWARDS Fax 916-227-6282

Apr 22 2014 03:28pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
918055437754	Normal	22:03:27pm	0'39"	3	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr. Governor

**DEPARTMENT OF TRANSPORTATION**  
 DIVISION OF ENGINEERING SERVICES  
 OFFICE ENGINEER  
 P.O. BOX 168041, MS-43  
 SACRAMENTO, CA 95816-8041  
 PHONE (916) 227-6299  
 FAX (916) 227-6282  
 TTY 711  
 www.dot.ca.gov



*Serious drought!  
Help save water!*

April 22, 2014

Facsimile: (805) 543-7754

John Madonna, CEO  
 John Madonna Construction Co., Inc.  
 P. O. Box 12165, Los Osos Valley Road  
 San Luis Obispo, CA 93403

05-1C3404  
 05-SB-101-27.0/28.1  
 B.O. 03/26

Dear Mr. Madonna:

The Department of Transportation (Caltrans) received a bid submitted by John Madonna Construction Co., Inc. (John Madonna) for Contract 05-1C3404 on March 26, 2014. By this letter, Caltrans notifies John Madonna that its bid is nonresponsive because it failed to properly complete the Subcontractor List form.

Caltrans 2010 revised Standard Specifications, Section 2-1.33C states in part, "...*The Subcontractor List must show the name, address, and work portions to be performed by each subcontractor listed. Show work portions by bid item number, description, and percentage of each bid item subcontracted*". On the Subcontractor List form submitted with the bid, John Madonna listed percentages for Acacia Erosion Control (Bid Items 10, 30, 31, 32 and 33) that are representative of the total contract bid, rather than the percent of work to be performed.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

  
 JOHN C. McMILLAN  
 Deputy Division Chief  
 Office Engineer  
 Division of Engineering Services

Attachment