

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

RELIEF OF BID REQUEST

DES-OE-0141 (REV 01/2010)

Contract No. #05-105404
 Bid Opening Date: 3-20-13

Bidder's Name: THE DON CHAPIN CO.
 License No. 406512

Requirements:

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 8 business days of bid opening, specifying in detail how the mistake occurred.
- The mistake made the bid materially different than what you intended.
- The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

Instructions:

Attach a statement and supporting documentation that describes the following in detail:

1. The mistake in your bid and how it was made. **SEE ATTACHED LETTER**
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid.
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

Certification:

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: 3-28-13

Greg J. Pennale
 Signature of Bidder

ESTIMATOR
 Title



March 21, 2013

Caltrans – Department of Transportation
Melisa Smith
Manager of Award Unit
1727 30th Street
Sacramento, CA 95816

RE: Request for Bid Relief for Contract #05-1C5404
Bids were opened March 20, 2013 – 2:00 PM

Please consider this letter a formal request to have our bid relieved for the above mentioned contract. At the time of the bid opening we believed we were the twelfth bidder out of thirteen bids. On March 21st, we were informed by a Caltrans representative that we were the apparent low bidder of this project. After reviewing the bid summary on the Caltrans website it became apparent that a clerical error was made on our original bid proposal.

After viewing the bid results on line, we could see that we made a clerical error on bid item number 8. Our unit price for item number 8 was \$812.00 per CY; (as opposed to \$212.00 per CY as submitted) This matches our extension of the unit @ \$487,200.00 as reflected in the bid documents.

Our bid runner, while filling out the bid documents in Sacramento, clearly wrote down the wrong unit price for item 8 resulting in an error of <\$360,000.00>.

This is further evidenced by our final bid computer call out sheet (attached), that shows the time and date of our completed bid as we intended it to be.

This clerical error was made because our runner mistakenly wrote down the wrong unit price, and was not due to any judgment of the job or estimating of such.

Again, we would like to formally request relief of the contract as submitted.

If you have any questions or require any further clarification, please feel free to contact me at any of the numbers listed below.

Sincerely,

A handwritten signature in black ink that reads 'Greg J. Runnalls'. The signature is written in a cursive style with a large, prominent 'G'.

Greg J Runnalls
Estimator – Don Chapin Co.
Office 831-444-4126
Mobile 831-970-8099



Proposal

Job Code: 13110 - CAL-TRANS - CONCRETE SLAB REPLACEMENT


Job Description: CONCRETE SLAB REPLACEMENT Caltrans Monterey County near King City 0.7 Miles South of First St. Overcrossing to First St. Overcrossing at Jolon Rd Undercrossing. 05-1C5404 05-Mon-101-38.0/38.7, 42.1


Job Code 13110 - CAL-TRANS - CONCRETE SLAB REPLACEMENT
 Job Description CONCRETE SLAB REPLACEMENT Caltrans Monterey County near King City 0.7 Miles South of First St. Overcrossing to First St. Overcrossing at Jolon Rd Undercrossing. 05-1C5404 05-Mon-101-38.0/38.7, 42.1
 Job Location VARIOUS LOCATIONS
 Job City NEAR KING CITY

Line No.	Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
Subtotal Description:						
1	120090	CONSTRUCTION AREA SIGNS	1.00	LS	3,000.00	3,000.00
2	120100	TRAFFIC CONTROL SYSTEM	1.00	LS	38,000.00	38,000.00
3	128852	PORTABLE CHANGEABLE MESSAGE SIGN	1.00	LS	2,500.00	2,500.00
4	130100	JOB SITE MANAGEMENT	1.00	LS	3,500.00	3,500.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	1.00	LS	3,000.00	3,000.00
6	130800	TEMPORARY CONCRETE WASHOUT	1.00	LS	6,000.00	6,000.00
7	410085	DOWEL BAR (DRILL AND BOND)	480.00	EA	77.00	38,880.00
8	411106	INDIVIDUAL SLAB REPLACEMENT (R&C)	800.00	CY	812.00	649,600.00
9	420201	GRIND EXISTING CONCRETE PAVEMENT	17,000.00	BY	6.80	115,600.00
10	840504	4" THERMOPLASTIC TRAFFIC STRIPE	8,100.00	LF	0.58	4,708.00
11	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	8,700.00	LF	0.40	3,480.00
12	850111	PAVEMENT MARKERS (RETROREFLECTIVE)	180.00	EA	4.00	720.00
Subtotal:						704,238.00
GRAND TOTAL:						704,238.00

Proposal Continuation

BID DATE & TIME OF FINAL
BID CLOSING





General Engineering Contractor

560 CRAZY HORSE CANYON ROAD
SALINAS, CALIFORNIA 93907-8412
PHONE: 831-449-4273

FACSIMILE MESSAGE COVER SHEET

DATE: 3-21-13 FROM: GREG RUNNALLS
 TO: CALTRANS TIME: 4:45 AM PM
 ATTN: MELISA SMITH RE: RELIEF OF BID
 FAX #: 916-227-6282

THIS MESSAGE IS: ROUTINE URGENT

THIS TRANSMISSION CONSISTS OF 3 PAGE(S) "INCLUDING" THIS COVER LETTER. IF YOU DO NOT RECEIVE ALL PAGES OF THIS TRANSMISSION, OR IF THE TRANSMISSION IS NOT LEGIBLE, PLEASE CONTACT THE SENDER OF THIS FAX AT (831) 449-4273.

THIS FAX WAS SENT FROM AND FOR FAX REPLIES, PLEASE FAX TO:

- ADMINISTRATION: 831-449-4500
- ESTIMATING: 831-449-0700
- FIELD OPS / DISPATCH: 831-449-7500
- ACCOUNTING: 831-449-4500
- SHOP: 831-683-4639

THANK YOU,

GREG RUNNALLS

REMARKS: _____

