

# Third Bidder

04-06-15 P01:43 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 05 - Mon - 1-11.7/43.1  
 CONTRACT NO.: 05-1C9404  
 TOTAL BID: \$873,707.50  
 BID OPENING DATE: April 2, 2015  
 BIDDER'S NAME: American Civil Constructors West Coast,  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1 3 7, 9, 10 23, 24, 25 26	Lead Compliance Plan (Stripe Work) Traffic Control System (Stripe Work) Remove Stripe & Markers Stripe & Markers Mobilization (Stripe Work)		Mallard Construction, Inc. Ph: 714-785-5394 Cert. No. 1748928	\$36,981.00
4	PCMS Boards		Titan DVBE Ph: 530-246-7836 Cert. No. 1249460	\$10,800.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>47,781.00</u> _____ 5.47 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

  
 \_\_\_\_\_  
 Signature of Bidder  
 \_\_\_\_\_  
 (707) 746-8028  
 (Area Code) Telephone Number

\_\_\_\_\_  
 4/2/15  
 Date

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

\_\_\_\_\_  
 Jennifer Rozenkowski  
 Contact Person (Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

21-354-894  
 05-1C9404  
 04-06-15



Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

*General Terms & Conditions*

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-795-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name MALLARD CONSTRUCTION INC  
 Doing Business As MALLARD CONSTRUCTION INC  
 Address 1762 N. NEVILLE ST Phone (760) 550-1645  
 ORANGE, CA 92865 FAX (714) 974-1753  
 Email  
 Business Types Construction  
 Non-Manufacturer  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing  
 Construction License Types B - General Building Contractor  
 C-31 - Construction Zone Traffic Control Contractor  
 C-32 - Parking and Highway Improvement  
 C-39 - Roofing  
 D-06 - Concrete Related Services  
 D-38 - Sand and Water Blasting  
 D-42 - Sign Installation  
 D-64 - Non-specialized  
 Classifications 721410 - Highway and road construction services

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----



P.O. BOX 492336

PCMS = 10,800<sup>00</sup>



**SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513**

CDOT # 05-1C9404

Bid Date 04/02/2015

**Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)**

\$6000.00 (with traffic control)

\$6500.00 (Without traffic )

**Bid item # 3 TRAFFIC CONTROL**

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00

2 man flagging crew 10hr shift= \$1730.00

2 man flagging crew 12 hr shift= \$2110.00

Rumble strips \$1200 month \$800.00 week \$200.00 day (per each set)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man h

All Night Work is billed an additional \$3.50 per man hr

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

**Bid-Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

2 → 2<sup>00</sup> × 4 mo = \$10,400 + 400 p/d delv = 10,800<sup>00</sup>

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date. Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

# - Fax Transmission

**To:** Estimating dept

**From:** William Schroyer

**Fax:** 17077470593

**Date:** 3/30/2015

**RE:** 05-1C9404

**Pages:** 2

---

**Comments:**

---



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

Legal Business Name TITAN DVBE INC  
 Doing Business As TITAN DVBE INC  
 Address PO BOX 492336 Phone (530) 246-7836  
 REDDING, CA 96049 FAX (530) 246-7837  
 Email [titandvbe@juno.com](mailto:titandvbe@juno.com)  
 Web Page <http://titandvbeinc.com>  
 Business Types Construction  
 Service  
 Non-Manufacturer  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords Engineering projects storm water pollution plans construction zone traffic control  
 Construction License Types C-31 - Construction Zone Traffic Control Contractor  
 Classifications 551217 - Signage  
 721410 - Highway and road construction services

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Apr 30, 2016
DVBE	Approved	Mar 15, 2013	Apr 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013
DVBE	Expired	Apr 15, 2011	Apr 30, 2012

# Third Bidder

04-06-15 P01:43 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** American Civil Constructors West Coast, Inc.

**CONTRACT NO.** 05 - 1C9404

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
1	Lead Compliance Plan (Stripe Work)	Mallard Construction, Inc.	\$36,981.00
3	Traffic Control System (Stripe Work)	Ph: 714-785-5394, Cert. No. 1748928	
7, 9, 10	Remove Stripe & Markers		
23, 24, 25	Stripe & Markers		
26	Mobilization (Stripe Work)		
4	PCMS Boards	Titan DVBE Ph: 530-246-7836, Cert. No. 1249460	\$10,800.00
1	Lead Compliance Plan (Paint Work)	Murphy Industrial Coatings, Inc.	\$497,650.00
8	Work Area Monitoring	Ph: 562-427-7720, Cert. No. 1008397	
19	Clean Structural Steel (Existing)		
20	Paint Structural Steel (Existing)		
21	Spot Blast Clean & Paint Undercoat		
22	Prepare & Paint Timber Rail		
26	Mobilization (Paint Work)		

Jennifer Rozenkowski

Person to Contact (Please Type or Print)

(707) 746-8028

(Area Code) Telephone Number

\$ 545,431.00

### Total Claimed Participation

62 % of Contract

#### ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

707 802 746  
21.04.09