

CONTRACT NO:

**05-1F4304**

BID AMOUNT:

\$ **5,949,417.31**

BID OPENING DATE:

**October 31, 2018**

BIDDER'S NAME:

**GRANITE CONSTRUCTION COMPANY**

DBE GOAL FROM CONTRACT:

**18%**

Second Bidder

2018 NOV - 5 PM 1:07

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>		TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)		TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)	
N/A		12		\$1,953,604	
BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE Address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)	
17 20	SWPP Plan Storm Water Annual Report	C8852 C8722	<b>Tully Consulting Group</b> Cert# 38300 1650 N. Lincoln Street Dixon, CA 95620 (707) 693-1926	\$2,800 \$1,200	
21-22 24 33-34	Erosion Control items Temporary Fiber Roll Erosion Control items	C2066 C2030 C2021	<b>Superior Hydroseeding</b> Cert# 7183 250 W. Riverside Drive Watsonville, CA 95076 (831) 763-1811	\$22,340 \$29,340 \$36,066	
63	Pre/Post Construction Surveys	C7860	<b>A &amp; M Consulting Engineers</b> Cert# 45181 204 E. Oak Avenue, Suite 4A Visalia, CA 93291 (559) 429-4747	\$20,000	
3 5, 8-9, 13-15 28, 52, 70, 72-81, 4	Construction Area Signs Var. Traffic Control devices Roadside signs & related items Traffic Control (partial)	C1200 C0683, C0612 C0685, C5620 C1201, C1211	<b>KRC Safety Company, Inc.</b> Cert# 447 7821 West Sunnyview Visalia, CA 93291 (559) 732-0393	\$40,000 \$174,650 \$69,200 \$97,580	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work the specific amount agreed to. each shown for

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup> Each DBE prime contract or must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. performed

<sup>2</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. the

<sup>3</sup> Use Work Category Codes from the California Unified Certification Program database.

**SEE ATTACHED:**

**- DBE Confirmations & Copies of Quotes**

Total Claimed Participation

Continued on Page 2

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

**GRANITE CONSTRUCTION COMPANY**

Signature of Bidder

Patricia Arnett, Estimating Asst.

November 2, 2018

(408) 327-7000

Date

(Area Code) Tel. No.

**Karim Massoud, Chief Estimator**

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO:

**05-1F4304**

BID AMOUNT:

**\$ 5,949,417.31**

BID OPENING DATE:

**October 31, 2018**

BIDDER'S NAME:

**GRANITE CONSTRUCTION COMPANY**

DBE GOAL FROM CONTRACT:

**18%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>		TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)	
<b>N/A</b>		<b>12</b>	<b>\$1,953,604</b>	
BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE Address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 6-7, 10, 69, 71, 82-88, 91	Striping & Marking and related items Mobilization (for Striping)	C8405	<b>Super Seal &amp; Stripe, Inc.</b> Cert# 2003 310 A Street Fillmore, CA 93015 (805) 524-7345	\$273,169  \$54,130
38	Crack Treatment	C4040	<b>Austin Enterprise</b> Cert# 13602 13421 Snow Road Bakersfield, CA 93314 (661) 589-1001	\$8,700
39	Prepaving Inertial Profiler	C8612	<b>Pavement Management Solutions</b> Cert# 42219 38340 Innovation Ct, Ste E-506 Murrieta, CA 92563 (951) 600-1110	\$1,800
90	Modify Existing Electrical	C8602	<b>Traffic Loops Crackfilling</b> Cert# 38033 1915 W. Ball Road Anaheim, CA 92804 (714) 520-4026	\$842,000

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup> Each DBE prime contract or must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup> Use Work Category Codes from the California Unified Certification Program database.

**SEE ATTACHED:**

**- DBE Confirmations & Copies of Quotes**

Total Claimed  
Participation

Continued  
on Page 3

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

**GRANITE CONSTRUCTION COMPANY**

Signature of Bidder

Patricia Arnett, Estimating Asst.

November 2, 2018

(408) 327-7000

Date

(Area Code) Tel. No.

**Karim Massoud, Chief Estimator**

Person to Contact

(Please Type or Print)



CONTRACT NO:

**05-1F4304**

BID AMOUNT:

\$ **5,949,417.31**

BID OPENING DATE:

**October 31, 2018**

BIDDER'S NAME:

**GRANITE CONSTRUCTION COMPANY**

DBE GOAL FROM CONTRACT:

**18%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$1,953,604

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE Address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
31	Pavement Grinding	C4201	ABSL Construction	\$18,000
49	Pavement Grinding	C1531	Cert# 5270 29393 Pacific Street Hayward, CA 94544 (510) 727-0900	\$4,500

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup> Each DBE prime contract or must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup> Use Work Category Codes from the California Unified Certification Program database.

**SEE ATTACHED:**

**- DBE Confirmations & Copies of Quotes**

Total Claimed  
Participation

**1,695,475**  
**28.5%**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.59).

**GRANITE CONSTRUCTION COMPANY**

Signature of Bidder

Patricia Arnett, Estimating Asst.

**November 2, 2018**

**(408) 327-7000**

Date

(Area Code) Tel. No.

**Karim Massoud, Chief Estimator**

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 05-1F4304

Name of DBE business:

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Granite Construction Company

Name of prime contractor if different from the bidder:

N/A

Name of representative of bidder or prime contractor:

James Williams

Date:

10/31/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
Part of Bid Item No. 17 Bid Item No. 20	Prepare SWPPP Annual Report x 2	2,800 1,200


<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$4,000

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

10/23/2018

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**Civil Engineering and Stormwater Solutions**

October 23, 2018

**RE: Proposal for SWPPP for Caltrans 05-1F4304, Bids 10/31/18**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 17)	\$2,800
B. Storm Water Annual Report (\$600 EA x 2, Bid Item No. 20)	\$1,200

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

**TULLY CONSULTING GROUP**  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM





Civil Engineering and Stormwater Solutions

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

October 31, 2018

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Date: \_\_\_\_\_

# Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing  
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.  
Watsonville, CA 95076

Office (831) 763-1811  
josh@superiorhydroseeding.net

## REVISED QUOTATION

Attn.: Estimator

(page 1 of 2)

**CDOT SWBE & DBE Firm No. 7183**  
**(18% DBE Goal Specified)**

**DIR Registration No. 1000009317**

**Job Name:** 05-1F4304 Rt. 25  
[Hollister]

*Handwritten:* \$88,140

**Date:** 10/31/2018  
**Bid Date:** 10/31/2018

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
21 / 130505	Move-In/Out (Temp Erosion Control)	EA	2	\$ 500.00	\$ 1,000.00
22 / 130530	Temporary Hydraulic Mulch (BFM)	SQYD	19,400	\$ 1.10	\$ 21,340.00
24 / 130640	Temporary Fiber Roll	LF	6,520	\$ 4.50	\$ 29,340.00
33 / 210010	Move-In/Out (Erosion Control)	EA	2	\$ 500.00	\$ 1,000.00
34 / 210430	Hydroseed	SQFT	394,000	\$ 0.09	\$ 35,066.00
					<b>\$ 87,746.00</b>

### Terms and Conditions (To be included in subcontract):

#### 1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>Four</u>	(Per Bid Items 21 & 33)
Additional moves	<u>\$500</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>x</u>	

#### 2) On-Site Water Requirements:

	<u>96,000</u>	Total Gallons
Dedicated Water Truck Service	<u>x</u>	3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>50</u>	approximate hours of use

#### 3) Payment:

C.O.D.		Note:
Net 15 without Pre-lien		Superior Hydroseeding, Inc. must be in possession
Net 30		of a fully executed purchase order or subcontract before
Pre-lien information required	<u>x</u>	the work quoted herein can be scheduled,
Purchase Order	<u>x</u>	or materials ordered.
Subcontract	<u>x</u>	
Project DIR Number Required w/ Agreement	<u>x</u>	
Confirmation of Federal Funding Required	<u>x</u>	



# Superior Hydroseeding, Inc.

Calif. Lic. 683292

## QUOTATION PAGE 2

### Terms and Conditions continued (To be included in subcontract):

Date: 10/31/2018

Job Name: 05-1F4304 Rt. 25  
[Hollister]

Bid Date: 10/31/2018

- ☒ 4) Quote excludes night work, site-prep, reseeding, maintenance, removal, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- ☒ 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- ☒ 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- ☒ 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- ☒ 8) A representative of the prime contractor must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- ☒ 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- ☒ 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

### This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory

Title

Date

*Josh Freeman*

Josh Freeman

10/31/2018

### NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

## DES-DE-0102.13 (NEW 05/2015)

05-1F4304

**A & M Consulting Engineers**

45181

**Granite Construction Company**

N/A

James Williams

October 31, 2018

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

**\$20,000.00**

I certify under penalty of perjury that the foregoing is true and correct.

JAVIER ANDRADE

PRINCIPAL

10/31/18

Date: \_\_\_\_\_



## SURVEY BID

### A&M Consulting Engineers

A California Certified DBE Company (No. 45181)

FEDERAL TAX ID: 82-258643

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) 1000058463

DATE: OCTOBER 26, 2018

204 E Oak Avenue (Suite 5A) Visalia CA 93291

Phone: 559.429.4747

Email: Javier@am-engr.com

EXPIRATION DATE: UPON BID OPENING

RESPONSIBLE CHARGE	JOB	PAYMENT TERMS	DUE DATE
Javier Andrade, PE, QSD	CONTRACT NO. 05-1F4304	Per Contract	OCTOBER 31, 2018

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	LINE TOTAL
63	733000	PRE/POST CONSTRUCTION SURVEYS	EA	4	\$5,000	\$20,000
Total						\$20,000

#### A&M CONSULTING ENGINEERS – (DBE) WORK CLASSIFICATION CODES

C8720 - Civil Engineering, C8733 - Construction Engineering & Inspection Services, C8760 - Land Surveyor, C8773 - Construction Management, C8781 - Engineering Hydrology, C8852 - SWPPP Planning, C8765 - Drafting

Quotation prepared by: \_\_\_\_\_

This is a quotation on the goods named, subject to the conditions noted below: The quote is only for the preparation of the SWPPP document only. The quote includes only one hard copy of the documents. Any additional items requested will be charged on a time and material basis.

To accept this quotation, sign here and return: \_\_\_\_\_

**THANK YOU FOR YOUR BUSINESS!**



**Contract no.:**

05-1F4304

**Name of DBE business:**

**KRC Safety Company, Inc.**

Name of DBE representative:

## Michael Castro

DBE certification number.

447

Name bidder:

## Granite Construction Company

Name of prime contractor if different from the bidder.

N/A

Name of representative of bidder or prime contractor:

James Williams

Date: \_\_\_\_\_

November 2, 2018

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

## Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11-2-18

Date: \_\_\_\_\_

**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 05-1F4304  
 Bid Date: 10/31/2018

05-Sbt-25

UN:379 / D:411

KRC BID # 18-597

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91800114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
3	Construction Area Signs -				
4	Traffic Control System - See traffic control quote for rates	LS	1	40,000.00	40,000.00
5	Type 3 Barricade				
8	Channelizer (Surface Mounted)	ca	65	150.00	9,750.00
9	Traffic Plastic Drum	ea	340	65.00	22,100.00
12	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,400.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS	ea	140	85.00	11,900.00
13	Temporary Railing (Type K)				
14	Temporary Crash Cushion Module	Lf	6,020	20.00	120,400.00
15	Temporary Alternative Crash Cushion	ea	28	250.00	7,000.00
28	Treated Wood Waste	ea	1	3,500.00	3,500.00
52	Drainage Inlet Marker	lb	1,560	0.75	1,170.00
70	Delinicator (Class 1)	ea	16	300.00	4,800.00
72	Remove Roadside Sign	ea	61	85.00	5,185.00
73	Reset Roadside Sign	ea	11	150.00	1,650.00
74	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	ea	18	500.00	9,000.00
75	Furnish Sign (0.080"-unframed)	sqft	180	20.00	3,600.00
76	Furnish Sign (0.080"-unframed) For Retroreflective Sheeting (Type XI)	sqft	70	20.00	1,400.00
77	Furnish Sign (0.063"-framed) For Retroreflective Sheeting (Type XI)	sqft	90	20.00	1,800.00
78	Furnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XI)	sqft	200	20.00	4,000.00
79	Retroreflective Sheeting (Type XI)	sqft	56	20.00	1,120.00
80	Roadside Sign - One Post	sqft	530	7.50	3,975.00
81	Roadside Sign - Two Post	ea	23	500.00	11,500.00
		ca	16	1,250.00	20,000.00

Note: (1) addendum(s) acknowledged.  
 Note: If items are not tied together within these notes items may be split.  
 Note: Item 3 includes signs from CS-1, TH-1 thru TH- 14, THQ-2 and (2) C47B signs only.  
 Signs will be furnished, installed and removed.  
 Note: All construction area signs will be installed per plan per stage and or phase with (2) mobilization included per stage and or phase. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Additional mobilizations needed or required outside of KRC SAFETY'S control will be charged to the contractor at \$1,500.00 per occurrence.  
 Note: Item 13, 14 and 15 must bid together.  
 Note: Item 3, 5, 28, 70 and 72 thru 81 must bid together and if used must bid with item 13, 14 and 15.  
 Note: Item 28 pertains to item 72 treated wood waste only.  
 Note: Item 8 or 9 if used must bid with item 13, 14 and 15.  
 Note: Item 52 if used must bid with item 3, 5, 28, 70 and 72 thru 81  
 Note: Contractor to maintain item 5, 8 and 9 after initial placement.  
 Note: Item 4 may bid by itself.



**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator

05-Sbt-25

UN:379 / D:411

Project: 05-1F4304

Bid Date: 10/31/2018

KRC BID # 18-597

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91900114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
	<p>Note: Permanent sign, delineator and marker removal, resetting and installation includes up to (2) move-ins. Additional move-ins outside of KRC SAFETY'S control will be charged at \$2,000.00 per occurrence.</p> <p>Note: Traffic control, pinning to roadway, pallets or sweeping are not included in items 5, 8, 9, 13, 14 or 15.</p> <p>Note: Item 13, 14 and 15 include a max of (5) shifts to complete all work. Additional shifts needed or required outside of KRC SAFETY'S control will be charged to the contractor at a mutually agreed upon price prior to performing work.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator

05-Sbt-25

UN:379 / D:411

Project: 05-1F4304

Bid Date: 10/31/2018

KRC BID # 18-597

UNION, LICENSE #307950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR #1000004730

Item#	Description	Rate
4	<p><b>Traffic Control System</b></p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane closures - Per 8 hour shift</p> <p>2 man lane closures - Per 8 hour shift</p> <p>3 man lane closures (Includes IAV) - Per 8 hour shift</p> <p>- If less than 3 consecutive traffic control shifts are performed please add a \$250.00 mobilization fee per laborer. For the purpose of this quotation, the meaning of "consecutive" is based off calendar days. It is not based off of the allowed working days listed in the project special provisions.</p> <p>- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be incorporated into any PO or subcontract for project.</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- All time over 8 hours will be charged at \$120.00 per hour per man</p> <p>- Rates quoted for traffic control are good for day or night shifts</p> <p>- KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles</p> <p>- Regardless of the working days listed in the special provisions \$200.00 per laborer will be added to the first (8) hours of all Saturday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.</p> <p>- Regardless of the working days listed in the special provisions \$295.00 per laborer will be added to the first (8) hours of all Sunday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p><b>Rental Option Only For Equipment Listed Below</b></p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$4,500.00/Month (Month rate based on 30 calendar days)</p> <p>\$350.00 delivery fee will apply : \$350.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p><b>34 SHIFTS x 2,870 = \$97,580</b></p>	<p>1,035.00</p> <p>1,035.00</p> <p>1,835.00</p> <p><u>2,870.00</u></p>





# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 05-1F4304Bid Date: 10-31-2018

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay are included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91800114)
- 4 Contractors State License #507950 Expires 03/31/2019 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. after project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore, KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 14 All prices quoted on quotation are based off a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a condition of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 60 working day advanced notice prior to being needed.
- 23 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATORDate: 10-31-2018

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



6/7/2018

Unified Certification Program

[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 07 16:48:44 PDT 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 447

<b>Firm ID</b>	447
<b>DBA Name</b>	K R C SAFETY CO. INC.
<b>Firm Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	559
<b>Phone Number</b>	732-0393
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	559
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
<b>ACDBE NAICS</b>	C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; J9720 INTERNATIONAL AFFAIRS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 PLAT BED TRUCKING;
<b>Work Codes</b>	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

## Supplier Profile

### State of California Certification



Certification ID : 8897

**Legal Business Name**

KRC SAFETY CO INC

**Doing Business As (DBA) Name1:**

KRC SAFETY CO INC

**Doing Business As (DBA) Name2:**

**Office Phone Number**

559/732-0393

**Business Fax Number**

559/732-2684

**Business Web Address**

<http://www.krcsafety.com> ()

**Address**

7821 W. SUNNYVIEW AVE

VISALIA

CA 93291

**Email:**

[garyc@krcsafety.com](mailto:garyc@krcsafety.com) (mailto:[garyc@krcsafety.com](mailto:garyc@krcsafety.com))

**Total No. of Employees**

92

**Business Types:**

Construction , Non-Manufacturer , Service

**Notification Preference**

Email

**Service Areas**

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

### Active Certifications

Certification Type	Status	From	To
SB	Approved	03/02/2017	03/31/2019

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.  
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015



TIME RECEIVED  
October 31, 2018 at 9:07:29 AM PDT

REMOTE CSID  
559 732 2684

DURATION  
406

PAGES  
8

STATUS  
Received

10/31/2018 08:01 KRC SAFETY CO INC

(FAX) 559 732 2684

P.001/008

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 10-31-2018**

**Regarding: CalTrans Project 05-1F4304**

**Total Number of Pages Including Cover: 8**

### **Comments:**

**Please see attached quote for CalTrans project 05-1F4304 bidding in San Benito County on 10-31-2018. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE contractor, see quote for all certification numbers. We are also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

**DBE CONFIRMATION**

OES-OE-0102.13 (NEW 05/2015)

Contract no.:

**05-1F4304**

Name of DBE business:

**Super Seal & Stripe, Inc.**

Name of DBE representative:

*Trevor Madden*

DBE certification number:

**2003**

Name bidder:

**Granite Construction Company**

Name of prime contractor if different from the bidder:

**N/A**

Name of representative of bidder or prime contractor:

**James Williams**

Date:

**October 31, 2018**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
1, 6-7, 10, 69, 71,	Striping & Marking and related items	\$273,169.00
82-88		
91	Mobilization (for Striping)	\$54,130.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

**Total****\$327,299.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

**Trevor Madden**

Printed name of DBE's authorized representative:

**Project Manager / Estimator**

Title of DBE's authorized representative:

Date:

*11/1/18*

TIME RECEIVED  
October 31, 2018 at 12:46:18 PM PDT

REMOTE CSID

DURATION  
419

PAGES  
4

STATUS  
Received

**10/31/2018 12:55 SUPER SEAL STRIPE**

**(FAX)**

**P.001/004**

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

1462 N STREET, SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

**DIR #1000000752 - EXPIRES 6/30/19**

### ESTIMATE

COMPANY: **PRIME CONTRACTOR**

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25**

ADDRESS: **FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD**

CITY: **HOLLISTER, CA**

PLANS: **YES**

SPECS: **YES**

ADDENDA: **1**

ESTIMATOR:

**TREVOR**

EMAIL:

**TREVOR@supersealandstripe.com**

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/31/2018					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY TAPE &amp; THERMOPLASTIC</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR STRIPE REMOVAL ONLY)	1	LS	\$1,500.00	\$1,500.00
6	TEMPORARY TRAFFIC STRIPE (TAPE)	35160	LF	\$2.40	\$84,384.00
7	TEMPORARY PAVEMENT MARKING (TAPE)	1130	SF	\$10.00	\$11,300.00
10	TEMPORARY PAVEMENT MARKER	840	EA	\$5.00	\$4,200.00
69	REMOVE PAVEMENT MARKER	640	EA	\$2.00	\$1,280.00
71	PAVEMENT MARKER (RETROREFLECTIVE)	910	EA	\$4.00	\$3,640.00
82	THERMOPLASTIC PAVEMENT MARKING (EWNV)	5320	SF	\$8.00	\$42,560.00
83	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 17-7)	12100	LF	\$1.00	\$12,100.00
84	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	36700	LF	\$1.25	\$45,875.00
85	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 8-4)	950	LF	\$1.00	\$950.00
86	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	4070	LF	\$2.00	\$8,140.00
87	REMOVE THERMOPLASTIC TRAFFIC STRIPE	30700	LF	\$1.50	\$46,050.00
88	REMOVE THERMOPLASTIC PAVEMENT MARKING	3730	SF	\$3.00	\$11,190.00
91	MOBILIZATION	1	LS	\$54,130.00	\$54,130.00
	<b>14 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK</b>				
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>				
	REMOVAL OF TEMP TAGS				
	MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	MESSAGE BOARDS				
	TRAFFIC CONTROL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	CURB PAINTING / MARKINGS				
	RETROREFLECTIVE TESTING				
	FOG SEAL / SLURRY SEAL				
	LAYOUT FOR OTHER TRADES				
	<b>BASED ON 3 MOVE-INS. ADDITIONAL MOVE- INS @ \$9,500/EA</b>				
	<b>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.</b>				
	<b>CONTINUED ON PAGE 2...</b>				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TREVOR FOR SCHEDULING - (805) 832-2375				
PAGE 1 OF 4				<b>TOTAL</b>	<b>\$327,299.00</b>

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**  
 CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016  
 SATELLITE OFFICE: 3019 PROPELLER DRIVE, PASO ROBLES, CA 93446  
 PH: (805) 524-7345 / FAX: (805) 524-7428  
 DIR #1000000752 - EXPIRES 6/30/19

**ESTIMATE**

COMPANY: PRIME CONTRACTOR

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25

ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD

PLANS: YES

SPECS: YES

CITY: HOLLISTER, CA

ADDENDA: 1

ESTIMATOR:

TREVOR

EMAIL:

TREVOR@supersealandstripe.com

BID DATE 10/31/2018		ACCEPTANCE	START DATE	COMPLETION DATE		
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL	
	<p>IF LEAD TRAINING CLASSES ARE NEEDED, ADD \$1,500 TO THIS QUOTE. PORTA POTTIES &amp; WASH FACILITIES ARE TO BE PROVIDED BY THE PRIME CONTRACTOR.</p> <p>THIS QUOTE EXCLUDES FOG SEAL AND REPAIRING ANY SURFACE DAMAGE CAUSED BY TRAFFIC STRIPE REMOVAL AS IT IS UNAVOIDABLE AND EXPECTED.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>ANY CLASSES, FINGERPRINTING, TRAINING, SECURITY CLEARANCE, ETC WILL BE PAID FOR BY OTHERS (INCLUDING ANY MAN HOURS AS REQUIRED).</p> <p>ALL WATER POLLUTION CONTROL MEASURES ARE TO BE PROVIDED BY PRIME CONTRACTOR.</p> <p>A SHIFT OF TRAFFIC CONTROL SHALL BE DEFINED AS ROAD CLOSURES AS NEEDED FOR THE DURATION OF THE CLOSURE WINDOWS ON ANY GIVEN DAY. MULTIPLE TRAFFIC CONTROL CREWS MAY BE NEEDED FOR STRIPING &amp; PAVEMENT MARKINGS DURING THE SAME CLOSURE WINDOW ON THE SAME WORK DAY. THE MULTIPLE CREWS IF NEEDED ON THE SAME DAY WILL BE CONSIDERED AS ONE SHIFT OF TRAFFIC CONTROL.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p>					
CALL TREVOR FOR SCHEDULING - (805) 832-2375		PAGE 2 OF 4	TOTAL	\$327,299.00		

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 1462 N STREET, SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/18

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$3,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

#### CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curling compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.
18. The owner / general contractor is to provide, at no cost to Super Seal & Stripe, fenced-in location(s) for material & removal debris waste on-site as required. A porta-potty & wash station shall also be provided at the fenced-in location(s).
19. Owner / general contractor shall locate and mark-out all sign locations for Dig Alert prior to Super Seal & Stripe's mobilization. Super Seal & Stripe shall be notified when the mark-out is complete so Dig Alert can be called.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**

PAGE 4 OF 4



# CERTIFICATE OF LIABILITY INSURANCE

 DATE (MM/DD/YYYY)  
3/1/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		<b>CONTACT NAME:</b> Liliana Cano <b>PHONE (A/C No. Ext.):</b> (805) 585-6738 <b>FAX (A/C No.):</b> (805) 585-6838 <b>E-MAIL ADDRESS:</b> lcano@tolmanandwiker.com	
<b>INSURED</b> Super Seal & Stripe, B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		<b>INSURERS AFFORDING COVERAGE</b> <b>INSURER A:</b> Travelers Indemnity Co of CT 25682 <b>INSURER B:</b> Travelers Prop Cas Co of Amer 025674 <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>	

COVERAGES CERTIFICATE NUMBER: 18/19 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADD/ISSR (WBR) (WVD)	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY					EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-93248327-TCT-18	3/1/2018	3/1/2019	WEO EXP (Any one person) \$ 5,000
						PERSONAL & ADV INJURY \$ 1,000,000
	GENERAL AGGREGATE LIMIT APPLIES PER:		**EXCLUDES ALL WRAP/OCIF PROJECTS**			GENERAL AGGREGATE \$ 2,000,000
	POLICY <input checked="" type="checkbox"/> PRO <input type="checkbox"/> LOC					PRODUCTS - COMPROP AGG \$ 2,000,000
A	AUTOMOBILE LIABILITY					COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO					BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS		DT-810-93248327-TIL-18	3/1/2018	3/1/2019	BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS					PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB					EACH OCCURRENCE \$ 3,000,000
	<input type="checkbox"/> EXCESS LIAB					AGGREGATE \$ 3,000,000
	<input type="checkbox"/> RETENTIONS		CUP-1J78213A-18-26	3/1/2019	3/1/2019	
	<input type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY					
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)					
	DESCRIPTION OF OPERATIONS below	N/A	DE-9J609615-18-26-G	1/1/2018	1/1/2019	E.L. EACH ACCIDENT \$ 1,000,000
						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
						E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractor Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit  
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary  
 WC: WC990376A001 - Blanket WOS

**CERTIFICATE HOLDER**
**CANCELLATION**

*SPECIMEN*	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE
	Mark Lyon/ELENA

ACORD 25 (2010/05)

INS025 (201005) 61

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORN

October 31, 2018

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

**\$8,700.00**

Date: \_\_\_\_\_



TIME RECEIVED  
October 30, 2018 at 11:50:00 AM PDT

REMOTE CSID  
6615899904

DURATION  
78

PAGES  
2

STATUS  
Received

10/30/2018 12:18 6615899904

AUSTIN ENT

PAGE 01/02

FAX COVER SHEET

## AUSTIN ENTERPRISE

License #764893  
P. O. Box 81926  
Bakersfield, CA, 93380  
661-589-1001

Estimating FAX 661-589-9904  
Certified DBE/MBE/WBE/UDBE CT-013602  
DIR #1000001896

<b>Send to:</b> Granite Construction	<b>From:</b> Neil/Ty Conner
<b>Attention:</b> Estimating/James Williams	<b>Date:</b> October 30, 2018
<b>Fax number:</b> 408-327-7090	<b>Phone Number:</b> 408-327-7000

☐ Urgent  
 ☐ Reply ASAP  
 ☐ Please comment  
 ☐ Please review  
 ☐ For your information

Total pages, including cover: 2

**Comments**

**Project:**     **CDOT #051F4304**  
                 **Rt. 25 near Hollister**

**Bid Date:**     **October 31, 2018**

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*



# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

## **BID PROPOSAL**

**Contract: CDOT # 05-1F4304**  
**Rt 25 near Hollister**

**Add # 1 noted****Bid Date: October 29, 2018****BID ITEM # 38 / Crack Treatment (portion):**

.2 Inmi Rout, prep, furnish and install crack sealant.....\$44,000.00 / Inmi.....\$8,700.00

**General Conditions:**

1. Contractor to supply traffic control as needed.. **1 shift required**
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mobilization. Additional at \$3,500.00 each.
5. Three weeks written notice required for acquisition of materials.
5. A copy of this quotation to be used as an attachment in force in subcontract.

**Note\***

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

## DBE CONFIRMATION

Contract no.:

Name of DBE business:

Name of DBE representative:

DBE certification number:

Name bidder,

Name of prime contractor, if different from the bidder:

Name of representative of bidder or prime contractor:

Date: \_\_\_\_\_

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
39	Prepaving Inertial Profiler	\$1,800.00
<small>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.</small>		<b>Total</b> <b>\$1,800.00</b>

Total

**\$1,800.00**

I certify under penalty of perjury that the foregoing is true and correct.

Joni J. Silva  
Signature of DBE's authorized representative:

Signature of DBE's authorized representative:

Toni L. Silva

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/02/2018

Date: \_\_\_\_\_

ADA Notice

Contract No. 05-1F4304

TIME RECEIVED  
October 30, 2018 at 11:23:20 AM PDT  
10/30/2018 TUE 11:10 FAX

REMOTE CSID

DURATION  
59

PAGES  
1

STATUS  
Received

001/001



# DBE & SBE!

## INERTIAL PROFILING QC/QA SMOOTHNESS TESTING RATE SHEET

Pavement Management Solutions, Inc.  
38340 Innovation Ct  
Suite E-506  
Murrieta, CA 95363  
Office: (951) 600-1110  
Fax: (951) 600-1112

DBE Number # 42219  
SBE Number # 1769993  
DIR Number # 1000028318  
Contractor's License # 989179  
Date: October 30, 2018  
Expiration Date: 11/30/2018

Bsilva@pavementsolutionsinc.com

ESTIMATOR	PROJECT	BID ITEM #	TERMS
Brandon Silva	05-1F4304	39	30 Days Net

DAY	DESCRIPTION	DAY RATE	LINE TOTAL
1	Lightweight Profiler (8 HR MINIMUM) Data Collection, Analysis, Reporting as per the spec. Traffic control will be provided by the contractor.	\$1,800.00	\$1,800.00
1	High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) Data Collection, Analysis, Reporting as per the spec.	\$1,800.00	\$1,800.00
1	Mobilization Charge Each additional mobilization will be INCLUDED (Layover not included. \$200.00 per layover) Overtime: \$400 Per hour over 8 hours.	INCLUDED	INCLUDED

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. PMS will mark out grind locations within shift, if time allows. A change order will be needed for each additional day. Contract amount can change due to specification changes. Traffic control may be needed due to traffic lights for profiling. PMS does not accept back charges. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. Prime is responsible for placing stakes every .50 mile per spec. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: \_\_\_\_\_

Visit us at  
[WWW.PAVEMENTSOLUTIONSINC.COM](http://WWW.PAVEMENTSOLUTIONSINC.COM)





# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027  
License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033 • Union Contractor  
DIR Registration No. 1000003794 • Expiration Date: 06/30/2019  
Email: Trafficloops@sbcglobal.net or Estimating@tlcinc-ca.com

Date: 10/31/2018  
Attn: Estimator  
Owner: Caltrans  
Project: Contract No. 05-1F4304, Route 25  
Bid Date: 10/31/2018 @ 2:00 PM

## Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
90	Modifying Existing Electrical Systems	1	LS	842,000.00	842,000.00

\*Quote is valid for 30 days from the date of this proposal.

<b>TOTAL BID AMOUNT:</b>	<b>\$ 842,000.00</b>
--------------------------	----------------------

### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

### Our quote excludes:

- 1- General Excess Liability for \$5 million (If needed, cost for extra protection is \$3,000.00)
- 2- Bond fee (If required, Prime Contractor to pay bond rate of 2%), permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 3- Weekend work
- 4- Concrete removal, concrete and asphalt patch
- 5- Traffic control (Need 25 day shifts)

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call **Ramiro Rivero** at (714) 520-4026 if you have any questions or need more information.

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

## General Terms and Conditions:

- Quote is valid for 30 days from the date of this proposal.
- 10 days notice required for scheduling.
- 24 hours notice required for rescheduling.
- Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
- Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- Additional charges may incur for the following:
  - a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays
  - b) Extra move-ins
  - c) When minimum move-in requirements are not met (if noted in quote)
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before performing this work. No extra work or additional work will be performed without written authorization.
- This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
- Total bid must be accepted (must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
- TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete TLC operations.
- Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
- Retention % is to be withheld only as per the Owner's requirements.
- Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- TLC requires a written contract, purchase order or signed quote prior to the start of work.
- The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

November 2, 2018

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

**\$22,500.00**

Date: \_\_\_\_\_

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

**DIR Registration No. 1000002818**

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

Project Name: Super elevation correction and shoulder widening  
Project Number: 05-1F4304  
Bid Date: 10/31/2018  
Location: Hollister, San Benito County, CA

**BID**

**Daily Minimum Charge \$3400.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge \$4500.00**

$\$22,500$   
~~5~~ SHIFTS  $\times 4,500 = \underline{22,500}$

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge \$5000.00**

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization****Included**

\*\*\* These prices include a groundman for half-lane and larger machines for maximum production and safety \*\*\*

3.41% 49

COLD PLANE 2 X SHIFTS = 9,500

1% 31

ROADWAY

4 X 4,500 = 18,000



**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**  
**SMBE & DBE** Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

## **ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

### **GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

**DIR Registration No. 1000002818**

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
Bump Grinding**

Project Name: Super elevation correction and shoulder widening.  
Project Number: 05-1F4304  
Bid Date: 10/31/2018  
Location: Hollister, San Benito County, CA

**BID – Inertial Profiling and Diamond Grinding – Bump Grinding****Item 39: Pre-Paving Inertial Profiler**

Quantity:	Lump Sum	Unit Price: \$3,200	Total: TBD
-----------	----------	---------------------	------------

Mobilization Included  
This price includes one mobilization and one survey of the work area. ABSL will lay out any must-grinds at an additional cost of \$200.00 per hour (6 hr. min.) if we are used for Profilographing and Pre-Paving Grinding.

**Item: Prepaving Grinding Day/Bump Grinding Day (Including Slurry Disposal)**

Quantity:	TBD Days	Unit Price: \$6,800/Day	Total: \$ TBD
-----------	----------	-------------------------	---------------

Mobilization	\$ 1,200.00	(each way)
Subsistence	Included	

Price includes grinder and one tanker for up to 8 hours of grinding and 8 hours of tanking or until the tanker legal load limit is reached.

Price includes slurry disposal and any tanker over time required to dump and clean out tanker.

Contractor to provide water within 5 miles of job site.

This price is for a Diamond Products PC1500 Bump Grinder. No surcharge for night work. \$500.00 per hour overtime for the grinder. \$240.00 per hour overtime for the tanker. \$500.00 surcharge for Saturday work. \$1000.00 surcharge for Sunday work.

This quote is valid for 30 days from bid date.

# Attachment 2

---

Items of Work Made Available



**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Lead Compliance Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,000	0.08%
Storm Water Pollution Prevention Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,800	0.05%
Rain Event Action Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,500	0.18%
Storm Water Sampling, Analysis & Annual Report	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,900	0.08%
Erosion Control & related items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$28,528	0.48%
Hydroseeding	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$35,460	0.60%
Compost	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$78,000	1.31%
Hydraulic Mulch	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Included above	
Fiber Rolls	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$29,340	0.49%
Construction Area Signs	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$40,000	0.67%
Roadside Signs	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$58,600	0.98%
Treated Wood Waste	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,186	0.02%
Traffic Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$140,000	2.35%
Barricades	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$9,800	0.16%
Channelizers	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$22,300	0.37%
Traffic Drums	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,000	0.20%
Temp Crash Cushions	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$7,000	0.12%
PCMS Rental	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$8,000	0.13%
Street Sweeping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,000	0.08%
Clearing & Grubbing	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$7,500	0.13%

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Crack Treatment	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,760	0.03%
Prepaving Inertial Profiler	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,800	0.03%
Pavement Interlayer Grid	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$13,600	0.23%
AC Dike	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,450	0.07%
Cold Plane Pavement	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$37,500	0.63%
Utility Adjustments	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$17,000	0.29%
Structural Concrete items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$31,800	0.53%
Rebar	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Included above	
Minor Concrete	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$287,850	4.84%
Detectable Warning Surface	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$18,600	0.31%
Survey	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$20,000	0.34%
Fencing/Chain Link Fence	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$87,600	1.47%
Electrical/Modifications/Pull Box	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$842,000	14.15%
Striping & Marking	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$327,299	5.50%
Trucking & Equipment Transport	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$600,000	10.09%
Jobsite Sanitation Rental	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,000	0.02%
<b>TOTAL WORK ITEMS SPECIFICALLY MADE AVAILABLE TO DBEs</b>				<b>\$2,798,173</b>	<b>47.0%</b>
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

Contract No. 05-1F4304

# Attachment 3

---

## DBE Solicitations

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attached Summary of DBE Contacts	10/1/2018	All work on this project was available to DBEs. Specific items listed in Attachment 2 were suggested.	Additional Opt-in Companies invited on 10/5 & 10/25/2018
		<u>The following work items were searched in order to locate DBEs for this project:</u>	Contact by phone: 10/11 thru 10/26
			Bid Reminder Notice: 10/25/2018
		C0624 PETROLEUM, OIL, LUBRICANTS	
		C0651 CONCRETE & CEMENT SUPPLIER	
		C0652 REINFORCING BAR SECTION	
		C0655 STEEL SUPPLIER	
		C0670 PIPE SUPPLIER	
		C0671 DRAINAGE SYSTEMS SUPPLIER	
		C0680 FENCING SUPPLIER	
		C0683 GUARD RAILING & BARRIERS SUPPLIER	
		C0800 TRAFFIC CONTROL SUPPLIER	
		C1200 CONSTRUCTION AREA SIGNS	
		C1201 TRAFFIC CONTROL SYSTEM	
		C1211 TRAFFIC FLAGGERS	
		C1522 RESET, ADJUST ROADWAY ITEMS	
		C1531 PLANE ASPHALT CONCRETE	
		C1601 CLEARING & GRUBBING	
		C2020 SOIL AMENDMENTS	
		C2021 HYDROSEEDING	
		C2030 EROSION CONTROL	
		C2066 TEMP EROSION CONTROL	
		C3930 PAVEMENT REINFORCING FABRIC	
		C3940 AC DIKE AND MISC PAVING	
		C4040 CLEAN & SEAL PVMT JNTS/ROUT & SEAL CRACKS	
		C4201 GROOVE & GRIND PAVEMENT	
		C5100 CONCRETE STRUCTURE	
		C5105 MINOR CONCRETE STRUCTURE	
		C5110 CONCRETE SURFACE FINISH	
		C7301 CONCRETE CURB & SIDEWALK-MISC	
		C8101 SURVEY OR HISTORICAL MONUMENT	
		C8405 THERMOPLASTIC TRAFFIC STRIPE & MARKING	
		C8406 PAINTED TRAFFIC STRIPE & MARKING	
		C8407 REMOVE STRIPING/MARKING	
		C8501 PAVEMENT MARKING	
		C8602 SIGNAL & LIGHTING	
		C8603 SIGNALS	
		C8604 LIGHTING	
		C8612 PAVEMENT PROFILING	
		C8794 ENVIRONMENTAL-WATER QUALITY	

**SEE ATTACHED DOCUMENTATION:**

- DBE Summary of Contacts
- Documentation of Written Contacts

Contract No. 05-1F4304



2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc

[illegible]

- DBE Summary of Contacts
- Documentation of Written Contacts

## CONTACT SUMMARY

Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

05-1F4304

ATTACHED BEHIND CONTACT LOG:

- Documentation of Written Contacts (Emails, Faxes & Verifications)

Firm/DBA Name	CONTACT 1		Items of Work Offered	Phone Number	CONTACT 2 Phone Call Date	CONTACT 3 Bid Date Reminder (via SmartBid)
	Initial Solicitation (via SmartBid)	Sent to				
A & M CONSULTING ENGINEERS (VISALIA, CA)	10/1/2018	javier.andrade@am-engr.com	C8720 CIVIL ENGINEERING, C8700 CONSULTANT, C8773 Construction Management - Highway C8704	(559) 429-4747	10/11/2018	10/25/2018
A & R TRANSPORTATION, INC. (FREMONT, CA)	10/1/2018	aulakhasr@yahoo.com	C9774 TRUCKER, C9602 BOTTOM DUMP TRUCKING	(408) 591-0202	10/11/2018	10/25/2018
A B S L CONSTRUCTION (HAYWARD, CA)	10/1/2018	daryl@abslconstruction.com	C1201 TRAFFIC CONTROL SYSTEM, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE	(510) 727-0900	10/11/2018	10/25/2018
AARDVARK BIOLOGICAL SERVICES LLC (SAN LUIS OBISPO, CA)	10/1/2018	klazordonez@gmail.com	C8700 CONSULTANT, C8792 Environmental - Biological Studies, C8852 SWPPP Planning, NON	(650) 224-9375	10/11/2018	10/25/2018
ACCESS PACIFIC, INC. (PASADENA, CA)	10/1/2018	estimating@accesspacificinc.com	C5100 CONCRETE STRUCTURE, C9801 BUILDING CONSTRUCTION, D3530	(626) 792-0616	10/11/2018	N/A
AC-DC ELECTRIC (CERRITOS, CA)	10/1/2018	acdc.elect@yahoo.com	C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL ELECTRICAL, F4910 ELECTRIC	(562) 926-5737	10/11/2018	10/25/2018
ACE FENCE COMPANY (LA PUENTE, CA)	10/1/2018	Moronia@acefencecompany.com	C8201 OBJECT MARKER, C8320 METAL BEAM GUARD RAILING, C8391 METAL BEAM	(626) 333-0727	10/11/2018	10/25/2018
ACM LIGHTING (CORONA, CA)	10/1/2018	acmlighting@sbcglobal.net	C9858 RESIDENTIAL ELECTRICAL, C8605 MESSAGE SIGNS, C9859 Commercial	(951) 272-4881	10/25/2018	10/25/2018
ACT CONSULTING ENGINEERS, INC. (SANTA ANA, CA)	10/1/2018	ialonsorice@advancedciviltech.com	C8720 CIVIL ENGINEERING, C8707 FEASIBILITY STUDIES, C8730 SAFETY STUDIES, C8794 Environmental -	(714) 662-2288	10/11/2018	10/25/2018
ACTIVE BUILDERS & REMODELING (CARSON, CA)	10/1/2018	b2design@aol.com	C5100 CONCRETE STRUCTURE, C9801 BUILDING CONSTRUCTION, C5105 MINOR	(310) 629-1063	10/11/2018	10/25/2018
ADANTA, INC (NAPA, CA)	10/1/2018	estimating@adanta-inc.com	C8713 CONSULTANT, C8792 Environmental - Biological Studies, C8793 Environmental -	(707) 709-8894	10/11/2018	10/25/2018
ADH TECHNICAL SERVICES, INC. (SOQUEL, CA)	10/1/2018	adh@adhenvironmental.com	C8713 CONSULTANT, C8795 Environmental-Regulatory, C8707 FEASIBILITY STUDIES, C8722	(831) 477-2003	10/11/2018	10/25/2018
ADVANCED GEOSOLUTIONS, INC (LAKE FOREST, CA)	10/1/2018	jibaez@advgeosolutions.com	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE	(310) 796-9000	10/11/2018	N/A
AGEE CONSTRUCTION CORPORATION (CLOVIS, CA)	10/1/2018	gayles@ageeconstruction.com	C1901 ROADWAY EXCAVATION, C3901 ASPHALT CONCRETE, C3940 PLACE ASPHALT CONCRETE DIKE & MISC, C3000	(650) 483-5577	10/11/2018	N/A
AJK COMMUNICATIONS (SANTA FE SPRINGS, CA)	10/1/2018	Kirank@ajkcommunications.com	C9858 RESIDENTIAL ELECTRICAL, C8702 MANAGEMENT INFORMATION SYSTEMS, F4890	(562) 942-1400	10/25/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
ALAMEDA CONSTRUCTION SERVICES, INC. (COMPTON, CA)	10/1/2018	kramsey@alamedaconstruction.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C9801 BUILDING	(310) 635-3277	10/11/2018	10/25/2018
ALASKA ENTERPRISES INC. (BREA, CA)	10/1/2018	lindy@alaskaenterprisesinc.com	C8700 CONSULTANT,C9774 TRUCKER,C9999 BROKER,C0655 STEEL SUPPLIER,C0652	(714) 267-4806	10/11/2018	10/25/2018
ALBERT WILSON & ASSOCIATES (FONTANA, CA)	10/1/2018	chidi@awattraffic.com	C1201 TRAFFIC CONTROL SYSTEM,C8773 Construction Management - Highway,C1200	(909) 532-0657	10/11/2018	10/25/2018
ALCARAZ TRANSPORTATION, INC (SAN JOSE, CA)	10/1/2018	alcaraztransportation@gmail.com	C9774 TRUCKER,C9602 BOTTOM DUMP TRUCKING,C9771 TRUCK BROKER	(408) 591-6970	10/11/2018	10/25/2018
ALERT-O-LITE, INC (FRESNO, CA)	10/1/2018	debbieh@alertolite.com	C1200 CONSTRUCTION AREA SIGNS,C5601 SIGN STRUCTURE,C5620 ROADSIDE	(559) 453-2474	10/12/2018	10/25/2018
ALFARO GENERAL ENGINEERING (ROCKLIN, CA)	10/1/2018	malfaro@alfaroengineering.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C1930 STRUCTURE	(916) 276-9627	10/12/2018	10/25/2018
ALFRED CIVIL ENGINEERING, INC (CITRUS HEIGHTS, CA)	10/1/2018	touray@alfredce.com	C8720 CIVIL ENGINEERING,C8710 ENGINEERING,C8713 CONSULTANT,C8765	(916) 241-5309	10/12/2018	10/25/2018
ALL CITIES TRUCKING SERVICES INC (FREMONT, CA)	10/1/2018	allcitytrucking101@yahoo.com	C9774 TRUCKER,C9602 BOTTOM DUMP TRUCKING,C0625 SAND & GRAVEL SUPPLIER,C0639 ASPHALT	(510) 461-8287	10/12/2018	10/25/2018
ALL PETRO RESOURCES (RESEDA, CA)	10/1/2018	arturo@allpetroresources.com	C8700 CONSULTANT,C0624 PETROLEUM,C8850 Traffic Management / Operations,D2990	(818) 442-8449	10/12/2018	10/25/2018
ALLANTE FENCE COMPANY (FRESNO, CA)	10/1/2018	elcofencesupply@gmail.com	C0680 FENCING SUPPLIER,C8001 TEMPORARY FENCING,C8000 FENCING	(559) 498-0551	10/12/2018	10/25/2018
ALMENDARIZ CONSULTING, INC (EL DORADO HILLS, CA)	10/1/2018	ma@almendarizconsulting.com	C8700 CONSULTANT,C8701 BUSINESS ADMINISTRATION,C8714 CONSULTANT,C8770	(916) 939-3392	10/12/2018	10/25/2018
AMERICAN STEEL PLACERS, INC. (SAN BERNARDINO, CA)	10/1/2018	dolores@steelplacers.com	C9829 RETAINER WALLS,C0655 STEEL SUPPLIER,C5201 REINFORCING STEEL,C0652	(909) 884-6031	N/A	N/A
APADANA ENGINEERING, INC. (SAN FRANCISCO, CA)	10/1/2018	sopida@apadana.us.com	C3901 ASPHALT CONCRETE,C1531 PLANE ASPHALT CONCRETE,C3701 SEAL COAT,C4201 GROOVE & GRIND	(415) 300-6600	10/12/2018	10/25/2018
APEX CIVIL ENGINEERING (ORANGEVALE, CA)	10/1/2018	patricia.preston@comcast.net	C8720 CIVIL ENGINEERING,C8710 ENGINEERING,C8795 Environmental-Regulatory,C8707 FEASIBILITY	(916) 717-2812	10/12/2018	10/25/2018
APEX UNIVERSAL, INC (SANTA FE SPRINGS, CA)	10/1/2018	janet@apexmarker.com	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS,C0800 Traffic Striping,F5090 MISC	(562) 944-8878	10/12/2018	10/25/2018
AQUALITY ENGINEERING, INC (ARCADIA, CA)	10/1/2018	HBaribeau@AQUALityeng.com	C8713 CONSULTANT,C8715 CONSULTANT,C8794 Environmental Water	(714) 488-0496	10/12/2018	10/25/2018
ARCHITECTURAL UNLIMITED BUILDING CO (INGLEWOOD, CA)	10/1/2018	maria.b@architecturalunlimited.com	C5100 CONCRETE STRUCTURE,C5501 STEEL STRUCTURES,C9864 SHOWER	(323) 945-9782	N/A	N/A



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
AREA WEST ENVIRONMENTAL, INC. (ORANGEVALE, CA)	10/1/2018	becky@areawest.net	C8700 CONSULTANT, C8701 BUSINESS ADMINISTRATION, C8714 CONSULTANT, C8713	(916) 987-3362	10/12/2018	10/25/2018
ARS CONSTRUCTION SERVICES INC. (LONG BEACH, CA)	10/1/2018	RobertPuga@concutint.com	C1531 PLANE ASPHALT CONCRETE, C1580 MODIFY BRIDGE ITEM, C9802 BUILDING	(323) 636-1771	N/A	N/A
ATWOOD HAY INCORPORATED (BEALE AFB, CA)	10/1/2018	glenda@atwoodhay.com	C8770 CONSTRUCTION MANAGEMENT, G1003 WHOLESALE TRADE AGENTS AND	(916) 257-2747	10/25/2018	10/25/2018
AURORA INDUSTRIAL HYGIENE (SAN DIEGO, CA)	10/1/2018	kshockley@auroraih.com; info@auroraih.com	C8700 CONSULTANT, I8734 LABORATORY TESTING AND ANALYSIS, C8702 MANAGEMENT	(619) 276-5901	N/A	10/25/2018
AUTOMATED SWITCHING & CONTROLS, INC - A S C I (DUARTE, CA)	10/1/2018	don_455@hotmail.com	D3530 CONSTRUCTION & RELATED MACHINERY, C8710 ENGINEERING, I7371 COMPUTER	(626) 969-8441	10/12/2018	10/25/2018
AVISON CONSTRUCTION, INC. (MADERA, CA)	10/1/2018	cshort@avisoninc.com	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1910 GRADING, C1930 STRUCTURE BACKFILL, C2602 AGGREGATE	(559) 431-0317	N/A	N/A
BAY LINE CUTTING & CORING, INC. (SAN FRANCISCO, CA)	10/1/2018	juan@baylinecutting.com	C5100 CONCRETE STRUCTURE, C5105 MINOR CONCRETE STRUCTURE, C1580 MODIFY BRIDGE ITEM, C5110 CONCRETE SURFACE FINISH, C5150	(510) 527-1000	10/12/2018	10/25/2018
BC SCHMIDT CONSTRUCTION, INC. (WILLIAMS, CA)	10/1/2018	bcschmidt@frontiernet.net	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C5501 STEEL STRUCTURES, C9801 BUILDING CONSTRUCTION, C1930 STRUCTURE	(530) 473-5423	10/12/2018	10/25/2018
BECI ELECTRIC, INC. (OAKLAND, CA)	10/1/2018	rebecca@becielectric.com	C9858 RESIDENTIAL ELECTRICAL, E4910 ELECTRIC SERVICES, C9859 Commercial	(510) 635-1477	10/12/2018	10/25/2018
BECKY'S CREATIVE LANDSCAPE & DESIGN INC (LOMPOC, CA)	10/1/2018	beckys.landscape@verizon.net	A0780 LANDSCAPE & HORTICULTURAL SERVICES, C2000 HIGHWAY PLANTING, C8744	(805) 331-3483	10/12/2018	10/25/2018
BELLCURVE AND SYNCNETWORKS (LOS ANGELES, CA)	10/1/2018	syncnetworks@gmail.com	C8711 COMPUTER, C8605 MESSAGE SIGNS, I7378 COMPUTER MAINTENANCE & REPAIR, LIGHTING	(310) 678-5018	10/25/2018	10/25/2018
BELMONTE'S CONCRETE SERVICE (OAKLAND, CA)	10/1/2018	belmontesconcrete@earthlink.net	C2700 CEMENT TREATED BASE, C5110 CONCRETE SURFACE FINISH, C9906	(510) 261-8439	N/A	N/A
BERGGREN LAND SURVEYING & MAPPING INC (SAN DIEGO, CA)	10/1/2018	J.berggren@prodigy.net	C8760 LAND SURVEYOR, C8721 RIGHT OF WAY ENGINEER, C9982 CONSTRUCTION STAKING	(858) 824-0034	10/12/2018	10/25/2018
BERT W SALAS, INC. (SANTEE, CA)	10/1/2018	bsalaz@bertsalasinc.com	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C5501 STEEL	(619) 562-7711	10/12/2018	10/25/2018
BIG "D" MOVING & TRUCKING (SUISUN CITY, CA)	10/1/2018	bigdtruck1@yahoo.com	C9774 TRUCKER	(510) 987-6059	10/12/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
BIRDI & ASSOCIATES, INC. (LOS ANGELES, CA)	10/1/2018	mbirdi@birdi-inc.com	C8700 CONSULTANT,I7371 COMPUTER PROGRAMMING,I7373 INTEGRATED SYSTEMS & CAD/CAM	(213) 550-4250	10/12/2018	10/25/2018
BLACK DIAMOND ASPHALT, INC. (VACAVILLE, CA)	10/1/2018	aragan@blackdiamondasphalt.com	C9774 TRUCKER,C0624 PETROLEUM,C0639 ASPHALT SUPPLIER,C9608 ASPHALT OIL	(707) 448-9402	10/12/2018	10/25/2018
BLACK GOLD INDUSTRIES (OXNARD, CA)	10/1/2018	Vvillard@bgi1.com	C1940 DITCHES EXCAVATION,C1601 CLEARING & GRUBBING,C9632 HAZARDOUS SUBSTANCE	(805) 981-4616	10/12/2018	10/25/2018
BLANCO CONSTRUCTION (RIVERSIDE, CA)	10/1/2018	lawym2004@aol.com; blancoconst@aol.com	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C1920 STRUCTURE	(951) 250-6692	10/12/2018	10/25/2018
BLESSEDCO ELECTRIC (PALMDALE, CA)	10/1/2018	CRodriguez@BlessedCoElectric.com	E4910 ELECTRIC SERVICES,E4890 COMMUNICATIONS SERVICES,E4820 TELEGRAPH & OTHER	(213) 503-7432	10/12/2018	10/25/2018
BLUE CABLE INC (NORTH HOLLYWOOD, CA)	10/1/2018	helinda@bluecable.com	C9858 RESIDENTIAL ELECTRICAL,C8602 SIGNAL & LIGHTING,C9859 Commercial	(818) 559-5454	10/12/2018	10/25/2018
BRANDON SUPPLY CORP (CERRITOS, CA)	10/1/2018	rps@BrandonSupplyCorp.com	G1003 WHOLESALE TRADE AGENTS AND BROKERS,F5080 MACHINERY,D3390 MISC PRIMARY	(562) 921-0407	10/12/2018	10/25/2018
BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC. (YUCAIPA, CA)	10/1/2018	bravopacific@hotmail.com	C5100 CONCRETE STRUCTURE,C5501 STEEL STRUCTURES,D3530	(909) 915-8391	10/12/2018	N/A
BUENA VISTA LANDSCAPE, INC (ORANGE, CA)	10/1/2018	b.v.landscape@pacbell.net	C1940 DITCHES EXCAVATION,C1601 CLEARING & GRUBBING,C2000 HIGHWAY PLANTING,C0700	(714) 771-2563	10/12/2018	10/25/2018
BURKE CONSTRUCTION (SHINGLE SPRINGS, CA)	10/1/2018	burkebid@gmail.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C5501 STEEL	(530) 676-1009	10/12/2018	10/25/2018
BURTCH CONSTRUCTION (BAKERSFIELD, CA)	10/1/2018	estimator@burtchconstruction.com	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C1910	(661) 399-1736	10/25/2018	10/25/2018
BWW & COMPANY (REDLANDS, CA)	10/1/2018	b-w-w@live.com	C5100 CONCRETE STRUCTURE,C9801 BUILDING CONSTRUCTION,C9980	(909) 268-8516	10/25/2018	N/A
C.R. GANN DEMOLITION, INC. (UPLAND, CA)	10/1/2018	Linda@crgann demolition.com	C1601 CLEARING & GRUBBING,C9980 DEMOLITION,C9869 ASBESTOS	(405) 269-3578	10/12/2018	10/25/2018
CABLE LINKS CONSTRUCTION GROUP, INC. (FRESNO, CA)	10/1/2018	office@clcinc.us; sslumberg@cablelinks.us	C9857 Low Voltage Electrical Systems,E4890 COMMUNICATIONS SERVICES,I7374 Intelligent	(559) 277-8555	10/12/2018	10/25/2018
CALCON STEEL CONSTRUCTION, INC. (TORRANCE, CA)	10/1/2018	rosa.hamiltoniw@gmail.com	D3440 FABRICATED STRUCTURAL METAL PRODUCTS,C0655 STEEL SUPPLIER	(310) 768-8094	10/12/2018	10/25/2018
CALI CONCRETE (BAKERSFIELD, CA)	10/1/2018	gusto@caliconcrete.com	C5105 MINOR CONCRETE STRUCTURE,C5110 CONCRETE SURFACE FINISH,C7301 CONCRETE	(661) 398-8143	10/15/2018	10/25/2018
CALIFORNIA GRINDING SPECIALTIES DBA AUSTIN ENT (BAKERSFIELD, CA)	10/1/2018	paustin@austin-enterprise.com	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C3701 SEAL	(661) 589-1001	10/15/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
CALIFORNIA LAND SURVEYOR, INC. (SAN DIEGO, CA)	10/1/2018	noe@calandsurveyor.com	C8765 DRAFTING, C8760 LAND SURVEYOR, C9982 CONSTRUCTION STAKING (SURVEYING), C8759	(619) 255-5814	10/15/2018	10/25/2018
CAPITOL TRAFFIC SERVICES INC (STOCKTON, CA)	10/1/2018	jorge@capitoltraffic.com	C1201 TRAFFIC CONTROL SYSTEM, G1003 WHOLESALE TRADE AGENTS AND BROKERS, I7350 MISC	(209) 469-2663	10/15/2018	10/25/2018
CASKEY BIOLOGICAL CONSULTING, LLC (PASADENA, CA)	10/1/2018	ltennis@caskeybiological.com	C8792 Environmental - Biological Studies, C8852 SWPPP Planning	(831) 241-3712	10/25/2018	10/25/2018
CE GREEN INC. (ORANGEVALE, CA)	10/1/2018	carole@cegreeninc.com	C5100 CONCRETE STRUCTURE, C5501 STEEL STRUCTURES, C9801 BUILDING	(916) 365-4925	10/15/2018	10/25/2018
CECILIA'S SAFETY SERVICE, INC. (SAN MARCOS, CA)	10/1/2018	cecilias@pacbell.net; estimating@ceciliassafetyservice.com	C1201 TRAFFIC CONTROL SYSTEM	(858) 793-4465	10/15/2018	10/25/2018
CENTRAL COAST TRAFFIC SAFETY (SANTA MARIA, CA)	10/1/2018	jose@centralcoasttrafficsafety.com	C1201 TRAFFIC CONTROL SYSTEM, C1522 RESET, C1200 CONSTRUCTION AREA SIGNS, C5620	(805) 264-8807	10/15/2018	10/25/2018
CENTRAL VALLEY ENGINEERING AND SURVEYING (SELMA, CA)	10/1/2018	info@cveas.com; minnie@cveas.com	C8720 CIVIL ENGINEERING, C8773 Construction Management - Highway, C8710	(559) 891-8811	10/15/2018	10/25/2018
CHAUDHARY AND ASSOCIATES, INC (NAPA, CA)	10/1/2018	arvin@chaudhary.com	C8720 CIVIL ENGINEERING, C8710 ENGINEERING, C8770 CONSTRUCTION	(707) 255-2729	10/15/2018	10/25/2018
CINDY BALES ENGINEERING, INC. (BIG BEAR CITY, CA)	10/1/2018	flyhigh@baleseng.com	C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL ELECTRICAL, C9609 STREET	(909) 585-1557	10/25/2018	10/25/2018
CINDY TRUMP INC DBA LINDY'S COLD PLANING (LA HABRA, CA)	10/1/2018	wegrindasphalt@aol.com	C1901 ROADWAY EXCAVATION, C3901 ASPHALT CONCRETE, C3910 PAVING ASPHALT	(714) 904-1142	10/25/2018	10/25/2018
CK ENGINEERING (MENIFEE, CA)	10/1/2018	ckearthwork@gmail.com	C1910 GRADING, C1601 CLEARING & GRUBBING, C2030 EROSION CONTROL, C9907 CONSTRUCTION	(951) 395-1950	10/15/2018	10/25/2018
CLEAN STREET SWEEPING, INC. (SANTA CLARITA, CA)	10/1/2018	cleanstreetscott@gmail.com	C9609 STREET SWEEPING TRUCK	(661) 755-0470	10/25/2018	10/25/2018
CMC TRAFFIC CONTROL SPECIALIST (SAN FRANCISCO, CA)	10/1/2018	crystal@cmctrffic.com	C1201 TRAFFIC CONTROL SYSTEM	(415) 948-7095	10/25/2018	N/A
COBRA TRUCKING (SAN FRANCISCO, CA)	10/1/2018	cobratrucking@yahoo.com	C9774 TRUCKER, C9602 BOTTOM DUMP TRUCKING, C9605 FLAT BED TRUCKING	(415) 330-9350	10/15/2018	10/25/2018
COLEMAN CONSTRUCTION (LOS ANGELES, CA)	10/1/2018	scolemanc@colemancn.com	C5100 CONCRETE STRUCTURE, C9801 BUILDING CONSTRUCTION, C9810 SMALL	(323) 295-5484	10/15/2018	10/25/2018
COLEMAN ENVIRONMENTAL ENGINEERING INC (UPPERLAKE, CA)	10/1/2018	tcolemanc2009@hotmail.com	C1920 STRUCTURE EXCAVATION, C1910 GRADING, C1940 DITCHES	(707) 275-9016	10/25/2018	N/A
COLUMBIA ELECTRIC, INC. (SAN LEANDRO, CA)	10/25/2018	joscruccs@columbia-elec.com	C8602 SIGNAL & LIGHTING, C9859 Commercial Electrical	(510) 430-9505	10/15/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
COMMERCIAL TRANSPORT (SAN JOSE, CA)	10/1/2018	headleygeorge@aol.com	C9774 TRUCKER	(408) 595-5515	10/15/2018	10/25/2018
COMMUNITY TREE SERVICE, INC (WATSONVILLE, CA)	10/1/2018	communitytreeservice320@gmail.com	C1901 ROADWAY EXCAVATION,C1940 DITCHES EXCAVATION,C1601 CLEARING & C5100 CONCRETE	(831) 763-2391	10/15/2018	10/25/2018
CONCRETE LANDSCAPE SERVICES (BENICIA, CA)	10/1/2018	clsconcrete@pacbell.net	STRUCTURE,A0780 LANDSCAPE & HORTICULTURAL SERVICES,C9867	(707) 280-5545	10/15/2018	10/25/2018
CONSTRUCTION AREA SIGNS, INCORPORATED (NEWCASTLE, CA)	10/1/2018	elisa@cas-tc.com	C1201 TRAFFIC CONTROL SYSTEM,C1522 RESET,C1200 CONSTRUCTION AREA SIGNS,C5620	(916) 663-9097	10/25/2018	N/A
CONTECH CONCRETE TECHNIQUES, INC (FRESNO, CA)	10/1/2018	contechg@gmail.com	C5100 CONCRETE STRUCTURE,C5105 MINOR CONCRETE STRUCTURE,C7301	(559) 251-8818	10/25/2018	10/25/2018
CRANEWORKS (SAN LEANDRO, CA)	10/1/2018	vijay@craneworks.com	C9907 CONSTRUCTION EQUIPMENT RENTAL,C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY)	(510) 357-4000	10/16/2018	10/25/2018
CRF WESTERN, INC. (TWIN HARTS, CA)	10/1/2018	dan@westernmpc.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(209) 728-1300	10/16/2018	10/25/2018
CROSS CONCEPTS INC (AZUSA, CA)	10/1/2018	crossconceptsllc@gmail.com	C5100 CONCRETE STRUCTURE,C3901 ASPHALT CONCRETE,C3910 PAVING ASPHALT	(626) 768-8940	10/16/2018	10/25/2018
CRUSH MATERIALS CORPORATION (ALISO VIEJO, CA)	10/1/2018	christine@crushmaterials.com	G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR,C0651 CONCRETE &	(949) 887-0795	10/16/2018	10/25/2018
CT CONCRETE CUTTING INC. (MURRIETA, CA)	10/1/2018	ct@ctconcretecutting.com; ctandco@verizon.net	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C1920 STRUCTURE	(951) 698-7745	10/25/2018	N/A
D.T. METAL SERVICES (CHINO HILLS, CA)	10/1/2018	bsari@dtsari.com	D3440 FABRICATED STRUCTURAL METAL PRODUCTS,C0655 STEEL SUPPLIER,D3490 FABRICATED	(909) 628-6537	10/16/2018	10/25/2018
DAWSON MAULDIN CONSTRUCTION, INC. (FOUNTAIN VALLEY, CA)	10/1/2018	sandradawson@dawson-mauldin.com	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C1920 STRUCTURE	(714) 713-4266	10/25/2018	N/A
DBR GENERAL ENGINEERING (VISTA, CA)	10/1/2018	alarios@dbrogeneng.com	C1601 CLEARING & GRUBBING,C8770 CONSTRUCTION MANAGEMENT	(760) 297-5070	10/16/2018	10/25/2018
DD & L TRUCKING (MARIN CITY, CA)	10/1/2018	charlesettas@comcast.net	C9774 TRUCKER,C9602 BOTTOM DUMP TRUCKING,C9771 TRUCK BROKER,C9605 FLAT BED TRUCKING	(415) 332-4977	10/16/2018	10/25/2018
DE ANDA COMPANY (MADERA, CA)	10/1/2018	deanda.co@gmail.com	C1920 STRUCTURE EXCAVATION,C2602 AGGREGATE BASE,C3901 ASPHALT	(559) 284-0824	10/16/2018	10/25/2018
DE LEON'S TRANSPORT INC. (COMPTON, CA)	10/1/2018	deleonstransport@sbcglobal.net	C9774 TRUCKER,F5170 PETROLEUM & PETROLEUM PRODUCTS,C0624 PETROLEUM LUBRICANTS	(310) 632-3671	10/25/2018	10/25/2018
DEBORAH DYSON ELECTRICAL CONTRACTOR (WALNUT, CA)	10/1/2018	debbydyson@comcast.net	G1003 WHOLESALE TRADE AGENTS AND BROKERS,C8903 ELECTRICAL SERVICES FOR RAIL CARS	(909) 632-5567	10/25/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
DEEP FOUNDATION SERVICES INC (LOS GATOS, CA)	10/1/2018	deepfoundationservices1@gmail.com	C1901 ROADWAY EXCAVATION, C1601 CLEARING & GRUBBING, C5000 PRESTRESSING	(408) 656-7668	10/16/2018	10/25/2018
DEHARO RAMIREZ CORPORATION (SAN FRANCISCO, CA)	10/1/2018	marco@dhrconcrete.com	C2800 CONCRETE BASE, C9801 BUILDING CONSTRUCTION, C9802 BUILDING CONSTRUCTION, C5110	(408) 799-9952	10/16/2018	10/25/2018
DELTA ELECTRIC (SANTA CLARITA, CA)	10/1/2018	deltaelectric1@hotmail.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(323) 816-0508	10/16/2018	10/25/2018
DIG:DESIGNITGREEN (VENTURA, CA)	10/1/2018	marty@designitGREEN.com	C8700 CONSULTANT, C8713 CONSULTANT, C8793 Environmental Impact	(858) 754-9101	10/16/2018	10/25/2018
DILLARD ENVIRONMENTAL SERVICES (BYRON, CA)	10/1/2018	patriciad@dillardenv.com	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE	(925) 634-6850	N/A	N/A
DISABLED AMERICAN VETERAN ENT TRUCKING & SWEEP (FRESNO, CA)	10/1/2018	DAVEtrucksweep@gmail.com	C9774 TRUCKER, C9606 WATER TRUCK, F5170 PETROLEUM & PETROLEUM PRODUCTS, C9602	(559) 370-5756	10/16/2018	10/25/2018
DLD STRUCTURAL BUILDERS & FABR (SOUTH PASADENA, CA)	10/1/2018	LDDominguez6@att.net	C5100 CONCRETE STRUCTURE, C5501 STEEL STRUCTURES, G1003 WHOLESALE	(626) 831-4958	10/16/2018	10/25/2018
DM IRONWORKS (BURBANK, CA)	10/1/2018	gmartinez@genisairon.com	C5100 CONCRETE STRUCTURE, C9802 BUILDING CONSTRUCTION	(213) 309-8117	10/16/2018	10/25/2018
DOMINGUEZ & SONS TRUCKING, INC (SAN JOSE, CA)	10/1/2018	genaro@dominguezandsons.com	C1920 STRUCTURE EXCAVATION, C9980 DEMOLITION, C9774 TRUCKER, C9632 HAZARDOUS	(408) 971-3744	10/16/2018	10/25/2018
DOMINGUEZ CONSTRUCTION COMPANY, INC. (IRVINDALE, CA)	10/1/2018	rsi@dominguezconst.com	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL, C9846 ADDITIONS, C9842 MASONRY, C0651 CONCRETE & CEMENT	(626) 962-5000	10/16/2018	10/25/2018
DRAGON MATERIAL TRANSPORT, INC. (FRESNO, CA)	10/1/2018	summer.bradford@dragonmaterial.com	C9774 TRUCKER, F5170 PETROLEUM & PETROLEUM PRODUCTS, C9602 BOTTOM DUMP TRUCKING, C0624	(559) 351-8822	10/16/2018	10/25/2018
DREAMBUILDER CONSTRUCTION CORP (PLACENTIA, CA)	10/1/2018	alex.singh@dreambuildercorp.com	C1201 TRAFFIC CONTROL SYSTEM, C1901 ROADWAY EXCAVATION, C3901 ASPHALT	(714) 646-3697	10/16/2018	10/25/2018
DYNAMIC GENERATOR SERVICE INC (TRACY, CA)	10/1/2018	dm@dynamicgeneratorservice.com	C9858 RESIDENTIAL ELECTRICAL, E4930 COMBINATION UTILITY SERVICES, C8602 SIGNAL &	(510) 415-2125	10/15/2018	10/25/2018
E M F FIRE SOLUTIONS (CHINO, CA)	10/1/2018	cgalvan@emffire.com	D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT, C8901 AIR CONDITIONING/SHEET	(714) 318-7528	10/16/2018	10/25/2018
EAGLE ROCK INDUSTRIES (WALNUT CREEK, CA)	10/1/2018	estimating@eaglerock.us	C5100 CONCRETE STRUCTURE, C1901 ROADWAY EXCAVATION, C2800 CONCRETE	(925) 524-3004	10/16/2018	10/25/2018
EDMONDS ASPHALT MAINTENANCE (SAN LUIS OBISPO, CA)	10/1/2018	edmondsasphalt@yahoo.com	C3901 ASPHALT CONCRETE, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C4201 GROOVE &	(805) 541-6892	10/16/2018	10/25/2018
EIGHTEEN TRUCKING CO. (SAN FRANCISCO, CA)	10/1/2018	eightentrucking@aol.com	C9774 TRUCKER, C9771 TRUCK BROKER, C9632 HAZARDOUS SUBSTANCE REMOVAL	(415) 850-9578	10/16/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
EL CAMINO CONSTRUCTION & ENG (LONG BEACH, CA)	10/1/2018	miguel@elcaminoconeng.com	C5100 CONCRETE STRUCTURE,D3530 CONSTRUCTION & RELATED MACHINERY.C8710	(562) 983-8811	10/16/2018	10/25/2018
ELECTRONIC & TELECOM SYSTEMS INC (LA JOLLA, CA)	10/1/2018	scabaj@etssys.com	C8711 COMPUTER,C8605 MESSAGE SIGNS,C9866 HEATING & AIR CONDITIONING.C8730 SAFETY	(858) 999-5348	10/16/2018	10/25/2018
EMDEB CORP (CHATSWORTH, CA)	10/1/2018	sales@emdeb.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(818) 606-6705	10/16/2018	10/25/2018
EMF FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC. (CHINO, CA)	10/1/2018	cgalvan@emffire.com	D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT,F5060 ELECTRICAL GOODS.C9850	(909) 464-8090	10/16/2018	10/25/2018
E-NOR INNOVATIONS INC. (PARAMOUNT, CA)	10/1/2018	ronnie@enortraffic.com	C1201 TRAFFIC CONTROL SYSTEM,C8700 CONSULTANT,C1200 CONSTRUCTION AREA SIGNS.C8765	(310) 513-6209	N/A	N/A
ERIC'S BACKHOE SERVICE, INC (ACTON, CA)	10/1/2018	serranohe@aol.com	C1601 CLEARING & GRUBBING,C9907 CONSTRUCTION EQUIPMENT RENTAL.C9903	(661) 965-7976	10/16/2018	10/25/2018
ERNEST B. DEE (SACRAMENTO, CA)	10/1/2018	ernestdee6@gmail.com	C5100 CONCRETE STRUCTURE,C1920 STRUCTURE EXCAVATION.C9801 BUILDING	(916) 271-0410	10/16/2018	10/25/2018
EVANS & DE SHAZO INC (SEBASTOPOL, CA)	10/1/2018	sally@evans-deshazo.com	C8700 CONSULTANT,C8713 CONSULTANT,C8821 Economic Analysis.C8101 SURVEY OR	(707) 812-7400	10/16/2018	10/25/2018
EW CONSULTING, INC. (ALTADENA, CA)	10/1/2018	elizajane@ewconsultinginc.net	C8792 Environmental - Biological Studies,C8793 Environmental - Environmental Impact	(626) 689-9992	10/16/2018	10/25/2018
FANFA, INC. (SAN LORENZO, CA)	10/1/2018	dgriffin@fanfainc.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION.C5501 STEEL	(510) 278-8410	10/16/2018	10/25/2018
FASONE CONSTRUCTION, INC. (SANTA FE SPRINGS, CA)	10/1/2018	jeanette@fasonegbc.com	C5100 CONCRETE STRUCTURE,C2800 CONCRETE BASE.D3530 CONSTRUCTION &	(562) 756-3349	10/16/2018	10/25/2018
FCS STRIPING, SEALING AND PAVING, INC. (LIVERMORE, CA)	10/1/2018	inesseoane@fcs-ssp.com	C3901 ASPHALT CONCRETE,C3910 PAVING ASPHALT (ASPHALT CONCRETE).C1531 PLANE ASPHALT	(925) 373-6205	10/15/2018	10/25/2018
FERGUSON SAFETY PRODUCTS (SANTA CRUZ, CA)	10/1/2018	lonna@fergusonsafety.com	F5710 FURNITURE & HOMEFURNISHINGS STORES,C0698 BUILDING MATERIAL	(800) 515-0223	10/16/2018	10/25/2018
FFKM ENGINEERING CONSTRUCTION, INC. (VALENCIA, CA)	10/1/2018	frew.kotisso@ffkmengineering.com	C1201 TRAFFIC CONTROL SYSTEM,C5100 CONCRETE STRUCTURE.C1901 ROADWAY	(626) 345-4225	10/16/2018	10/25/2018
FINE GRADE EQUIPMENT, INC. (PALMDALE, CA)	10/1/2018	john@finegradeinc.com	C1901 ROADWAY EXCAVATION,C1910 GRADING.C3910 PAVING ASPHALT	(661) 949-8788	N/A	N/A
FIRST FUEL, INC. (NEWPORT BEACH, CA)	10/1/2018	jkaufman@firstfuel.net	F5170 PETROLEUM & PETROLEUM PRODUCTS,C0624 PETROLEUM.I7380 MISC BUSINESS	(949) 861-0284	10/16/2018	10/25/2018
FLASH TRAFFIC, INC. (LAKE HUGHES, CA)	10/1/2018	flashwbe@outlook.com	C1201 TRAFFIC CONTROL SYSTEM,C1200 CONSTRUCTION AREA SIGNS.C9907 CONSTRUCTION	(661) 262-6003	10/16/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
FMF PANDION (ENCINITAS, CA)	10/1/2018	tommy.wells@fmfpandion.com	C8713 CONSULTANT,C8793 Environmental - Environmental Impact Assessment,C8852 SWPPP	(760) 212-9120	10/16/2018	10/25/2018
FORCE TRAFFIC CONTROL, INC. (EXETER, CA)	10/1/2018	forcetraffic.vern@earthlink.net	C1201 TRAFFIC CONTROL SYSTEM,C1200 CONSTRUCTION AREA SIGNS	(559) 594-1062	10/16/2018	10/25/2018
FOSCO ELECTRIC (SAN FERNANDO, CA)	10/1/2018	aramirez@FOSCOelectric.com	E4910 ELECTRIC SERVICES,C9810 SMALL STRUCTURES,C9846 ADDITIONS,C9802 BUILDING	(818) 322-6116	10/16/2018	10/25/2018
FRANCIES ELECTRIC, INC. (BAKERSFIELD, CA)	10/1/2018	francieselectric@yahoo.com	C9858 RESIDENTIAL ELECTRICAL,E4910 ELECTRIC SERVICES,E4930 COMBINATION	(661) 809-4175	10/16/2018	10/25/2018
FRANK MEDINA GENERAL ENG (OROVILLE, CA)	10/1/2018	toni.medina@att.net	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C5501 STEEL	(530) 743-0744	10/15/2018	N/A
G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	10/1/2018	r.ferguson@gfconcretecutting.com	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C1920 STRUCTURE	(714) 813-9161	10/18/2018	10/25/2018
G F GARCIA AND SONS, INC (MORRO BAY, CA)	10/1/2018	office@gfgsi.com	E4930 COMBINATION UTILITY SERVICES,C1901 ROADWAY EXCAVATION,C3901 ASPHALT	(805) 995-3548	10/18/2018	10/25/2018
G SOSA CONSTRUCTION, INC (SANTA MARIA, CA)	10/1/2018	gsosainc@aol.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C5501 STEEL	(805) 934-3606	10/18/2018	10/25/2018
GECKO GOLF CONSTRUCTION, INC. (SAN RAMON, CA)	10/1/2018	GeckoGConstruction@gmail.com	C2000 HIGHWAY PLANTING,C2030 EROSION CONTROL,C9867 LANDSCAPING CONTRACTOR,C2065	(925) 382-2100	10/18/2018	10/25/2018
GENERAL ENGINEERING CONSTRUCTION CO. (DANVILLE, CA)	10/1/2018	kelly.generalengineering@yahoo.com	C1940 DITCHES EXCAVATION,E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL,C7301 CONCRETE	(925) 334-2738	10/18/2018	10/25/2018
GENERAL SUPPLY COMPANY (OAKLAND, CA)	10/1/2018	generalsupply@sbcglobal.net	C0659 PAINT SUPPLIER,F5230 PAINT,F5088 TRANSPORTATION EQUIPMENT & SUPPLIES,C0698	(510) 632-5229	10/18/2018	10/25/2018
GERONIMO CONCRETE, INC. (LOS ANGELES, CA)	10/1/2018	geronimo_concrete@sbcglobal.net	C1910 GRADING,C5000 PRESTRESSING CONCRETE CAST-IN-PLACE,C1575 REMOVE BRIDGE	(323) 225-2016	10/18/2018	10/25/2018
GLOBAL ELECTRIC (FULLERTON, CA)	10/1/2018	william@globalelectric.us; dmartin@globalelectric.us	F5060 ELECTRICAL GOODS,I7382 SECURITY SYSTEMS SERVICES,C8903 ELECTRICAL SERVICES FOR RAIL	(714) 726-9500	10/18/2018	10/25/2018
GLOBAL ROAD SEALING, INC (GARDEN GROVE, CA)	10/1/2018	grs@globalroadsealing.com	C1201 TRAFFIC CONTROL SYSTEM,C9858 RESIDENTIAL ELECTRICAL,C1901 ROADWAY	(714) 893-0845	10/18/2018	10/25/2018
GM RENOVATIONS, INC (SAN DIEGO, CA)	10/1/2018	greg@gmrenovationco.com	C9801 BUILDING CONSTRUCTION,C9810 SMALL STRUCTURES,C9846	(619) 838-5598	10/18/2018	10/25/2018
GOLDEN BAY FENCE PLUS IRON WORKS, INC. (STOCKTON, CA)	10/1/2018	pchavez@goldenbayfence.com; ctaiviti@goldenbayfence.com	D3490 FABRICATED METAL PRODUCTS,C0680 FENCING SUPPLIER,C8000 FENCING	(209) 944-9754	10/25/2018	10/25/2018
GONZALES, SUAREZ & ASSOCIATES, INC. (UPLAND, CA)	10/1/2018	dgonzales@gsaeng.com	C5100 CONCRETE STRUCTURE,C8720 CIVIL ENGINEERING,C8770	(909) 996-6844	10/18/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
GREEN CLEAN WATER & WASTE SERVICES, INC. (LADERA RANCH, CA)	10/1/2018	frankie@gcwinc.com; tina@gcwinc.com	C7405 DRAINAGE PUMPING EQUIPMENT,E4954 HAZARDOUS WASTE COLLECTION AND	(619) 562-2202	10/18/2018	10/25/2018
GREEN TECH ELECTRIC SOLUTIONS (SARATOGA, CA)	10/1/2018	manuel@greentechelectricinc.com	C9858 RESIDENTIAL ELECTRICAL	(408) 593-1435	10/18/2018	10/25/2018
GSJ UTILITY SUPPLY & SERVICE (SANTA FE SPRINGS, CA)	10/1/2018	sandy@gsj-utility.com	D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT,C0686 ELECTRICAL & SIGNALS	(562) 404-1435	10/25/2018	10/25/2018
H & H ENGINEERING AND CONSTRUCTION MANAGEMENT (RAMONA, CA)	10/1/2018	handhcms@yahoo.com	C8720 CIVIL ENGINEERING,C8773 Construction Management - Highway,C8710	(760) 789-5245	10/18/2018	10/25/2018
HABITAT WEST, INC. (ESCONDIDO, CA)	10/1/2018	habitatgal@habitatwest.com; ghurst@habitatwest.com	C1601 CLEARING & GRUBBING,C1701 DEVELOP WATER SUPPLY,C8700 CONSULTANT,C8701	(760) 735-9378	10/18/2018	10/25/2018
HEIR & SON CONSTRUCTION, INC (YUBA CITY, CA)	10/1/2018	Heirandson@comcast.net	C1901 ROADWAY EXCAVATION,C2201 FINISHING ROADWAY,C4201 GROOVE & GRIND	(530) 415-4777	10/18/2018	10/25/2018
HERCA TELECOMM SERVICES, INC. (PERRIS, CA)	10/1/2018	hector.castellon@hercatelecomm.com	C0686 ELECTRICAL & SIGNALS SUPPLIER,C8777 Construction Management - Power and	(951) 940-5941	10/18/2018	10/25/2018
HERCON COMPANY, INC. (RANCHO SANTA MARGARI, CA)	10/1/2018	ahernandez@herconcompany.com	C1920 STRUCTURE EXCAVATION,C1701 DEVELOP WATER SUPPLY,C9859 Commercial	(562) 254-5897	10/25/2018	10/25/2018
HI-VOLTAGE SPLICING CO., INC. (DANVILLE, CA)	10/1/2018	kelly@hi-voltagesplicing.com	C0686 ELECTRICAL & SIGNALS SUPPLIER	(925) 838-7979	10/18/2018	10/25/2018
HUNSAKER SAFETY & SIGN, INC. (FRESNO, CA)	10/1/2018	estimating@hunsakersafety.com	C1201 TRAFFIC CONTROL SYSTEM,C1200 CONSTRUCTION AREA SIGNS	(559) 255-7446	10/18/2018	10/25/2018
IMPERIAL VALLEY STEEL COMPANY, INC. (LA JOLLA, CA)	10/1/2018	efren@ImperialValleySteel.com	C0655 STEEL SUPPLIER	(858) 997-9189	10/18/2018	10/25/2018
INDIAN ENERGY LLC (ANAHEIM, CA)	10/1/2018	acadreau@IndianEnergyLLC.com	C8700 CONSULTANT,G1003 WHOLESALE TRADE AGENTS AND BROKERS,NON ENGINEERING	(714) 686-9792	10/18/2018	10/25/2018
INTERIOR DEMOLITION INC (MONTROSE, CA)	10/1/2018	maria@interiordemolition.net	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C1910	(818) 249-4932	10/18/2018	10/25/2018
INTERWEST PACIFIC, LTD. (SOLANA BEACH, CA)	10/1/2018	jack@interwestpacific.com; sales@interwestpacific.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C5501 STEEL	(858) 259-2062	10/18/2018	10/25/2018
J & M LAND RESTORATION, INC. (BAKERSFIELD, CA)	Added 10/5/2018	pjuette@jmlandrestoration.com	C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION	(661) 872-7039	10/19/2018	10/25/2018
J & M LEASING & TRUCKING (RICHMOND, CA)	10/1/2018	jmlensing.turner@gmail.com	C9774 TRUCKER,C9670 TRUCK RENTAL,C9633 HAZARDOUS WASTE TRUCKING,F4780 MISC	(510) 215-8024	10/19/2018	10/25/2018
J FRANCIS COMPANY (RIVERSIDE, CA)	10/1/2018	diana@jfranciscompany.com; jhanna83@yahoo.com	C5105 MINOR CONCRETE STRUCTURE,C5110 CONCRETE SURFACE FINISH,C5401	(951) 776-9100	10/19/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
J. C. PALOMAR CONSTRUCTION, INC. (SANTA ANA, CA)	10/1/2018	chris@JCPalomar.com	C8713 CONSULTANT,A0710 SOIL PREPARATION SERVICES,B1380 OIL & GAS FIELD	(714) 920-0205	10/19/2018	10/25/2018
J. CARDENAS INC (VICTORVILLE, CA)	10/1/2018	jcardenasinc@gmail.com; info@jcardenasinc.com	C1901 ROADWAY EXCAVATION,C1910 GRADING,C2700 CEMENT TREATED	(760) 243-6384	10/19/2018	10/25/2018
J. MORAGA CONSTRUCTION, INC (MERCED, CA)	10/1/2018	jmoraga@flash.net	C5100 CONCRETE STRUCTURE,C8700 CONSULTANT,C8770	(209) 388-9200	10/19/2018	10/25/2018
J.J.R. CONSTRUCTION (SAN MATEO, CA)	10/1/2018	JJRCONSTRUCTION@AOL.COM	C7301 CONCRETE CURB & SIDEWALK - MISC	(650) 343-6109	10/19/2018	10/25/2018
JAHN ENGINEERING, INC (WOODLAND, CA)	10/1/2018	alice@jahnengineeringinc.com	C8720 CIVIL ENGINEERING,C8852 SWPPP Planning	(916) 599-2379	10/19/2018	10/25/2018
JARELL HARRIS STRIPING SERVICES (SAN CARLOS, CA)	10/1/2018	jharrisstripingservices@hotmail.com	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING,C8406 PAINTED TRAFFIC STRIPING &	(650) 832-1171	10/19/2018	10/25/2018
JF ENGINEERING (POMONA, CA)	10/1/2018	jflores@jfengineering.com	C5100 CONCRETE STRUCTURE,C8770 CONSTRUCTION MANAGEMENT,C8705	(909) 721-7698	10/19/2018	10/25/2018
JNA BUILDERS, INC. (LA CRESCENTA, CA)	10/1/2018	jnantonio@jnabuilders.com	C5100 CONCRETE STRUCTURE,C5501 STEEL STRUCTURES,D3530	(888) 315-1283	10/19/2018	10/25/2018
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION (TULARE, CA)	10/1/2018	jpsconsteng@gmail.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C1910	(559) 688-4206	10/19/2018	10/25/2018
JUNGLE NURSERY, INC., THE (LOS ANGELES, CA)	10/1/2018	carlos@thejungle.biz	A0780 LANDSCAPE & HORTICULTURAL SERVICES,C2030 EROSION CONTROL,C0620	(310) 235-2875	10/19/2018	10/25/2018
K & G CONCRETE INC (ROSEVILLE, CA)	10/1/2018	keaven@kandgconcrete.com	C5100 CONCRETE STRUCTURE,C2800 CONCRETE BASE,C3000 Concrete Pumping	(510) 427-4889	10/19/2018	10/25/2018
K & K CONSTRUCTION SUPPLY, INC (RANCHO CORDOVA, CA)	10/1/2018	tracy@kkconstructionsupply.com	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS,C0621 LANDSCAPING MATERIAL	(916) 804-4631	10/19/2018	10/25/2018
K R C SAFETY CO. INC. (VISALIA, CA)	10/1/2018	garyc@krksafety.com	C1201 TRAFFIC CONTROL SYSTEM,C5100 CONCRETE STRUCTURE,C1522 RESET,C1200	(559) 732-0393	10/19/2018	10/25/2018
KEISH ENVIRONMENTAL (SAN JOSE, CA)	10/1/2018	rachael@keish-environmental.com	C8773 Construction Management - Highway,C8710 ENGINEERING,C8713	(408) 359-7248	10/19/2018	10/25/2018
KELLIE AVILA CONSTRUCTION SERVICES, INC (ATASCADERO, CA)	10/1/2018	kellie@associatedtrafficsafety.com	C1201 TRAFFIC CONTROL SYSTEM,C8700 CONSULTANT,C1522 RESET,C1200 CONSTRUCTION AREA	(805) 610-9965	10/19/2018	10/25/2018
KERN COUNTY CUSTOM CONCRETE (BAKERSFIELD, CA)	10/1/2018	JerryKCCC@yahoo.com	C5100 CONCRETE STRUCTURE,C2800 CONCRETE BASE,C5501 STEEL	(661) 865-7465	10/19/2018	10/25/2018
KIONA LANDSCAPING (EUREKA, CA)	10/1/2018	egruetzmacherjr@gmail.com	C2030 EROSION CONTROL,C9867 LANDSCAPING CONTRACTOR,C2065 IRRIGATION SYSTEM,C8000	(707) 616-4340	10/19/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
KNIGHT ELECTRIC (SPRING VALLEY, CA)	10/1/2018	bkeithwalton@aol.com	C9858 RESIDENTIAL ELECTRICAL, C9859 Commercial Electrical	(619) 742-6944	10/19/2018	10/25/2018
KNS INDUSTRIAL SUPPLY (FULLERTON, CA)	10/1/2018	karen@KNSIndustrialSupply.com	F5060 ELECTRICAL GOODS, G1003 WHOLESALE TRADE AGENTS AND BROKERS, C1000 WHOLESALE	(714) 449-3318	10/19/2018	10/25/2018
KPA CONSTRUCTORS, INC. (PASADENA, CA)	10/1/2018	info@KPAconstructors.com	C5100 CONCRETE STRUCTURE, C8720 CIVIL ENGINEERING, D3530	(626) 658-8165	10/19/2018	10/25/2018
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION (LAKE FOREST, CA)	10/1/2018	kathy.tweidt@northstarer.com	C1601 CLEARING & GRUBBING, C8713 CONSULTANT, A0710 SOIL	(949) 580-2800	10/19/2018	10/25/2018
KWAN WO IRONWORKS INC. (HAYWARD, CA)	10/1/2018	fayc@kwanwo.com	C5501 STEEL STRUCTURES, C9801 BUILDING CONSTRUCTION, C5570 STEEL CRIB WALL, C8710	(510) 487-9628	10/19/2018	10/25/2018
LA FIRMA INC. (NIPOMO, CA)	10/1/2018	vb@lafirmainc.com	C8700 CONSULTANT, C2030 EROSION CONTROL, C8852 SWPPP Planning, C2021	(805) 748-8576	10/22/2018	10/25/2018
LAGO VISTA CONSTRUCTION, INC. (AZUSA, CA)	10/1/2018	tavo@LagoVistaInc.com	C5100 CONCRETE STRUCTURE, D3640 ELECTRIC LIGHTING & WIRING	(310) 968-2301	10/22/2018	10/25/2018
LAM TRUCKING (UNION CITY, CA)	10/1/2018	tanlamvn@yahoo.com	C9774 TRUCKER	(510) 717-7799	10/22/2018	10/25/2018
LAROC ENVIRONMENTAL (VISTA, CA)	10/1/2018	rosanna@larocenvironmental.com	C8700 CONSULTANT, C8794 Environmental - Water Quality, NON ENGINEERING	(760) 533-1875	10/22/2018	10/25/2018
LEINAIA'S TRANSPORTATION (CARLSBAD, CA)	10/1/2018	leinaiastrucking@sbcglobal.net	C9774 TRUCKER, C9606 WATER TRUCK, C9602 BOTTOM DUMP TRUCKING, C9771 TRUCK	(661) 618-2752	10/22/2018	10/25/2018
LENHARDT ENGINEERING, INC. (SAN LUIS OBISPO, CA)	10/1/2018	cheryl@lenhardtengineering.com	C8720 CIVIL ENGINEERING, C8770 CONSTRUCTION MANAGEMENT, C8801 Construction	(805) 440-7593	N/A	N/A
LEON BROTHERS TRUCKING (HAYWARD, CA)	10/1/2018	Leonbrotherstrucking1967@yahoo.com	C9774 TRUCKER	(510) 460-9389	10/22/2018	10/25/2018
LG & M ELECTRIC, INC. (MONROVIA, CA)	10/1/2018	LEO@LGMelectric.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(323) 371-6124	10/22/2018	10/25/2018
LINDCO, INC (SALINAS, CA)	10/1/2018	linda@redshift.com	C1601 CLEARING & GRUBBING, C1970 EMBANKMENT CONSTRUCTION, C8776 Construction	(831) 595-8033	10/22/2018	10/25/2018
LMS TRANSPORT (JURUPA VALLEY, CA)	10/1/2018	afs@lms-transport.com; orders@lms-transport.com	C9774 TRUCKER, C0624 PETROLEUM, C9670 TRUCK RENTAL, C9604 SUPER 10 DUMP	(951) 616-3828	10/22/2018	10/25/2018
LOS ANGELES SIGNAL CONSTRUCTION (SAN DIMAS, CA)	10/1/2018	info@lasignal.com	C0686 ELECTRICAL & SIGNALS SUPPLIER	(909) 599-2201	10/22/2018	N/A
LOWERS WELDING & FABRICATION, INC. (SANTA FE SPRINGS, CA)	10/1/2018	ddavis@lowerswelding.com	C5100 CONCRETE STRUCTURE, C5501 STEEL STRUCTURES, C8907	(562) 824-3365	10/22/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
LUCAS BUILDERS, INC. (LA HABRA, CA)	10/1/2018	sam@lucascompany.com	C5100 CONCRETE STRUCTURE, C5501 STEEL STRUCTURES, C9801 BUILDING	(310) 853-0690	10/22/2018	10/25/2018
LYNN C KRONZEK & ASSOCIATES (BURBANK, CA)	10/1/2018	Lckronzek@sbcglobal.net	C8700 CONSULTANT, C8701 BUSINESS ADMINISTRATION, C8101 SURVEY OR HISTORICAL	(818) 768-7688	N/A	N/A
M & S ENVIRONMENTAL LANDSCAPES, INC (REDDING, CA)	10/1/2018	shelley@mandsensviro.com; michael@mandsensviro.com	C2000 HIGHWAY PLANTING, C2030 EROSION CONTROL, C0620 LANDSCAPING & NURSERY	(530) 941-1631	10/22/2018	10/25/2018
M CONSTRUCTION & DESIGN, INC. (FREMONT, CA)	10/1/2018	jessica@mconstructionanddesign.com	C9801 BUILDING CONSTRUCTION, C9903 CONSTRUCTION CLEAN UP, C8903	(510) 651-6981	10/22/2018	10/25/2018
M J AVILA COMPANY, INC. (FRESNO, CA)	10/1/2018	projects@mjavila.com; maryjoa@mjavila.com	E4910 ELECTRIC SERVICES, E4930 COMBINATION UTILITY SERVICES, C5501 STEEL	(559) 276-1258	10/22/2018	10/25/2018
M. HERNANDEZ CONSTRUCTION INC (SAN FRANCISCO, CA)	10/1/2018	mariano@hernandez-engineering.com	C1201 TRAFFIC CONTROL SYSTEM, C9802 BUILDING CONSTRUCTION	(415) 609-5661	10/22/2018	10/25/2018
MACHADO & SONS CONSTRUCTION, INC (TURLOCK, CA)	10/1/2018	mike@machadoandsons.com	C5100 CONCRETE STRUCTURE, C1901 ROADWAY EXCAVATION, C1910	(209) 632-5260	10/22/2018	10/25/2018
MAD STEEL INC. (SAN DIMAS, CA)	10/1/2018	madsteelinc@aol.com	C9829 RETAINER WALLS, C5201 REINFORCING STEEL, C5180 SOUND WALL (MASONRY BLOCK -	(909) 592-3443	10/22/2018	10/25/2018
MANERI TRAFFIC CONTROL (TEMECULA, CA)	10/1/2018	oavila@manerittrafficcontrol.com	C1201 TRAFFIC CONTROL SYSTEM, C1200 CONSTRUCTION AREA SIGNS, C9907 CONSTRUCTION	(951) 695-5104	N/A	N/A
MANUFACTURER'S WAREHOUSE (CLOVIS, CA)	10/1/2018	mw@wrl191s.com	C0624 PETROLEUM, F5080 MACHINERY, F5088 TRANSPORTATION EQUIPMENT &	(559) 435-4321	10/22/2018	10/25/2018
MARIN BRAVO ELECTRIC, INC. (SANTA ANA, CA)	10/1/2018	pMarin@MarinBravo.com; abravo@marinbravo.com	C9858 RESIDENTIAL ELECTRICAL	(714) 245-2450	10/22/2018	10/25/2018
MATTOS EQUIPMENT TRANSPORT, LLC (TRACY, CA)	10/1/2018	r.mattos@sbcglobal.net	C9774 TRUCKER, C9602 BOTTOM DUMP TRUCKING, I7350 MISC EQUIPMENT RENTAL &	(209) 835-6609	10/22/2018	10/25/2018
MAX OUT INC. (BALDWIN PARK, CA)	10/1/2018	REdison@maxoutinc.biz	C5100 CONCRETE STRUCTURE, C9802 BUILDING CONSTRUCTION, C9842 MASONRY	(626) 361-1687	10/22/2018	10/25/2018
MAXIMUM ELECTRIC (GALT, CA)	10/1/2018	soniasauseda@att.net	E4910 ELECTRIC SERVICES	(510) 863-2077	10/22/2018	10/25/2018
MAXIMUM METAL WORKS LLC (LOS ANGELES, CA)	10/1/2018	maximumironworks@yahoo.com	C5100 CONCRETE STRUCTURE, C2800 CONCRETE BASE, C5501 STEEL STRUCTURES	(323) 426-1493	10/22/2018	10/25/2018
MC CULLOUGH CONSTRUCTION INC (ARCATA, CA)	10/1/2018	rachellehicks@mcculloughconstructioninc.com	C1201 TRAFFIC CONTROL SYSTEM, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE	(707) 825-1014	10/22/2018	10/25/2018
MEGAVOLT ELECTRICAL SERVICES (GRANADA HILLS, CA)	10/1/2018	xuhua01@yahoo.com	C9858 RESIDENTIAL ELECTRICAL	(818) 635-1454	10/22/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
MEROE ENGINEERING (PALM SPRINGS, CA)	10/1/2018	meroecorp@gmail.com	C8700 CONSULTANT, C8773 Construction Management - Highway, C8710	(415) 236-3769	10/22/2018	10/25/2018
METCO (SAN RAFAEL, CA)	10/1/2018	c.martinez@metco-usa.com	C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL ELECTRICAL, E4910 ELECTRIC	(415) 606-6465	10/22/2018	10/25/2018
MEX ELECTRIC (RIVERSIDE, CA)	10/1/2018	estimating@mbemex.com	C1201 TRAFFIC CONTROL SYSTEM, E4910 ELECTRIC SERVICES, C8602 SIGNAL &	(951) 427-2838	10/22/2018	10/25/2018
MJK CONSTRUCTION, INC. (CHINO, CA)	10/1/2018	plawrence@mjkconstruction.com	C9801 BUILDING CONSTRUCTION, C0651 CONCRETE & CEMENT SUPPLIER	(800) 698-1645	10/22/2018	10/25/2018
MORALES CONTRACTING SERVICES (BALDWIN PARK, CA)	10/1/2018	mcs@moralescontracting.com	C5100 CONCRETE STRUCTURE, C9801 BUILDING CONSTRUCTION	(626) 856-3646	10/22/2018	10/25/2018
MR. REINFORCING INCORPORATED (LOS ANGELES, CA)	10/1/2018	rick@mrreinforcing.com	C5100 CONCRETE STRUCTURE, C5501 STEEL STRUCTURES	(323) 528-8874	10/22/2018	10/25/2018
MRB CALIFORNIA ENTERPRISES, INC. (CAMPBELL, CA)	10/1/2018	mrbcalifornia@yahoo.com	C9606 WATER TRUCK, C9609 STREET SWEEPING TRUCK	(408) 401-7002	10/22/2018	10/25/2018
MV CONSTRUCTION, INC. (ATWATER, CA)	10/1/2018	valdez05@gmail.com	C1901 ROADWAY EXCAVATION, C1910 GRADING, C2602 AGGREGATE	(209) 756-5936	10/22/2018	10/25/2018
N B G CONSTRUCTION SERVICES (RANCHO SAN MARGARITA, CA)	10/1/2018	anichols@nbgcs.com	C8776 Construction Management - Other Heavy and Civil Construction, C8730 SAFETY	(949) 283-5757	10/22/2018	10/25/2018
NET ELECTRIC, INC. (RICHMOND, CA)	10/1/2018	info@netelectric.biz	E4910 ELECTRIC SERVICES, I7620 ELECTRICAL REPAIR SHOPS, C8903 ELECTRICAL SERVICES FOR RAIL	(866) 334-2400	10/23/2018	10/25/2018
NIELSON CONSTRUCTION (NAPA, CA)	10/1/2018	dnielson@nielsoninc.com	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE	(707) 253-8774	10/23/2018	10/25/2018
NITTA EROSION CONTROL (LOOMIS, CA)	10/1/2018	nittaec@gmail.com	C2030 EROSION CONTROL, C2021 HYDROSEEDING, C8001 TEMPORARY FENCING, C2066 TEMPORARY	(916) 652-7459	10/23/2018	10/25/2018
NORCAL GENERAL CONSTRUCTION CORP (SAN JOSE, CA)	10/1/2018	info@norcalcorp.com	C9858 RESIDENTIAL ELECTRICAL, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C9810 SMALL	(408) 886-0335	10/23/2018	10/25/2018
NORTH GROVE ENGINEERING (OCEANSIDE, CA)	10/1/2018	jeffs@northgrove-engineering.com	C8720 CIVIL ENGINEERING, C8722 ENVIRONMENTAL ENGINEER, C8715 CONSULTANT, C8852 SWPPP	(910) 381-0311	10/23/2018	10/25/2018
NORTHERN TRUCK & EQUIPMENT (HAYWARD, CA)	10/1/2018	bebesnte@sbcglobal.net	I8990 SERVICES, C9774 TRUCKER, C9602 BOTTOM DUMP TRUCKING, C9605 FLAT BED	(510) 889-7828	10/23/2018	10/25/2018
NOVOA ELECTRIC INC. (SAN DIMAS, CA)	10/1/2018	carlos@novoelectricinc.com	E4910 ELECTRIC SERVICES, I8734 LABORATORY TESTING AND ANALYSIS, D3990 MISC	(310) 220-9380	10/23/2018	10/25/2018
NWB ENVIRONMENTAL SERVICES, LLC (SAN DIEGO, CA)	10/1/2018	mtaylor@NWBenvironmental.com	C8713 CONSULTANT, C8101 SURVEY OR HISTORICAL MONUMENT ENVIRONMENTAL	(619) 546-5193	10/23/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
OLIVER ENGINEERING CONSTRUCTION (WILLITS, CA)	10/1/2018	oliverconst.engi@gmail.com	C1901 ROADWAY EXCAVATION, C1940 DITCHES EXCAVATION, C1601 CLEARING &	(707) 456-9665	10/23/2018	10/25/2018
ONE TIME UTILITY SALES, INC (SANTA ANA, CA)	10/1/2018	brian@onetimeutility.com	C0686 ELECTRICAL & SIGNALS SUPPLIER, C0670 PIPE SUPPLIER	(714) 953-5700	10/23/2018	10/25/2018
OPTIMA ENERGY, INC. (GARDENA, CA)	10/1/2018	young@opnrg.com	C9858 RESIDENTIAL ELECTRICAL, C9859 Commercial Electrical	(323) 715-8325	10/23/2018	10/25/2018
OST TRUCKS AND CRANES, INC. (VENTURA, CA)	10/1/2018	ostcranes@aol.com	C9774 TRUCKER, E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL, C9907 CONSTRUCTION	(805) 643-9963	10/23/2018	10/25/2018
P & K TRUCKING COMPANY (SAN FRANCISCO, CA)	10/1/2018	kraykinnard@yahoo.com	C9771 TRUCK BROKER, E4730 FREIGHT TRANSPORTATION ARRANGEMENT	(415) 567-9034	10/23/2018	10/25/2018
PACIFIC ELECTRIC CONTRACTING, INC. (SAN JOSE, CA)	10/1/2018	bids@pacific-electric.net	C9858 RESIDENTIAL ELECTRICAL, C8602 SIGNAL & LIGHTING, E4890	(408) 293-8102	10/23/2018	10/25/2018
PAINTER PRESERVATION PLANNING (SONOMA, CA)	10/1/2018	d.painter15@comcast.net	C8700 CONSULTANT, C8713 CONSULTANT, C8101 SURVEY OR HISTORICAL MONUMENT, NON	(707) 763-6500	10/23/2018	10/25/2018
PARI & GERSHON INCORPORATED (SAN JOSE, CA)	10/1/2018	rjonas@pgiinc.net	C8773 Construction Management - Highway, C8713 CONSULTANT, C8770	4089667184	10/23/2018	10/25/2018
PAVEMENT MANAGEMENT SOLUTIONS (MURRIETA, CA)	10/1/2018	Tsilva@pavementsolutionsinc.com	C8700 CONSULTANT, I7374 Intelligent Transportation Systems (ITS), C8612 PAVEMENT	(209) 327-4988	10/23/2018	10/25/2018
PAVE-RITE CONSTRUCTION, INC. (NIPOMO, CA)	10/1/2018	fidaniel@charter.net	C1910 GRADING, C3901 ASPHALT CONCRETE, C3930 PAVEMENT REINFORCING FABRIC	(805) 929-6854	10/23/2018	10/25/2018
PC&N CONSTRUCTION, INC (BYRON, CA)	10/1/2018	cplum@pcnconstructioninc.com	C8320 METAL BEAM GUARD RAILING, C8391 METAL BEAM BARRIER, C0683 GUARD RAILINGS &	(925) 634-4567	10/23/2018	10/25/2018
PHASE 3 COMMUNICATIONS (SAN JOSE, CA)	10/1/2018	ryusi@p3com.net	C9859 Commercial Electrical, C9857 Low Voltage Electrical Systems, F4890 COMMUNICATIONS	(408) 946-9011	10/23/2018	10/25/2018
PK CONSTRUCTION (ALTADENA, CA)	10/1/2018	zkkingpk81@gmail.com	C5100 CONCRETE STRUCTURE, C2800 CONCRETE BASE, C5105 MINOR CONCRETE	(626) 773-6963	10/23/2018	10/25/2018
PNF CONSTRUCTION, INC. (MARYSVILLE, CA)	10/1/2018	irbconstructioninc@gmail.com	C1201 TRAFFIC CONTROL SYSTEM, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE	(916) 823-3360	10/23/2018	10/25/2018
POWER4WARD (INDIO, CA)	10/1/2018	AntonioA@power4ward.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(228) 383-2031	10/23/2018	10/25/2018
POWER-TECH ENGINEERS, INC. (WALNUT, CA)	10/1/2018	virojas@ptei.net; maria.hernandez@ptei.net	C8710 ENGINEERING, C8740 ELECTRICAL ENGINEERS, C8903 ELECTRICAL SERVICES FOR RAIL	(909) 595-5314	10/23/2018	10/25/2018
PRE-CON PRODUCTS (SIMI VALLEY, CA)	10/1/2018	danz@pre-conproducts.com; dZARRAONANDIA@pre-conproducts.com	C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C0651 CONCRETE & CEMENT SUPPLIER, D3240	(805) 527-0841	10/23/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
PREMIERE ENVIRONMENTAL CONSULTANTS, INC. (MURRIETA, CA)	10/1/2018	monica@premiereenvironmental.com	C8700 CONSULTANT, C8713 CONSULTANT, C8851 Lead Compliance, NON	(951) 440-0653	10/23/2018	10/25/2018
PRICE STAGE LINE LLC (FRESNO, CA)	10/1/2018	PRICESTAGELINE@GMAIL.COM	C9774 TRUCKER, C9602 BOTTOM DUMP TRUCKING, C9603 TRANSFER DUMP TRUCK, C9605 FLAT BED	(831) 770-1156	10/23/2018	N/A
PRO SECURITY, INC. (LOS ANGELES, CA)	10/1/2018	prosinc@aol.com	I7382 SECURITY SYSTEMS SERVICES	(310) 670-6240	10/23/2018	10/25/2018
PROFESSIONAL CONCRETE SAWING INC. (MERCED, CA)	10/1/2018	davidscott@gvni.com	C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE	(510) 537-3781	10/23/2018	10/25/2018
PROTEUS CONSULTING (SAN DIEGO, CA)	10/1/2018	soma@consult-proteus.com	C8720 CIVIL ENGINEERING, C8702 MANAGEMENT INFORMATION SYSTEMS, C8765 DRAFTING, C8730	(858) 353-2805	10/23/2018	10/25/2018
PTM GENERAL ENGINEERING SERVICES, INC (RIVERSIDE, CA)	10/1/2018	ELIZABETH@PTM-ENG.COM	C9867 LANDSCAPING CONTRACTOR	(951) 710-1000	10/23/2018	10/25/2018
PVF SALES (SANTA FE SPRINGS, CA)	10/1/2018	andrick@pvfsales.com	C7000 PLASTIC PIPE, C0670 PIPE SUPPLIER	(562) 623-9999	10/23/2018	10/25/2018
QUALITY HYDROSEEDING & RESTORATION (RAMONA, CA)	10/1/2018	poundstone@live.com	C2030 EROSION CONTROL, C0620 LANDSCAPING & NURSERY SUPPLIER, C2066 TEMPORARY	(760) 789-8040	10/23/2018	10/25/2018
QUANTUM CONSTRUCTION COMPANY (FRESNO, CA)	10/1/2018	david.soto@quantumconstructionco.com	C8700 CONSULTANT, C8773 Construction Management - Highway, C5105 MINOR CONCRETE	(559) 318-6002	10/23/2018	10/25/2018
R. DUGAN CONSTRUCTION, INC. (MIRA LOMA, CA)	10/1/2018	marlina@rduganconst.com; wendyd@rduganconst.com	C5100 CONCRETE STRUCTURE, C5105 MINOR CONCRETE STRUCTURE, C8778	(951) 360-7531	10/24/2018	10/25/2018
RAMINHA CONSTRUCTION, INC. (ATASCADERO, CA)	10/1/2018	RAMINHACONSTRUCTION@GMAIL.COM	C5100 CONCRETE STRUCTURE, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE	(805) 461-0052	10/24/2018	10/25/2018
RCJ & ASSOCIATES, INC (SACRAMENTO, CA)	10/1/2018	ricky@rcjandassociates.com; ricky@rcjsafety.com	C8714 CONSULTANT, C8731 Building Inspection Services, C9609 STREET SWEEPING TRUCK, PROJECT	(916) 849-0210	10/24/2018	10/25/2018
RDZ CONTRACTORS (SANTA MARIA, CA)	10/1/2018	rdzcontractors@gmail.com	C1901 ROADWAY EXCAVATION, C1910 GRADING, C2201 FINISHING	(805) 458-5252	10/24/2018	10/25/2018
RELIANCE ENGINEERING INC (SAN FRANCISCO, CA)	10/1/2018	swong@reinc.us	C9858 RESIDENTIAL ELECTRICAL, C9802 BUILDING CONSTRUCTION, C9632 HAZARDOUS	(415) 285-3268	10/24/2018	10/25/2018
REYES & SONS ELECTRIC CO (SYLMAR, CA)	10/1/2018	jose@reyesnsnsoninc.com	C9858 RESIDENTIAL ELECTRICAL	(818) 365-2030	10/24/2018	10/25/2018
RIO JORDAN CONSTRUCTION (PICO RIVERA, CA)	10/1/2018	jordan@riojordaninc.com	C3901 ASPHALT CONCRETE, C5135 CONCRETE BLOCK & MASONRY RETAINING WALL, C5110 CONCRETE	(562) 942-0228	10/24/2018	10/25/2018
RISING SUN COMPANY (EXETER, CA)	10/1/2018	msario@yahoo.com	C5100 CONCRETE STRUCTURE, C2800 CONCRETE BASE, C1910 GRADING, C3901	(559) 804-8312	10/24/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
ROCK STRUCTURES CONSTRUCTION COMPANY (CORONA, CA)	10/1/2018	rockstructures@sbcglobal.net	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C1930 STRUCTURE	(951) 371-1112	10/24/2018	10/25/2018
ROLL' N ROCK CONSTRUCTION INC (MOUNT SHASTA, CA)	10/1/2018	rollnrockcon@gmail.com	C1201 TRAFFIC CONTROL SYSTEM,C1901 ROADWAY EXCAVATION,C1920 STRUCTURE	(530) 925-5365	10/24/2018	10/25/2018
RUBECON BUILDERS INC. (SAN FRANCISCO, CA)	10/1/2018	office@rubecon.com	C5100 CONCRETE STRUCTURE,C9802 BUILDING CONSTRUCTION,C9822	(415) 740-9433	10/24/2018	10/25/2018
RUPERT CONSTRUCTION SUPPLY, LP (RANCHO CORDOVA, CA)	10/1/2018	karen@rupertsupply.com	C0698 BUILDING MATERIAL SUPPLIER,C0670 PIPE SUPPLIER,C5190 JOINT SEAL -	(925) 229-5577	10/24/2018	10/25/2018
S & S TRUCKING (OAKLAND, CA)	10/1/2018	stevenavarro1213@gmail.com	C9774 TRUCKER,C9771 TRUCK BROKER	(415) 990-6773	10/24/2018	10/25/2018
S CHAVES CONSTRUCTION, INC. (SAN LUIS OBISPO, CA)	10/1/2018	terri@schavesconstruction.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C1910	(805) 543-9340	10/24/2018	10/25/2018
SAFETY TRUCKING (UNION CITY, CA)	10/1/2018	gminh@hotmail.com	C9774 TRUCKER	(510) 475-9750	10/24/2018	10/25/2018
SAM'S EQUIPMENT & SUPPLIES (SOUTH FRESNO, CA)	10/1/2018	samsequipment@comcast.net; sacallison@comcast.net	C0686 ELECTRICAL & SIGNALS SUPPLIER,I7350 MISC EQUIPMENT RENTAL & LEASING,C0621	(559) 251-1206	10/24/2018	10/25/2018
SAN FRANCISCO PIPE & TUBE BENDING, INC. (HAYWARD, CA)	10/1/2018	liz@sftubebending.com	C0670 PIPE SUPPLIER	(510) 785-9148	10/24/2018	10/25/2018
SAN FRANCISCO TRANSPORT SERVICES, INC. (SAN FRANCISCO, CA)	10/1/2018	yvonne@sfrtransportservice.com	C9774 TRUCKER,C9771 TRUCK BROKER	(408) 210-3527	10/24/2018	10/25/2018
SAN JOSE TRANSPORT (GILROY, CA)	10/1/2018	jim@sanjosetransport.com	C9774 TRUCKER,C9602 BOTTOM DUMP TRUCKING,C9607 END DUMP TRUCK,C9771 TRUCK BROKER,C9603	(408) 848-4441	10/24/2018	10/25/2018
SANTA CLARITA VALLEY ELECTRIC (SANTA CLARITA, CA)	10/1/2018	ryanmcclister@sbcglobal.net	C1201 TRAFFIC CONTROL SYSTEM,C9858 RESIDENTIAL ELECTRICAL,F4910 ELECTRIC	(661) 775-3946	10/24/2018	10/25/2018
SANTAMARIA LANDSCAPING (SAN JOSE, CA)	10/1/2018	ALEX@SANTAMARIALANDSCAPE.COM	C5100 CONCRETE STRUCTURE,C7200 ROCK SLOPE PROTECTION,C9829 RETAINER	(408) 500-6635	10/24/2018	10/25/2018
SCV ELECTRIC, INC. (CASTAIC, CA)	10/1/2018	scvelectric@sbcglobal.net	C9859 Commercial Electrical,C8903 ELECTRICAL SERVICES FOR RAIL CARS	(661) 775-3946	10/24/2018	10/25/2018
SEAPORT LIGHTING, INC. (FULLERTON, CA)	10/1/2018	info@seaportlighting.com	C8700 CONSULTANT,C0686 ELECTRICAL & SIGNALS SUPPLIER,C8705 DESIGN,C8604	(714) 871-9506	10/24/2018	10/25/2018
SERNA ENGINEERING (EL CAJON, CA)	10/1/2018	hrredondo80@gmail.com	C9858 RESIDENTIAL ELECTRICAL	(619) 647-7199	10/24/2018	10/25/2018
SERVITEK SOLUTIONS, INC. (CITY OF INDUSTRY, CA)	10/1/2018	greyes@servitekelectric.com	C9858 RESIDENTIAL ELECTRICAL,C8700 CONSULTANT,C8711	(626) 227-1650	10/24/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
SHE MARINE CONSTRUCTION (BAKERSFIELD, CA)	10/1/2018	team@wersmcs.com	C0686 ELECTRICAL & SIGNALS SUPPLIER,G1003 WHOLESALE TRADE AGENTS AND	(661) 447-1817	10/24/2018	10/25/2018
SIEGE ELECTRIC, INC. (CARLSBAD, CA)	10/1/2018	JMiddleton@Siege-Electric.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(760) 453-1679	10/24/2018	10/25/2018
SILAO GENERAL ENGINEERING INC (SAN FRANCISCO, CA)	10/1/2018	paul@engineeringsg.com	C1531 PLANE ASPHALT CONCRETE,C9980 DEMOLITION,C9802 BUILDING	(415) 818-4665	10/24/2018	10/25/2018
SILVER CREEK ELECTRIC, INC. (MORGAN HILL, CA)	10/1/2018	jdeharo@silvercreekelectric.com	C9859 Commercial Electrical	(408) 321-9094	10/24/2018	10/25/2018
SITEWORKS CONSTRUCTION, INC (LAFAYETTE, CA)	10/1/2018	kdesena@linkzone.com	C1901 ROADWAY EXCAVATION,C1920 STRUCTURE EXCAVATION,C5501 STEEL	(925) 284-1437	10/24/2018	10/25/2018
SM SALES, 75TH STREET QUARRY & RECYCLING (SANTA CLARITA, CA)	10/1/2018	jpusic@smsalesinc.com	C9602 BOTTOM DUMP TRUCKING,C9771 TRUCK BROKER,C0651 CONCRETE &	(661) 252-4735	10/24/2018	10/25/2018
SMARTBUILDING IQ, INC (DUBLIN, CA)	10/1/2018	jabar@smarhomeiq.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(925) 997-0439	10/24/2018	10/25/2018
SO. CAL TRAFFIC INC (SAN MARCOS, CA)	10/1/2018	cecilia@socaltraffic.net	C1201 TRAFFIC CONTROL SYSTEM,C1200 CONSTRUCTION AREA SIGNS,C8850 Traffic	(858) 720-0179	10/24/2018	10/25/2018
SOLID CONSTRUCTION, INC (BAKERSFIELD, CA)	10/1/2018	queenie_chief2003@yahoo.com	C1910 GRADING,C1940 DITCHES EXCAVATION,C1601 CLEARING & GRUBBING,C9872 SEWER	(661) 829-1637	10/24/2018	10/25/2018
SONCO CONSTRUCTION INC. (RANCHO CUCAMONGA, CA)	10/1/2018	allyn@SoncoConstruction.com	C5100 CONCRETE STRUCTURE	(909) 223-1280	10/24/2018	10/25/2018
SOUTH CENTRAL IRON, INC. (LONG BEACH, CA)	10/1/2018	SCInc2007@aol.com	C5100 CONCRETE STRUCTURE,C5501 STEEL STRUCTURES	(213) 270-3029	10/24/2018	10/25/2018
SOUTHERN CALIFORNIA ELECTRIC (INGLEWOOD, CA)	10/1/2018	larry@southerncalelectric.com	C9858 RESIDENTIAL ELECTRICAL	(310) 673-5871	10/24/2018	10/25/2018
SPIRIT ROAD OILS (MORGAN HILL, CA)	10/1/2018	rowdy2jes@gmail.com	C2201 FINISHING ROADWAY,C0624 PETROLEUM,LUBRICANTS SUPPLIER,OIL	(408) 718-2715	10/24/2018	10/25/2018
STEVE DOVALI CONSTRUCTION, INC. (FRESNO, CA)	10/1/2018	dovaliconstruction@gmail.com	C9801 BUILDING CONSTRUCTION,C1910 GRADING,C3901 ASPHALT	(559) 255-7603	10/24/2018	10/25/2018
STORMWATER SPECIALISTS INC (ELK GROVE, CA)	10/1/2018	info@stormwaterspecialists.com	C8700 CONSULTANT,C8713 CONSULTANT,C8770 CONSTRUCTION	(916) 230-0370	10/24/2018	10/25/2018
SUAREZ & MUNOZ CONSTRUCTION, INC. (HAYWARD, CA)	10/1/2018	john@suarezmunoz.com	C7301 CONCRETE CURB & SIDEWALK - MISC	(510) 782-6065	N/A	N/A
SUDDEN SAM'S TRUCKING (OAKLAND, CA)	10/1/2018	suddensamstrk@aol.com	C3901 ASPHALT CONCRETE,C8700 CONSULTANT,C5570 STEEL CRIB WALL,C9774 TRUCKER,C9602	(510) 385-8594	10/24/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
SUPER SEAL & STRIPE, INC (FILLMORE, CA)	10/1/2018	brenda@supersealandstripe.com	C3701 SEAL COAT,C5601 SIGN STRUCTURE,C5620 ROADSIDE SIGN,C8201 OBJECT MARKER,C9906	(805) 524-7345	10/24/2018	10/25/2018
SUPERIOR HYDROSEEDING (WATSONVILLE, CA)	10/1/2018	morgan@superiorhydroseeding.net	C2000 HIGHWAY PLANTING,C2030 EROSION CONTROL,C9867 LANDSCAPING CONTRACTOR,C2021	(831) 763-1811	10/24/2018	10/25/2018
SWPPP CAL, LLC (THOUSAND OAKS, CA)	10/1/2018	blancah@swpppcal.com	C8713 CONSULTANT,C8765 DRAFTING,C8852 SWPPP Planning,ENVIRONMENTAL	(805) 990-2203	10/24/2018	10/25/2018
T V N TRUCKING (SAN JOSE, CA)	10/1/2018	tvntrucking@yahoo.com	C9774 TRUCKER,C9602 BOTTOM DUMP TRUCKING	(408) 469-1688	10/25/2018	10/25/2018
TAHLEQUAH STEEL, INC. (LONG BEACH, CA)	10/1/2018	tqsteelinc@gmail.com; tqs.sm5@gmail.com	C5100 CONCRETE STRUCTURE,C5501 STEEL STRUCTURES,C9801 BUILDING	(562) 337-5460	10/25/2018	10/25/2018
TAYLOR JANE CONSTRUCTION LP (NIPOMO, CA)	10/1/2018	taylorjane03@hotmail.com	C5100 CONCRETE STRUCTURE,C1901 ROADWAY EXCAVATION,C5501 STEEL	(805) 929-2297	10/25/2018	10/25/2018
TOTAL BARRICADE SERVICE, INC. (OXNARD, CA)	10/1/2018	tbsgroup@totalbarricade.com	C1200 CONSTRUCTION AREA SIGNS	(805) 485-0345	10/25/2018	10/25/2018
TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC (FRESNO, CA)	10/1/2018	tshaka@toureassociates.com	C3901 ASPHALT CONCRETE,C9980 DEMOLITION,C8700 CONSULTANT,C9774	(415) 209-5631	10/25/2018	10/25/2018
TRAFFIC LOOPS CRACKFILLING, INC (ANAHEIM, CA)	10/1/2018	trafficloops@sbcglobal.net	C1201 TRAFFIC CONTROL SYSTEM,C9858 RESIDENTIAL ELECTRICAL,C1200 CONSTRUCTION	(714) 520-4026	10/25/2018	10/25/2018
TRI VALLEY WATER TRUCKS, INC. (LIVERMORE, CA)	10/1/2018	trivalleywatertrucks@yahoo.com	C9606 WATER TRUCK,C9771 TRUCK BROKER	(510) 390-4030	10/25/2018	10/25/2018
TRINITY CONTRACTING CONCEPTS INC. (LOS ANGELES, CA)	10/1/2018	tyauston@trinityccinc.com	C9802 BUILDING CONSTRUCTION,C8903 ELECTRICAL SERVICES FOR RAIL CARS	(310) 925-6601	10/25/2018	10/25/2018
TRINITY EQUIPMENT INC. (JURUPA VALLEY, CA)	10/1/2018	Ericl@teisales.com	D3530 CONSTRUCTION & RELATED MACHINERY,I7350 MISC EQUIPMENT RENTAL &	(951) 790-1652	10/25/2018	10/25/2018
TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)	10/1/2018	sales@triumphgeo.com; cmccaa@triumphgeo.com	C0621 LANDSCAPING MATERIAL SUPPLIER,F5088 TRANSPORTATION EQUIPMENT & SUPPLIES,C0670 PIPE	(888) 775-7545	N/A	N/A
TRI-VALLEY CONTRACTING, INC. (ORINDA, CA)	10/1/2018	elise@trivalleystripping.com	C8406 PAINTED TRAFFIC STRIPING & MARKING,C8501 PAVEMENT MARKER	(510) 299-2495	10/25/2018	10/25/2018
TRUE CHAMPIONS INC. (SAN DIEGO, CA)	10/1/2018	tci@truechampions.net	C2201 FINISHING ROADWAY,C4201 GROOVE & GRIND PAVEMENT,C1580 MODIFY BRIDGE	(619) 276-6999	10/25/2018	10/25/2018
TSR CONSTRUCTION COMPANY (SAN BRUNO, CA)	10/1/2018	r.rico1025@yahoo.com	C9801 BUILDING CONSTRUCTION,C5105 MINOR CONCRETE STRUCTURE	(650) 826-4954	10/25/2018	10/25/2018
TUCKER TECHNOLOGY INC (OAKLAND, CA)	10/1/2018	frank@tuckertech.com	C1201 TRAFFIC CONTROL SYSTEM,C9858 RESIDENTIAL ELECTRICAL,C8700	(510) 836-0422	10/25/2018	10/25/2018



Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
TULLY INC. (DIXON, CA)	10/1/2018	robin@tullygroup.com	C8720 CIVIL ENGINEERING, C8765 DRAFTING, C8722 ENVIRONMENTAL ENGINEER, C8852 SWPPP Planning	(707) 693-1926	10/25/2018	10/25/2018
UGE & ECS, INC. (LOS ANGELES, CA)	10/1/2018	nancy@ugeecs.com	C9801 BUILDING CONSTRUCTION, C8700 CONSULTANT, C9903	(213) 625-1016	10/25/2018	10/25/2018
V A P CONSTRUCTION INC. (LA MIRADA, CA)	10/1/2018	arvind@vapci.com	C1201 TRAFFIC CONTROL SYSTEM, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE	(714) 206-9684	10/25/2018	10/25/2018
VELARDE CONCRETE CONSTRUCTION INC (SAN FERNANDO, CA)	10/1/2018	estimating@velardeconcreteinc.com	C1201 TRAFFIC CONTROL SYSTEM, C5100 CONCRETE STRUCTURE, C1901 ROADWAY	(818) 919-2940	10/25/2018	10/25/2018
VERDUZCO ELECTRIC, INC. (COMPTON, CA)	10/1/2018	verduzcoelectric@aol.com	C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL ELECTRICAL	(310) 886-3068	10/25/2018	10/25/2018
VERIDICO GROUP, INC (ROSEVILLE, CA)	10/1/2018	vida.wright@veridicogroup.com	C8720 CIVIL ENGINEERING, C8700 CONSULTANT, C8701 BUSINESS ADMINISTRATION, C8714	(916) 792-1741	10/25/2018	10/25/2018
VETERAN ELECTRICAL POWER SYSTEMS, INC. (BURBANK, CA)	10/1/2018	sergio@vet-eps.com	C8903 ELECTRICAL SERVICES FOR RAIL CARS	(818) 472-8059	10/25/2018	10/25/2018
VT ELECTRIC, INC. (ONTARIO, CA)	10/1/2018	tony@vtelectric.net	C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL ELECTRICAL, C8602 SIGNAL &	(909) 985-1755	10/25/2018	10/25/2018
WATEARTH, INC. (LOS ANGELES, CA)	10/1/2018	jwalker@watearth.com	C8720 CIVIL ENGINEERING, C8715 CONSULTANT, C8794 Environmental Water Quality, C8781 Engineering -	(213) 248-4554	10/25/2018	10/25/2018
WATER COMPONENTS & BUILDING SUPPLY, INC (SAN RAFAEL, CA)	10/1/2018	kiley@watercomponents.com; jane@watercomponents.com	C0621 LANDSCAPING MATERIAL SUPPLIER, C0698 BUILDING MATERIAL SUPPLIER, C0670 PIPE	(415) 524-8290	10/25/2018	10/25/2018
WEAVER LUMBER TRUE VALUE (REDDING, CA)	10/1/2018	raelene@weaver-lumber.com	C0656 DOORS & FRAMES SUPPLIER, C0698 BUILDING MATERIAL SUPPLIER, F5030 LUMBER	(530) 243-8121	10/25/2018	10/25/2018
WESSEX INDUSTRIES, INC. (RANCHO CUCAMONGA, CA)	10/1/2018	edward.m@wessex-industries-inc.com	D3990 MISC MANUFACTURES, C0670 PIPE SUPPLIER	(909) 941-7200	10/25/2018	10/25/2018
WEST PACIFIC ELECTRIC COMPANY (LEMOORE, CA)	10/1/2018	westpacificelectricco@gmail.com	E4910 ELECTRIC SERVICES, C8602 SIGNAL & LIGHTING, C8605 MESSAGE SIGNS, C9859 Commercial	(559) 469-4729	10/25/2018	10/25/2018
WEST PILING, INC. (CHULA VISTA, CA)	10/1/2018	leefrancisca@aol.com	C9907 CONSTRUCTION EQUIPMENT RENTAL, C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY)	(619) 216-9370	10/25/2018	10/25/2018
WESTPOWER, INC (SACRAMENTO, CA)	10/1/2018	alex@westpower.com	C9858 RESIDENTIAL ELECTRICAL, E4910 ELECTRIC SERVICES, E4930 COMBINATION UTILITY SERVICES, C8715	(916) 747-1500	10/25/2018	10/25/2018
WHITE CAP READY MIX, INC. (PORTOLA, CA)	10/1/2018	dixie@whitecapreadymix.com	C0651 CONCRETE & CEMENT SUPPLIER, C0698 BUILDING MATERIAL SUPPLIER, F5050 METALS & MINERALS, F5210 LUMBER &	(530) 832-4225	10/25/2018	10/25/2018

Firm/DBA Name	CONTACT 1	Sent to	Items of Work Offiered	Phone Number	CONTACT 2	CONTACT 3
	Initial Solicitation (via SmartBid)				Phone Call Date	Bid Date Reminder (via SmartBid)
WIDE AREA, INC (SAN FRANCISCO, CA)	10/1/2018	rccamesetrans@att.net	C9774 TRUCKER	(510) 593-3072	10/25/2018	10/25/2018
WILLIS REBAR (FAIRFIELD, CA)	10/25/2018	willisrebar@gmail.com	C5501 STEEL STRUCTURES,C5570 STEEL CRIB WALL,C5201 REINFORCING STEEL	(707) 419-5949	10/26/2018	10/25/2018
WRECO (WALNUT CREEK, CA)	10/1/2018	info@wreco.com	C8720 CIVIL ENGINEERING,C8700 CONSULTANT,I8990 SERVICES,C8773 Construction Management - Highway C8701	(925) 941-0017	N/A	N/A

**Initial Solicitation**  
**Sample Email & Fax**

Sent:  
10/1/2018

→ Click Here to View the Project

If this link does not work, please go to <https://secure.smartbidnet.com/LAV/> and enter the access key: \*\*\*\*\*  
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

## Invitation to Bid

# GRANITE™

October 1, 2018

Attn: - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by noon.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the [Caltrans Office Engineer project website:](http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304)

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>



The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@gtcinc.com](mailto:patricia.arnett@gtcinc.com) if you need assistance in locating or downloading plans.

**Requirements:**

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#>. Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LAVJ> and enter the access key: \*\*\*\*\*

## Invitation to Bid

# GRANITE<sup>TM</sup>

October 1, 2018

Attn: ##CompanyName## - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.amett@qcinc.com](mailto:patricia.amett@qcinc.com)

If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by noon.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items;  
Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls;  
Construction Area Signs; Roadside Signs; Treated Wood Waste;  
Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental;  
Prepaving Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments;  
Crack Treatment; Structural Concrete Items; Rebar; Minor Concrete; Detectable Warning Surface;  
Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box;  
Striping & Marking; Lead Compliance Plan;  
Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the Caltrans Office Engineer project website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link:

<http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Amett at (831) 763-5516 or [patricia.amett@qcinc.com](mailto:patricia.amett@qcinc.com) if you need assistance in locating or downloading plans.

### Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information:

<http://www.sba.gov/content/contractors> Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 0000000-000000

**Email & Fax Verifications**  
(Initial Solicitation)



**From:** notifications@com2.smartbidnet.com  
**Sent:** Monday, October 01, 2018 9:21 AM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Emails Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - EMAILS SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**  
Superelevation correction and shoulder widening.  
95 Working Days  
Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090 , or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results , please submit your quote by noon.

Communication Subject: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Emails Sent: 413

Emails Not Sent: 32

Emails Sent Detail:

A & M CONSULTING ENGINEERS

- [javier.andrade@am-engr.com](mailto:javier.andrade@am-engr.com)

A & R TRANSPORTATION, INC.

- [aulakhasr@yahoo.com](mailto:aulakhasr@yahoo.com)

A B S L CONSTRUCTION

- [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com)

AARDVARK BIOLOGICAL SERVICES LLC

- [klazordonez@gmail.com](mailto:klazordonez@gmail.com)

AC-DC ELECTRIC

- [acdc.elect@yahoo.com](mailto:acdc.elect@yahoo.com)

ACCESS PACIFIC, INC.

- [estimating@accesspacificinc.com](mailto:estimating@accesspacificinc.com)

ACE FENCE COMPANY

- [mpa@acefencecompany.com](mailto:mpa@acefencecompany.com)

- [Moronia@acefencecompany.com](mailto:Moronia@acefencecompany.com)

- [egonzalez@acefencecompany.com](mailto:egonzalez@acefencecompany.com)

ACM LIGHTING

- [acmlighting@sbcglobal.net](mailto:acmlighting@sbcglobal.net)

ACT CONSULTING ENGINEERS, INC.

- [dyew@advancedciviltech.com](mailto:dyew@advancedciviltech.com)

- ialonsorice@advancedciviltech.com  
 ADANTA, INC  
 - estimating@adanta-inc.com  
 - cheryl.moore@adanta-inc.com  
 ADH TECHNICAL SERVICES, INC.  
 - adh@adhenvironmental.com  
 ADVANCED GEOSOLUTIONS, INC  
 - jibaez@advgeosolutions.com  
 AGEE CONSTRUCTION CORPORATION  
 - gayles@ageeconstruction.com  
 ALAMEDA CONSTRUCTION SERVICES, INC.  
 - Arvin@alamedaconstruction.com  
 - kramsey@alamedaconstruction.com  
 ALASKA ENTERPRISES INC.  
 - lindy@alaskaenterprisesinc.com  
 ALBERT WILSON & ASSOCIATES  
 - chidi@awattraffic.com  
 ALCARAZ TRANSPORTATION, INC  
 - alcaraztransportation@gmail.com  
 ALERT-O-LITE, INC  
 - debbieh@alertolite.com  
 ALFARO GENERAL ENGINEERING  
 - malfaro@alfaroengineering.com  
 ALFRED CIVIL ENGINEERING, INC  
 - touray@alfredce.com  
 ALL PETRO RESOURCES  
 - arturo@allpetroresources.com  
 ALLANTE FENCE COMPANY  
 - elcofencesupply@gmail.com  
 ALMENDARIZ CONSULTING, INC  
 - ma@almendarizconsulting.com  
 AMERICAN STEEL PLACERS, INC.  
 - dolores@steelplacers.com  
 - rusty@steelplacers.com  
 APADANA ENGINEERING, INC.  
 - sopida@sbcglobal.net  
 - sopida@apadana.us.com  
 APEX CIVIL ENGINEERING  
 - patricia.preston@comcast.net  
 APEX UNIVERSAL, INC  
 - janet@apexmarker.com  
 AQUALITY ENGINEERING, INC  
 - HBaribeau@AQUALityeng.com  
 ARCHITECTURAL UNLIMITED BUILDING CO. DBA PARAGON STEEL ERECT  
 - maria.b@architecturalunlimited.com  
 AREA WEST ENVIRONMENTAL, INC.  
 - becky@areawest.net  
 ARS CONSTRUCTION SERVICES INC.  
 - RobertPuga@concutint.com  
 ATWOOD HAY INCORPORATED  
 - glenda@atwoodhay.com  
 AURORA INDUSTRIAL HYGIENE  
 - info@auroraih.com  
 - kshockley@auroraih.com  
 AVISON CONSTRUCTION, INC.  
 - lavila@avisoninc.com  
 - cshort@avisoninc.com  
 BAY LINE CUTTING & CORING, INC.

- [juan@baylinecutting.com](mailto:juan@baylinecutting.com)  
 BC SCHMIDT CONSTRUCTION, INC.  
 - [bcschmidt@frontiernet.net](mailto:bcschmidt@frontiernet.net)  
 - [gary@bctrffic.com](mailto:gary@bctrffic.com)  
 BECI ELECTRIC, INC.  
 - [rebecca@becielectric.com](mailto:rebecca@becielectric.com)  
 BECKY'S CREATIVE LANDSCAPE & DESIGN INC  
 - [beckys.landscape@verizon.net](mailto:beckys.landscape@verizon.net)  
 BELLCURVE AND SYNCNETWORKS  
 - [syncnetworks@gmail.com](mailto:syncnetworks@gmail.com)  
 BELMONTE'S CONCRETE SERVICE  
 - [belmontesconcrete@earthlink.net](mailto:belmontesconcrete@earthlink.net)  
 BERGGREN LAND SURVEYING & MAPPING INC  
 - [J.berggren@prodigy.net](mailto:J.berggren@prodigy.net)  
 BERT W SALAS, INC.  
 - [bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)  
 BIG "D" MOVING & TRUCKING  
 - [bigdtruck1@yahoo.com](mailto:bigdtruck1@yahoo.com)  
 BIRDI & ASSOCIATES, INC.  
 - [mbirdi@birdi-inc.com](mailto:mbirdi@birdi-inc.com)  
 BLACK DIAMOND ASPHALT, INC.  
 - [aragan@blackdiamondasphalt.com](mailto:aragan@blackdiamondasphalt.com)  
 BLACK GOLD INDUSTRIES  
 - [Vvillard@bgi1.com](mailto:Vvillard@bgi1.com)  
 BLANCO CONSTRUCTION  
 - [lawym2004@aol.com](mailto:lawym2004@aol.com)  
 - [blancoconst@aol.com](mailto:blancoconst@aol.com)  
 BLESSEDCO ELECTRIC  
 - [CRodriguez@BlessedCoElectric.com](mailto:CRodriguez@BlessedCoElectric.com)  
 BLUE CABLE INC  
 - [helinda@bluecable.com](mailto:helinda@bluecable.com)  
 BRANDON SUPPLY CORP DBA BRANDON ASSOCIATES  
 - [rps@BrandonSupplyCorp.com](mailto:rps@BrandonSupplyCorp.com)  
 BUENA VISTA LANDSCAPE, INC  
 - [b.v.landscape@pacbell.net](mailto:b.v.landscape@pacbell.net)  
 BURKE CONSTRUCTION  
 - [burkebid@gmail.com](mailto:burkebid@gmail.com)  
 BURTCH CONSTRUCTION  
 - [estimator@burtchconstruction.com](mailto:estimator@burtchconstruction.com)  
 - [brenn@BURTCHCONSTRUCTION.COM](mailto:brenn@BURTCHCONSTRUCTION.COM)  
 BWW & COMPANY  
 - [bwwprojects@outlook.com](mailto:bwwprojects@outlook.com)  
 C.R. GANN DEMOLITION, INC.  
 - [Linda@crgannndemolition.com](mailto:Linda@crgannndemolition.com)  
 - [ken@crgannndemo.com](mailto:ken@crgannndemo.com)  
 CABLE LINKS CONSTRUCTION GROUP, INC.  
 - [office@clcinc.us](mailto:office@clcinc.us)  
 CALCON STEEL CONSTRUCTION, INC.  
 - [rosa.hamiltoniw@gmail.com](mailto:rosa.hamiltoniw@gmail.com)  
 CALI CONCRETE  
 - [gusto@caliconcrete.com](mailto:gusto@caliconcrete.com)  
 CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE  
 - [paustin@austin-enterprise.com](mailto:paustin@austin-enterprise.com)  
 - [estimating@austin-enterprise.com](mailto:estimating@austin-enterprise.com)  
 CALIFORNIA LAND SURVEYOR, INC.  
 - [noe@calandsurveyor.com](mailto:noe@calandsurveyor.com)  
 CAPITOL TRAFFIC SERVICES INC  
 - [jorge@capitoltraffic.com](mailto:jorge@capitoltraffic.com)

CASKEY BIOLOGICAL CONSULTING, LLC  
 - ltennis@caskeybiological.com  
 CE GREEN INC.  
 - carole@cegreeninc.com  
 CECILIA'S SAFETY SERVICE, INC.  
 - estimating@ceciliassafetyservice.com  
 - cecilias@pacbell.net  
 CENTRAL COAST TRAFFIC SAFETY  
 - jose@centralcoasttrafficsafety.com  
 CENTRAL VALLEY ENGINEERING AND SURVEYING  
 - minnie@cveas.com  
 - info@cveas.com  
 - elopez@cveas.com  
 CHAUDHARY AND ASSOCIATES, INC  
 - jay@chaudhary.com  
 - arvin@chaudhary.com  
 CINDY BALES ENGINEERING, INC.  
 - flyhigh@baleseng.com  
 CINDY TRUMP INC DBA LINDY'S COLD PLANING  
 - wegrindasphalt@aol.com  
 - brianna@wegrindasphalt.com  
 CK ENGINEERING  
 - ckearthwork@gmail.com  
 CLEAN STREET SWEEPING, INC.  
 - cleanstreetscott@gmail.com  
 CMC TRAFFIC CONTROL SPECIALIST  
 - crystal@cmctrffic.com  
 COLEMAN ENVIRONMENTAL ENGINEERING INC  
 - tcoleman2009@hotmail.com  
 COMMERCIAL TRANSPORT  
 - headleygeorge@aol.com  
 COMMUNITY TREE SERVICE, INC  
 - communitytreeservice320@gmail.com  
 CONCRETE LANDSCAPE SERVICES  
 - clsconcrete@pacbell.net  
 CONSTRUCTION AREA SIGNS, INCORPORATED  
 - elisa@cas-tc.com  
 - mike@cas-tc.com  
 CONTECH CONCRETE TECHNIQUES, INC  
 - contechsteph@gmail.com  
 - contechg@gmail.com  
 CRF WESTERN, INC.  
 - dan@westernmpc.com  
 CROSS CONCEPTS INC  
 - crossconceptsllc@gmail.com  
 CRUSH MATERIALS CORPORATION  
 - crush5555@aol.com  
 - christine@crushmaterials.com  
 CT CONCRETE CUTTING INC.  
 - ct@ctconcretecutting.com  
 - ctandco@verizon.net  
 D.T. METAL SERVICES  
 - bsari@dtsari.com  
 DAWSON MAULDIN CONSTRUCTION, INC.  
 - sandradawson@dawson-mauldin.com  
 - mike@dawson-mauldin.com  
 DBR GENERAL ENGINEERING  
 - alarios@dbrogeneng.com



DD & L TRUCKING  
 - charlesettas@comcast.net  
 DE ANDA COMPANY  
 - deanda.co@gmail.com  
 DEBORAH DYSON ELECTRICAL CONTRACTOR  
 - debdysonelec@gmail.com  
 DEEP FOUNDATION SERVICES INC  
 - deepfoundationservices1@gmail.com  
 DEHARO RAMIREZ CORPORATION  
 - marco@dhrconcrete.com  
 DELTA ELECTRIC  
 - deltaelectric1@hotmail.com  
 DIG:DESIGNITGREEN  
 - marty@designitGREEN.com  
 DILLARD ENVIRONMENTAL SERVICES  
 - desfrontdesk@dillardenv.com  
 - patriciad@dillardenv.com  
 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I  
 - DAVEtrucksweep@gmail.com  
 DLD STRUCTURAL BUILDERS & FABRICATORS  
 - LDDominguez6@att.net  
 DM IRONWORKS  
 - gmartinez@genisairon.com  
 DOMINGUEZ & SONS TRUCKING, INC  
 - genaro@dominguezandsons.com  
 DRAGON MATERIAL TRANSPORT, INC.  
 - summer.bradford@dragonmaterial.com  
 - dragonmaterial@yahoo.com  
 DREAMBUILDER CONSTRUCTION CORP  
 - alex.singh@dreambuildercorp.com  
 DYNAMIC GENERATOR SERVICE INC  
 - dm@dynamicgeneratorservice.com  
 E M F FIRE SOLUTIONS  
 - cgalvan@emffire.com  
 E-NOR INNOVATIONS INC.  
 - rene@enortraffic.com  
 - ronnie@enortraffic.com  
 - kenny@enortraffic.com  
 EAGLE ROCK INDUSTRIES  
 - estimating@eaglerock.us  
 EDMONDS ASPHALT MAINTENANCE  
 - edmondsasphalt@yahoo.com  
 EIGHTEEN TRUCKING CO.  
 - eightentrucking@aol.com  
 EL CAMINO CONSTRUCTION & ENGINEERING CORP.  
 - miguel@elcaminoconeng.com  
 ELECTRONIC & TELECOM SYSTEMS INC  
 - scabaj@etssys.com  
 EMDEB CORP  
 - sales@emdeb.com  
 EMF FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.  
 - cgalvan@emffire.com  
 ERIC'S BACKHOE SERVICE, INC  
 - serranohe@aol.com  
 ERNEST B. DEE  
 - dee4321@frontiernet.net  
 - ernestdee6@gmail.com  
 EVANS & DE SHAZO INC

- sally@evans-deshazo.com  
 EW CONSULTING, INC.  
 - elizajane@ewconsultinginc.net  
 FASONE CONSTRUCTION, INC.  
 - jeanette@fasonegbc.com  
 FCS STRIPING, SEALING AND PAVING, INC.  
 - inesseoane@fcs-ssp.com  
 FERGUSON SAFETY PRODUCTS  
 - lonna@fergusonsafety.com  
 FFKM ENGINEERING CONSTRUCTION, INC.  
 - frew.kotisso@ffkmengineering.com  
 FINE GRADE EQUIPMENT, INC.  
 - Vernon@finegradeinc.com  
 - john@finegradeinc.com  
 FIRST FUEL, INC.  
 - estimating@firstfuel.net  
 - jkaufman@firstfuel.net  
 FLASH TRAFFIC, INC.  
 - flashwbe@outlook.com  
 FMF PANDION  
 - tommy.wells@fmfpandion.com  
 FORCE TRAFFIC CONTROL, INC.  
 - forcetraffic.vern@earthlink.net  
 - forcetraffic@earthlink.net  
 FOSCO ELECTRIC  
 - aramirez@FOSCOelectric.com  
 FRANCIES ELECTRIC, INC.  
 - francieselectric@yahoo.com  
 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
 - toni.medina@att.net  
 G & F CONCRETE CUTTING, INC.  
 - d.farias@gfconcretecutting.com  
 - r.ferguson@gfconcretecutting.com  
 - j.navarro@gfconcreteing.com  
 G F GARCIA AND SONS, INC  
 - office@gfgsi.com  
 GECKO GOLF CONSTRUCTION, INC.  
 - GeckoGConstruction@gmail.com  
 GENERAL ENGINEERING CONSTRUCTION CO.  
 - kelly.generalengineering@yahoo.com  
 GLOBAL ELECTRIC  
 - william@globalelectric.us  
 GLOBAL ROAD SEALING, INC  
 - grs@globalroadsealing.com  
 - tri@globalroadsealing.com  
 GM RENOVATIONS, INC  
 - greg@gmrenovationco.com  
 GOLDEN BAY FENCE PLUS IRON WORKS, INC.  
 - pchavez@goldenbayfence.com  
 - ar@goldenbayfence.com  
 - ctaiviti@goldenbayfence.com  
 - mloo@goldenbayfence.com  
 GONZALES, SUAREZ & ASSOCIATES, INC.  
 - dgonzales@gsaeng.com  
 GREEN CLEAN WATER & WASTE SERVICES, INC.  
 - frankie@gcwwinc.com  
 - tina@gcwwinc.com  
 - bids@gcwwinc.com

GREEN TECH ELECTRIC SOLUTIONS  
 - manuel@greentechelectricinc.com  
 GSJ UTILITY SUPPLY & SERVICE  
 - yolanda@gsj-utility.com  
 - sandy@gsj-utility.com  
 H & H ENGINEERING AND CONSTRUCTION MANAGEMENT  
 - handhcms@yahoo.com  
 HABITAT WEST, INC.  
 - pstewart@habitatwest.com  
 - ghurst@habitatwest.com  
 - habitatgal@habitatwest.com  
 HEIR & SON CONSTRUCTION, INC.  
 - Heirandson@comcast.net  
 HERCA TELECOMM SERVICES, INC.  
 - hector.castellon@hercatelecomm.com  
 HERCON COMPANY, INC.  
 - ahernandez@herconcompany.com  
 HI-VOLTAGE SPLICING CO., INC.  
 - kelly@hi-voltagesplicing.com  
 HUNSAKER SAFETY & SIGN, INC.  
 - estimating@hunsakersafety.com  
 - josh@alertolite.com  
 IMPERIAL VALLEY STEEL COMPANY, INC.  
 - efren@ImperialValleySteel.com  
 INDIAN ENERGY LLC  
 - acadreau@IndianEnergyLLC.com  
 INTERWEST PACIFIC, LTD.  
 - jack@interwestpacific.com  
 - sales@interwestpacific.com  
 J & M LEASING & TRUCKING  
 - jmleasing.turner@gmail.com  
 J FRANCIS COMPANY  
 - diana@jfranciscompany.com  
 J. C. PALOMAR CONSTRUCTION, INC.  
 - chris@JCPalomar.com  
 J. CARDENAS INC  
 - jcardenasinc@gmail.com  
 - info@jcardenasinc.com  
 J. MORAGA CONSTRUCTION, INC  
 - jmoraga@flash.net  
 J.J.R. CONSTRUCTION  
 - JJRCONSTRUCTION@AOL.COM  
 JAHN ENGINEERING, INC  
 - alice@jahnengineeringinc.com  
 JF ENGINEERING  
 - jflores@jfengineering.com  
 JNA BUILDERS, INC.  
 - jnantonio@jnabuilders.com  
 JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION  
 - jpsconsteng@gmail.com  
 JUNGLE NURSERY, INC., THE  
 - carlos@thejungle.biz  
 K & G CONCRETE INC  
 - keaven@kandgconcrete.com  
 - keaven@kgconcretepumping.com  
 - gguillory@doublersupply.com  
 K & K CONSTRUCTION SUPPLY, INC  
 - tracy@kkconstructionsupply.com

K R C SAFETY CO. INC.  
 - garyc@krcsafety.com  
 - michaelc@krcsafety.com  
 - calebh@krcsafety.com  
 KEISH ENVIRONMENTAL  
 - rachael@keish-environmental.com  
 KELLIE AVILA CONSTRUCTION SERVICES, INC  
 - tracy@associatetrafficsafety.com  
 - matt@associatedtrafficsafety.com  
 - kellie@associatedtrafficsafety.com  
 KERN COUNTY CUSTOM CONCRETE  
 - mrkennycotton@gmail.com  
 - JerryKCCC@yahoo.com  
 KIONA LANDSCAPING  
 - egruetzmacherjr@gmail.com  
 KNIGHT ELECTRIC  
 - bkeithwalton@aol.com  
 KNS INDUSTRIAL SUPPLY  
 - karen@KNSIndustrialSupply.com  
 KPA CONSTRUCTORS, INC.  
 - info@KPAconstructors.com  
 KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION  
 - kathy.tweidt@northstarer.com  
 KWAN WO IRONWORKS INC.  
 - fayc@kwanwo.com  
 LA FIRMA INC.  
 - vb@lafirmainc.com  
 - estimating@theswpppfirm.com  
 LAGO VISTA CONSTRUCTION, INC.  
 - tavo@LagoVistaInc.com  
 LAM TRUCKING  
 - tanlamvn@yahoo.com  
 LAROC ENVIRONMENTAL  
 - rosanna@larocenvironmental.com  
 LEINAIAS TRANSPORTATION  
 - leinaiastrucking@sbcglobal.net  
 LENHARDT ENGINEERING, INC.  
 - cheryl@lenhardtengineering.com  
 LEON BROTHERS TRUCKING  
 - Leonbrotherstrucking1967@yahoo.com  
 LG & M ELECTRIC, INC.  
 - LEO@LGMelectric.com  
 LMS TRANSPORT  
 - afs@lms-transport.com  
 - orders@lms-transport.com  
 LOS ANGELES SIGNAL CONSTRUCTION, INC.  
 - jescobar@lasignal.com  
 - info@lasignal.com  
 LOWERS WELDING & FABRICATION, INC.  
 - ddavis@lowerswelding.com  
 LUCAS BUILDERS, INC.  
 - sam@lucascompany.com  
 LYNN C KRONZEK & ASSOCIATES  
 - Lckronzek@sbcglobal.net  
 M & S ENVIRONMENTAL LANDSCAPES, INC  
 - shelley@mandsenviro.com  
 - michael@mandsenviro.com  
 M CONSTRUCTION & DESIGN, INC.



- jessica@mconservices.net
- jessica@mconstructionanddesign.com
- M J AVILA COMPANY, INC.
- maryjoa@mjavila.com
- projects@mjavila.com
- M. HERNANDEZ CONSTRUCTION INC
- mariano@hernandez-engineering.com
- MACHADO & SONS CONSTRUCTION, INC
- mike@machadoandsons.com
- MANERI TRAFFIC CONTROL
- oavila@manerittrafficcontrol.com
- MANUFACTURER'S WAREHOUSE
- mw@wrl191s.com
- MARIN BRAVO ELECTRIC, INC.
- pMarin@MarinBravo.com
- abravo@marinbravo.com
- MATTOS EQUIPMENT TRANSPORT, LLC
- r.mattos@sbcglobal.net
- MAX OUT INC.
- REdison@maxoutinc.biz
- MAXIMUM ELECTRIC
- soniasauseda@att.net
- MAXIMUM METAL WORKS LLC
- maximumironworks@yahoo.com
- MC CULLOUGH CONSTRUCTION INC
- rachelhicks@mcculloughconstructioninc.com
- MEGAVOLT ELECTRICAL SERVICES
- xuhua01@yahoo.com
- MEROE ENGINEERING
- meroecorp@gmail.com
- METCO
- c.martinez@metco-usa.com
- MEX ELECTRIC
- estimating@mbemex.com
- MJK CONSTRUCTION, INC.
- plawrence@mjkconstruction.com
- MORALES CONTRACTING SERVICES
- mcs@moralescontracting.com
- tmorales@moralescontracting.com
- rhand@moralescontracting.com
- MR. REINFORCING INCORPORATED
- rick@mrreinforcing.com
- MRB CALIFORNIA ENTERPRISES, INC.
- mrbcalifornia@yahoo.com
- MV CONSTRUCTION, INC.
- valdez05@gmail.com
- N B G CONSTRUCTION SERVICES
- anichols@nbgcs.com
- NET ELECTRIC, INC.
- info@netelectric.biz
- NIELSON CONSTRUCTION
- dnielson@nielsoninc.com
- NITTA EROSION CONTROL
- nittaec@gmail.com
- NORCAL GENERAL CONSTRUCTION CORP
- info@norcalcorp.com
- NORTH GROVE ENGINEERING
- jeffs@northgrove-engineering.com

NORTHERN TRUCK & EQUIPMENT  
 - bebesnte@sbcglobal.net  
 NOVOA ELECTRIC INC.  
 - carlos@novoelectricinc.com  
 NWB ENVIRONMENTAL SERVICES, LLC  
 - mtaylor@NWBenvironmental.com  
 OLIVER ENGINEERING CONSTRUCTION  
 - oliverconst.engi@gmail.com  
 ONE TIME UTILITY SALES, INC  
 - daniela@onetimeutility.com  
 - brian@onetimeutility.com  
 OPTIMA ENERGY, INC.  
 - young@opnrg.com  
 OST TRUCKS AND CRANES, INC.  
 - jhelchowski@ostcranes.com  
 P & K TRUCKING COMPANY  
 - kraykinnard@yahoo.com  
 PACIFIC ELECTRIC CONTRACTING, INC.  
 - bids@pacific-electric.net  
 PAINTER PRESERVATION PLANNING  
 - d.painter15@comcast.net  
 PARI & GERSHON INCORPORATED  
 - rjonas@pgiinc.net  
 PAVE-RITE CONSTRUCTION, INC.  
 - fidaniel@charter.net  
 PAVEMENT MANAGEMENT SOLUTIONS  
 - Tsilva@pavementsolutionsinc.com  
 PC&N CONSTRUCTION, INC  
 - cplum@pcnconstructioninc.com  
 PHASE 3 COMMUNICATIONS  
 - ryusi@p3com.net  
 PK CONSTRUCTION  
 - zkkingpk81@gmail.com  
 PNF CONSTRUCTION, INC.  
 - irbconstructioninc@gmail.com  
 POWER-TECH ENGINEERS, INC.  
 - maria.hernandez@ptei.net  
 - virojas@ptei.net  
 POWER4WARD  
 - AntonioA@power4ward.com  
 PRE-CON PRODUCTS  
 - sgarcia@Pre-conProducts.com  
 - danz@pre-conproducts.com  
 - jimmyc@pre-conproducts.com  
 - pcamp@pre-conproducts.com  
 - dzarraonandia@pre-conproducts.com  
 PREMIERE ENVIRONMENTAL CONSULTANTS, INC.  
 - monica@premiereenvironmental.com  
 PRICE STAGE LINE LLC  
 - PRICESTAGELINELLC@GMAIL.COM  
 PRO SECURITY, INC.  
 - prosinc@aol.com  
 PROFESSIONAL CONCRETE SAWING INC.  
 - davidscott@gvni.com  
 PROTEUS CONSULTING  
 - soma@consult-proteus.com  
 PTM GENERAL ENGINEERING SERVICES, INC  
 - ELIZABETH@PTM-ENG.COM

PVF SALES

- andrick@pvfsales.com

QUALITY HYDROSEEDING & RESTORATION

- poundstone@live.com

QUANTUM CONSTRUCTION COMPANY

- david.soto@quantumconstructionco.com

R. DUGAN CONSTRUCTION, INC.

- estimating@rduganconst.com

- wendyd@rduganconst.com

- marlina@rduganconst.com

RAMINHA CONSTRUCTION, INC.

- RAMINHACONSTRUCTION@GMAIL.COM

RCJ & ASSOCIATES, INC

- ricky@rcjsafety.com

- ricky@rcjandassociates.com

RDZ CONTRACTORS

- rdzcontractors@gmail.com

RELIANCE ENGINEERING INC

- pradoff@reinc.us

- swong@reinc.us

REYES & SONS ELECTRIC CO

- jose@reyesnsnsoninc.com

RIO JORDAN CONSTRUCTION

- jordan@riojordaninc.com

ROCK STRUCTURES CONSTRUCTION COMPANY

- rockstructures@sbcglobal.net

ROLL' N ROCK CONSTRUCTION INC

- rollnrockcon@gmail.com

RUBECON BUILDERS INC.

- office@rubecon.com

RUPERT CONSTRUCTION SUPPLY, LP

- karen@rupertsupply.com

S & S TRUCKING

- stevenavarro1213@gmail.com

- frank@snsands.com

S CHAVES CONSTRUCTION, INC.

- terri@schavesconstruction.com

SAFETY TRUCKING

- gminh@hotmail.com

SAM'S EQUIPMENT & SUPPLIES

- samsequipment@comcast.net

- sacallison@comcast.net

SAN FRANCISCO PIPE & TUBE BENDING, INC.

- liz@sftubebending.com

SAN FRANCISCO TRANSPORT SERVICES, INC.

- yvonne@sfrtransportservice.com

- sft\_yvonne@hotmail.com

SAN JOSE TRANSPORT

- jim@sanjosetransport.com

SANTA CLARITA VALLEY ELECTRIC

- ryanmcalister@sbcglobal.net

SANTAMARIA LANDSCAPING

- ALEX@SANTAMARIALANDSCAPE.COM

SCV ELECTRIC, INC.

- scvelectric@sbcglobal.net

SEAPORT LIGHTING, INC.

- info@seaportlighting.com

SERNA ENGINEERING

- hrredondo80@gmail.com  
SERVITEK SOLUTIONS, INC.
- greyes@servitekelectric.com  
SHE MARINE CONSTRUCTION
- team@wersmcs.com
- rebecca@wersmcs.com  
SIEGE ELECTRIC, INC.
- JMiddleton@Siege-Electric.com  
SILAO GENERAL ENGINEERING INC
- paul@engineeringsg.com  
SILVER CREEK ELECTRIC, INC.
- jdeharo@silvercreekelectric.com  
SITEWORKS CONSTRUCTION, INC
- kdesena@linkzone.com  
SM SALES, 75TH STREET QUARRY & RECYCLING
- jpusic@smsalesinc.com  
SMARTBUILDING IQ, INC
- jabar@smarhomeiq.com  
SO. CAL TRAFFIC INC
- cecilia@socaltraffic.net  
SOLID CONSTRUCTION, INC
- queenie\_chief2003@yahoo.com  
SONCO CONSTRUCTION INC.
- allyn@SoncoConstruction.com  
SOUTH CENTRAL IRON, INC.
- SCInc2007@aol.com  
SOUTHERN CALIFORNIA ELECTRIC
- larry@southerncalelectric.com  
SPIRIT ROAD OILS
- rowdy2jes@gmail.com
- jan@spiritradoils.com  
STEVE DOVALI CONSTRUCTION, INC.
- dovaliconstruction@gmail.com  
STORMWATER SPECIALISTS INC
- info@stormwaterspecialists.com  
SUAREZ & MUNOZ CONSTRUCTION, INC.
- john@suarezmunoz.com
- admin@suarezmunoz.com  
SUDDEN SAM'S TRUCKING
- suddensamstrk@aol.com  
SUPER SEAL & STRIPE, INC
- trevor@supersealandstripe.com
- brenda@supersealandstripe.com
- estimating@supersealandstripe.com  
SUPERIOR HYDROSEEDING
- josh@superiorhydroseeding.net
- morgan@superiorhydroseeding.net  
SWPPP CAL, LLC
- blancah@swpppcal.com  
T V N TRUCKING
- tvntrucking@yahoo.com  
TAHLEQUAH STEEL, INC.
- tqsm5@gmail.com
- tqsteelinc@gmail.com  
TAYLOR JANE CONSTRUCTION LP
- taylorjane03@hotmail.com  
TOTAL BARRICADE SERVICE, INC.
- tbsgroup@totalbarricade.com



TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC

- [tshaka@toureassociates.com](mailto:tshaka@toureassociates.com)

TRAFFIC LOOPS CRACKFILLING, INC

- [Mailan@tlcinc-ca.com](mailto:Mailan@tlcinc-ca.com)

- [trafficloops@sbcglobal.net](mailto:trafficloops@sbcglobal.net)

- [Estimating@tlcinc-ca.com](mailto:Estimating@tlcinc-ca.com)

TRI VALLEY WATER TRUCKS, INC.

- [trivalleywatertrucks@yahoo.com](mailto:trivalleywatertrucks@yahoo.com)

- [dispatch@trivalleywatertrucks.com](mailto:dispatch@trivalleywatertrucks.com)

TRI-VALLEY CONTRACTING, INC.

- [elise@trivalleystriping.com](mailto:elise@trivalleystriping.com)

- [landy@trivalleystriping.com](mailto:landy@trivalleystriping.com)

TRINITY CONTRACTING CONCEPTS INC.

- [tyauston@trinityccinc.com](mailto:tyauston@trinityccinc.com)

TRINITY EQUIPMENT INC.

- [briand@trinityequipmentrentals.com](mailto:briand@trinityequipmentrentals.com)

- [EricL@teisales.com](mailto:EricL@teisales.com)

- [gilbertc@teisales.com](mailto:gilbertc@teisales.com)

TRIUMPH GEO-SYNTHETICS, INC.

- [sales@triumphgeo.com](mailto:sales@triumphgeo.com)

- [cmccaa@triumphgeo.com](mailto:cmccaa@triumphgeo.com)

- [mark@triumphgeo.com](mailto:mark@triumphgeo.com)

- [forrest@triumphgeo.com](mailto:forrest@triumphgeo.com)

- [ron@triumphgeo.com](mailto:ron@triumphgeo.com)

TRUE CHAMPIONS INC.

- [tc@truechampions.net](mailto:tc@truechampions.net)

TSR CONSTRUCTION COMPANY

- [r.rico1025@yahoo.com](mailto:r.rico1025@yahoo.com)

TUCKER TECHNOLOGY INC

- [frank@tuckertech.com](mailto:frank@tuckertech.com)

TULLY INC.

- [estimating@tullygroup.com](mailto:estimating@tullygroup.com)

- [robin@tullygroup.com](mailto:robin@tullygroup.com)

UGE & ECS, INC.

- [nancy@ugeecs.com](mailto:nancy@ugeecs.com)

V A P CONSTRUCTION INC.

- [arvind@vapci.com](mailto:arvind@vapci.com)

VELARDE CONCRETE CONSTRUCTION INC

- [estimating@velardeconcreteinc.com](mailto:estimating@velardeconcreteinc.com)

VERDUZCO ELECTRIC, INC.

- [verduzcoelectric@aol.com](mailto:verduzcoelectric@aol.com)

VERIDICO GROUP, INC

- [vida.wright@veridicogroup.com](mailto:vida.wright@veridicogroup.com)

- [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com)

VETERAN ELECTRICAL POWER SYSTEMS, INC.

- [sergio@vet-eps.com](mailto:sergio@vet-eps.com)

VT ELECTRIC, INC.

- [tony@vtelectric.net](mailto:tony@vtelectric.net)

WATEARTH, INC.

- [jwalker@watearth.com](mailto:jwalker@watearth.com)

WATER COMPONENTS & BUILDING SUPPLY, INC

- [jane@watercomponents.com](mailto:jane@watercomponents.com)

- [kiley@watercomponents.com](mailto:kiley@watercomponents.com)

WEAVER LUMBER TRUE VALUE

- [raelene@weaver-lumber.com](mailto:raelene@weaver-lumber.com)

WESSEX INDUSTRIES, INC.

- [edward.m@wessex-industries-inc.com](mailto:edward.m@wessex-industries-inc.com)

WEST PACIFIC ELECTRIC COMPANY

- vvilla@WestPacificElectricCompany.com
- westpacificelectricco@gmail.com
- WEST PILING, INC.
- leefrancisca@aol.com
- WESTPOWER, INC
- alex@westpower.com
- WHITE CAP READY MIX, INC.
- dixie@whitecapreadymix.com
- WIDE AREA, INC
- rccamesetrans@att.net
- WRECO
- info@wreco.com
- hanbin\_liang@wreco.com

Emails Not Sent Detail:

ACTIVE BUILDERS & REMODELING

- b2design@aol.com Reason: Hard Failure: Bounced

AJK COMMUNICATIONS

- Kirank@ajkcommunications.com Reason: Hard Failure: Bounced

ALL CITIES TRUCKING SERVICES INC

- allcitytrucking101@yahoo.com Reason: Hard Failure: Spam Reporting

AUTOMATED SWITCHING & CONTROLS, INC - A S C I

- don\_455@hotmail.com Reason: Hard Failure: Spam Reporting

BAY LINE CUTTING & CORING, INC.

- jcbayline@sbcglobal.net Reason: Hard Failure: Spam Reporting

BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.

- bravopacific@hotmail.com Reason: Hard Failure: Spam Reporting

BWW & COMPANY

- b-w-w@live.com Reason: Hard Failure: Spam Reporting

CABLE LINKS CONSTRUCTION GROUP, INC.

- sslumberg@cablelinks.us Reason: Hard Failure: Bounced

COBRA TRUCKING

- cobatrucking@yahoo.com Reason: Hard Failure: Bounced

COLEMAN CONSTRUCTION

- scoleman@colemancon.com Reason: Hard Failure: Bounced

CRANWORKS

- vijay@craneworks.com Reason: Hard Failure: Bounced

- vijay@craneworks.com Reason: Hard Failure: Bounced

- vijay@craneworks.com Reason: Hard Failure: Bounced

DE LEON'S TRANSPORT INC.

- deleonstransportinc@sbcglobal.net Reason: Hard Failure: Bounced

- deleonstransport@sbcglobal.net Reason: Hard Failure: Spam Reporting

DOMINGUEZ CONSTRUCTION COMPANY, INC.

- rsl@dominguezconst.com Reason: Hard Failure: Bounced

FANFA, INC.

- dbgriffin@fanfainc.com Reason: Hard Failure: Bounced

G & F CONCRETE CUTTING, INC.

- m.phillips@concretecutting Reason: Hard Failure: Invalid

G SOSA CONSTRUCTION, INC

- gsosainc@aol.com Reason: Hard Failure: Spam Reporting

GENERAL SUPPLY COMPANY

- generalsupply@sbcglobal.net Reason: Hard Failure: Bounced

GERONIMO CONCRETE, INC.

- lopez11ricardo@yahoo.com Reason: Hard Failure: Spam Reporting

- geronimo\_concrete@sbcglobal.net Reason: Hard Failure: Spam Reporting

GLOBAL ELECTRIC

- dmartin@globalelectric.us Reason: Hard Failure: Bounced

INTERIOR DEMOLITION INC

- **maria@interiordemolition.net Reason:** Hard Failure: Bounced  
J FRANCIS COMPANY

- **jhanna83@yahoo.com Reason:** Hard Failure: Spam Reporting  
JARELL HARRIS STRIPING SERVICES

- **jharrisstripingservices@hotmail.com Reason:** Hard Failure: Spam Reporting  
LINDCO, INC

- **linda@redshift.com Reason:** Hard Failure: Bounced  
MAD STEEL INC.

- **madsteelinc@aol.com Reason:** Hard Failure: Spam Reporting  
OST TRUCKS AND CRANES, INC.


- **ostcranes@aol.com Reason:** Hard Failure: Spam Reporting  
RISING SUN COMPANY

- **msario@yahoo.com Reason:** Hard Failure: Spam Reporting  
SERVITEK SOLUTIONS, INC.

- **phil.arrabaca@servitek-solutions.com Reason:** Hard Failure: Bounced  
TRUE CHAMPIONS INC.

- **estimating@truechampions.net Reason:** Hard Failure: Bounced

---

This automatic email was generated by  SMARTBID™

Arnett, Patricia

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Monday, October 01, 2018 9:17 AM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Fax Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - FAXES SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**  
Superelevation correction and shoulder widening.  
95 Working Days  
Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* **For best results**, please submit your quote by noon.

Communication Subject: SmartBidNet Fax Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Faxes Placed In The Outbound Fax Queue: 1


Faxes Not Sent: 0

The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.

EAGLE ROCK INDUSTRIES  
- 9255243004

Faxes Not Sent Detail:

---

This automatic email was generated by  SMARTBID



Project: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C383539313030345F50 3130363931333931	A & M CONSULTING ENGINEERS (VISALIA, CA)	JAVIER Andrade		(559) 429-4747	javier.andrade@am-engr.com	Opened	10-01-2018 9:21 AM
4C353536353535335F50 39313533363333	A & R TRANSPORTATION, INC. (FREMONT, CA)	BHUPINDER SINGH		(408) 591-0202	aulakhasr@yahoo.com	Delivered	10-01-2018 9:16 AM
4C353531303438325F50 36373831323639	A B S L CONSTRUCTION (HAYWARD, CA)	Daryl		(510) 727-0900	daryl@abslconstruction.com	Delivered	10-01-2018 9:16 AM
4C363134373339345F50 37343936323136	AARDVARK BIOLOGICAL SERVICES LLC (SAN LUIS OBISPO, CA)	STEVEN CHUNG-LI CHEN		(650) 224-9375	klazordonez@gmail.com	Delivered	10-01-2018 9:16 AM
4C353536313831345F50 36373335383939	AC-DC ELECTRIC (CERRITOS, CA)	OSCAR HIGA		(562) 926-5737	acdc.elect@yahoo.com	Delivered	10-01-2018 9:16 AM
4C353536313832345F50 36373936373739	ACCESS PACIFIC, INC. (PASADENA, CA)	Estimating Department		(626) 792-0616	estimating@accesspacificinc.com	Delivered	10-01-2018 9:16 AM
4C353539333432325F50 36373734383930	ACE FENCE COMPANY (LA PUENTE, CA)	Michael Abanilla		(626) 333-0727	mpa@acefencecompany.com	Delivered	10-01-2018 9:16 AM
4C353539333432325F50 39313735333734	ACE FENCE COMPANY (LA PUENTE, CA)	Mayra Oronia		(626) 333-0727	Moronia@acefencecompany.com	Delivered	10-01-2018 9:16 AM
4C353539333432325F50 39363633363836	ACE FENCE COMPANY (LA PUENTE, CA)	Emily Gonzalez		(626) 333-0727	egonzalez@acefencecompany.com	Delivered	10-01-2018 9:16 AM
4C353536343233395F50 36373339323035	ACM LIGHTING (CORONA, CA)	CARLOS MORALES SR.		(951) 272-4881	acmlighting@sbcglobal.net	Delivered	10-01-2018 9:16 AM
4C353536363036395F50 3130383737323830	ACT CONSULTING ENGINEERS, INC. (SANTA ANA, CA)	ISAAC ALONSO RICE		(714) 662-2288	ialonsorice@advancedciviltech.com	Delivered	10-01-2018 9:16 AM
4C353536363036395F50 36373431303733	ACT CONSULTING ENGINEERS, INC. (SANTA ANA, CA)	DOMINIC YEW		(714) 662-2288	dyew@advancedciviltech.com	Delivered	10-01-2018 9:16 AM
4C393138373038395F50 3131353138323836	ACTIVE BUILDERS & REMODELING (CARSON, CA)	PHILLIP GRAY		(310) 629-1063	3105229834	Fax Failure: No answer	10-01-2018 9:30 AM
4C393138373038395F50 3131353138323836	ACTIVE BUILDERS & REMODELING (CARSON, CA)	PHILLIP GRAY		(310) 629-1063	b2design@aol.com	Hard Failure: Bounced	10-01-2018 9:16 AM
4C353536363037305F50 36373431303734	ADANTA, INC (NAPA, CA)	KIMBERLY PATZ		(707) 709-8894	estimating@adanta-inc.com	Delivered	10-01-2018 9:16 AM
4C353536363037305F50 38313238343339	ADANTA, INC (NAPA, CA)	CHERYL MOORE		(707) 709-8894	cheryl.moore@adanta-inc.com	Delivered	10-01-2018 9:16 AM
4C353536363530345F50 36373431353230	ADH TECHNICAL SERVICES, INC. (SOQUEL, CA)	ALESSANDRO D. HNATT		(831) 477-2003	adh@adhenvironmental.com	Delivered	10-01-2018 9:16 AM
4C353536363832365F50 36373431383536	ADVANCED GEOSOLUTIONS, INC (LAKE FOREST, CA)	JUAN I. BAEZ		(310) 796-9000	jibaez@advgeosolutions.com	Opened	10-01-2018 9:21 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C373831353135335F50 39363636323731	AGEE CONSTRUCTION CORPORATION (CLOVIS, CA)	GAYLE L. SALVUCCI		(650) 483-5577	gayles@ageeconstruction.com	Delivered	10-01-2018 9:16 AM
4C353630313135325F50 3130383339353131	AJK COMMUNICATIONS (SANTA FE SPRINGS, CA)	Kiran Kaur		(562) 942-1400	5629421800	Fax Failure: Connection interrupt	10-01-2018 9:30 AM
4C353630313135325F50 3130383339353131	AJK COMMUNICATIONS (SANTA FE SPRINGS, CA)	Kiran Kaur		(562) 942-1400	Kirank@ajkcommunications.com	Hard Failure: Bounced	10-01-2018 9:16 AM
4C353536363732375F50 3130373535323139	ALAMEDA CONSTRUCTION SERVICES, INC. (COMPTON, CA)	Arvine alameda		(310) 635-3277	Arvin@alamedaconstruction.com	Delivered	10-01-2018 9:16 AM
4C353536363732375F50 36373431373535	ALAMEDA CONSTRUCTION SERVICES, INC. (COMPTON, CA)	KEVIN RAMSEY		(310) 635-3277	kramsey@alamedaconstruction.com	Delivered	10-01-2018 9:16 AM
4C353630313135365F50 36373833303633	ALASKA ENTERPRISES INC. (BREA, CA)	MELINDA SU ALASKA		(714) 267-4806	lindy@alaskaenterprisesinc.com	Delivered	10-01-2018 9:16 AM
4C383938333633345F50 3131323136323939	ALBERT WILSON & ASSOCIATES (FONTANA, CA)	CHIDI ONUMONU		(909) 532-0657	chidi@awatraffic.com	Delivered	10-01-2018 9:16 AM
4C353536363037355F50 36373431303739	ALCARAZ TRANSPORTATION, INC (SAN JOSE, CA)	JESSE ALCARAZ		(408) 591-6970	alcaraztransportation@gmail.com	Delivered	10-01-2018 9:16 AM
4C353536363730325F50 36373431373239	ALERT-O-LITE, INC (FRESNO, CA)	DEBBIE HUNSAKER		(559) 453-2474	debbieh@alertolite.com	Delivered	10-01-2018 9:17 AM
4C373831353136325F50 39363636323830	ALFARO GENERAL ENGINEERING (ROCKLIN, CA)	MICHEL ALFARO		(916) 276-9627	malfaro@alfaroengineering.com	Delivered	10-01-2018 9:16 AM
4C353536363637355F50 36373431373031	ALFRED CIVIL ENGINEERING, INC (CITRUS HEIGHTS, CA)	BORI TOURAY		(916) 241-5309	touray@alfredce.com	Opened	10-01-2018 9:50 AM
4C383838363037305F50 3131303836313138	ALL CITIES TRUCKING SERVICES INC (FREMONT, CA)	RAJINDER S. RANDHAWA		(510) 461-8287	5106707182	Fax Delivered	10-01-2018 9:30 AM
4C383838363037305F50 3131303836313138	ALL CITIES TRUCKING SERVICES INC (FREMONT, CA)	RAJINDER S. RANDHAWA		(510) 461-8287	allcitytrucking101@yahoo.com	Hard Failure: Spam Reporting	10-01-2018 9:16 AM
4C353536343236325F50 36373339323238	ALL PETRO RESOURCES (RESEDA, CA)	ARTHUR R. PADILLA		(818) 442-8449	arturo@allpetroresources.com	Delivered	10-01-2018 9:16 AM
4C353536363037365F50 36373431303830	ALLANTE FENCE COMPANY (FRESNO, CA)	CARLOS LOPEZ		(559) 498-0551	elcofencesupply@gmail.com	Delivered	10-01-2018 9:16 AM
4C353536353537375F50 36373430353734	ALMENDARIZ CONSULTING, INC (EL DORADO HILLS, CA)	LISA RIDGLEY		(916) 939-3392	ma@almendarizconsulting.com	Delivered	10-01-2018 9:16 AM
4C353536363338305F50 36373431333930	AMERICAN STEEL PLACERS, INC. (SAN BERNARDINO, CA)	RUSSELL ROBERTSON		(909) 884-6031	dolores@steelplacers.com	Opened	10-01-2018 11:52 AM
4C353536363338305F50 36373937383931	AMERICAN STEEL PLACERS, INC. (SAN BERNARDINO, CA)	Estimating Department		(909) 884-6031	rusty@steelplacers.com	Delivered	10-01-2018 9:16 AM
4C353536313831335F50 38363236393139	APADANA ENGINEERING, INC. (SAN FRANCISCO, CA)	SOPIDA SIADAT		(415) 300-6600	sopida@apadana.us.com	Temporary Failure	10-01-2018 11:20 AM
4C353536313831335F50 38363236393230	APADANA ENGINEERING, INC. (SAN FRANCISCO, CA)	ESTIMATING DEPT		(415) 300-6600	sopida@sbcglobal.net	Delivered	10-01-2018 9:16 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363038345F50 36373431303838	APEX CIVIL ENGINEERING (ORANGEVALE, CA)	PATRICIA PRESTON		(916) 717-2812	patricia.preston@comcast.net	Delivered	10-01-2018 9:17 AM
4C353536343330305F50 36373339323638	APEX UNIVERSAL, INC (SANTA FE SPRINGS, CA)	JANET YANG		(562) 944-8878	janet@apexmarker.com	Delivered	10-01-2018 9:17 AM
4C383332383438345F50 3130333238393633	AQUALITY ENGINEERING, INC (ARCADIA, CA)	HELENE BARIBEAU		(714) 488-0496	HBaribEAU@AQUALityeng.co m	Delivered	10-01-2018 9:17 AM
4C393031373433355F50 3131323634343631	ARCHITECTURAL UNLIMITED BUILDING CO. DBA PARAGON STEEL ERECT (INGLEWOOD, CA)	MARIA BURGOS		(323) 945-9782	maria.b@architecturalunlimit ed.com	Opened	10-01-2018 9:17 AM
4C353630313233335F50 36373833313430	AREA WEST ENVIRONMENTAL, INC. (ORANGEVALE, CA)	REBECCA ROZUMOWICZ- KODSUN		(916) 987-3362	becky@areawest.net	Delivered	10-01-2018 9:17 AM
4C393133383435305F50 3131343433363632	ARS CONSTRUCTION SERVICES INC. (LONG BEACH, CA)	ROBERT PUGA		(323) 636-1771	RobertPuga@concutint.com	Opened	10-01-2018 9:28 AM
4C373839313637355F50 39373634373739	ATWOOD HAY INCORPORATED (BEALE AFB, CA)	GLENDA ATWOOD-HAY		(916) 257-2747	glenda@atwoodhay.com	Opened	10-01-2018 10:23 AM
4C353536343333315F50 36373339333030	AURORA INDUSTRIAL HYGIENE (SAN DIEGO, CA)	KAREN SHOCKLEY		(619) 276-5901	kshockley@auroraih.com	Delivered	10-01-2018 9:17 AM
4C353536343333315F50 39333530303930	AURORA INDUSTRIAL HYGIENE (SAN DIEGO, CA)	ESTIMATING DEPT		(619) 276-5901	info@auroraih.com	Delivered	10-01-2018 9:17 AM
4C353536363537335F50 36373431353931	AUTOMATED SWITCHING & CONTROLS, INC - A S C I (DUARTE, CA)	JOHNETTA MACCALLA		(626) 969-8441	6269698741	Fax Hard Failure: Removal list	10-01-2018 9:18 AM
4C353536363537335F50 36373431353931	AUTOMATED SWITCHING & CONTROLS, INC - A S C I (DUARTE, CA)	JOHNETTA MACCALLA		(626) 969-8441	don_455@hotmail.com	Hard Failure: Spam Reporting	10-01-2018 9:17 AM
4C353536363930325F50 37323731343239	AVISON CONSTRUCTION, INC. (MADERA, CA)	Curtis Short		(559) 431-0317	cshort@avisoninc.com	Opened	10-01-2018 9:37 AM
4C353536363930325F50 38393331303438	AVISON CONSTRUCTION, INC. (MADERA, CA)	Louis Avila		(559) 431-0317	lavila@avisoninc.com	Delivered	10-01-2018 9:17 AM
4C353536363634355F50 36373431363638	BAY LINE CUTTING & CORING, INC. (SAN FRANCISCO, CA)	JUAN ARREGUIN		(510) 527-1000	juan@baylinecutting.com	Opened	10-01-2018 9:19 AM
4C353536363634355F50 36383033373530	BAY LINE CUTTING & CORING, INC. (SAN FRANCISCO, CA)	Estimating Dept		(510) 527-1000	5105270500	Fax Failure: Connection interrupt	10-01-2018 9:30 AM
4C353536363634355F50 36383033373530	BAY LINE CUTTING & CORING, INC. (SAN FRANCISCO, CA)	Estimating Dept		(510) 527-1000	jcbayline@sbcglobal.net	Hard Failure: Spam Reporting	10-01-2018 9:17 AM
4C353536363730315F50 36373431373238	BC SCHMIDT CONSTRUCTION, INC. (WILLIAMS, CA)	CARRIE SCHMIDT		(530) 473-5423	bcschmidt@frontiernet.net	Delivered	10-01-2018 9:17 AM
4C353536363730315F50 38333732383737	BC SCHMIDT CONSTRUCTION, INC. (WILLIAMS, CA)	Gary Estimating		(530) 473-5423	gary@bctrffic.com	Delivered	10-01-2018 9:17 AM
4C353630313330345F50 36373833323132	BECI ELECTRIC, INC. (OAKLAND, CA)	REBECCA ANDERSON		(510) 635-1477	rebecca@becielectric.com	Delivered	10-01-2018 9:17 AM
4C363337343533305F50 37373836383430	BECKY'S CREATIVE LANDSCAPE & DESIGN INC (LOMPOC, CA)	BECKY BARRITT		(805) 331-3483	beckys.landscape@verizon.ne t	Delivered	10-01-2018 9:17 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353631335F50 36373430363130	BELLCURVE AND SYNCNETWORKS (LOS ANGELES, CA)	ABIYOU ADMASSU		(310) 678-5018	syncnetworks@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536363338375F50 36373431333937	BELMONTE'S CONCRETE SERVICE (OAKLAND, CA)	BELMONTE RICARDO		(510) 261-8439	belmontesconcrete@earthlink.net	Delivered	10-01-2018 9:17 AM
4C353536353631355F50 36373430363132	BERGGREN LAND SURVEYING & MAPPING INC (SAN DIEGO, CA)	JOHN BERGGREN		(858) 824-0034	J.berggren@prodigy.net	Delivered	10-01-2018 9:17 AM
4C353536363835305F50 36373431383831	BERT W SALAS, INC. (SANTEE, CA)	BOB E. SALAZ		(619) 562-7711	bsalaz@bertsalasinc.com	Delivered	10-01-2018 9:17 AM
4C393135303131375F50 3131343631353038	BIG "D" MOVING & TRUCKING (SUISUN CITY, CA)	HENRY E. HUGHES		(510) 987-6059	bigdtruck1@yahoo.com	Opened	10-01-2018 2:04 PM
4C353536353631375F50 36373430363134	BIRDI & ASSOCIATES, INC. (LOS ANGELES, CA)	MONINDER BIRDI		(213) 550-4250	mbirdi@birdi-inc.com	Delivered	10-01-2018 9:17 AM
4C353536353631395F50 36373430363136	BLACK DIAMOND ASPHALT, INC. (VACAVILLE, CA)	ALLISON PATRICIA RAGAN		(707) 448-9402	aragan@blackdiamondasphalt.com	Opened	10-01-2018 9:33 AM
4C353536363739375F50 36373431383237	BLACK GOLD INDUSTRIES (OXNARD, CA)	VICTOR VILLARD		(805) 981-4616	Vvillard@bgi1.com	Delivered	10-01-2018 9:17 AM
4C353536363835325F50 36373431383833	BLANCO CONSTRUCTION (RIVERSIDE, CA)	LEONARDO BLANCO		(951) 250-6692	lawym2004@aol.com	Delivered	10-01-2018 9:17 AM
4C353536363835325F50 38333335313538	BLANCO CONSTRUCTION (RIVERSIDE, CA)	ESTIMATING DEPT		(951) 250-6692	blancoconst@aol.com	Delivered	10-01-2018 9:17 AM
4C393038323837345F50 3131333631343539	BLESSEDCO ELECTRIC (PALMDALE, CA)	CHRISTIAN RODRIGUEZ		(213) 503-7432	CRodriguez@BlessedCoElectric.com	Delivered	10-01-2018 9:17 AM
4C353536353632305F50 36373430363137	BLUE CABLE INC (NORTH HOLLYWOOD, CA)	HELINDA NAZARI		(818) 559-5454	helinda@bluecable.com	Delivered	10-01-2018 9:17 AM
4C383836323636305F50 3131303532333034	BRANDON SUPPLY CORP DBA BRANDON ASSOCIATES (CERRITOS, CA)	ROSALYN SCOTT		(562) 921-0407	rps@BrandonSupplyCorp.com	Delivered	10-01-2018 9:17 AM
4C373130313335375F50 38373332373932	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC. (YUCAIPA, CA)	EDWARD MARMOLEJO		(909) 915-8391	bravopacific@hotmail.com	Hard Failure: Spam Reporting	10-01-2018 9:17 AM
4C353536363732325F50 36373431373530	BUENA VISTA LANDSCAPE, INC (ORANGE, CA)	ANGEL GOMEZ		(714) 771-2563	b.v.landscape@pacbell.net	Delivered	10-01-2018 9:17 AM
4C353536363833345F50 36373431383635	BURKE CONSTRUCTION (SHINGLE SPRINGS, CA)	MICHAEL J. BURKE		(530) 676-1009	burkebid@gmail.com	Delivered	10-01-2018 9:17 AM
4C363534393835395F50 3130353835303433	BURTCH CONSTRUCTION (BAKERSFIELD, CA)	SANDY DEBOND		(661) 399-1736	estimator@burtchconstruction.com	Delivered	10-01-2018 9:17 AM
4C363534393835395F50 38303035393034	BURTCH CONSTRUCTION (BAKERSFIELD, CA)	BRENN MCGOWAN		(661) 399-1736	brenn@BURTCHCONSTRUCTION.COM	Delivered	10-01-2018 9:17 AM
4C353536353633335F50 36373430363330	BWW & COMPANY (REDLANDS, CA)	Bobby Wilson		(909) 268-8516	bwwprojects@outlook.com	Delivered	10-01-2018 9:17 AM
4C353536353633335F50 38383839393232	BWW & COMPANY (REDLANDS, CA)	BOBBY W. WILSON		(909) 268-8516	9097983132	Fax Hard Failure: Removal list	10-01-2018 9:18 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353633335F50 38383839393232	BWW & COMPANY (REDLANDS, CA)	BOBBY W. WILSON		(909) 268-8516	b-w-w@live.com	Hard Failure: Spam Reporting	10-01-2018 9:17 AM
4C353536363739345F50 36373431383234	C.R. GANN DEMOLITION, INC. (UPLAND, CA)	Ken Beck		(909) 493-7100	ken@crgannndemo.com	Delivered	10-01-2018 9:17 AM
4C353536363739345F50 38353538383632	C.R. GANN DEMOLITION, INC. (UPLAND, CA)	LINDA S. BROYLES		(405) 269-3578	Linda@crgannndemolition.com	Delivered	10-01-2018 9:17 AM
4C353536343339385F50 3130353530323239	CABLE LINKS CONSTRUCTION GROUP, INC. (FRESNO, CA)	ESTIMATING DEPT		(559) 277-8555	5592741555	Fax Failure: Connection interrupt	10-01-2018 9:40 AM
4C353536343339385F50 3130353530323239	CABLE LINKS CONSTRUCTION GROUP, INC. (FRESNO, CA)	ESTIMATING DEPT		(559) 277-8555	sslumberg@cablelinks.us	Hard Failure: Bounced	10-01-2018 9:17 AM
4C353536343339385F50 36373339333639	CABLE LINKS CONSTRUCTION GROUP, INC. (FRESNO, CA)	SANDY SLUMBERGER		(559) 277-8555	office@clcinc.us	Delivered	10-01-2018 9:17 AM
4C353536353634355F50 36373430363432	CALCON STEEL CONSTRUCTION, INC. (TORRANCE, CA)	SUNG BEN NAM		(310) 768-8094	rosa.hamiltoniw@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536363039385F50 36373431313032	CALI CONCRETE (BAKERSFIELD, CA)	GUSTAVO VALDERAMMA		(661) 398-8143	gusto@caliconcrete.com	Delivered	10-01-2018 9:17 AM
4C363635363539345F50 38313435373235	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE (BAKERSFIELD, CA)	PATTI AUSTIN		(661) 589-1001	paustin@austin-enterprise.com	Delivered	10-01-2018 9:17 AM
4C363635363539345F50 39393037383937	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE (BAKERSFIELD, CA)	estimating department		(661) 589-1001	estimating@austin-enterprise.com	Opened	10-01-2018 11:22 AM
4C373733393737385F50 39353636393839	CALIFORNIA LAND SURVEYOR, INC. (SAN DIEGO, CA)	NOE SEPULVEDA		(619) 255-5814	noe@calandsurveyor.com	Delivered	10-01-2018 9:17 AM
4C353536343431365F50 36373339333838	CAPITOL TRAFFIC SERVICES INC (STOCKTON, CA)	JORGE TORRES		(209) 469-2663	jorge@capitoltraffic.com	Delivered	10-01-2018 9:17 AM
4C353536343432325F50 39313837373833	CASKEY BIOLOGICAL CONSULTING, LLC (PASADENA, CA)	LINDSEY MICHELLE CASKEY		(831) 241-3712	ltennis@caskeybiological.com	Delivered	10-01-2018 9:17 AM
4C353536343432365F50 36373339333938	CE GREEN INC. (ORANGEVALE, CA)	CAROLE E. GREEN		(916) 365-4925	carole@cegreeninc.com	Delivered	10-01-2018 9:17 AM
4C353536363734305F50 3130343236383733	CECILIA'S SAFETY SERVICE, INC. (SAN MARCOS, CA)	ESTIMATING DEPT		(858) 793-4465	estimating@ceciliassafetyservice.com	Delivered	10-01-2018 9:17 AM
4C353536363734305F50 36373431373638	CECILIA'S SAFETY SERVICE, INC. (SAN MARCOS, CA)	CECILIA KATHLEEN OSTLUND		(858) 793-4465	cecilias@pacbell.net	Opened	10-01-2018 9:41 AM
4C373839313638355F50 39373634373931	CENTRAL COAST TRAFFIC SAFETY (SANTA MARIA, CA)	JOSE NEGRETE		(805) 264-8807	jose@centralcoasttrafficsafety.com	Opened	10-01-2018 11:48 AM
4C353936313435335F50 3130343036333539	CENTRAL VALLEY ENGINEERING AND SURVEYING (SELMA, CA)	ESTIMATING DEPT		(559) 891-8811	minnie@cveas.com	Delivered	10-01-2018 9:17 AM
4C353936313435335F50 37323431353538	CENTRAL VALLEY ENGINEERING AND SURVEYING (SELMA, CA)	NARINDER SAHOTA		(559) 891-8811	elopez@cveas.com	Delivered	10-01-2018 9:17 AM
4C353936313435335F50 38313231393936	CENTRAL VALLEY ENGINEERING AND SURVEYING (SELMA, CA)	NARINDER SAHOTA		(559) 891-8811	info@cveas.com	Delivered	10-01-2018 9:17 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C3535363636355F50 36373431363931	CHAUDHARY AND ASSOCIATES, INC (NAPA, CA)	ARVIN K. CHAUDHARY		(707) 255-2729	arvin@chaudhary.com	Delivered	10-01-2018 9:17 AM
4C3535363636355F50 36383136353534	CHAUDHARY AND ASSOCIATES, INC (NAPA, CA)	Jay unknown		(707) 255-2729	jay@chaudhary.com	Delivered	10-01-2018 9:17 AM
4C353536363734315F50 36373431373639	CINDY BALES ENGINEERING, INC. (BIG BEAR CITY, CA)	CINDY BALES		(909) 585-1557	flyhigh@baleseng.com	Delivered	10-01-2018 9:17 AM
4C353536363733335F50 36373431373631	CINDY TRUMP INC DBA LINDY'S COLD PLANING (LA HABRA, CA)	CINDY TRUMP		(714) 904-1142	wegrindasphalt@aol.com	Delivered	10-01-2018 9:17 AM
4C353536363733335F50 36373735313337	CINDY TRUMP INC DBA LINDY'S COLD PLANING (LA HABRA, CA)	Brianna Trump		(562) 694-4015	brianna@wegrindasphalt.com	Delivered	10-01-2018 9:17 AM
4C373934393731385F50 39383431303237	CK ENGINEERING (MENIFEE, CA)	KEVIN AUSTIN		(951) 395-1950	ckearthwork@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536343435355F50 36373339343238	CLEAN STREET SWEEPING, INC. (SANTA CLARITA, CA)	ALEXANDRA FURNARI		(661) 755-0470	cleanstreetscott@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536363734325F50 37343936313834	CMC TRAFFIC CONTROL SPECIALIST (SAN FRANCISCO, CA)	CRYSTAL MIKS		(415) 948-7095	crystal@cmctrffic.com	Delivered	10-01-2018 9:17 AM
4C353536363130395F50 36373431313133	COBRA TRUCKING (SAN FRANCISCO, CA)	LONNY ESQUIVEL		(415) 330-9350	4153309354	Fax Failure: No answer	10-01-2018 9:30 AM
4C353536363130395F50 36373431313133	COBRA TRUCKING (SAN FRANCISCO, CA)	LONNY ESQUIVEL		(415) 330-9350	cobratrucking@yahoo.com	Hard Failure: Bounced	10-01-2018 9:17 AM
4C353630313438395F50 3130353133343437	COLEMAN CONSTRUCTION (LOS ANGELES, CA)	ESTIMATING DEPT		(323) 295-5484	3232951199	Fax Delivered	10-01-2018 9:30 AM
4C353630313438395F50 3130353133343437	COLEMAN CONSTRUCTION (LOS ANGELES, CA)	ESTIMATING DEPT		(323) 295-5484	scolemanc@colemancn.com	Hard Failure: Bounced	10-01-2018 9:17 AM
4C373130313336315F50 38373332373936	COLEMAN ENVIRONMENTAL ENGINEERING INC (UPPERLAKE, CA)	TRACY A COLEMAN		(707) 275-9016	tcolemanc2009@hotmail.com	Opened	10-01-2018 9:50 AM
4C353536343436385F50 36373339343431	COMMERCIAL TRANSPORT (SAN JOSE, CA)	GEORGE D. HEADLEY		(408) 595-5515	headleygeorge@aol.com	Delivered	10-01-2018 9:17 AM
4C353536363831305F50 36373431383430	COMMUNITY TREE SERVICE, INC (WATSONVILLE, CA)	ADOLFO GARCIA		(831) 763-2391	communitytreeservice320@gmail.com	Delivered	10-01-2018 9:17 AM
4C363039353839325F50 37343139343835	CONCRETE LANDSCAPE SERVICES (BENICIA, CA)	Estimating Dept		(707) 280-5545	clsconcrete@pacbell.net	Delivered	10-01-2018 9:17 AM
4C353536363732305F50 36373431373438	CONSTRUCTION AREA SIGNS, INCORPORATED (NEWCASTLE, CA)	ELISA ROBINSON		(916) 663-9097	elisa@cas-tc.com	Opened	10-01-2018 10:21 AM
4C353536363732305F50 39373937323234	CONSTRUCTION AREA SIGNS, INCORPORATED (NEWCASTLE, CA)	Mike Smith		916-663-9097	mike@cas-tc.com	Opened	10-01-2018 11:11 AM
4C353536363531345F50 36373431353330	CONTECH CONCRETE TECHNIQUES, INC (FRESNO, CA)	JIM GARCIA		(559) 251-8818	contechg@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536363531345F50 36373734363735	CONTECH CONCRETE TECHNIQUES, INC (FRESNO, CA)	Stephanie Tovar		(559) 251-8818	contechsteph@gmail.com	Delivered	10-01-2018 9:17 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353637375F50 3131323932333737	CRANWORKS (SAN LEANDRO, CA)	R. VIJAYKUMAR		(510) 357-4000	vijay@craneworks.com	Hard Failure: Bounced	10-01-2018 9:17 AM
4C353536353637375F50 36373430363734	CRANWORKS (SAN LEANDRO, CA)	R. VIJAYKUMAR		(510) 357-4000	vijay@craneworks.com	Hard Failure: Bounced	10-01-2018 9:17 AM
4C353536353637375F50 37393636373532	CRANWORKS (SAN LEANDRO, CA)	null R. VIJAYKUMAR		(510) 357-4000	5103574099	Fax Delivered	10-01-2018 9:40 AM
4C353536353637375F50 37393636373532	CRANWORKS (SAN LEANDRO, CA)	null R. VIJAYKUMAR		(510) 357-4000	vijay@craneworks.com	Hard Failure: Bounced	10-01-2018 9:17 AM
4C353630313536365F50 36373833343735	CRF WESTERN, INC. (TWIN HART, CA)	DANIEL GARCIA		(209) 728-1300	2097281310	Fax Failure: No answer	10-01-2018 9:40 AM
4C353630313536365F50 36373833343735	CRF WESTERN, INC. (TWIN HART, CA)	DANIEL GARCIA		(209) 728-1300	dan@westernmpc.com	Failure: Invalid	10-01-2018 9:17 AM
4C383334383638395F50 3130333538303632	CROSS CONCEPTS INC (AZUSA, CA)	EUGENE CROSS		(626) 768-8940	crossconceptsllc@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536363132325F50 36373431313236	CRUSH MATERIALS CORPORATION (ALISO VIEJO, CA)	CHRISTINE RUSH		(949) 887-0795	christine@crushmaterials.com	Delivered	10-01-2018 9:17 AM
4C353536363132325F50 38313231353134	CRUSH MATERIALS CORPORATION (ALISO VIEJO, CA)	Christine Rush		(310) 600-8746	crush5555@aol.com	Delivered	10-01-2018 9:17 AM
4C353536363930305F50 36373431393334	CT CONCRETE CUTTING INC. (MURRIETA, CA)	CHRISTOPHER TOMPKINS		(951) 698-7745	ct@ctconcretecutting.com	Delivered	10-01-2018 9:18 AM
4C353536363930305F50 39353139393730	CT CONCRETE CUTTING INC. (MURRIETA, CA)	ESTIMATING DEPT		(951) 698-7745	ctandco@verizon.net	Delivered	10-01-2018 9:17 AM
4C363732323232385F50 38323332383133	D.T. METAL SERVICES (CHINO HILLS, CA)	BETH SARI		(909) 628-6537	bsari@btsari.com	Delivered	10-01-2018 9:17 AM
4C353536363835345F50 36373431383835	DAWSON MAULDIN CONSTRUCTION, INC. (FOUNTAIN VALLEY, CA)	SANDRA DAWSON		(714) 713-4266	sandradowson@dawson-mauldin.com	Delivered	10-01-2018 9:17 AM
4C353536363835345F50 38303933343433	DAWSON MAULDIN CONSTRUCTION, INC. (FOUNTAIN VALLEY, CA)	Mike Dawson		(559) 896-0098	mike@dawson-mauldin.com	Delivered	10-01-2018 9:17 AM
4C393133383432345F50 3131343433363335	DBR GENERAL ENGINEERING (VISTA, CA)	Tyke Blanchard		(760) 297-5070	alarios@dbrogeneng.com	Delivered	10-01-2018 9:17 AM
4C353536363430395F50 36373431343139	DD & L TRUCKING (MARIN CITY, CA)	WILLIE SMITH, JR.		(415) 332-4977	charlesettas@comcast.net	Delivered	10-01-2018 9:18 AM
4C353536363730375F50 36373431373334	DE ANDA COMPANY (MADERA, CA)	VINCENT DE ANDA		(559) 284-0824	deanda.co@gmail.com	Delivered	10-01-2018 9:17 AM
4C353536343534395F50 3130393530343731	DE LEON'S TRANSPORT INC. (COMPTON, CA)	EDDIE CASTRO		(310) 632-3671	3106354094	Fax Failure: No answer	10-01-2018 9:30 AM
4C353536343534395F50 3130393530343731	DE LEON'S TRANSPORT INC. (COMPTON, CA)	EDDIE CASTRO		(310) 632-3671	deleontransport@sbcglobal.net	Hard Failure: Spam Reporting	10-01-2018 9:17 AM
4C353536343534395F50 38313033353134	DE LEON'S TRANSPORT INC. (COMPTON, CA)	Edgar Modesto		(310) 632-3671	deleontransportinc@sbcglobal.net	Hard Failure: Bounced	10-01-2018 9:17 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536343535315F50 36373339353235	DEBORAH DYSON ELECTRICAL CONTRACTOR (WALNUT, CA)	DEBORAH DYSON		(909) 632-5567	debdysonelec@gmail.com	Delivered	10-01-2018 9:17 AM
4C373831353137365F50 39363636323934	DEEP FOUNDATION SERVICES INC (LOS GATOS, CA)	LYNN M. PERRY		(408) 656-7668	deepfoundationservices1@gmail.com	Opened	10-01-2018 11:28 AM
4C353536363133395F50 36373431313433	DEHARO RAMIREZ CORPORATION (SAN FRANCISCO, CA)	MARCO RAMIREZ		(408) 799-9952	marco@dhrconcrete.com	Delivered	10-01-2018 9:17 AM
4C353933343537315F50 37323037353334	DELTA ELECTRIC (SANTA CLARITA, CA)	ROLANDO ESTEVEZ		(323) 816-0508	deltaelectric1@hotmail.com	Delivered	10-01-2018 9:18 AM
4C373232303137395F50 38383839393531	DIG:DESIGNITGREEN (VENTURA, CA)	MARTIN ALLEN ARMSTRONG		(858) 754-9101	marty@designitGREEN.com	Delivered	10-01-2018 9:18 AM
4C353536363834365F50 3131323838383837	DILLARD ENVIRONMENTAL SERVICES (BYRON, CA)	Lee .		(925) 634-6850	desfrontdesk@dillardenv.com	Delivered	10-01-2018 9:17 AM
4C353536363834365F50 36373431383737	DILLARD ENVIRONMENTAL SERVICES (BYRON, CA)	PATRICIA DILLARD		(925) 634-6850	patriciad@dillardenv.com	Opened	10-01-2018 9:23 AM
4C353536363639365F50 36373431373233	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I (FRESNO, CA)	SEAN REED		(559) 370-5756	DAVEtrucksweep@gmail.com	Opened	10-01-2018 10:44 AM
4C353536343537345F50 36373339353438	DLD STRUCTURAL BUILDERS & FABRICATORS (SOUTH PASADENA, CA)	DONALD DOMINGUEZ		(626) 831-4958	LDDominguez6@att.net	Opened	10-01-2018 10:59 AM
4C393032393434385F50 3131323833383932	DM IRONWORKS (BURBANK, CA)	LUZ G. MARTINEZ		(213) 309-8117	gmartinez@genisairon.com	Delivered	10-01-2018 9:18 AM
4C353536363431355F50 36373431343235	DOMINGUEZ & SONS TRUCKING, INC (SAN JOSE, CA)	GENARO DOMINGUEZ		(408) 971-3744	genaro@dominguezandsons.com	Delivered	10-01-2018 9:18 AM
4C353536363134325F50 36373431313436	DOMINGUEZ CONSTRUCTION COMPANY, INC. (IRWINDALE, CA)	RUDOLFO DOMINGUEZ		(626) 962-5000	6269625055	Fax Delivered	10-01-2018 9:30 AM
4C353536363134325F50 36373431313436	DOMINGUEZ CONSTRUCTION COMPANY, INC. (IRWINDALE, CA)	RUDOLFO DOMINGUEZ		(626) 962-5000	rs1@dominguezconst.com	Hard Failure: Bounced	10-01-2018 9:17 AM
4C353536363431375F50 36373431343237	DRAGON MATERIAL TRANSPORT, INC. (FRESNO, CA)	SUMMER BRADFORD		(559) 351-8822	summer.bradford@dragonmaterial.com	Delivered	10-01-2018 9:18 AM
4C353536363431375F50 36373938303236	DRAGON MATERIAL TRANSPORT, INC. (FRESNO, CA)	Estimating Department		(559) 351-8822	dragonmaterial@yahoo.com	Delivered	10-01-2018 9:17 AM
4C353536363738315F50 3131313532333136	DREAMBUILDER CONSTRUCTION CORP (PLACENTIA, CA)	Anurag Singh		(714) 646-3697	alex.singh@dreambuildercorp.com	Delivered	10-01-2018 9:18 AM
4C373831353135395F50 39363636323737	DYNAMIC GENERATOR SERVICE INC (TRACY, CA)	DARREN MANAGRUM		(510) 415-2125	dm@dynamicgeneratorservice.com	Delivered	10-01-2018 9:18 AM
4C353630313638395F50 36373833353939	E M F FIRE SOLUTIONS (CHINO, CA)	CARLOS GALVAN		(714) 318-7528	cgalvan@emffire.com	Delivered	10-01-2018 9:18 AM
4C353536363737325F50 36373431383030	E-NOR INNOVATIONS INC. (PARAMOUNT, CA)	RONNIE JONES		(310) 513-6209	ronnie@enortraffic.com	Delivered	10-01-2018 9:18 AM
4C353536363737325F50 36373831333234	E-NOR INNOVATIONS INC. (PARAMOUNT, CA)	Kenny		(310) 513-6209	kenny@enortraffic.com	Delivered	10-01-2018 9:18 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363737325F50 36373936363437	E-NOR INNOVATIONS INC. (PARAMOUNT, CA)	Rene .		(310) 513-6209	rene@enortraffic.com	Opened	10-01-2018 9:32 AM
4C363333333130305F50 3131303135333239	EAGLE ROCK INDUSTRIES (WALNUT CREEK, CA)	Mark Serrano		(925) 524-3004	9255243004	Fax Delivered	10-01-2018 9:30 AM
4C363333333130305F50 3131313532333139	EAGLE ROCK INDUSTRIES (WALNUT CREEK, CA)	Matt Sorrow		(925) 524-3004	estimating@eaglerock.us	Delivered	10-01-2018 9:18 AM
4C353536363431395F50 36373431343239	EDMONDS ASPHALT MAINTENANCE (SAN LUIS OBISPO, CA)	ANDREW EDMONDS		(805) 541-6892	edmondsasphalt@yahoo.com	Delivered	10-01-2018 9:18 AM
4C353536363135305F50 36373431313534	EIGHTEEN TRUCKING CO. (SAN FRANCISCO, CA)	GUSTAVO DE LEON		(415) 850-9578	eightentrucking@aol.com	Delivered	10-01-2018 9:18 AM
4C353536353731355F50 36373430373132	EL CAMINO CONSTRUCTION & ENGINEERING CORP. (LONG BEACH, CA)	MIGUEL GUAJARDO		(562) 983-8811	miguel@elcaminoconeng.com	Delivered	10-01-2018 9:18 AM
4C373238343934315F50 39383438333637	ELECTRONIC & TELECOM SYSTEMS INC (LA JOLLA, CA)	STEVEN CABAJ		(858) 999-5348	scabaj@etssys.com	Delivered	10-01-2018 9:18 AM
4C353630313733305F50 36373833363430	EMDEB CORP (CHATSWORTH, CA)	MARIA DEL ROSARIO FENNELL		(818) 606-6705	sales@emdeb.com	Delivered	10-01-2018 9:18 AM
4C383133363731395F50 3130303832323136	EMF FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC. (CHINO, CA)	CARLOS GALVAN		(909) 464-8090	cgalvan@emffire.com	Delivered	10-01-2018 9:18 AM
4C363237303238305F50 37363439303636	ERIC'S BACKHOE SERVICE, INC (ACTON, CA)	ERIC SERRANO		(661) 965-7976	serranohe@aol.com	Delivered	10-01-2018 9:18 AM
4C353536363432315F50 36373431343331	ERNEST B. DEE (SACRAMENTO, CA)	ERNEST B. DEE		(916) 271-0410	ernestdee6@gmail.com	Delivered	10-01-2018 9:18 AM
4C353536363432315F50 36373937353031	ERNEST B. DEE (SACRAMENTO, CA)	Estimating Department		(916) 271-0410	dee4321@frontiernet.net	Delivered	10-01-2018 9:18 AM
4C383435363630345F50 3130343939363730	EVANS & DE SHAZO INC (SEBASTOPOL, CA)	SALLY EVANS		(707) 812-7400	sally@evans-deshazo.com	Delivered	10-01-2018 9:18 AM
4C353536353732365F50 36373430373233	EW CONSULTING, INC. (ALTADENA, CA)	ELIZA JANE WHITMAN		(626) 689-9992	elizajane@ewconsultinginc.net	Delivered	10-01-2018 9:18 AM
4C353536363833355F50 36373431383636	FANFA, INC. (SAN LORENZO, CA)	JOSEPH FANFA		(510) 278-8410	5102783095	Fax Delivered	10-01-2018 9:40 AM
4C353536363833355F50 36373431383636	FANFA, INC. (SAN LORENZO, CA)	JOSEPH FANFA		(510) 278-8410	dbgriffin@fanfainc.com	Hard Failure: Bounced	10-01-2018 9:18 AM
4C373831353139375F50 39363636333135	FASONE CONSTRUCTION, INC. (SANTA FE SPRINGS, CA)	JEANETTE FASONE		(562) 756-3349	jeanette@fasonegbc.com	Delivered	10-01-2018 9:18 AM
4C353536363432345F50 36373431343334	FCS STRIPING, SEALING AND PAVING, INC. (LIVERMORE, CA)	INES SEOANE		(925) 373-6205	inesseoane@fcs-ssp.com	Delivered	10-01-2018 9:18 AM
4C353536343635325F50 36373339363236	FERGUSON SAFETY PRODUCTS (SANTA CRUZ, CA)	LONNA SPEER		(800) 515-0223	lonna@fergusonsafety.com	Opened	10-01-2018 9:41 AM
4C373831353134395F50 39363636323637	FFKM ENGINEERING CONSTRUCTION, INC. (VALENCIA, CA)	FREW KOTISSO		(626) 345-4225	frew.kotisso@ffkmengineerin g.com	Delivered	10-01-2018 9:18 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363838355F50 3131313532333330	FINE GRADE EQUIPMENT, INC. (PALMDALE, CA)	Vernon Estimator		(661) 949-8788	Vernon@finegradeinc.com	Delivered	10-01-2018 9:18 AM
4C353536363838355F50 36373735333730	FINE GRADE EQUIPMENT, INC. (PALMDALE, CA)	John Baron		(661) 949-8788	john@finegradeinc.com	Delivered	10-01-2018 9:18 AM
4C353536363135385F50 3131323835333236	FIRST FUEL, INC. (NEWPORT BEACH, CA)	ESTIMATING DEPT		(949) 861-0284	estimating@firstfuel.net	Delivered	10-01-2018 9:18 AM
4C353536363135385F50 36373431313632	FIRST FUEL, INC. (NEWPORT BEACH, CA)	JANICE T. KAUFMAN		(949) 861-0284	jkaufman@firstfuel.net	Delivered	10-01-2018 9:18 AM
4C353536363737335F50 37333836383736	FLASH TRAFFIC, INC. (LAKE HUGHES, CA)	NATALIE MILLER		(661) 262-6003	flashwbe@outlook.com	Opened	10-01-2018 11:43 AM
4C363333333132345F50 37373335333731	FMF PANDION (ENCINITAS, CA)	TOMMY WELLS		(760) 212-9120	tommy.wells@fmfpandion.com	Delivered	10-01-2018 9:18 AM
4C353536363734355F50 3130313730373137	FORCE TRAFFIC CONTROL, INC. (EXETER, CA)	VERN WELBAUM		(559) 594-1062	forcetraffic.vern@earthlink.net	Delivered	10-01-2018 9:18 AM
4C353536363734355F50 36373431373733	FORCE TRAFFIC CONTROL, INC. (EXETER, CA)	ROSEMARY STIMPEL		(559) 594-1062	forcetraffic@earthlink.net	Delivered	10-01-2018 9:18 AM
4C393038323837335F50 3131333631343538	FOSCO ELECTRIC (SAN FERNANDO, CA)	ALEX RAMIREZ		(818) 322-6116	aramirez@FOSCOelectric.com	Opened	10-01-2018 9:19 AM
4C353536343637325F50 36373339363436	FRANCIES ELECTRIC, INC. (BAKERSFIELD, CA)	LEON FRANCIES JR.		(661) 809-4175	francieselectric@yahoo.com	Delivered	10-01-2018 9:18 AM
4C373435363132365F50 39313837383637	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR (OROVILLE, CA)	FRANK MEDINA		(530) 743-0744	toni.medina@att.net	Delivered	10-01-2018 9:18 AM
4C353536363136365F50 3130313736393233	G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	John Navarro		(714) 550-0624	8886244361	Fax Failure: No fax device	10-01-2018 9:30 AM
4C353536363136365F50 3130313736393233	G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	John Navarro		(714) 550-0624	j.navarro@gfconcreteing.com	Failure: Invalid	10-01-2018 9:18 AM
4C353536363136365F50 3131313133323139	G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	ESTIMATING DEPT		(714) 813-9161	5622290231	Fax Delivered	10-01-2018 9:40 AM
4C353536363136365F50 3131313133323139	G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	ESTIMATING DEPT		(714) 813-9161	m.phillips@concretecutting	Hard Failure: Invalid	10-01-2018 9:18 AM
4C353536363136365F50 37333339313933	G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	RITA M. VIGIL-FERGUSON		(714) 813-9161	r.ferguson@gfconcretecutting.com	Delivered	10-01-2018 9:18 AM
4C353536363136365F50 39363431323934	G & F CONCRETE CUTTING, INC. (SANTA FE SPRINGS, CA)	D Farias		(714) 550-0624	d.farias@gfconcretecutting.com	Delivered	10-01-2018 9:18 AM
4C353536363831385F50 36373431383438	G F GARCIA AND SONS, INC (MORRO BAY, CA)	ALEC F. GARCIA		(805) 995-3548	office@gfgsi.com	Delivered	10-01-2018 9:18 AM
4C353536363833315F50 36373431383632	G SOSA CONSTRUCTION, INC (SANTA MARIA, CA)	GREGORY SOSA		(805) 934-3606	8059343609	Fax Delivered	10-01-2018 9:30 AM
4C353536363833315F50 36373431383632	G SOSA CONSTRUCTION, INC (SANTA MARIA, CA)	GREGORY SOSA		(805) 934-3606	gsosainc@aol.com	Hard Failure: Spam Reporting	10-01-2018 9:18 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363532375F50 37353734313333	GECKO GOLF CONSTRUCTION, INC. (SAN RAMON, CA)	Estimating Department		(925) 382-2100	GeckoGConstruction@gmail.com	Delivered	10-01-2018 9:18 AM
4C353536363433305F50 36373431343430	GENERAL ENGINEERING CONSTRUCTION CO. (DANVILLE, CA)	KELLY ORTIZ		(925) 334-2738	kelly.generalengineering@yahoo.com	Delivered	10-01-2018 9:18 AM
4C353536363635315F50 36373431363734	GENERAL SUPPLY COMPANY (OAKLAND, CA)	CHARLES SIMPSON		(510) 632-5229	5106322315	Fax Hard Failure: Removal list	10-01-2018 9:19 AM
4C353536363635315F50 36373431363734	GENERAL SUPPLY COMPANY (OAKLAND, CA)	CHARLES SIMPSON		(510) 632-5229	generalsupply@sbcglobal.net	Hard Failure: Bounced	10-01-2018 9:18 AM
4C353536363731315F50 36373431373339	GERONIMO CONCRETE, INC. (LOS ANGELES, CA)	LIDIA LOPEZ		(323) 225-2016	3232228312	Fax Delivered	10-01-2018 9:40 AM
4C353536363731315F50 36373431373339	GERONIMO CONCRETE, INC. (LOS ANGELES, CA)	LIDIA LOPEZ		(323) 225-2016	geronimo_concrete@sbcglobal.net	Hard Failure: Spam Reporting	10-01-2018 9:18 AM
4C353536363731315F50 38303737343736	GERONIMO CONCRETE, INC. (LOS ANGELES, CA)	Ricardo Lopez		(323) 225-2016	lopez11ricardo@yahoo.com	Hard Failure: Spam Reporting	10-01-2018 9:18 AM
4C373236323435335F50 38393431363633	GLOBAL ELECTRIC (FULLERTON, CA)	WILLIAM JACKSON		(714) 726-9500	william@globalelectric.us	Opened	10-01-2018 9:27 AM
4C373236323435335F50 38393431363635	GLOBAL ELECTRIC (FULLERTON, CA)	ESTIMATING DEPT		(714) 726-9500	8883771221	Fax Delivered	10-01-2018 9:30 AM
4C373236323435335F50 38393431363635	GLOBAL ELECTRIC (FULLERTON, CA)	ESTIMATING DEPT		(714) 726-9500	dmartin@globalelectric.us	Hard Failure: Bounced	10-01-2018 9:18 AM
4C353536363735385F50 36373735343130	GLOBAL ROAD SEALING, INC (GARDEN GROVE, CA)	Tri La		(714) 893-0845	tri@globalroadsealing.com	Delivered	10-01-2018 9:18 AM
4C353536363735385F50 39333530303931	GLOBAL ROAD SEALING, INC (GARDEN GROVE, CA)	TRI LA		(714) 893-0845	grs@globalroadsealing.com	Delivered	10-01-2018 9:18 AM
4C353536353734395F50 36373430373437	GM RENOVATIONS, INC (SAN DIEGO, CA)	GREGORY MONTOYA		(619) 838-5598	6195646339	Fax Failure: No fax device	10-01-2018 9:40 AM
4C353536353734395F50 36373430373437	GM RENOVATIONS, INC (SAN DIEGO, CA)	GREGORY MONTOYA		(619) 838-5598	greg@gmrenovationco.com	Failure: Invalid	10-01-2018 9:18 AM
4C353536353735315F50 3131363831313733	GOLDEN BAY FENCE PLUS IRON WORKS, INC. (STOCKTON, CA)	Mike Loo		(209) 944-9754	mloo@goldenbayfence.com	Opened	10-01-2018 9:27 AM
4C353536353735315F50 36373430373439	GOLDEN BAY FENCE PLUS IRON WORKS, INC. (STOCKTON, CA)	CAROLINE TAVIT		(209) 944-9754	pchavez@goldenbayfence.com	Delivered	10-01-2018 9:18 AM
4C353536353735315F50 36383034303135	GOLDEN BAY FENCE PLUS IRON WORKS, INC. (STOCKTON, CA)	A R		(209) 944-9754	ar@goldenbayfence.com	Delivered	10-01-2018 9:18 AM
4C353536353735315F50 36393339383434	GOLDEN BAY FENCE PLUS IRON WORKS, INC. (STOCKTON, CA)	ESTIMATING DEPT		(209) 944-9754	ctaiviti@goldenbayfence.com	Delivered	10-01-2018 9:18 AM
4C353536353735335F50 36373430373531	GONZALES, SUAREZ & ASSOCIATES, INC. (UPLAND, CA)	DIONICIO "DEE" GONZALES		(909) 996-6844	dgonzales@gsaeng.com	Delivered	10-01-2018 9:18 AM
4C353536353735355F50 3130313934333532	GREEN CLEAN WATER & WASTE SERVICES, INC. (LADERA RANCH, CA)	Business Development		(619) 562-2202	bids@gcwwinc.com	Opened	10-01-2018 11:05 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353735355F50 3130343939363130	GREEN CLEAN WATER & WASTE SERVICES, INC. (LADERA RANCH, CA)	ESTIMATING DEPT		(619) 562-2202	tina@gcwwinc.com	Opened	10-01-2018 9:34 AM
4C353536353735355F50 36373430373533	GREEN CLEAN WATER & WASTE SERVICES, INC. (LADERA RANCH, CA)	FRANKIE CELINDRO		(619) 562-2202	frankie@gcwwinc.com	Delivered	10-01-2018 9:18 AM
4C353630313839385F50 36373833383132	GREEN TECH ELECTRIC SOLUTIONS (SARATOGA, CA)	MANUEL CORINAS		(408) 593-1435	manuel@greentechelectricin c.com	Delivered	10-01-2018 9:18 AM
4C353536363433365F50 37333338343130	GSJ UTILITY SUPPLY & SERVICE (SANTA FE SPRINGS, CA)	Sandra Schneeberger		(562) 404-1435	sandy@gsj-utility.com	Delivered	10-01-2018 9:18 AM
4C353536363433365F50 37353734313535	GSJ UTILITY SUPPLY & SERVICE (SANTA FE SPRINGS, CA)	Estimating Department		(562) 404-1113	yolanda@gsj-utility.com	Delivered	10-01-2018 9:18 AM
4C373831353138305F50 39363636323938	H & H ENGINEERING AND CONSTRUCTION MANAGEMENT (RAMONA, CA)	JOSE L. HURTADO		(760) 789-5245	handhcms@yahoo.com	Opened	10-01-2018 9:29 AM
4C353536363739315F50 3130303735373635	HABITAT WEST, INC. (ESCONDIDO, CA)	ESTIMATING DEPT		(760) 735-9378	ghurst@habitatwest.com	Delivered	10-01-2018 9:18 AM
4C353536363739315F50 36373431383230	HABITAT WEST, INC. (ESCONDIDO, CA)	GIGI L. HURST		(760) 735-9378	habitatgal@habitatwest.com	Delivered	10-01-2018 9:18 AM
4C353536363739315F50 38393331303130	HABITAT WEST, INC. (ESCONDIDO, CA)	Pauline Stewart		(760) 735-9378	pstewart@habitatwest.com	Delivered	10-01-2018 9:18 AM
4C353933343536365F50 37323037353238	HEIR & SON CONSTRUCTION, INC (YUBA CITY, CA)	SUKHDEV SINGH HEIR		(530) 415-4777	Heirandson@comcast.net	Delivered	10-01-2018 9:18 AM
4C353536343735315F50 36373339373236	HERCA TELECOMM SERVICES, INC. (PERRIS, CA)	HECTOR CASTELLON		(951) 940-5941	hector.castellon@hercateleco mm.com	Delivered	10-01-2018 9:18 AM
4C353536363433385F50 36373431343438	HERCON COMPANY, INC. (RANCHO SANTA MARGARI, CA)	ALBERT HERNANDEZ JR.		(562) 254-5897	ahernandez@herconcompany .com	Delivered	10-01-2018 9:18 AM
4C353536343735355F50 36373339373330	HI-VOLTAGE SPLICING CO., INC. (DANVILLE, CA)	KELLY P. ORTIZ		(925) 838-7979	kelly@hi-voltagesplicing.com	Delivered	10-01-2018 9:18 AM
4C353536363736395F50 3131303135333335	HUNSAKER SAFETY & SIGN, INC. (FRESNO, CA)	Josh S		(559) 255-7446	josh@alertolite.com	Delivered	10-01-2018 9:18 AM
4C353536363736395F50 36373431373937	HUNSAKER SAFETY & SIGN, INC. (FRESNO, CA)	DEBBIE L. HUNSAKER		(559) 255-7446	estimating@hunsakersafety.c om	Delivered	10-01-2018 9:18 AM
4C393038323837385F50 3131333631343632	IMPERIAL VALLEY STEEL COMPANY, INC. (LA JOLLA, CA)	EFREN ROMERO BENAVENTE		(858) 997-9189	efren@ImperialValleySteel.co m	Delivered	10-01-2018 9:18 AM
4C393331333730335F50 3131363837303038	INDIAN ENERGY LLC (ANAHEIM, CA)	ALLEN GEORGE CADREAU		(714) 686-9792	acadreau@IndianEnergyLLC.c om	Opened	10-01-2018 12:02 PM
4C353536363835365F50 36373431383837	INTERIOR DEMOLITION INC (MONTROSE, CA)	GEORGE MOLINA		(818) 249-4932	8182494937	Fax Delivered	10-01-2018 9:30 AM
4C353536363835365F50 36373431383837	INTERIOR DEMOLITION INC (MONTROSE, CA)	GEORGE MOLINA		(818) 249-4932	maria@interiordemolition.net	Hard Failure: Bounced	10-01-2018 9:18 AM
4C353536363833375F50 36373431383638	INTERWEST PACIFIC, LTD. (SOLANA BEACH, CA)	JACK NICKOLAISEN		(858) 259-2062	jack@interwestpacific.com	Delivered	10-01-2018 9:18 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363833375F50 37363831313130	INTERWEST PACIFIC, LTD. (SOLANA BEACH, CA)	ESTIMATING DEPT		(858) 259-2062	sales@interwestpacific.com	Delivered	10-01-2018 9:18 AM
4C363037333939335F50 37333836373336	J & M LEASING & TRUCKING (RICHMOND, CA)	JAMES TURNER		(510) 215-8024	jmleasing.turner@gmail.com	Delivered	10-01-2018 9:18 AM
4C353536363533315F50 3131303532323532	J FRANCIS COMPANY (RIVERSIDE, CA)	ESTIMATING DEPT		(951) 776-9100	9517769174	Fax Delivered	10-01-2018 9:30 AM
4C353536363533315F50 3131303532323532	J FRANCIS COMPANY (RIVERSIDE, CA)	ESTIMATING DEPT		(951) 776-9100	jhanna83@yahoo.com	Hard Failure: Spam Reporting	10-01-2018 9:18 AM
4C353536363533315F50 36373431353437	J FRANCIS COMPANY (RIVERSIDE, CA)	DIANA HANNA		(951) 776-9100	diana@jfranciscompany.com	Delivered	10-01-2018 9:18 AM
4C353536343832375F50 36373339383032	J. C. PALOMAR CONSTRUCTION, INC. (SANTA ANA, CA)	JOSE DIAZ		(714) 920-0205	chris@JCPalomar.com	Delivered	10-01-2018 9:19 AM
4C363534353731305F50 3130373432373631	J. CARDENAS INC (VICTORVILLE, CA)	ESTIMATING DEPT		(760) 243-6384	info@jcardenasinc.com	Delivered	10-01-2018 9:18 AM
4C363534353731305F50 38303030343834	J. CARDENAS INC (VICTORVILLE, CA)	JOSE JAVIER CARDENAS		(760) 243-6384	jcardenasinc@gmail.com	Delivered	10-01-2018 9:18 AM
4C353630323034395F50 36373833393634	J. MORAGA CONSTRUCTION, INC (MERCED, CA)	JOSE MORAGA		(209) 388-9200	jmoraga@flash.net	Delivered	10-01-2018 9:18 AM
4C353536343833335F50 36373339383038	J.J.R. CONSTRUCTION (SAN MATEO, CA)	CARLOS RAPOSO		(650) 343-6109	JJRCONSTRUCTION@AOL.CO M	Delivered	10-01-2018 9:18 AM
4C363632303138365F50 38303937313737	JAHN ENGINEERING, INC (WOODLAND, CA)	ALICE AMES JAHN		(916) 599-2379	alice@jahnengineeringinc.co m	Opened	10-01-2018 9:45 AM
4C353536363139395F50 36373431323033	JARELL HARRIS STRIPING SERVICES (SAN CARLOS, CA)	JARELL HARRIS		(650) 832-1171	jharrisstripingservices@hotm ail.com	Hard Failure: Spam Reporting	10-01-2018 9:18 AM
4C353536343835335F50 36373339383238	JF ENGINEERING (POMONA, CA)	JOSEPH FLORES		(909) 721-7698	jflores@jfengineering.com	Delivered	10-01-2018 9:18 AM
4C363833383333335F50 38333936323632	JNA BUILDERS, INC. (LA CRESCENTA, CA)	JOSEPH N. ANTONIO		(888) 315-1283	jnantonio@jnabuilders.com	Delivered	10-01-2018 9:18 AM
4C353536363839385F50 36373431393331	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION (TULARE, CA)	SEAN REED		(559) 688-4206	jpsconsteng@gmail.com	Delivered	10-01-2018 9:18 AM
4C353536363231305F50 36373431323134	JUNGLE NURSERY, INC., THE (LOS ANGELES, CA)	CARLOS SAEZ		(310) 235-2875	carlos@thejungle.biz	Delivered	10-01-2018 9:19 AM
4C353536343838375F50 36373339383632	K & G CONCRETE INC (ROSEVILLE, CA)	HERMAN (KEAVEN) GUILLORY		(510) 427-4889	keaven@kandgconcrete.com	Delivered	10-01-2018 9:18 AM
4C353536343838375F50 36373936353238	K & G CONCRETE INC (ROSEVILLE, CA)	Estimating Department		(916) 216-1623	8668782769	Fax Delivered	10-01-2018 9:30 AM
4C353536343838375F50 36373936353238	K & G CONCRETE INC (ROSEVILLE, CA)	Estimating Department		(916) 216-1623	keaven@kgconcretepumping. com	Failure: Invalid	10-01-2018 9:18 AM
4C353536343838375F50 38393730373739	K & G CONCRETE INC (ROSEVILLE, CA)	ESTIMATING DEPT		(916) 216-1623	gguillory@doublegsupply.co m	Opened	10-01-2018 10:21 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363539315F50 36373431363039	K & K CONSTRUCTION SUPPLY, INC (RANCHO CORDOVA, CA)	TRACY LOVELAND		(916) 804-4631	tracy@kkconstructionsupply.com	Delivered	10-01-2018 9:19 AM
4C353536363730365F50 36373831333438	K R C SAFETY CO. INC. (VISALIA, CA)	MIKE CASTRO		(559) 732-0393	michaelc@krccsafety.com	Delivered	10-01-2018 9:19 AM
4C353536363730365F50 36373831333439	K R C SAFETY CO. INC. (VISALIA, CA)	CALEB HAUS		(559) 732-0393	calebh@krccsafety.com	Delivered	10-01-2018 9:19 AM
4C353536363730365F50 38363236393034	K R C SAFETY CO. INC. (VISALIA, CA)	GARY CASTRO		(559) 732-0393	garyc@krccsafety.com	Delivered	10-01-2018 9:19 AM
4C353536363231345F50 36373431323138	KEISH ENVIRONMENTAL (SAN JOSE, CA)	Rachael Keish		(408) 359-7248	rachael@keish-environmental.com	Opened	10-01-2018 9:43 AM
4C353536363639395F50 3130303437303236	KELLIE AVILA CONSTRUCTION SERVICES, INC (ATASCADERO, CA)	Tracy Estimating		(805) 461-1600	8054611613	Fax Delivered	10-01-2018 9:40 AM
4C353536363639395F50 3130303437303236	KELLIE AVILA CONSTRUCTION SERVICES, INC (ATASCADERO, CA)	Tracy Estimating		(805) 461-1600	tracy@associatetrafficsafety.com	Failure: Invalid	10-01-2018 9:19 AM
4C353536363639395F50 36373431373236	KELLIE AVILA CONSTRUCTION SERVICES, INC (ATASCADERO, CA)	KELLIE AVILA		(805) 610-9965	kellie@associatedtrafficsafety.com	Delivered	10-01-2018 9:19 AM
4C353536363639395F50 37343931353733	KELLIE AVILA CONSTRUCTION SERVICES, INC (ATASCADERO, CA)	Matt Estimating Dept.		(805) 461-1600	matt@associatedtrafficsafety.com	Delivered	10-01-2018 9:19 AM
4C353536363638345F50 3131363331383130	KERN COUNTY CUSTOM CONCRETE (BAKERSFIELD, CA)	JERRY M. FUENTEZ		(661) 865-7465	JerryKCCC@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353536363638345F50 39323635393538	KERN COUNTY CUSTOM CONCRETE (BAKERSFIELD, CA)	Kenny Cotton		(661) 599-0881	mrkennycotton@gmail.com	Delivered	10-01-2018 9:19 AM
4C353536363434365F50 36373431343537	KIONA LANDSCAPING (EUREKA, CA)	ERNIE GRUETZMACHER JR.		(707) 616-4340	egruetzmacherjr@gmail.com	Delivered	10-01-2018 9:19 AM
4C353630323136355F50 36373834303831	KNIGHT ELECTRIC (SPRING VALLEY, CA)	CROSHEN K. WALTON		(619) 742-6944	bkeithwalton@aol.com	Delivered	10-01-2018 9:19 AM
4C383334383730385F50 3130333538303832	KNS INDUSTRIAL SUPPLY (FULLERTON, CA)	KAREN SCOTT		(714) 449-3318	karen@KNSIndustrialSupply.com	Delivered	10-01-2018 9:19 AM
4C383133363734315F50 3130303832323339	KPA CONSTRUCTORS, INC. (PASADENA, CA)	KARL II PERCELL		(626) 658-8165	info@KPAconstructors.com	Opened	10-01-2018 9:19 AM
4C353536363739355F50 36373431383235	KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION (LAKE FOREST, CA)	KATHERINE TWEIDT		(949) 580-2800	kathy.tweidt@northstarer.com	Delivered	10-01-2018 9:19 AM
4C353536363434375F50 36373431343538	KWAN WO IRONWORKS INC. (HAYWARD, CA)	FLORENCE KONG		(510) 487-9628	fayc@kwanwo.com	Delivered	10-01-2018 9:19 AM
4C353536363232325F50 36373431323236	LA FIRMA INC. (NIPOMO, CA)	VICENTE C. BRAVO		(805) 748-8576	estimating@theswppfirm.com	Delivered	10-01-2018 9:19 AM
4C353536363232325F50 38363236393232	LA FIRMA INC. (NIPOMO, CA)	VICENTE CHAVEZ BRAVO		(805) 748-8576	vb@lafirmainc.com	Delivered	10-01-2018 9:19 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353630323139355F50 36373834313130	LAGO VISTA CONSTRUCTION, INC. (AZUSA, CA)	OCTAVIO AVILA		(310) 968-2301	tavo@LagoVistaInc.com	Delivered	10-01-2018 9:19 AM
4C353536343933335F50 36373339393038	LAM TRUCKING (UNION CITY, CA)	THOMAS LAM		(510) 717-7799	tanlamvn@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353630323230355F50 36373834313230	LAROC ENVIRONMENTAL (VISTA, CA)	ROSANNA M. LACARRA		(760) 533-1875	rosanna@larocenvironmental.com	Delivered	10-01-2018 9:19 AM
4C353536353833375F50 36373430383336	LEINAIA'S TRANSPORTATION (CARLSBAD, CA)	LEINAIA KING		(661) 618-2752	leinaiastrucking@sbcglobal.net	Delivered	10-01-2018 9:19 AM
4C353536363633325F50 36373431363532	LENHARDT ENGINEERING, INC. (SAN LUIS OBISPO, CA)	CHERYL A. LENHARDT		(805) 440-7593	cheryl@lenhardtengineering.com	Delivered	10-01-2018 9:19 AM
4C353536343934365F50 36373339393231	LEON BROTHERS TRUCKING (HAYWARD, CA)	LEON NGUYEN		(510) 460-9389	Leonbrotherstrucking1967@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353630323233375F50 36373834313532	LG & M ELECTRIC, INC. (MONROVIA, CA)	LEO GUEVARA		(323) 371-6124	LEO@LGMelectric.com	Delivered	10-01-2018 9:19 AM
4C353536363739395F50 36373431383239	LINDCO, INC (SALINAS, CA)	LINDA KAY KERLEE		(831) 595-8033	8317517322	Fax Failure: No answer	10-01-2018 9:40 AM
4C353536363739395F50 36373431383239	LINDCO, INC (SALINAS, CA)	LINDA KAY KERLEE		(831) 595-8033	linda@redshift.com	Hard Failure: Bounced	10-01-2018 9:19 AM
4C353536363539335F50 36373431363131	LMS TRANSPORT (JURUPA VALLEY, CA)	ANTHONY STEEN		(951) 616-3828	afs@lms-transport.com	Delivered	10-01-2018 9:19 AM
4C353536363539335F50 39393439343337	LMS TRANSPORT (JURUPA VALLEY, CA)	ESTIMATING DEPT		(951) 616-3828	orders@lms-transport.com	Opened	10-01-2018 9:19 AM
4C353536343936335F50 37373931373130	LOS ANGELES SIGNAL CONSTRUCTION, INC. (SAN DIMAS, CA)	Jose Escobar		(909) 599-2201	jescobar@lasignal.com	Opened	10-01-2018 10:48 AM
4C353536343936335F50 37383034353436	LOS ANGELES SIGNAL CONSTRUCTION, INC. (SAN DIMAS, CA)	CHRISTOPHER MORALES		(909) 599-2201	info@lasignal.com	Delivered	10-01-2018 9:19 AM
4C353536353834375F50 36373430383436	LOWERS WELDING & FABRICATION, INC. (SANTA FE SPRINGS, CA)	DAWN DAVIS		(562) 824-3365	ddavis@lowerswelding.com	Delivered	10-01-2018 9:19 AM
4C353536343936365F50 36373339393431	LUCAS BUILDERS, INC. (LA HABRA, CA)	SAMAN SILVA		(310) 853-0690	sam@lucascompany.com	Opened	10-01-2018 9:20 AM
4C353630323237375F50 36373834313932	LYNN C KRONZEK & ASSOCIATES (BURBANK, CA)	LYNN C. KRONZEK		(818) 768-7688	Lckronzek@sbcglobal.net	Delivered	10-01-2018 9:19 AM
4C353536363633335F50 36373431363533	M & S ENVIRONMENTAL LANDSCAPES, INC (REDDING, CA)	MICHAEL A. SMITH		(530) 941-1631	shelley@mandserviro.com	Opened	10-01-2018 2:02 PM
4C353536363633335F50 36373431363633	M & S ENVIRONMENTAL LANDSCAPES, INC (REDDING, CA)	ESTIMATING DEPT		(530) 941-1631	michael@mandserviro.com	Delivered	10-01-2018 9:19 AM
4C353536343938315F50 36373339393536	M CONSTRUCTION & DESIGN, INC. (FREMONT, CA)	MARK MARTINEZ		(510) 651-6981	jessica@mconstructionanddesign.com	Failure: Invalid	10-01-2018 9:19 AM
4C353536343938315F50 38393330393732	M CONSTRUCTION & DESIGN, INC. (FREMONT, CA)	Jessica Barajas		(510) 651-6981	5106516984	Fax Delivered	10-01-2018 9:30 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536343938315F50 38393330393732	M CONSTRUCTION & DESIGN, INC. (FREMONT, CA)	Jessica Barajas		(510) 651-6981	jessica@mconservices.net	Failure: Invalid	10-01-2018 9:19 AM
4C353536363639355F50 3130353530323236	M J AVILA COMPANY, INC. (FRESNO, CA)	ESTIMATING DEPT		(559) 276-1258	maryjoa@mjavila.com	Delivered	10-01-2018 9:19 AM
4C353536363639355F50 36373431373232	M J AVILA COMPANY, INC. (FRESNO, CA)	MARY JO AVILA		(559) 276-1258	projects@mjavila.com	Delivered	10-01-2018 9:19 AM
4C393130343435395F50 3131333931313736	M. HERNANDEZ CONSTRUCTION INC (SAN FRANCISCO, CA)	MARIANO HERNANDEZ		(415) 609-5661	mariano@hernandez-engineering.com	Delivered	10-01-2018 9:19 AM
4C353536363839335F50 36373431393236	MACHADO & SONS CONSTRUCTION, INC (TURLOCK, CA)	MICHAEL MACHADO		(209) 632-5260	mike@machadoandsons.com	Delivered	10-01-2018 9:19 AM
4C353536363435325F50 36373431343633	MAD STEEL INC. (SAN DIMAS, CA)	ALBERT DOMINGUEZ		(909) 592-3443	9093940724	Fax Delivered	10-01-2018 9:30 AM
4C353536363435325F50 36373431343633	MAD STEEL INC. (SAN DIMAS, CA)	ALBERT DOMINGUEZ		(909) 592-3443	madsteelinc@aol.com	Hard Failure: Spam Reporting	10-01-2018 9:19 AM
4C373337373839395F50 39303933393233	MANERI TRAFFIC CONTROL (TEMECULA, CA)	MARIA MANERI		(951) 695-5104	oavila@maneritrafficcontrol.com	Opened	10-01-2018 9:27 AM
4C353536353835365F50 37343936313831	MANUFACTURER'S WAREHOUSE (CLOVIS, CA)	GERALD MORENO		(559) 435-4321	mw@wrl191s.com	Delivered	10-01-2018 9:19 AM
4C353630323331305F50 36373834323235	MARIN BRAVO ELECTRIC, INC. (SANTA ANA, CA)	PEDRO MARIN		(714) 245-2450	pMarin@MarinBravo.com	Delivered	10-01-2018 9:19 AM
4C353630323331305F50 36373835313238	MARIN BRAVO ELECTRIC, INC. (SANTA ANA, CA)	ESTIMATING DEPT		(714) 245-2450	7142452451	Fax Delivered	10-01-2018 9:30 AM
4C353630323331305F50 36373835313238	MARIN BRAVO ELECTRIC, INC. (SANTA ANA, CA)	ESTIMATING DEPT		(714) 245-2450	abravo@marinbravo.com	Failure: Blocked	10-01-2018 9:19 AM
4C363633373635385F50 38313232303136	MATTOS EQUIPMENT TRANSPORT, LLC (TRACY, CA)	RICHARD MATTOS		(209) 835-6609	r.mattos@sbcglobal.net	Delivered	10-01-2018 9:19 AM
4C353536353031345F50 36373339393838	MAX OUT INC. (BALDWIN PARK, CA)	Roderick Edison		(626) 361-1687	REdison@maxoutinc.biz	Delivered	10-01-2018 9:19 AM
4C353630323333315F50 3130323131333932	MAXIMUM ELECTRIC (GALT, CA)	ESTIMATING DEPT		(510) 863-2077	soniasauseda@att.net	Delivered	10-01-2018 9:19 AM
4C353933343537395F50 37323037353432	MAXIMUM METAL WORKS LLC (LOS ANGELES, CA)	ROSHAWN HEISSER		(323) 426-1493	maximumironworks@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353536363731385F50 36373431373436	MC CULLOUGH CONSTRUCTION INC (ARCATA, CA)	MACKY MCCULLOUGH		(707) 825-1014	rachellehicks@mcculloughconstructioninc.com	Delivered	10-01-2018 9:19 AM
4C353630323335325F50 36373834323638	MEGAVOLT ELECTRICAL SERVICES (GRANADA HILLS, CA)	JUAN HERNANDEZ		(818) 635-1454	xuhua01@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353536363234355F50 36373431323439	MEROE ENGINEERING (PALM SPRINGS, CA)	DARIUS JOHNSON		(415) 236-3769	meroecorp@gmail.com	Opened	10-01-2018 11:10 AM
4C353536363731375F50 36373431373435	METCO (SAN RAFAEL, CA)	CHRISTOPHER MARTINEZ		(415) 606-6465	c.martinez@metco-usa.com	Delivered	10-01-2018 9:19 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C3931363636325F50 3131343839373931	MEX ELECTRIC (RIVERSIDE, CA)	PETER MENDOZA		(951) 427-2838	estimating@mbemex.com	Opened	10-01-2018 9:22 AM
4C353536353035325F50 36373430303235	MJK CONSTRUCTION, INC. (CHINO, CA)	PAMELA E. LAWRENCE		(800) 698-1645	plawrence@mjkconstruction.com	Delivered	10-01-2018 9:20 AM
4C353630323339375F50 3131323735343131	MORALES CONTRACTING SERVICES (BALDWIN PARK, CA)	Tony Morales		(626) 856-3646	tmorales@moralescontracting.com	Delivered	10-01-2018 9:19 AM
4C353630323339375F50 3131323833383836	MORALES CONTRACTING SERVICES (BALDWIN PARK, CA)	ANTONIO MORALES		(626) 856-3646	mcs@moralescontracting.com	Delivered	10-01-2018 9:19 AM
4C353630323339375F50 36383034323839	MORALES CONTRACTING SERVICES (BALDWIN PARK, CA)	Rex Hand		(626) 856-3646	rhand@moralescontracting.com	Delivered	10-01-2018 9:19 AM
4C393031373435395F50 3131323634343836	MR. REINFORCING INCORPORATED (LOS ANGELES, CA)	RICK HIPOLITO		(323) 528-8874	rick@mrreinforcing.com	Opened	10-01-2018 9:29 AM
4C353536353036365F50 36373430303339	MRB CALIFORNIA ENTERPRISES, INC. (CAMPBELL, CA)	MUSU C. BENNETT		(408) 401-7002	mrbcalfornia@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353536363838385F50 36373431393231	MV CONSTRUCTION, INC. (ATWATER, CA)	MANUEL VALDEZ		(209) 756-5936	valdez05@gmail.com	Delivered	10-01-2018 9:19 AM
4C353536353037345F50 36373430303437	N B G CONSTRUCTION SERVICES (RANCHO SAN MARGARITA, CA)	ALLEN NICHOLS		(949) 283-5757	anichols@nbgs.com	Delivered	10-01-2018 9:19 AM
4C353630323432335F50 38393331363132	NET ELECTRIC, INC. (RICHMOND, CA)	Nathan Tyler		(866) 334-2400	info@netelectric.biz	Opened	10-01-2018 9:50 AM
4C353536363832315F50 36373431383531	NIELSON CONSTRUCTION (NAPA, CA)	DIANN NIELSON		(707) 253-8774	dnielson@nielsoninc.com	Delivered	10-01-2018 9:19 AM
4C353536363436325F50 36373431343734	NITTA EROSION CONTROL (LOOMIS, CA)	Estimating Dept		(916) 652-7459	nittaec@gmail.com	Opened	10-01-2018 9:29 AM
4C353536363436335F50 36373431343735	NORCAL GENERAL CONSTRUCTION CORP (SAN JOSE, CA)	KENNY PHAN		(408) 886-0335	info@norcalcorp.com	Opened	10-01-2018 9:22 AM
4C383539303939325F50 3130363931333739	NORTH GROVE ENGINEERING (OCEANSIDE, CA)	JEFFREY SYMONS		(910) 381-0311	jeffs@northgrove-engineering.com	Delivered	10-01-2018 9:19 AM
4C353536363236335F50 37343936313835	NORTHERN TRUCK & EQUIPMENT (HAYWARD, CA)	ASTERIA YRAY-HUNTER		(510) 889-7828	bebesnte@sbcglobal.net	Delivered	10-01-2018 9:19 AM
4C363337343637355F50 37373836393838	NOVOA ELECTRIC INC. (SAN DIMAS, CA)	CARLOS NOVOA JR.		(310) 220-9380	carlos@novoelectricinc.com	Delivered	10-01-2018 9:19 AM
4C393238333230375F50 3131363438373433	NWB ENVIRONMENTAL SERVICES, LLC (SAN DIEGO, CA)	MICHAEL TAYLOR		(619) 546-5193	mtaylor@NWBenvironmental.com	Opened	10-01-2018 10:13 AM
4C373031343235345F50 38363235393538	OLIVER ENGINEERING CONSTRUCTION (WILLITS, CA)	AARON OLIVER		(707) 456-9665	oliverconst.engi@gmail.com	Delivered	10-01-2018 9:19 AM
4C353536353839365F50 36373430383935	ONE TIME UTILITY SALES, INC (SANTA ANA, CA)	BRIAN ELLIOTT		(714) 953-5700	brian@onetimeutility.com	Opened	10-01-2018 10:25 AM
4C353536353839365F50 39323635393639	ONE TIME UTILITY SALES, INC (SANTA ANA, CA)	Daniel A.			daniela@onetimeutility.com	Delivered	10-01-2018 9:19 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353630323439365F50 36373834343133	OPTIMA ENERGY, INC. (GARDENA, CA)	YOUNG CHANG		(323) 715-8325	young@opnrg.com	Delivered	10-01-2018 9:19 AM
4C353536363236375F50 36373431323731	OST TRUCKS AND CRANES, INC. (VENTURA, CA)	LEON DENNIS ZERMENO		(805) 643-9963	8056437618	Fax Delivered	10-01-2018 9:40 AM
4C353536363236375F50 36373431323731	OST TRUCKS AND CRANES, INC. (VENTURA, CA)	LEON DENNIS ZERMENO		(805) 643-9963	ostcranes@aol.com	Hard Failure: Spam Reporting	10-01-2018 9:19 AM
4C353536363236375F50 38353631393438	OST TRUCKS AND CRANES, INC. (VENTURA, CA)	John Helchowski		(805) 643-9963	jhelchowski@ostcranes.com	Delivered	10-01-2018 9:20 AM
4C353536353132325F50 36373430303935	P & K TRUCKING COMPANY (SAN FRANCISCO, CA)	KENNETH RAY KINNARD		(415) 567-9034	kraykinnard@yahoo.com	Delivered	10-01-2018 9:19 AM
4C353536353132385F50 36373430313031	PACIFIC ELECTRIC CONTRACTING, INC. (SAN JOSE, CA)	FRANK J. CAMACHO JR.		(408) 293-8102	4082937598	Fax Hard Failure: Removal list	10-01-2018 9:22 AM
4C353536353132385F50 36373430313031	PACIFIC ELECTRIC CONTRACTING, INC. (SAN JOSE, CA)	FRANK J. CAMACHO JR.		(408) 293-8102	bids@pacific-electric.net	Failure: Blocked	10-01-2018 9:20 AM
4C353536353930355F50 36373430393034	PAINTER PRESERVATION PLANNING (SONOMA, CA)	DIANA PAINTER		(707) 763-6500	d.painter15@comcast.net	Delivered	10-01-2018 9:20 AM
4C353536353133385F50 39363732313539	PARI & GERSHON INCORPORATED (SAN JOSE, CA)	Romena Jonas		4089667184	rjonas@pgiinc.net	Opened	10-01-2018 9:42 AM
4C353536363931325F50 36373431393436	PAVE-RITE CONSTRUCTION, INC. (NIPOMO, CA)	IRENE DANIEL		(805) 929-6854	fidaniel@charter.net	Opened	10-01-2018 9:35 AM
4C353536353134335F50 36373430313136	PAVEMENT MANAGEMENT SOLUTIONS (MURRIETA, CA)	TONI SILVA		(209) 327-4988	Tsilva@pavementsolutionsinc.com	Opened	10-01-2018 1:27 PM
4C353536363238315F50 36373431323834	PC&N CONSTRUCTION, INC (BYRON, CA)	CHRISTI PLUM		(925) 634-4567	cplum@pcnconstructioninc.com	Opened	10-01-2018 12:46 PM
4C353536353135335F50 36373430313236	PHASE 3 COMMUNICATIONS (SAN JOSE, CA)	RUBEN N YUSI		(408) 946-9011	ryusi@p3com.net	Delivered	10-01-2018 9:19 AM
4C353536353931325F50 36373430393131	PK CONSTRUCTION (ALTADENA, CA)	ZHAN PAUL KING		(626) 773-6963	zkkingpk81@gmail.com	Opened	10-01-2018 9:26 AM
4C393238303730335F50 3131363435333637	PNF CONSTRUCTION, INC. (MARYSVILLE, CA)	RODNEY ALLEN SPENCER		(916) 823-3360	irbconstructioninc@gmail.com	Delivered	10-01-2018 9:19 AM
4C353536353931365F50 3131363331383132	POWER-TECH ENGINEERS, INC. (WALNUT, CA)	ESTIMATING DEPT		(909) 595-5314	maria.hernandez@ptei.net	Delivered	10-01-2018 9:19 AM
4C353536353931365F50 36373430393135	POWER-TECH ENGINEERS, INC. (WALNUT, CA)	VICTOR M. ROJAS		(909) 595-5314	virojas@ptei.net	Delivered	10-01-2018 9:19 AM
4C383532373838385F50 3130363037393434	POWER4WARD (INDIO, CA)	ANTONIO AMEEN		(228) 383-2031	AntonioA@power4ward.com	Opened	10-01-2018 10:46 AM
4C353536363238395F50 3131313138363134	PRE-CON PRODUCTS (SIMI VALLEY, CA)	Shannon Garcia		(805) 527-0841	sgarcia@Pre-conProducts.com	Delivered	10-01-2018 9:20 AM
4C353536363238395F50 36373431323932	PRE-CON PRODUCTS (SIMI VALLEY, CA)	DAVID ZARRAONANDIA		(805) 527-0841	dzarraonandia@pre-conproducts.com	Delivered	10-01-2018 9:20 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363238395F50 36373738303534	PRE-CON PRODUCTS (SIMI VALLEY, CA)	Patrick Camp		(805) 527-0841	pcamp@pre-conproducts.com	Delivered	10-01-2018 9:20 AM
4C353536363238395F50 36383030313938	PRE-CON PRODUCTS (SIMI VALLEY, CA)	DANIEL ZARRAONANDIA		(805) 527-0841	danz@pre-conproducts.com	Delivered	10-01-2018 9:20 AM
4C353536363238395F50 36393231373834	PRE-CON PRODUCTS (SIMI VALLEY, CA)	Jim C		(805) 527-0841	jimmyc@pre-conproducts.com	Delivered	10-01-2018 9:20 AM
4C353536353136355F50 36373430313338	PREMIERE ENVIRONMENTAL CONSULTANTS, INC. (MURRIETA, CA)	MONICA M. OSCARSON		(951) 440-0653	8888202937	Fax Hard Failure: Removal list	10-01-2018 9:28 AM
4C353536353136355F50 36373430313338	PREMIERE ENVIRONMENTAL CONSULTANTS, INC. (MURRIETA, CA)	MONICA M. OSCARSON		(951) 440-0653	monica@premiereenvironme ntal.com	Failure: Blocked	10-01-2018 9:27 AM
4C373835363132325F50 39373136343535	PRICE STAGE LINE LLC (FRESNO, CA)	CAROLE DAY		(831) 770-1156	PRICESTAGELINELLC@GMAI L.COM	Opened	10-01-2018 9:38 AM
4C353630323631355F50 36373834353333	PRO SECURITY, INC. (LOS ANGELES, CA)	null null		(310) 670-6240	prosinc@aol.com	Delivered	10-01-2018 9:20 AM
4C353536363832335F50 36373431383533	PROFESSIONAL CONCRETE SAWING INC. (MERCED, CA)	DAVID SCOTT		(510) 537-3781	davidscott@gvni.com	Delivered	10-01-2018 9:20 AM
4C373331303433355F50 39303036353837	PROTEUS CONSULTING (SAN DIEGO, CA)	SOMA BHADRA		(858) 353-2805	soma@consult-proteus.com	Delivered	10-01-2018 9:20 AM
4C383639363239395F50 3130383335393939	PTM GENERAL ENGINEERING SERVICES, INC (RIVERSIDE, CA)	ELIZABETH H MENDOZA DE MCRAE		(951) 710-1000	ELIZABETH@PTM-ENG.COM	Delivered	10-01-2018 9:20 AM
4C353536353932325F50 36373430393232	PVF SALES (SANTA FE SPRINGS, CA)	EDWARD ANDRICK TANCIOCO		(562) 623-9999	andrick@pvfsales.com	Delivered	10-01-2018 9:20 AM
4C353536363239335F50 36373431323936	QUALITY HYDROSEEDING & RESTORATION (RAMONA, CA)	CYNTHIA D POUNDSTONE		(760) 789-8040	poundstone@live.com	Delivered	10-01-2018 9:20 AM
4C353536363239345F50 36373431323937	QUANTUM CONSTRUCTION COMPANY (FRESNO, CA)	DAVID SOTO		(559) 318-6002	david.soto@quantumconstruc tionco.com	Delivered	10-01-2018 9:20 AM
4C353933343536305F50 37323037353233	R. DUGAN CONSTRUCTION, INC. (MIRA LOMA, CA)	WENDY RAE DUGAN		(951) 360-7531	marlina@rduganconst.com	Delivered	10-01-2018 9:20 AM
4C353933343536305F50 39333138313234	R. DUGAN CONSTRUCTION, INC. (MIRA LOMA, CA)	Estimating Department		(951) 360-7531	estimating@rduganconst.com	Delivered	10-01-2018 9:20 AM
4C353933343536305F50 39383230383831	R. DUGAN CONSTRUCTION, INC. (MIRA LOMA, CA)	ESTIMATING DEPT		(951) 360-7531	wendyd@rduganconst.com	Delivered	10-01-2018 9:20 AM
4C353536363836305F50 36373431383931	RAMINHA CONSTRUCTION, INC. (ATASCADERO, CA)	DAVID LYLE RAMINHA		(805) 461-0052	RAMINHACONSTRUCTION@G MAIL.COM	Delivered	10-01-2018 9:20 AM
4C383932373233325F50 3131313433333737	RCJ & ASSOCIATES, INC (SACRAMENTO, CA)	RICKY C. JOHNSON, SR		(916) 849-0210	ricky@rcjandassociates.com	Delivered	10-01-2018 9:20 AM
4C383932373233325F50 3131313433333738	RCJ & ASSOCIATES, INC (SACRAMENTO, CA)	ESTIMATING DEPT		(916) 849-0210	ricky@rcjsafety.com	Delivered	10-01-2018 9:20 AM
4C363637303034315F50 38313631383238	RDZ CONTRACTORS (SANTA MARIA, CA)	PEDRO RODRIGUEZ		(805) 458-5252	rdzcontractors@gmail.com	Opened	10-01-2018 10:23 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353933345F50 3130383034333239	RELIANCE ENGINEERING INC (SAN FRANCISCO, CA)	Estimating Dept			pradoff@reinc.us	Delivered	10-01-2018 9:20 AM
4C353536353933345F50 36373430393334	RELIANCE ENGINEERING INC (SAN FRANCISCO, CA)	STEVEN WONG		(415) 285-3268	swong@reinc.us	Delivered	10-01-2018 9:20 AM
4C353630323731305F50 36373834363238	REYES & SONS ELECTRIC CO (SYLMAR, CA)	JOSE REYES		(818) 365-2030	jose@reyesnsinc.com	Opened	10-01-2018 9:26 AM
4C353536363331305F50 36373431333133	RIO JORDAN CONSTRUCTION (PICO RIVERA, CA)	JORDAN SOTO		(562) 942-0228	jordan@riojordaninc.com	Delivered	10-01-2018 9:20 AM
4C353539333736375F50 39343038373838	RISING SUN COMPANY (EXETER, CA)	MARLENE SARIO		(559) 804-8312	5595922845	Fax Hard Failure: Removal list	10-01-2018 9:21 AM
4C353539333736375F50 39343038373838	RISING SUN COMPANY (EXETER, CA)	MARLENE SARIO		(559) 804-8312	msario@yahoo.com	Hard Failure: Spam Reporting	10-01-2018 9:20 AM
4C353536363834305F50 36373431383731	ROCK STRUCTURES CONSTRUCTION COMPANY (CORONA, CA)	ANTONIO T. PAREDES		(951) 371-1112	rockstructures@sbcglobal.net	Delivered	10-01-2018 9:20 AM
4C383738383530325F50 3130393530353037	ROLL' N ROCK CONSTRUCTION INC (MOUNT SHASTA, CA)	BONNIE HEILE		(530) 925-5365	rollnrockcon@gmail.com	Delivered	10-01-2018 9:20 AM
4C353536363331365F50 36373431333833	RUBECON BUILDERS INC. (SAN FRANCISCO, CA)	ESTIMATING DEPT		(415) 740-9433	office@rubecon.com	Delivered	10-01-2018 9:20 AM
4C353536363630335F50 36373431363231	RUPERT CONSTRUCTION SUPPLY, LP (RANCHO CORDOVA, CA)	KAREN WONNENBERG		(925) 229-5577	karen@rupertsupply.com	Delivered	10-01-2018 9:20 AM
4C353536353934385F50 3131343630323936	S & S TRUCKING (OAKLAND, CA)	FrankSanchez		(510) 383-3556	frank@snsands.com	Delivered	10-01-2018 9:20 AM
4C353536353934385F50 36373430393438	S & S TRUCKING (OAKLAND, CA)	STEVE NAVARRO		(415) 990-6773	stevenavarro1213@gmail.com	Opened	10-01-2018 10:24 AM
4C353536363830365F50 36373431383336	S CHAVES CONSTRUCTION, INC. (SAN LUIS OBISPO, CA)	TERRI CHAVES		(805) 543-9340	terri@schavesconstruction.com	Delivered	10-01-2018 9:20 AM
4C353536353238345F50 36373430323536	SAFETY TRUCKING (UNION CITY, CA)	MINH HOC GIANG		(510) 475-9750	gminh@hotmail.com	Delivered	10-01-2018 9:20 AM
4C353536363437375F50 36373431343839	SAM'S EQUIPMENT & SUPPLIES (SOUTH FRESNO, CA)	SAMUEL CALLISON		(559) 251-1206	samsequipment@comcast.net	Opened	10-01-2018 11:16 AM
4C353536363437375F50 38373837353734	SAM'S EQUIPMENT & SUPPLIES (SOUTH FRESNO, CA)	ESTIMATING DEPT		(559) 251-1206	sacallison@comcast.net	Delivered	10-01-2018 9:20 AM
4C353536353239305F50 36373430323632	SAN FRANCISCO PIPE & TUBE BENDING, INC. (HAYWARD, CA)	RAFAEL NUNEZ		(510) 785-9148	liz@sftubebending.com	Delivered	10-01-2018 9:20 AM
4C353536353935375F50 36383034363237	SAN FRANCISCO TRANSPORT SERVICES, INC. (SAN FRANCISCO, CA)	Yvonne Quilci		(415) 777-9997	sft_yvonne@hotmail.com	Delivered	10-01-2018 9:20 AM
4C353536353935375F50 36393339383435	SAN FRANCISCO TRANSPORT SERVICES, INC. (SAN FRANCISCO, CA)	YVONNE QUILICI		(408) 210-3527	yvonne@sfrtransportservice.com	Delivered	10-01-2018 9:20 AM
4C353536363633375F50 3131343630323935	SAN JOSE TRANSPORT (GILROY, CA)	JimVergara		(408) 848-4441	jim@sanjosetransport.com	Delivered	10-01-2018 9:20 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536363735315F50 36373431373739	SANTA CLARITA VALLEY ELECTRIC (SANTA CLARITA, CA)	RYAN MCALISTER		(661) 775-3946	ryanmcalist@sbcbglobal.net	Delivered	10-01-2018 9:20 AM
4C393136393139395F50 3131343934303536	SANTAMARIA LANDSCAPING (SAN JOSE, CA)	ALEXANDER SANTAMARIA		(408) 500-6635	ALEX@SANTAMARIALANDSCAPE.COM	Delivered	10-01-2018 9:20 AM
4C353630323739335F50 36373834373132	SCV ELECTRIC, INC. (CASTAIC, CA)	RYAN MCALISTER		(661) 775-3946	scvelectric@sbcbglobal.net	Delivered	10-01-2018 9:20 AM
4C353536363332345F50 36373431333239	SEAPORT LIGHTING, INC. (FULLERTON, CA)	TERI L. JACKSON		(714) 871-9506	info@seaportlighting.com	Delivered	10-01-2018 9:20 AM
4C353630323830325F50 36373834373231	SERNA ENGINEERING (EL CAJON, CA)	HENRY REDONDO		(619) 647-7199	hrrredondo80@gmail.com	Delivered	10-01-2018 9:20 AM
4C353536353936385F50 36373430393637	SERVITEK SOLUTIONS, INC. (CITY OF INDUSTRY, CA)	GEOFF REYES		(626) 227-1650	greyes@servitekelectric.com	Opened	10-01-2018 9:24 AM
4C353536353936385F50 36393033343632	SERVITEK SOLUTIONS, INC. (CITY OF INDUSTRY, CA)	Phil Arrabaca		(626) 227-1650	6264781300	Fax Delivered	10-01-2018 9:30 AM
4C353536353936385F50 36393033343632	SERVITEK SOLUTIONS, INC. (CITY OF INDUSTRY, CA)	Phil Arrabaca		(626) 227-1650	phil.arrabaca@servitek-solutions.com	Hard Failure: Bounced	10-01-2018 9:20 AM
4C383133363733335F50 3130303832323331	SHE MARINE CONSTRUCTION (BAKERSFIELD, CA)	REBECCA WHITCOMB		(661) 447-1817	rebecca@wersmcs.com	Opened	10-01-2018 11:11 AM
4C383133363733335F50 3131333835333730	SHE MARINE CONSTRUCTION (BAKERSFIELD, CA)	REBECCA ROBISON-CUDWORTH		(661) 447-1817	team@wersmcs.com	Opened	10-01-2018 9:20 AM
4C383736343034385F50 3130393138343431	SIEGE ELECTRIC, INC. (CARLSBAD, CA)	JOSH MIDDLETON		(760) 453-1679	JMiddleton@Siege-Electric.com	Opened	10-01-2018 10:08 AM
4C383230343733305F50 3131313532343433	SILAO GENERAL ENGINEERING INC (SAN FRANCISCO, CA)	Paul Silao		(415) 818-4665	paul@engineeringsg.com	Delivered	10-01-2018 9:20 AM
4C353630323832375F50 36373834373436	SILVER CREEK ELECTRIC, INC. (MORGAN HILL, CA)	JUAN DEHARO		(408) 321-9094	jdeharo@silvercreekelectric.com	Opened	10-01-2018 9:44 AM
4C353536363834325F50 36373431383733	SITEWORKS CONSTRUCTION, INC (LAFAYETTE, CA)	KENT DESENA		(925) 284-1437	kdesena@linkzone.com	Delivered	10-01-2018 9:20 AM
4C363838373238385F50 38343537343133	SM SALES, 75TH STREET QUARRY & RECYCLING (SANTA CLARITA, CA)	JANIS PUSIC		(661) 252-4735	jpusic@smsalesinc.com	Delivered	10-01-2018 9:20 AM
4C353630323833395F50 36373834373538	SMARTBUILDING IQ, INC (DUBLIN, CA)	JOHN MCKELLAR		(925) 997-0439	jabar@smarthomeiq.com	Delivered	10-01-2018 9:20 AM
4C353536363737315F50 36373431373939	SO. CAL TRAFFIC INC (SAN MARCOS, CA)	CECILIA KATHLEEN OSTLUND		(858) 720-0179	cecilia@socaltraffic.net	Opened	10-01-2018 9:41 AM
4C353536363836335F50 36373431383934	SOLID CONSTRUCTION, INC (BAKERSFIELD, CA)	DAN RICH		(661) 829-1637	queenie_chief2003@yahoo.com	Delivered	10-01-2018 9:20 AM
4C393135303132385F50 3131343631353138	SONCO CONSTRUCTION INC. (RANCHO CUCAMONGA, CA)	JAMES ALLYN KEITNER		(909) 223-1280	allyn@SoncoConstruction.com	Delivered	10-01-2018 9:20 AM
4C353536353335315F50 36373430333233	SOUTH CENTRAL IRON, INC. (LONG BEACH, CA)	MARION BRYANT		(213) 270-3029	SCInc2007@aol.com	Delivered	10-01-2018 9:20 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353630323836345F50 36373834373832	SOUTHERN CALIFORNIA ELECTRIC (INGLEWOOD, CA)	LARRY HARVEY		(310) 673-5871	larry@southerncalelectric.co m	Delivered	10-01-2018 9:20 AM
4C353536353937365F50 36373430393735	SPIRIT ROAD OILS (MORGAN HILL, CA)	JANET SIMAS		(408) 465-2270	4084652280	Fax Delivered	10-01-2018 9:30 AM
4C353536353937365F50 36373430393735	SPIRIT ROAD OILS (MORGAN HILL, CA)	JANET SIMAS		(408) 465-2270	jan@spiritroadoil.com	Delivered	10-01-2018 9:20 AM
4C353536353937365F50 37343936313738	SPIRIT ROAD OILS (MORGAN HILL, CA)	JANET E. SIMAS		(408) 718-2715	rowdy2jes@gmail.com	Opened	10-01-2018 9:41 AM
4C353536363931375F50 36373431393531	STEVE DOVALI CONSTRUCTION, INC. (FRESNO, CA)	TIM DOVALI		(559) 255-7603	dovaliconstruction@gmail.co m	Delivered	10-01-2018 9:20 AM
4C353536353938305F50 36373430393739	STORMWATER SPECIALISTS INC (ELK GROVE, CA)	MARY A LARSEN		(916) 230-0370	info@stormwaterspecialists.c om	Delivered	10-01-2018 9:20 AM
4C353536353338325F50 36373734363034	SUAREZ & MUNOZ CONSTRUCTION, INC. (HAYWARD, CA)	Estimating Admin		(510) 782-6065	admin@suarezmunoz.com	Opened	10-01-2018 9:30 AM
4C353536353338325F50 37373238353236	SUAREZ & MUNOZ CONSTRUCTION, INC. (HAYWARD, CA)	EDUARDO SUAREZ		(510) 782-6065	john@suarezmunoz.com	Opened	10-01-2018 9:30 AM
4C353536363639315F50 36373431373138	SUDDEN SAM'S TRUCKING (OAKLAND, CA)	SAMUEL JOHNSON		(510) 385-8594	suddensamstrk@aol.com	Delivered	10-01-2018 9:20 AM
4C353536363636315F50 36373431363834	SUPER SEAL & STRIPE, INC (FILLMORE, CA)	BRENDA HAMPTON-ORTIZ		(805) 524-7345	brenda@supersealandstripe.c om	Delivered	10-01-2018 9:20 AM
4C353536363636315F50 38363233323831	SUPER SEAL & STRIPE, INC (FILLMORE, CA)	Trevor Estimating		(805) 524-7345	trevor@supersealandstripe.co m	Delivered	10-01-2018 9:20 AM
4C353536363636315F50 39393131343135	SUPER SEAL & STRIPE, INC (FILLMORE, CA)	Rob Estimating		(805) 524-7345	estimating@supersealandstri pe.com	Delivered	10-01-2018 9:20 AM
4C353631373738345F50 37333338343337	SUPERIOR HYDROSEEDING (WATSONVILLE, CA)	Josh Estimating		(831) 763-1811	josh@superiorhydroseeding.n et	Opened	10-01-2018 9:21 AM
4C353631373738345F50 39363037373335	SUPERIOR HYDROSEEDING (WATSONVILLE, CA)	CARLA ALVES		(831) 763-1811	morgan@superiorhydroseedi ng.net	Opened	10-01-2018 9:36 AM
4C383736393636325F50 3130393237343933	SWPPP CAL, LLC (THOUSAND OAKS, CA)	BLANCA HOFFMEIER		(805) 990-2203	blancah@swpppcal.com	Delivered	10-01-2018 9:21 AM
4C353536353938385F50 36373430393837	T V N TRUCKING (SAN JOSE, CA)	THONG NGUYEN		(408) 469-1688	tvntrucking@yahoo.com	Delivered	10-01-2018 9:20 AM
4C353536353339375F50 3130363530303637	TAHLEQUAH STEEL, INC. (LONG BEACH, CA)	STEPHANIE MARTINEZ		(562) 337-5460	tqsteelinc@gmail.com	Delivered	10-01-2018 9:20 AM
4C353536353339375F50 3130363530303638	TAHLEQUAH STEEL, INC. (LONG BEACH, CA)	ESTIMATING DEPT		(562) 337-5460	tqs.sm5@gmail.com	Delivered	10-01-2018 9:20 AM
4C363337343538375F50 37373836383939	TAYLOR JANE CONSTRUCTION LP (NIPOMO, CA)	TAWNI SOUZA		(805) 929-2297	taylorjane03@hotmail.com	Delivered	10-01-2018 9:20 AM
4C353536363736325F50 36373431373930	TOTAL BARRICADE SERVICE, INC. (OXNARD, CA)	ANTONIO BECERRIL		(805) 485-0345	tbsgroup@totalbarricade.com	Delivered	10-01-2018 9:20 AM

SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C383832333835315F50 3131303030323336	TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC (FRESNO, CA)	T'SHAKA TOURE'		(415) 209-5631	tshaka@toureassociates.com	Delivered	10-01-2018 9:20 AM
4C353536363438385F50 36373431353030	TRAFFIC LOOPS CRACKFILLING, INC (ANAHEIM, CA)	Mai Lan Nguyen		(714) 520-4026	Mailan@tlcinc-ca.com	Delivered	10-01-2018 9:20 AM
4C353536363438385F50 36383336303639	TRAFFIC LOOPS CRACKFILLING, INC (ANAHEIM, CA)	Estimating Traffic Loops Crackfilling		(714) 520-4026	Estimating@tlcinc-ca.com	Opened	10-01-2018 10:38 AM
4C353536363438385F50 37323936303130	TRAFFIC LOOPS CRACKFILLING, INC (ANAHEIM, CA)	MAI-LAN NGUYEN		(714) 520-4026	trafficloops@sbcglobal.net	Opened	10-01-2018 9:41 AM
4C353536363031335F50 36373431303131	TRI VALLEY WATER TRUCKS, INC. (LIVERMORE, CA)	STACEY Bolyard		(925) 373-0603	dispatch@trivalleywatertruck s.com	Opened	10-01-2018 9:32 AM
4C353536363031335F50 37323539313135	TRI VALLEY WATER TRUCKS, INC. (LIVERMORE, CA)	STACEY BOLYARD		(510) 390-4030	trivalleywatertrucks@yahoo.c om	Delivered	10-01-2018 9:20 AM
4C353536363031345F50 3131313532343636	TRI-VALLEY CONTRACTING, INC. (ORINDA, CA)	Landrya Rath		(925) 787-1003	landy@trivalleystriping.com	Delivered	10-01-2018 9:20 AM
4C353536363031345F50 36373431303132	TRI-VALLEY CONTRACTING, INC. (ORINDA, CA)	LANDRYA RATH		(510) 299-2495	elise@trivalleystriping.com	Delivered	10-01-2018 9:20 AM
4C353933343536385F50 37323037353330	TRINITY CONTRACTING CONCEPTS INC. (LOS ANGELES, CA)	FRANK J. AUSTON		(310) 925-6601	tyauston@trinityccinc.com	Delivered	10-01-2018 9:20 AM
4C383439373430355F50 3130353634373838	TRINITY EQUIPMENT INC. (JURUPA VALLEY, CA)	ERIC LEWIS		(951) 790-1652	EricL@teisales.com	Delivered	10-01-2018 9:21 AM
4C383439373430355F50 3131323734303634	TRINITY EQUIPMENT INC. (JURUPA VALLEY, CA)	Gilbert Cruz		(951) 790-1652	gilbertc@teisales.com	Opened	10-01-2018 9:46 AM
4C383439373430355F50 3131323735303131	TRINITY EQUIPMENT INC. (JURUPA VALLEY, CA)	Brian Donaldson		(951) 790-1652	briand@trinityequipmentrent als.com	Delivered	10-01-2018 9:20 AM
4C373632303338355F50 3130343939363034	TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)	ESTIMATING DEPT		(888) 775-7545	cmccaa@triumphgeo.com	Delivered	10-01-2018 9:20 AM
4C373632303338355F50 36383034383333	TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)	Mark Pritchard		(714) 237-1550	mark@triumphgeo.com	Opened	10-01-2018 12:12 PM
4C373632303338355F50 36383035363730	TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)	Forrest		(888) 775-7545	forrest@triumphgeo.com	Delivered	10-01-2018 9:20 AM
4C373632303338355F50 36383035383031	TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)	Ron Moore		(888) 775-7545	ron@triumphgeo.com	Delivered	10-01-2018 9:20 AM
4C373632303338355F50 39383732383939	TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)	Sales Dept.		(714) 237-1550	sales@triumphgeo.com	Opened	10-01-2018 9:42 AM
4C353536363536335F50 3130333632363930	TRUE CHAMPIONS INC. (SAN DIEGO, CA)	estimating TCI		(619) 276-6999	6192768783	Fax Delivered	10-01-2018 9:40 AM
4C353536363536335F50 3130333632363930	TRUE CHAMPIONS INC. (SAN DIEGO, CA)	estimating TCI		(619) 276-6999	estimating@truechampions.n et	Hard Failure: Bounced	10-01-2018 9:20 AM
4C353536363536335F50 36373431353739	TRUE CHAMPIONS INC. (SAN DIEGO, CA)	RICHARD GARCIA		(619) 276-6999	tci@truechampions.net	Delivered	10-01-2018 9:20 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353436365F50 36373430343338	TSR CONSTRUCTION COMPANY (SAN BRUNO, CA)	TIRZO SANCHEZ-RICO		(650) 826-4954	r.rico1025@yahoo.com	Delivered	10-01-2018 9:21 AM
4C353536363735325F50 36373431373830	TUCKER TECHNOLOGY INC (OAKLAND, CA)	FRANK TUCKER		(510) 836-0422	frank@tuckertech.com	Delivered	10-01-2018 9:21 AM
4C373537363538375F50 3130383033393534	TULLY INC. (DIXON, CA)	Estimating Department		(707) 693-1926	estimating@tullygroup.com	Opened	10-01-2018 9:28 AM
4C373537363538375F50 39333530343532	TULLY INC. (DIXON, CA)	ROBIN TULLY		(707) 693-1926	robin@tullygroup.com	Opened	10-01-2018 9:28 AM
4C353536363335365F50 36373431333631	UGE & ECS, INC. (LOS ANGELES, CA)	NANCY ESPIE-UNDERWOOD		(213) 625-1016	nancy@ugeecs.com	Opened	10-01-2018 1:17 PM
4C363534353730385F50 38303030343832	V A P CONSTRUCTION INC. (LA MIRADA, CA)	ARVIND PRASAD		(714) 206-9684	arvind@vapci.com	Delivered	10-01-2018 9:21 AM
4C373839313638305F50 39373634373835	VELARDE CONCRETE CONSTRUCTION INC (SAN FERNANDO, CA)	MARIA VELARDE		(818) 919-2940	estimating@velardeconcreteinc.com	Delivered	10-01-2018 9:21 AM
4C353536363735345F50 36373431373832	VERDUZCO ELECTRIC, INC. (COMPTON, CA)	CARLOS VERDUZCO		(310) 886-3068	verduzcoelectric@aol.com	Delivered	10-01-2018 9:21 AM
4C353536363637325F50 3130383234303830	VERIDICO GROUP, INC (ROSEVILLE, CA)	Tim Anderson		(916) 865-4170	tim.anenson@veridicogroup.com	Opened	10-01-2018 9:23 AM
4C353536363637325F50 36373431363938	VERIDICO GROUP, INC (ROSEVILLE, CA)	VIDA G. WRIGHT		(916) 792-1741	vida.wright@veridicogroup.com	Delivered	10-01-2018 9:21 AM
4C373130313336385F50 38373332383033	VETERAN ELECTRICAL POWER SYSTEMS, INC. (BURBANK, CA)	SERGIO RANGEL		(818) 472-8059	sergio@vet-eps.com	Opened	10-01-2018 9:21 AM
4C353536363735355F50 36373431373833	VT ELECTRIC, INC. (ONTARIO, CA)	TONY T. TRAN		(909) 985-1755	tony@vtelectric.net	Delivered	10-01-2018 9:21 AM
4C353536363034305F50 36373431303337	WATEARTH, INC. (LOS ANGELES, CA)	JENNIFER WALKER		(213) 248-4554	jwalker@watearth.com	Opened	10-01-2018 1:09 PM
4C363333323935395F50 3130313037313034	WATER COMPONENTS & BUILDING SUPPLY, INC (SAN RAFAEL, CA)	KILEY OLSON		(415) 524-8290	kiley@watercomponents.com	Delivered	10-01-2018 9:21 AM
4C363333323935395F50 37373335313636	WATER COMPONENTS & BUILDING SUPPLY, INC (SAN RAFAEL, CA)	ESTIMATING DEPT		(415) 524-8290	jane@watercomponents.com	Delivered	10-01-2018 9:21 AM
4C373831353135365F50 39363636323734	WEAVER LUMBER TRUE VALUE (REDDING, CA)	RAELENE ROBLES		(530) 243-8121	raelene@weaver-lumber.com	Opened	10-01-2018 9:33 AM
4C363332353239325F50 37373234323837	WESSEX INDUSTRIES, INC. (RANCHO CUCAMONGA, CA)	ARCHIE CASTILLO		(909) 941-7200	edward.m@wessex-industries-inc.com	Delivered	10-01-2018 9:21 AM
4C353539333837375F50 36373734363839	WEST PACIFIC ELECTRIC COMPANY (LEMOORE, CA)	Virginia Villa		(559) 924-6422	willa@WestPacificElectricCompany.com	Delivered	10-01-2018 9:21 AM
4C353539333837375F50 37323037353037	WEST PACIFIC ELECTRIC COMPANY (LEMOORE, CA)	VIRGINIA ANN VILLA		(559) 469-4729	westpacificelectricco@gmail.com	Delivered	10-01-2018 9:21 AM
4C353536363034335F50 36373431303430	WEST PILING, INC. (CHULA VISTA, CA)	FRANCISCA LEE		(619) 216-9370	leefrancisca@aol.com	Delivered	10-01-2018 9:21 AM



SB Update Key	Company	Contact	Contact Status	Phone	Sent to	Result	Result Date
4C353536353533335F50 36373430353036	WESTPOWER, INC (SACRAMENTO, CA)	ALEX TAKAHASHI		(916) 747-1500	alex@westpower.com	Delivered	10-01-2018 9:21 AM
4C353536363536375F50 36373431353833	WHITE CAP READY MIX, INC. (PORTOLA, CA)	DIXIE LEE HIGGINS		(530) 832-4225	dixie@whitecapreadymix.com	Delivered	10-01-2018 9:21 AM
4C383031393133305F50 39393331353930	WIDE AREA, INC (SAN FRANCISCO, CA)	RONALD CAMESE		(510) 593-3072	rccamesetrans@att.net	Delivered	10-01-2018 9:21 AM
4C353536363639325F50 37393635333931	WRECO (WALNUT CREEK, CA)	HAN-BIN LIANG		(925) 941-0017	info@wreco.com	Delivered	10-01-2018 9:21 AM
4C353536363639325F50 38373837353733	WRECO (WALNUT CREEK, CA)	ESTIMATING DEPT		(925) 941-0017	hanbin_liang@wreco.com	Delivered	10-01-2018 9:21 AM

**Initial Solicitation  
Opt in J&M Land  
Sample Email & Fax**

Sent:  
10/5/2018

Company **J & M LAND RESTORATION, INC.**  
**(BAKERSFIELD, CA)**  
 Communication #**594730893**  
 Files Attached

Person **PAMELA JUETTE**

Email **pjuette@jmlandrestoration.com**

Result **Delivered**

**→ Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: \*\*\*\*\*  
 Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## Invitation to Bid

**GRANITE™**

October 05, 2018

Attn: J & M LAND RESTORATION, INC. (BAKERSFIELD, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
 If you have any technical questions, contact our estimator:

<b>Estimator</b>	<b>Phone</b>
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by noon.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the Caltrans Office Engineer project website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com) if you need assistance in locating or downloading plans.

### Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#> Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.



Granite is an Equal Opportunity Employer

To Unsubscribe from receiving invitations, please [Click Here](#)

This is an Automated email communication so Replies to this Address will NOT BE Answered.

**Email Verification**  
(Opt-in J&M Land Solicitation)

**Arnett, Patricia**

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Friday, October 05, 2018 2:18 PM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Emails Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - EMAILS SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**  
Superelevation correction and shoulder widening.  
95 Working Days  
Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090 , or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results , please submit your quote by noon.

Communication Subject: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Emails Sent: 2

Emails Not Sent: 0

Emails Sent Detail:


J & M LAND RESTORATION, INC.

- [pjuette@jmlandrestoration.com](mailto:pjuette@jmlandrestoration.com)

- [jjvette@jmlandrestoration.com](mailto:jjvette@jmlandrestoration.com)

Emails Not Sent Detail:

---

This automatic email was generated by  SMARTBID®



**Bid Reminder**  
**Sample Email & Fax**

Sent:  
10/25/2018

→ Click Here to View the Project

If this link does not work, please go to <https://secure.smartbidnet.com/LAV/> and enter the access key: \*\*\*\*\*  
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

## Bid Reminder & Addendum 1

# GRANITE™

October 25, 2018

Attn: - Estimating

Granite Construction is seeking DBE participation on this project, which bids next Wednesday 10/31:

Project Owner: Caltrans - Contract 05-1F4304

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded using the following Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)  
If you have any technical questions, contact our estimator:

### Estimator

James Williams

### Phone

408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the [Caltrans Office Engineer project website:](http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304)

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com) if you need assistance in locating or downloading plans.

**Requirements:**

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#> Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LAVJ> and enter the access key: \*\*\*\*\*

## Bid Reminder & Addendum 1

October 25, 2018

Attn: ##CompanyName## - Estimating

Granite Construction is seeking DBE participation on this project, which bids next Wednesday 10/31:

Project Owner: Caltrans - Contract 05-1F4304

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded using the following Caltrans Project Link:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.amett@gcinc.com](mailto:patricia.amett@gcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items;  
Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls;  
Construction Area Signs; Roadside Signs; Treated Wood Waste;  
Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental;  
Prepaving Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments;  
Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface;  
Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box;  
Striping & Marking; Lead Compliance Plan;  
Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the Caltrans Office Engineer project website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link:  
<http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Amett at (831) 763-5516 or [patricia.amett@gcinc.com](mailto:patricia.amett@gcinc.com) if you need assistance in locating or downloading plans.

### Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information:  
<http://www.sba.gov/content/contractors> Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.



Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To Unsubscribe go to : <https://secure.smartbidnet.com/External/> and type code: 0000000-000000

**Email & Fax Verifications**  
(Bid Reminder)

**Arnett, Patricia**

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Thursday, October 25, 2018 9:33 AM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Emails Summary - Reminder: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - EMAILS SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**

Superelevation correction and shoulder widening .

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded using the following Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090 , or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
If you have any technical questions, contact our estimator:

<b>Estimator</b>	<b>Phone</b>
James Williams	408-327-7000

\*\*\* For best results , please submit your quote by 1pm on bid day.

Communication Subject: Reminder: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Emails Sent: 376

Emails Not Sent: 26

Emails Sent Detail:

A & R TRANSPORTATION, INC.

- [aulakhasr@yahoo.com](mailto:aulakhasr@yahoo.com)

A B S L CONSTRUCTION

- [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com)

AARDVARK BIOLOGICAL SERVICES LLC

- [klazordonez@gmail.com](mailto:klazordonez@gmail.com)

AC-DC ELECTRIC

- [acdc.elect@yahoo.com](mailto:acdc.elect@yahoo.com)

ACCESS PACIFIC, INC.

- [estimating@accesspacificinc.com](mailto:estimating@accesspacificinc.com)

ACE FENCE COMPANY

- [mpa@acefencecompany.com](mailto:mpa@acefencecompany.com)

- [egonzalez@acefencecompany.com](mailto:egonzalez@acefencecompany.com)

ACM LIGHTING

- [acmlighting@sbcglobal.net](mailto:acmlighting@sbcglobal.net)

ACT CONSULTING ENGINEERS, INC.

- [dyew@advancedciviltech.com](mailto:dyew@advancedciviltech.com)

- [ialonsorice@advancedciviltech.com](mailto:ialonsorice@advancedciviltech.com)

ADANTA, INC

- [estimating@adanta-inc.com](mailto:estimating@adanta-inc.com)

- cheryl.moore@adanta-inc.com
- ADVANCED GEOSOLUTIONS, INC
- jibaez@advgeosolutions.com
- AGEE CONSTRUCTION CORPORATION
- gayles@ageeconstruction.com
- ALAMEDA CONSTRUCTION SERVICES, INC.
- Arvin@alamedaconstruction.com
- kramsey@alamedaconstruction.com
- ALASKA ENTERPRISES INC.
- lindy@alaskaenterprisesinc.com
- ALBERT WILSON & ASSOCIATES
- chidi@awatrafic.com
- ALCARAZ TRANSPORTATION, INC
- alcaraztransportation@gmail.com
- ALERT-O-LITE, INC
- debbieh@alertolite.com
- ALFARO GENERAL ENGINEERING
- malfaro@alfaroengineering.com
- ALL PETRO RESOURCES
- arturo@allpetroresources.com
- ALLANTE FENCE COMPANY
- elcofencesupply@gmail.com
- ALMENDARIZ CONSULTING, INC
- ma@almendarizconsulting.com
- APADANA ENGINEERING, INC.
- sopida@apadana.us.com
- APEX CIVIL ENGINEERING
- patricia.preston@comcast.net
- APEX UNIVERSAL, INC
- janet@apexmarker.com
- AQUALITY ENGINEERING, INC
- HBaribeau@AQUALityeng.com
- AREA WEST ENVIRONMENTAL, INC.
- becky@areawest.net
- ATWOOD HAY INCORPORATED
- glenda@atwoodhay.com
- AURORA INDUSTRIAL HYGIENE
- info@auroraih.com
- kshockley@auroraih.com
- BAY LINE CUTTING & CORING, INC.
- juan@baylinecutting.com
- BC SCHMIDT CONSTRUCTION, INC.
- bcschmidt@frontiernet.net
- gary@bctrffic.com
- BECI ELECTRIC, INC.
- rebecca@becielectric.com
- BECKY'S CREATIVE LANDSCAPE & DESIGN INC
- beekys.landscape@verizon.net
- BELLCURVE AND SYNCNETWORKS
- syncnetworks@gmail.com
- BERGGREN LAND SURVEYING & MAPPING INC
- J.berggren@prodigy.net
- BERT W SALAS, INC.
- bsalaz@bertsalasinc.com
- BIG "D" MOVING & TRUCKING
- bigdtruck1@yahoo.com
- BIRDI & ASSOCIATES, INC.
- mbirdi@birdi-inc.com



BLACK DIAMOND ASPHALT, INC.  
 - aragan@blackdiamondasphalt.com  
 BLACK GOLD INDUSTRIES  
 - Vvillard@bgi1.com  
 BLANCO CONSTRUCTION  
 - lawym2004@aol.com  
 - blancoconst@aol.com  
 BLESSEDCO ELECTRIC  
 - CRodriguez@BlessedCoElectric.com  
 BLUE CABLE INC  
 - helinda@bluecable.com  
 BRANDON SUPPLY CORP DBA BRANDON ASSOCIATES  
 - rps@BrandonSupplyCorp.com  
 BUENA VISTA LANDSCAPE, INC  
 - b.v.landscape@pacbell.net  
 BURKE CONSTRUCTION  
 - burkebid@gmail.com  
 BURTCH CONSTRUCTION  
 - brenn@BURTCHCONSTRUCTION.COM  
 - estimator@burtchconstruction.com  
 BWW & COMPANY  
 - bwwprojects@outlook.com  
 C.R. GANN DEMOLITION, INC.  
 - ken@crganndemo.com  
 - Linda@crgann demolition.com  
 CABLE LINKS CONSTRUCTION GROUP, INC.  
 - office@clcinc.us  
 CALCON STEEL CONSTRUCTION, INC.  
 - rosa.hamiltoniw@gmail.com  
 CALI CONCRETE  
 - gusto@caliconcrete.com  
 CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE  
 - paustin@austin-enterprise.com  
 - estimating@austin-enterprise.com  
 CALIFORNIA LAND SURVEYOR, INC.  
 - noe@calandsurveyor.com  
 CAPITOL TRAFFIC SERVICES INC  
 - jorge@capitoltraffic.com  
 CASKEY BIOLOGICAL CONSULTING, LLC  
 - ltennis@caskeybiological.com  
 CE GREEN INC.  
 - carole@cegreeninc.com  
 CECILIA'S SAFETY SERVICE, INC.  
 - cecilias@pacbell.net  
 - estimating@ceciliassafetyservice.com  
 CENTRAL COAST TRAFFIC SAFETY  
 - jose@centralcoasttrafficsafety.com  
 CENTRAL VALLEY ENGINEERING AND SURVEYING  
 - minnie@cveas.com  
 - info@cveas.com  
 - elopez@cveas.com  
 CHAUDHARY AND ASSOCIATES, INC  
 - jay@chaudhary.com  
 - arvin@chaudhary.com  
 CINDY BALES ENGINEERING, INC.  
 - flyhigh@baleseng.com  
 CINDY TRUMP INC DBA LINDY'S COLD PLANING  
 - wegrindasphalt@aol.com

- brianna@wegrindasphalt.com
- CK ENGINEERING
- ckearthwork@gmail.com
- CLEAN STREET SWEEPING, INC.
- cleanstreetscott@gmail.com
- CMC TRAFFIC CONTROL SPECIALIST
- crystal@cmctraffic.com
- COLEMAN ENVIRONMENTAL ENGINEERING INC
- tcoleman2009@hotmail.com
- COMMERCIAL TRANSPORT
- headleygeorge@aol.com
- COMMUNITY TREE SERVICE, INC
- communitytreeservice320@gmail.com
- CONCRETE LANDSCAPE SERVICES
- clsconcrete@pacbell.net
- CONSTRUCTION AREA SIGNS, INCORPORATED
- elisa@cas-tc.com
- mike@cas-tc.com
- CONTECH CONCRETE TECHNIQUES, INC
- contechg@gmail.com
- contechsteph@gmail.com
- CRF WESTERN, INC.
- dan@westernmpc.com
- CROSS CONCEPTS INC
- crossconceptsllc@gmail.com
- CRUSH MATERIALS CORPORATION
- crush5555@aol.com
- christine@crushmaterials.com
- CT CONCRETE CUTTING INC.
- ctandco@verizon.net
- ct@ctconcretecutting.com
- D.T. METAL SERVICES
- bsari@dtsari.com
- DAWSON MAULDIN CONSTRUCTION, INC.
- mike@dawson-mauldin.com
- sandradawson@dawson-mauldin.com
- DBR GENERAL ENGINEERING
- alarios@dbrogeneng.com
- DD & L TRUCKING
- charlesettas@comcast.net
- DE ANDA COMPANY
- deanda.co@gmail.com
- DEBORAH DYSON ELECTRICAL CONTRACTOR
- debdysonelec@gmail.com
- DEEP FOUNDATION SERVICES INC
- deepfoundationservices1@gmail.com
- DEHARO RAMIREZ CORPORATION
- marco@dhrconcrete.com
- DELTA ELECTRIC
- deltaelectric1@hotmail.com
- DIG:DESIGNITGREEN
- marty@designitGREEN.com
- DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- DAVEtruckswEEP@gmail.com
- DLD STRUCTURAL BUILDERS & FABRICATORS
- LDDominguez6@att.net
- DM IRONWORKS
- gmartinez@genisairon.com

DOMINGUEZ & SONS TRUCKING, INC  
 - genaro@dominguezandsons.com  
 DRAGON MATERIAL TRANSPORT, INC.  
 - summer.bradford@dragonmaterial.com  
 DREAMBUILDER CONSTRUCTION CORP  
 - alex.singh@dreambuildercorp.com  
 DYNAMIC GENERATOR SERVICE INC  
 - dm@dynamicgeneratorservice.com  
 E M F FIRE SOLUTIONS  
 - cgalvan@emffire.com  
 EDMONDS ASPHALT MAINTENANCE  
 - edmondsasphalt@yahoo.com  
 EIGHTEEN TRUCKING CO.  
 - eighteentrucking@aol.com  
 EL CAMINO CONSTRUCTION & ENGINEERING CORP.  
 - miguel@elcaminoconeng.com  
 ELECTRONIC & TELECOM SYSTEMS INC  
 - scabaj@etssys.com  
 EMDEB CORP  
 - mfennell@emdeb.com  
 EMF FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.  
 - cgalvan@emffire.com  
 ERIC'S BACKHOE SERVICE, INC  
 - serranohe@aol.com  
 ERNEST B. DEE  
 - dee4321@frontiernet.net  
 - ernestdee6@gmail.com  
 EVANS & DE SHAZO INC  
 - sally@evans-deshazo.com  
 EW CONSULTING, INC.  
 - elizajane@ewconsultinginc.net  
 FASONE CONSTRUCTION, INC.  
 - jeanette@fasonegbc.com  
 FCS STRIPING, SEALING AND PAVING, INC.  
 - inesseoane@fcs-ssp.com  
 FERGUSON SAFETY PRODUCTS  
 - lonna@fergusonsafety.com  
 FFKM ENGINEERING CONSTRUCTION, INC.  
 - frew.kotisso@ffkmengineering.com  
 FINE GRADE EQUIPMENT, INC.  
 - john@finegradeinc.com  
 - Vernon@finegradeinc.com  
 FIRST FUEL, INC.  
 - estimating@firstfuel.net  
 - jkaufman@firstfuel.net  
 FLASH TRAFFIC, INC.  
 - flashwbe@outlook.com  
 FMF PANDION  
 - tommy.wells@fmfpandion.com  
 FORCE TRAFFIC CONTROL, INC.  
 - forcetraffic@earthlink.net  
 - forcetraffic.vern@earthlink.net  
 FOSCO ELECTRIC  
 - aramirez@FOSCOelectric.com  
 FRANCIES ELECTRIC, INC.  
 - francieselectric@yahoo.com  
 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
 - toni.medina@att.net

G & F CONCRETE CUTTING, INC.  
 - r.ferguson@gfconcretecutting.com  
 - j.navarro@gfconcreteing.com  
 - d.farias@gfconcretecutting.com  
 G F GARCIA AND SONS, INC  
 - office@gfgsi.com  
 GENERAL ENGINEERING CONSTRUCTION CO.  
 - kelly.generalengineering@yahoo.com  
 GLOBAL ELECTRIC  
 - william@globalelectric.us  
 GLOBAL ROAD SEALING, INC  
 - grs@globalroadsealing.com  
 GM RENOVATIONS, INC  
 - greg@gmrenovationco.com  
 GOLDEN BAY FENCE PLUS IRON WORKS, INC.  
 - pchavez@goldenbayfence.com  
 - ar@goldenbayfence.com  
 - ctaiviti@goldenbayfence.com  
 - mloo@goldenbayfence.com  
 GONZALES, SUAREZ & ASSOCIATES, INC.  
 - dgonzales@gsaeng.com  
 GREEN CLEAN WATER & WASTE SERVICES, INC.  
 - frankie@gcwwinc.com  
 - bids@gcwwinc.com  
 - tina@gcwwinc.com  
 GREEN TECH ELECTRIC SOLUTIONS  
 - manuel@greentechelectricinc.com  
 GSJ UTILITY SUPPLY & SERVICE  
 - sandy@gsj-utility.com  
 - yolanda@gsj-utility.com  
 H & H ENGINEERING AND CONSTRUCTION MANAGEMENT  
 - handhcms@yahoo.com  
 HABITAT WEST, INC.  
 - ghurst@habitatwest.com  
 - pstewart@habitatwest.com  
 - habitatgal@habitatwest.com  
 HEIR & SON CONSTRUCTION, INC  
 - Heirandson@comcast.net  
 HERCA TELECOMM SERVICES, INC.  
 - hector.castellon@hercatelecomm.com  
 HERCON COMPANY, INC.  
 - ahernandez@herconcompany.com  
 HI-VOLTAGE SPLICING CO., INC.  
 - kelly@hi-voltagesplicing.com  
 HUNSAKER SAFETY & SIGN, INC.  
 - estimating@hunsakersafety.com  
 - josh@alertolite.com  
 IMPERIAL VALLEY STEEL COMPANY, INC.  
 - efren@ImperialValleySteel.com  
 INDIAN ENERGY LLC  
 - acadreau@IndianEnergyLLC.com  
 INTERWEST PACIFIC, LTD.  
 - jack@interwestpacific.com  
 - sales@interwestpacific.com  
 J & M LAND RESTORATION, INC.  
 - jjnette@jmlandrestoration.com  
 - pjuette@jmlandrestoration.com  
 J & M LEASING & TRUCKING



- jmleasing.turner@gmail.com
- J FRANCIS COMPANY
- diana@jfranciscompany.com
- J. C. PALOMAR CONSTRUCTION, INC.
- chris@JCPalomar.com
- J. CARDENAS INC
- jcardenasinc@gmail.com
- info@jcardenasinc.com
- J. MORAGA CONSTRUCTION, INC
- jmoraga@flash.net
- J.J.R. CONSTRUCTION
- JJRCONSTRUCTION@AOL.COM
- JF ENGINEERING
- jflores@jfengineering.com
- JNA BUILDERS, INC.
- jnantonio@jnabuilders.com
- JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- jpsconsteng@gmail.com
- JUNGLE NURSERY, INC., THE
- carlos@thejungle.biz
- K & K CONSTRUCTION SUPPLY, INC
- tracy@kkconstructionsupply.com
- K R C SAFETY CO. INC.
- michaelc@kracsafety.com
- calebh@kracsafety.com
- garyc@kracsafety.com
- KEISH ENVIRONMENTAL
- rachael@keish-environmental.com
- KELLIE AVILA CONSTRUCTION SERVICES, INC
- kellie@associatedtrafficsafety.com
- matt@associatedtrafficsafety.com
- KERN COUNTY CUSTOM CONCRETE
- JerryKCCC@yahoo.com
- KIONA LANDSCAPING
- egruetzmacherjr@gmail.com
- KNIGHT ELECTRIC
- bkeithwalton@aol.com
- KNS INDUSTRIAL SUPPLY
- karen@KNSIndustrialSupply.com
- KPA CONSTRUCTORS, INC.
- info@KPAconstructors.com
- KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- kathy.tweidt@northstarer.com
- KWAN WO IRONWORKS INC.
- fayc@kwanwo.com
- LA FIRMA INC.
- vb@lafirmainc.com
- LAGO VISTA CONSTRUCTION, INC.
- tavo@LagoVistaInc.com
- LAM TRUCKING
- tanlamvn@yahoo.com
- LAROC ENVIRONMENTAL
- rosanna@larocenvironmental.com
- LEINAIA'S TRANSPORTATION
- leinaiastrucking@sbcglobal.net
- LENHARDT ENGINEERING, INC.
- cheryl@lenhardtengineering.com
- LEON BROTHERS TRUCKING

- Leonbrotherstrucking1967@yahoo.com
- LG & M ELECTRIC, INC.
- LEO@LGMelectric.com
- LMS TRANSPORT
- afs@lms-transport.com
- orders@lms-transport.com
- LOS ANGELES SIGNAL CONSTRUCTION, INC.
- jescobar@lasignal.com
- info@lasignal.com
- LOWERS WELDING & FABRICATION, INC.
- ddavis@lowerswelding.com
- LUCAS BUILDERS, INC.
- sam@lucascompany.com
- LYNN C KRONZEK & ASSOCIATES
- Lckronzek@sbcglobal.net
- M & S ENVIRONMENTAL LANDSCAPES, INC
- shelley@mandsenviro.com
- michael@mandsenviro.com
- M CONSTRUCTION & DESIGN, INC.
- jessica@mconstructionanddesign.com
- jessica@mconservices.net
- M J AVILA COMPANY, INC.
- maryjoa@mjavila.com
- M. HERNANDEZ CONSTRUCTION INC
- mariano@hernandez-engineering.com
- MACHADO & SONS CONSTRUCTION, INC
- mike@machadoandsons.com
- MARIN BRAVO ELECTRIC, INC.
- pMarin@MarinBravo.com
- abravo@marinbravo.com
- MATTOS EQUIPMENT TRANSPORT, LLC
- r.mattos@sbcglobal.net
- MAX OUT INC.
- REdison@maxoutinc.biz
- MAXIMUM ELECTRIC
- soniasauseda@att.net
- MAXIMUM METAL WORKS LLC
- maximumironworks@yahoo.com
- MC CULLOUGH CONSTRUCTION INC
- rachelehicks@mcculloughconstructioninc.com
- MEGAVOLT ELECTRICAL SERVICES
- xuhua01@yahoo.com
- MEROE ENGINEERING
- meroecorp@gmail.com
- METCO
- c.martinez@metco-usa.com
- MEX ELECTRIC
- estimating@mbemex.com
- MJK CONSTRUCTION, INC.
- plawrence@mjkconstruction.com
- MORALES CONTRACTING SERVICES
- rhand@moralescontracting.com
- tmorales@moralescontracting.com
- mcs@moralescontracting.com
- MR. REINFORCING INCORPORATED
- rick@mrreinforcing.com
- MV CONSTRUCTION, INC.
- valdez05@gmail.com

N B G CONSTRUCTION SERVICES

- [anichols@nbgcs.com](mailto:anichols@nbgcs.com)

NET ELECTRIC, INC.

- [info@netelectric.biz](mailto:info@netelectric.biz)

NIELSON CONSTRUCTION

- [dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com)

NITTA EROSION CONTROL

- [nittaec@gmail.com](mailto:nittaec@gmail.com)

NORCAL GENERAL CONSTRUCTION CORP

- [info@norcalcorp.com](mailto:info@norcalcorp.com)

NORTH GROVE ENGINEERING

- [jeffs@northgrove-engineering.com](mailto:jeffs@northgrove-engineering.com)

NORTHERN TRUCK & EQUIPMENT

- [bebesnte@sbcglobal.net](mailto:bebesnte@sbcglobal.net)

NOVOA ELECTRIC INC.

- [carlos@novoelectricinc.com](mailto:carlos@novoelectricinc.com)

NWB ENVIRONMENTAL SERVICES, LLC

- [mtaylor@NWBenvironmental.com](mailto:mtaylor@NWBenvironmental.com)

OLIVER ENGINEERING CONSTRUCTION

- [oliverconst.engi@gmail.com](mailto:oliverconst.engi@gmail.com)

ONE TIME UTILITY SALES, INC

- [daniela@onetimeutility.com](mailto:daniela@onetimeutility.com)

- [brian@onetimeutility.com](mailto:brian@onetimeutility.com)

OPTIMA ENERGY, INC.

- [young@opnrg.com](mailto:young@opnrg.com)

OST TRUCKS AND CRANES, INC.

- [jhelchowski@ostcranes.com](mailto:jhelchowski@ostcranes.com)

P & K TRUCKING COMPANY

- [kraykinnard@yahoo.com](mailto:kraykinnard@yahoo.com)

PACIFIC ELECTRIC CONTRACTING, INC.

- [bids@pacific-electric.net](mailto:bids@pacific-electric.net)

PAINTER PRESERVATION PLANNING

- [d.painter15@comcast.net](mailto:d.painter15@comcast.net)

PARI & GERSHON INCORPORATED

- [rjonas@pgiinc.net](mailto:rjonas@pgiinc.net)

PAVE-RITE CONSTRUCTION, INC.

- [fidaniel@charter.net](mailto:fidaniel@charter.net)

PAVEMENT MANAGEMENT SOLUTIONS

- [Tsilva@pavementsolutionsinc.com](mailto:Tsilva@pavementsolutionsinc.com)

PC&N CONSTRUCTION, INC

- [cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com)

PHASE 3 COMMUNICATIONS

- [ryusi@p3com.net](mailto:ryusi@p3com.net)

PK CONSTRUCTION

- [zkkingpk81@gmail.com](mailto:zkkingpk81@gmail.com)

PNF CONSTRUCTION, INC.

- [irbconstructioninc@gmail.com](mailto:irbconstructioninc@gmail.com)

POWER-TECH ENGINEERS, INC.

- [maria.hernandez@ptei.net](mailto:maria.hernandez@ptei.net)

- [virojas@ptei.net](mailto:virojas@ptei.net)

POWER4WARD

- [AntonioA@power4ward.com](mailto:AntonioA@power4ward.com)

PRE-CON PRODUCTS

- [sgarcia@Pre-conProducts.com](mailto:sgarcia@Pre-conProducts.com)

- [dzarraonandia@pre-conproducts.com](mailto:dzarraonandia@pre-conproducts.com)

- [pcamp@pre-conproducts.com](mailto:pcamp@pre-conproducts.com)

- [danz@pre-conproducts.com](mailto:danz@pre-conproducts.com)

- [jimmyc@pre-conproducts.com](mailto:jimmyc@pre-conproducts.com)

PREMIERE ENVIRONMENTAL CONSULTANTS, INC.

- [monica@premiereenvironmental.com](mailto:monica@premiereenvironmental.com)

PRICE STAGE LINE LLC

- [PRICESTAGELINELLC@GMAIL.COM](mailto:PRICESTAGELINELLC@GMAIL.COM)

PRO SECURITY, INC.

- [prosinc@aol.com](mailto:prosinc@aol.com)

PROFESSIONAL CONCRETE SAWING INC.

- [davidscott@gvni.com](mailto:davidscott@gvni.com)

PROTEUS CONSULTING

- [soma@consult-proteus.com](mailto:soma@consult-proteus.com)

PTM GENERAL ENGINEERING SERVICES, INC

- [ELIZABETH@PTM-ENG.COM](mailto:ELIZABETH@PTM-ENG.COM)

PVF SALES

- [andrick@pvfsales.com](mailto:andrick@pvfsales.com)

QUALITY HYDROSEEDING & RESTORATION

- [poundstone@live.com](mailto:poundstone@live.com)

QUANTUM CONSTRUCTION COMPANY

- [david.soto@quantumconstructionco.com](mailto:david.soto@quantumconstructionco.com)

R. DUGAN CONSTRUCTION, INC.

- [estimating@rduganconst.com](mailto:estimating@rduganconst.com)

- [marlina@rduganconst.com](mailto:marlina@rduganconst.com)

- [wendyd@rduganconst.com](mailto:wendyd@rduganconst.com)

RAMINHA CONSTRUCTION, INC.

- [RAMINHACONSTRUCTION@GMAIL.COM](mailto:RAMINHACONSTRUCTION@GMAIL.COM)

RCJ & ASSOCIATES, INC

- [ricky@rcjandassociates.com](mailto:ricky@rcjandassociates.com)

- [ricky@rcjsafety.com](mailto:ricky@rcjsafety.com)

RDZ CONTRACTORS

- [rdzcontractors@gmail.com](mailto:rdzcontractors@gmail.com)

RELIANCE ENGINEERING INC

- [swong@reinc.us](mailto:swong@reinc.us)

- [pradoff@reinc.us](mailto:pradoff@reinc.us)

REYES & SONS ELECTRIC CO

- [jose@reyesnsonsinc.com](mailto:jose@reyesnsonsinc.com)

RIO JORDAN CONSTRUCTION

- [jordan@riojordaninc.com](mailto:jordan@riojordaninc.com)

ROCK STRUCTURES CONSTRUCTION COMPANY

- [rockstructures@sbcglobal.net](mailto:rockstructures@sbcglobal.net)

ROLL' N ROCK CONSTRUCTION INC

- [rollnrockcon@gmail.com](mailto:rollnrockcon@gmail.com)

RUBECON BUILDERS INC.

- [office@rubecon.com](mailto:office@rubecon.com)

RUPERT CONSTRUCTION SUPPLY, LP

- [karen@rupertsupply.com](mailto:karen@rupertsupply.com)

S & S TRUCKING

- [stevenavarro1213@gmail.com](mailto:stevenavarro1213@gmail.com)

- [frank@snsands.com](mailto:frank@snsands.com)

S CHAVES CONSTRUCTION, INC.

- [terri@schavesconstruction.com](mailto:terri@schavesconstruction.com)

SAFETY TRUCKING

- [gminh@hotmail.com](mailto:gminh@hotmail.com)

SAM'S EQUIPMENT & SUPPLIES

- [samsequipment@comcast.net](mailto:samsequipment@comcast.net)

- [sacallison@comcast.net](mailto:sacallison@comcast.net)

SAN FRANCISCO PIPE & TUBE BENDING, INC.

- [liz@sftubebending.com](mailto:liz@sftubebending.com)

SAN FRANCISCO TRANSPORT SERVICES, INC.

- [yvonne@sfrtransportservice.com](mailto:yvonne@sfrtransportservice.com)



- sft\_yvonne@hotmail.com
- SAN JOSE TRANSPORT
- jim@sanjosetransport.com
- SANTA CLARITA VALLEY ELECTRIC
- ryanmcalister@sbcglobal.net
- SANTAMARIA LANDSCAPING
- ALEX@SANTAMARIALANDSCAPE.COM
- SCV ELECTRIC, INC.
- scvelectric@sbcglobal.net
- SEAPORT LIGHTING, INC.
- info@seaportlighting.com
- SERNA ENGINEERING
- hrredondo80@gmail.com
- SERVITEK SOLUTIONS, INC.
- greyes@servitekelectric.com
- SHE MARINE CONSTRUCTION
- team@wersmcs.com
- rebecca@wersmcs.com
- SIEGE ELECTRIC, INC.
- JMiddleton@Siege-Electric.com
- SILVER CREEK ELECTRIC, INC.
- jdeharo@silvercreekelectric.com
- SITWORKS CONSTRUCTION, INC
- kdesena@linkzone.com
- SM SALES, 75TH STREET QUARRY & RECYCLING
- jpusic@smsalesinc.com
- SMARTBUILDING IQ, INC
- jabar@smarthomeiq.com
- SO. CAL TRAFFIC INC
- cecilia@socaltraffic.net
- SOLID CONSTRUCTION, INC
- queenie\_chief2003@yahoo.com
- SONCO CONSTRUCTION INC.
- allyn@SoncoConstruction.com
- SOUTH CENTRAL IRON, INC.
- SCInc2007@aol.com
- SOUTHERN CALIFORNIA ELECTRIC
- larry@southerncalelectric.com
- SPIRIT ROAD OILS
- rowdy2jes@gmail.com
- jan@spiritradoils.com
- STEVE DOVALI CONSTRUCTION, INC.
- dovaliconstruction@gmail.com
- STORMWATER SPECIALISTS INC
- info@stormwaterspecialists.com
- SUAREZ & MUNOZ CONSTRUCTION, INC.
- admin@suarezmunoz.com
- john@suarezmunoz.com
- SUDDEN SAM'S TRUCKING
- suddensamstrk@aol.com
- SUPER SEAL & STRIPE, INC
- trevor@supersealandstripe.com
- estimating@supersealandstripe.com
- SUPERIOR HYDROSEEDING
- morgan@superiorhydroseeding.net
- josh@superiorhydroseeding.net
- SWPPP CAL, LLC
- blancah@swpppcal.com

TVN TRUCKING

- tvntrucking@yahoo.com

TAHLEQUAH STEEL, INC.

- tqsteelinc@gmail.com

- tq.s.m5@gmail.com

TAYLOR JANE CONSTRUCTION LP

- taylorjane03@hotmail.com

TOTAL BARRICADE SERVICE, INC.

- tbsgroup@totalbarricade.com

TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC

- tshaka@toureassociates.com

TRAFFIC LOOPS CRACKFILLING, INC

- Mailan@tlcinc-ca.com

- Estimating@tlcinc-ca.com

- trafficloops@sbcglobal.net

TRI VALLEY WATER TRUCKS, INC.

- trivalleywatertrucks@yahoo.com

- dispatch@trivalleywatertrucks.com

TRI-VALLEY CONTRACTING, INC.

- elise@trivalleystriping.com

- landy@trivalleystriping.com

TRINITY CONTRACTING CONCEPTS INC.

- tyaustron@trinityccinc.com

TRINITY EQUIPMENT INC.

- gilbertc@teisales.com

- briand@trinityequipmentrentals.com

- EricL@teisales.com

TRUE CHAMPIONS INC.

- tci@truechampions.net

TSR CONSTRUCTION COMPANY

- r.rico1025@yahoo.com

TUCKER TECHNOLOGY INC

- frank@tuckertech.com

TULLY INC.

- robin@tullygroup.com

- estimating@tullygroup.com

UGE & ECS, INC.

- nancy@ugeecs.com

V A P CONSTRUCTION INC.

- arvind@vapci.com

VELARDE CONCRETE CONSTRUCTION INC

- estimating@velardeconcreteinc.com

VERDUZCO ELECTRIC, INC.

- verduzcoelectric@aol.com

VERIDICO GROUP, INC

- vida.wright@veridicogroup.com

- tim.anenson@veridicogroup.com

VETERAN ELECTRICAL POWER SYSTEMS, INC.

- sergio@vet-eps.com

VT ELECTRIC, INC.

- tony@vtelectric.net

WATEARTH, INC.

- jwalker@watearth.com

WATER COMPONENTS & BUILDING SUPPLY, INC

- jane@watercomponents.com

- kiley@watercomponents.com

WEAVER LUMBER TRUE VALUE


- raelene@weaver-lumber.com

WESSEX INDUSTRIES, INC.  
 - [edward.m@wessex-industries-inc.com](mailto:edward.m@wessex-industries-inc.com)  
 WEST PACIFIC ELECTRIC COMPANY  
 - [westpacificelectricco@gmail.com](mailto:westpacificelectricco@gmail.com)  
 - [vvilla@WestPacificElectricCompany.com](mailto:vvilla@WestPacificElectricCompany.com)  
 WEST PILING, INC.  
 - [leefrancisca@aol.com](mailto:leefrancisca@aol.com)  
 WESTPOWER, INC  
 - [alex@westpower.com](mailto:alex@westpower.com)  
 WHITE CAP READY MIX, INC.  
 - [dixie@whitecapreadymix.com](mailto:dixie@whitecapreadymix.com)  
 WIDE AREA, INC  
 - [rccamesetrans@att.net](mailto:rccamesetrans@att.net)  
 WRECO  
 - [info@wreco.com](mailto:info@wreco.com)  
 - [hanbin\\_liang@wreco.com](mailto:hanbin_liang@wreco.com)

Emails Not Sent Detail:

ACTIVE BUILDERS & REMODELING  
 - [b2design@aol.com](mailto:b2design@aol.com) Reason: Hard Failure: Bounced  
 AJK COMMUNICATIONS  
 - [Kirank@ajkcommunications.com](mailto:Kirank@ajkcommunications.com) Reason: Hard Failure: Bounced  
 ALL CITIES TRUCKING SERVICES INC  
 - [allcitytrucking101@yahoo.com](mailto:allcitytrucking101@yahoo.com) Reason: Hard Failure: Spam Reporting  
 AUTOMATED SWITCHING & CONTROLS, INC - A S C I  
 - [don\\_455@hotmail.com](mailto:don_455@hotmail.com) Reason: Hard Failure: Spam Reporting  
 BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.  
 - [bravopacific@hotmail.com](mailto:bravopacific@hotmail.com) Reason: Hard Failure: Spam Reporting  
 BWW & COMPANY  
 - [b-w-w@live.com](mailto:b-w-w@live.com) Reason: Hard Failure: Spam Reporting  
 CABLE LINKS CONSTRUCTION GROUP, INC.  
 - [sslumberg@cablelinks.us](mailto:sslumberg@cablelinks.us) Reason: Hard Failure: Bounced  
 COBRA TRUCKING  
 - [cobratrucking@yahoo.com](mailto:cobratrucking@yahoo.com) Reason: Hard Failure: Bounced  
 COLEMAN CONSTRUCTION  
 - [scoleman@colemancon.com](mailto:scoleman@colemancon.com) Reason: Hard Failure: Bounced  
 CRANWORKS  
 - [vijay@craneworks.com](mailto:vijay@craneworks.com) Reason: Hard Failure: Bounced  
 - [vijay@craneworks.com](mailto:vijay@craneworks.com) Reason: Hard Failure: Bounced  
 - [vijay@craneworks.com](mailto:vijay@craneworks.com) Reason: Hard Failure: Bounced  
 DE LEON'S TRANSPORT INC.  
 - [deleonstransportinc@sbcglobal.net](mailto:deleonstransportinc@sbcglobal.net) Reason: Hard Failure: Bounced  
 - [deleonstransport@sbcglobal.net](mailto:deleonstransport@sbcglobal.net) Reason: Hard Failure: Spam Reporting  
 G & F CONCRETE CUTTING, INC.  
 - [m.phillips@concretecutting](mailto:m.phillips@concretecutting) Reason: Hard Failure: Invalid  
 G SOSA CONSTRUCTION, INC  
 - [gsosainc@aol.com](mailto:gsosainc@aol.com) Reason: Hard Failure: Spam Reporting  
 GENERAL SUPPLY COMPANY  
 - [generalsupply@sbcglobal.net](mailto:generalsupply@sbcglobal.net) Reason: Hard Failure: Bounced  
 GERONIMO CONCRETE, INC.  
 - [geronimo\\_concrete@sbcglobal.net](mailto:geronimo_concrete@sbcglobal.net) Reason: Hard Failure: Spam Reporting  
 GLOBAL ELECTRIC  
 - [dmartin@globalelectric.us](mailto:dmartin@globalelectric.us) Reason: Hard Failure: Bounced  
 JARELL HARRIS STRIPING SERVICES  
 - [jharrisstripingservices@hotmail.com](mailto:jharrisstripingservices@hotmail.com) Reason: Hard Failure: Spam Reporting  
 LINDCO, INC  
 - [linda@redshift.com](mailto:linda@redshift.com) Reason: Hard Failure: Bounced  
 MAD STEEL INC.

- **madsteelinc@aol.com Reason:** Hard Failure: Spam Reporting  
OST TRUCKS AND CRANES, INC.
  - **ostcranes@aol.com Reason:** Hard Failure: Spam Reporting  
RISING SUN COMPANY
  - **msario@yahoo.com Reason:** Hard Failure: Spam Reporting  
SERVITEK SOLUTIONS, INC.
  - **phil.arrabaca@servitek-solutions.com Reason:** Hard Failure: Bounced  
TRUE CHAMPIONS INC.
  - **estimating@truechampions.net Reason:** Hard Failure: Bounced
- 

This automatic email was generated by  SMARTBID



Arnett, Patricia

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Thursday, October 25, 2018 9:30 AM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Fax Summary - Reminder: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - FAXES SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded  
using the following Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

Communication Subject: SmartBidNet Fax Summary - Reminder: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Faxes Placed In The Outbound Fax Queue: 1


Faxes Not Sent: 0

The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible.  
Please check your communication report for real-time status updates. Thank you.

INTERIOR DEMOLITION INC  
- 8182494937

Faxes Not Sent Detail:

---

This automatic email was generated by  SMARTBID

**Initial Solicitation for Opt ins:  
Double G Supply, The Constr Zone,  
Columbia Electric, & Willis Rebar  
Sample Email & Fax**

Sent:  
10/25/2018

Company **DOUBLE G'S SUPPLY, INC. (CARMICHAEL, CA)**  
 Communication #600588277  
 Files Attached

Person **GRACE LORRAINE GUILLORY**  
 Result **Opened**

Email [gguillory@doublegsupply.com](mailto:gguillory@doublegsupply.com)

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: \*\*\*\*\*  
 Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## Invitation to Bid

**GRANITE™**

October 25, 2018

Attn: DOUBLE G'S SUPPLY, INC. (CARMICHAEL, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded using the following Caltrans Project Link:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
 If you have any technical questions, contact our estimator:

<b>Estimator</b>	<b>Phone</b>
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the [Caltrans Office Engineer project website](#):

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com) if you need assistance in locating or downloading plans.

### Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#> Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To Unsubscribe from receiving invitations, please [Click Here](#)

This is an Automated email communication so Replies to this Address will NOT BE Answered.



Company **COLUMBIA ELECTRIC, INC. (SAN LEANDRO, CA)**  
 Communication #600771030  
 Files Attached

Person **JOANNE SCRUGGS**

Email [joscrudds@columbia-elec.com](mailto:joscrudds@columbia-elec.com)

Result **Opened**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: \*\*\*\*\*  
 Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## Invitation to Bid

**GRANITE**

October 25, 2018

Attn: COLUMBIA ELECTRIC, INC. (SAN LEANDRO, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded using the following Caltrans Project Link:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
 If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the Caltrans Office Engineer project website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com) if you need assistance in locating or downloading plans.

### Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#> Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To Unsubscribe from receiving invitations, please [Click Here](#)

This is an Automated email communication so Replies to this Address will NOT BE Answered.

Company **THE CONSTRUCTION ZONE (MARTINEZ, CA)**  
 Communication #**600588278**  
 Files Attached

Person **MINDY SERRANO**  
 Result **Delivered**

Email [mindy@theconstructionzone.us.com](mailto:mindy@theconstructionzone.us.com)

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: \*\*\*\*\*  
 Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## Invitation to Bid

**GRANITE**

October 25, 2018

Attn: THE CONSTRUCTION ZONE (MARTINEZ, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded using the following Caltrans Project Link:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please **fax to (408)327-7090**, or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
 If you have any technical questions, contact our estimator:

<b>Estimator</b>	<b>Phone</b>
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the Caltrans Office Engineer project website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com) if you need assistance in locating or downloading plans.

### Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#>  
 Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

Granite is an Equal Opportunity Employer

To Unsubscribe from receiving invitations, please [Click Here](#)

This is an Automated email communication so Replies to this Address will NOT BE Answered.



Company WILLIS REBAR (FAIRFIELD, CA)

Person RAYMOND WILLIS


Email willisrebar@gmail.com

Communication #600773118

III

Result Delivered

Files Attached



If this link does not work, please go to <https://secure.smartbidnet.com/LAV/> and enter the access key: \*\*\*\*\*  
 Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## Invitation to Bid



October 25, 2018

Attn: WILLIS REBAR (FAIRFIELD, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction &amp; Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

**General Description of project:**

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded  
 using the following Caltrans Project Link:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090, or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
 If you have any technical questions, contact our estimator:

<b>Estimator</b>	<b>Phone</b>
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by 1pm on bid day.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding;  
 Compost; Hydraulic Mulch; Fiber Rolls;  
 Construction Area Signs; Roadside Signs; Treated Wood Waste;  
 Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental;  
 Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments;  
 Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface;  
 Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box;  
 Striping & Marking; Lead Compliance Plan;  
 Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

**Plans:**Plans and Specifications can be downloaded from the [Caltrans Office Engineer project website](#):<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

The specification book is also available in our SmartBid planroom by using the link provided. For safety reasons, project plans are only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please contact Estimating Assistant Patricia Arnett at (831) 763-5516 or [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com) if you need assistance in locating or downloading plans.

**Requirements:**

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.  
 100% performance and payment bonds may be required for the full subcontract amount. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#>  
 Subcontractors must possess a current contractor's license, and will be required to sign the standard Granite Subcontract Agreement. A copy of Granite's requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a [current DIR number](#).

Granite is an Equal Opportunity Employer

To Unsubscribe from receiving invitations, please [Click Here](#)

This is an Automated email communication so Replies to this Address will NOT BE Answered.

**Email Verification**  
(Additional Opt-ins Solicitation)

Arnett, Patricia

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Thursday, October 25, 2018 9:33 AM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Emails Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - EMAILS SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**

Superelevation correction and shoulder widening .

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded  
using the following Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090 , or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results , please submit your quote by 1pm on bid day.

Communication Subject: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Emails Sent: 2

Emails Not Sent: 0

Emails Sent Detail:

DOUBLE G'S SUPPLY, INC.


- [gguillory@doublegssupply.com](mailto:gguillory@doublegssupply.com)

THE CONSTRUCTION ZONE

- [mindy@theconstructionzone.us.com](mailto:mindy@theconstructionzone.us.com)

Emails Not Sent Detail:

---

This automatic email was generated by  SMARTBID



**Arnett, Patricia**

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Thursday, October 25, 2018 3:39 PM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Emails Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - EMAILS SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Project Description: **General Description of project:**

Superelevation correction and shoulder widening .

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded  
using the following Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090 , or email to [patricia.arnett@qcinc.com](mailto:patricia.arnett@qcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results , please submit your quote by 1pm on bid day.

Communication Subject: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Emails Sent: 2

Emails Not Sent: 0

Emails Sent Detail:


COLUMBIA ELECTRIC, INC.

- [joscrudds@columbia-elec.com](mailto:joscrudds@columbia-elec.com)

- [gscrudds@columbia-elec.com](mailto:gscrudds@columbia-elec.com)

Emails Not Sent Detail:

---

This automatic email was generated by  SMARTBID®

Arnett, Patricia

---

**From:** notifications@com2.smartbidnet.com  
**Sent:** Thursday, October 25, 2018 4:16 PM  
**To:** Arnett, Patricia  
**Subject:** SmartBidNet Emails Summary - Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

## SMARTBIDNET - EMAILS SUMMARY

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

**Project Description: General Description of project:**

Superelevation correction and shoulder widening .

95 Working Days

Engineer's Estimate: \$7,000,000

\*1 Addendum has been issued

Project documents are available in PlanRoom - or can be downloaded  
using the following Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please fax to (408)327-7090 , or email to [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results , please submit your quote by 1pm on bid day.

Communication Subject: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Communication Attachment:

Emails Sent: 2

Emails Not Sent: 0

Emails Sent Detail:


WILLIS REBAR

- [willisrebar@gmail.com](mailto:willisrebar@gmail.com)

- [mandy.willisrebar@gmail.com](mailto:mandy.willisrebar@gmail.com)

Emails Not Sent Detail:

---

This automatic email was generated by  SMARTBID

**Misc DBE Responses**  
(Through SmartBid or Email)

## Arnett, Patricia

---

**From:** Dolores Bayona <dolores@steelplacers.com>  
**Sent:** Monday, October 01, 2018 11:53 AM  
**To:** Arnett, Patricia  
**Subject:** RE: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Not Bidding at this time.

Thank you for the opportunity.

If further information is needed, please don't hesitate to e-mail me.

Thank you,

*Dolores Bayona,*  
American Steel Placers, Inc.  
(909) 884-6031 Phone  
(909) 884-6032 Fax  
[dolores@steelplacers.com](mailto:dolores@steelplacers.com)

---

**From:** Patricia Arnett [mailto:notifications@com2.smartbidnet.com]  
**Sent:** Monday, October 01, 2018 9:17 AM  
**To:** dolores@steelplacers.com  
**Subject:** Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

 [Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: e3dbf7c6c46022  
[Yes, I'll Bid All Codes](#) | [No, I Won't Bid This Job](#) | [Click Here to View the Project](#)

### Invitation to Bid



October 01, 2018

Attn: AMERICAN STEEL PLACERS, INC. (SAN BERNARDINO, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project.

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

#### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>



**Arnett, Patricia**

**From:** Maria Burgos <maria.b@architecturalunlimited.com>  
**Sent:** Monday, October 01, 2018 9:18 AM  
**To:** Arnett, Patricia  
**Subject:** Re: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Not interested in Bidding, Thank you

On Mon, Oct 1, 2018 at 9:16 AM, Patricia Arnett <notifications@com2.smartbidnet.com> wrote:

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: cd9c1fdc3cc0162  
[Yes, I'll Bid All Codes](#) | [No, I Won't Bid this Job](#) | [Click Here to View the Project](#)

## Invitation to Bid



October 01, 2018

Attn: ARCHITECTURAL UNLIMITED BUILDING CO. DBA PARAGON STEEL ERECT (INGLEWOOD, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project .

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please [fax to \(408\)327-7090](tel:4083277090), or email to [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by noon.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Crack Treatment; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Clearing & Grubbing; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Lead Compliance Plan; Street Sweeping; Trucking & Equipment Transport; Jobsite Sanitation Rental

(Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project).

### Plans:

Plans and Specifications can be downloaded from the [Caltrans Office Engineer project website](#):

## Arnett, Patricia

---

**From:** Estimating TullyGroup <estimating@tullygroup.com>  
**Sent:** Monday, October 01, 2018 9:30 AM  
**To:** Arnett, Patricia  
**Subject:** Re: Bid Invitation: Caltrans 05-1F4304 Hwy 25, Hollister

Hi Patricia,

Thank you for the invitation to bid the Caltrans 05-1F4304. We will be sure to send you our proposal. Thanks again!

Regards,

Frances Burnett  
Estimating Department  
Tully Consulting Group  
1650 N. Lincoln St, Suite A, Dixon, CA 95620  
Office: (707) 693-1926 | Fax: (707) 471-0318  
estimating@tullygroup.com | www.tullygroup.com

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.

SBE (Micro) #60919, Exp. 1/31/2020

DIR Registration Number: 1000024960, Exp. 6/30/2019

On Mon, Oct 1, 2018 at 9:20 AM, Patricia Arnett <notifications@com2.smartbidnet.com> wrote:

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LAVJ> and enter the access key: b40ce77c6c46022  
[Yes, I'll Bid All Codes](#) | [No, I Won't Bid this Job](#) | [Click Here to View the Project](#)

### Invitation to Bid



October 01, 2018

Attn: TULLY INC. (DIXON, CA) - Estimating

Granite Construction Company is seeking DBE participation on this project .

Project Owner: Caltrans

Project Title: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

Location: Hwy 25 between Sunnyslope Road and San Felipe Road - Hollister, CA 95023-

Bid Date: October 31, 2018 02:00 PM - Pacific

#### General Description of project:

Superelevation correction and shoulder widening.

95 Working Days

Engineer's Estimate: \$7,000,000

Specifications available in PlanRoom - \*Project Plans must be downloaded directly from Caltrans, after creating an account and signing a Non-Disclosure agreement.

Caltrans Project Link:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

To submit your bid please [fax to \(408\)327-7090](tel:4083277090), or email to [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)  
If you have any technical questions, contact our estimator:

Estimator	Phone
James Williams	408-327-7000

\*\*\* For best results, please submit your quote by noon.

All items of work are available for DBE participation, including (but not limited to) the following suggested items:

## Hwy 25 Superelevation Correction & Shoulder Widening, Hollister - Activity

Date & Time	Company		Action	Contact	Detail
10-26-2018 8:28 AM	NORTH GROVE ENGINEERING (OCEANSIDE, CA)		Declined: Invitation to Bid	JEFFREY SYMONS	
10-26-2018 7:57 AM	MEROE ENGINEERING (PALM SPRINGS, CA)		Declined: Invitation to Bid	DARIUS JOHNSON	
10-25-2018 5:02 PM	AGEE CONSTRUCTION CORPORATION (CLOVIS, CA)		Declined: Invitation to Bid	GAYLE L. SALVUCCI	
10-25-2018 11:51 AM	FINE GRADE EQUIPMENT, INC. (PALMDALE, CA)		Declined: Invitation to Bid	Vernon Estimator	
10-25-2018 10:23 AM	PRICE STAGE LINE LLC (FRESNO, CA)		Declined: Invitation to Bid	CAROLE DAY	
10-25-2018 10:01 AM	AGEE CONSTRUCTION CORPORATION (CLOVIS, CA)		Declined: Invitation to Bid	GAYLE L. SALVUCCI	
10-25-2018 9:44 AM	FINE GRADE EQUIPMENT, INC. (PALMDALE, CA)		Declined: Invitation to Bid	John Baron	
10-25-2018 9:36 AM	SUAREZ & MUNOZ CONSTRUCTION, INC. (HAYWARD, CA)		Declined: Invitation to Bid	Estimating Admin	
10-25-2018 9:36 AM	LENHARDT ENGINEERING, INC. (SAN LUIS OBISPO, CA)		Declined: Invitation to Bid	CHERYL A. LENHARDT	
10-25-2018 9:32 AM	LOS ANGELES SIGNAL CONSTRUCTION, INC. (SAN DIMAS, CA)		Declined: Invitation to Bid	Jose Escobar	
10-03-2018 10:22 AM	BELMONTE'S CONCRETE SERVICE (OAKLAND, CA)		Declined: Invitation to Bid	BELMONTE RICARDO	
10-01-2018 2:21 PM	TRIUMPH GEO-SYNTHETICS, INC. (ANAHEIM, CA)		Declined: Invitation to Bid	Mark Pritchard	
10-01-2018 9:37 AM	AVISON CONSTRUCTION, INC. (MADERA, CA)		Declined: Invitation to Bid	Curtis Short	
10-01-2018 9:33 AM	E-NOR INNOVATIONS INC. (PARAMOUNT, CA)		Declined: Invitation to Bid	Rene .	
10-01-2018 9:28 AM	ARS CONSTRUCTION SERVICES INC. (LONG BEACH, CA)		Declined: Invitation to Bid	ROBERT PUGA	
10-01-2018 9:27 AM	MANERI TRAFFIC CONTROL (TEMECULA, CA)		Declined: Invitation to Bid	MARIA MANERI	
10-01-2018 9:23 AM	DILLARD ENVIRONMENTAL SERVICES (BYRON, CA)		Declined: Invitation to Bid	PATRICIA DILLARD	

# Attachment 4

---

## DBE Quote Analysis



**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 2 of 3

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Lead Compliance Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Super Seal & Stripe	DBE	Aurora Industrial Hygiene	Used DBE striping sub to perform this work.	
Storm Water Pollution Prevention Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tully Consulting	DBE	Watearth	Chose another DBE with lower combined quote.	
Rain Event Action Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed				
Storm Water Sampling, Analysis & Annual Report	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tully Consulting	DBE	Watearth	Chose another DBE with lower combined quote.	
Erosion Control & related items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Hydroseeding	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Compost	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed				
Hydraulic Mulch	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Fiber Rolls	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Construction Area Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Roadside Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Treated Wood Waste	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Traffic Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Barricades	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Channelizers	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed				
Traffic Drums	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Temp Crash Cushions	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
PCMS Rental	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		Flash Traffic	(Hourly Rates) Did not list rentals, but can still use this DBE if needed	
Street Sweeping	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		MRB California Ent.	(Hourly Rates) Did not list rentals, but can still use these DBEs if needed	
Clearing & Grubbing	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

**SEE ATTACHED: Copies of Relevant Quotes**

Contract No. 05-1F4304

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 2 of 3

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Crack Treatment	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Austin Enterprise	DBE	None rejected		
Prepaving Inertial Profiler	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Pavement Mgmt Solutions	DBE	None rejected		
Pavement Interlayer Grid	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
AC Dike	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Cold Plane Pavement	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	ABSL Construction	DBE	None rejected		
Utility Adjustments	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Structural Concrete items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Rebar	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Minor Concrete	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Detectable Warning Surface	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Survey	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Fencing/Chain Link Fence	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Golden Bay Fence Plus Ironworks	DBE	None rejected		
Electrical/Modifications/ Pull Box	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Traffic Loops Crackfilling	DBE	None rejected		
Striping & Marking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Super Seal & Stripe	DBE	None rejected		
Trucking & Equipment Transport	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		Niles Rock Transport	(Hourly Rates) Did not list trucking but can still use this DBE if needed	
Jobsite Sanitation Rental	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.  
Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

**SEE ATTACHED: Copies of Relevant Quotes**

Contract No. 05-1F4304

TIME RECEIVED  
October 31, 2018 at 12:46:18 PM PDT

REMOTE CSID

DURATION  
419

PAGES  
4

STATUS  
Received

10/31/2018 12:55 SUPER SEAL STRIPE

(FAX)

P.001/004

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

1462 N STREET, SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/19

### ESTIMATE

COMPANY: PRIME CONTRACTOR

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25

ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD

CITY: HOLLISTER, CA

PLANS: YES

SPECS: YES

ADDENDA: 1

ESTIMATOR:

TREVOR

EMAIL:

TREVOR@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/31/2018					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY TAPE &amp; THERMOPLASTIC</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR STRIPE REMOVAL ONLY)	1	LS	\$1,500.00	\$1,500.00
6	TEMPORARY TRAFFIC STRIPE (TAPE)	35160	LF	\$2.40	\$84,384.00
7	TEMPORARY PAVEMENT MARKING (TAPE)	1130	ST	\$10.00	\$11,300.00
10	TEMPORARY PAVEMENT MARKER	840	EA	\$5.00	\$4,200.00
69	REMOVE PAVEMENT MARKER	640	EA	\$2.00	\$1,280.00
71	PAVEMENT MARKER (RETROREFLECTIVE)	910	EA	\$4.00	\$3,640.00
82	THERMOPLASTIC PAVEMENT MARKING (EWNV)	5320	SF	\$8.00	\$42,560.00
83	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 17-7)	12100	LF	\$1.00	\$12,100.00
84	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	36700	LF	\$1.25	\$45,875.00
85	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 8-4)	950	LF	\$1.00	\$950.00
86	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	4070	LF	\$2.00	\$8,140.00
87	REMOVE THERMOPLASTIC TRAFFIC STRIPE	30700	LF	\$1.50	\$46,050.00
88	REMOVE THERMOPLASTIC PAVEMENT MARKING	3730	SF	\$3.00	\$11,190.00
91	MOBILIZATION	1	LS	\$54,130.00	\$54,130.00
	<b>14 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK</b>				
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>				
	REMOVAL OF TEMP TAGS				
	MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	MESSAGE BOARDS				
	TRAFFIC CONTROL				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	CURB PAINTING / MARKINGS				
	RETROREFLECTIVE TESTING				
	FOG SEAL / SLURRY SEAL				
	LAYOUT FOR OTHER TRADES				
	BASED ON 3 MOVE-INS. ADDITIONAL MOVE- INS @ \$9,500/EA				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.				
	<b>CONTINUED ON PAGE 2...</b>				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TREVOR FOR SCHEDULING - (805) 832-2375				
PAGE 1 OF 4					TOTAL \$327,299.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**  
 CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016  
 SATELLITE OFFICE: 3019 PROPELLER DRIVE, PASO ROBLES, CA 93446  
 PH: (805) 524-7345 / FAX: (805) 524-7428  
 DIR #1000000752 - EXPIRES 6/30/19

**ESTIMATE**

COMPANY: PRIME CONTRACTOR

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25

ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD

PLANS: YES

SPECS: YES

CITY: HOLLISTER, CA

ADDENDA: 1

ESTIMATOR:

TREVOR

EMAIL:

TREVOR@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/31/2018					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<p>IF LEAD TRAINING CLASSES ARE NEEDED, ADD \$1,500 TO THIS QUOTE. PORTA POTTIES &amp; WASH FACILITIES ARE TO BE PROVIDED BY THE PRIME CONTRACTOR.</p> <p>THIS QUOTE EXCLUDES FOG SEAL AND REPAIRING ANY SURFACE DAMAGE CAUSED BY TRAFFIC STRIPE REMOVAL AS IT IS UNAVOIDABLE AND EXPECTED.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>ANY CLASSES, FINGERPRINTING, TRAINING, SECURITY CLEARANCE, ETC WILL BE PAID FOR BY OTHERS (INCLUDING ANY MAN HOURS AS REQUIRED).</p> <p>ALL WATER POLLUTION CONTROL MEASURES ARE TO BE PROVIDED BY PRIME CONTRACTOR.</p> <p>A SHIFT OF TRAFFIC CONTROL SHALL BE DEFINED AS ROAD CLOSURES AS NEEDED FOR THE DURATION OF THE CLOSURE WINDOWS ON ANY GIVEN DAY. MULTIPLE TRAFFIC CONTROL CREWS MAY BE NEEDED FOR STRIPING &amp; PAVEMENT MARKINGS DURING THE SAME CLOSURE WINDOW ON THE SAME WORK DAY. THE MULTIPLE CREWS IF NEEDED ON THE SAME DAY WILL BE CONSIDERED AS ONE SHIFT OF TRAFFIC CONTROL.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TREVOR FOR SCHEDULING - (805) 832-2375</p>				
		PAGE 2 OF 4	TOTAL		\$327,299.00

A CONTRACT AND FIFTEEN (15) WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 1462 N STREET. SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/18

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$3,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

#### CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.
18. The owner / general contractor is to provide, at no cost to Super Seal & Stripe, fenced-in location(s) for material & removal debris waste on-site as required. A porta-potty & wash station shall also be provided at the fenced-in location(s).
19. Owner / general contractor shall locate and mark-out all sign locations for Dig Alert prior to Super Seal & Stripe's mobilization. Super Seal & Stripe shall be notified when the mark-out is complete so Dig Alert can be called.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**



October 25, 2018

Granite Construction  
Estimating Department

**SUBJECT: Lead Consultant Services**  
**PROJECT: Caltrans 05-1F4304; Hwy 25 Superelevation correction & shoulder widening, Hollister**

To Whom It May Concern,

Thank-you for your interest in Aurora Industrial Hygiene, Inc. (Aurora). Aurora is a small (SBE), women-owned (SWBE), disadvantaged (DVBE), and disabled veteran owned business (SDVOSB). Based upon the information provided, it is my understanding you would like pricing for a Lead Compliance Plan as well as costs for lead monitoring and lead training (if requested). The following is a scope of work and quotation for services:

Aurora can provide the following:

1. A Certified Industrial Hygienist will write a site-specific lead compliance plan for work involving the disturbance of earth material containing lead and/or cold planning of lead containing thermoplastic or painted striping.
2. Aurora can provide lead awareness training if requested.
3. Daily rates for providing air monitoring/sampling for lead dust monitoring during striping removal and/or soil removal are provided as well.

**Fee Schedule:**

- |                         |           |
|-------------------------|-----------|
| 1) Lead Compliance Plan | \$ 800.00 |
|-------------------------|-----------|

**Other Services if Requested:**

- |  |                  |
|--|------------------|
| 2) Training – Lead Awareness (includes up to 4 hours total travel) | \$1600.00        |
| 3) Training – Lead Awareness (within 20 miles of Aurora)           | \$ 800.00        |
| 4) Lead Air Monitoring (1 day shift only)                          | \$ 800.00        |
| (1 night shift only)   | \$ 1200.00       |
| 5) Laboratory  |                  |
| a. Lead in Air (AA) (24 hr TAT)                                    | \$ 30.00/sample  |
| b. Lead in Air (GF) (24 hr TAT)                                    | \$ 130.00/sample |
| 6) Documentation   | \$ 390.00        |

Per Diem/Travel/Mileage/Hotel at per government rates  
Travel Time

\$60/hr


**Conditions:**

- a. Training price is for a single training session including up to 20 students. Additional students are billed at \$25.00 per student.
- b. Training may only be recorded with advance notice to Aurora and written permission. Additional fees may apply if training is recorded.
- c. Aurora is not responsible for laboratory delays.
- d. Additional costs for other services, including laboratory analysis which may be requested will be billed at cost +20%.
- e. Shift rates are for standard, 8-hr weekday shifts. Overtime rates of 150% will be applied for evenings, weekends, holidays, and time after 8 hours/shift.
- f. Invoices are payable within 30 days of receipt. Invoices paid after 30 days are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).
- g. A 3% surcharge will be added for all credit card transactions.

All costs are based on Aurora maintaining \$2,000,000 in liability insurance, with no special endorsements. If required, the following policy endorsements can be provided at no additional cost: Additional Insured, Waiver of Subrogation, Primary and Non Contributing and 30 days notice. Other requirements may result in additional fees.

If this proposal is satisfactory please sign and email to my attention at [grinck@auroraiih.com](mailto:grinck@auroraiih.com).

Sincerely,



Grace M. Rinck, CIH

The above prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. The signature below constitutes a legal and binding contract.

Signature/Date	Printed Name/Title





**Civil Engineering and Stormwater Solutions**

October 23, 2018

**RE: Proposal for SWPPP for Caltrans 05-1F4304, Bids 10/31/18**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 17)	\$2,800
B. Storm Water Annual Report (\$600 EA x 2, Bid Item No. 20)	\$1,200

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

Name:

Date:

**DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM**





October 29, 2018

Patricia Arnett  
Granite Construction

**Subject: Caltrans Hwy 25 Superelevation Correction (Granite)**

Dear Ms. Arnett,

We are pleased to present this proposal for SWPPP, QSP/QSD, and lead compliance plan for the above proposal for State of California Department of Transportation (CALTRANS) and meeting the requirements of the Construction General Permit (CGP). A summary of the work includes the development of SWPPP and lead compliance plans as well as construction observation to meet the control of pollutants in discharges of stormwater runoff and appropriate documentation. Estimating an average project boundary of 25,000 square feet, this is approximately 0.57 acres for project footprint. The project is scheduled to run from January 2019 through May 2019, which is approximately 4 months.

Watearth is a Woman-Owned Small Business, and our **California DBE** certificate is attached.

#### **SCOPE OF WORK**

Pricing is inclusive of the QSP/QSD staffing required. Pricing may be affected if the reviewing authority requires additional type of work or amendments. Budget assumes Risk Level 1. Higher Risk Level sites will be rescoped to meet the higher inspection and monitoring requirements. Rates are subject to escalation after 2019.

Task Item	Price Type	Number	Cost	Estimated Total
Prepare Water Pollution Control Program (Plan and Drawings)	Lump Sum	1	\$ 4,500.00	\$ 4,500.00
Water Quality Sampling and Analysis & Rain Event Action Plan	Each*	4	\$ 510.00	\$ 2,040.00
Water Quality Monitoring Weekly Inspections & Report	Each	16	\$ 680.00	\$ 10,880.00
Sampling Equipment Rental	Up to 4 events	1	\$ 1,000.00	\$ 1,000.00
Site Visit and Inspection Mileage	Each**	18 trips with 60 mile roundtrip	\$ 0.545	\$ 588.60
Water Quality Annual Report	Each	1	\$ 600.00	\$ 600.00
Total				\$ 19,608.60

\*For estimation purposes, assume one rain sampling event per month but will be charged at \$85/hour and actual mileage for the sampling event. Laboratory costs are not included.

\*\*Actual mileage will be charged at the rate identified not to exceed 100 miles round trip per day.

\*\*\*Note that additional site visits by QSP for any reason will be billed at \$85/hour and actual mileage. Additional review or effort by the QSD is billed at \$145/hour.

## DATA REQUIREMENTS

Contractor to provide ACAD (.dwg) project drawings for creation of the Water Pollution Control Plan (WPCP).

## DELIVERABLES

This project includes Microsoft Word (.doc) and/or Adobe Acrobat (.pdf) files send electronically of the following deliverables:

- Water Pollution Control Plan and Drawings
- Draft Notice of Intent for inspection services
- Inspection reports delivered within two (2) business days
- Annual Report draft submitted via SMARTS

## ADDITIONAL SERVICES

Although not anticipated as necessary for this, the following tasks could be authorized as additional services or as part of future phases of work:

- Development of a Stormwater Pollution Prevention Plan (SWPPP)
- Development of planning for Risk Level 3 sites

# Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing  
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.  
Watsonville, CA 95076

Office (831) 763-1811  
josh@superiorhydroseeding.net

## REVISED QUOTATION

Attn.: Estimator

(page 1 of 2)

**CDOT SWBE & DBE Firm No. 7183**  
**(18% DBE Goal Specified)**

**DIR Registration No. 1000009317**

**Job Name:** 05-1F4304 Rt. 25  
[Hollister]

*H08, 140*

**Date:** 10/31/2018  
**Bid Date:** 10/31/2018

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
21 / 130505	Move-In/Out (Temp Erosion Control)	EA	2	\$ 500.00	\$ 1,000.00
22 / 130530	Temporary Hydraulic Mulch (BFM)	SQYD	19,400	\$ 1.10	\$ 21,340.00
24 / 130640	Temporary Fiber Roll	LF	6,520	\$ 4.50	\$ 29,340.00
33 / 210010	Move-In/Out (Erosion Control)	EA	2	\$ 500.00	\$ 1,000.00
34 / 210430	Hydroseed	SQFT	394,000	\$ 0.09	\$ 35,066.00
					<b>\$ 87,746.00</b>

### Terms and Conditions (To be included in subcontract):

#### 1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>Four</u>	(Per Bid Items 21 & 33)
Additional moves	<u>\$500</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>x</u>	

#### 2) On-Site Water Requirements:

Dedicated Water Truck Service	<u>96,000</u>	Total Gallons
(Provided by prime contractor)	<u>x</u>	3,000 capacity, 200 GPM discharge
	<u>50</u>	approximate hours of use

#### 3) Payment:

C.O.D.		Note:
Net 15 without Pre-lien		Superior Hydroseeding, Inc. must be in possession
Net 30		of a fully executed purchase order or subcontract before
Pre-lien information required	<u>x</u>	the work quoted herein can be scheduled,
Purchase Order	<u>x</u>	or materials ordered.
Subcontract	<u>x</u>	
Project DIR Number Required w/ Agreement	<u>x</u>	
Confirmation of Federal Funding Required	<u>x</u>	

# Superior Hydroseeding, Inc.

Calif. Lic. 683292

## QUOTATION PAGE 2

### Terms and Conditions continued (To be included in subcontract):

Job Name: 05-1F4304 Rt. 25  
[Hollister]

Date: 10/31/2018  
Bid Date: 10/31/2018

- ☒ 4) Quote excludes night work, site-prep, reseeding, maintenance, removal, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- ☒ 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- ☒ 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- ☒ 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- ☒ 8) A representative of the prime contractor must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- ☒ 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- ☒ 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

### This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory

Title

Date

*Josh Freeman*

Josh Freeman

10/31/2018

### NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.





## LETTER OF INTENT TO BID

Caltrans Project 05-1F4304

She Marine Construction Supply (DBE 43876) intends to **submit** information and pricing in response to the above referenced project.

LINE ITEM	Caltrans Code	Item Description
24	130640	TEMPORARY FIBER ROLL 6520 LF

The individual to whom all information should be transmitted is:

**Contractor:** GRANITE CONSTRUCTION COMPANY

**Contact:** James Williams

**Address:** 715 Comstock Street Santa Clara, CA 95054

**Phone:** 408-327-7000 **Fax:** 408-327-7090

**Email:** [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)

We are enclosing the following completed document.

- ☐ Signed Letter of Intent to Bid
- ☐ Capabilities Statement & Line Card
- ☐ DBE Certification
- ☐ Reseller's Permit
- ☐ W-9
- ☐ SMCS BID

A handwritten signature in cursive script that reads "Rachel Dearmore".

RACHEL DEARMORE, Vice President, Sales and Client Services

Contact Information: Email: [Rachel@wersmcs.com](mailto:Rachel@wersmcs.com)

Phone: 559.908.3776 (C) 661.447.1817 (O) 661.200.7916 (F)

### Quote

SMCS Reference #: 30102018-002

**Client Name:** Caltrans

**Solicitation: 05-1F4304**

**Contact:** James Williams

**Ship To:** GRANITE CONSTRUCTION**Street Address:**

**Street Address Line 2:** San Felipe Road

City, State: Hollister, CA

**Zip:** 95023

**BID DATE:**

**October 31, 2018**

Date Submitted: 10/30/18

**Team:** She Marine Construction Supply & Grand Brid

P.O. Box 3726 (mailing) / 4571 Lake Isabella Blvd., #5 (pl

Lake Isabella, CA 93240

661.447.1818 (o) / 661.200.7916 (f)

**SMCS Point of Contact - Rachel Dearmore**

FEIN: 81-3504285 / DUNS: 080374426

CAGE: 7QRX8

Service Disabled Veteran Owned Business (SDVOSB)

Economically Disadvantaged (EDWOSB)

California Small Business Enterprise (SBE) 2003202

California Disabled Veteran Business Enterprise (DVBE) 20

CPUC Clearinghouse 16001095

Dept of VA - CVE

METRO SBE 7339

Disadvantaged Business Enterprise (DBE) 43876

[illegible]

Mr. Anthony Steen  
July 24, 2018  
Page 2


Firm Number: 38327

423840	Industrial Supplies Merchant Wholesalers
<b>Work Category Codes</b>	<b>Description</b>
C0649	Pilings Supplier
C0800	Traffic Stripes, Marking, and Traffic Control Materials Supplier
C0686	Electrical & Signals Supplier

You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

If you have any questions, please contact me at (916) 324-1700.

Sincerely,



MARYLEE MIGLINO  
Office Chief  
Certification Branch

**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 05-1F4304  
 Bid Date:10/31/2018

05-Sbt-25

UN:379 / D:411

KRC BID # 18-597

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
3	Construction Area Signs -	LS	1	40,000.00	40,000.00
4	Traffic Control System - See traffic control quote for rates				
5	Type 3 Barricade	ea	65	150.00	9,750.00
8	Channelizer (Surface Mounted)	ea	340	65.00	22,100.00
9	Traffic Plastic Drum	ea	140	85.00	11,900.00
12	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,400.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS				
13	Temporary Railing (Type K)	Lf	6,020	20.00	120,400.00
14	Temporary Crash Cushion Module	ea	28	250.00	7,000.00
15	Temporary Alternative Crash Cushion	ea	1	3,500.00	3,500.00
28	Treated Wood Waste	lb	1,560	0.75	1,170.00
52	Drainage Inlet Marker	ea	16	300.00	4,800.00
70	Delineator (Class 1)	ea	61	85.00	5,185.00
72	Remove Roadside Sign	ea	11	150.00	1,650.00
73	Reset Roadside Sign	ea	18	500.00	9,000.00
74	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	180	20.00	3,600.00
75	Furnish Sign (0.080"-unframed)	sqft	70	20.00	1,400.00
76	Furnish Sign (0.080"-unframed) For Retroreflective Sheeting (Type XI)	sqft	90	20.00	1,800.00
77	Furnish Sign (0.063"-framed) For Retroreflective Sheeting (Type XI)	sqft	200	20.00	4,000.00
78	Furnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XI)	sqft	56	20.00	1,120.00
79	Retroreflective Sheeting (Type XI)	sqft	530	7.50	3,975.00
80	Roadside Sign - One Post	ea	23	500.00	11,500.00
81	Roadside Sign - Two Post	ea	16	1,250.00	20,000.00

Note: (1) addendum(s) acknowledged.  
 Note: If items are not tied together within these notes items may be split.  
 Note: Item 3 includes signs from CS-1, TH-1 thru TH- 14, THQ-2 and (2) C47B signs only.  
 Signs will be furnished, installed and removed.  
 Note: All construction area signs will be installed per plan per stage and or phase with (2) mobilization included per stage and or phase. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Additional mobilizations needed or required outside of KRC SAFETY'S control will be charged to the contractor at \$1,500.00 per occurrence.  
 Note: Item 13, 14 and 15 must bid together.  
 Note: Item 3, 5, 28, 70 and 72 thru 81 must bid together and if used must bid with item 13, 14 and 15.  
 Note: Item 28 pertains to item 72 treated wood waste only.  
 Note: Item 8 or 9 if used must bid with item 13, 14 and 15.  
 Note: Item 52 if used must bid with item 3, 5, 28, 70 and 72 thru 81  
 Note: Contractor to maintain item 5, 8 and 9 after initial placement.  
 Note: Item 4 may bid by itself.





**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 05-1F4304  
 Bid Date: 10/31/2018

05-Sbt-25

UN:379 / D:411

KRC BID # 18-597

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
	<p>Note: Permanent sign, delineator and marker removal, resetting and installation includes up to (2) move-ins. Additional move-ins outside of KRC SAFETY'S control will be charged at \$2,000.00 per occurrence.</p> <p>Note: Traffic control, pinning to roadway, pallets or sweeping are not included in items 5, 8, 9, 13, 14 or 15.</p> <p>Note: Item 13, 14 and 15 include a max of (5) shifts to complete all work. Additional shifts needed or required outside of KRC SAFETY'S control will be charged to the contractor at a mutually agreed upon price prior to performing work.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 05-1F4304  
 Bid Date: 10/31/2018

05-Sbt-25

UN:379 / D:411

KRC BID # 18-597

UNION, LICENSE #307950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR #1000004730

Item#	Description	Rate
4	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane closures - Per 8 hour shift</p> <p>2 man lane closures - Per 8 hour shift</p> <p>3 man lane closures (Includes IAV) - Per 8 hour shift</p> <p>- If less than 3 consecutive traffic control shifts are performed please add a \$250.00 mobilization fee per laborer. For the purpose of this quotation, the meaning of "consecutive" is based off calendar days. It is not based off of the allowed working days listed in the project special provisions.</p> <p>- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be incorporated into any PO or subcontract for project.</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- All time over 8 hours will be charged at \$120.00 per hour per man</p> <p>- Rates quoted for traffic control are good for day or night shifts</p> <p>- KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles</p> <p>- Regardless of the working days listed in the special provisions \$200.00 per laborer will be added to the first (8) hours of all Saturday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.</p> <p>- Regardless of the working days listed in the special provisions \$295.00 per laborer will be added to the first (8) hours of all Sunday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$4,500.00/Month (Month rate based on 30 calendar days)</p> <p>\$350.00 delivery fee will apply : \$350.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>1,035.00</p> <p>1,035.00</p> <p>1,835.00</p> <p><u>2,870.00</u></p>

34 SHIFTS x 2,870 = \$ 97,580



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 05-1F4304Bid Date: 10-31-2018

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay are included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91800114)
- 4 Contractors State License #507950 Expires 03/31/2019 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. after project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore, KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 14 All prices quoted on quotation are based off a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a condition of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 60 working day advanced notice prior to being needed.
- 23 Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATORDate: 10-31-2018

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



TIME RECEIVED  
October 31, 2018 at 12:08:07 PM PDT

REMOTE CSID  
415 206 1711

DURATION PAGES  
166 3

STATUS  
Received

10/31/2018 11:51 415-206-1711

CMC CONSTRUCTION

PAGE 01/03



## **CMC Traffic Control Specialists, Inc.**

3450 3<sup>rd</sup> St, Suite 3G  
San Francisco, CA 94124  
Phone: (415) 206-1700  
Fax: (415) 206-1711  
[www.cmctrffic.com](http://www.cmctrffic.com)

CSLB License No. 792059 (A,C31,C32)  
SF Business Tax Reg. No. 356339  
SF Vendor No. 68165  
FEIN No. 01-0620791  
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified  
SFCMD Cert No. 021713710  
CUCP Firm ID No. 33473  
CA DGS ID No. 61410

**To:** Estimator

**From:** Kevin Rosencutter - [Kevin@CMCTraffic.com](mailto:Kevin@CMCTraffic.com)

**Phone:**

**Pages:** 3

**Fax:**

**Date:** 10/31/2018 12:03 PM

**Re:** 2018-301 - 04-4j2814 - Cold Plane Exist.  
Pavement, Place HMA & RHMA & Mod.  
Electrical Systems, Santa Clara

**CC:**

☐ **Urgent**

☒ **For Review**

☐ **Please Comment**

☐ **Please Reply**

☐ **Please Recycle**



# CMC



## **Traffic Control Specialists**

3450 3<sup>rd</sup> St. Suite 3G, San Francisco, CA. 94124

Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified

**(415) 206-1700 – Fax (415) 206-1711**

**[www.cmctrffic.com](http://www.cmctrffic.com) [info@cmctrffic.com](mailto:info@cmctrffic.com)**

**ALL YOUR TRAFFIC CONTROL NEEDS**  
**RENTAL-SALES-ENGINEERING-CONTRACTING**

TRAFFIC PLANS  
TRAFFIC COUNTS  
PERMITS  
SIGN SHOP  
STRIPING  
LANE CLOSURES  
HIGHWAY CLOSURES

PILOT CARS  
K-RAIL/CRASH  
CUSHIONS  
TC SUPERVISORS  
FLAGGERS  
WATER WALL  
BARRIERS

TRAFFIC CONES  
SUPPLIES/SALES  
TEMPORARY  
SIGNALS  
LIGHT TOWERS  
CHANGEABLE  
MESSAGE BOARDS



**Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)** **\$900 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Hourly rates: OT day \$135 / OT night \$142.50 / DT day \$160 / DT night \$170
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

**Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)** **\$1500 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Hourly rates: OT day \$242.50 / OT night \$250 / DT day \$292.50 / DT night \$302.50
- Add \$1300 per 8 hr shift to include an operated attenuator truck (\$1350 for night work). Hourly rates: OT day \$187.50 / OT night \$195 / DT day \$212.50 / DT night \$222.50. Mobilization & idle time charges may apply.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

**Lane Closure with Reversible Lane (per Caltrans drawing T13)** **\$1500 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$100 per 8 hour shift for night work labor premium, \$20/add'l beacon, and \$225/shift/light tower.
- Hourly rates: OT day \$242.50 / OT night \$250 / DT day \$292.50 / DT night \$302.50
- Add \$800 per 8 hr shift to include an operated pilot car (\$850 for night work). Hourly rates: OT day \$125 / OT night \$132.50 / DT day \$150 / DT night \$160. Mobilization & idle time charges may apply.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$640 per 8 hr day shift for a 3<sup>rd</sup> flagger.

**Traffic Flagman/Technician (Hourly rate)** **\$80 / HR ST. \$105 / HR OT. \$130 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night labor premium and \$225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

**Traffic Supervisor (Hourly rate)** **\$100 / HR ST. \$125 / HR OT. \$150 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

**Traffic Control Drawings**

1 <sup>st</sup> sheet for a project	\$500 LS
Additional sheets	\$350 EA

- 24"x36" sheet, 1"=50' scale (or 11"x17", 1"=100' scale)
- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$275 for principal, \$175/HR for licensed engineer and \$150/HR hour for junior engineer

**Traffic Counts**

48-Hour ADT Mechanical Tube Count	\$400 / COUNT
48-Hour Directional & Hourly - Volume	\$500 / COUNT
48-Hour Directional & Hourly - Volume + Speed + Classification	\$600 / COUNT

<b>TC Equipment Rental</b>	<b>Daily</b>	<b>Weekly</b>	<b>28 Days</b>
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650.00
Radar Speed Trailer	\$225.00	\$700.00	\$1400.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12.00	\$40.00
Traffic cone	\$0.75	\$3.50	\$14.00
Cone bar	\$2.00	\$6.00	\$18.00
Portable tubular delineator with base	\$0.75	\$5.25	\$21.00
Water-filled plastic barricades (Approx 2' x 6')	\$7.00	\$28.00	\$80.00
Plastic pedestrian barricade (Approx 3' x 6')	\$5.00	\$20.00	\$60.00
Delineator drum	\$2.00	\$10.00	\$40.00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL3	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL2	\$80.00	\$240.00	\$750.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$80.00
Portable flashing beacon	\$20.00	\$60.00	\$180.00
Light Tower (dry rate – fuel not included)	\$150.00	\$450.00	\$900.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$5500.00
Caltrans Rumble Strips (set of 12 – 2 flagger stations)	\$300.00	\$1200.00	\$3600.00
Aluminum signs (Per square foot)	\$1.00	\$7.00	\$21.00

- Delivery, pickup, & damage charges apply. 3 day minimum on rental orders

**Traffic Control Equipment & Supply Sales****Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - K-rail and crash cushions
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers (floppies)
  - Water filled barricades

**Pavement Striping – Installation and Removal****Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape, pressure washing

**Project Signs**

Fabrication (delivery & tax not included)	\$350 / EA
Delivery & installation on existing fence	\$200 / EA
Delivery & installation on wood stand	\$400 / EA
Removal and disposal	\$150 / EA

- 4' x 8' or 4' x 6' sign on 3/4" plywood substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing, safety training, Texture fees, etc to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. CMC's typical service range consist of the following boundary: Santa Rosa to Sacramento to Stockton to Gilroy to Santa Cruz. We reserve the right to accept or decline work on a job to job basis. Payment due net 30 days. 1.5% interest per month added to overdue invoices. All rates shown above are discounted rates for payment by cash or check and require our client to have an account in good standing. Please ask for our standard rates if you wish to pay by credit card. Bonds and permits are excluded. CMC will not indemnify or defend others. We will not provide OCIP credits/deductions. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2019.

X

Sign and Return to Indicate Acceptance

**FLASH TRAFFIC**  
CERTIFIED DBE-WBE  
#39950  
DIR # 100015697

**BID**

P.O. Box 801360  
Santa Clarita, CA. 91380-1360  
Office# 661-262-6003  
Estimating# 661-733-2053  
FAX# 661-262-6099  
flashwbe@outlook.com

Granite Construction

State Contractor License: 963168

Attn. James Williams

Thank you for the opportunity to bid on Cal Trans Project  
**05-1F4304**

In San Benito Co.

For item 12

**Portable Changeable Message Sign**

Per 28 days

Price per Board 850.00

150.00 delivery per board

150.00 pick up per board.

Flash Traffic Inc, is a DBE/WBE and we service all districts in California.

Sincerely,  
Carole Reiff  
Flash Traffic



# QUOTE

## MRB CALIFORNIA ENTERPRISES, INC

P O BOX 110452, CAMPBELL, CA 95011  
TEL: (408) 401-7002  
Email: mrbcalifornia@yahoo.com

INVOICE # [NO.]  
DATE: OCTOBER 5, 2018

EXPIRATION DATE: NOVEMBER 5, 2018

TO: GRANITE CONSTRUCTION COMPANY

TEL: (408) 327-7000  
FAX: (408) 327-7090

SALESPERSON	JOB	PAYMENT TERMS	DUE DATE
MUSU C. BENNETT		Due on receipt	

### HWY 25 SUPERELEVATION CORRECTION & SHOULDER WIDENING, HOLLISTER

NO.	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	STREET SWEEPER	\$115.00 PER HOUR	\$920.00 PER DAY
2	2-AXLE WATER TRUCK	\$80.00 PER HOUR	\$640.00 PER DAY
	OVERNIGHT RATES ARE AS FOLLOWS:		
3	STREET SWEEPER	\$123.00 PER HOUR	\$984.00 PER DAY
4	2-AXLE WATER TRUCK	\$88.00 PER HOUR	\$704.00 PER DAY
	MINIMUM TRAVELLING TIME IS ½ HR. IF MORE THAN ½ HR,		
	YOU WILL BE CHARGED HOURLY AT THE EXISTING RATE		
5	RENTAL OF SWEEPER		\$400 PER DAY
6	RENTAL OF 2-AXLE WATER TRUCK		\$400 PER DAY
SUBTOTAL			
SALES TAX			
TOTAL			

Quotation prepared by: \_\_\_\_\_

This is a quotation on the services named.

To accept this quotation, sign here and return: \_\_\_\_\_

THANK YOU FOR YOUR BUSINESS!



TIME RECEIVED  
October 30, 2018 at 11:50:00 AM PDT

REMOTE CSID  
6615899904

DURATION  
78

PAGES  
2

STATUS  
Received

10/30/2018 12:18 6615899904

AUSTIN ENT

PAGE 01/02

FAX COVER SHEET

## AUSTIN ENTERPRISE

License #764893  
P. O. Box 81926  
Bakersfield, CA, 93380  
661-589-1001

Estimating FAX 661-589-9904  
Certified DBE/MBE/WBE/UDBE CT-013602  
DIR #1000001896

<b>Send to: Granite Construction</b>	<b>From: Neil/Ty Conner</b>
<b>Attention: Estimating/James Williams</b>	<b>Date: October 30, 2018</b>
<b>Fax number: 408-327-7090</b>	<b>Phone Number: 408-327-7000</b>

☐ Urgent
 ☐ Reply ASAP
 ☐ Please comment
 ☐ Please review
 ☐ For your information

Total pages, including cover: 2  
Comments

**Project: CDOT #051F4304  
Rt. 25 near Hollister**

**Bid Date: October 31, 2018**

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

## **BID PROPOSAL**

**Contract: CDOT # 05-1F4304**  
**Rt 25 near Hollister**

**Add # 1 noted****Bid Date: October 29, 2018****BID ITEM # 38 / Crack Treatment (portion):**

.2 Inmi Rout, prep, furnish and install crack sealant.....\$44,000.00 / Inmi.....\$8,700.00

**General Conditions:**

1. Contractor to supply traffic control as needed.. **1 shift required**
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mobilization. Additional at \$3,500.00 each.
5. Three weeks written notice required for acquisition of materials.
5. A copy of this quotation to be used as an attachment in force in subcontract.

**Note\***

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

TIME RECEIVED  
October 30, 2018 at 11:23:20 AM PDT

REMOTE CSID

DURATION  
59

PAGES  
1

STATUS  
Received

10/30/2018 TUE 11:10 FAX

001/001



# DBE & SBE!

## INERTIAL PROFILING QC/QA SMOOTHNESS TESTING RATE SHEET

Pavement Management Solutions, Inc.  
38340 Innovation Ct  
Suite E-506  
Murrieta, CA 95363  
Office: (951) 600-1110  
Fax: (951) 600-1112

DBE Number # 42219  
SBE Number # 1769993  
DIR Number # 1000028318  
Contractor's License # 989179  
Date: October 30, 2018  
Expiration Date: 11/30/2018

Bsilva@pavementsolutionsinc.com

ESTIMATOR	PROJECT	BID ITEM #	TERMS
Brandon Silva	05-1F4304	39	30 Days Net

DAY	DESCRIPTION	DAY RATE	LINE TOTAL
1	Lightweight Profiler (8 HR MINIMUM) Data Collection, Analysis, Reporting as per the spec. Traffic control will be provided by the contractor.	\$1,800.00	\$1,800.00
1	High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) Data Collection, Analysis, Reporting as per the spec.	\$1,800.00	\$1,800.00
1	Mobilization Charge Each additional mobilization will be INCLUDED (Layover not included. \$200.00 per layover) Overtime: \$400 Per hour over 8 hours.	INCLUDED	INCLUDED

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. PMS will mark out grind locations within shift, if time allows. A change order will be needed for each additional day. Contract amount can change due to specification changes. Traffic control may be needed due to traffic lights for profiling. PMS does not accept back charges. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. Prime is responsible for placing stakes every .50 mile per spec. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: \_\_\_\_\_

Visit us at  
[WWW.PAVEMENTSOLUTIONSINC.COM](http://WWW.PAVEMENTSOLUTIONSINC.COM)

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

**DIR Registration No. 1000002818**

Contractors License **A 621781**  
SMBE & DBE Certification **CT-005270**

**Bid Quotation  
AC Grinding**

Project Name: **Super elevation correction and shoulder widening**  
Project Number: **05-1F4304**  
Bid Date: **10/31/2018**  
Location: **Hollister, San Benito County, CA**

**BID**

**Daily Minimum Charge \$3400.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge \$4500.00**

~~5~~ <sup>2</sup> SHIFTS x 4,500 = 27,500

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge \$5000.00**

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization****Included**

\*\*\* These prices include a groundman for half-lane and larger machines for maximum production and safety \*\*\*

3.41% 49

COLD PLANE 2 x SHIFTS = 9,500

11% 31

ROADWAY 4 x 4,500 = 18,000



**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**  
**SMBE & DBE Certification CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

## **ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

### **GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

**Daryl Vorne**

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

**DIR Registration No. 1000002818**

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
Bump Grinding**

Project Name: Super elevation correction and shoulder widening.  
Project Number: 05-1F4304  
Bid Date: 10/31/2018  
Location: Hollister, San Benito County, CA

**BID – Inertial Profiling and Diamond Grinding – Bump Grinding****Item 39: Pre-Paving Inertial Profiler**

Quantity:	Lump Sum	Unit Price: \$3,200	Total: TBD
-----------	----------	---------------------	------------

Mobilization Included

This price includes one mobilization and one survey of the work area. ABSL will lay out any must-grinds at an additional cost of \$200.00 per hour (6 hr. min.) if we are used for Profilographing and Pre-Paving Grinding.

**Item: Prepaving Grinding Day/Bump Grinding Day (Including Slurry Disposal)**

Quantity:	TBD Days	Unit Price: \$6,800/Day	Total: \$ TBD
-----------	----------	-------------------------	---------------

Mobilization	\$ 1,200.00	(each way)
Subsistence	Included	

Price includes grinder and one tanker for up to 8 hours of grinding and 8 hours of tanking or until the tanker legal load limit is reached.

Price includes slurry disposal and any tanker over time required to dump and clean out tanker.

Contractor to provide water within 5 miles of job site.

This price is for a Diamond Products PC1500 Bump Grinder. No surcharge for night work. \$500.00 per hour overtime for the grinder. \$240.00 per hour overtime for the tanker. \$500.00 surcharge for Saturday work. \$1000.00 surcharge for Sunday work.

This quote is valid for 30 days from bid date.



## SURVEY BID

### A&M Consulting Engineers

A California Certified DBE Company (No. 45181)

FEDERAL TAX ID: 82-258643

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) 1000058463

DATE: OCTOBER 26, 2018

204 E Oak Avenue (Suite 5A) Visalia CA 93291

Phone: 559.429.4747

Email: Javier@am-engr.com

EXPIRATION DATE: UPON BID OPENING

RESPONSIBLE CHARGE	JOB	PAYMENT TERMS	DUE DATE
Javier Andrade, PE, QSD	CONTRACT NO. 05-1F4304	Per Contract	OCTOBER 31, 2018

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	LINE TOTAL
63	733000	PRE/POST CONSTRUCTION SURVEYS	EA	4	\$5,000	\$20,000
Total						\$20,000

#### A&M CONSULTING ENGINEERS – (DBE) WORK CLASSIFICATION CODES

C8720 - Civil Engineering, C8733 - Construction Engineering & Inspection Services, C8760 - Land Surveyor, C8773 - Construction Management, C8781 - Engineering Hydrology, C8852 - SWPPP Planning, C8765 - Drafting

Quotation prepared by: \_\_\_\_\_

This is a quotation on the goods named, subject to the conditions noted below: The quote is only for the preparation of the SWPPP document only. The quote includes only one hard copy of the documents. Any additional items requested will be charged on a time and material basis.

To accept this quotation, sign here and return: \_\_\_\_\_

**THANK YOU FOR YOUR BUSINESS!**





# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027  
License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033 • Union Contractor  
DIR Registration No. 1000003794 • Expiration Date: 06/30/2019  
Email: Trafficloops@sbcglobal.net or Estimating@tlcinc-ca.com

Date: 10/31/2018  
Attn: Estimator  
Owner: Caltrans  
Project: Contract No. 05-1F4304, Route 25  
Bid Date: 10/31/2018 @ 2:00 PM

## Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
90	Modifying Existing Electrical Systems	1	LS	842,000.00	842,000.00

\*Quote is valid for 30 days from the date of this proposal.

<b>TOTAL BID AMOUNT:</b>	<b>\$ 842,000.00</b>
--------------------------	----------------------

### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

### Our quote excludes:

- 1- General Excess Liability for \$5 million (If needed, cost for extra protection is \$3,000.00)
- 2- Bond fee (If required, Prime Contractor to pay bond rate of 2%), permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 3- Weekend work
- 4- Concrete removal, concrete and asphalt patch
- 5- Traffic control (Need 25 day shifts)

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call **Ramiro Rivero** at **(714) 520-4026** if you have any questions or need more information.

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

## General Terms and Conditions:

- Quote is valid for 30 days from the date of this proposal.
- 10 days notice required for scheduling.
- 24 hours notice required for rescheduling.
- Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
- Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- Additional charges may incur for the following:
  - a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays
  - b) Extra move-ins
  - c) When minimum move-in requirements are not met (if noted in quote)
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before performing this work. No extra work or additional work will be performed without written authorization.
- This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
- Total bid must be accepted (must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
- TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete TLC operations.
- Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
- Retention % is to be withheld only as per the Owner's requirements.
- Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- TLC requires a written contract, purchase order or signed quote prior to the start of work.
- The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

TIME RECEIVED  
October 31, 2018 at 12:46:18 PM PDT

REMOTE CSID

DURATION  
419

PAGES  
4

STATUS  
Received

10/31/2018 12:55 SUPER SEAL STRIPE

(FAX)

P.001/004

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

1462 N STREET, SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/19

### ESTIMATE

COMPANY: PRIME CONTRACTOR

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25

ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD

PLANS: YES

SPECS: YES

CITY: HOLLISTER, CA

ADDENDA: 1

ESTIMATOR:

**TREVOR**

EMAIL:

**TREVOR@supersealandstripe.com**

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE			
10/31/2018						
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL	
	<b>REMOVE BY GRINDING AND APPLY TAPE &amp; THERMOPLASTIC</b>					
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR STRIPE REMOVAL ONLY)	1	LS	\$1,500.00		\$1,500.00
6	TEMPORARY TRAFFIC STRIPE (TAPE)	35160	LF	\$2.40		\$84,384.00
7	TEMPORARY PAVEMENT MARKING (TAPE)	1130	SF	\$10.00		\$11,300.00
10	TEMPORARY PAVEMENT MARKER	840	EA	\$5.00		\$4,200.00
69	REMOVE PAVEMENT MARKER	640	EA	\$2.00		\$1,280.00
71	PAVEMENT MARKER (RETROREFLECTIVE)	910	EA	\$4.00		\$3,640.00
82	THERMOPLASTIC PAVEMENT MARKING (EWNV)	5320	SF	\$8.00		\$42,560.00
83	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 17-7)	12100	LF	\$1.00		\$12,100.00
84	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	36700	LF	\$1.25		\$45,875.00
85	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 8-4)	950	LF	\$1.00		\$950.00
86	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	4070	LF	\$2.00		\$8,140.00
87	REMOVE THERMOPLASTIC TRAFFIC STRIPE	30700	LF	\$1.50		\$46,050.00
88	REMOVE THERMOPLASTIC PAVEMENT MARKING	3730	SF	\$3.00		\$11,190.00
91	MOBILIZATION	1	LS	\$54,130.00		\$54,130.00
	<b>14 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK</b>					
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>					
	REMOVAL OF TEMP TAGS					
	MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)					
	CONSTRUCTION AREA SIGNAGE					
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS					
	POSTING OF TEMPORARY NO PARKING SIGNS					
	SIGNAGE					
	MESSAGE BOARDS					
	TRAFFIC CONTROL					
	WET SANDBLASTING					
	SURFACE PREP PRIOR TO STRIPING					
	REMOVAL OF CURING COMPOUND					
	CURB PAINTING / MARKINGS					
	RETROREFLECTIVE TESTING					
	FOG SEAL / SLURRY SEAL					
	LAYOUT FOR OTHER TRADES					
	BASED ON 3 MOVE-INS. ADDITIONAL MOVE- INS @ \$9,500/EA					
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEE'S FOR HAUL-OFF AND DISPOSAL.					
	<b>CONTINUED ON PAGE 2...</b>					
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS					
	CALL TREVOR FOR SCHEDULING - (805) 832-2375					
		PAGE 1 OF 4	TOTAL			\$327,299.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**  
 CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016  
 SATELLITE OFFICE: 3019 PROPELLER DRIVE, PASO ROBLES, CA 93446  
 PH: (805) 524-7345 / FAX: (805) 524-7428  
 DIR #1000000752 - EXPIRES 6/30/19

**ESTIMATE**

COMPANY: PRIME CONTRACTOR

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-1F4304-CONSTRUCTION ON ROUTE 25

ADDRESS: FROM .2 MI S/O SUNNYSLOPE RD TO .2 MI N/O SAN FELIPE RD

PLANS: YES

SPECS: YES

CITY: HOLLISTER, CA

ADDENDA: 1

ESTIMATOR:

TREVOR

EMAIL:

TREVOR@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/31/2018					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<p>IF LEAD TRAINING CLASSES ARE NEEDED, ADD \$1,500 TO THIS QUOTE. PORTA POTTIES &amp; WASH FACILITIES ARE TO BE PROVIDED BY THE PRIME CONTRACTOR.</p> <p>THIS QUOTE EXCLUDES FOG SEAL AND REPAIRING ANY SURFACE DAMAGE CAUSED BY TRAFFIC STRIPE REMOVAL AS IT IS UNAVOIDABLE AND EXPECTED.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><b><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></b></p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>ANY CLASSES, FINGERPRINTING, TRAINING, SECURITY CLEARANCE, ETC WILL BE PAID FOR BY OTHERS (INCLUDING ANY MAN HOURS AS REQUIRED).</p> <p>ALL WATER POLLUTION CONTROL MEASURES ARE TO BE PROVIDED BY PRIME CONTRACTOR.</p> <p>A SHIFT OF TRAFFIC CONTROL SHALL BE DEFINED AS ROAD CLOSURES AS NEEDED FOR THE DURATION OF THE CLOSURE WINDOWS ON ANY GIVEN DAY. MULTIPLE TRAFFIC CONTROL CREWS MAY BE NEEDED FOR STRIPING &amp; PAVEMENT MARKINGS DURING THE SAME CLOSURE WINDOW ON THE SAME WORK DAY. THE MULTIPLE CREWS IF NEEDED ON THE SAME DAY WILL BE CONSIDERED AS ONE SHIFT OF TRAFFIC CONTROL.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TREVOR FOR SCHEDULING - (805) 832-2375</p>				
		PAGE 2 OF 4	TOTAL		\$327,299.00

A CONTRACT AND FIFTEEN (15) WORKING DAYS NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 1462 N STREET, SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/18

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$3,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

#### CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.
18. The owner / general contractor is to provide, at no cost to Super Seal & Stripe, fenced-in location(s) for material & removal debris waste on-site as required. A porta-potty & wash station shall also be provided at the fenced-in location(s).
19. Owner / general contractor shall locate and mark-out all sign locations for Dig Alert prior to Super Seal & Stripe's mobilization. Super Seal & Stripe shall be notified when the mark-out is complete so Dig Alert can be called.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**



# CERTIFICATE OF LIABILITY INSURANCE

PAGE 4 OF 4

DATE (MM/DD/YYYY)

3/1/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388		<b>CONTACT NAME:</b> Liliana Cano <b>PHONE (A/C No. Ext.):</b> (805) 585-6738 <b>FAX (A/C No.):</b> (805) 585-6838 <b>E-MAIL ADDRESS:</b> lcano@tolmanandwiker.com	
<b>INSURED</b> Super Seal & Stripe, B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016		<b>INSURER(S) AFFORDING COVERAGE</b> <b>INSURER A:</b> Travelers Indemnity Co of CT <b>NAIC #</b> 25682 <b>INSURER B:</b> Travelers Prop Cas Co of Amer <b>025674</b> <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>	

**COVERAGES** **CERTIFICATE NUMBER:** 18/19 GL/RU/UMB/WC **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INBR LTR	TYPE OF INSURANCE	ADD/ISSN/INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY					EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR		DT22-CO-93248327-TCT-18	3/1/2018	3/1/2019	MtO EXP (Any one person) \$ 5,000
			**EXCLUDES ALL WRAP/OCIF PROJECTS**			PERSONAL & ADV INJURY \$ 1,000,000
	GEN. AGGREGATE LIMIT APPLIES PER POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOG					GENERAL AGGREGATE \$ 2,000,000
						PRODUCTS - COMPCP AGG \$ 2,000,000
						\$
A	AUTOMOBILE LIABILITY					COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO					BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS		DT-810-93248327-TIL-18	3/1/2018	3/1/2019	BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS					PROPERTY DAMAGE (Per accident) \$
						\$
B	UMBRELLA LIAB					EACH OCCURRENCE \$ 3,000,000
	<input checked="" type="checkbox"/> EXCESS LIAB					AGGREGATE \$ 3,000,000
	<input type="checkbox"/> OCCUR					\$
	<input type="checkbox"/> CLAIMS-MADE		CUP-1J78213A-18-26	3/1/2019	3/1/2019	\$
	DED <input type="checkbox"/> RETENTIONS					
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY					<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)					E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS BELOW		UB-9J609615-18-26-G	1/1/2018	1/1/2019	E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
						E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)  
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractor Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit  
 AUTO: CMT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary  
 WC: WC990376A001 - Blanket WOS

## CERTIFICATE HOLDER

## CANCELLATION

\*SPECIMEN\*

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Mark Lyon/ELENA

ACORD 25 (2010/05)

INS025 (201005) 01

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



TIME RECEIVED  
October 31, 2018 at 12:29:34 PM PDT

REMOTE CSID

DURATION  
52

PAGES  
1

STATUS  
Received

OCT/31/2018/WED 12:29 PM

FAX No.

P. 001/001



# NILES ROCK TRANSPORT

DBE, SBE, WMBE, MBE LBE CERTIFIED

1684 Decoto Road, Unit 312, Union City, CA 94587

DBE: 45359

SBE: 2009560

DIR:1000057387

jp@nilesrocktransport.com


**Dispatch** 510 557 5292

FAX 510 781 0316

**Dated** 10/31/2018

## Super elevation Correction and Shoulder Widening Hollister

Project #4406567



SUPER DUMPS

106/ HOURLY

FLATBED

106/HOURLY

END DUMP

104/HOURLY

LOW BED

134/HOURLY

DOUBLE BOTTOMS

109/HOURLY

HIGH SIDE

134/ HOURLY

SEMI BOTTOMS

109/HOURLY

WATER TRUCK

110/HOURLY

SEVEN YARD

72/ HOURLY

TRANSFER

108/HOURLY

TEN-WHEELER

93/HOURLY

SWEEPER TRUCK

124/ HOURLY

Stand by time on each job where applicable. Billed @ 1.70/minute. Day time will be billed minimum 4 hours & night time 7 hours minimum. For weekends and night add \$2 hourly. For certified payroll job add \$3 per hourly on site and \$4 for off haul. We will provide best service as per customer requirements. We are not responsible for damages and hazardous materials. Trucking is subject to availability. For Off Haul Client dir call or email to dispatch. We work on weekend and nights too. Bridge toll is applicable where as needed. This quote is good for three months from this date. \*



# Attachment 4

---

## DBE Quote Analysis

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 2 of 3

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Lead Compliance Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Super Seal & Stripe	DBE	Aurora Industrial Hygiene	Used DBE striping sub to perform this work.	
Storm Water Pollution Prevention Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tully Consulting	DBE	Watearth	Chose another DBE with lower combined quote.	
Rain Event Action Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed				
Storm Water Sampling, Analysis & Annual Report	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tully Consulting	DBE	Watearth	Chose another DBE with lower combined quote.	
Erosion Control & related items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Hydroseeding	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Compost	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed				
Hydraulic Mulch	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	None rejected		
Fiber Rolls	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Superior Hydroseeding	DBE	She Marine Supply	Received material quote from this DBE; using DBE who also does erosion ctrl	
Construction Area Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Roadside Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Treated Wood Waste	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Traffic Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	CMC Traffic Control	(Hourly Rates) Listed DBE who will also be doing signs work	
Barricades	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Channelizers	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed				
Traffic Drums	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
Temp Crash Cushions	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	KRC Safety	DBE	None rejected		
PCMS Rental	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		Flash Traffic	(Hourly Rates) Did not list rentals, but can still use this DBE if needed	
Street Sweeping	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		MRB California Ent.	(Hourly Rates) Did not list rentals, but can still use these DBEs if needed	
Clearing & Grubbing	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

**SEE ATTACHED: Copies of Relevant Quotes**

Contract No. 05-1F4304

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **GRANITE CONSTRUCTION COMPANY**Contract No.: **05-1F4304**

Page 2 of 3

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Crack Treatment	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Austin Enterprise	DBE	None rejected		
Prepaving Inertial Profiler	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Pavement Mgmt Solutions	DBE	None rejected		
Pavement Interlayer Grid	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
AC Dike	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Cold Plane Pavement	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	ABSL Construction	DBE	None rejected		
Utility Adjustments	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Structural Concrete items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Rebar	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Minor Concrete	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Detectable Warning Surface	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
Survey	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	A&M Consulting	DBE	None rejected		
Fencing/Chain Link Fence	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Golden Bay Fence Plus Ironworks	DBE	None rejected		
Electrical/Modifications/ Pull Box	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Traffic Loops Crackfilling	DBE	None rejected		
Striping & Marking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Super Seal & Stripe	DBE	None rejected		
Trucking & Equipment Transport	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		Niles Rock Transport	(Hourly Rates) Did not list trucking but can still use this DBE if needed	
Jobsite Sanitation Rental	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	None listed		None rejected		
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

**SEE ATTACHED: Copies of Relevant Quotes**

Contract No. 05-1F4304

# Attachment 5

---

## Outreach Efforts



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Caltrans Bidding Connect Website (if applicable)	9/18/2018	Online Caltrans bidding site; listed Granite as General Contractor requesting DBE subs/suppliers.	Exceeded Goal
Compliance News	9/24/2018	Online Trade & Focus advertisements, soliciting DBE participation on this project.	Exceeded Goal
EBidBoard	9/24/2018	Online Trade & Focus advertisements, soliciting DBE participation on this project.	Exceeded Goal
DBE Outreach	9/27/2018	Online DBE-Focused advertisements, soliciting DBE participation on this project.	Exceeded Goal
Local Builders Exchanges	9/27/2018	Online & Emailed publications; listed Granite as General Contractor requesting DBE subs/suppliers.	Exceeded Goal
Various Agencies (see attached list)	9/27/2018	Email contact, requesting project be posted to their members or subscribers	Exceeded Goal

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

**All DBE solicitations included a link to the Caltrans project website, as well as a link to our SmartBid planroom where plans and specifications were available for download. DBEs were given our company contact information and the names of our estimators, as well as suggested items of work for bidding. All solicitations provided a means (through response links, emails, faxes or phone numbers) for DBEs to indicate their interest, or to request further information.**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**All of Granite's solicitations offered assistance with bonding, insurance or supplies, and our written solicitations provided information for the US SBA bonding assistance website.**  
**No DBEs requested any further assistance from Granite.**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

**Granite's advertisements and direct solicitations offered assistance with equipment or supplies, and encouraged non-DBE subcontractors to utilize DBE suppliers for their work.**  
**No DBEs requested any further assistance from Granite.**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

**Contacted State of California seeking DBEs for participation in this contract, by visiting UCP website and performing a search. This was done on September 28, 2018 DBEs were sought under the work codes listed in Section 2. A list of DBEs was generated, imported into SmartBid for solicitation, and good faith efforts were undertaken to notify these DBEs of the bid and to encourage their participation. Any additional DBEs found on the project's Opt-in List were included.**

9. Include additional data to support a demonstration of good faith efforts.

**Through Granite's efforts, we were able to exceed the DBE goal established for this project.**  
**Granite also regularly attends various outreach events, where our estimating team meets with many small, minority and DBE firms who are potential subcontractors and suppliers for projects we pursue. A list of recent such events is attached.**

**SEE ATTACHED DOCUMENTATION:**

- Copies of Outreach Advertisements
- Documentation of Agency Outreach
- Copy of UCP Download (first page)
- Opt-in Lists downloaded from Caltrans project site
- List of outreach events attended by Granite

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY



Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 05-1F4304. 1 results found.

**Contractor:** GRANITE CONSTRUCTION COMPANY **Contact:** James Williams

**Address:** 715 Comstock Street Santa Clara, CA 95054

**Phone:** 408-327-7000 **Fax:** 408-327-7090 **Email:** patricia.arnett@gcinc.com

**Services needed:** Granite Construction Company is seeking DBE Subs/Suppliers for participation on this project. All items of work are available, including (but not limited to) the following suggested items: Lead Compliance Plan; Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Trucking & Equipment Transport; Jobsite Sanitation Rental Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Call Patricia Arnett with Granite, at (408) 327-7000 if you need help locating a DBE supplier. Please include any DBE participation information with your quote. **Requirements:** Please call or email Patricia Arnett at (408) 327-7000 or patricia.arnett@gcinc.com if you need any assistance in locating or downloading plans for this project, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer. **REQUIREMENTS:** Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#> Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request. Subcontractors must also be registered with a current DIR number.

**Date posted:** 09/18/2018

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide All items of work are available, including (but not limited to) the following suggested items: Lead Compliance Plan; Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Prepaving Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Trucking & Equipment Transport; Jobsite Sanitation Rental

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Call Patricia Arnett with Granite, at (408) 327-7000 if you need help locating a DBE supplier. Please include any DBE participation information with your quote.

for Caltrans Contract 05-1F4304 - Hwy 25  
Superelevation Correction & Shoulder Widening,  
Hollister in Hollister,CA

Specifications are available for viewing at our office located at 715 Comstock Street, Santa Clara CA - or can be downloaded from the Caltrans Office Engineer project website:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>  
DBEs are encouraged to use the "Opt-in" link on the project website to leave your company information.

For safety reasons, project plans are now only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link:  
<http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please call or email Patricia Arnett at (408) 327-7000 or [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com) if you need any assistance in locating or downloading plans for this project, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with

Contact: James Williams  
715 Comstock Street  
Santa Clara,CA,95054  
Phone:(408) 327-7000  
Fax:(408) 327-7090  
Email:[patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)

Bid Due on:10/31/2018 at 02:00 PM  
Solicitation Number: 05-1F4304



all qualified DBE firms seeking work on this project.  
Granite is an equal opportunity employer.

**REQUIREMENTS:**

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information:

<http://www.sba.gov/content/contractors#>

Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancencnews.com/classified\\_monthly](http://www.compliancencnews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Sep 24 18:03:00 +0000 2018

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide All items of work are available, including (but not limited to) the following suggested items: Lead Compliance Plan; Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Trucking & Equipment Transport; Jobsite Sanitation Rental

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Call Patricia Arnett with Granite, at (408) 327-7000 if you need help locating a DBE supplier. Please include any DBE participation information with your quote.

for Caltrans Contract 05-1F4304 - Hwy 25  
Superelevation Correction & Shoulder Widening,  
Hollister in Hollister,CA

Specifications are available for viewing at our office located at 715 Comstock Street, Santa Clara CA - or can be downloaded from the Caltrans Office Engineer project website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

DBEs are encouraged to use the "Opt-in" link on the project website to leave your company information.

For safety reasons, project plans are now only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link:

<http://www.dot.ca.gov/des/oe/connect/oe-register.php>

You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please call or email Patricia Arnett at (408) 327-7000 or [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com) if you need any assistance in locating or downloading plans for this project, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with

Contact: James Williams  
715 Comstock Street  
Santa Clara,CA,95054  
Phone:(408) 327-7000  
Fax:(408) 327-7090  
Email:[patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)

Bid Due on:10/31/2018 at 02:00 PM  
Solicitation Number: 05-1F4304

all qualified DBE firms seeking work on this project.  
Granite is an equal opportunity employer.

**REQUIREMENTS:**

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions.

100% performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information:

<http://www.sba.gov/content/contractors#>

Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Sep 24 18:03:00 +0000 2018

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved





## Home &gt;&gt; Search Results

## Project Details

Granite Construction (Watsonville) is seeking certified and qualified

DBE subcontractors and/or suppliers to provide:

All items of work are available, including (but not limited to) the following suggested items: Lead Compliance Plan; Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Modifications/Pull Box; Striping & Marking; Trucking & Equipment Transport; Jobsite Sanitation Rental Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Call Patricia Arnett with Granite, at (408) 327-7000 if you need help locating a DBE supplier. Please include any DBE participation information with your quote.

for project:

Caltrans Contract 05-1F4304 - Hwy 25 Superelevation Correction & Shoulder Widening, Hollister  
Hwy 25 near Sunnyslope Road  
Hollister, CA  
95023

Bid Due: Wednesday, Oct 31, 2018 at 02:00 PM PST  
Solicitation Number: 05-1F4304

Specifications are available for viewing at our office located at 715 Comstock Street, Santa Clara CA - or can be downloaded from the Caltrans Office Engineer project website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304> DBEs are encouraged to use the "Opt-in" link on the project website to leave your company information. For safety reasons, project plans are now only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy, using the following link: <http://www.dot.ca.gov/des/oe/connect/oe-register.php> You will need to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. The first time you download plans from Caltrans, you will also need to agree to their Non-Disclosure terms. Please call or email Patricia Arnett at (408) 327-7000 or [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com) if you need any assistance in locating or downloading plans for this project, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer. REQUIREMENTS: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#> Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request. Subcontractors must also be registered with a current DIR number.

Granite Construction  
(Watsonville)

## GRANITE

## Contact

James Williams  
715 Comstock Street  
Santa Clara, CA  
95054

Telephone: (408) 327-7000

Fax: (408) 327-7090

Home Page

Published: Monday, Sep 24, 2018 at 06:03 PM  
PST

**Arnett, Patricia**

---

**From:** Construction Star <support@constar1.com>  
**Sent:** Monday, September 24, 2018 11:57 AM  
**To:** Arnett, Patricia  
**Subject:** Construction Star DBE Ad Affidavit - Caltrans Contract 05-1F4304 - Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **GRANITE CONSTRUCTION COMPANY** did place an advertisement we published on **9/24/2018** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Caltrans Contract 05-1F4304 - Hwy 25 Superelevation Correction & Shoulder Widening, Hollister**.

A copy of the advertisement is below:

---

Date Of Advertisement Placement: 9/24/2018 2:55:59 PM

**GRANITE CONSTRUCTION COMPANY**  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

Caltrans Contract 05-1F4304 - Hwy 25 Superelevation Correction & Shoulder Widening, Hollister

City/Location: **Hollister, CA**  
County: **San Benito**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Wednesday 10/31/2018 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

struction Company is seeking DBE Subs/Suppliers for participation on this project. All items of work are available, including (but not limited to) the following: Compliance Plan; Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & re ng; Compost; Hydraulic Mulch; Fiber Rolls; Construction Area Signs; Roadside Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Tr ash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Prepaving Inertial Profiler; Pavement Interlayer Grid; AC Dike; Co tility Adjustments; Structural Concrete items; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Modificati Striping & Marking; Trucking & Equipment Transport; Jobsite Sani tation Rental

tact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to fac on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Call Patricia Arnett with Granite, a 7000 if you need help locating a DBE supplier. Please include any DBE participation information with your quote.

### **NAICS Classifications**

#### **Sector 23--Construction**

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

ons are available for viewing at our office located at 715 Comstock Street, Santa Clara CA - or can be downloaded from the Caltrans Office Engineer proje <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>

DBEs are encouraged to use the "Opt-in" link on the project website to leave your company information.

reasons, project plans are now only available through Caltrans, after registering with a Caltrans Connect account. Setting up an account is quick and easy following link:

<http://www.dot.ca.gov/des/oe/connect/oe-register.php>

to create a username and password, and register with your company information. After doing so, please go to the project page above to download plans. ad from Caltrans, you will also need to agree to their Non-Disclosure terms. Please call or email Patricia Arnett at (408) 327-7000 or patricia.arnett@y assistance in locating or downloading plans for this project, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supp intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractor>

Contractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign a standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request.

Subcontractors must also be registered with a current DIR number.

GRANITE CONSTRUCTION COMPANY  
715 Comstock Street  
Santa Clara, CA 95054  
**Phone:** (408) 327-7000 **Fax:** (408) 327-7090  
James Williams  
[patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com)

Published on 9/24/2018 12:00:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
**Phone:** 1.800.479.5314 **Fax:** 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Star, Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



OCT  
**31****CDOT 05-1F4304 SUPERELEVATION CORRECTION AND SHOULDER WIDENING**Location: San Benito County CA  
When: 2:00 PM**Status:** Bidding  
**Postponed:** NoBIN #:  
**CDOT18-00395**

BIN #:

**Bid Time:** 2:00 PM**Status:** Bidding**Postponed:** No**Street:****City:** San Benito County**County:****Zip Code:****Project Type:**

Cal-Trans

**Estimate Low:****Estimate High:****Bid Packages:**

No

05-1F4304

\$7,000,000

**Contract#/Ref:****Published Date:**

9/17/2018

**Plan Status:**

Online

**Spec Status:**

Online

**No of Plans:**

1

**No of Specs:**

1

**Plans Cost:****Description:**

In San Benito County In And Near Hollister From 0.2 Mile South Of Sunnyslope Road To 0.2 Mile North Of San Felipe Road

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

95 Working Days \* 18% DBE Requirement

**Project Contacts**

Company Name	Email	Phone	Fax	Location
Owner				
CDot	rolesa.indalecio@dot.ca.gov	(916) 227-6098		CA

**Bidders**

Company Name	Email	Phone	Fax	Location
General Contractor				
Granite Construction *	teresa.rothney@gcinc.com	(408) 327-7000	(408) 327-7090	Santa Clara CA
Granite Construction Company is requesting quotes from all qualified DBE subcontractors and suppliers				
Granite Rock Company	estimating@graniterock.com	(408) 574-1400	(408) 365-9548	San Jose CA
Requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work.				



\*\*\* SUB BIDS WANTED \*\*\*

**GRANITE**<sup>TM</sup>

**FROM:** **Granite Construction Company**  
715 Comstock St.  
Santa Clara, CA 95054  
Tel: 408-327-7013  
Fax: 408-327-7090

Daily Construction Service  
(800) 642-2437

**REQUESTED BY:** Patricia Arnett

Please list Granite Construction Company as General Contractor requesting Sub -Quotes  
on the following project's) - ***Thank You!***

<b>Project:</b>	<u>Hwy 25 Superelevation Correction &amp; Shoulder Widening, Hollister</u>
<b>Contract No.:</b>	<u>05-1F4304</u>
<b>Owner:</b>	<u>Caltrans</u>
<b>Location:</b>	<u>San Benito County</u>
<b>Bid Date:</b>	<u>Wednesday, October 31, 2018</u>
<b>Bid Time:</b>	<u>2pm</u>

MBB

Fax: 8317636121

**\*\* Transmit Conf. Report \*\***

P. 1

Sep 27 2018 17:16

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
18006422437	NORMAL	27,17:16	0'18"	1	# O K	

\*\*\* SUB BIDS WANTED \*\*\*

**GRANITE™**

**FROM:**

Granite Construction Company  
715 Comstock St.  
Santa Clara, CA 95051  
Tel: 408-327-7013  
Fax: 408-327-7090

Daily Construction Service  
(800) 642-2437

**REQUESTED BY:** Patricia Arnett

Please list Granite Construction Company as General Contractor requesting Sub -Quotes  
on the following project(s) - *Thank You!*

**Project:** Hwy 25 Superelevation Correction & Shoulder  
Widening, Hollister  
**Contract No.:** 05-1F4304  
**Owner:** Caltrans  
**Location:** San Benito County  
**Bid Date:** Wednesday, October 31, 2018  
**Bid Time:** 2pm

# GOOD FAITH EFFORT OUTREACH REPORT

---

## GRANITE CONSTRUCTION COMPANY

### OUTREACH INFO.

---

**PROJECT NAME**

Hwy 25 Superelevation Correction & Shoulder Widening,  
Hollister

**CONTRACT NO.**

05-1F4304

**Bid Due Date/Time**

Oct 31, 2018 @ 2:00 PM

**OUTREACH BY**

DBESOUTREACH, INC. WWW.DBESOUTREACH.COM

**ON BEHALF OF**

GRANITE CONSTRUCTION COMPANY

**CONTACT INFO**

**PHONE :** 408-327-7000**FAX :** 408-327-7090

**CONTACT PERSON**

Patricia Arnett

**CONTACT E-MAIL**

patricia.arnett@gcinc.com

**GOAL REQUIRED**

18% DBE

**ONLINE ADS**

TWO WEB ADS: FOCUS AD, TRADE AD

**ADDITIONAL EFFORT**

Check the box if you are amending additional  
effort/documents and write description. ☐

---

### GOOD FAITH EFFORT NOTES

---

- GRANITE CONSTRUCTION COMPANY has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- GRANITE CONSTRUCTION COMPANY is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- GRANITE CONSTRUCTION COMPANY should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- GRANITE CONSTRUCTION COMPANY can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- GRANITE CONSTRUCTION COMPANY is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

# GOOD FAITH EFFORT OUTREACH REPORT

## Web Bulletin Focus Ad

### GRANITE CONSTRUCTION COMPANY Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 27, 2018 @ 10:11 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin  
www.DBEsOutreach.com/Focus and expires on Oct 31, 2018 @ 2:00 PM

**GRANITE CONSTRUCTION COMPANY**  
580 West Beach Street  
Watsonville , SANTA CRUZ California 95076

Ph: 408-327-7000

Fax: 408-327-7090

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=05-0F7004](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0F7004)

**Primary Project** Patricia Arnett  
**Contact:**

**Estimator:** James Williams

**Phone:**

**Email:**

**Project Name:** Hwy 25 Superelevation Correction & Shoulder Widening, Hollister  
**Project Location:** Hollister, SAN BENITO County, CA, 95023  
**Awarding Agency Owner:** Caltrans  
**Contract Number:** 05-1F4304  
**Bid Due Date/Time:** Oct 31, 2018 @ 2:00 PM

**Minority & BE Firms Participation Goal % Required**

**DBE: 18%**

#### Outreach Description

Granite Construction is seeking DBEs for this project. All items of work are available, including these suggested items: Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Prepaving Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Structural Concrete; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Pull Box; Striping & Marking; Trucking & Equipment Transport; Jobsite Sanitation Rental. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Plans & Specifications are available for viewing at our office, or can be downloaded from the Caltrans website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>. DBEs are encouraged to use the Opt-in link on the project website to leave your company information. You will need to create an account and sign a non-disclosure agreement prior to downloading plans. Please call or email Patricia Arnett at (408) 327-7000 or [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com) if you need any assistance in accessing plans, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite is an equal opportunity employer.

#### Outreach Terms & Requirements

**REQUIREMENTS:** Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#>. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request. Subcontractors must also be registered with a current DIR number.



# GOOD FAITH EFFORT OUTREACH REPORT

## Web Bulletin Trade Ad

### GRANITE CONSTRUCTION COMPANY Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 27, 2018 @ 10:11 AM by DBEsOutreach Business Enterprise Trade Web Bulletin [www.DBEsOutreach.com/Trade](http://www.DBEsOutreach.com/Trade) and expires on Oct 31, 2018 @ 2:00 PM

#### GRANITE CONSTRUCTION COMPANY

580 West Beach Street  
Watsonville , SANTA CRUZ California 95076

Ph: 408-327-7000

Fax: 408-327-7090

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=05-0F7004](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=05-0F7004)

Primary Project Patricia Arnett  
Contact:

Estimator: James Williams

Phone:

Email:

Project Name: Hwy 25 Superelevation Correction & Shoulder Widening, Hollister  
Project Location: Hollister, SAN BENITO County, CA, 95023  
Awarding Agency Owner: Caltrans  
Contract Number: 05-1F4304  
Bid Due Date/Time: Oct 31, 2018 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 18%

#### Outreach Description

Granite Construction is seeking DBEs for this project. All items of work are available, including these suggested items: Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Erosion Control & related items; Hydroseeding; Compost; Hydraulic Mulch; Fiber Rolls; Signs; Treated Wood Waste; Traffic Control; Barricades; Channelizers; Traffic Drums; Temp Crash Cushions; PCMS Rental; Street Sweeping; Clearing & Grubbing; Crack Treatment; Preparing Inertial Profiler; Pavement Interlayer Grid; AC Dike; Cold Plane Pavement; Utility Adjustments; Structural Concrete; Rebar; Minor Concrete; Detectable Warning Surface; Survey; Fencing/Chain Link Fence; Electrical/Pull Box; Striping & Marking; Trucking & Equipment Transport; Jobsite Sanitation Rental. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project. All non-DBE subcontractors are also encouraged to utilize DBE suppliers for their work, where possible. Plans & Specifications are available for viewing at our office, or can be downloaded from the Caltrans website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304>. DBEs are encouraged to use the Opt-in link on the project website to leave your company information. You will need to create an account and sign a non-disclosure agreement prior to downloading plans. Please call or email Patricia Arnett at (408) 327-7000 or [patricia.arnett@gcinc.com](mailto:patricia.arnett@gcinc.com) if you need any assistance in accessing plans, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite is an equal opportunity employer.

#### Terms & Requirements

REQUIREMENTS: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite Construction will assist with bonding costs for subcontractors. The US Small Business Administration may also assist you in obtaining bonding - please see the following site for information: <http://www.sba.gov/content/contractors#>. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granite standard requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and subcontract agreement are available upon request. Subcontractors must also be registered with a current DIR number.

**Arnett, Patricia**

---

**From:** dodge.bidding@construction.com <noreply+5443eed33ca0d5c@formstack.com>  
**Sent:** Thursday, September 27, 2018 10:56 AM  
**To:** Arnett, Patricia  
**Subject:** Send Information to Dodge

Thank you for submitting your I'm Bidding a Project request to Dodge Data & Analytics for the project Hwy 25 Superelevation Correction & Shoulder Widening, Hollister .

Your request will be updated in our database in the next 24-48 hours. We may contact you if additional information is required.

Request ID 442507411

California Minority/Women/Disabled Veteran Business Organizations	Primary Representative	Address 1	Address 2	Email
American Indian Chamber of Commerce of California	Robert Weir	555 West Fifth St, 31st Floor	Los Angeles, CA 90013	<a href="mailto:stateadmin@aicccal.org">stateadmin@aicccal.org</a>
Black Business Association	Earl "Skip" Cooper	4201 Wilshire Blvd, Suite 200	Los Angeles, CA 90010	<a href="mailto:bbamail2009@gmail.com">bbamail2009@gmail.com</a>
California Asian Chamber of Commerce	Pat Fong	2012 H Street, Suite 202	Sacramento, CA 95811	<a href="mailto:patfongkushida@calasiancc.org">patfongkushida@calasiancc.org</a>
California Black Chamber of Commerce	Aubry Stone	1600 Sacramento Inn Wy #232	Sacramento, CA 95815	<a href="mailto:dthompson@calbcc.org">dthompson@calbcc.org</a> ; <a href="mailto:cbcc@calbcc.org">cbcc@calbcc.org</a>
California Hispanic Chamber of Commerce	Juan Garcia	1510 J Street, Suite 110	Sacramento, CA 95814	<a href="mailto:info@cahcc.com">info@cahcc.com</a>
California Small Business Association	Tom Crawford	P.O. Box 661235	Los Angeles, CA 90066	<a href="mailto:bitcsba@pacbell.net">bitcsba@pacbell.net</a>
Disabled Veteran Business Alliance - Bay Area	Laura Uden	(408) 316-4241	Bay Area	<a href="mailto:laura.uden@dvba.org">laura.uden@dvba.org</a>
Disabled Veteran Business Alliance - Northern CA	Ian Wageman		Sacramento	<a href="mailto:ian@veteranets.com">ian@veteranets.com</a>
Greater Fresno Area Chamber of Commerce	Debbie Hunsaker	2331 Fresno Street	Fresno, CA 93716	<a href="mailto:avasquez@fresnochamber.com">avasquez@fresnochamber.com</a>
Kern Minority Contractors Association	Marvin Dean	1330 E. Truxtun Avenue	Bakersfield, CA 93305	<a href="mailto:marvindeanllc@sbcglobal.net">marvindeanllc@sbcglobal.net</a>
Latin Business Association	Leonard Ortiz	120 S. San Pedro St, Suite 530	Los Angeles, CA 90012	<a href="mailto:administration@lbausa.com">administration@lbausa.com</a>
MBDA Los Angeles Minority Business Center	Sergio Gascon	2801 South Hoover Street	Los Angeles, CA 90089	<a href="mailto:sgascon@usc.edu">sgascon@usc.edu</a>
MBDA Sacramento Minority Business Export Center	Sam Driggers	2331 Alhambra Blvd, Ste 100	Sacramento, CA 95817	<a href="mailto:sdriggers@calasiancc.org">sdriggers@calasiancc.org</a>
MBDA San Jose Minority Business Center	Raymond Au Yeong	3031 Tischway Suite 80	San Jose, CA 95128	<a href="mailto:rayyeong@sanjosembdacenter.com">rayyeong@sanjosembdacenter.com</a>
National Association for the Advancement of Colored People - Sacramento	Betty Williams	P.O. Box 188231	Sacramento, CA 95818	<a href="mailto:sacnaacp@sbcglobal.net">sacnaacp@sbcglobal.net</a>
National Association of Minority Contractors - Mid California	Wendell Stemley	6125 Imperial Avenue	San Diego, CA 92114	<a href="mailto:wrstemley@aol.com">wrstemley@aol.com</a>
National Association of Minority Contractors - Northern California	Pete Varma	8100 Capwell Drive	Oakland, CA 94621	<a href="mailto:pvarma@intralineinc.com">pvarma@intralineinc.com</a>
National Association of Minority Contractors - Southern California	Sharon Coleman	1973 W. 48th Street	Los Angeles, CA 90062	<a href="mailto:scoleman@colemancon.com">scoleman@colemancon.com</a> ; <a href="mailto:admin@namcsc.net">admin@namcsc.net</a>
National Association of Women in Construction - Central California Coast	Donna Castaneda	Marcia Papich	Ginger Ensign	<a href="mailto:Odonna44@aol.com">Odonna44@aol.com</a> ; <a href="mailto:marcia@papichconstruction.com">marcia@papichconstruction.com</a> ; <a href="mailto:gingerensign@aol.com">gingerensign@aol.com</a>
National Concilio of America	Diana LaCome	4306 Ellen Way	Union City, CA 94587	<a href="mailto:dlacome@aol.com">dlacome@aol.com</a>
Sacramento Asian Chamber of Commerce	by email	2012 H Street, Suite 202	Sacramento, CA 95814	<a href="mailto:info@sacasiancc.org">info@sacasiancc.org</a>
San Francisco African American Chamber of Commerce	Frederick Jordan	1006 Webster Street	San Francisco, CA 94115	<a href="mailto:frederickjordan@aol.com">frederickjordan@aol.com</a>
US Small Business Administration - San Francisco	Paul Chann	455 Market Street, Ste 600	San Francisco, CA 94105	<a href="mailto:paul.chann@sba.gov">paul.chann@sba.gov</a> ; <a href="mailto:donna.feliciano@sba.gov">donna.feliciano@sba.gov</a>
Western Regional Minority Supplier Development Council	by email	80 Swan Way	Oakland, CA 94621	<a href="mailto:opportunities@wrmsdc.org">opportunities@wrmsdc.org</a> ; <a href="mailto:christine@wrmsdc.org">christine@wrmsdc.org</a>
Women Construction Owners and Executives (WCOE)	Lee Cunningham	825 West 14th Street	Eureka, CA 95501	<a href="mailto:lee@baytankandboilerworks.com">lee@baytankandboilerworks.com</a>
US Veteran Business Alliance	Marty Keller	Executive Director		<a href="mailto:marty@dvba.org">marty@dvba.org</a>

SEE ATTACHED COPY OF EMAIL SENT TO ABOVE AGENCIES.



**Arnett, Patricia**

**From:** Arnett, Patricia  
**Sent:** Thursday, September 27, 2018 4:10 PM  
**To:** 'stateadmin@aicccal.org'; 'bbamail2009@gmail.com'; 'patfongkushida@calasiancc.org'; 'dthompson@calbcc.org'; 'cbcc@calbcc.org'; 'info@cahcc.com'; 'bjtcsba@pacbell.net'; 'laura.uden@dvba.org'; 'ian@veteranets.com'; 'avasquez@fresnochamber.com'; 'marvindeanllc@sbcglobal.net'; 'administration@lbausa.com'; 'sgascon@usc.edu'; 'sdriggers@calasiancc.org'; 'rauyeong@sanjosembdcenter.com'; 'sacnaacp@sbcglobal.net'; 'wrstemley@aol.com'; 'pvarma@intralineinc.com'; 'scoleman@colemancon.com'; 'admin@namcsc.net'; 'Odonna44@aol.com'; 'marcia@papichconstruction.com'; 'gingerensign@aol.com'; 'dlacome@aol.com'; 'info@sacasiancc.org'; 'frederickjordan@aol.com'; 'paul.chann@sba.gov'; 'donna.feliciano@sba.gov'; 'opportunities@wrmsdc.org'; 'christine@wrmsdc.org'; 'lee@baytankandboilerworks.com'; 'marty@dvba.org'  
**Subject:** REQUEST FOR ASSISTANCE locating interested DBEs for Caltrans projects, Monterey/Santa Cruz/San Benito Counties

**Granite Construction is seeking assistance with locating interested DBE companies to bid on several upcoming Caltrans projects.**

Below is a list, including our estimator contact and a link to the plans for each project.

Please share with your members and post to your website or blog.

Granite is accepting quotes from DBE companies on any portion of the work for these jobs.

<b>Hwy 68 Shoulder Widening, Rumble Strips &amp; Guardrail, Monterey</b> Contract 05-1C2504 <u>Bids Open 10/16/2018</u> at 2pm Engineers Estimate: \$3,130,000 Hwy 68 near Piedmont Avenue, Monterey (Monterey County) 350 Working Days * 14% DBE Requirement Contact at Granite: Clarence Sakoda – (831) 763-6100 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C204">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C204</a>	<b>Hwy 1 Shoulder Widening &amp; Guardrail, Big Sur</b> Contract 05-1A0004 <u>Bids Open 10/17/2018</u> at 2pm Engineers Estimate: \$4,210,000 Hwy 1 near Bixby Creek Bridge, Big Sur (Monterey County) 330 Working Days * 13% DBE Requirement Contact at Granite: Clarence Sakoda – (831) 763-6100 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1A0004">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1A0004</a>
<b>Hwy 25 Curve Realignment &amp; Retaining Wall, San Benito County near Hollister</b> Contract 05-1C2604 <u>Bids Open 10/18/2018</u> at 2pm Engineers Estimate: \$1,960,000 Hwy 25 near Hollister (San Benito County) 110 Working Days * 14% DBE Requirement Contact at Granite: James Williams – (408) 327-7000 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C2604">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C2604</a>	<b>Hwy 9 Shoulder Widening, Drainage &amp; Guardrail, Boulder Creek</b> Contract 05-1C6504 <u>Bids Open 10/25/2018</u> at 2pm Engineers Estimate: \$6,100,000 Hwy 9 near Boulder Creek (Santa Cruz County) 120 Working Days * 17% DBE Requirement Contact at Granite: Frank Pomilia – (408) 327-7000 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C6504">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C6504</a>
<b>Hwy 25 Superelevation Correction &amp; Shoulder Widening, Hollister</b> Contract 05-1F4304 <u>Bids Open 10/31/2018</u> at 2pm Engineers Estimate: \$7,000,000 Hwy 25 near Hollister (San Benito County) 95 Working Days * 18% DBE Requirement Contact at Granite: James Williams – (408) 327-7000 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F4304</a>	<b>Hwy 17 Cold Plane, Resurfacing and Guardrail, Scotts Valley</b> Contract 05-1F7604 <u>Bids Open 11/1/2018</u> at 2pm Engineers Estimate: \$13,200,000 Hwy 17 in/near Scotts Valley (Santa Cruz County) 215 Working Days * 13% DBE Requirement Contact at Granite: Diana Millet – (408) 327-7000 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F7604">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F7604</a>
<b>Hwy 101 CRCP, Seismic Retrofit, Bridge Widening &amp; Median Barrier, King City</b> Contract 05-1F75U4 <u>Bids Open 11/8/2018</u> at 2pm Engineers Estimate: \$79,000,000 Hwy 101 in/near King City (Monterey County) 900 Working Days * 19% DBE Requirement Contact at Granite: Terry Richards – (408) 327-7000 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F75U4">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1F75U4</a>	<b>Hwy 101 Concrete Pavement &amp; Ramps, Salinas</b> Contract 05-1C8904 <u>Bids Open 11/15/2018</u> at 2pm Engineers Estimate: \$43,000,000 Hwy 101 in Salinas (Monterey County) 560 Working Days * 16% DBE Requirement Contact at Granite: Clarence Sakoda – (831) 763-6100 Link to Plans/Specs: <a href="http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C8904">http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=05-1C8904</a>



Please let me know if you need any other info, and feel free to call or email me with any other assistance you can provide.

***Thank you!***

**Patricia Arnett**

Estimating Assistant

580 West Beach Street  
Watsonville, CA 95076

**Direct:** 831-763-5516 | **Fax:** 831-761-1042

**Email:** [Patricia.Arnett@gcinc.com](mailto:Patricia.Arnett@gcinc.com)

[www.graniteconstruction.com](http://www.graniteconstruction.com)

**GRANITE™**





☐ Travel

☐ Working with CT

☐ Online Services

☐ News

☐ Contact Us

☐ A to Z

☐ Get to Know Caltrans



## ☐ Search Results: Planholders

Hello, parnett

Your Account

Add to Planholders

12 Opt-in records found.

05-1F4304	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618

	Disadvantaged status:
	Services offered: Place asphalt dike.
05-1F4304	Placer County Contractors Association
	10656 Industrial Ave. Ste. 160 Roseville CA 95678
	Phone: 916-771-7229
	Fax Number: 916-771-0556
	Disadvantaged status:
05-1F4304	Services offered:
	Statewide Traffic Safety & Signs, Inc.
	1101 N. 5th Street San Jose, CA, 95112
	Phone: 408-993-9770
	Fax Number: 408-993-9773
05-1F4304	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
05-1F4304	Pavement Management Solutions Inc
	38340 Innovation Ct Ste E-506 Murrieta, CA 92563
	Phone: 951-600-1110
	Fax Number: 951-600-1112
	Disadvantaged status: DB SB
05-1F4304	Services offered: PRE PAVING INERTIAL PROFILING DBE & SBE
05-1F4304	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 916-568-0104
	Fax Number: 916-646-3760
	Disadvantaged status: DV SB
05-1F4304	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California.

	www.wellssweeping.com
05-1F4304	Pavement Recycling Systems 10240 San Sevaine Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Prepaving Inertial Profiler, cold planing, grind for rumble strips
05-1F4304	J&M Land Restoration, Inc. 1640 James Rd. Bakersfield Phone: 661-872-7039 Fax Number: 661-399-8882 Disadvantaged status: DB SB Services offered: Erosion Control
05-1F4304	Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DB SB Services offered: Crack Treatment, Saw cut
05-1F4304	Crisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510-656-2840 Fax Number: 510-656-2397 Disadvantaged status: Services offered:
05-1F4304	JAM Services Inc 958 East Airway Boulevard Phone: 925-455-5267 Fax Number: 925-455-1076 Disadvantaged status: Services offered:
05-1F4304	Inertial Profiling Services, Inc. 160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882 Phone: 231-580-9401 Fax Number: Disadvantaged status: Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout & Management of Grinding Needs, Reports & Submittals
	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DB SB



05-1F4304

Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have come and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.

## Contracting Information

### REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at [www.rebuildingca.ca.gov](http://www.rebuildingca.ca.gov)

## Statewide Alerts and Other Information



Latest CalFire  
Info



REAL ID



Be Work Zone  
Alert



Save Our Wat

[Back to Top](#)

[Conditions of Use](#)

[Privacy Policy](#)

[Accessibility](#)

[Contact Us](#)

Copyright © 2018 State of California

[Back To Query Form](#)

Search Returned 277 Records

Fri Sep 28 16:50:46 PDT 2018

**Query Criteria**

District: 05

Work Category Codes: C0624 C0651 C0652 C0655 C0670 C0671 C0680 C0683 C0800 C1200 C1201 C1211 C1522 C1531 C1601 C2020 C2021 C2030 C2066 C3930 C3940 C4040 C4201 C5100 C5105 C5110 C7301 C8101 C8405 C8406 C8407 C8501 C8602 C8603 C8604 C8612 C8794 C8851 C8852 C9609 C9908 C9982

Certification Types: DBE

**Firm ID** 45181  
**DBA Name** A & M CONSULTING ENGINEERS  
**Firm Name** A & M CONSULTING ENGINEERS  
**Address Line1** 208 W MAIN ST  
**Address Line2**  
**City** VISALIA  
**State** CA  
**Zip Code1** 93291  
**Zip Code2**  
**Mailing**  
**Address Line1**  
**Mailing**  
**Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip**  
**Code1**  
**Mailing Zip**  
**Code2**  
**Certification** DBE  
**Type**  
**E-Mail** javier.andrade@am-engr.com  
**Contact Name** JAVIER ANDRADE  
**Area Code** 559  
**Phone** 991-5408  
**Number**  
**Extension**  
**Alt Area Code** 650  
**Alt Phone** 454-7951  
**Number**  
**Extension**  
**Fax Area** 559  
**Code**  
**Fax Phone** 429-4747  
**Number**  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 541310; 541330;  
**ACDBE NAICS**

**Work Codes**

C8765 DRAFTING; C8760 LAND SURVEYOR; C8852 SWPPP Planning; C8733  
 CONSTRUCTION ENGINEERING & INSPECTION SERVICES; C8773 Construction  
 Management - Highway, Street and Bridge Construction; C8800 Construction Estimating  
 and Costing; C8781 Engineering - Hydrology; C8706 DESIGN BRIDGES; C8700  
 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8720 CIVIL ENGINEERING;

[Back To Query Form](#)

Fri Sep 28 17:03:29 PDT 2018

 Search Returned 79 Records**Query Criteria**

District: 05

Certification Types: DBE

License Type: C10 Electrical Contractor

---

<b>Firm ID</b>	31317
<b>DBA Name</b>	AC-DC ELECTRIC
<b>Firm Name</b>	AC-DC ELECTRIC
<b>Address Line1</b>	13326 YUCATAN PLACE
<b>Address Line2</b>	
<b>City</b>	CERRITOS
<b>State</b>	CA
<b>Zip Code1</b>	90703
<b>Zip Code2</b>	8643
<b>Mailing</b>	
<b>Address Line1</b>	
<b>Mailing</b>	
<b>Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip</b>	
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification</b>	DBE
<b>Type</b>	
<b>E-Mail</b>	
<b>Contact Name</b>	OSCAR L. HIGA
<b>Area Code</b>	562
<b>Phone</b>	926-5737
<b>Number</b>	
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone</b>	
<b>Number</b>	
<b>Extension</b>	
<b>Fax Area</b>	562
<b>Code</b>	
<b>Fax Phone</b>	926-4311
<b>Number</b>	
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238210;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	E4930 COMBINATION UTILITY SERVICES; E4910 ELECTRIC SERVICES; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
<b>Licenses</b>	C10 Electrical Contractor;
<b>Trucks</b>	
<b>Under</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---



[Back To Query Form](#)

Fri Oct 05 14:11:43 PDT 2018

**Search Returned 1 Records****Query Criteria**

Certification Types: DBE

DBA Name: j &amp; m land

---

<b>Firm ID</b>	32481
<b>DBA Name</b>	J & M LAND RESTORATION, INC.
<b>Firm Name</b>	J & M LAND RESTORATION, INC.
<b>Address Line1</b>	1640 JAMES ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93308
<b>Zip Code2</b>	
<b>Mailing</b>	
<b>Address Line1</b>	
<b>Mailing</b>	
<b>Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip</b>	
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification</b>	DBE
<b>Type</b>	
<b>E-Mail</b>	pjuette@jmlandrestoration.com
<b>Contact Name</b>	PAMELA JUETTE
<b>Area Code</b>	661
<b>Phone</b>	872-7039
<b>Number</b>	
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone</b>	
<b>Number</b>	
<b>Extension</b>	
<b>Fax Area</b>	661
<b>Code</b>	
<b>Fax Phone</b>	399-8882
<b>Number</b>	
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	15; 19;
<b>Districts</b>	06; 07;
<b>DBE NAICS</b>	115112; 221310; 561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION CONTROL; A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

## Granite Construction Company Additional Outreach Efforts Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
9/17/2018	Caltrans District 11	Procurement and Resoure Fair	Brian Fortier Priyal Shah	DBE, SBE, MBE, WBE
8/22/2018	Golden Gate Bridge, Highway & Transportation District	Meet the Primes	Jake French Diana Millet	DBE, SBE, MBE, WBE
7/26/2018	Granite Construction & CPM Logistics	Project 03-0H10U4 / I-5 Job Specific Q&A	Colin Crawford/Scott Edwards/ Deon Good	DBE
6/8/2018	Alameda County Public Works Agency	Meet the Primes	Jake French Maricio Baltrons	DBE, SBE, MBE, WBE
4/26/2018	Valley Small Business & Construction Report	Business Growth Diversity and Transportation Expo	Matt Hall/Melinda Henry	DBE
3/30/2018	Alameda County Transportation	Business Opportunities and Networking Event	Teresa Rothney	DBE
3/8/2018	Granite/CPM Logistics	DBE Small Business Workshop	Colin Crawford/Deon Good/ Scott Edwards	DBE
2/21/2018	Department of General Services	Annual Winter Business Showcase	Colin Crawford/Deon Good/ Scott Edwards	SBE/DBE/MBE/WBE/DVBE
1/26/2018	ACPWA	Building Opportunities for Business	Teresa Rothney	DBE/SBE/MBE/WBE
12/8/2017	Granite Construction	Enlist CPM Logistics resources to increase DBE participation (Meeting)	Colin Crawford/Deon Good/George Delano	DBE
9/12/2017	San Juaquin Public Agency Consortium	Get Connected Expo	Deon Good	DBE/MBE/SB/DVBE/WBE
5/12/2017	CPM Logistics	Small Business Summit	Teresa Rothney Steve Grossman	SBE
3/10/2017	Caltrans	District 4 Prime Contractor Training - Construction Contracts	Teresa Rothney Patricia Arnett	SBE/DBE/MBE/WBE/DVBE
2/2/2017	Caltrans	District 10 Prime Contractor Training - Construction Contracts	Teresa Rothney Melinda Henry	SBE/DBE/MBE/WBE/DVBE
1/18/2017	US Minority Business Development Agency	Webinar on Contracting Barriers and Factors Affecting Minority Business Enterprises	Patricia Arnett	SBE/DBE/MBE/WBE/DVBE
11/30/2016	Caltrans	Meet the Primes	Scott Hennessy, Steve Grossman, Deon Good	SBE/DBE/MBE/WBE/DVBE
8/16/2016	AGC - CA / Delta-Sierra District Construction Leadersip Council	Membership Mixer	Kelly Curtis, Steve Lynch, Bill Lauesen, Pete Cavallini	SBE/DBE/MBE/WBE/DVBE
6/15/2016	Port of Oakland	Breakfast of Champions	Sponsor	SBE/DBE/MBE/WBE/DVBE
5/4/2016	Sacramento Municipal Utilities District	The Connecting Point	Deon Good	SBE
1/20/2016	Caltrans	Prime Contractor Training	Brittnay Keshka	Prime/ DBE/DVBE/SB
6/18/2015	Caltrans District 11	Imperial County Business Outreach & I-8 Update	Tami Speer Carolyn Maness	SBE/DBE
6/18/2015	Caltrans	I-8 Rehab Project Contractors and Industry Outreach	Scott Tease	SB / WBE / DBE / MBE / DVBE
5/21- 5/22/2015	Granite - Desert Cities Region	DBE Operational Implementation Training	All Desert Cities Estimators, PMs, PEs, Accounting, Materials, and Construction Support Staff	Any Desert Cities employee handling DBE/SB/WBE/MBE, etc. firms.

## Granite Construction Company Additional Outreach Efforts Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
5/4/2016	Sacramento Regional The Connecting Point	Small Business Outreach	Deon Good	SB / WBE / DBE / MBE / DVBE
4/15/2015	NAWIC	Region 9 Forum Meetings	Cindy Johnsen	WBE
3/18/2015	Nevada DOT	Project Neon DBE Workshop	<u>Representing Neon Mobility Constructors (NMC) Team:</u> Tami Speer, Granite John Dudasch, Granite John McClure, Granite Frank Achuff, Granite Stacey Jeffers, Skanska Scott MacKenzie, AZTEC Tom Lane, Louis Berger	DBE
1/30/2015	Alameda County Public Works Agency	2015 Construction Contracting Opportunities	Teresa Rothney	SBE/WBE/DBE/MBE/DVBE
1/14/2015	Port of Oakland	Contracting 101 with the Port of Oakland	Teresa Rothney	SBE/WBE/DBE/MBE/DVBE
11/19/2014	San Francisco Bay Area Rapid Transit	DBE Matchmaking Session for contractors and DBEs to partner in bidding the Hayward Maintenance Complex Project	Teresa Rothney Wing Tse	DBE/SBE
11/7/2014	City of San Diego	2014 Construction/A&E Networking Expo	Mike Boer Barbara Jacob	SLBE / ELBE
8/2014	Granite - Corporate Legal and Contracting	Live DBE Compliance Training Sessions	Estimators, PMs, PEs, Accounting, Materials, and Construction Support Staff	Any Desert Cities employee handling DBE/SB/WBE/MBE, etc. firms.
5/21/2014	Women in Transportation (WTS)	SANDAG I-5 North Corridors (NCC) Program Update	Patty Quiroz	SBE/WBE
4/4/2014	California Small Business Development Center (SBDC) North San Diego	Meet the Buyers Event	<u>Representing NCC Team &amp; Granite Vista office:</u> Nelly Menjivar, Granite De Anna Andrews, Sundt	SBE
3/26/2014	Caltrans	District 11 Small Business Outreach	<u>Representing NCC Team &amp; Granite Vista office:</u> Nelly Menjivar, Granite De Anna Andrews, Sundt	SBE/DBE/DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	<u>Representing NCC Team:</u> Tami Speer, Granite Ken Kubacki, Granite David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SBE/DBE/DVBE
2/25/2014	LA Metro	Meet the Primes	<u>Representing ARTI Team:</u> Tami Speer, Granite John Dudasch, Granite	SBE/WBE/DBE/MBE/DVBE
11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	<u>Representing ARTI Team:</u> Brian Zagorsky, Granite Eugene Bougdanos, RBF	SBE/MBE



## Granite Construction Company Additional Outreach Efforts Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
11/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer	SBE/DBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SBE/DBE/UDBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SBE/DBE/UDBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SBE/DBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SBE/DBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SBE/WBE/DBE/MBE/DVBE
11/29/2012	Riverside County Transportation Commission (RCTC)	RCTC Small Business Expo	Tami Speer	SBE/WBE/DBE/MBE/DVBE
11/13-11/14 2012	S.A.M.E. - OC	Society of American Military Engineers Symposium to encourage Small & Disadvantaged firms' participation in future projects. Granite was a Corporate Sponsor of this event.	Tami Speer Lee Haven Matt Beiswenger Fred Thornhill Margie Namba	SBE/DBE/8A Firms/DVBE
10/24/2012	NAWIC	Granite's Cindy Johnson named President of the National Association of Women in Construction (NAWIC)	Cindy Johnsen	WBE
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SBE/DBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
4/13-4/15 2010	US SBA / OSDBU	9th Annual Veteran's & Small Business Training & Outreach Conference, San Diego	Tami Speer	SBE/DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SBE/WBE/DBE/MBE/DVBE



# Attachment 1

---

DBE Commitment  
DBE Confirmation Forms  
DBE Quotes