


# Low Bidder

DISTRICT-COUNTY-ROUTE: 05 - SLO - 101  
 CONTRACT NO.: 05-1F7804  
 TOTAL BID: \$ 3,125,575.18  
 BID OPENING DATE: APRIL 1, 2015  
 BIDDER'S NAME: TELFER Highway Technologies  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

04-06-15A10:40 RCVD

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1, 10, 13, 14, 15 44, 45, 46, 47 48, 49 & 50 + TEMP STRIPES	LC P, REMOVE YELLOW, REMOVE STRIPES, MARKER, MARKINGS 4" & 8" THP STRIPES, PAVEMENT MARKERS NON-RETRO		MALLARD CONST. INC. 714-785-5394 DGS CERT 1748928	\$ 94,220.00
21 & 33	WATER TRUCK RENTAL FOR COLD PLANE & BWC		MIKE ARTHUR W/T 530-848-9424	\$ 8,400.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			<b>Total Claimed Participation</b>	\$ <u>102,620<sup>00</sup></u>  <u>3.2</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

  
 Signature of Bidder  
 Date April 2, 2015

916-383-1756

(Area Code) Telephone Number

Marc N. Armstrong  
 Contact Person (Type or Print)

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005



# MALLARD CONSTRUCTION INC.

LAST 57

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 ✓ CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1227

Agency: Caltrans

Addenda Noted: 1 is noted

DIR Number: 100007027 ✓

Project: Contract 05-1F7804 - Resurface existing Pavement  
with Bounded wearing Course

Estimator: Gary Rivers

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 4/1/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
10	Remove Yellow Thermoplastic Traffic Stripe	580	LF	\$ 4.00	\$ 2,320.00
13	Remove Thermoplastic Traffic Stripe	5,410	LF	\$ 0.50	\$ 2,705.00
14	Remove Thermoplastic Pavement Marking	350	SF	\$ 2.00	\$ 700.00
15	Remove Pavement Marker	200	EA	\$ 1.00	\$ 200.00
44	4" Thermoplastic Traffic Stripe	70,800	LF	\$ 0.38	\$ 26,904.00
45	8" Thermoplastic Traffic Stripe	11,600	LF	\$ 0.80	\$ 9,280.00
46	Therm oplastic Pavement Marking	3,440	SF	\$ 3.00	\$ 10,320.00
47	4" Thermoplastic Traffic Stripe (Broken 12-3)	270	LF	\$ 0.30	\$ 81.00
48	4" Thermoplastic Traffic Stripe (Broken 36-12)	64,700	LF	\$ 0.30	\$ 19,410.00
49	Pavement Marker (Nonreflective)	5,420	EA	\$ 1.00	\$ 5,420.00
50	Pavement Marker (Retroreflective)	2,570	EA	\$ 2.00	\$ 5,140.00
	Excludes Traffic Control. A total of 5 Shift will be required to (1 Shift for Removals / 4 Shifts for Permanent Installation) At Contractor Option				
	Provide Temp Striping and Markings for General Contractor behind Grinding / Paving Crew ( Price is based on 4 to 5 consecutive Shifts)	1	Shift	\$ 1,280.00	\$ -
	If Temp Striping Option is used, then please drop Item # 44 to \$ 0.36 per LF	8 x	1280	10,240.00	\$ -
	One time charge for Paint Materials	1	LS	\$ 2,400.00	\$ -
<b>BID TOTAL:</b>					<b>\$ 83,980.00</b>


5 x 2000<sup>00</sup> = 10,000<sup>00</sup> BYTHT

Temp stripe 10,240.00

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 1 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,500.00  
[ 1 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$3,500.00
- D. No Traffic control is included in this quote. Traffic control when Included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS Is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

\$ 94,220.00



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016


### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

# PROPOSAL

Page # \_\_\_\_\_ of \_\_\_\_\_ pages

DVBE/SBE #46844



530-848-9424

Proposed Submitted To: <b>MARK ARMSTRONG-TELFER OILHT</b>	Job Name: <b>HIGHWAY OVERLAY</b>	Job # <b>05-1F7804</b> <b>05510 10132.7356</b>
Address: <b>4522 PARKER AVE BLDG 700 STE</b>	Job Location:	
<b>350 McCLELLAN CA. 95652</b>	Date: <b>4-1-2015</b>	Date of Plans:
Phone #	Fax #	Architect

We hereby submit specifications and estimates for: **ABOVE LISTED PROJECTS**

**4000 GAL WATER TRUCK - 95.00 PER HOUR X 10 X 8 = 7,600<sup>00</sup>**  
**NIGHTLY SUBSISTENCE - 100.00 PER DAY X 8 = 800<sup>00</sup>**  
**\$8,400.00**

**ADDITIONAL WORK CHARGED AT SAME RATE**

**ESTIMATED: 8 DAYS WORK AT 10 HRS PER DAY**

We propose hereby to furnish material and labor—complete in accordance with the above specifications for the sum of:

\$ **EIGHT THOUSAND ~~SEVEN~~ FOUR HUNDRED DOLLARS** <sup>00/00</sup> Dollars

with payments to be made as follows: **PROMPT PAYMENT**

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted  
*[Signature]*

Note -- this proposal may be withdrawn by us if not accepted within **10** days.

## ACCEPTANCE OF PROPOSAL

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature \_\_\_\_\_

Date of Acceptance: \_\_\_\_\_

Signature \_\_\_\_\_



Department of  
**General Services**

BUILDING GREEN BUYING GREEN WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800 990-9339

## MIKE ARTHUR & SONS WATER TRUCK SERVICE - #46844

### Supplier Profile

Legal Business Name MIKE ARTHUR & SONS WATER TRUCK SERVICE  
 Doing Business As MIKE ARTHUR & SONS WATER TRUCK SERVICE  
 Address 1007 ARLINGTON CIR Phone (530) 848-9424  
 WOODLAND, CA 95695 FAX (530) 668-6642  
 Email [michaelarthur@wavecable.com](mailto:michaelarthur@wavecable.com)  
 Business Types Service  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords WATER TRUCK 3 AXLE HIGHWAY EXCAVATION DUST CONTROL PIPELINE RESIDENTIAL SWIMMING POOLS CONSTRUCTION WATER DRAFTING DIRT PROCESSING SATURATION  
 Classifications 711225 - Water or gas control services

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 15, 2012	Apr 30, 2016
DVBE	Approved	Apr 23, 2012	Apr 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Jun 14, 2010	Jun 30, 2012
SB (Micro)	Expired	Jun 8, 2010	Jun 30, 2012
DVBE	Expired	Jul 15, 2009	Jul 31, 2010
SB (Micro)	Expired	Jul 15, 2009	Jul 31, 2010
DVBE	Expired	Jul 16, 2008	Jul 31, 2009
SB (Micro)	Expired	Jul 2, 2008	Jul 31, 2009

SB	Expired	Jul 16, 2007	Jul 31, 2008
DVBE	Expired	Jul 16, 2007	Jul 31, 2008
SB	Denied	May 16, 2007	May 16, 2007



# Low Bidder

General Engineering Contractors – Paving, Chip Seal, Oil Spreading

4522 Parker Ave. Bldg 700 Ste. 350 • McClellan, CA 95652 • TELEPHONE (916) 383-1756 FAX  
(916) 383-4084 STATE CONTRACTORS LICENSE # 984141

## TRANSMITTAL COVER LETTER

**Date:** April 2, 2015

**To:** Caltrans  
MSC 43  
Office Engineer  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

04-06-15A10:34 RCVD

**Re:** Caltrans Contract 05-1F7804, 05-SLO-101-32.3/35.6

**Attention:** Office Engineer

**We enclose herewith:**

- |                                     |   |                          |                     |
|-------------------------------------|---|--------------------------|---------------------|
| <input checked="" type="checkbox"/> | Submittals  | <input type="checkbox"/> | For Your Signature  |
| <input type="checkbox"/>            | Change Order                                      | <input type="checkbox"/> | For Your Approval   |
| <input type="checkbox"/>            | Request for Information                           | <input type="checkbox"/> | For Your Correction |
| <input type="checkbox"/>            | Subcontract/Purchase Order                        | <input type="checkbox"/> | For Your Records    |
| <input checked="" type="checkbox"/> | Other: <u>DVBE – Commitment and Documentation</u> |                          |                     |

**REMARKS:**

\_\_\_\_\_

**By:** Marc Armstrong cc: Mike Fain, Karl Meyers

**Title:** Estimator/Project Manager

Receipt

Received By: \_\_\_\_\_

Date and Time Received: \_\_\_\_\_

*Handwritten notes:*  
4/2/15  
2006 3000 5000