

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

March 20, 2015

Facsimile: (805) 481-4753

Lucas Smith, President
Big Wakoo Fence
358 E. Ormonde Road
Arroyo Grande, CA 93420

05-1F8704
05-SLO-46-R4.3/R7.6
B.O. 3/5/2015

Dear Mr. Smith:

The Department of Transportation (Caltrans) received a bid submitted by Big Wakoo Fence (Big Wakoo) for Contract No. 05-1F8704 on March 5, 2015. By this letter, Caltrans notifies Big Wakoo that its bid is nonresponsive since Big Wakoo did not comply with Addendum 1, dated January 16, 2015, Section 2-1.33, Bid Document Completion and Submittal, which states in part:

"Complete and submit the Certified DVBE Summary form. List all DVBE participation on this form...submit it such that it is received at the Office Engineer no later than 4:00 p.m. on the 4th business day after bid opening..."

Big Wakoo failed to submit the DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening. Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 03/20/2015 10:46
NAME : OE AWARDS
FAX : 9162276320
TEL : 9162276299
SER.# : BROM3J484361

DATE, TIME	03/20 10:46
FAX NO./NAME	918054814753
DURATION	00:00:20
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN, Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

March 20, 2015

Facsimile: (805) 481-4753

Lucas Smith, President
Big Wakoo Fence
358 E. Ormonde Road
Arroyo Grande, CA 93420

05-1F8704
05-SLO-46-R4.3/R7.6
B.O. 3/5/2015

Dear Mr. Smith:

The Department of Transportation (Caltrans) received a bid submitted by Big Wakoo Fence (Big Wakoo) for Contract No. 05-1F8704 on March 5, 2015. By this letter, Caltrans notifies Big Wakoo that its bid is nonresponsive since Big Wakoo did not comply with Addendum 1, dated January 16, 2015, Section 2-1.33, Bid Document Completion and Submittal, which states in part:

"Complete and submit the Certified DVBE Summary form. List all DVBE participation on this form...submit it such that it is received at the Office Engineer no later than 4:00 p.m. on the 4th business day after bid opening..."

Big Wakoo failed to submit the DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening. Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish