

# Low Bidder

02-29-16A11:13 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 05 - SLO-41-49/6/50.4

CONTRACT NO.: 05-1G6404

TOTAL BID: \$503,322-

BID OPENING DATE: FEBRUARY 25, 2016


BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> 0

| Bid Item Number   | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup> | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.)     | \$ Amount  |
|---|--|-------------------|---|--|
| 3   | Partial Traffic Control<br>(Except Mallard Work)   |                   | Titan DVBE<br>530/246-7836<br>#1249460                | \$ 32,900  |
| 1   | Lead Plan  |                   | Mallard Construction, Inc<br>714/785-5394<br>#1748928 | \$ 1,500   |
| 3   | Partial Traffic Control<br>(Sub Work Only)   |                   |   | \$ 4,000   |
| 7   | Remove Yellow Stripe   |                   |   | \$ 5,148   |
| 11  | Remove Thermoplastic Marker  |                   |   | \$ 3,168   |
| 12  | Remove Pavement Marker   |                   |   | \$ 750   |
| 24  | 4" Thermoplastic Stripe  |                   |   | \$ 7,920   |
| 25  | Pavement Marker (Non-reflective)   |                   |   | \$ 413   |
| 26  | Pavement Marker (Retro Reflective)   |                   |   | \$ 1,050   |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. |  |                   |   | <b>Total Claimed Participation</b><br>\$ 56,849<br>_____<br>11.3 % |

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

 2/25/2016  
 Signature of Bidder BRIAN LARINAN, CHIEF ESTIMATOR Date

805 964-9951  
 (Area Code) Telephone Number

DIANNE CARLISLE  
 Contact Person (Type or Print)

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005



P.O. BOX 492336

**SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513**

CDOT # 05-1G6404

Bid Date 02/25/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project) CS-1 = \$2300.00 ← state wide \$1,500 But \$150 more per day on crew

Bid item # 3 TRAFFIC CONTROL

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00

2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00

2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00

Rumble Strips- Set up and tear down \$250.00 day if needed (With traffic only)

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

|   |          |      |
|---|----------|------|
| + | 2100     | crew |
|   | 250      | rumb |
|   | -----    |      |
|   | 2350     | day  |
|   | x 14     |      |
|   | -----    |      |
|   | \$32,900 | -    |

All Night Work is billed an additional \$3.50 per man hr  
Signatory to Northern California Laborers

Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances . Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836

Gene Tucker Titan DVBE  
Operations Manager  
Cell # 530-949-4358.  
Email gene.titandvbe@yahoo.com

Local 220 Not AN ISSUE per GENE Turner 2-24-16 1:30 pm

- accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
  - G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site
  - H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
  - I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
  - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
  - K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
  - L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.  
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager

Cell Phone 714-785-5354, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_

## Supplier Profile

Certification ID : 1249460

Legal Business Name:  
TITAN DVBE INC

Doing Business As (DBA) Name1:  
TITAN DVBE INC

Doing Business As (DBA) Name2:

Office Phone Number:  
530/246-7836

Business Fax Number:  
530/246-7837

Business Web Address:  
<http://titandvbeinc.com>  
(<http://titandvbeinc.com>)

Address:  
PO BOX 492336  
REDDING  
CA 96049

Email:  
[titandvbe@juno.com](mailto:titandvbe@juno.com)  
(<mailto:titandvbe@juno.com>)

Total No. of Employees:  
20

Business Types:  
Construction , Non-Manufacturer , Service

Notification Preference:  
Email

Service Areas:

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

### Active Certifications

?

| Certification Type | Status   | From       | To         |
|--------------------|----------|------------|------------|
| DVBE               | Approved | 03/15/2013 | 03/31/2017 |
| SB                 | Approved | 03/05/2014 | 03/31/2017 |

Certification History

?

[Return to Search](#)

[\(http://www.dgs.ca.gov/\)](http://www.dgs.ca.gov/)

[\(http://www.fiscal.ca.gov/\)](http://www.fiscal.ca.gov/)

© 2015-2016 Cal eProcure

[Search \(search.aspx\)](#) | [Privacy Policy](#)  
([http://fiscal.ca.gov/Privacy\\_Policy/index.html](http://fiscal.ca.gov/Privacy_Policy/index.html))



<https://www.facebook.com/CalDGS>



<https://twitter.com/CalifDGS>





Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

|                            |  |       |                |
|----------------------------|--|-------|----------------|
| Legal Business Name        | TITAN DVBE INC   |       |                |
| Doing Business As          | TITAN DVBE INC   |       |                |
| Address                    | PO BOX 492336<br>REDDING, CA 96049   | Phone | (530) 246-7836 |
|                            |  | FAX   | (530) 246-7837 |
| Email                      | <a href="mailto:titandvbe@juno.com">titandvbe@juno.com</a>   |       |                |
| Web Page                   | <a href="http://titandvbeinc.com">http://titandvbeinc.com</a>  |       |                |
| Business Types             | Construction<br>Service<br>Non-Manufacturer  |       |                |
| Service Areas              | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, |       |                |
| Keywords                   | Engineering projects storm water pollution plans construction zone traffic control   |       |                |
| Construction License Types | C-31 - Construction Zone Traffic Control Contractor  |       |                |
| Classifications            | 551217 - Signage<br>721410 - Highway and road construction services  |       |                |

### Active Certifications

| TYPE | STATUS   | FROM         | TO           |
|------|----------|--------------|--------------|
| SB   | Approved | Mar 5, 2014  | Mar 31, 2017 |
| DVBE | Approved | Mar 15, 2013 | Mar 31, 2017 |

### Certification History

| TYPE       | STATUS  | FROM         | TO           |
|------------|---------|--------------|--------------|
| SB         | Denied  | Apr 3, 2013  | Apr 30, 2014 |
| DVBE       | Expired | Apr 17, 2012 | Apr 30, 2013 |
| DVBE       | Expired | Apr 15, 2011 | Apr 30, 2012 |
| SB (Micro) | Revoked | Nov 1, 2011  | Nov 30, 2012 |
| SB         | Denied  |              |              |

|            |         |              |              |
|------------|---------|--------------|--------------|
| DVBE       | Expired | Feb 26, 2010 | Mar 31, 2011 |
| SB (Micro) | Revoked | Feb 26, 2010 | Jun 10, 2010 |
| DVBE       | Expired | Dec 5, 2008  | Dec 31, 2009 |



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

|                            |  |       |                |
|----------------------------|--|-------|----------------|
| Legal Business Name        | MALLARD CONSTRUCTION INC   |       |                |
| Doing Business As          | MALLARD CONSTRUCTION INC   |       |                |
| Address                    | 1762 N. NEVILLE ST<br>ORANGE, CA 92865   | Phone | (760) 550-1645 |
|                            |  | FAX   | (714) 974-1753 |
| Email                      |  |       |                |
| Business Types             | Construction<br>Non-Manufacturer   |       |                |
| Service Areas              | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, |       |                |
| Keywords                   | Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing   |       |                |
| Construction License Types | B - General Building Contractor<br>C-31 - Construction Zone Traffic Control Contractor<br>C-32 - Parking and Highway Improvement<br>C-39 - Roofing<br>D-06 - Concrete Related Services<br>D-38 - Sand and Water Blasting<br>D-42 - Sign Installation<br>D-64 - Non-specialized   |       |                |
| Classifications            | 721410 - Highway and road construction services  |       |                |

### Active Certifications

| TYPE | STATUS   | FROM        | TO           |
|------|----------|-------------|--------------|
| SB   | Approved | Nov 4, 2013 | Nov 30, 2016 |
| DVBE | Approved | Nov 4, 2013 | Nov 30, 2016 |

### Certification History

| TYPE | STATUS  | FROM         | TO           |
|------|---------|--------------|--------------|
| DVBE | Expired | Dec 18, 2012 | Dec 31, 2013 |

SB

Expired

Dec 18, 2012

Dec 31, 2013