STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-010210D (REV 12/2014) B-03=15A1

CONTRACT NO:
05-4482U4
BID AMOUNT:
$ 55,422,153.00 -
BID OPENING DATE:
April 27, 2016
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
13%
DBE PRIME CONTRACTOR CERTIFICATION': TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 1 $13,611,033.08
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ey SERVICES TO BE SUBCONTRACTED OR wonzg;;:zcoav opeed, e ;:"I:u::r::i;;i:n e, DOE “"?;;'"T
MATERIALS TO BE PROVIDED AT sl
34, 38, 39, 40, 41, | Fencing, Metal Railing, Guardrail  |C0680, C8000, Ace Fence Company
42, 225, 226, 227, C8320 727 N. Glendora Avenue $1,125,920.00
228, 229, 232, taPuente, CA 91744
235, 237, (626) 333-0727
238, 239, 240, 34153
241, 242, 243,
244, 245, 246
111, 120 PCC Supplies C1000. D3440 JC Supply & Manufacturing
: 1612 S. Cucamonga Avenue $20.710.28
Ontario,-CA-91781 —
Phone (909) 373-1773
Cert. No. 34132
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from $
each DBE shown stating that it will be participating in the contract to perform the specific work See Next Page.
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontraclors and items of werk must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %
The bidder acknowiedges that it is committed to use the
'Each DBE prime contractor must enter its cerification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBES, including work performed by its own forces, 26.53).

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.

JUse Work Category Codes from the California Unified Certification Program database. Signature of Bidder Dale A. Nelsom; President
May 2, 2016 (760) 916-9100
Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this d is available in ? Eor inf jon, call (916) 4451239,
TTY 711, or write to Records and Forms Management, 1120 N Slmd. MS-89, Sacramento, CA 85814,

Contract No. 05-4482U4
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION VYO KCYE

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014) 6-02—1 ¢

CONTRACT NO:
05-4482U4
BID AMOUNT:
$ 55,422 153.00
BID OPENING DATE:
April 27, 2016
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
13%
DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS {DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRAGCTS (DBE & NON-DBE)

11 $13,611,033.08
NAME OF DBEs
ITEM OF WORK ES st b ified on the date bid:
Pl SERVICES T0 BE SUBCONTRACTED OR il wﬁm:?gm::im;iﬁm;gozs ol
a , an one nui A oW n
MATERIALS TO BE PROVIDED? w:‘“ o «
114 Supply Asphalt Oil for Hot Mix |C0624 LMS Transport
(2nd tier to Hardy & Harper) 2751 Avalon Street, Jurupa $176,683.41
(60% Supplier Credit) Valley, CA 92509
(951) 616-3828
Cert. No. 38327
:gg 1;.14 :gg Pipe Supply (60% Supplier C0670, C0621 | Triumph Geo-Synthetics, Inc.
—185‘ 106 4a7 | Credit) 1235 N. Grove St. Anaheim, CA |$273,971.09
e : ; 92806
24,28, 77, 82, g:e:;;;mia Materials (60% Supplier (888) 775-7545
143-144.-188; Cert—Ne-9076
203, 219
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from %
each DBE shown stating that it will be participating in the contract to perform the specific work See Next Page.
shown for the specific amount agreed to. Tatal Claimed =
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBESs, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of|
the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder Dale A. Nelson. Vice President

May 2. 2016 (760) 916-9100
Date

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

For individuals with sensory disabilites, this document is avail F i
TTY 711, or write to Records and Forms Management, 1120 N m&, MS-89, Sacramento, CA 95814,

ADA Notice call (916) 4451233,

Contract No. 05-4482U4
1



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-010210D (REV 12/2014)

CONTRACT NO:
05-4482U4

81D AMOUNT:
$ 55,422,153.00

BID OPENING DATE:
April 27, 2016

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
13%

DBE PRIME CONTRACTOR CERTIFICATION:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |[TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 1 $13,611,033.08

(M NAME OF DBEs

ITEM OF WORK AND DESCRIPTION OF ust be certified on the date bids are
g SERVICES TO BE SUBCONTRACTEDOR | 1" (EE0ORY | cpaned. nclude  Catuns crtfcaton o, DB T
. " € an
MATERIALS TO BE PROVIDED Aiomcoss ‘)
120 Continuously Reinforced Concrete |C5100 Tahlequah Steel, Inc.
Pavement (2nd Tier to Gerdau 2750 Bellflower Blvd. #210B $904,456.00

Reinforcing Steel)

tong Beach, CA 90815
(562) 421-9333

Cert. No. 38564
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirnation from L3 2.501,740.78
each DBE shown stating that it will be participating in the contract to perform the specific work i i i
shown for the specific amount agreed to. Total Claimed 1 I R
Participation

The names of the 1st lier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work perfermed by its own forces.

I 100% of an item s not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

JUse Work Category Codes from the California Unified Certification Program database.

4.5 %

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

a7/

Signature of Bidder Dale A. Nelson, Vice President

May 2, 2016

(760) 916-9100
Date (Area Code) Tel, No.

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814,

Contract No. 05-4482U4

1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW €8/2015)

Conlract no..
05-4482U4

Name of DBE business:

Ace Fence Comea%
ame of DBE represen ¢

Michael Abaniila

"DBE cerfiication number:
34153

Neme of bidder:
Flatiron West, Inc.

"Name of prime conlracter If different from the bidder:

“Neme of representalive of bidder of prime conlradior:
Dale A. Nelson

Date;

4127116 .

" Bid Xam number Iter of work and desoription of services Lo be subsontrasied or meterials lo be provided ! A’“;'!';m
4 $8,755.00
38 $2,530.00

39 $43,500.00
40 $1,200.00
41 $68,600.00
42 $16,560.00
225 $29,280.00
28 $21,255.00
227 $82,325.00
228 $11,400.00
e e s o See next page

As an authorized representative of a cerfified disadvantaged business
enlerprise, | confirm thal my business was contacted by the bidder or
Pprime contractor shown above regarding the contracl shown above, If
the bidder Is awarded the contract, my business will enter info s
confractual agresment with tha biddsr or prime contracter to perform
tr:;hhmund dollar emount of work shown on the DBE Commiiment

|wwmamwdw I8 trus and corect,
WY
rapresenfallve;
Qmericaegan% /“uw
name r’kum 8l

President
Titie of DBE's autharized representative:

04/29/2016
Date:

ADA Notlce For Individuals with sansory disebihins, this

dlabls n ak

fmats. For samate foanat Information, contact the Forma

Menagement Unil at (916) 445-1233, TTY 711, or wiile lo Records and Forms Managsment, 1120 N Stwel, 85-89, Sacramanlo, CA 95814,

Contract No. 05-4482U4



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Coptract no.:
05-4482U4

Narne of DBE business:

Acse Fence Company
e of DBE represeniafive:

Michael Abanlila

DBE cerfification pumber:
34163

‘Name of bidder:
Flatiron West, Inc.

Neme of prime contracter If different from the bidder:

Name of reprasentailve of bidder or prime contraclor:
Dale A. Nelson

Date:
4/27116
Bid lfem number Item of work and desaription of sendoss to be subcontmeled or matwials lo be provided ! A"(;'“*
229 $6,450.00
232 $2,310.00
235 $138,195.00
237 $415,820.00
238 $34,680.00
239 $152,700.00
240 $24,200.00
241 $16,560.00
242 $7,100.00
243 $20,100.00
‘m : ﬂ :g :: ::: ;:r mn%mﬂn :ﬁ?md by the DBE, describe the exact Total See next page.

As an nuthorized representalive of a sertified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime confractor shown above regarding the contract shown above, If
the bidder Is awarded the confract, my business will enter info a
contractual agremmeni with the biddar or prime contraclor to perform

tha fypa and dollar amount of work shown on the DBE Commitment
form.

| cetify under penally of pedury that the Is true and comect,

/.

s Authorized repres

America Tang
Printed name of DBE's authorized rylnnuh:

President
Tille of DBE's eulhoitzed representalive;

04/29/2016

Dale:

ADA Notlea For Individuals with sonsory disabiiies, this dt

fomats. For atemate formet Informadon, contact the Forma

Manngement Unit st (816) 445-1233, TTY 711, or wiils lo Recordy and Forms Menagement, 1120 N Girest, NIS.88, Sacramanto, CA 95814,

Contract No. 05-4482U4



STATE OF CALIFDRNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-02-010243 (NEW 05/2015)

Contracl no.!

05-4482U4

Neme of DBE business:
Ace Fence Company

Name of DBE representative:
Michael Abanllla

DEE certincalion number;
34153

Narne of tidder:
Flatiron West, Inc.

"Namna of prime conlractar If differant from the bidder:

Name of representalive of bidder or prime contraclor:

Dale A. Nelson
Dats:
4/27/18 e
Bid tem number” tem ofwork and desaription of services to be subcontracted or maledals to b provided ! Amount
244 $2,100.00
245 $15,500.00
248 §4,800.00
T 100% of diob d or furnished by the DBE, doscrlbe tha axact
e s e i, — i Tota $1,125,920.00

As an authorized representative of a cerfified disadvantaged business
enterprise, | conirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder s awarded tha contract, my business will enter info a
conlractual agreement with the bidder or prime coniractar to perform

the type end dollar smaount of wark shown on the DBE Commitment
form,

| cerllfy under penally Wn Is true and comest.

Tepie :
America Tang

Printed name of DBE's suth fhmonmm:
President
Title of DBF's authorized representetive:
B oo

Date:

For individuals with ssnsory dsablidss, this documant s avallabie In skeinete mats, For akemate formal Information, contact the Forme
ADA NOIC® 1.0 cqment Unit at (918) 445-1233, TTY 7H1, or wilts to Records and Forms M

1120 N Strest, 1iS-89, Bacramento, CA 85814,

Contract No, 05-4482U4
2



(04-27-"16 10:54 FROM- ace fence co. : ‘1‘626333?849; T-156  P0OD01/0002 F-200

. N ACE FENCE COMPANY é
V.Y 4 727 GLENDORA AVENUE, LA PUENTE, CA 91744 L1
"‘ PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION.COMPANY, LACMTA Pre-Qualified to Bid

‘ "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Qpportunity' Employer”
FAX QUOTE
TO : (General Contractors . ATTN : Estimator
FAX # : ) . DATE : 4/26/M16
FROM : Michael Abanilla’ PAGES : 10of2

PROJECT : CADOT Build and Reconstruct Bridges, Construct Ramps and Frontage Road (Contract No. 05-4482U4)

From 0.2 Mile South of Carpinteria Creek Bridge to Frankiin Creek Bridge, In Carpinteria, In Santa Barbara Co., CA

BID DATE : 4/27/16 2:00 P.M. il S0
SPECS . per2010 CALTRANS Plans & Specs * ADDENDUM: 1,2, 3,4&5

ITEM ; DESCRIPTION L .s Mok Ol Unit Price Amount

Proposal as follows:

N34 TREATED WQOD WASTE (PARTIAL) LB 35020 § 025 § 8,755.00
——a8 REMOVE WOQD FENCE - LF 220 ¢ 1150 § 2,530.00
39 REMOVE CHAIN LINK FENCE LF 7250 .§ 6.00 $ 43,500.00
—=40 REMOVE GATE : ' EA 4 $ 30000 $ 1,200.00
41 REMOVE BARRIER - LF 9800 § 7.00. $ 68,600.00
42 REMOVE GUARDRAIL LF 1840 § 2.00 $ 16,560.00
~ 225  TEMPORARY FENCE (TYPE CL-6) LF 2440 § 1200 § 29,280.00
~~226  CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) LF 654 § 3250 $ 21,255.00
T~ 227  CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) : LF 2225 § 3700 § 82,325.00
98  CHAIN LINK FENGE (TYPE CL-8, BW POST TOP, VINYL-CLAD) LF 190 § 60.00 $ 11,400.00
229  12' CHAIN.LINK GATE (TYPE CL-8, VINYL-CLAD) EA 3° § 216000 $ 6,450.00
"S232  GUARD RAILING DELINEATOR ' : EA 42 $ 55.00 $ 2,310.00
™~235  MIDWEST GUARDRAIL SYSTEM (8 POST) - LF 3330 § 4150 $  138,195.00
~~237  PICKET FENCE RAILING ‘ . LF 1,223 § 340.00 $  415,820.00
238  TUBULAR BICYCLE RAILING , LF 204 § 170.00 $ 34,680.00
TS239  SINGLE THRIE BEAM BARRIER (STEEL POST) LF 5000 § 30.00 $  152,700.00
TN240  HANDRAILING - LF 110 § 220.00 $ 24,200.00
™S241  CABLE RAILING LF 920 % 18.00 $ 16,560.00
242  TRANSITION RAILING (TYPE STB) EA 2 $ 355000 $ 7,100.00
~.243  TRANSITION RAILING (TYPE WB-31) EA 6 $ 335000 $ 20,100.00
™\ 244  END ANCHOR ASSEMBLY (TYPE SFT) EA a § 70000 $ 2,100.00
\245  ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 5 $ 310000 $ 15,500.00
246  ALTERNATIVE FLARED TERMINAL SYSTEM EA 2 $ 240000 $ 4,800.00
247  ALTERNATIVE CRASH CUSHION SYSTEM EA 2 $ 3170000 $ 63.400.00
256.1 TUBULAR HAND RAILING & TUBULAR LOWER RAIL ONLY  LF 204 . § 165.00 $ 33,660.00

FOR CONCRETE BARRIER (TYPE 80SW MODIFIED)
at VIA REAL BRIDGE

TOTAL PAGE AMOUNT: §  1,222,980.00

* FORNOTES; OUhLIFlCATIONﬁ, & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.

R o R R T B

LICENSE # A, B & C-13 # 986577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
' SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 05-4482U4 quote.xls



» 04-27-°16 10:54 FROM- ace fence co. ) 16263337843 T-156  PO002/0002 F-200

. % | ACE FENCE COMPANY
N 727 GLENDORA AVENUE, LA PUENTE, CA 91744
{ 2 & PHONE (626) 333-0727 * FAX (626) 333-7843 °
? & CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

v "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services”
"We Are An Equal Opportunity Employer"

FAX QUOTE
TO : General Contractors = ATTN .. Estimator
FAX # : i DATE . 4/26/16
FROM - Michael Abanilla ‘ PAGES :20f2

PROJECT ; CADOT Build and Reconstruct Bridges, Construct Ramps and Frontage Road (Contract No. 05-4482U4)

From 0.2 Mile South of Carpintetia Creek Bndge to Franklin Creek Bridge, In Carpinteria, In Santa Barbara Co., CA
BID DATE : 4/27/16 2:00 P.M.
SPECS  : per 2010 CALTRANS Plans & Specs . ADDENDUM. 1,2,3,4&5

ITEM DESCRIPTION : _Unit Qty Unit Price ~ Amount

Proposal as follows:

TOTI}!.. BID AMOUNT: $ 1,222 980.00

NOTES & QUALIFICATIONS:
+ |TEM # 225 - USED MATERIALS, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS/

NO WINDSCREENS). REPAIR & MAINTENANCE IS NOT INCLUDED, BY OTHERS.
* |TEM # 237, 240 & 241 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* |TEM # 238 & 256.1 - CORING OR DRILLING HOLES FOR ANCHOR BOLTS IS NOT INCLUDED, WE'LL PROVIDE
ANGHOR BOLTS WITH TEMPLATE BUT LAY-QUT & INSTALL BY OTHERS PRIOR TO CONCRETING.
* |TEM # 242 & 243 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* |TEM # 247 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
2 STAINING PAINTING, POWDER COATING & VINYL COATING 1S NOT INCLUDED, EXCEPT FOR ITEM
NOS. 226 to 229, 237, 238, 240 & 256.1.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF Y(_)U HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PAGKAGE UNLESS DISCUSSED FRIOR TO BID. CUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS, COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TQ BE ATTAGCHED TO THE CONTRACY AGREEMENT.
EXCLUDE: CIDH PILING, CURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except footing for llems 226 to 229); RE-BARS; VEGETATION CONTROL;
DEMOLITION; CLEARING & GRUBBING; REMOVAL OF TREES, VEGETATION OR ANY OBSTRUCTIONS: IMPORT BORROW / EXTRA DIRT FOR BACKFILL;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BPEAKiNG & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATGHING
POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR HEPA[R TO D!}MAGES CAUSED BY OTHERS & T‘-* UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVA‘I‘IONS COSTS FOR INSPECTIONS &
TESTING:; BOND COST; SWPFF; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. GATES, SAFETY RAILING & FALL PROTECTION: TRAFFIC CONTROL, LIGHTING & S_IGNS: FLAGMEN; LANE CLOSURE;

HAULING OF SPOILS (spoile from our excavalion are to be scattered in the immediale vicinity of our work, relocation of spoils will be consideéred a change order)
INSURANCE: GENERAL LIABILITY - $ 1,000,000 - § 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000, WORKMAN COMPENSATION - § 1,000,000
OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration {#1 000004092 UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

<

CADOT 05-4482U4 quote.xls



4/28/2016
Back To Query Form

Search Returned 1

Unified Certification Program

Records

Thu Apr 28 14:51:37 PDT 2016

Query Criteria

Firm ID: 34153

Firm Type: DBE

Firm ID 34153

Firm/DBA Name ACE FENCE COMPANY

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
“ax Area Code

.-ax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

727 N. GLENDORA AVENUE

LA PUENTE
CA
91744

DBE
KIM@acefencecompany.com
AMERICA TANG

(626)

3330727

)

(626)
333-7843

CITY OF LOS ANGELES
00;

00;

237310; 237990;

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL

BEAM GUARD RAILING; C8391 METAL BEAM BARRIER,;

A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

F
ASIAN PACIFIC
DBE

http:/iwww.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

n



BTATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Canlracl no.:
05-4482U4

Name of DBE business:
JC Supply & Manufacluring

Narne of DBE represenialive:
Benita Blanchard

'DBE cerlificalion number:
34132

Name of bidder:
Flatiron West, Inc.

Nama of prime coniractor If different from the bidder:

"Name of representallve of bidder or prime contracior:
Dale A. Nelson

Dale:
4427116 ;
Bid ftem numbsr ltem of work end description of sarvices to be subcontrected or malerials lo be provided ! “‘(‘:;‘"'
111 Supply Lean Cure Wax $8,376.19
120 Supply PCC Cure Resln $14,762.49
) Subtotal $23,138.67
Tax 8% $1,851.09
Subtotal $24,980.77
60% Suppller Credit Subtotal $14,993.86
Freight $1,500.00
11f100% of an fem Is nol (o be performed or furnishad by the DBE, describe he exacl
ple g i o e i Total $16,493.86

As an suthorized representalive of a cerlified disadvantaged business
enterprise, I confirm thal my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above, If
{he bidder Is awarded the conlract, my business will enter Inlo a
contractual agreement with Ihe bldder o prime conlractor (o perform

the type end doller emount of work shown on the DBE Commitment
form.

= 1t

For [ndividuals with sensory disablilles, this d

ble In

formets. For eltemnatn famat [nformation, contact the Forms

ADA Notica

Menagament Linil at (918) 445-1233, TTY 711, or wiita o Records and Forms Management, 1120 N Strent, MS.89, Sncramanto, CA 95814,

Contract No. 05-4482U4

2




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contracl no.:
05-4482U4

Namu of DBE business:
JC Supply & Manufacturing

Neme of DBE representalive:
Benlta Blanchard

DBE ceriification number:
34132

Name of bidder:
Flatiron West, Inc.

Name of prime conlractor If differant from tha biddar:

Neme of represenlafive of bidder or prime confraclor:
Dale A. Nelson

Dale:
4/27/16
Bid ltem number llem of work and descriplion of sarvices Lo ba subcantracled or materlals o be provided ! N';)”"E

120 Supply PCC Dowel (100% supplier credit) $3,200.65

Subtotal $3,209.65
L]
Tax Ol $256.77
Freight $750.00
17 100% of an ftem Is not 1o be performed or furnishad by the DBE, describs the exact
Bertion of e Nach (ow parerond o A, 3 3 e i $4,216.42

As an authorized representative of a certified disadvantaged business
enterprise, | confirm thal my business was contacled by the bidder or
prime conlracter shown above regarding the contract shown above, If
the bidder is ewarded the coniract, my business will enter into &
conlractusl agreement with the bldder or prime contractor to perform
the type and dollar amount of werk shown on the DBE Commitment
form.

D Hi For Individunls with sensory disabililas, thls d Is avaliabla In alt formals. For al formst Information, coptact the Forms
ADA NOtIC®  yopngemant Unit at (818) 445-1233, TTY 711, or wills lo Records and Fotrms Management, 1 120N Streel, MS-83, Sacramentc, CA S5814,

Contract No. 05-4482U4
2




Page 1

JC Supply & Manufacturing Estimate
1612 S Cucamonga Avenue Date Estimate #
jo, CA 9
R oy 412712016 14230
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
05-4482U4 ONTARIO, CA 5/27/2016 Net 30 PPD & BILL
Description ’ Qty UM Cost Total
CT# 05-4482U4 BIDS 4/27/16 CARPINTERIA, CA. i
3 »0%. (p5h
11/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER l‘ﬁg 205560 | EA 575 23,220.00T
ASTM A775 WITH BONDBREAKER - 9 # EA. :
#6 X 50" TIE BARS EPOXY COATED GREEN PER ASTM A775 9,830 |EA 4.05| 39,811.50T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL 2|EA 750.00 1,500.00
(Actual charges to be billed at time of shipment) CARPINTERIA, CA. i
. N 4, w2 A
CA DOT HYDROCURE RESIN WHITE 2WS ez 2475 (GAL 582 —44:40450T
CA DOT HYDROCURE WAX 20WS 1994( £925|GAL |  420|  8:085.00% (55
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2"X.9'X 10' 2,050 LE ——2712 4,346:00F—
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual 2|EA 750.00 1,500.00
charges to be billed at time of shipment) CARPINTERIA, CA. '
Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacing divided by 12 to
express as lineal feet.
QUOTED BY:BENITA BLANCHARD Subtotal
Sales Tax (8.0%)
Total




JC Supply & Manufacturing Estimate

1612 S Cucamonga Avenue Date Estimate #

Ontario, CA 91761 4/27/2016 14230

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB Expiration D... Terms Freight

05-4482U4 ONTARIO, CA 5/27/2016 Net 30 PPD & BILL

Description Qty uU/M Cost Total

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.

A steel raw material prepay option is available to protect pricing and
control cost.

QUOTED BY:BENITA BLANCHARD Subtotal $72,867.00

Sales Tax (8.0%) $5,589.37

Total $78,456.37

Page 2



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JCSUPPLY

Bid ltems Description
111 Lean Cure Wax
120 PCC Cure Resin

Bid Items Description
120 PCC Dowel 1.5" x 18"

Unit of Measure Qty. Unit Price
Gallon 1,994 $4.20
Gallon 2,537 $5.82

Subtotal
Tax 8%
Subtotal
60 % Supplier Credit X60%
Freight
Total

Unit of Measure Qty. Unit Price
Each 558.20 S 5.75
Subtotal
Tax 8%
Freight
Total

Grand Total

Extension
8,376.19
14,762.49
23,138.67
1,851.09
24,989.77
14,993.86
1,500.00
16,493.86

Extension
3,209.65
3,209.65

256.77
750.00
4,216.42

20,710.28



4/29/2016 Unified Certification Program

Back To Query Form

Search Returned 1 Records Fri Apr 29 10:45:30 PDT 2016
Query Criteria

Firm ID: 34132

Firm Type: DBE

Firm ID 34132

Firm/DBA Name JC SUPPLY & MANUFACTURING
Address Line1 1612 S. CUCAMONGA AVENUE
Address Line2

City ONTARIO

State CA

Zip Code1 91761

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail connie@jcsupply.us
Contact Name CONNIE LIGHTCAP
Area Code (909)
Phone Number 3731773
Alt Area Code ()
Alt Phone Number

“ax Area Code (909)

-ax Phone Number 373-1785
Agency Name CITY OF LOS ANGELES
Counties 00;

Districts 00;

DBE NAICS 332312; 423390; 444190;
ACDBE NAICS

c1 BROKER OF :

Work Codes & &%%V;Ié%b%ﬁglf 0 CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://iwww.dot.ca.gov/ucp/QuerySubmit.do 17



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contracl no.:
05-4482U4

Name of DBE business:
LMS Transport

Name of DBE representalive:
Anthony Steen

'DBE certification number:
38327

Neme of bidder:
Flatiron West, Inc.

Name of prime contractor If different from the bidder:

"Name of representalive of bidder or prime coniracior,
Dale A. Nelson

Date:
4/27/16
Bld ltem number tam of work and descriplion of senvices to be subcontracted or materials ko be provided ! "“’(;""
114 Supply Asphalt Oil for Hot Mix (2nd Tier to Hardy & Harper) (60% $176,683.41
) Supplier Credit)
lt'r'mo%;fl::m::g;ohemﬁm:m;‘wmadwlheDBEduwbalheuad 5 $176,683.41

As an authorized representetive of a cerified disadvantaged business
enterprise, [ confirm thet my business was conlacted by the bidder or
ontifictdr shown above regarding the contract shown above. If

(prded the contract, my business will enter into a
otement with the bidder or prime conlmetor to perform
o mwntefuukdaownonmabwmmm

! alty of perjury that the foregolng Is true and comreel.

Q@M’

Tille of DBE's authorized reprasentative:

| 4z 8\

ADA Notice For Individuals wilh sensory disabilkies, this document is

bie In ol formats. For alt format information, contact the Forms

Management Unit st (316) 4451233, TTY 711, or writs to Records and Forms Management, 1320 N Strest, MS-89, Sacramenlo, CA 85814.

Contract No. 05-4482U4



OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@Ims-transport.com or

e orders@|mncoldmilling.com
LMS TRANSPORT 2751 Avalon St, Jurupa Valley, Ca 92509

céafaﬁafsﬁgﬁ UDBE # 38327 | SBE# 1770011 s
UDBE # 40561 | SBE# 1795213
COMPANY: Vulcan Materials ATTN: Estimating BID DATE: 4-27-16

PROJECT NAME: Route 105 - #05-4482U4
Below is LMS Transport’s & LMN Incorporated’s quote for the above referenced project. If this quote is
accepted please send a signed copy to orders@Ims-transport.com or fax to 951-685-1862 247 /42 00

p

: S LYTIHZ ) 8WTRY = 197171 30 1797/ .3

¢ ltem #: Oil Supply Only (per ton): (1) 1,695 of PGG4—10 @ $278 (Index-5%).
o Item # Freight Only (per ton): (1) $31toSaticoy. = 27559 2L | >

e Item Numbers: See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds. __7’7__5_5_7_!2
o See LMS Transport’s & LMN Incorporated’s Standard Hourly Rates on Page 2. You may apply any of

these rental rates for the above mentioned contract to any bid items for services we offer to meet your

DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In

(parenthesis) on page 2 states the amount of equipment we “own”.

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING): 7-?4' 472 ' 5b

TERMS ARE NET 7 (no sales taxes or environmental fees included). ybo?a , 7“;”8’ 3 4/

A flat $12 Oil Spill Assessment Fee will be added to each load of oil.

LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).

BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.

ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

OF G b bl

~

QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.

SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.

HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.

TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING,
DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS
NOTATED UNDER INCLUSIONS.

PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.

7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER iNCLUSIONS.

SERE AL S

o

Customer Name | Signature | Date:

LMS & LMN Name | Signature | Date:

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



Bid Date|
Project/Contract |
Tax Rate @ Plant

PG Grade}
Liguid Price
o—Ta](
Haul}s:

Net Cost] § :
Quantity Ordered |l iiieggl i riims e i
Total Dollars| $295:85451_ $294,L 72280 - & -
60% Credit] $476:31270- § - $ - $ - $476;312:70 |T0ta| DBE contribution
Tl &3 ] | o, 1% |

FOR ESTIMATING PURPOSES ONLY. VALUES COULD CHANGE BASED
ON ACTUAL MIX DESIGNS AND REFINER QUOTES BEING REVISED



OFFICE: 951-616-3828
FAX: 951-685-1862

WA INCORPIRATEy A

) Email: orders@ims-transport.com or i
el orders@Imncoldmilling.com '
Lhﬂcimg;?sﬂ'f 2751 Avalon St, Jurupa Valley, Ca 92509
® BDO-B98-6B86 UDBE # 38327 | SBE# 1770011

UDBE # 40561 | SBE# 1795213

standard Rental Rates for 2016 — LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&{OWNED) HRLY RATE NOTES:
Mini Grinder|Skidster (1) | $850 (1st4 Hrs) & $175 Mobe charge included in 4
per Hr after hr min.
Mini Grinder w/ Berm | $950 (1% 4 Hrs) & $195 per |  Hard to reach places i.e.
Attachment Hr after under guard rails.
40" /4’ (2) Cold Mill $2,100 (1st 4 Hrs) & $300 | Mobe charge included in 4
(40”) or $2,200 (1% 4 Hrs) hr min.
& $350 (4') after
Super Tens (2) $88 per Hr (4 Hr min) $100 per hour outside of
100 mile radius of Ontario,
CA
Strong Arms (1) $95 per Hr (4 Hr min) $110 per Hr outside of 100
mile radius of Ontario, CA
RGN or Lowboys (2) $135 per Hr portal to Slide Axles and RGN trailers
(equip. transport) portal up to 50 ton.
Flatbeds (K-Rail etc.) $95 per hr portal to portal | $110 Hr outside 100 mile
(6 Tractors) radius | 1 Hr Stand By Only
Oil Tankers (5) $100 per Hr portal to 4 Hr min | 1 Hr Stand By
portal or Per Ton (request Only
rate sheet)
Dry Van Tractors $95 per hr portal to portal $120 per hr outside 100
(6 Tractors) mile radius

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



3 OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@Ims-transpori.com or
orders@Imncoldmilling.com

\ NN NEORBORATED |

Lﬁg\ TMNE;EE?T 2751 Avalon St, Jurupa Valley, Ca 92509
® Bfﬂ-%?ﬂ-ﬁaﬁﬁ UDBE # 38327 | SBE# 1770011

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner
and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not
a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless
noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from
the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates
unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground
structures: and any extra expense caused by the Sublet by the existence or location thereof shall be charged
to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume
responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish
the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet
within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's
responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is
being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for
those results.

13. Sublet is not responsible for proper drainage.

14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.

15. Jobsite must be accessible to heavy equipment.

16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



OFFICE: 551-616-3828

B
FAX: 951-685-1862 - LMN IHCERPTGRAT
\ Email: orders@Iims-transport.com or i s oo
£ orders@Imncoldmilling.com e e
LMC?QTRA??E;GRT 2751 Avalon St, Jurupa Valley, Ca 92509
® B%DHGBB-EEBBSE UDBE # 38327 | SBE# 1770011

UDBE # 40561 | SBE# 1795213

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is
not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee
will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and
approval to pay all invoices, in full, within the term.

18, LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for
Owner is done with the express understanding that Owner has complied with and accepts all responsibilities
and liabilities in and for the requirements of the regional notification center law pursuant to Article 2
(commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift
approved for this quote will be identified under “Inclusions”.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY
ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO
SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF
THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature:

Company:

Title: Chief Estimator or Company Prinf:ipal

Name:

We hereby confirm our acceptance to the terms within this agreement.

Signature:

Company: LMS Transport & LMN Incorporated
Title: President of LMS

Name: Anthony Steen

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



ardy & Harper, Inc.  Froposal # | 28108
p ’ k3 Page 1 of 2 MEMBER OF:
Associated General Contractors of America
W ﬂm “M Tustin Chamber of Commerce
Better Business Bureau
1312 E. WARNER AVE. DIR # 1000000076
SANTA ANA, CALIFORNIA 92705 Date: 04/27/2016

(714)-444-1851 FAX (714)-444-2801
STATE LIC. NO. 215952 /,,r’/

Job Name / Location:

CT 05-4482U4
SANTA BARBARA COUNTY

ATTN; ESTIMATING DEPT.

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

113. PREPAVE INTERIAL PROFILER ..... 1LS @ $4,500.00 LS

114. HOT MIX ASPHALT (TYPE A) ..... 25,400 TN @ $107.00 TN

115. DATA CORE ... 1LS @ $4,000.00LS

116. AC DIKE (TYPE A) ..... 150 LF @ $7.00 LF

117. AC DIKE (TYPEE) ..... 2,060 LF @ $7.00 LF

118. PLACE HOT MIX ASPHALT (MISC AREAS) ..... 240 SY @ $25.00 SY

119. TACK COAT ..... 25TN @ $1,700.00 TN

INCLUSIONS:

1. QCQA FIELD & PLANT TESTING

2. LABOR, EQUIPMENT & MATERIAL

3. PRICE BASED ON (6) MOVE-IN

4. $7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT

5. PRICE BASED ON INDEX - H & H TAKES INDEX

6. GRADES TO BE ASPHALT READY

7. LIME TREATED PLANT BASED ON (6) MOVES - EACH ADDITIONAL MOVE $21,500.00
8. DBE PARTICIPATION $176,000.00

EXCLUSIONS:

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER, NIGHTS

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER

3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST. / LOCATING UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL

6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING

7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, PREPAVE GRIND

TOTAL PROPOSAL AMOUNT: $ 2,790,270.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.
HARDY & HARPER INC.

Owner or Contractor (Title)
BY:  Sannes W

Name of Lender Tanner Hambright Estimator

Cell: 714-412-1335



ardy & Harper, Inc. Proposal #: 58108

a : 7 Page 2 of 2
/ U 9 cout ‘ICZEI MEMBER OF:
1312 E. WARNER AVE. Assqcialed General Contractors of America
SANTA ANA, CALIFORNIA 32705 Tustin Chamber of Commerce

Better Business Bureau
(T14) 444-1851 Fax (714) 444-2801
STATELIC. NO. 215852
Date:

04/27/2016

Job Name / Location:
ATTN: ESTIMATING DEPT.

CT 05-4482U4
SANTA BARBARA COUNTY

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Confractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. Thisisa
proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.

2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation
of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon
in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense
caused by the contractor by the existance or location thereof shall be charged to buyer.

7. Owner agrees to pay attomey's and court costs in event suit is instituted to collect amounts due contractor.

8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.

9. Ifworkis to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purpeses, confractor
agrees to repair or replace any defects of which owner gives nofice to contractor within 5 days after completion of work.

10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.

11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later
date are not an acceptable method, and we assume no responsibility for those results.

13. Contractor is not responsible for proper drainage if grade is less than 2%.

14. Grades are to be furnished plus and minus four hundredths(.04') - No Fine Grade.

15. Jobsite must be acessable to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID
WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL
PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.



4/29/2016

Back To Query Form

Search Returned 1

Unified Certification Program

Records

Fri Apr 29 11:00:17 PDT 2016

Query Criteria
Firm ID: 38327
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
“ax Area Code

ax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

38327
LMS TRANSPORT
2751 AVALON ST

JURUPA VALLEY
CA
92509

2751 AVALON ST

JURUPA VALLEY
CA
92509

DBE
afs@Ims-transport.com
ANTHONY STEEN
(951)

616-3828

()

(951)

685-1862

DEPARTMENT OF TRANSPORTATION
19; 30; 33; 36; 37; 42, 43; 56;

04; 05; 07; 08; 11; 12;

484110; 484220; 488310; 493110;

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C8605 FLAT BED
TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED

EQUP ONLY);

FOR HIRE - 7;
M

ASIAN PACIFIC
DBE

http:/Avww.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

10



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 0572015)

Contract no.:
05-4482U4

Neme cf DBE business:
Triumph Geo-Synthetics, Inc.

Neme of DBE representafive:
Matt Noble

DEE certification number:
9076

Name of bidder:
Flatiron West, Inc.

Neme of prime contracter if different from the bidder:

Neme of representative of bidder or prime contractor:
Dale A. Nelson

Date:
4/27/16
Bld ltem number Jtom of work and description of services to be subeontracted or materals to b provided ! "'l‘g’“’“
180 Pipe Supply $1,840.00
181 Pipe Supply $111,830.00
182 Pipe Supply $112,903.60
183 Pipe Supply $26,875.00
184 Plpe Supply $19,890.00
185 Pipe Supply $25,080.00
186 Pipe Supply $98,820.00
196 Pipe Supply $1,593.44
197 Pipe Supply $512.79
s e e e T T et B gt Tota see next page.

As an autherized representative of a ceriified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above, If
the bidder Is awarded the contract, my business will enter into a
confractual agreement with the bidder or prime contractor to perform

the fype and dollar emount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing s true and comect.

b B

Signalure of DBE's authorized re ve:

Mark Pritchard

Printed neme of DBE's authorized representative:

dee[ations Manalggr
Title of DBE's authorized representeative:

4/27116

Date:

ADA Notice For Individue!s with sensory disabilties, this document is available in alernate formats. For altemats format information, contact the Farms

Manngemeri Unit et (316) 445-1233, TTY 711, or wills 1o R

end Forms M

gement, 1120 N Strest, MS-89, Sacramento, CA 96814,

Contract No. 05-4482U4




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-0E-0102.13 (NEW 05/2015)

Contract na.:
05-4482U4

Name of DBE business:
Triumph Geo-Synthetics, Inc.

Neme of DBE representative:
Matt Noble

DBE ceriification number:
9076

Name of biclder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Dale A. Nelson

Date:
04/27/16
Bid item number Item of work and deseription of sarvices to be subcontracted or materials to be provided Mg"'m

Subtotal $399,344.83
8% Tax $31,947.59
Total $431,202.42
60% Supplier Credit $258,775.45

1if 100% of an item |s not to be performed or furnished by the DBE, desciibe the axact

porion of the e o be p:fa;d or furnished. 8 Totsl $258,775.45

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder |s awarded the coniract, my business will enter info a
confractual agreement with the bidder or prime contractor to parform
the type and dollar emount of work shown en the DBE Commitment
form.

| certify under penalty of perjury that the foregoing Is true and correct.

AR =N

Signature of DBE's authorized re; ntative:

Mark Pritchard

Printed name of DBE's authorized representativa:

Operations Manager
Title of DBE's authorized representative:

4/27116

Date:

For individuals with sensory disabilities, this d
ADA NOTIC® pyoacement Unit at (916) 445-1233, TTY 711, erwrits to

and Forms

formats. For alt imformation, contact the Forms

format
geament, 1120 N Strael, MS-B9, Sacramento, CA 95814,

Contract No. 05-4482U4



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OFE-0102.13 (NEW 05/2015)

Contract no.:
05-4482U4

Neme of DBE business:
Triumph Geo-Synthetics, Inc.

Neme of DBE representative:
Matt Noble

DBE cerfification number:
9076

Name of bidder.
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Neme of representafive of bidder or prime contractor:
Dale A. Nelson

Date:
04/27/16
Bid item number llem of work and description of services to be subcontracted or materials to be provided * “"'{':;-'"'
24,28, 77, 82, 143, | Geotextile Material $22,871.36
144, 188, 203, 219
8% Tax $1,829.71
Total $24,701.06
60% Supplier Credit $14,820.84
Freight $375.00
71 1009% of an flem I5 not fo be perfermed or furnished by the DBE, describe the exact
S o s Aot b et o Kb = — $15,195.64

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above, If
the bidder Is awarded the contract, my business will enter intoa

contractual agreement with the bidder or prime contractor to perform
the type end dollar emount of work shown on the DBE Commltment
form.

| certify under penally of perjury that the foregoing Is true and correct.

b B

Signalure of DBE's authorized telive:

__Mark Pritchard
Printed name of DBE's suthorized representative:

Operations Manager
Title of DBE's authorized represantative:

4/27/16
Date:
For individuals with sensory disabilities, this document Is aveallable in all formals. For ak format b tion, contact the Forms
ADA NOtIC® y,1agamaent Linil st (916) 445-1233, TTY 711, or wie o Records and Forms Managemant, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 05-4482U4

2



From: Ron Moore Triumph GeoSynthetics To: 1 (760) 4714860 Page: 113 Date: 4/26/2016 1:59:01 PM

m—

Fax: 760-471-4860

TRIUMPH

GEOSYNTHETICS, INC

To: John Nelson
Flatiron {San Marcos)
1770 La Costa Meadows Dr.
San Marcos, CA 92078

TRIUMPH GEO-SYNTHETICS, INC.
1235 N.

PHONE (888) 775-7545 FAX (714) 237-1549

GROVE 8T. ANAHEIM, CA 92806

Certified DBE/WBE/SBE/UDBE - Sales@TriumphGeo.com

** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF
Bid/Project Date: Wednesday, 04

Project Name: South Of Carpinteria Creek Bridge To

Franklin Creek Bridge

QUOTATION
Quote Number
84044 |

PLEASE REFERENCE
THIS QUOTE #

57

Project Location:  Carpinteria, CA
Project Zip: . 93013
Bid/Project #: 05-4482U4

Email: inelson@flatironcorp.com

]l'lélACTDR

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MaATT NoBLE AT (888) 775-7545 or emai. MATT@ TRIUMPHGED. COM

9T 3,040 LF

“UgBel 1,300 LF

1,360 LF
360 CE
1

T2x 62  PalleHydraCMLTL

‘Hydraulically-applied straw and cotton fiber
matrix, 50 |b bags, 40 per pallet

Quoted quantity is based upon bid item of
200,000 sy at an application rate of 3,000
Ib/acre. Actual quantity may be more or less
depending on actual application rates. Final
quantity is the sole responsibility of the
purchasing contractor.

Estimated Freight to Jobsite for 3 full t/I material
at $2,725 each. This amount cannot be waived

- in lieu of pick up at warehouse.

1" PVC Sch 40 Solid 1"x20' PVC Sch 40 Solid Pipe, Belled End

2"PVC CL315

3" PVC Sch40 Solid

3"PVCCL315 .

6" PVC Sch 40
Conduit

2"x20' PVC Class 315 Solid Pipe Purple
Reclaimed ,Belled End

3"x20' PVC Schedule 40 Solid Pipe, Belled End
3"x20‘ PVC Class 315 Solid Purple Reclaimed
Pipe, Belled End

6"x10' PVC Schedule 40 Conduit, Belled End

Estimated Freight For PVC Pipe to Job site
Note: Fuel surcharges may apply.

%5600 LF Fiber Roll Bio-87725 CalTrans Fiber Roll, Biodegradable Net, 8'x25'

A 128 Bund Wood Stakes 24"

BURLAP COVER

1"x2"x24" Notched Wood Stakes 50/bundle

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confinm product qualification at bid date. Price Quote

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all
quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns acceptéed on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

"ERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 04-26-2016

“ Price Units
$828.000 Pallet $51,336.00
$8,175.000 EA $8,175.00
$0.310 LF $55.80
$0.850 LF $2,584.00
$1.350 LF $1,755.00
$1.850 LF $2,516.00
$3.270 LF $1,177.20
$400.000 $400.00
- $0.788 LF $20,160.00
$19.688 Roll
$20.250 Bund $2,592.00
Ea
Sales Tax
NOT INCLUDED
in prices.

Page 1

“Trumph Job#: 23234




From: Ron Moore Triumph GeoSynthetics To:1 (760) 4714860 Page:2/3  Date: 4/26/2016 1:55:00 PM

Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project # 05-4482U4
R, T PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
*31. .. 3.800 LF ESA Fence Orange ESA Fence, Caltrans Compliant $0.281 LF $1,068.75
TEA 475 EA T-Posts 72 T-Posts 72" Standard $2.550 E/;';h $1,211.25
: ea
258 43 Box Manila Rope 1/4"  100% Manila Fiber Rope 1/4" Diameter 1200LF $60.750 Box $2,612.25
i Sm Roll ROLL : Roll
FRF 1,536 LF Fiber Roll 19"x 8 19" x 8' Bio Rice Straw Wattle $5.063 LF $7.776.00
: Bio : Roll
TOPA- 375 EA WOOD STAKES 48" WOOD STAKE, 2" X 2" NOMINAL X 48" DOUG $1.125 EA $421.88
SR FIR Ea
1 EA Estimated Freight to Jobsife A $800.000 EA $800.00
28,82, 36,000 ~ SF 99-TBONC-T5  Mirafi T8ONT, Nonwoven Geotextile, 15" X 300", $0.103 SF $3,705.16
4,200 SF 1450BBC Mirafi 1450BBC NW POLYPROPYLENE BOND $0.204 SF $855.54
BREAKER FABRIC 14'x300' 467sy/Roll $855.540 Roll
1 EA Estimated Freight to Jobsite $375.000 EA $375.00
g5 1,140  LF 8"HDPESolid—  8"x20' Dual Wall HWY HDPE Solid WT Pipe $2.000 LF $2,280.00
i Corrugated High Density Polyethylene Pipe -
Conduit
900 LF T0"HDPE Solid— — 10"%20' Dial Wall HWY HDPE Solid WT Pipe $3.800 LF $3,420.00
Corrugated High Density Polyethylene Pipe i
200 LF 18"HDPESolld  18"%20' Dual Wall HWY HDPE Solid WT Pipe $8.000 LF $17600:60
220 . Alternative Pipe Culvert & | (5 l/D o0
ual Wall HWY HDPE Solid WT Pipe $13.250 LF $111,830.00
Alternative Pipe Culvert . -
4780  LF 36"HDPE Solid ~ ~ 36"X20' Dual Wall HWY HDPE Solid WT Pipe $23.620 LF $112,903.60
Alternative Pipe Culvert . »
860~ LF 42" HDPE Solid -~~~ 42'x20" Dual Wall HWY HDPE Solid WT Pipe $31.250 LF $26,875.00
2 Alternative Pipe Culvert g , =
~t—BZg— LF 48"HDPESolid  48"20' Dual Wall HWY HDPE Solid WT Pipe $39.000 LF $26-266-60
: Alternative Pipe Culvert ; _
S\O et \q «9D
" 380 LF 54"HDPESolid  54"x20' Dual Wall HWY HDPE Solid WT Pipe $66.000 LF $25,080.00
Pipe Alternative Pipe Culvert Ly ‘
& 1620  LF B0 HDPESoId — 60'x20' Dual Wall HWY HDPE Solid WT Pipe $61.000 LF $98,820.00
Alternative Pipe Culvert L

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantily subject to Unit Price Increase. Quotes are for NOT INCLUDED
standard roll sizes unless noted otherwise Quantities based upon customer provided data or engineers estimate. Determination of all in prices
quantities required for completion of project is sole responsibility of contractor. i : f
RETURNS: Returns within 30 days of sale subject to a 256% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT rsturnabls.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due o volatile market conditions diﬂ'ering' from time of duote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 04-26-2016 7 pagez ~ Triumph Job#: 23234



From: Ron Moore Triumph GeoSynthetics To:1 (760) 4714860

Date: 4/26/2018 1:55:00 PM

Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project #: 05-4482U4
i PHONE (888) 775-7545 FAX (714) 237-1549
¢ Page 3
Description Price Units
8 EA 24" HDPE Flared - 24" HDPE Flared End Section $199.180 EA $1,593.44
End Section Alternative Flared End Section '

T——EA 36" HDPE Flared 36" HDPE Flared End Section
End Alternative Flared End Section

Freight allowed to job site for HDPE Pipe.

$§512.790 EA $512.79

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quots  Sales Tax
Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for NOT INCLUDED

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all

quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.

Must be in original packing & in good condition. No returns accepted on nonstandard
or custom fabrication. Materials manufactured for a specific project are NOT returnable.
All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.

Customer agrees to pay all legal. interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.
Printed: 04-26-2016 ' Page 3

in prices.

" Trumph Job#: 23234




TRIUMPH GEQ-SYNTHETICS, INC.

QUOTATION

1235 N. GROVE ST. ANAHEIM, CA 92806 o gl
TRIUMPH 84203
' PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REFERENCE
C === c.rified DBE/BE/SBE/UDBE Sales@TriumphGeo.com HEGUIEY
** FINAL MATERIAL QUANTITY IS LE RESPONSIBILITY OF CO TRACTOR i
To: SDBids@flatironcorp.com Bld?PrOleCt Date: ﬁe? nesday, 04/20
Flatiron (San Marcos) irqe‘g.t Nélmek 5 .dSouth Of Carpinteria Creek Bridge To
47T & e kinudews L. P;z?ecltnLoz?ion'n S(JZBarpinteria CA
San M CA 92078 . 3 ’ !
SRS, SR Project Zip: 93013
Bid/Project #: 05-4482U4
| Fax: 760-471-4860
FoR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NoBLE AT (888) 775-7545 or EMaLL MATT@ TRIUMPHGEO. COM
Bid
22 62 Palle HydraCM LTL Hydraulically-applied straw and cotton fiber $828.000 Pallet $51,336.00
matrix, 50 Ib bags, 40 per pallet
Quoted quantity is based upon bid item of
200,000 sy at an application rate of 3,000
Ib/acre. Actual quantity may be more or less
depending on actual application rates. Final
quantity is the sole responsibility of the
purchasing contractor.
| EA Estimated Freight to Jobsite for 3 full t/1 material . $8,175.000 EA $8,175.00
at $2,725 each. This amount cannot be waived
in lieu of pick up at warehouse.
25 25,600 LF Fiber Roll Bio-8"725 CalTrans Fiber Roll, Biodegradable Net, 8"x25' $0.788 LF $20,160.00
BURLAP COVER $19.688 Roll
25A 128 Bund Wood Stakes 24"  1"x2"x24" Notched Wood Stakes 50/bundle $20.250 Bgnd $2,592.00
a
31 3,800 LF ESA Fence Orange ESA Fence, Caltrans Compliant $0.281 LF $1,068.75
4'x100' $28.125 roll
31A 475 EA T-Posts 72 T-Posts 72" Standard $2.550 Eﬁéh $1,211.25
ea
25B 43 Box Manila Rope 1/4" 100% Manila Fiber Rope 1/4" Diameter 1200LF $60.750 Box $2,612.25
Sm Roll ROLL Roll
27 1,536 LF Fiber Roll 19" x 8 19" x 8' Bio Rice Straw Wattle $5.063 LF $7,776.00
Bio Roll
27A 875 EA WOOD STAKES 48" WOOD STAKE, 2" X 2" NOMINAL X 48" DOUG $1.125 EEA $421.88
FIR a
1 EA Estimated Freight to Jobsite $800.000 EA $800.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote

Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for  NOT INCLUDED

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all
quantities required for completion of project is sole responsibility of contractor.

in prices.

RETURNS: Retums within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT retumable.

All returns must have a Retumn Authorization Number.

JEL SURCHARGES may apply due fo volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 04-19-2016 Page 1 Triumph Job#: 23234




Cuote Nember TRIUMPH GEO-SYNTHETICS, INC.

Bid/Project # 05-4482U4

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all

quantities required for completion of project is sole responsibility of contractor.
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard
or custom fabrication. Materials manufactured for a specific project are NOT retumable.
I returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

84203 PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
Item# EstQfy Units Part # Description Brice Units
?—“’ 2882, 96068  SF 99-TBONC-T5 Mirafi T8ONC, Nonwoven Geotextile, 15' X 300", s4§§1 gg Sl?l -$3;765:-16
i == 500 SY/roll %30
Ay 222052 ro oo g3
| ,{é IA{‘/ 112 4,200 SF 1450BBC Mirafi 1450BBC NW POLYPROPYLENE BOND $0.204 SF $855.54 e
A BREAKER FABRIC 14'x300' 467sy/Roll $855.540 Roll =
188,202 , ] )
19 EA Estimated Freight to Jobsite $375.000 EA $375.00
(2 24/, 701.0C
g5 1,140 [F 8"HDPESaolid  8'x20" Dual Wall HWY HDPE Solid WT Pipe $2.000 LF $2,280.00
Corrugated High Density Polyethylene Pipe =
Conduit
~— 96 900 LF TO0"HDPE Solid 10"x20" Dual Wall HWY HDPE Solid WT Pipe $3.800 LF $3,420.00
Corrugated High Density Polyethylene Pipe e
T80 200  LF 18"HDPE Sold T8"%20" Dual Wall HWY HDPE Solid WT Pipe $8.000 LF $1,600.00
Alternative Pipe Culvert o
“TIBT 82440  LF 24"HDPESolid  24"x20 Dual Wall HWY HDPE Solid WT Pipe $13.250 LF $111,830.00
Alternative Pipe Culvert =
182 4,780 LF 36"HDPE Solid 36"%20" Dual Wall HWY HDPE Solid WT Pipe $23.620 LF $112,903.60
Alternative Pipe Culvert =
~183 860  LF 42"HDPESoid  42"%20 DualWall HWY HDPE Solid WT Pipe $31250° LF $26,875.00
Alternative Pipe Culvert =
T84 520 LF 48"HDPE Solid 4820 Dual Wall HWY HDPE Solid WT Pipe $39.000 LF $20,280.00
Alternative Pipe Culvert =
185 380 LF 54" HDPESolid 5420 Dual Wall HWY HDPE Solid WT Pipe $66.000 LF $25,080.00
Pipe Alternative Pipe Culvert =
~186 1620 LF 80" HDPE Solid B60"%20 Dual Wall HWY HDPE Solid WT Pipe $61.000 LF $98,820.00
Alternative Pipe Culvert =
~196 8 EA 24"HDPE Flared 24" HDPE Flared End Section $190.180 EA $1,593.44
End Section Alternative Flared End Section -
197 1 EA 36 "HDPE Flared 36" HDPE Flared End Section $512.790 EA $512.79
End Alternative Flared End Section =
Freight allowed to job site for HDPE Pipe.
WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax

NOT INCLUDED

in prices.

Printed: 04-18-2016 Page 2

Triumph Job#: 23234



4/29/2016 Unified Certification Program

Back To Query Form

Search Returned 1 Records Fri Apr 29 10:41:22 PDT 2016
Query Criteria
Firm ID: 9076
Firm Type: DBE
Firm ID 9076
Firm/DBA Name TRIUMPH GEO-SYNTHETICS, INC.
Address Line1 1235 NORTH GROVE ST
Address Line2
City ANAHEIM
State CA
Zip Code1 92806
Zip Code2
Mailing Address Line1 1235 NORTH GROVE ST
Mailing Address Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip Code1 92806
Mailing Zip Code2
Certification Type DBE
EMail meccaa@triumphgeo.com
Contact Name CISSY MCCAA
Area Code (714)
Phone Number 237-1550
Alt Area Code ()
Alt Phone Number
“ax Area Code (714)
ax Phone Number 237-1549
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 423390; 444190; 454390;
ACDBE NAICS
Work Codes C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER;
F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http:/fiwww.dot.ca.goviucp/QuerySubmit.do n



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Cantract no.:
05-4482U4

Name of DBE busmess;

_lahjl?%uﬁ%h Steel, Inc.
Name representative;

Guy Barton

'DBE cerlificalion number:
38564

Name of bidder:
Flatiron West, Inc.

Fiame of prine coniadiar T difersnE ram the Biader:

Nama of represantaiive of bidder or pime contracior:
Dale A. Nelson

Date:
427116

Bid Kem number Mem of work and desaription of services to be subcontracted or materiels to be provided ! ‘:a"
120 $904,456.00
1if 100% of an tem bs nal to be perfamed or fumished by the DBE, destiibe the exact
oslion o e 5 b6 et 8¢ rfebad, ot §904,4586.00

As an authorized representalive of & oeriified disadvantaged business
enterprise, | confirm thal my business was contacted by the bidder or
prime contractor shewh above regarding the contract shown above. If
(he bidder |s awarded (he contract, my business will snier into &

agresment with the bidder or prima contractor to parform
the fype and dollar emount of work shown on ihe DBE Commitment
form.

| corltfy inder panelly of purjury thet the feregoing Is frus and correcd,

For ndividuefa wih sensory disabiifies, this documant is avaliable Ih alt foimata. For alt fornat Informatton, sontact the Forma

ADA NOHIC® 4oy coment Unt at (318) 445- 1238, TTY 711, or wite fa R

ds and Forme M t 1120 N Stresd, ME-58, Bacramento, CA 85814,

Contract No, 05-4482U4



Uttt A FTT EQUAH
Seliizwi™  STEELINC. Prop_osal

Tahlequah Steel, Inc.
2750 Bellflowes Blvd. #210B JOB:  Cal-Trans 05-4482U2 Carpenteria
Long Beach, CA 90815
P: 562-421-9333 T3> SmM5@ e~
F: 562-421-9330 - DATE: Apdl 27, 2016
TO: Estimating
Gerdau Reinforcing Steel
3880 Musphy Canyon Road, Suite 100
San Diego, CA 92123
aleat - D - B e

' Continuousl Reinforced Concrete Pavement | 4 |
?zcv) ; 12,400' $ 72.9400 | $  904,456.00 |
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This bid, and any documents transmitted with ir, are confidential and intended solely for the use of the individual or entity to
whom they are originally addressed. If you have received this in error, please notify the sender. Unanthorized dissemination
or copying of this information is strictly prohibited.
TlhlethSt:c!,lnc.,hcm.ﬁuclﬂedtheuﬂu,pmﬁdes&eﬁﬂowingqnotz,subiectmeondiﬁnnshnmin,
imhdjngﬁmmnnyﬂchds&ecu;mfmﬁahmdhmﬂ,ormb—mmqwiﬂ:o&cmmprovided:efollowing
materials and services, required for the above job: Reinforcing Steel, detailed - fabricated, delivered, and installed
(accessories and hoisting by others).

Allin accordance with specifications: per documents and plans. Terms of payment and other conditions herein or on attached
sheets. Buyer's signature below confirms conditions set forth in this contract ase agreed upon by all parties involved.
Validation of said contract would be in effect upon receipt of executed Proposal by the seller.

Until accepted by the contractor, the terms and conditions set forth in this subcontract proposal shall be considered an offer
which shall remain open for 90 days from the above date or as specified, and is accepted by the contractor by directing the
seller to proceed with work. .

Buyer: Seller: Tah.lequ

Accepted by: Presented by:

Guy Barton, President
Date 4/27/2016




@ GERDAU

General Contractor April 26, 2016
Estimate #: E16L-075-Rev1

Attn: Estimating

Project: Cal Trans 05-4482U2 Build and Reconstruct Bridge and Frontage Road
- Carpinteria, CA

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions
herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of
Standard Practice and based on the following documents: Plan Sheets 1 to 786 Dated 12/04/2015 and
Addendums 1, 2, 3, 4 & 5 noted.

INCLUSIONS:

1. Furnish, fabricate, and install deformed reinforcing bars for cast-in-place concrete.

2. Furnish, fabricate, and install epoxy coated deformed reinforcing bars for cast-in-place concrete.
3. Furnish, fabricate, and install galvanized deformed reinforcing bars for cast-in-place concrete.

4. Furnish, fabricate, cage and stockpile caisson cages at mutually agreed locations for placing by

others (dobies supplied FOB)

Furnish deformed reinforcing bars detailed per CRSI standards for concrete masonry units, FOB trucks
jobsite, for placing by others.

Furnish, fabricate, and install welded wire fabric for cast-in-place concrete.

Furnish deformed reinforcing bars for drill and grouted dowels F.O.B. trucks jobsite.

Welding of reinforcing bars for Ultimate Splice Butt Welded Hoops ONLY.

Furnish epoxy coated deformed reinforcing bars for steel pile anchors F.O.B. truck jobsite for placing
by others (Bid Items 128 & 130).

o

e B

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.

2. Cost of bonds.

3. Hoisting and/or lowering of material.

4. Placing of epoxy coated steel pile anchors (“V-Bars”). To be supplied F.O.B. truck jobsite for placing

by others.

Dowels required for Jointed Plain Concrete Pavement (JPCP).

Supply & install of wide flange beams for continuous reinforced concrete pacing (CRCP).

Added reinforcement for CRCP terminal joints Type A, Type B, Type D and Type E as shown Sheet

459. None are cross referenced in the plans.

8. Added reinforcement for CRCP expansion joint Type AN and pavement anchors as shown on sheet
460. None are cross referenced in the plans.

9. Mesh for Gabion Basket as shown on Sheet 733, and similar.

10. Smooth dowels, form savers, threaded bars, terminators, anchors, bolts, studs, sheathing, sleeves,
stud rails, or inserts.

11. Wrapping, coating, painting, or greasing of dowels.

12. Cutting, drilling, grouting, or dry-packing, and/or placing of grouted dowels.

13. Welding of rebar to rebar; furnishing and/or welding of dowels to structural and/or miscellaneous iron

14. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor
is performing scheduled work; standby time for pour watch

15. Pulling and/or chairing of mesh

16. Any/all requirements for BIM modeling

17. Any costs for preparing and/or stamping of shop drawings by an engineer

SSen

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
Tel: (909) 713-1130 Fax (909) 713-1131
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ei3] GERDAU

18.
19.
20.

29.
30.

Any/all layout of CMU wall dowels

Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor’s convenience.
Marking of slab for permanent location of PT tendons, field coating of PT tendon anchorages, rust proofing,
and stressing records.

. Barrier cable; miscellaneous metals, turnbuckles, etc. for cables.

. Reinforcing materials in precast items.

. Bending dowels from pre-cast girders and slabs (“Stem Bending”).

. Performance of change order work when unresolved change order requests exceed ﬁve percent (5%) of

the contract value.

. Participation in “Joint Clean-up Crews".
. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to

reinforcing steel following delivery or installation as directed by Contractor.

. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation
. Special insurance provisions including Owners/Contractors Protective Liability and Contractors’

Pollution Liability. Liability Insurance for the construction of any single family dwelling, townhouse,
condominium or multi-tract housing development.

Any liability and defense or indemnification obligations associated with the completed work of
apartments converted to condominiums, townhouse or housing.

Costs, impacts or liquidated damages as a result of material shortages caused by factors or market
conditions beyond Subcontractor's reasonable control.

CONDITIONS:

1.

Performance shall be based on conventional construction; timely receipt of construction documents
and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to
which Subcontractor is a party. A minimum of ten (10) working days for detailing and five (5) days for
fabrication and delivery of materials is required.

. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per

hour.

Subcontractor shall not be required to continue the performance of work considered by the
Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's
submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's
receipt of such notice). No change order work shall be performed when unresolved change order
requests exceed five percent (5%) of the contract value.

Should the project be later converted to condominiums, townhouses or other residential styled project,
then it is agreed that Subcontractor will have no obligation, whether contractual or equitable, for defense
or indemnification for any claims which relate to the work performed by Subcontractor thereon.

All claims for shortages of masonry reinforcing must be made within 24 hours of delivery. Customer is
responsible to provide necessary manpower and/or equipment for unloading purposes for CMU
reinforcing bars and will coordinate deliveries with Seller.

Buyer to provide the following at no cost:

a. Lines, grades, supporting templates, layout, ramps, sanitary facilities, trash bins, and
scaffolding.
b. Safe access to points of work, including tractor-trailer access to installation locations or to

within 25 feet of where materials are to be used or hoisted.

Protection of vertical reinforcing steel where required by safety regulations.

Verification of existing conditions and all field measurements of same for the purpose of
shop drawing preparation prior to fabrication of reinforcing steel.

Adequate areas for staging, storage, and pre-assembly of materials.

Traffic control, barricades, lane closures and all related permits.

Electronic drawings.

Operated crane service during straight time working hours for unloading of trucks,

ae
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e13] GERDAU

hoisting and/or lowering of materials to the working levels, adjacent to points of installation,
and for setting pre-assembled elements (the use of excavating equipment or other
equipment not specifically designed for these purposes shall be strictly prohibited).

i. Parking for subcontractor's employees

7. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any
matter arising from this agreement, the prevailing party shall be entitled to recover from the other its
reasonable attorney's fees and costs.

8. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress
of the work, Contractor shall provide timely written notification to the Subcontractor.

9. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction
shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this
document shall constitute a formal contract between the Subcontractor and Contractor for the
performance of such work. Any contract created hereunder may only be superseded or supplemented
by an acceptable written agreement executed by both the Subcontractor and Contractor.

10. Prices are based on commencing work approximately October 1, 2016, with completion of work
hereunder by December 31, 2019.

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
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PRICES:

Bid Item |Item Description UOM| QTY Unit Price Total Price
58  |Modify Manhole EA 1 $ 1,414.0000 | $ 1,414.00
83  |Rock Blanket SQFT| 2770 | $ 04769 | $ 1,321.00
120  |Continuously Reinforced Concrete Pavement CY | 12400 | § 68.6684 | § 851,488.00
128  |Furnish Piling (Class 140)(Alternative W) 1F 258 | $ 0.7984 | § 206.00
130  |Furnish Piling (Class 200)(Alternative W) IF | 16055 | $ 0.6181 | § 9,923.00
135 |60" CIDH Concrete Pile (Sign Foundation) IF 23 $ 162.0000]| § 3,726.00

141(F) |Structural Concrete, Sound Wall CY 434 |$ 684562|8%  29,710.00
142(F) |[Structural Concrete, Barrier Slab CY 412 | $§ 111.4199| 8  45905.00
143(F) |Structural Concrete, Approach Slab (Type N) Y 528 | § 174272718  92,016.00
144(F) |Structural Concrete, Approach Skb (Type N MOD) oY 95 $ 213.5805|8  20,291.00
147(F) |Minor Concrete (Minor Structure) CY | 586 |$% 60.7531]|8 35577.00
148(F) |Minor Concrete (Bridge Planter) cY 14 $ 459.3571] 8 6,431.00
154(F) |Bar Remforcing Steel IB | 25452 | § 1.0966 | §  27,910.00
155(F) [Bar Remnforcing Steel (Bridge) IB |1810357| $ 1.0646 | § 1,927,340.00
156(F) [Bar Reinforcing Steel (Retaining Wall) IB | 345759 | $§ 0.8855| § 306,156.00
157(F) [Bar Reinforcing Steel (Soundwall Pile) IB | 82381 | $ 086218 71,018.00
176(F) [Soundwall (Masonry Block) SQFT| 44282 | § 20188 %  89,395.00
202  |Slope Paving (In-And-Out Block Texture Concrete) CY 89 $ 8B8.0562| S 7,837.00
204 |Mmor Concrete (Curb)(LF) LF 333 18 13243 | § 441.00
211 [Minor Concrete (Exposed Aggregate Concrete) SQFT| 8430 | § 0.6306 | § 5,316.00
215  |Minor Concrete (Bus Pocket) Y 33 $ 392121( % 1,294.00
216 |Minor Concrete (Staircase) &Y 22 $ 109.1818 | § 2,402.00
248 |Concrete Barrier (Type 736B Mod) LF 300 |§ 29.2367| § 8,771.00
249  |Concrete Barrier (Type 732B Mod) LF 35 $ 36.6857| % 1,284.00
250 |Concrete Barrier (Type 60F) ILF 170 |$ 115176] % 1,958.00
251  |Concrete Barrier (Type 60) LF 3210 | § 7.7710 | §  24,945.00
252  |Concrete Barrier (Type 60C) IF 680 |$ 20.5132| % 13,949.00
253  |Concrete Barrier (Type 60D Mod) LF 27 |$§ 6.9339 | § 1,574.00
254  [Concrete Barrier (Type 60 Mod) LF 200 |[§ 12.8900| $ 2,578.00
255(F) |Concrete Barrier (Type 80A Mod) LF 126 |$ 67.2937] % 8,479.00
256(F) |Concrete Barrier (Type 80SW Mod) LF 1105 | $ 126.1946( $ 139,445.00
257(F) |Concrete Barrier (Type 80 Mod) LE 1740 [$ 719649 § 125,219.00
258(F) [Concrete Barrier (Type 736 Mod) LF 1735 | $ 342317| %  59,392.00
259  |Concrete Barrier (Type 60 Transition Mod) LF 15 $ 56.2667| § 844.00
275  |Signal and Lighting (Location 1) LS 1 $ 2,207.0000 | § 2,207.00
276 |Signal and Lighting (Location 2) LS 1 $ 2,409.0000 | $ 2,409.00
277 |Signal and Lighting (Location 3) LS 1 $ 3,482.0000 | § 3,482.00
278  |Signal and Lighting (Location 4) LS 1 $ 2,006.0000 | § 2,006.00
279  |Signal and Lighting (City) LS 1 $ 2,287.0000 | $ 2,287.00
280  |Lighting LS 1 $ 4,784.0000 | § 4,784.00
Grand Total: $ 3,942,730.00

PARTICIPATION

SUBCONTRACTOR INCLUDES $904,456 OF CONTRACT VALUES TOWARDS DBE

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
Fax (909) 713-1131
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@ GERDAU

TERMS OF PAYMENT:

95% of the contract value of work performed by the end of each month to be paid by the 30th day of the
following month. Any Owner reduction of retention percentage shall be applied concurrently to payments
to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work
under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel ACCEPTED FOR:
License C50, #974202
DIR# 1000000435

BY: Bryan Folyom BY:

Bryan Folsom, Regional Sales Manager
(909) 273-3762

DATE: 04/27/2016 DATE:

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
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4/28/2016 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Apr 28 14:40:03 PDT 2016
Query Criteria

Firm/DBA Name: tahlequah steel

Firm Type: DBE

Firm ID 38564

Firm/DBA Name TAHLEQUAH STEEL, INC.
Address Line1 2750 N. BELLFLOWER BLVD. #2108
Address Line2

City LONG BEACH

State CA

Zip Code1 90815

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail tgsteelinc@gmail.com
Contact Name GUY BARTON
Area Code (562)
Phone Number 787-8470
Alt Area Code )
Alt Phone Number
“ax Area Code (562)
ax Phone Number 494-1866
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 10; 16; 19; 20; 30; 33; 34; 36; 37; 38; 40;
Districts 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238120; 238190;
ACDBE NAICS
Work Codes C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 7N



Bidder's Name: Flatiron West, In.c

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:__ 05-4482U4

DES-OE-0102.11A (REV 12/2014) Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify tems of work the Bidder might otherwiss perform with its own forces, items that have been broken

down into economically feasible units to faciitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

Established Flexible Timefames
tem of Waork Offered, Services Offered, o o slmaliased e Broken Down o | for Performance and Delivery Amount Percentage of
Materials Supplied sl i Schedules @) Total Bid
YesMNo
- YES NO YES NO YES NO
Please see section A. O O . O O O

Oyes [no [[Oyes [no | [Jyes [Ino

Oves [no |[Oyes [no | [Jyes [Jno

[Cdyes [Owno |[Jyes [no | [Jyes [Jno

Oves [ne |[Jyes [ne | [Jyes [Ine

Oyes [ne [[Jyes [no | [OJyes []No

Oyes [Ono |[[Oyes [ne | [Jyes [Jno

COyes [no |[[Jyes [Ino Oyes [no

Oyes [no |[[Oves [One | [Oyes [Jno

[Oyes [no |[Jves [Ino COyes [Ino

Oyes [no |[Jyes [Ino Oyes [no

CJyes [no |[Jyes [no | [Jyes [Owno

Oyes [no |[Oyes [no | OJyes [Ono

Oyes [no |[Jyes [ne | [Jyes [no

Oyes [One |[Jyes [no | [Jyes [no

Oyes [Ono [[OJyes [Ino | [Jyes [Jno

Oyes [no [[OJyes [no | [Jyes [Ino

Oyes [Ono |Oyes [no | [Jyes [Jno

[COyes [no |[Oyes [wno | [Jyes [Ine

Oyes [no [[OJyes [Onoe | [Jyes [Jno

Contract No. 05-4482U4
3



Bidder's Name: Flatiron West, Inc.
STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION s
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: __(05-44821)4

DES-OE-0102.11A (REV 12/2014)

Page 2of3
2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for fallowing
up initial and follow-up ions to ine with inty whether the DBEs were interested. Attach copies of solicitati email g leph ds, fax confirmations,
ete.
Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates

Please see section B.

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBESs that provided quotes, the price quots for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/ X .
: Name of Selected DBE or Quote Price Difference
Items of Work WGINDnYi for Work Offered Eirm Non-DBE Name of Rejected Firm ® ®

Ovyes [Ono
[Cyes [wno

Please see Section C.

Cyes [Ono

[Jyes [wno

COyes [no

[Oyes [Jno

[Oyes  [Ino

[Oyes [Jno

[COyes [Ino

If the firm selected for the item is not a DBE, provide the for the selection on a sep sheet and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agreements could not be reached for DBES to parform work.

Contract No. 05-4482U4
4



Bidder's Name: Flatiron West, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION _
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No-_05-4482U4

DES-OE-0102.11A (REV 12/2014) Page 30f 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

Please see section D.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specificati and req ofthe Contract to assist them in
responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date ofthe contracts, Provide copies of supporting documents.

Please see Section E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assist offered, and the
dates. Provide copies of supporting documents.

Please see Section F.

7. Describe the Bidder's efforts made to assistinterested DBEs in rials, or related or servi pplies and
equipment the DBE purchases or leases from the prime contractor or its lfl‘ilb Idlnﬁfy ho DBEs lsnn'd. the type uf assistance oﬁ‘md. and the dd.“. Prwadu copies of supporting
documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, i, materials, or related assistance or services,

excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its afiilate. ldamm the DBE assisted, the assistance offered, and the date.
Provide copies of supporting documents,

Please see Section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting ok

Please see Section H.

9. Include additional data to support a demanstration of good faith efforts,

Please see Section |.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Noti For individuals with sensory disabiiities, this document is available in alternate formats. For information, call (916) 445-1233,
ce TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 05-4482U4
5



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the
Bidder might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for
which the Bidder has established flexible time frames for performance and delivery
schedules in a manner encourages and facilitates DBE participation. For each item
listed, show the dollar value and percentage of the total contract. The Bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Established
Offered, Item Broken Flexible
Services Bidder Down to Timeframes for
Offered, or Normally Facilitate Performance Percentage
Material Performs Participation and Delivery Amount of Total
Supplied Item (Y/N) (Y/N) Schedule (Y/N) ($) Bid

Flatiron’s analysis shows that total dollars made available to bid was 46.00% of
the total bid price of $55,422,153.00.




Contract No. 05-4482U4

Project Name - Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge Total Bid: $§ 55,422,153.00
Attachment A-1
[ Established Flexible
Timeframes for
Item Broken Down to Performance and Delivery

Item of Work Offered, Services Offered, or Material Bidder Normally Facilitate Participation Schedule Amount Percentage of
Supplied Performs Item (Y/N) (YIN) (YIN) ($) Total Bid

AC Dike N Y N* $15,470 0.03%

|Aggregate N Y N* $2,173,519 3.92%
Asphalt Paving N Y N* $2,774,800 5.01%
Bird Exclusion Devices N Y N* $60,760 0.11%
Bridge Demo N Y N* $404,750 0.73%
Bus Shelter N X N* $23,635 0.04%
CIDH Pile N b N* $1,265,070 2.28%
Clear & Grub N Y N* $388,750 0.70%
Cold Plane AC N Y N* $13,950 0.03%
Concrete Barrier N Y N* $1,148,373 2.07%
Concrete Supply N Y N* $2,722,342 4.91%
Construction Area Signs N Y N* $100,000 0.18%
Drive Pile N Y N* $1,150,139 2.08%
Electrical N Y N* $1,203,567 2.17%
Erosion Control N Y N* $198,358 0.36%
“ence and Railing N ¥ N* $718,360 1.30%
Furnish Pile N ¥ N* $1,239,787 2.24%
Geotextile Material N Y N* $25,249 0.05%
Guard Railing N X N* $501,440 0.90%
Hazardous Waste Removal N Y N* $0 0.00%
Hydroseed N Y N* $41,193 0.07%
Imported Borrow N Y N* $15,100 0.03%
Joint Seal N Y. N* $54,354 0.10%.
Landscape & Irrigation N Y N* $718,838 1.30%
Manhole N Y. N* $16,000 0.03%
Minor Concrete N Y, N* $850,132 1.53%
Miscellaneous Iron & Steel N Y N* $65,590 0.12%
Overhead Signs N Y N* $150,178 0.27%
Pipe Supply N Y. N* $431,293 0.78%
Prepare and Paint Concrete N Y N * $74,970 0.14%
Prestressing N ¥ N* $449 450 0.81%
Reinforcing Steel N Y N* $3,603,774 6.50%
Roadside Signs N Y N* $146,458 0.26%
Rock Blanket N Y N* $105,260 0.19%
Rock Slope Protection N Y N* $512,041 0.92%
Rock Stain N Y N* $19,350 0.03%




Contract No. 05-4482U4

Project Name - Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge Total Bid: $ 55,422,153.00
Attachment A-1
' Established Flexible
Timeframes for
Iltem Broken Down to Performance and Delivery
Item of Work Offered, Services Offered, or Material Bidder Normally Facilitate Participation Schedule Amount Percentage of
Supplied Performs Item (Y/N) (YIN) (YIN) ($) Total Bid
Slope Paving (Block Texture) N Y N* $66,410 0.12%
Sound Wall Masonry Block N h N* $1,394,883 2.52%
Street Sweeping N Y! N* $230,400 0.42%
Striping N Y N* $281,051 0.51%
Survey Monument N Y N* $25,000 0.05%
SWPPP Materials N X N* $106,181 0.19%
Waterproofing N Y N* $9,184 0.02%
Total Available DBE Participation: $25,495,409 46.00%
Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timesframes.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid on
this project. Include the items of work offered and the dates and methods used for
following up initial and follow-up solicitations to determine with certainty whether the
DBE'’s were interested. Attach copies of solicitations, e-mail messages, telephone
records, fax confirmations, etc.

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through iSqFt by email/fax on
3/18/2016. Additional solicitations by fax and/or e-mail were sent on 3/30/2016,
4/5/2016, 4/15/2016 & 4/19/2016 to notify DBE’s that addendums were issued for
the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 4/11/2016, 4/12/2016, 4/13/216 &
4/14/2016 to DBE’s who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 140
subcontractors/suppliers through iSqFt.

Please see the following Attachments:
o Solicitation Database (iSqFt printout)
o |FB faxed or emailed (iSqFt printout)

e |IFB Addendum Notice for Addendum 2, 3 & 4 faxed or emailed (iSgFt
printout)

¢ |IFB and Addendum Notice Message History Report (iSqFt printout)

e Follow-up Phone Log



Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

DBE Solicitation List

Exbon Development Inc

Garden Grove

todd.catuncan@exbon.com

Falcon Builders & Developers Inc

Fresno

tonim@falconbuildersanddevelopers.com

Fanfa, Inc. San Lorenzo estimating@fanfainc.com

Fine Grade Equipment Lancaster john@finegradeinc.com
Foundation Soil Stabilization, Inc. Pleasant Hill rq@fssinc24.com

Full Traffic Maintenance, Inc. Corona FULLTRAFFIC@SBCGLOBAL.NET

G & F Concrete Cutting Inc. Santa Ana g-ferguson@gfconcretecutting.com
G & F Concrete Cutting Inc. Santa Ana m.phillips@gfconcretecutting.com
G F Garcia And Sons, Inc Cayucos gfgsi@att.net

G Sosa Construction, Inc Orcutt gsosainc@aol.com

G. Ramirez Concrete, Inc. Merced gramirezconc@sbcglobal.net
Gates Enterprises, Inc Santa Ana jgates.gei@gmail.com

Gdm, Inc. Chino emmitt.jenkins@gdminc.us

Gecko Golf Construction, Inc. San Ramon geckogconstruction@gmail.com
Geronimo Concrete, Inc. Los Angeles geronimo_concrete@sbcglobal.net
Global Road Sealing, Inc. Garden Grove grs@globalroadsealing.com

Global Transloading, Inc. Signal Hill shannongriego@globaltransloading.com
Golden Bay Fence Plus Iron Works Stockton goldenbayfence@yahoo.com

Gsj Utility Supply & Service

Santa Fe Springs

sandy@gsj-utility.com

Half Moon Bay Grading & Paving

Half Moon Bay

hmbpave@sbcglobal.net

Company Name City State Email Address
Ace Fence Company La Puente CA mpa@acefencecompany.com
Advanced Geosolutions, Inc. Lake Forest CA info@advgeosolutions.com
Advantage Demolition And Grading, Inc. Winnetka CA advantagedg@yahoo.com
Aguirre & Associates La Mesa CA mickey@aguirre-inc.com
Alaniz Construction Inc. Fremont CA hugo@alanizpaving.com
Albert Wilson & Associates Rancho Cucamonga CA chidi@albertwilsontra.com
Alert-O-Lite Inc Fresno CA debbieh@alertolite.com
Allante Fence Co. Fresno CA allantefence@gmail.com
A-Plus Signs, Inc. Fresno CA jeffa@a-plussigns.com
Associated Traffic Safety Atascadero AL Tracy@associatedtrafficsafety.com
Austin Enterprises Bakersfield CA sales@austin-enterprise.com
Avison Construction, Inc. Madera CA cshort@avisoninc.com
Bay Line Cutting & Coring Inc. Oakland CA jcbayline@sbcglobal.net
Bellagio Landscaping Sanger CA bellagiolands@aol.com
Bert Salas, Inc. Santee CA bsalaz@bertsalasinc.com
Blanco Construction Riverside CA lawym2004@aol.com
Bradley Tanks, Inc. Danville CA kschoening@btienvironmental.com
C & L Drilling Co. La Habra CA cldrilling@aol.com
C.R. Gann Demolition, Inc. Nuevo CA ken@crganndemolition.com
Cal Valley Construction Inc Fresno CA bbrueckner@calvalleyconstruction.com
Cal-Con Pumping Llc San Francisco CA jb.calcon@mac.com
California Professional Electrical Engineering La Puente CA van@cpengineeringinc.com
Cgo Construction Company Ontario CA cgoconst2@msn.com
Chavez Fence Campbell CA cfence@netzero.net
Code Precast Products, Inc. Shafter CA abran@codeprecast.com
Cook And Son Construction, Inc. Santa Maria CA cookandsoncorp@aol.com
Ct Concrete Cutting, Inc. Riverside CA ctandco@verizon.net
Deco Pave Irwindale CA Ferry@DecoPaveCorp.com
Deltech Engineering Santa Ana CA deltech@deltechengineeringinc.com
Dillard Trucking, Inc. Byron CA karenw@dillardenv.com
Diversified Landscape Co. Wildomar CA rick@diversifiedlandscape.com
Dominguez & Sons Trucking, Inc. San Jose CA genaro@dominguezandsons.com
Dreambuilder Construction Corp Plancentia CA alex.singh@dreambuildercorp.com
Dynamic Consulting Engineers, Inc. Imperial CA cbeltran@dceinc.pro
Edison Construction, Inc. Bakersfield CA jeffrdowns@edisonconstructioninc.com
Edmonds Asphalt Maintenance San Luis Obispo CA edmondsasphalt@yahoo.com
Empire Steel, Inc. San Berpardino CA tammy@empiresteelinc.com
Ew Corporation El Centro CA iayala@ewcorporation.com
Exaro Technologies Corporation Santa Ana CA jd@exarotec.com
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Hard Hat Sweeping, Inc. Whittier hardhatsweeping@gmail.com
High Light Electric, Inc. Riverside estimating@hleincusa.com
Hillside Drilling Company, Inc. Richmond cheryl@hsdrilling.com
Hillside Drilling Company, Inc. Richmond andy@hsdrilling.com




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

DBE Solicitation List

Company Name City Email Address

Hunsaker Safety & Sign, Inc. Fresno estimating@hunsakersafety.com
In-Line Fence & Railing Co., Inc. Ramona gary@inlinerail.com

J. Francis Co., Inc. Riverside diana@jfranciscompany.com

JI Stormwater Consultants, Inc. El Cajon ralph@jlstormwater.com

Jps Construction And Engineering Dba Jps Excavation Tulare jpsconsteng@gmail.com

Kaylen Traffic Control Clovis karen@imaginationmetals.com
Kellie Avila Construction Services, Inc Atascadero KELLIE@ASSOCIATEDTRAFFICSAFETY.COM
Kern County Custom Concrete Bakersfield JerryKCCC@yahoo.com

Krc Safety Co., Inc. Visalia calebh@krcsafety.com

La Firma, Inc. Nipomo estimating@theswpppfirm.com
La Steel Services Corona lee.albright@Ilasteelservices.com
Landscape Support Services Santa Clarita rrodriguez@Isscorp.com

Legend Fence Corporation

Lemon Grove

mddavis31@Ilegendfencecorp.com

Lightcap Industries, Inc. Ontario BENITA@JCSUPPLY.US

Lindco, Inc. Salinas linda@redshift.com

Lindy'S Cold Planing La Habra bristrump@aol.com

Lmn Concrete & Grinding Jurupa Valley orders@Imncoldmilling.com

Lna Concrete Structures, Inc. Chino Hills Inalolo@aol.com

M & J Works, Lp Perris m.jworkslp@gmail.com

Mad Steel, Inc. San Dimas madsteelinc@aol.com

Maneri Traffic Control Temecula oavila@maneritrafficcontrol.com
Martinez Steel Corporation Claremont hwilliams@martinezsteel.com
Martinez Steel Corporation Claremont jdmartinez@martinezsteel.com
Maskell Pipe & Supply Fontana mel@maskellpipe.com

Mass X Inc. Fresno massx6@hotmail.com

Mcc Equipment Rentals, Inc. Yucaipa accounting@mccpipeline.com
Mj Avila Company, Inc. Fresno conniea@mijavila.com

Morales Contracting Services Baldwin Park rhand@moralescontracting.com
Mv Construction, Inc. Atwater valdez0S@gmail.com

Norcal General Construction Corp San Jose norcalgeneralconstruction@yahoo.com
Nrg Building & Consulting, Inc. San Diego sandra@nrgbac.com

Nrg Building & Consulting, Inc. El Cajon Marty@nrgbac.com

0.C. Vacuum, Inc. Long Beach leslie@oc-vac.com

0.C. Vacuum, Inc. Long Beach robert@oc-vac.com

Payco Specialties Chula Vista bill@payco.biz

Payco Specialties Chula Vista rebecca@payco.biz

Perez Asphalt Construction Ltd Bakersfield Kelly@Perezasphalt.Com

Pg Cutting Services Lake Elsinore belinda.garcia@pgcutting.com
Pm Landscaping San Diego psenior28@yahoo.com

Precon Products Simi Valley sgarcia@pre-conproducts.com
Precon Products Simi Valley KariH@pre-conproducts.com
Professional Concrete Sawing Inc. Merced david-scott@netzero.com
Quality Hydroseeding & Restoration Ramona quality@hydroseed.com
Quantum Construction Company Fresno david.soto@quantumconstructionco.com
Rebel Concrete Breaking Service Los Angeles rebelconcretebreaking@yahoo.com
Rock Structures Construction Company Corona rockstructures@sbcglobal.net
Rupert Construction Supply, Llc Martinez karen@rupertsupply.com

S Chaves Construction, Inc.

San Luis Obispo

terri@schavesconstruction.com

Safe Guard Fence

Norco

safeguardfence@sbcglobal.net

Safe Utility Exposure, Inc. La Mirada rmiller@suecorp.com

Samrod Corp. Lancaster drodriguez@samrodcorp.com
Sam'S Equipment & Supplies Fresno samsequipment@comcast.net
Seal Right Paving Spring Valley srpestimating@sbcglobal.net
Silva Supply Poway rosalie@silvasupply.com

So Cal Construction & Consulting Services, Inc. Fallbrook shari@socalcontractorccs.com
Solid Construction, Inc. Bakersfield queenie_chief2003@yahoo.com
South Coast Sweeping Fallbrook kssouthcoast@roadrunner.com
Southwest Contracting And Electric, Inc. Solana Beach danielancona@yahoo.com
Statewide Stripes, Inc. San Diego dawn@statewidestripes.com
Steve Dovali Construction, Inc. Fresno dovaliconstruction@gmail.com
Straight Stripe Painting, Inc. St George bodin@straightstripe.com
Suulutaaq Inc Suisun City tracy.crain@suulutaag.com

Terradyne Lax, Inc.

Laguna Hills
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jpalaniappan@terradyne.com




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

DBE Solicitation List

Company Name City State Email Address

The Construction Zone Martinez CA mindy@theconstructionzone.us.com
The Mahaffey Companies East Rancho Dominguez CA jjbarr@mahaffeycompanies.com
Tipco Engineering, Inc. Grdena CA tipcoinc@aol.com

Touch Of Green Landscape Madera CA javier@touchofgreenlandscape.us
Traffic Control Pros. Concord CA estimating@tcpros.net

Traffic Loops Crackfilling, Inc. Anaheim CA trafficloops@sbcglobal.net
Treesmith Enterprises Inc Anaheim CA dale@treesmith.net

Triumph Geo-Synthetics, Inc. Anaheim CA matt@triumphgeo.com

United Traffic Services & Supply, Inc.. City Of Industry CA dora@unitedtraffic.net

V Lopez Jr & Sons General Engineering Contractors, Inc. Santa Maria CA Elena@vlopezjrandsons.com
Water Components And Building Supply San Rafael CA Kiley@watercomponents.com
Water Components And Building Supply San Rafael CA wcbs@watercomponents.com
Williams Concrete Engineering Morrow Bay CA pawilliams_123@sbcglobal.net
Ybanag Realty & Development Corp. Perris CA luke@dybanagconstruction.com




Subject: Route 101 Carpinteria Creek Br to Franklin Creek Br. - Contract No. 05-4482U4
To: Michael Abanilla (mpa@acefencecompany.com)

From: Veronica Garcia (Transmittals@jisqftmail.com)

Sent Date: March 18, 2016 05:28 PM ET

NVITATION TO BID
From: Flatiron West, Inc. ll
Sent: Friday, March 18, 2016 5:28 PM ET

. Sossaoann FLATIRON

Phone (760) 916-9100

Fax (760) 471-4860

Attention: Michael Abanilla - mpa@acefencecompany.com
Company: Ace Fence Company

You have been invited to bid:
Rte 101 Carpinteria Creek Br to Franklin Creek Br.

Bid Due Date: Wednesday, April 20, 2016 2:00 PM PT
Project Location:

Project Start Date:

Contact: Veronica Garcia

Description:
Build and reconstruct bridges, construct ramps and frontage Road.

Message to Bidders:
“wner: Department of Transportation (Caltrans) (Contract No. 05-4482U4)

<dE Goal 13%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:
AC Dike, Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH
Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs,
Drive Pile, Electrical, Erosion Control, Fence and Railing, Furnish Pile, Geotextile Material, Guard
Railing, Hazardous Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply, Prepare and Paint Concrete,
Prestressing, Reinforcing Steel, Roadside Signs, Rock Blanket, Rock Slope Protection, Rock
Stain, Slope Paving (Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://dot.ca.gov/hg/esc/oe/project_ads_addenda/05/05-4482U4/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans
and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance
in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor’s license and must

also be registered with the Department of Industrial Relations (DIR) as required by Public

Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard

Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard

Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
uirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%



WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

s Number JLJD

Let us know your bid

[ willeid

intention here:

T

I e

For help, visit htto:/Awww.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

r‘.iSqFt' e T TS T T A T Sy

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy,



Subject: Route 101 Carpinteria Creek Br to Franklin Creek Br. - Contract No. 05-4482U4
To: ANURAG SINGH (alex.singh@dreambuildercorp.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: March 30, 2016 03:10 PM ET

NVITATION TO BID

Sent: Wednesday, March 30, 2016 2:53 PM ET ll

Email: SDBids@flatironcorp.com F I. AT I RO N

Phone: (760) 916-9100

Fax (760) 471-4860

Attention: ANURAG SINGH - alex.singh@dreambuildercorp.com
Company: DREAMBUILDER CONSTRUCTION CORP

You have been invited to bid:
Rte 101 Carpinteria Creek Br to Franklin Creek Br.

Bid Due Date: Wednesday, April 20, 2016 2:00 PM PT
Project Location:

Project Start Date:

Contact: Veronica Garcia

Description:
Build and reconstruct bridges, construct ramps and frontage Road.

Message to Bidders:
~wner: Department of Transportation (Caltrans) (Contract No. 05-4482U4)

wBE Goal 13%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:
AC Dike, Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH
Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs,
Drive Pile, Electrical, Erosion Control, Fence and Railing, Furnish Pile, Geotextile Material, Guard
Railing, Hazardous Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply, Prepare and Paint Concrete,
Prestressing, Reinforcing Steel, Roadside Signs, Rock Blanket, Rock Slope Protection, Rock
Stain, Slope Paving (Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://dot.ca.gov/hglescloe/project_ads_addenda/05/05-4482U4/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans
and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance
in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must

also be registered with the Department of Industrial Relations (DIR) as required by Public

Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard

Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard

Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
uirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%



WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

s Number: P

Let us know your bid intention here:
| wileid R

For help, visit http://www.isaft com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by diicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other ISqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal infarmation by ISqFt, please read our Privacy Policy.




Subject: Addenda - Rte 101 Carpinteria Creek Br to Franklin Creek Br.
To: Juan Arrequin (jcbayline@sbcglobal.net)

From: Lucinda Medrano (Transmittals@jisqftmail.com)

Sent Date: April 03,2016 11:25 AMET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Tuesday, April 05, 2016 11:25 AM ET F L AT | R o N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Juan Arrequin from Bay Line Cutting & Coring Inc. Addendum 2 was just posted on 4/5/2016.

Project Name: Rte 101 Carpinteria Creek Br to Franklin Creek Br.
Project ID: 6006368 (this project is only available on Isgff)

Project Location:

Project Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.
Notes:

Message:
Bid date remains 4/20/16

Click here to view the project

Access Number: 33HN-TXD2

For help, visit htto://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

FAisgFt

If you do not wish to receive further ISqFt messages, unsubscribe by clicking hers or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda - Rte 101 Carpinteria Creek Br to Franklin Creek Br.
To: Ferry Soendjojo (ferry@decopavecorp.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: April 15,2016 03:36 PM ET

'DDENDUM
NOTIFICATION /

From: Flatiron
Sent: Friday, April 15, 2016 2:49 PM ET F L A I | R o N

Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Ferry Soendjojo from Deco Pave Addendum 3 was just posted on 4/15/2016.

Project Name: Rte 101 Carpinteria Creek Br to Franklin Creek Br.
Project ID: 6006368 (this project is only available on Isqgft)

Project Location:

Project Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.
Notes:

Message:

Addendum 3 has been issued for the Route 101 Carpinteria Creek Bridge to Franklin Creek
Rridge Project. Please log on to iSqFt to view/download the addendum.

,ou have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-
9075.

Thank you

Click here to view the project

Access Number: 7DBY-FCLC

For help, visit http://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda 4 - Rte 101 Carpinteria Creek Br to Franklin Creek Br. (Contract No. 05-4482U4)
To: Leonardo Blanco (lawym2004@aol.com)

From: Veronica Garcia (Transmittals@isqfimail.com)

Sent Date: April 19,2016 03:27 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Tuesday, April 19, 2016 3:27 PM ET F L AT I R o N

Email: SDBids@flatironcorp.com
Phone (760) 916-9100, ext 2075
Fax: (760) 471-4860

Leonardo Blanco from Blanco Construction Addendum 4 - BID DATE CHANGE 4.27.16 -
Contract No. 05-4482U4 was just posted on 4/19/2016.

Project Name: Rte 101 Carpinteria Creek Br to Franklin Creek Br.
Project ID: 6006368 (this project is only available on Isqft)

Project Location:

Project Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.
Notes:

Message:

Addendum 4 has been issued for the Route 101 Carpinteria Creek Bridge to Franklin Creek
ige Project. Please log on to iSqFt to view/download the addendum.

**Please note the bid date has changed to April 27, 2016 at 2:00 PM*™*

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

-5PNF

For help, visit hngrﬁw.isgﬂ.mm.’starh’gagesﬁcontact—sugparv or call us at 888-768-4569.

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Palicy.



Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28 |Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28 Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Kevin Schoening Bradley Tanks, Inc. kschoening@btienvironmental.com Email Sent
Fax Request
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Ebbiteanga Abili Deltech Engineering 7143844595 Fax Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Don Fanfa Fanfa, Inc. estimating@fanfainc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28 |[KEIKO FREDERICK GECKO GOLF CONSTRUCTION, INC. eckogconstruction@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Sandra Schneeberger  |GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
Fax Request
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Soheila Sturm Landscape Support Services 6615540109 Fax Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28{Connie Alvarado MJ Avila Company, Inc. conniea@mjavila.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Rex Hand Morales Contracting Services rhand@moralescontracting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Kenny Phan Norcal General Construction Corp norcalgeneralconstruction@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28 |JERRY M. FUENTEZ KERN COUNTY CUSTOM CONCRETE jerrykccc@yahoo.com Email Sent
FWI - 5D DBE Template - InvitetoBid 3/18/2016 17:28|Linda Kay Kerlee Lindco, inc. linda@redshift.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|KARI COST Precon Products karih@pre-conproducts.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Caleb Haus KRC Safety Co., Inc. calebh@krcsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28{Ron Miller Safe Utility Exposure, Inc. rmiller@suecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Bodin Breinholt Straight Stripe Painting, Inc. bodin@straightstripe.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Jeff Barr The Mahaffey Companies jjbarr@mahaffeycompanies.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Rebecca Morales Code Precast Products, Inc. abran@codeprecast.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Jose Dominguez EXARO Technologies Corporation jd@exarotec.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Tri La Global Road Sealing, Inc. j‘ﬂs@globalroadsealing.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|VICENTE C. BRAVO LA FIRMA INC. estimating@theswpppfirm.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorccs.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
V LOPEZ JR & SONS GENERAL ENGINEERING
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|VINCE LOPEZ CONTRACTORS, INC. elena@vlopezjrandsons.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Carla White C & L Drilling Co. cldrilling@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28| ANDREW EDMONDS EDMONDS ASPHALT MAINTENANCE edmondsasphalt@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Eric Quiles Foundation Soil Stabilization, Inc. eq@fssinc24.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|ALEC F. GARCIA G F GARCIA AND SONS, INC gfgsi@att.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Shannon Griego Global Transloading, Inc. shannongriego@globaltransloading.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Manuel Valdez MV CONSTRUCTION, INC. valdez05@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28/B8ill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Terri Chaves S CHAVES CONSTRUCTION, INC. terri@schavesconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Sam Callison Sam'S Equipment & Supplies samsequipment@comcast.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Dora Pina United Traffic Services & Supply, Inc.. dora@unitedtraffic.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28 | Pete Stibich Water Components and Building Supply wchs@watercomponents.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Todd Catuncan EXBON DEVELOPMENT INC todd.catuncan@exbon.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Gary Giovannoni HALF MOON BAY GRADING & PAVING hmbpave@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:28|leffrey Pike Traffic Control Pros, estimating@tcpros.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Mickey Aguirre Aguirre & Associates mickey@aguirre-inc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Edward Cuadros Bellagio Landscaping bellagiolands@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Christopher Tompkins _ |CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Israel Ayala EW Coarporation iayala@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Leslie Carrasco 0.C. Vacuum, Inc. leslie@oc-vac.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Nidham Al-Rayes Advanced Geosolutions, Inc. info@advgeosolutions.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Carlos Beltran Dynamic Consulting Engineers, Inc. cbeltran@dceinc.pro Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Toni Martin Falcon Builders & Developers Inc tonim@falconbuildersanddevelopers.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Debbie Hunsaker Hunsaker Safety & Sign, Inc. estimating@hunsakersafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
FWI - 5D DBE Template - InvitetoBid 3/18/2016 17:29|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Rosie Sandoval Mcc Equipment Rentals, Inc. accounting@mccpipeline.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|5andra Fisher NRG Building & Consulting, Inc. sandra@nrgbac.com Email Sent
Email address
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Rob Badar 0.C. Vacuum, Inc. rob@oc-vac.com Email unreachable
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Belinda Garcia PG Cutting Services belinda.garcia@pgcutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Antonio Paredes Rock Structures Construction Company rockstructures@shcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Paul Williams WILLIAMS CONCRETE ENGINEERING pawilliams_123@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Chidi Onumonu Albert Wilson & Associates chidi@albertwilsontra.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Debbie Hunsaker Alert-O-Lite Inc debbieh@alertolite.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|lvan Martinez Allante Fence Co. allantefence@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Curtis Short Avison Construction, Inc. cshort@avisoninc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
Email address
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|aneda phillips chavez fence cfence@netzero.net Email unreachable
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Chris Cook Cook and Son Construction, Inc. cookandsoncorp@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Patricia Dillard Dillard Trucking, Inc. patriciad@dillardenv.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Genaro Dominguez Dominguez & Sons Trucking, Inc. genaro@dominguezandsons.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Angie Crivello Golden Bay Fence Plus Iron Works goldenbayfence@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Ralph Vasquez L StormWater Consultants, Inc. ralph@jlstormwater.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Kellie Avila KELLIE AVILA CONSTRUCTION SERVICES, INC kellie@associatedtrafficsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
FWI - 5D DBE Template - InvitetoBid 3/18/2016 17:29|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29}Jennifer Foster MASS X INC. massx6@hotmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Charlene Enzell safe guard fence safeguardfence@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|John Whiteley Seal Right Paving srpestimating@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Darrel Dovali Steve Dovali Construction, Inc. dovaliconstruction@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Tracy Crain Suulutaaq Inc tracy.crain@suulutaag.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29 |hugo Valenzuela Alaniz Construction Inc. hugo@alanizpaving.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Tracy Johnston Associated Traffic Safety tracy@associatedtrafficsafety.com Email Sent
FWI - 5D DBE Template - InvitetoBid 3/18/2016 17:29|Juan Arrequin Bay Line Cutting & Coring Inc. jcbayline@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Branden Brueckner Cal Valley Construction Inc bbrueckner@calvalleyconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Greg Sosa G SOSA CONSTRUCTION, INC osainc@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|GREG RAMIREZ G. RAMIREZ CONCRETE, INC. ramirezconc@sbcglobal.net Email Sent
FWI - 5D DBE Template - InvitetoBid 3/18/2016 17:29|Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|BENITA BLANCHARD Lightcap Industries, Inc. benita@jcsupply.us Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Online Only [Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Marty Timm NRG Building & Consulting, Inc. marty@nrgbac.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Jasmin Palaniappan Terradyne LAX, Inc. jpalaniappan@terradyne.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17;29|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Dale Gee TreeSmith Enterprises inc dale@treesmith.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29 |Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/18/2016 17:29|Diana Hanna J. Francis Co,, Inc. diana@jfranciscompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/22/2016 14:08 |Linda Juarez M & J Works, LP m.jworkslp@gmail.com Email Sent
Fax Request
FWI - SD DBE Template - InvitetoBid 3/28/2016 2:12 |Ebbiteanga Abili Deltech Engineering 7143844595 Fax Sent
FWI - SD DBE Template - InvitetoBid 3/28/2016 2:12|Soheila Sturm Landscape Support Services 6615540109 Fax Sent
FWI - SD DBE Template - InvitetoBid 3/29/2016 18:05 | David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/29/2016 18:05|Dan Rich Solid Construction, Inc. queenie_chief2003@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Mickey Aguirre Aguirre & Associates mickey@aguirre-inc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15;10|Edward Cuadros Bellagio Landscaping bellagiolands@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Carla White C & L Drilling Co. cldrilling@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Lidia Lopez GERONIMO CONCRETE, INC. eronimo_concrete@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Tri La Global Road Sealing, Inc. Frs@glnbalmadsealing.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Kenny Phan Norcal General Construction Corp norcalgeneralconstruction@yahoo.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Dan Rich Solid Construction, Inc. queenie_chief2003@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Kevin Tipton Tipco Engineering, Inc. wewinc3@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Paul Williams WILLIAMS CONCRETE ENGINEERING pawilliams_123@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Carlos Beltran Dynamic Consulting Engineers, Inc. cbeltran@dceinc.pro Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{JERRY M. FUENTEZ KERN COUNTY CUSTOM CONCRETE jerrykccc@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Linda Kay Kerlee Lindco, inc. linda@redshift.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Rex Hand Morales Contracting Services rhand@moralescontracting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10(Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Terri Chaves S CHAVES CONSTRUCTION, INC. terri@schavesconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Chidi Onumonu Albert Wilson & Associates chidi@albertwilsontra.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Christopher Tompkins | CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Genaro Dominguez Dominguez & Sons Trucking, Inc. genaro@dominguezandsons.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10| ANDREW EDMONDS EDMONDS ASPHALT MAINTENANCE edmondsasphalt@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|ALEC F. GARCIA G F GARCIA AND SONS, INC gfgsi@att.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Sandra Schneeberger  |GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Gary Giovannoni HALF MOON BAY GRADING & PAVING hmbpave@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
IPS CONSTRUCTION AND ENGINEERING DBA JPS
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Sean Reed EXCAVATION jpsconsteng@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Soheila Sturm Landscape Support Services 6615540109 Fax Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Linda Juarez M & J Works, LP m.jworkslp@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Jennifer Foster MASS X INC, massx6@hotmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10| Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|David Soto QUANTUM CONSTRUCTION COMPANY david.soto@quantumconstructionco.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|David Brilhante Statewide Stripes, Inc. dawn @statewidestripes.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Dora Pina United Traffic Services & Supply, Inc.. dora@unitedtraffic.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Pete Stibich Water Components and Building Supply wcbs@watercomponents.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Nidham Al-Rayes Advanced Geosolutions, Inc. info@advgeosolutions.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|ANURAG SINGH DREAMBUILDER CONSTRUCTION CORP alex.singh@dreambuildercorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Jose Dominguez EXARO Technologies Corporation jd@exarotec.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|KEIKO FREDERICK GECKO GOLF CONSTRUCTION, INC. geckogconstruction@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
Email address
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10(Rob Badar 0.C. Vacuum, Inc. rob@oc-vac.com Email unreachable
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Leslie Carrasco 0.C. Vacuum, Inc. leslie@oc-vac.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Belinda Garcia PG Cutting Services belinda.garcia@ pgcutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Sam Callison Sam'S Equipment & Supplies samsequipment@comcast.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
V LOPEZ JR & SONS GENERAL ENGINEERING

FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{VINCE LOPEZ CONTRACTORS, INC. elena@vlopezjrandsons.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Rebecca Morales Code Precast Products, Inc. abran@codeprecast.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Debbie Hunsaker Hunsaker Safety & Sign, Inc. estimating@hunsakersafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Rosie Sandoval Mcc Equipment Rentals, Inc. accounting@mccpipeline.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Manuel Valdez MV CONSTRUCTION, INC, valdez05@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10{Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent
FWI - 5D DBE Template - InvitetoBid 3/30/2016 15:10{Javier Romo Touch of Green Landscape javier@touchofgreenlandscape.us Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Ebbiteanga Abili Deltech Engineering 7143844595 Fax Failed
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Eric Quiles Foundation Soil Stabilization, Inc. eq@fssinc24.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:10|Jeffrey Pike Traffic Control Pros. estimating@tcpros.net Email Sent
FWI - 5D DBE Template - InvitetoBid 3/30/2016 15:12|Caleb Haus KRC Safety Co., Inc. calebh@krcsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 [Mike Davis Legend Fence Corporation mddavis31@legendfencecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Israel Ayala EW Corporation iayala@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Ron Miller Safe Utility Exposure, Inc. rmiller@suecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |hugo Valenzuela Alaniz Construction Inc. hugo@alanizpaving.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|John Baron Fine Grade Equipment john@finegradeinc.com Email Sent
FWI - 5D DBE Template - InvitetoBid 3/30/2016 15:12|GREG RAMIREZ G. RAMIREZ CONCRETE, INC. gramirezconc@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Angie Crivello Golden Bay Fence Plus Iron Works goldenbayfence@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
FWI - SD DBE Template - invitetoBid 3/30/2016 15:12|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Connie Alvarado MJ Avila Company, Inc. conniea@mjavila.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - 5D DBE Template - InvitetoBid 3/30/2016 15:12|Jeff Barr The Mahaffey Companies jjbarr@mahaffeycompanies.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |Debbie Hunsaker Alert-O-Lite Inc debbieh@alertolite.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 | Curtis Short Avison Construction, Inc. cshort@avisoninc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Toni Martin Falcon Builders & Developers Inc tonim@falconbuildersanddevelopers.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 [Shannon Griego Global Transloading, Inc. shannongriego@globaltransloading.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Lee Albright LA Steel Services lee.albright@Ilasteelservices.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Sandra Fisher NRG Building & Consulting, Inc. sandra@nrgbac.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 [KARI COST Precon Products karih@pre-conproducts.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 {Juan Arrequin Bay Line Cutting & Coring Inc. jcbayline@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |Kevin Schoening Bradley Tanks, Inc. kschoening@btienvironmental.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Chris Cook Cook and Son Construction, Inc. cookandsoncorp@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Todd Catuncan EXBON DEVELOPMENT INC todd.catuncan@exbon.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
FWIi - SD DBE Template - InvitetoBid 3/30/2016 15:12|Gary Lockyer In-Line Custom Handrail & Metal Fab gary@inlinerail.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|BENITA BLANCHARD Lightcap Industries, Inc. benita@jcsupply.us Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12[Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Charlene Enzell safe guard fence safeguardfence@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Tracy Crain Suulutaaq Inc tracy.crain@suulutaag.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Ilvan Martinez Allante Fence Co. allantefence@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Bob Salaz Bert Salas, Inc. bsalaz@bertsalasinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |Branden Brueckner Cal Valley Construction Inc bbrueckner @ calvalleyconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Diana Hanna ). Francis Co., Inc. diana@jfranciscompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Ralph Vasquez L StormWater Consultants, Inc. ralph@jlstormwater.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Kellie Avila KELLIE AVILA CONSTRUCTION SERVICES, INC kellie@associatedtrafficsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12{Marty Timm NRG Building & Consulting, Inc. marty@nrgbac.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Dale Gee TreeSmith Enterprises inc dale@treesmith.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Jeff Ashlock A-Plus Signs, Inc. jeffa@a-plussigns.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Tracy Johnston Associated Traffic Safety tracy@associatedtrafficsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Online Only |Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |Bodin Breinholt Straight Stripe Painting, Inc. bodin@straightstripe.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Patricia Dillard Dillard Trucking, Inc. patriciad@dillardenv.com Email Sent
FWI - SD DBE Template - invitetoBid 3/30/2016 15:12|Greg Sosa G SOSA CONSTRUCTION, INC gsosainc@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12{Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
Email address
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |aneda phillips chavez fence cfence@netzero.net Email unreachable
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Joe Gates GATES ENTERPRISES, INC jgates.gei@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Darrel Dovali Steve Dovali Construction, Inc. dovaliconstruction@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12 |Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 3/30/2016 15:12|Jasmin Palaniappan Terradyne LAX, Inc. jpalaniappan@terradyne.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 [Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Kevin Tipton Tipco Engineering, Inc. tipcoinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |hugo Valenzuela Alaniz Construction Inc. hugo@alanizpaving.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:25|Tracy Johnston Associated Traffic Safety tracy@associatedtrafficsafety.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:25|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Kevin Schoening Bradley Tanks, Inc. kschoening@btienvironmental.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
Email address
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|aneda phillips chavez fence cfence@netzero.net Email unreachable
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-44820U4)

Bid Date 4/20/16

DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Todd Catuncan EXBON DEVELOPMENT INC todd.catuncan@exbon.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Greg Sosa G SOSA CONSTRUCTION, INC osainc@aal.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Lee Albright LA Steel Services |lee.albright@Iasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Linda Juarez M & J Works, LP m.jworkslp@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Online Only _|Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Marty Timm NRG Building & Consulting, Inc. marty@nrgbac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Darrel Dovali Steve Dovali Construction, Inc. dovaliconstruction@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Bodin Breinholt Straight Stripe Painting, Inc. bodin@straightstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Tracy Crain Suulutaag Inc tracy.crain@suulutaag.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Curtis Short Avison Construction, Inc. cshort@avisoninc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Ebbiteanga Abili Deltech Engineering 7143844595 Fax Failed
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Patricia Dillard Dillard Trucking, Inc. patriciad@dillardenv.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Joe Gates GATES ENTERPRISES, INC jgates.gei@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Angie Crivello Golden Bay Fence Plus Iron Works goldenbayfence@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Ralph Vasquez L StormWater Consultants, Inc. ralph@jlstormwater.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Kellie Avila KELLIE AVILA CONSTRUCTION SERVICES, INC kellie@associatedtrafficsafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Soheila Sturm Landscape Support Services 6615540109 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:25{Jasmin Palaniappan Terradyne LAX, Inc. jpalaniappan@terradyne.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Mickey Aguirre Aguirre & Associates mickey@aguirre-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Christopher Tompkins _ [CT Concrete Cutting, Inc. ctandco@verizon.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Sandra Schneeberger GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Nidham Al-Rayes Advanced Geosolutions, Inc. info@advgeosolutions.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Chidi Onumonu Albert Wilson & Associates chidi@albertwilsontra.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Linda Broyles C.R. Gann Demolition, Inc. linda@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|ANURAG SINGH DREAMBUILDER CONSTRUCTION CORP alex.singh@dreambuildercorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|ANDREW EDMONDS EDMONDS ASPHALT MAINTENANCE edmondsasphalt@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Jose Dominguez EXARO Technologies Corporation jd@exarotec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Lidia Lopez GERONIMO CONCRETE, INC. geronimo_concrete@shbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Kenny Phan Norcal General Construction Corp norcalgeneralconstruction@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Kelly Edwards Perez Asphalt Construction Ltd kelly@perezasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|David Soto QUANTUM CONSTRUCTION COMPANY david.soto@guantumconstructionco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Terri Chaves S CHAVES CONSTRUCTION, INC. terri@schavesconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25[Sam Callison Sam'S Equipment & Supplies samsequipment@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|David Brilhante Statewide Stripes, Inc. dawn@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Pete Stibich Water Components and Building Supply wchs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Debbie Hunsaker Alert-0-Lite Inc debbieh@alertolite.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Edward Cuadros Bellagio Landscaping bellagiolands@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Carla White C & L Drilling Co. cldrilling@aol.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Ferry Seendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Carlos Beltran Dynamic Consulting Engineers, Inc. cbeltran@dceinc.pro Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|KEIKO FREDERICK GECKO GOLF CONSTRUCTION, INC. geckogconstruction@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Tri La Global Road Sealing, Inc. grs@globalroadsealing.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/5/2016 11:25|Gary Giovannoni HALF MOON BAY GRADING & PAVING hmbpave@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Gary Lockyer In-Line Custom Handrail & Metal Fab ary@inlinerail.com Email Sent
JPS CONSTRUCTION AND ENGINEERING DBA JPS
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Sean Reed EXCAVATION jpsconsteng@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|JERRY M. FUENTEZ KERN COUNTY CUSTOM CONCRETE jerrykcce@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Caleb Haus KRC Safety Co., Inc. calebh @krcsafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Mike Davis Legend Fence Corporation mddavis31@legendfencecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Linda Kay Kerlee Lindco, inc. linda@redshift.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Jennifer Foster MASS X INC. massx6@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Rosie Sandoval Mcc Equipment Rentals, Inc. accounting@mccpipeline.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Rex Hand Morales Contracting Services rhand@moralescontracting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Manuel Valdez MV CONSTRUCTION, INC. valdez05@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorccs.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Dan Rich Solid Construction, Inc. queenie_chief2003@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Javier Romo Touch of Green Landscape javier@touchofgreenlandscape.us Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
i5qFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Dale Gee TreeSmith Enterprises inc dale@treesmith.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Dora Pina United Traffic Services & Supply, Inc.. dora@unitedtraffic.net Email Sent
V LOPEZ IR & SONS GENERAL ENGINEERING
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|VINCE LOPEZ CONTRACTORS, INC. elena@vlopezjrandsons.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Jeff Ashlock A-Plus Signs, Inc. jeffa@a-plussigns.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Ivan Martinez Allante Fence Co. allantefence@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Juan Arrequin Bay Line Cutting & Coring Inc. jcbayline@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Bob Salaz Bert Salas, Inc. bsalaz@bertsalasinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Israel Ayala EW Corporation iayala@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|ALEC F. GARCIA G F GARCIA AND SONS, INC gfgsi@att.net Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Debbie Hunsaker Hunsaker Safety & Sign, Inc. estimating@hunsakersafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |BENITA BLANCHARD Lightcap Industries, Inc. benita@jcsupply.us Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:25|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Connie Alvarado MJ Avila Company, Inc. conniea@mjavila.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|5andra Fisher NRG Building & Consulting, Inc. sandra@nrgbac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|KARI COST Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Charlene Enzell safe guard fence safeguardfence@sbcglobal.net Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Ron Miller Safe Utility Exposure, Inc. rmiller @suecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Branden Brueckner Cal Valley Construction Inc bbrueckner@calvalleyconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Rebecca Morales Code Precast Products, Inc. abran@codeprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Genaro Dominguez Dominguez & Sons Trucking, Inc. enaro@dominguezandsons.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Toni Martin Falcon Builders & Developers Inc tonim@falconbuildersanddevelopers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|GREG RAMIREZ G. RAMIREZ CONCRETE, INC. gramirezconc@sbcglobal.net Email Sent
isqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Shannon Griego Global Transloading, Inc. shannongriego@globaltransloading.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Diana Hanna J. Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
Email address
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Rob Badar 0.C. Vacuum, Inc, rob@oc-vac.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Leslie Carrasco 0.C. Vacuum, Inc. leslie@oc-vac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Belinda Garcia PG Cutting Services belinda.garcia@pgcutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
isqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Dan Rodriquez SamRod Corp. drodriguez@samrodcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25 |Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNoatification 4/5/2016 11:25|Jeff Barr The Mahaffey Companies jibarr@mahaffeycompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Paul Williams WILLIAMS CONCRETE ENGINEERING pawilliams_123@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:25|Eric Quiles Foundation Soil Stabilization, Inc. eq@fssinc24.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15;36|Chidi Onumonu Albert Wilson & Associates chidi@albertwilsontra.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Tracy Johnston Associated Traffic Safety tracy@associatedtrafficsafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Juan Arrequin Bay Line Cutting & Coring Inc. jcbayline@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|edward cuadros Bellagio Landscaping bellagiolands@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Kevin Schoening Bradley Tanks, Inc. kschoening@btienvironmental.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Ken Beck C.R. Gann Demolition, Inc. ken@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Julie Berry CAL-CON Pumping LLC 4154017664 Fax Failed
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Ebbiteanga Abili Deltech Engineering 7143844595 Fax Failed
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Genaro Dominguez Dominguez & Sons Trucking, Inc. genaro@dominguezandsons.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Israel Ayala EW Corporation iayala@ewcorporation.com Email Sent
i5qFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Todd Catuncan EXBON DEVELOPMENT INC todd.catuncan@exbon.com Email Sent




Route 101 Carpinteria Creek Bridge to Frankiin Creek Bridge (Contracto No. 05-448204)

Bid Date 4/20/16

DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Rick Quiles JR Foundation Soil Stabilization, Inc. rq@fssinc24.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Greg Ferguson G & F Concrete Cutting Inc. __|-ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|ALEC F. GARCIA G F GARCIA AND SONS, INC gfgsi@att.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Greg Sosa G SOSA CONSTRUCTION, INC gsosainc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|GREG RAMIREZ G. RAMIREZ CONCRETE, INC. gramirezconc@sbcglobal.net Email Sent
i5qFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Emmitt Jenkins GDM, Inc. emmitt.jenkins@gdminc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|KEIKO FREDERICK GECKO GOLF CONSTRUCTION, INC. geckogconstruction@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Tri La Global Road Sealing, Inc. rs@globalroadsealing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Angie Crivello Golden Bay Fence Plus Iron Works |§oldenbay‘fence@vahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Debbie Hunsaker Hunsaker Safety & Sign, Inc. estimating@hunsakersafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Diana Hanna J. Francis Co., Inc, diana@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Ralph Vasquez JL StormWater Consultants, Inc. ralph@jlstormwater.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36{Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Kellie Avila KELLIE AVILA CONSTRUCTION SERVICES, INC kellie@associatedtrafficsafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|JERRY M. FUENTEZ KERN COUNTY CUSTOM CONCRETE jerrykccc@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Caleb Haus KRC Safety Co., Inc. calebh@krcsafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Linda Kay Kerlee Lindco, inc. linda@redshift.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Linda Juarez M & J Works, LP m.jworkslp@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Online Only |Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Jennifer Foster MASS X INC. massx6@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Rex Hand Morales Contracting Services rhand@moralescontracting.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Manuel Valdez MV CONSTRUCTION, INC. valdez05@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Kenny Phan Norcal General Construction Corp norcalgeneralconstruction@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Sandra Fisher NRG Building & Consulting, Inc. sandra@nrgbac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36(Marty Timm NRG Building & Consulting, Inc. marty@nrgbac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Rob Badar 0.C. Vacuum, Inc. robert@oc-vac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Leslie Carrasco 0.C. Vacuum, Inc. leslie@oc-vac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Belinda Garcia PG Cutting Services belinda.garcia@pgcutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36 KARI COST Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|David Soto QUANTUM CONSTRUCTION COMPANY david.soto@guantumconstructionco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36{James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Charlene Enzell safe guard fence safeguardfence@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Ron Miller Safe Utility Exposure, Inc. rmiller@suecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|5am Callison Sam'S Equipment & Supplies samsequipment@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Tracy Crain Suulutaaq Inc tracy.crain@suulutaag.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36{Jasmin Palaniappan Terradyne LAX, Inc. jpalaniappan@terradyne.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16
DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Mindy Serano The Construction Zone mindy@theconstructionzone,us.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Kevin Tipton Tipco Engineering, Inc. tipcoinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15;36|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Pete Stibich Water Components and Building Supply wchs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Kiley Olson Water Components and Building Supply kiley@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36|Paul Williams WILLIAMS CONCRETE ENGINEERING pawilliams_123@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:36]Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 4/19/2016 15:27 |Henry Andrino Advantage Demolition And Grading, Inc. advantagedg@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Chidi Onumonu Albert Wilson & Associates chidi@albertwilsontra.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 | Tracy Johnston Associated Traffic Safety tracy@associatedtrafficsafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27 | Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Juan Arrequin Bay Line Cutting & Coring Inc. jcbayline@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |edward cuadros Bellagio Landscaping bellagiclands@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Kevin Schoening Bradley Tanks, Inc. kschoening@btienvironmental.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Ken Beck C.R. Gann Demalition, Inc. ken@crganndemolition.com Email Sent
iSgqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Julie Berry CAL-CON Pumping LLC jb.calcon@mac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Ebbiteanga Abili Deltech Engineering deltech@deltechengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Genaro Dominguez Dominguez & Sons Trucking, Inc. genaro@dominguezandsons.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27[Israel Ayala EW Corporation iayala@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Todd Catuncan EXBON DEVELOPMENT INC todd.catuncan@exbon.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|ALEC F. GARCIA G F GARCIA AND SONS, INC gfgsi@att.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Greg Sosa G SOSA CONSTRUCTION, INC gsosainc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27| GREG RAMIREZ G. RAMIREZ CONCRETE, INC. gramirezconc@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |Emmitt Jenkins GDM, Inc. emmitt.jenkins@gdminc.us Email Sent
ISqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|KEIKO FREDERICK GECKO GOLF CONSTRUCTION, INC. geckogeonstruction@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Tri La Global Road Sealing, Inc. grs@globalroadsealing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Angie Crivello Golden Bay Fence Plus Iron Works goldenbayfence@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Debbie Hunsaker Hunsaker Safety & Sign, Inc. estimating@hunsakersafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Diana Hanna ). Francis Co., Inc. diana@jfranciscompany.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27 |Ralph Vasquez JL StormWater Consultants, Inc. ralph@jlstormwater.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Kellie Avila KELLIE AVILA CONSTRUCTION SERVICES, INC kellie@associatedtrafficsafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|JERRY M. FUENTEZ KERN COUNTY CUSTOM CONCRETE jerrykccc@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27|Caleb Haus KRC Safety Co., Inc. calebh@krcsafety.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27|Linda Kay Kerlee Lindco, inc. linda@redshift.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27 | Lolo Garcia LNA Concrete Structures, Inc. Inalolo@aol.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contracto No. 05-4482U4)

Bid Date 4/20/16

DBE Message History Log

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Linda Juarez M & J Works, LP m.jworkslp@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Online Only (HSent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Jennifer Foster MASS X INC. massx6@hotmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Rex Hand Morales Contracting Services rhand@moralescontracting.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27|Manuel Valdez MV CONSTRUCTION, INC. valdez05@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27 |[Kenny Phan Norcal General Construction Corp norcalgeneralconstruction@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:27 |Marty Timm NRG Building & Consulting, Inc. marty@nrghac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Sandra Fisher NRG Building & Consulting, Inc. sandra@nrgbac.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/19/2016 15:27|Leslie Carrasco 0.C. Vacuum, Inc. leslie@oc-vac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |Rob Badar 0.C. Vacuum, Inc. robert@oc-vac.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Belinda Garcia PG Cutting Services belinda.garcia@pgcutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|KARI COST Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/19/2016 15:27|David Scott Professional Concrete Sawing Inc. david-scott@netzero.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|David Soto QUANTUM CONSTRUCTION COMPANY david.soto@gquantumconstructionco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Charlene Enzell safe guard fence safeguardfence@sbcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Ron Miller Safe Utility Exposure, Inc. rmiller@suecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Sam Callison Sam's Equipment & Supplies samsequipment@comcast.net Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Tracy Crain Suulutaaq Inc tracy.crain@suulutaag.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Jasmin Palaniappan Terradyne LAX, Inc. jpalaniappan@terradyne.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 |Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/19/2016 15:27 |Kevin Tipton Tipco Engineering, Inc. tipcoinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Pete Stibich Water Components and Building Supply wcbs@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 [Kiley Olson Water Components and Building Supply kiley@watercomponents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27|Paul Williams WILLIAMS CONCRETE ENGINEERING pawilliams_123@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:27 | Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date: 4/20/16
Owner: Caltrans
DBE Phone Log

Company Name First Name _ Last Name Email Address City State Phone Standing Call Notes
Ace Fence Company Michael Abanilla mpa@acefencecompany.com La Puente CA |(626) 333-0727 |Will Bid 4/12/16 - Per Stephanie will bid.
Advanced Geosolutions, Inc. Nidham Al-Rayes info@advgeosolutions.com Lake Forest CA |(310) 796-2000 |Won't Bid 04/08/2016 - Per Sean will not bid. Responded via email.
) 4/12/16 - Left Meassage.
Advantage Demolition And Grading, Inc. Henry Andrino advantagedg@yahoo.com Winnetka CA |(818)477-2074 |Won't Bid 4/14/16 - Per Monse, will not bid, CALTRANS projects
|Aguirre & Associates Mickey Aguirre mickey@aguirre-inc.com La Mesa CA |(619) 464-6978 |Won't Bid 04/07/2016 - Per Mickey will not bid. Responded via emall.
Alaniz Construction Inc. hugo Valenzuela hugo@alanizpaving.com Fremont CA |(510) 770-5000 |Won't Bid 4/12/16 - Per Laura will not bid..
4/12/16 - Left message.
Albert Wilson & Associates Chidi Onumonu chidi@albertwilsontra.com Rancho Cucamonga | CA |(909) 483-4876 [Left Message |4/14/16 - Left n
Alert-O-Lite Inc Debbie Hunsaker debbieh@alertolite.com (559) 453-2474 |won't Bid 4/12/16 - Per Mark will not bid..
Allante Fence Co. Ivan Martinez allantefence@gmail.com Fresno CA |(559) 498-0551 |Won't Bid 04/07/2016 - Per Ivan will not bid. Responded via email.
A-Plus Signs, Inc. Jeff Ashlock jeffa@a-plussigns.com Fresno CA _|(559) 275-0700 |Won't Bid 4/12/16- Per Kailye will not bid..
Assoclated Traffic Safety Tracy Johnston Tracy@associatedtrafficsafety.com Atascadero AL |(805) 461-1600 |Will Bid 4/12/16 - Per Kelly will bid.
Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA |(661) 589-1001 |will Bid 4/12/16 - Per Debbie will bid.
Avison Construction, Inc. Curtis Short cshort@avisoninc.com Madera CA |(559) 431-0317 |Won't Bid 4/12/16 - Per Chris will not bid..
Bay Line Cutting & Coring Inc. Juan Arrequin jcbayline@sbeglobal.net Oakland CA |(510) 527-1000 |Undecided 4/12/16 - Per Juan undecided.
4/12/16 - Left message.
Bellagio Landscaping edward cuadros bellagiolands@aol.com Sanger CA |(559)217-8295 |LeftM 4/14/16 - Left messag
4/12/16 - Left message.
Bert Salas, Inc. Bob Salaz bsalaz@bertsalasinc.com Santee CA [(619) 562-7711 [Won't Bid 4/14/16 - Per Sherry, will not bid.
4/12/16 - Left message.
Blanco Construction Leonardo Blanco lawym2004@aol.com Riverside CA |(951) 250-6692 |[Left Message |4/14/16 - Left message.
Bradley Tanks, Inc. Kevin Schoening kschoening@btienvironmental.com Danville CA [{925) 229-2900 |Undecided 4/12/16 - Per Scott undecided, needs to review plans and specs.
C & L Drilling Co. Carla White cldrilling@acl.com La Habra CA |(562) 691-3533 |Won't Bid 04/07/2016 - Per Lloyd will not bid., going out of business.
C.R. Gann Demalition, Inc. Linda Broyles Linda@crganndemolition.com Nuevo CA [(951) 940-0937 |Undecided 4/12/16 -Per Ken, undecided, still needs to review plans and specs.
Cal Valley Construction Inc Branden Brueckner bbrueckner@calvalleyconstruction.com Fresno CA _|(559) 274-0300 |Won't Bid 04/08/2016 - Per Branden will not bid. Responded via email,
California Professional Electrical Engineering Van Tan Nguyen van@cpengineeringinc.com La Puente CA |(626) 810-1338 |Won't Bid 4/12/16 - Per Laura will not bid.
4/12/16 - Left message.
CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA |(209) 930-5501 |Left A g 4/14/16 - Left messag;
Chavez Fence Aneda Phillips cfence@netzerc.net Campbell CA |(408) 379-8139 |Won't Bid 4/12/16 - Per Anita will not bid.
Code Precast Products, Inc. Rebecca Morales abran@codeprecast.com (661) 746-0466 [Won't Bid 4/12/16 - Per Anthony does not bid Caltrans Projects.
Cook and Son Construction, inc. Chris Cook cookandsoncorp@aol.com Won't Bid
CT Concrete Cutting, Inc. Christopher |Tompkins ctandco@verizon.net Riverside CA |(951) 698-7745 [Won't Bid 04/07/2016 - Per Teresa will not bid, Responded via emall.
4/12/16 - Left message.
Deco Pave Ferry Soendjojo Ferry@DecoPaveCorp.com Irwindale CA |(626) 337-9580 [Left Message |4/14/16 - Left o
4/12/16 - Left message.
Deltech Engineering Ebbiteanga |Abili deltech@deltechengineeringinc.com Santa Ana CA [(714) 495-9755 |Left Message |4/14/16 - Left message.
Dillard Trucking, Inc. Patricia Dillard patriciad @dillardenv.com Byron CA |(925) 634-6850 [won't Bid 4/12/16 - Per Karen will not bid.
Diversified Landscape Co. Rick Bean rick@diversifiedlandscape.com {Wildomar CA |(951) 245-1686 [won't Bid 4/12/16 - Per Juan does not bid District 5.
4/12/16 - Left message.
Dominguez & Sons Trucking, Inc. Genaro Dominguez genaro@dominguezandsons.com (408) 288-9663 |Left M g 4/14/16 - Left m g
DREAMBUILDER CONSTRUCTION CORP ANURAG SINGH alex.singh@dreambuildercorp.com (714) 646-3697 |Won't Bid 04/07/2016 -Per Romi will not bid, does not perform work as a sub.
04/07/2016 - Declined Invite: Per Carlos will not bid. Responded via
Dynamic Consulting Engineers, Inc. Carlos Beltran cbeltran@dceinc.pro Imperial CA |(760) 545-0162 |Waon't Bid emall.
Edison Construction, Inc. Jeff Downs jeffrdowns@edisonconstructionine.com Bakersfield CA |(661) 366-6311 [Won't Bid 4/12/16 - Per Connie will not bid.
Edmonds Asphalt Andrew Edmonds edmondsasphalt@yahoo.com (805) 541-6892 [Won't Bid 4/12/16 - Per Rachelle will not bid.
Empire Steel, Inc. Tammy Henry tammy@empiresteelinc.com San Bernardino CA_|(909) 509-5926 |Won't Bid 04/07/2016 - Per Tammy will not bid. Responded via email.
4/12/16 - Left message.
EW Corporation Israel Ayala layala@ewcorporation.com El Centro CA |(760) 337-0020 |Left Message |4/14/16 - Left message for Ricardo.
EXARO Technologies Corporation Jose Dominguez jd@exarotec.com Santa Ana CA |(650) 777-4324 [Won't Bid 4/12/16 - Per Mary will not bid.
EXBON DEVELOPMENT INC Todd Catuncan todd.catuncan@exbon.com Garden Grove CA |{714) 539-2222 |Undecided 4/12/16 - Per Todd undecided.
Falcon Builders & Developers Inc Toni Martin tonim@falconbuildersanddevelopers.com Fresno CA |[(559) 226-1994 |Won't Bid 4/12/16 - Number not in service,




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date: 4/20/16
Owner: Caltrans
DBE Phone Log

Company Name First Name _ Last Name Email Address City State Phone Standing Call Notes
Fanfa, Inc. Don Fanfa estimating@fanfainc.com San Lorenzo CA |[(510) 278-8410 |Won't Bid
Fine Grade Equipment John Baron john@finegradeinc.com Lancaster CA |(661)949-8788 [Won't Bid
Foundation Soil Stabilization, inc. Eric Qulles eq@fssinc24.com {559) 360-3148 | Will Bid 4/13/16 - Per J.R will not bid.
Full Traffic Mai e, Inc. Craig Cherry FULLTRAFFIC@SBCGLOBAL.NET Corona CA [{951) 520-9990 |Won't Bid 04/07/16 - Per Jessica will not bid. Responded via email.
G & F Concrete Cutting Inc. Greg Ferguson g.ferguson@gfconcretecutting.com Santa Ana CA |{714) 648-0397 |Will Bid 4/13/16 - Per Fallon will bid.
G & F Concrete Cutting Inc. Michael Phillips m.phillips@gfeoncretecutting.com santa ana CA |{714) 648-0397 |Will Bid 4/13/16 - Per Fallon will bid.

4/13/16 - Left message.
G F GARCIA AND SONS, INC ALECF. GARCIA gfgsi@att.net {805) 995-3548 |Left Message |4/14/16 - Left message.

4/13/16 - Left message.
G SOSA CONSTRUCTION, INC Greg Sosa gsosalnc@aol.com Orcutt CA |(B0S5) 934-3606 |Left Message |4/14/16 - Left messag

4/13/16 - Left message.
G. RAMIREZ CONCRETE, INC. GREG RAMIREZ ramirezconc@sbeglobal.net MERCED CA |(209) 722-4594 |Left Message |4/14/16 - Left message.
GATES ENTERPRISES, INC Joe Gates tes.gel@gmail.com SANTA ANA CA |(714) 382-6707 |Won't Bid 4/13/16 - Per Joe will not bid .
GDM, Inc. Emmitt Jenkins emmitt.jenkins@gdminc.us Chino CA |(909) 627-0200 [Undecided 4/13/16 - Per Emmit undecided,
GECKO GOLF CONSTRUCTION, INC. KEIKO FREDERICK eckogconstruction@gmill.com (925) 548-8723 [Won't Bid 4/13/16 - Left message.
GERONIMO CONCRETE, INC. Lidia Lopez eronimo_concrete@sbcglobal.net LOS ANGELES CA |(323) 225-2016 |Won't Bid 4/13/16 - Per Lidia will not bid. any CALTRANS projects.
Global Road Sealing, Inc. Tri La rs@globalroadsealing.com Garden Grove CA |(714) 893-0845 |Will Bid 4/13/16 - Per Tri will bid.
Global Transloading, Inc. Shannon Griego shannongriego@globaltransloading.com signal Hill CA |(562) 495-9600 [won't Bid 4/13/16 - Per James will not hid,
Golden Bay Fence Plus Iran Works Angie Crivello ar@goldenbayfence.com Stockton CA |(209) 944-5754 |Undecided 4/13/16 - Per Ashley undecided.
GSJ Utility Supply & Service Sandra Schneeberger |sandy@gs|-utility.com Santa Fe Springs CA |(562) 404-1113 [won't Bid 4/13/16 - Per Ryan will not bid. Not bidding any projects at this time.
HALF MOON BAY GRADING & PAVING Gary Giovannoni hmbpave@sbcglobal.net HALF MOON BAY CA |(650) 726-3588 |Won't Bid 4/13/16 - Per Sarah will not bid.

4/13/16 - Left message with Cindy for estimator.
Hard Hat Sweeping, Inc. Sales Haas hardhatsweeping@gmail.com Whittier CA |(562) 698-9538 |Left Message |4/14/16 - Left ge with Cindy for estimator.
High Light Electric, Inc. Serban Capalna estimating@hleincusa.com Riverside CA [(951) 352-9646 |Won't Bid 4/13/16 - Per Christina will not bid.
Hillside Drilling Company, Inc. Cheryl Walsh cheryl@hsdrilling.com Richmond CA |(510) 234-6532 |will Bid 4/13/16 - Per Crystal will bid.
Hillside Drilling Company, Inc. Andy Clisham andy@hsdrilling.com Richmond CA |(510) 234-6532 |will Bid 4/13/16 - Per Crystal will bid.
Hunsaker Safety & Sign, Inc. Debbie Hunsaker estimating@hunsakersafety.com (559) 255-7446 |Undecided 4/13/16 - Undecided.
IN-LINE FENCE & RAILING CO., INC., Gary Lockyer Eary@inllnerall.com Ramona CA |(760) 789-0282 |Won't Bid 4/13/16 - Per Briel will not bid.

4/13/16 - Left message with Mia for estimator.
J. Francis Co., Inc. Diana Hanna diana@jfranciscompany.com Riverside CA |(951)776-9100 |Left Message |4/14/16 - Left m

4/13/16 - Left message.
JL StormWater Consultants, Inc. Ralph Vasquez ralph@]lstormwater.com El Cajon CA |(619) 938-2420 [Left Message |4/14/16 - Left m g
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION Sean Reed |ipsconsteng@gmail.com TULARE CA |(559) 213-8773 |Won't Bid 4/13/16 -Per Sean no Longer in business.

4/13/16 - Left message.
Kaylen Traffic Control Karen Johnston karen@imaginationmetals.com (559) 299-2899 |Left Message |4/14/16 - Left 2
KELLIE AVILA CONSTRUCTION SERVICES, INC Kellie Avila KELLIE@ASSOCIATEDTRAFFICSAFETY.COM (805) 461-1600 [Will Bid 4/13/16 - Per Tracy will bid,

4/13/16 - Left message.
KERN COUNTY CUSTOM CONCRETE JERRY M. FUENTEZ JerryKCCC@yahoo.com (661) B72-4602 |Left Message |4/14/16 - Left i g
KRC Safety Co., Inc. Caleb Haus calebh@kresafety.com VISALIA CA |(559) 732-0393 |will Bid 4/13/16 - Per Cashea will bid.
La Firma, Inc. Vicente Bravo estimating@theswpppfirm.com |Nipomo CA |{805) 748-8576 |Will Bid 4/13/16 - Per Vince will bid.

04/07/2016 04:11 PM Veronica Garcia Declined Invite: Per Rob, will
LA Steel Services Lee Albright lee albright@lasteelservices.com Corona CA |(951) 393-2013 |Won't Bid not bid.
Landscape Support Services Rogelio Rodriguez rrodriguez@Isscorp.com Santa Clarita CA |(B18) 475-0680 |Won't Bid 4/13/16 - Per Lorean will not bid..
Legend Fence Corporation Mike Davis mddavis31@legendfencecorp.com Lemon Grove CA |(619) 282-6000 |Won't Bid 4/13/16 - Per Stephanie, doesn't bid CALTRANS projects.
nghtcap Industries, Inc. BENITA BLANCHARD BENITA@JCSUPPLY.US Ontario CA |(509) 373-1773 |Won't Bid 04/07/16 - Per Benita will not bid. Responded via email.

| 4/13/16 - Left message.

Lindeo, inc. Linda Kay Kerlee linda@redshift.com SALINAS CA |(831)751-7329 |Left Message |4/14/16 - Left message.
Lindy's Cold Planing Brianna Trump bristrump@aol.com La Habra CA |(562) 697-2286 |Will Bid 4/13/16 - Per Brianna, will bid.
LMN Concrete & Grinding Anthony Steen orders@Imncoldmilling.com Jurupa Valley CA |(951) 616-3828 |Won't Bid 4/13/16 - Per Damien, will not bid.
LNA Concrete Structures, Inc, Lolo Garcia Inalolo@aol.com Chino Hills CA [(909) 393-1493 |will Bid 4/13/16 - Per Roy, will bid.
M & J Works, LP Linda Juarez m.jworkslp@gmail.com Perris CA |(714) 310-7446 |Will Bid
MAD Steel, Inc. Deonna Bentivegna madsteelinc@aol.com San Dimas CA |{909) 592-3443 |Won't Bid 4/13/16 - Per Deonna, will not bid,
Maneri Traffic Control Maria Maneri oavila@maneritrafficcontrol.com Temecula CA |(951) 695-5104 |Won't Bid 4/13/16 - Will not bid.




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)
Bid Date: 4/20/16

Owner: Caltrans
DBE Phone Log
Company Name First Name  Last Name Email Address City State Phone Standing Call Notes
Martinez Steel Corporation Harry Williams hwilliams@martinezsteel.com Claremont CA |(909) 946-0686 |Won't Bid 4/13/16 - Per Devin, will not bid.
Martinez Steel Corporation Devin Martinez jdmartinez@martinezsteel.com Claremont CA [(909) 946-0686 [Won't Bid 4/13/16 - Per Devin, will not bid.
4/13/16 - Left message.
Maskell Pipe & Supply Mel Reeves mel@maskellpipe.com Fontana CA |{909) 574-8662 |Left Message |4/14/16 - Left message.
4/13/16 - Left message.
MASS X INC. Jennifer Foster massx6@hotmail.com FRESNO CA |(559) 294-1075 |Left Message  |4/14/16 - Left message.
4/13/16 - Left message.
Mce Equipment Rentals, Inc. Rosie Sandoval accounting@mccpipeline.com Yucaipa CA |(209) 795-9300 [Won't Bid 4/14/16 - Per Melissa, doesn't bid CALTRANS projects
MJ Avila Company, Inc. Connie Alvarado conniea@mjavila.com Fresno CA |{559) 276-1258 |Won't Bid 04/11/16 - Per Connie will not bid. Responded via email.
Morales Contracting Services Rex Hand rhand @moralescontracting.com Baldwin Park CA |{626) 856-3646 |Will Bid 4/14/16 - Per Rex will bid.
4/13/16 - Left message.
MV CONSTRUCTION, INC. Manuel Valdez valdezDS@gmall.cDm ATWATER CA |(208) 756-5936 |Left Message 4/14/16 - Left message.
4/13/16 - Left message.
Norcal General Construction Corp Kenny Phan norcalgeneralconstruction@yahoo.com SAN JOSE CA_|(408) 886-0335 |Left Message |4/14/16 - Left message.
4/13/16 - Unable to leave message, mailbox full.
NRG Building & Consulting, Inc. Sandra Fisher sandra@nrgbac.com San Diego CA |(619)806-1694 [No Answer 4/14/16 - Unable to leave message, mailbox full.
4/13/16 - Unable to leave message, mailbox full.
NRG Building & Consulting, Inc. Marty Timm Marty@nrgbac.com El Cajon CA |(619) 768-3737 |No Answer 4/14/16 - Unable to leave r ge, mailbox full.
4/13/16 - Per Leslie, undecided, estimator still reviewing plans and
0.C. Vacuum, Inc. Leslie Carrasco leslie@oc-vac.com Long Beach CA |(909) 371-0776 |Undecided specs.
4/13/16 - Per Leslie, undecided, estimator still reviewing plans and
0.C. Vacuum, Inc. Rob Badar robert@oc-vac.com Long Beach CA |(909) 371-0776 |Undecided specs.
Payco Specialties Bill Taylor bill@payco.biz Chula Vista CA |(619) 422-9204 [won't Bid 4/13/16 - Per Bill will not bid, too far.
Payco Specialties Rebecca Llewellyn rebecca@payco.biz Chula Vista CA |(619) 422-9204 [Won't Bid 4/13/16 - Per Bill will not bid, too far,
Perez Asphalt Construction Ltd Kelly Edwards Kelly@Perezasphalt.Com Bakersfield CA |(661) 872-5093 |Won't Bid 4/13/16 - Per Jackie, will not bid.
4/13/16 - Left message.
PG Cutting Services Belinda Garcla belinda.garcia@pgeutting.com (951) 245-6464 [Left Messag: 4/14/16 - Left message.
PM Landscaping Patrick Maull psenior28@yahoo.com (619) 212-0359 |Won't Bid 04/07/16 - Per Patrick will not bid. Responded via email.
Precon Products Shannon Garcia sgarcla@pre-conproducts.com Simi Valley CA |(805) 527-0841 |will Bid 4/13/16 - Per Shannon will bid.
Precon Products KARI COsT KariH @ pre-conproducts.com SIMI VALLEY CA |(805) 527-0841 |will Bid 4/13/16 - Per Shannon will bid.
4/13/16 - Left message.
Professional Concrete Sawing Inc. David Scott david-scott@netzero.com Mi d CA |(209) 722-2226 |Left! I 4/14/16 - Left m
Quality Hydroseeding & Restoration Cynthia Pundstone quality@hydroseed.com Ramona CA_|(760) 789-8040 [Wen't Bid 4/13/16 - Per Cynthia, won't bid.
4/13/16 - No answer.
QUANTUM CONSTRUCTION COMPANY David Soto david.soto@quantumconstructionco.com FRESNO CA |(559) 431-7540 |No Answer 4/14/16 -Leftr g
4/13/16 - Left message.
Rebel Concrete Breaking Service James Hines rebelconcretebreaking@yahoo.com Los Angeles CA |(323)574-9774 |Left N g 4/14/16 - Left 1 g
Rock Structures Construction Company Antonio Paredes rockstructures@sbcglobal.net Corona CA |(951)371-1112 |Won't Bid 4/13/16 - Will not bid, only staying local.
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA |(925) 229-5577 |Will Bid 4/13/16 - Per Karen, will bid.
S CHAVES CONSTRUCTION, INC. Terri Chaves terri@schavesconstruction.com SAN LUIS OBISPO CA |(805) 543-9340 |Won't Bid 4/13/16 - Per Michelle will not bid.
safe guard fence Charlene Enzell safeguardfence@sbcglobal.net Norco CA |(949) 678-7331 |Undecided 4/13/16 - Per Charlene, undecided needs to talk to estimators.
4/13/16 - Unable to leave message, mailbox full.
Safe Utility Exposure, Inc. Ron Miller rmiller@suecorp.com La Mirada CA |(562) 715-1414 |No Answer 4/14/16 - Unable to leave message, mailbox full.
SamRod Corp. Dan Rodriquez drodriguez@samrodcorp.com Lancaster CA |(661) 945-3602 [Won't Bid 04/08/16 - Per Dan will not bid. Responded via email.
Sam'S Equipment & Supplies Sam Callison samsequipment@comcast.net Fresno CA |(559) 252-0354 |will Bid 4/12/16 - Per Sam will bid.
Seal Right Paving John Whiteley srpestimating@sbcglobal.net Spring Valley CA |(619) 465-7411 [Won't Bid
4/12/16 - Left message.
4/14/16 - Per Rose, will check with estimator to see if bidding and call
Silva Supply Rosalie Silva rosalie@silvasupply.com (858) 883-2423 |Left M back .
5o Cal Construction & Consulting Services, Inc. Shari Harpur shari@socalcontractorces.com Fallbrook CA |{760) 723-8807 |Won't Bid 4/12/16 - Per Shari will not bid.
Salid Construction, Inc. Dan Rich queenie_chief2003@yahoo.com BAKERSFIELD CA |(661) 829-1637 [Weon't Bid 4/12/16 - Per Danny will not bid.
South Coast Sweeping Kim |sarmiento kssouthcoast@roadrunner.com Fallbrook CA |(760) 535-6800 |Won't Bid 4/12/16 - Per Kim will not bid.




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date: 4/20/16
Owner: Caltrans
DBE Phone Log

Company Name First Name  Last Name Email Address City State Phone Standing Call Notes

4/12/16 - Unable to leave message, voicemail not set-up.
Southwest Contracting and Electric, Inc. Daniel Ancona danielancona@yahoo.com Solana Beach CA |(858) 752-9197 [No Answer 4/14/16 - Unable to leave message, voicemail not set-up.
Statewide Stripes, Inc. David Brilhante dawn@statewidestripes.com San Diego CA |(858) 560-6887 |Won't Bid 4/12/16 - Per Cheli will not bid.
Steve Dovall Construction, Inc. Darrel Dovali dovaliconstruction@gmail.com FRESNO CA |(559) 255-7603 [Won't Bid 4/12/16 - Per Darrell will not bid.
Straight Stripe Painting, Inc. Bodin Breinholt bodin@straightstripe.com St George UT |(435) 669-8449 [Won't Bid 04/08/16 - Per Bodin will not bid. Responded via email.

4/12/16 - Left message.
Suulutaaq Inc Tracy Crain tracy.crain@suulutaag.com Suisun City CA [(707)427-3207 |Left N 4/14/16 - Left messag

4/12/16 - Left message.
Terradyne LAX, Inc. Jasmin Palaniappan jpalaniappan@terradyne.com (714) 273-8883 |[Left Message |4/14/16 - Left message.
The Construction Zone Mindy Serano mindy@theconstructionzone,us.com Martinez CA |(925) 387-8013 |Undecided 4/12/16 - Per Mindy undecided.
The Mahaffey Companies Jeff Barr jjbarr@mahaffeycompanies.com East Rancho Domingy CA [(310) 668-2030 |Won't Bid 04/08/16 - Declined Invite: Per Jeff will not bid. Responded via email.
Tipco Engineering, Inc. Kevin Tipton tipcoinc@aol.com Grdena CA |(310) 515-6549 |will Bid 4/12/16 - Per Kevin will bid.
Touch of Green Landscape Javier Romo javier@touchofgreenlandscape.us MADERA CA |(559) 242-6352 [Won't Bid 04,/08/16 - Per Javier will not bid. Responded via email.
Traffic Control Pros. Jeffrey Pike estimating@tcpros.net Concord CA |(925) 270-4580 |Won't Bid 4/12/16 - Per Jeff will not bid, too far,
Traffic Loops Crackfilling, Inc. Mai-Lan Nguyen trafficloops@sbcglobal.net Anaheim CA |(714) 520-4026 |Will Bid 4/12/16 - Per Mai will bid.

4/12/16 - Left message for Julio.
TreeSmith Enterprises inc Dale Gee dale@treesmith.net Anaheim CA |(714) 996-6037 [Wen't Bid 4/14/16 - Per Julio, will not bid.
Triumph Geo-Synthetics, Inc. Matt Noble matt@triumphgeo.com Anaheim CA |(714) 237-1550 |will Bid 04/08/16 - Per Ron will bid. Responded via emall.
United Traffic Services & Supply, Inc.. Dora Pina dora@unitedtraffic.net City of Industry CA |(626) 961-5736 |Won't Bid 4/12/16 - Per Jessica will not bid.
V LOPEZ JR & SONS GENERAL ENGINEERING CONTRACTORS, INC. VINCE LOPEZ Elena@vlopezjrandsons.com (805) 528-1198 |Won't Bid 4/12/16 - Per Elena not interested.

4/11/16 - Left message.
Water Components and Building Supply Pete Stibich wecbs@watercomponents.com San Rafael CA |(415) 524-8290 |Left Message |4/41/16 - Left message.

4/11/16 - Left message.
WILLIAMS CONCRETE ENGINEERING Paul Williams pawilliams_123@sbcglobal.net (805) 778-4807 | Will Bid 4/14/16 - Per Kiley, will bid
Ybanag Realty & Development Corp. Lucio Collado luke@dybanagconstruction.com Perris CA |(626) 318-8904 |Undecided 4/11/16 - Per Lucio undecided.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation

Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section C

C. For each item of work made available, indicate whether the Bidder provided plans
and specifications specific to the items of work being offered, list the selected firm
and its status as a DBE, the DBEs that provided quotes, the price quote for each
firm and the price difference for each DBE if the selected firm is not a DBE. Provide
copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-
DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

ltem(s) of
Work

Provided
Plans/Specifications
for Work Offered
Yes/No

Name of
Selected
Firm

DBE or non-
DBE

Name of
Rejected
Firm

Quote ($)

Price
Difference

(%)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number
information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract # 05-44820<

Route 101 Carpinteria Creek Bridge to Franklin Creek Briﬂge

ATTACHMENT C-1
Provided Plans/Specifications for Percentage

Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote ($) Price Difference Difference
AC Dike Yes Not selected at this time.
Aggregate Yes Not selected at this time.
|Asphalt Paving Yes Hardy & Harper, Inc. Non-DBE See quote. No DBE's quotes received for this scope of work.
Bird Exclusion Devices Yes Not selected at this time.
Bridge Demo Yes Penhall Company Nen-DBE $ 404,750.00 [G&F Concrete Cutling, Inc. $ 63201900 | § 227,269.00 56%
Bus Sheiter Yes Not selected at this time.
CIDH Pile Yes Sacramento Drilling, Inc. Non-DBE $ 385,842 60 | The Mahaffey Companies $ 700,700.00 | $ 314,857.40 82%
Clear & Grub Yes Not selected at this time.
Cold Plane AC Yes Not selected at this time.
Concrete Barrier Yes Not selected at this time.
Concrete Supply Yes Not selected at this time.
Construction Area Signs Yes Not selected at this time.
Drive Pile Yes Not selected at this time.
Electrical Yes Taft Electric Company Non-DBE $ 1,198,567.11 |High-Light Electric, Inc. $ 1,395,000.00 | § 196,432 89 16%
Fence and Railing/Guard Railing Yes Ace Fence Company DBE See quote. No additional DBE quotles received for this scope of work.




Contract # 05-4482Us
Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
ATTACHMENT C-1

Provided Plans/Specifications for Percentage
Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote ($) Price Difference Difference

Furnish Pile Yes Not selected at this time.

Geotextile Material Yes Triumph Geo-Synthetics DBE See quote. No additional DBE quotes received for this scope of work.

Hazardous Waste Removal Yes Not selected at this time.

Imported Borrow Yes Not selected at this time.

Joint Seal Yes Penhall Company Non-DBE $ 54,354.00 |IRB Constrution, Inc. $ 82,115.00 | § 37,761.00 69%

Landscape & Irrigation/Erosion Control

BFM/Hydroseed Yes Acacia Environmental Non-DBE $ 459,432.00 |J&M Landscape $ 67108780 | $ 211,655.90 46%

Manhole Yes Not selected at this lime.

Minor Concrete Yes Not selected at this time.

Miscellaneous Iron & Steel Yes Not selected at this time.

Overhead Signs/Roadway Signs Yes BC Traffic Specialist Non-DBE $ 136,115.93 |KRC Safety Co., Inc. 3 183,980.41 | $ 47,864 48 35%
GSJ Utility Supply & Service DBE selected for this scope of work.

Pipe Supply Yes Triumph Geo-Synthetics DBE See quote. Precon Products DBE selected for this scope of work.

Prepare and Paint Concrete Yes Not selected at this time.

Prestressing Yes Dywidag Systems International Non-DBE See quote. No DBE's quotes received for this scope of work.

Reinforcing Steel Yes Gerdau Reinforcing Stes| Non-DBE See quote. No DBE's quotes received for this scope of work.




Contract # 05-4482u~

Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

ATTAC

HMENT C-1

Provided Plans/Specifications for Percentage
Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote () Price Difference Difference
Rock Blanket Yes Not selected at this time.
Rock Siope Protection Yes Not selected at this time.
Rock Stain Yes Not selected at this time.
Slope Paving (Block Texturs) Yes Not selected at this time.
Sound Wall Masonry Block Yes L. Johnson Construction Non-DBE See guote. No DBE's quotes received for this scope of work.
Street Sweeping Yes Not selected at this time.
| Striping Yes Not selected at this time.
Survey Monument Yes Not selected at this time.
SWPPP Materials Yes Not selected at this time.
Waterproofin Yes Not selected at this time.




- 58108
ardy & Harper, Inc,  Froposal# oo o

Associated General Contractors of America

asplialt paving contractor JUEth Ghner of Coinmeros
Better Business Bureau

1312 E. WARNER AVE. DIR # 1000000076
SANTA ANA, CALIFORNIA 92705 Date: 0412712016
(714)-444-1851 FAX (714)-444-2801 '
STATELIC.NO.215852 -~ Job Name / Location:
i CT 05-4482U4
ATTN: ESTIMATING DEPT. b 0§/ SANTA BARBARA COUNTY
o2

We propose to fumnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

113. PREPAVE INTERIAL PROFILER ..... 1LS @ $4,500.00 LS
114. HOT MIX ASPHALT (TYPE A) ..... 25,400 TN @ $107.00 TN
115. DATA CORE ..... 1LS @ $4,000.00 LS

116. AC DIKE (TYPE A) ..... 150 LF @ $7.00 LF

117. AC DIKE (TYPEE) ..... 2,060 LF @ $7.00 LF

:118. PLACE HOT MIX ASPHALT (MISC AREAS) ..... 240 SY @ $25.00 SY

INCLUSIONS:

1. QCQA FIELD & PLANT TESTING

. LABOR, EQUIPMENT & MATERIAL

. PRICE BASED ON (6) MOVE-IN

. $7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT

. PRICE BASED ON INDEX - H & H TAKES INDEX

. GRADES TO BE ASPHALT READY

- LIME TREATED PLANT BASED ON (6) MOVES - EACH ADDITIONAL MOVE $21,500.00
. DBE PARTICIPATION $176,000.00

oO~NOObAWN

EXCLUSIONS:

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER, NIGHTS

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER

3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST. / LOCATING UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL

6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING

7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH
8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, PREPAVE GRIND

TOTAL PROPOSAL AMOUNT: $ 2,790,270.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.
HARDY & HARPER INC.

Owner or Contractor (Title)
BY:  Sannes MW

Name of Lender Tanner Hambright Estimator

Cell: 714-412-1335



al'dy o Hal'pel', Inc. Proposal #: 58108

Page 2 of 2

adphalt paving contractor b ans

1312 E. WARNER AVE. Associated General Contractors of America
SANTA ANA, CALIFORNIA 92705 Tustin Chamber of Commerce
Better Business Bureau

(714) 444-1851 Fax (714) 444-2801
STATELIC. NO, 215852

Date:
04/27/2016

Job Name / Location:
ATTN: ESTIMATING DEPT. b gt o
SANTA BARBARA COUNTY

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general confractor and/or agent or owner. Thisis a
proposal per awner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation
of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon
in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense

caused by the contractor by the existance or location thereof shall be charged to buyer.

7. Owner agrees to pay attomney's and court costs in event suit is instituted to collect amounts due contractor.

8. Ifwork is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.

9. [fwork s to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor
agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.

10. Delays or damage caused by building frades other than contractor not employed by contractor, shall be owner's responsibility.

11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later
date are not an acceptable method, and we assume no responsibility for those results.

13. Contractor is not respansible for proper drainage if grade is less than 2%.

14. Grades are to be fumnished plus and minus four hundredths(.04") - No Fine Grade.

15. Jobsite must be acessable to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID
WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL
PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.
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| PENHALL

COMPANY
Concrete Sawing, Drifiing and Breaking

BID PROPOSAL

ROUTE 101 SANATA BARBARA CO.
CALTRANS JOB NO. 05-4482U04 BID DATE: 4/21/16

ITEM DESCRIPTION UNIT JQUANTITY] UNIT PRICE AMOUNT
66 BRIDGE REMOVAL LOCATION A LS 1 3 152,800.00| § 152,800.00
67 BRIDGE REMOVAL LOCATION B LS 1 $ 13080000 % 130.800.00
68 BRIDGE REMOVAL LOCATION © LS 1 3 121,150.00| $ 121,150.00
151 JOINT SEAL (MR 17) LF 411 $ 48.00| $ 19,728.00
152 JOINT SEAL (MR 1 1/2") LF 189 $ 88001 3 18,522.00
153 JOINT SEAL (MR 2") LF 132 5 122001} $ 16,104.00

[ 5

Extra Move-ins for items 66, 67, & 68 EA $ 10,500.00 | $ -

Extra Move-ins for ltems 151, 152, & 153 EA $ 250000 $ -
TOTAL 3 459,104.00

addendums noted: 5

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRICR TO BID [F ANY OF THESE

CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.
Clarifications:

BRIDGE REMOVAL

® ® © & @ o &8 & @

All bridge denio items are figured fo break in place and lot fall below. Penhall Compimy will clean, load,
haul and dump oq site,

Penhall Company will provide an engineered dema plan. Penball Company inchudes an onsite engineer.
Price above is based on the Confractor to provide ain ou~site dump with access for semi endl dumps,
Contractor will nead to provide a loader at the dump to maintain the pile during our work shift. I'enhall
Company will size the concrete 2'x2" and separate the re-bar. Penhall Company to reevele re-bar and steel for
its own asset recovery. Contractor to haul and dump off site and na additional cost 1 Penlall Company,
Peunhall Company excludes the remnoval of any Piles.

The removal of ashostos and lead 15 excluded.

Contractor is to provide and place al! approved demolition protection before the start of each bridge removal.
Contractor is to provide and install all enviromnental and SWPPP protection during demo operations.

Bridge removal item (66 & 67) includes 2 mave-in, extras to be billed per the Ine e above,

Bridge removal item 68 inchides 1 move-in. extras © be hilled per line itenr above,

All utafities to be cut, capped, disconnected or re-reuted prior to demolition.

Cxcavations at abutments and piers by contractor for all demolition aceass.

All scrap rebar to become property of Penhall Co.

Baom lifts. light plants and sweepers are (o be providad by contractor at no cost.

Salvage metal railing if required by others

BRIDGE JOINTS

o Joints to he instalicd after all approach slabs arc installed. Frior to opening of bridge por stage,
s All joint seal items include one move-in to complete the work, extras to be hillad per line itemn above,
s Ipstallation of joint scals, 1t spall repair is needed, spalls to be repaired prior to joints scal installation.
e Prices do notinclude furnishing or installing preformetl jomnt fillers,
& Any grinding required shall be complete before joint seal installaticn.
GENERAL
e Quote firm for 30 days from date of bid,
s [0.davs' notice required prior to scheduled waork,
s The prices quoted herein are bid as & packiipe. Partial acceptance may be cause tor price chauges and no
retention shall be withheld
e Pephall reserves the right to refuse extra work a1 force account rafes,

1500 Penbaif day Srohcim T4 REGE P AN 12 Ol TdT19



To: estimating Page 4 of 5 2016-04-27 12:56:04 PDT 17147784193 From: Division 010 Contracts
10:29 AM 04:27/16
e Premiunt pay for weekend or holiday work due to contractor’s schedule will be charged accordingly.
s Contractor shall provide reasonable and safe accesses to the work inclusive of scaffolding, lifts and the like,
e Prices are hased npon & Contractor provided water source within the praject limits,
e Prices are hased npon a Contractor provided sharry disposal site within the project limits
e Peuhall 1o have exclusive use of work area during our phase of worke
e All Jayouts shall be provided by the Coutractor and clearly marked Lo the satisfaction of Penhall,
s Contractor shall be responsible to prepare the site for the desired work in accordance with the clarificutions

contained herein privr to the scheduled coninencement of work by Penhall.

EXCLUSIONS - The following Items are nof included unless specifically included elsewhere within this proposul:

s Job Trailer, Utilities, Wash Starions & ¢ Erosion Control
Sanitation/Restrooms = Water Control

s Lavour e Noise/Vibration Control and/or monitoring

e Surveying s Dust Control

* Traffic Control s Lighting

e Pavement marking & delineation s Earthwork

s  Barricades and Signage s Clear & Grub

s Protectve Covers »  Repair of Pavoment Scaring

»  Shoring and Bracing »  Pilo Exhaction

s  Power Sweeping s Salvage for Others

e Utilities — notifications. locating. cutling, s Delays or Accelerations
capping. protections and tewporary s Public Nonfications

o Hazardons matetinls and related impact « DBond

e Water Pollution Control

/ 'PE'N'HALL_

COMPANY

Concrele Sswing, Drilling and Breaking

TERMS AND CONDITIONS
PAYMENT
1. Prices guoted herein do not provide for retention. 10 the Coatractor elects to withhold retention, the above line
item “Cost of Retention” shall be extended and included in the cost of the work fo he performed, Withheld
retention and the “Cost of Retention™ shall be die and pavable within 60 days of Penhall Company's physical
completion of work, us pertains to this subcontract, At no time shall the percentuge ol retontion withheld from
Penhall excead the percentage withheld from the Contractor,
Nathing in resulting suhcontract shall require the Subenntractor 1o continie performance if timely payments are
not 1nade to Subcontractor for suitably performed work.
3. Noprovisions of resulting subcentruct shall serve to void the Subcontractor's entitlemesit to payment for properly
petformed work.
4. Late payments will be subject 1o all collection costs plus inferest at 1.5% per mouth or the waxiomm allowed by
law, whichoever is greater,

(8]

INDEMNIFICATIONLIABILITY
5. WNothing in resulring subcontract shall require Penliall Company to indemnify any other party from any damages
(incliding any expenses. attomey”’s fees, ¢fc.) to peranns or property for any amonnt exceading the degree
Subecontractor directly canged snch damages
6. Nothing in resulting subeontract shall require Penhall Company to be liuble for consequantinl and/or indirect
damnages.
OTHER CONIRACT LANGUAGL
7. Noback charge v claim of the Conractor for services shall be valid except by an agreement in writing with the
Subcontractor before the work is eavenred, exeept i 1he case that the Subcontractor fmls fo meet any
reguirsment of the subcontract agreament.
8.  Penhall retains all rights allowed by law. Subcontract skall net require Subcontractor to waive any legal rights.

P Tophindl Wat Aaskopny Ca Slads D
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9. Terminalion of any agreeinent resuling tfrom this proposal for convenience of the Confractor is strictly
prohibited unless agreed to in wrinng by an authorized Penhali Company represeniative.

10. This proposal shall be incorperated as an Exhibit of any subcontract or purchase order for work confained here-
in. Notwithstanding anything to the contrary contained in any Subcoutract, the General Contract, the General
Tertns and Conditions and/ or any other Contruct Documnent related hereto, the Penhall Proposal altached to the
contract as an Exhibit incorporated into the contruct shall supersede any such inconsistent or contrary.  In the
event of a partial acceptance of the work proposed a revised proposal would be proyided for incorporation into
the agreement docament,

11. Anyaud all work performed by Penball Company and ordered (verbally or writien) by the Contractor prior to
nmmually signing an agrecment incliding initialing all changes shall be governed by this proposal.

BEST OF LUCK, Contractor’s License # 568673 Ca.

PENIIALL COMPANY Class A, cxpires 5/31/16
DIR 1000000860

Josh laryung

Project Manager - Pstimator
714-378-3271
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G&F Concrete Cutting; Inc.___ - Mi%

P.O. Box 10215, Santa Ana, CA 92711 (714)648-0397 FAX (714)550-0624
Date: 4/18/16 NOTE, UDBE/SBE/WMRE/MBE/WBENC/WOSA/CUCP

ALTRANS, MTA & MWD Certified & Union Affiliated
Flatiron West, Inc. Project: Contract No. 05-4482U4
1770 La Costa Meadows Drive Location: Santa Barbara County
San Marcos, CA 92078 City, State: Carpentaria, CA
Ph. (760) 916-9100 Attn: Estimating
Fax (760) 471-4860 Email:

CONTRACT PROPOSAL

Scope of Work as follows:
Item # 48: Saw cut and remove: 2,160 If of asphalt concrete dike, @ $ 3.85 If. Total: $ 8,316,00

Item # 49: Saw cut and remove; 2,190 If of concrete culvert. @ $95.001f. Total: § 208,050.00

Item # 50: Demo and remove: 37 — Inlets, @§ 1,200.00 Total: $ 44,400.00
Ttem # 51: Demo and remove: 5 — Headwalls. @ $2,000.00 Total: $ 10,000.00
Item # 52: Demo and remove: 3,050 sq. ft. asphalt surfacing, @$2.00 Total: § 6,100.00
Item # 60: Saw cut and remove: 3,060 If. concrete curb. @ $4.00 Total: § 12,240.00
Item # 61: Saw cut and remove: 250 sq. yds. of concrete islands. @ $ 65.00 Total: § 16,250.00

Item # 62: Demo and remove: 410 cub. yds. of concrete channel. @ ¥ 195.00 Total: § 79,950.00
Item # 63: Saw cut and remove: 3,240 If. concrete curb, gutter, sidewalk.@ $ 18.00 Total: $ 58,500.00

Item # 64: Demo and remove: 770 cub. yds, of miscellaneous concrete @ $ 225.00 Total: $ 173,250.00

Item # 66: Bridge removal, Location- A @ £+ 77 Total: $ 290,512.00
Ytem # 67: Bridge removal, Location—B @ $#1%7 Total: $ 164,368.00
Item # 68: Bridge removal, Location—C § S#7F77 Total; $ 177,139.00

Note: Any stand by out of our control will be billed at posted hourly raies.

All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be
charged at posted hourly rates.
Included: 20 move-ins, $1,200.00 per additional, regular & night work hours,

Page 1 of 2
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Excluded: Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test,
removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions,
temporary fencing, removal of shoring or form material, protective covers, demolition utilities,
locate/cut/cap utilities, access to work, scaffolding, work platforms, shoring or bracing, dowel holes,
backfill and compaction, patching or grouting, damage to unknows in or below slab, wash down,
pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by: Accepted by:
Greg Ferguson, CFO/VP Authorized S ignature

Print Name
¢ Quote valid for 90 days from above date,
» UDBE/SBE/DBE/WMEE/MEE Certified. Union Signatory
¢ Any additlonal permits or licenses for indlvidual cities/job sites, additional charges will apply, Waivers of subrogation
add 3%. G&F Concrete Cutting, Inc. will not accept any back-tharges valess notified within 24 hours of damages
oceurring and given sufficlent time to identify and repalr said back-charges. Bid will revert to T&M if no authorized
signature is returned before start of job.

Page 2 of 2



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

G & F CONCRETE CUTTING, INC.

PO. BOX 10213
SANTA ANA, CA 92711 0215

Owoer :RITA M. VIGIL-FERGUSON
Business Strocture : CORPORATICN

This certificate acknowledges that sald firm is approved by the California Unified Certification Program {CUCP} as a Disadvantaged Business Enterprise {DBE) as defincd by
the U.S. Department of Trausporfation (POT) CFR 49 Part 26, as may be amended, for the foltowing NAICS codes:

NAICS Codefs) * Indicates primary NAICS code
* 238910 Site Preparation Contraciors 238990 All Other Specialty Trade Contraciors

Work Categury Code(s)

C1901 ROADWAY EXCAVATION ' <1920 STRUCTURE EXCAVATION
C5100 CONCRETE STRUCTURE C9980 DEMOLITION

Licenses
C08 Concrete Contracior C21 Building Moving / Demetition Contracior D06 Concrete Related Services

CERTIFYING AGENCY: UCP Firm Number: 8735

ORANGE COUNTY TRANSPORTATION AUTHORITY (OCTA)

550 SOUTH MAIN STREET, PO BOX 14184 j

ORANGE. CA 92863 1584 s X August 1, 2007
(714) 560-5620 CUCP OFFICER

It Is CUCP's policy and gbjective fa premote and muintain & level playing Getd for DREs in Califernia om Federal-aid contrects. We cisare
sondiserimination in the award aad administration of LS. DOT nssksted coniracts based on 1he requiresacents of 49 CFR Parss 21 and 16

#

¥¥d G0:LL SLO0Z/BLSPO
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g00/800@



\__DRILLING ¥nc.

1143 BLUMENFELD DR, SUITE 100
SACRAMENTO, CA 95815
FOUNDATION DRILLING CONTRACTOR SINCE 1978
Tel: 916-638-1766 Fax: 916-638-3725
CA. License #759193, NV. License #0071120 AZ. License # 271891

www.sacramentodrilling.com
CALIFORNIA SMALL BUSINESS # 61068

SIGNATORY TO OPERATING ENGINEERS AND LABORERS UNIONS
DEPARTMENT OF INDUSTRIAL RELATIONS # 1000004496

DATE: 04-27-2016

ATTN: ESTIMATING

FROM: ANDREW SAINT

SUBJECT: 05-4482U4

NUMBER OF PAGES INCLUDING COVER: 4
OFFICE: 916-974-4463 (DIRECT)

FAX: 916-638-3725

CELL:  916-842-9991
E-MAIL: ANDREW@sacdrill.com

COMMENTS:

SEE ATTACHED PRICING.

ANY QUESTIONS PLEASE CALL OR EMAIL.

THANK YOU,

ESTIMATING DEPARTMENT



~~SACRAMENJO

(__DRILLING, $ine.

1143 BLUMENFELD DR, SUITE 100 SACRAMENTO, CA 95815
FOUNDATION DRILLING CONTRACTOR SINCE 1978
Tel: 916-638-1766 Fax: 916-638-3725
CA. License #759193, NV. License #0071120 AZ. License # 271891
www.sacramentodrilling.com
CALIFORNIA SMALL BUSINESS # 61068
SIGNATORY TO OPERATING ENGINEERS AND LABORERS UNIONS

o~
DEPARTMENT OF INDUSTRIAL RELATIONS # 1000004496 ( j 70
PROPOSAL A

DATE: 04-27-2016
ATTN: ESTIMATING
PROJECT: 05-4482U4

WE PROPOSE TO DRILL SHAFTS AS DESCRIBED BELOW, SUBJECT TO TERMS AND CONDITIONS ATTACHED HERETO
AND MADE A PART HEREOF.

ADD $15,000.00 FOR SDI TO FURNISH P&P BOND

INCLUDED:
1. BID ITEM #832:| 97 $ 897.98 X 784’ = $704.01632 &~
MACHINE DRILL 1 SHAFT. 78" DIAM. X 94° DEEP
MACHINE DRILL 9 SHAFT. 78" DIAM. X 65'-66’ DEEP
UNLOAD REBAR FROM TRUCKS AND PLACE IN MEDIAN FOR SPLICING BY OTHERS.
PROVIDE/PLACE STRAIN GAUGES FOR TEST PILES.
PROVIDE/PLACE PVC INSPECTION TUBES (7 PER SHAFT).
PLACE REBAR (PROVIDED BY OTHERS) & PROVIDE/PLACE CONCRETE.
7 BID ITEM #134: $ 134.91 X 2860° = $385842.60
o MACHINE DRILL 175 SHAFTS. 24” DIAM. X 16’-17’ DEEP
«  PROVIDE/PLACE PVC INSPECTION TUBES (2 PER SHAFT)
e  PLACE REBAR (PROVIDED BY OTHERS TO OUR DRILL RIG) & PROVIDE/PLACE CON
3. BID ITEM #135: $ 574.05 X 23 = $ 13403.15
o MACHINE DRILL 1 SHAFTS. 60" DIAM. X 23’ DEEP
e  DRILLING FLUID, VAC TRUCKS, DRILL FLUID DISPOSAL.
4. BID ITEM #287: $14521132 %,
« (1) MOB/DEMOB FOR TEST PILE, SOUNDWALL B2 AND STAGE 1 BRIDGE CONSTRUCTION
e (1) MOB/DEMOB FOR STAGE 2 BRIDGE CONSTRUCTION
(1) MOB/DEMOB FOR SOUNDWALL B9 AND CIDH SIGN FOUNDATION

REMOBILIZATIONS:
I IF REQUIRED ADDITIONAL MOB/DEMOB FOR DRILL RIG & DRILL CREW WILL BE $25,000.00 EACH

SPECIFIC EXCLUSIONS:
I CONTINUOUS SPOILS HANDLING AND REMOVAL, SOLID OR LIQUID BY OTHERS.
2, MINIMUM OF 45,000 GALLON CAPACITY BAKER TANK(S) & WATER TO BE SUPPLIED BY OTHERS FOR
DRILLING PURPOSES. DISPOSAL OF DRILLING FLUID AND TANK CLEANOUT BY OTHERS.
3. DELAY AND OBSTRUCTION, IF ENCOUNTERED, DELAY AND OBSTRUCTION AS DESCRIBED IN ITEM 7

ON PAGE 2 OF THIS PROPOSAL WILL BE CHARGED FOR AT AN ADDITIONAL $2,400.00 PER HOUR.
REQUIRED DELAY AND OBSTRUCTION MATERIALS AND/OR RENTAL EQUIPMENT WILL BE

O CHARGED FOR IN ADDITION TO AND SEPARATELY FROM THE BASE BID PRICE AND THE HOURLY
Sm DELAY AND OBSTRUCTION CHARGES.
4. TESTING OR GROUTING OF PVC OR STEEL INSPECTION TUBES FOR GAMMA-GAMMA OR CROSS HOLE
SONIC LOGGING.
5. ALL REQUIRED LICENSES, PERMITS, BONDS AND INSPECTIONS.

SPECIFIC CONDITIONS TO BE SUPPLIED BY OTHERS:

1. ALL FIELD ENGINEERING AND LAYOUT, INCLUDING SHAFT LOCATIONS AND ELEVATIONS, SHALL BE
ESTABLISHED PRIOR TO AND MAINTAINED DURING DRILLING OPERATIONS BY OTHERS.
TRENCH PLATE IF REQUIRED TO BE SUPPLIED BY OTHERS.
USA # TO BE OBTAINED AND KEPT CURRENT BY OTHERS.
PRICE BASED ON CURRENT LABOR/MATERIAL COST.
ALL POTHOLING / EXPOSING / RELOCATING OF UNDERGROUND OR OVERHEAD UTILITIES TO BE
PROVIDED BY OTHERS.
PROTECTION OF ANY AND ALL DAMAGE TO INCLUDE, BUT NOT LIMITED TO, BUILDINGS, UTILITIES,
STREETS, ROADS, SIDEWALKS, WALKWAYS, CURBS, GUTTERS, AND ALL CONCRETE, ASPHALT, PAVED
AND GRASS SURFACES.
e FURNISHING, FABRICATING, SPLICING OR DELIVERY OF REINFORCING MATERIAL.

Sy iito

&
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GENERAL CONDITIONS:

UNLESS SPECIFICALLY INCLUDED, MODIFIED OR AMENDED ON PAGE ONE OF THE ATTACHED PROPOSAL,
SACRAMENTO DRILLING, INC. (HEREINAFTER REFERRED TO AS SDI) PROPOSES TO PROVIDE LABOR, EQUIPMENT
AND/OR MATERIALS TO PERFORM WORK AS DESCRIBED THEREIN, SUBJECT TO THE FOLLOWING CONDITIONS:

15

10.

-

12.
13.

14.

135,

GENERAL CONTRACTOR TO PROVIDE SAFE AND REASONABLE ACCESS FOR INGRESS AND EGRESS OF TRACK
OR RUBBER MOUNTED DRILL RIG TO SHAFT LOCATIONS INCLUDING SWING RADIUS AND FOR SUPPORT
EQUIPMENT INCLUDING BUT NOT LIMITED TO CRANES, MATERIAL TRUCKS, CONCRETE TRUCKS AND PUMPS.
ALL FIELD ENGINEERING AND LAYOUT, INCLUDING SHAFT LOCATIONS AND ELEVATIONS, SHALL BE
ESTABLISHED PRIOR TO AND MAINTAINED DURING DRILLING OPERATIONS AT NO EXPENSE TO SDL
CONTINUOUS SPOILS REMOVAL TO BE PERFORMED BY OTHERS SO AS NOT TO INTERFERE WITH DRILLING
OPERATIONS. SWPPP TO BE PROVIDED AND MAINTAINED BY OTHERS.

SHAFTS NOT COMPLETELY FILLED WITH CONCRETE ARE TO BE PROTECTED AND COVERED BY OTHERS SO AS
TO INSURE AGAINST ACCIDENT OR INJURY.

SDI ASSUMES NO RESPONSIBILITY FOR DAMAGE TO UNDERGROUND UTILITIES. GENERAL CONTRACTOR
TO LOCATE AND REMOVE OR REROUTE UNDERGROUND UTILITIES SO AS NOT TO INTERFERE WITH
DRILLING OPERATIONS. DELAYS RESULTING THEREFROM WILL BE CHARGED FOR AT THE DELAY AND
OBSTRUCTION RATE STATED ON PAGE ONE OF THE ATTACHED PROPOSAL.

PROVISIONS FOR ELECTRICAL POWER, WATER SUPPLY, (MINIMUM 1.5” HYDRANT LINE) WATER PUMPS AND/OR
DRAINS SHALL BE PROVIDED BY OTHERS.

THE ATTACHED PROPOSAL IS BASED ON DRILLING WITH STANDARD EARTH AUGERS IN SOIL FREE OF
ROCK OR MAN-MADE OBSTRUCTIONS OR OTHER CONDITIONS THAT MIGHT IMPEDE THE “NORMAL”
DRILLING PROCESS. DRILLING REQUIRING USE OF ROCK AUGERS, CORING TOOLS, CASING (OTHER THAN
THE 24 INCH CIDH PILES) OR OTHER SPECIALIZED TOOLS, EQUIPMENT OR PROCEDURES WILL BE
CHARGED FOR AT THE DELAY AND OBSTRUCTION RATE STATED ON PAGE ONE OF THE ATTACHED
PROPOSAL.

THE ATTACHED PROPOSAL IS BASED ON ONE MOBILIZATION TO JOBSITE AND CONTINUOUS UNINTERRUPTED
DRILLING OPERATIONS, 8 HOUR DAY, 40 HOUR WEEK, SATURDAY, SUNDAY, HOLIDAYS, NIGHT TIME WORK
EXCLUDED.

SHOULD CONDITIONS BE ENCOUNTERED DURING THE PERFORMANCE OF SDI'S WORK WHICH DIFFER FROM
THOSE (A) SPECIFIED BY THE CONTRACT DOCUMENTS OR SOILS DATA PROVIDED TO SDI WHICH ARE NOT A
PART OF THE CONTRACT DOCUMENTS, OR (B) THOSE ORDINARILY ENCOUNTERED AND GENERALLY
RECOGNIZED AS INHERENT IN WORK OF THE CHARACTER PROVIDED IN THE CONTRACT, AN EQUITABLE
ADJUSTMENT AND TIME EXTENSION WILL BE MADE TO COVER THE RESULTING COSTS.

MIX DESIGNS, LABORATORY ANALYSIS, FIELD TESTING AND INSPECTIONS, INCLUDING OVERTIME SHALL BE
PROVIDED AND PAID FOR BY OTHERS.

TRAFFIC CONTROL INCLUDING BUT NOT LIMITED TO FLAGMEN, BARRICADES, BARRIERS, PROTECTION OF
VEHICULAR AND PEDESTRIAN TRAFFIC, STREET CLOSURE PERMITS OR PERMISSION TO ENCROACH TO BE
PROVIDED AND PAID FOR BY OTHERS.

ALL REQUIRED LICENSES, PERMITS, BONDS, AND INSPECTIONS TO BE PROVIDED AND PAID FOR BY OTHERS.
UNLESS NEGLIGENT, SDI ASSUMES NO RESPONSIBILITY FOR DAMAGE TO EXISTING IMPROVEMENTS OR
STRUCTURES ABOVE OR BELOW GRADE. TEMPORARY SHORING, PERMANENT SHORING AND UNDERPINNING
NOT SPECIFICALLY INCLUDED IN THE ATTACHED PROPOSAL ARE EXCLUDED.

SDI SPECIFICALLY EXCLUDES ANY PROTECTION OF ANY AND ALL DAMAGE TO INCLUDE, BUT NOT LIMITED
TO, STREETS, ROADS, SIDEWALKS, WALKWAYS, CURBS, GUTTERS, AND ALL CONCRETE, ASPHALT, PAVED AND
GRASS SURFACES.

DRILLED SHAFTS SHALL BE ACCEPTED OR REJECTED BY AN AUTHORIZED CONTRACTOR/OWNER
REPRESENTATIVE UPON INDIVIDUAL COMPLETION. SUBSEQUENT AUTHORIZATION FOR PLACEMENT OF
MATERIALS INTO SHAFTS WILL CONSTITUTE FINAL APPROVAL AND ANY CORRECTIVE WORK REQUIRED
THEREAFTER WILL BE PERFORMED AT ADDITIONAL EXPENSE.

INITIALS
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18.
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21.

22,
23,

24,

25,

26.

27.

28.
29.

ANCHOR BOLTS, DOWELS, KEYWAYS OR ANY FORM WORK ABOVE TOP OF PILE CONCRETE/BOTTOM OF PILE
CAP IS EXCLUDED.

MINIMUM 10” CLEAR TRAVEL SPACE THROUGH CENTER OF REBAR CAGES FOR ENTIRE LENGTH OF SHAFT WILL
BE REQUIRED WHEN CONCRETE IS PROVIDED AND/OR PLACED BY SDI. REBAR CAGES ARE TO BE PLACED 10
FEET OF SDI'S EQUIPMENT WITH ROLLER SPACERS, REBAR CAPS ATTACHED AND OF SUFFICIENT STRENGTH
TO MAINTAIN SHAPE DURING HOISTING. COSTS FOR SPLICING OR COUPLING OF ANGLES OR HOOKS AT TOP OF
STEEL IS EXCLUDED SHOULD TEMPORARY CASING BE REQUIRED.

HAND CLEANING OF SHAFT BOTTOMS IS EXCLUDED.

UNLESS SPECIFICALLY INCLUDED IN THE ATTACHED PROPOSAL, COSTS FOR CONCRETE PUMPING IS
EXCLUDED.

GENERAL LIABILITY INSURANCE LIMIT OF $2,000,000.00; AUTOMOBILE LIABILITY/WORKER’S COMPENSATION
INSURANCE LIMITS OF $1,000,000.00, WITH EXCESS LIABILITY LIMITS OF 5,000.000.00 ARE INCLUDED IN THE
ATTACHED PROPOSAL. STANDARD ADDITIONAL INSURED ENDORSEMENTS WILL BE ISSUED UPON REQUEST
ON FORM CG 20-10 AT NO ADDITIONAL CHARGE. OTHER ENDORSEMENTS SUCH AS WAIVER OF SUBROGATION
PRIMARY & NON-CONTRIBUTORY, ETC. ARE EXCLUDED BUT AVAILABLE FOR AN ADDITIONAL CHARGE
AND/OR WITH PRIOR APPROVAL FROM OUR INSURANCE CARRIER. ADDITIONAL COSTS OF OTHER
ENDORSEMENTS OR ANY SPECIAL INSURANCE REQUIREMENTS IN EXCESS OF OUR NORMAL LIMITS AND
COVERAGE WILL BE PAID FOR BY OTHERS UNLESS AGREED UPON IN WRITING BY SDI.

AN AUTHORIZED CONTRACTOR’S REPRESENTATIVE SHALL ENDORSE SDI'S WORK TICKETS AND FIELD
CHANGE ORDERS DAILY. THESE TICKETS SHALL FORM THE BASIS FOR SDI INVOICES. NO BACK CHARGES
WILL BE ACCEPTED UNLESS SIGNED FOR BY AN AUTHORIZED REPRESENTATIVE OF SDI.

PAYMENT TERMS ARE NET 30 FOR ALL WORK COMPLETED. NO RETAINAGE. PAST DUE INVOICES ARE SUBJECT
TO 5% PER MONTH FINANCE CHARGE (18% PER YEAR).

NO LIQUIDATED DAMAGES MAY BE ASSESSED AGAINST SDI UNLESS SPECIFICALLY AGREED TO IN CONTRACT
DOCUMENTS. SDI SHALL NOT BE RESPONSIBLE FOR CONSEQUENTIAL OR INCIDENTAL DAMAGES.

IF THROUGH NO FAULT OF SDI, WE ARE UNABLE TO COMPLETE THE WORK AS DESCRIBED, WE MAY
TERMINATE THIS AGREEMENT BY WRITTEN NOTICE AND SHALL BE PAID FOR THE PERCENTAGE OF WORK
COMPLETED INCLUDING UNRECOVERABLE COSTS OF MATERIALS.

ALL ITEMS NOT SPECIFICALLY INCLUDED IN THE ATTACHED PROPOSAL ARE EXCLUDED. ANY DEVIATION
FROM SAID PROPOSAL IS TO BE APPROVED BY BOTH PARTIES, SAID PROPOSAL IS TO BECOME A PART OF ANY
AGREEMENT ISSUED TO SDIL

ANY CONTROVERSY OR CLAIM ARISING OUT OF OR RELATED TO THE CONTRACT, OR THE BREECH THEREOF,
SHALL BE SETTLED BY ARBITRATION IN ACCORDANCE WITH THE CONSTRUCTION INDUSTRY ARBITRATION
RULES OF THE AMERICAN ARBITRATION ASSOCIATION, AND JUDGMENT UPON THE AWARD RENDERED BY THE
ARBITRATOR OR ARBITRATORS MAY BE ENTERED IN ANY COURT HAVING JURISDICTION THEREOF.

IN THE EVENT THAT SUIT IS INSTITUTED TO ENFORCE PAYMENT, THE PREVAILING PARTY SHALL BE ENTITLED
TO REASONABLE ATTORNEY FEES TOGETHER WITH COSTS OF SUIT.

SDI SHALL RECEIVE WRITTEN NOTICE TO PROCEED 30 DAYS PRIOR TO MOBILIZATION JOBSITE.

THE ATTACHED PROPOSAL IS VALID FOR THIRTY DAYS FROM DATE SUBMITTED UNLESS EXTENDED IN
WRITING BY SDL

ACKNOWLEDGED AND ACCEPTED:

SACRAMENTO DRILLING, INC. COMPANY
BY BY
TITLE TITLE

DATE DATE
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THE MAHAFFEY COMPANIES

DON H. MAHAFFEY DRILLING CO. » AMERICAN CAISSON, INC, « MAHAFFEY, INC.
SBE/ MBE/ WBE CERTIFIED

April 27, 2016

Prime Confract Bidders

Conlract No.  05-4482U4, Rte. 101, Carpinteria, CA.
Quote No. 6628

PROPOSAL AGREEMENT
Governed by the terms and conditions attached hereto we propose ta install the following:
ltem 133 Drive 78" CISS Piling (Partial) 10 each @ $90,100.00 $901 ,000.00/

ltem 134 24" CIDH Soundwall (Partial) 2,860 LF @ $ 245.00 $700,700.00
COMBINED PRINGCIPAL SUM:  $1,601,700.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from
the date heraon, and the work is completed by December 2017, however The Mahaffey Companies ("TMC")
reserves the right to adjust its' prices at any time to allow for any price increases for its’ cost of labor and
purchase of material under the prevailing market conditions, All material included in the Principal Sum is subject
to prior sale.

SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE
FOLLOWING WORK DESCRIPTION:

Q Drilling for the installation of the CIDH piles.

Q Fumish and place 3,600-psi concrete. Washout areas shall be supplied, maintained and disposed of by
others.

Q Machine power only to hoist reinforcing steel furnished by others. Cages sel above grade will be plumbed,
fixed, located and maintained by others. All excavating, if required to facilitate the installation of reinforcing
cage extensions and / or dowels is to be performed by others in a schedule and sequence so as to not delay
our work.

O Obstruction drilling (excavating materials which cannot be drilled with conventional earth augers and are not
indicated on the project soil borings) is not included in the Principal Sum. Obstruction drilling time will be
documented on TMC Daily Work Tickets and signed by an authorized Representative of the Contractor on a
timely basis. All such time will be charged al the rate of $2,200.00 per hour per rig and is in addition to the
Principal Sum above. Dispute and / or refusal to acknowledge and sign for obstruction drilling as documented
will be cause for cessation of work until such disagreement is resolved by an authorized representative of
TMC. Obstruction drilling is not change order work. >

Q Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot
horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving
under their own power,

0 All abutments, bents, plle caps and/or grade heam excavalions shall be performed by others in a schedule
and sequence agreed to In writing by TMC in advance.

O  All extra work will be charged in addition to the unit prices.

CLIENT INITIALS TMC INITIALS
1800 8. ALAMEDA 5T, GOMPfON. CA 90221 = P: (310) 668-2030 « F: (310) 668-2040
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TMC Proposal 3

ENVIRONMENTAL CONTROLS (noise, vibration, exhaust fumes and any other environmental hazards or
annoyances) are excluded from the Proposal.

ALL REQUIRED ONSITE permits, as-built drawings, shop drawings, inspeclions, observations, monitoring,
materials design, surveys, easements, testing of any type, inspection reports, personal protection equipment,
andfor Confined Space Entry requirements. Any “down-hole" inspections shall be performed at the sole risk
of the Contractor and shall exclude the use of any of TMC' equipment and/or personnel,

PLACEMENT of dowels, anchor bolfs, keys or any formwork above or below existing grade, concrete curing
or chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for
shafts and/or rebar. /

WHEN reinforcing cages are to be hoisted by TMC, the material is to be furnished and fabricated by others
and delivered sufficiently dobied and braced with welded rings to retain their shape during handling. Delivery
of each cage is to be made to each shaft location within a 10-foot reach of TMC equipment. Rebar cages will
be placed a maximum of 5-feet above top of pile elevation or existing grade. Should TMC include in its’
scope of work setting rebar cages extending more that 5-feet above existing grade, it is the Contractor's
responsibility to secure and maintain accurate positioning of rebar extending above pile cut off elevation and
to detach the cage rigging from the cage above grade.

SUFFICIENT on-site area shall be provided for TMC to set up an office, and to store and/or fabricate
materials,

SHOULD it become necessary for TMC to pump fluids from the shafts, a sump, holding tank, Baker tank,
desilting basin or any other adequate lype of containment shall be fumished, cleaned and maintained by
others within fifty feet (50} of each shaft location.

CONSTRUCTION WATER for the drilling operation as specified by TMC will be within fifty feet (50") of each
shaft location.

SHOULD you require work to be performed In addition to that specifically described herein, all such wark will
be charged in addition to the principal sum, at Extra Work Rates.

NOTIFICATION and interpretation of Dig Alert.

SECTION 4, GENERAL CONDITIONS.

UNLESS SPECIFIED in our work description, only convéntional earth auger tools will be used. Work items
such as casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be
charged at the delay and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work
is not change order work. All daily work tickets must be approved and signed for on a daily basis. TMC
reserves the right to stop work until any dispute regarding delay and / or obstruction is resolved.

REMOVAL of any obstruction as defined by the International Association of Foundation Drilling Contractors
and the U.S, Department of Transportation will be extra work and charged in addition to the principal surmn
and/or unit prices. Obstructions are defined as “any material which cannot be drilled with a conventional earth
auger and/or underreaming tool and which requires the use of special rock augers, core barrels, air tools,
blasting, and/or other methods of hand excavation. All earth seams, rock fragments, and voids included in
this rock excavation area will be consldered rock for the full volume of the shaft from initial contact with rock,
for pay purposes." Determination of when drilling conditions necessitate the use of special rock augers, core
bharrels, air toals, blasting, and/or other methods of hand excavation shall be at the sole discrefion of TMC.,

NO WORK exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will
be performed without a fully executed, approved change order acknowledging description of work and pricing.
Terms of payment shall be in accordance the "Terms Of Payment” herein, except that no retention shall be
withheld.

THIS PROPOSAL is based on working standard 8-hour days, Monday through Friday, between the hours of
7am and Spm. Should you require working hours other than those described they will be performed at
applicable overtime rates. However, premium time is somelimes necessary to our operation; TMC assumes
no responsibility for any premium time, which is required to support our operation.

DRILLED SHAFTS must be accepted or rejected upon completion of excavation and prior to placement of
concrete and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after
acceptancs will be at extra cost. s '

EXTRA WORK and items of work specifically excluded but performed by TMC, or delays resulting from
interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included
in monthly progress estimates and reimbursed according to our terms of payment.

BACKCHARGES to TMC will be accepted only if agreed to and signed for by an authorized representative of
TMC on a daily basis.

TMC’s standard insurance coverages are available for review at:
hitp://www.mahaffeycompanies.com/about/insurance. Please carefully review the documents for
conformance to your insurance requirements. By listing TMC as your designated subcontractor, Client

CLIENT INITIALS TMC INITIAL &
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TMC Proposal 4

represents that it has reviewed and accepted those documents. Waivers of Subrogation are excluded from
this Proposal Agreement/0.C.1.P. supplied by client does not result in a reduction of the Principal quoted
herein. Any coverage bgyond theselwill be provided at our invoice cost plus 10%, if available.

BOND IS EXLCUDED., (If a bond is provided the enlirehpremium shall be paid by others and the obliges
shall provide to us a Bond Status Report immediately upon our request. If a bond is provided, the entire
premium shall be paid by ahd the obligee shall provide to us a Bond Status Report immediately upon
our request. ‘
TMC specifically excludes acceptance of liquidated andfor'othe?%amages unless those damages are
assessed by Owner to Client for Mahaffey's work. TMC is not responsible for delays or liquidated damages
due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.

SHOULD TMC be delayed from the mutually agreed upan, written progress schedule and start date, TMC will
be entitled to extended home office overhead in accordance with the Eichleay method for costs of funding.
NOT WITHSTANDING anything to the contrary elsewhere in the contract documents, TMC specifically
excludes the duty to defend, Indemnify and/or Hold harmless any entity and/or person related to andior
associated with this Proposal and/or subsequent contracl, ‘or work described herein, beyond its proven pro
rata share of fault. TMC's duty to defend shall be conlingent upon a prior determination of its proven pro rata
share of fault.

THIS PROSPOSAL is made for your acceptance withinten (10) days and shall be signed, initialed where
indicated and attached to and become a part of our contract. In the event of any conflict between the
provisions of this Proposal, the project specifications, and any written contract for work covered by the terms
of this Proposal, the terms and conditions of this Proposal shall prevail.

TMC is responsible for only those terms and conditions of the Prime Contract which have been reviewed and
initialed (approved) specifically, and which are directly related to the scope of work of this Proposal /
Agresment. ey

ANY CONTROVERSY arising out of or relating (o this Proposal or subcontract agreement or the construction
of the project or regarding the performance or interpretation of this Proposal or subcontract agresment shall
be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the
American Arbitration Association which are in effect at the time of the arbltration and all proceedings held in
Los Angeles County, The parties fo the arbitration shall be entitled to such discovery as would be available to
them in the Superior Court of the Stale of California. The arbitrator or arbitrators shall have all of the authority
of the court incidental to such discovery, including authority to issue orders to produce documents or other
materials and orders to appear and submit lo deposition, and to impose appropriate sanctions, including
awarding against a party for failure to comply with any order. Should any party refuse or neglect to appear or
to participate in arbitration proceedings, the arbitrator is empowered to decide the controversy in accordance
with whatever evidence is presented. If either party to this agreement becomes involved in arbitration or
litigation arising out of this agreement or the performance of it, the court or tribunal in such arbitration or
litigation, or in a separate suit, shall award actual costs and expenses incurred of arbitration or litigation,
including but not limited fo filing fees, arbitrators fees, expert witness fees and attorneys fees to the party who
prevails in such litigation or arbitration. The arbitrator shall have the power, subject to confirmation by a court
of competent jurisdiction, if such confirmation Is required, to order, by interlocutory award or otherwise,
consolidation of proceedings, joinder of parties, issuance of Writs of Attachment, foreclosure of mechanics
liens, enforcement of stop notices, and other provisional remedies, including temporary and permanent
restraining orders and injunctions. Any monetary award shall take into account and include compensation for
delayed payment, including a reasonable rate of interest and compensation for any decline in the value of
money. This arbitration clause shall survive a rescission of this Proposal or subcontract agreement. The
decision of the arbitrator shall be final and binding and may be entered as a judgment in any court of
competent jurisdiction. The arbitration award shall not.be modified or set aside on appeal except as
authorized by applicable law or for error of law.

MODIFICATIONS to these conditions or exclusions must be initialed by an authorized representative of TMC,
ANY AND ALL SCHEDULES pertaining to or relating 1o this subcontract shall be mutually agreed to in writing
by an authorized representative of TMC and the contractor. Such schedules shall not be amended, altered,
modified, accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of
TMC and the contractor. However, should performance exceed such schedule no penalties or damages will
be assessed. TMC will provide a schedule exclusively conditioned upon receipt of an individual and separate
written request for same from the conltractor. TMC_is not responsible for delays or liquidated damages if it
stops work for non-payment. Cllent must account for additional scheduling time for plle review, plan
revlew, and possible mitigation. Cllent must include the maximum requisite time allowed to the
agency in charge of pile and report review, TMC will not be responsible for delays or liquidated
damages if Client falls to appropriately schedule for pllé review, report review, and mitigation work,

17. ALL ITEMS not specifically included are excluded.

CLIENT INITIALS TMC INITIAI &
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18. BY LISTING TMC at bid time, Client has accepted all terms"and conditions contained in this Proposal.

Moreover, Client is required to take ALL bid items listed in this Proposal.

SECTION 5. EXTRA WORK.

ALL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.

1.
2.

3

Pelay and/or Obstruction time will be charged at a rate of $2,200.00 pér hour.

Unmanned standby days will be charged at the rate of $1.600.00 pér day per rig (when our equipment is
required to remain on site but for which there is no work available within the normal sequence of operalion).

This Proposal is based on performing work In a maximum of TWO continuous, uninterrupted operation in the
most efficient sequence and this Proposal includes a maximum of TWO single rig mobilization and
demobilizations for each above quoted bid item. The price for each additional mobilization and demobilization
of equipment will be $58,600.00,

Unit prices for adjustments in fotal estimated length and/or estimated cubic yardage:
See page one for unit prices.

Extra work, overtime and doubletime, as required by client, will be charged additional to the principal sum,
including all union fringes, taxes, insurance, and overhead profit. These rates are valid through December
2017,

Superintendent

Foreman

Operating Engineer
Carpenter/Piledriver

Laborer

STRAIGHT TIME

$148.00 /man hr.
$105.00 /man hr.
$127.00 /man hr.
$108.00 /man hr. *
$100.00 /man hr. -

OVERTIME

$203.00 /man hr.
$139.00 /man hr.
$170.00'/man hr.
$149.00 /man hr.

DOUBLETIME

$257.00 /man hr.
$172.00 /man hr.
$214.00 /man hr.
$191.00 /man hr.
$168.00 /man hr.

5134.00 /man hr.

Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included
in monthly progress estimates and reimbursed according to our terms of payment.

Any third party work and/or material handled by TMC at the direction of client will be invoiced at invoice plus
20% overhead and 10% profit.

Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental
Rate Blue Book or Caltrans Extra Work Force Account rates when being used on force account or non unit
price for extra work.

This Agreement supersedes any verbal agreement and/or oral representations and warranties that preceded this
Agresment.

Accepted:

CLIENT INITIALS

Respectfully Submilted,
The Mahaffey Companies

TMC INITIAI 8§
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STATE OF CALIFORNIA IN SANTA BARBARA COUNTY IN CARPENTERIA FROM 0.2 MILE SOUTH OF

We are pleased to present our scope of work and propesal for the above project. We are a urion Contractor,
Califomia Contractor's License #772245 / A, B, C-10. Taft Electric Company will furnish and install the elecirical
material required per SHEET NUMBERS 374-402 & 524A, 528A, 572 & 573 OF 786, Technical and Special

TAFT ELECTRIC

TAFT ELECTRIC COMPANY

ELECTRICAL CONTRACTORS
STATE LICENSE NO. 772245 - DIR 1000000149

| I

CARPENTERIA CREEK BRIDGE TO FRANKLIN CREEK BRIDGE
APRIL 27™, 2016

BB56441542

P.81/81

Provisions, and per Specification Section 86 of the State of California Department of Transportation Standard Plans
and Specifications and Technical Provisions Dated MAY 2010, SECTION 86 OF THE TECHNICAL AND SPECIAL
PROVISIONS, Five Addenda dated through APRIL 22ND, 2016,

Our price for this work, including Taft Electric's qualifications and exclusions listed below is as follows:

PROPOSAL:

DESCRIPTION UNIT

3

TOTAL

274

MAINTAIN EXISTING TMS ELEMENTS DURING CONSTRUCTION

$3,476.19

$3,476.19

275

SIGNAL AND LIGHTING (LOCATION 1)

$106,149.82

$106,149.82

276

SIGNAL AND LIGHTING (LOCATION 2)

$124,060.46

$124,060.46

217

SIGNAL AND LIGHTING (LOCATION 3)

$143,303.36

278

SIGNAL AND LIGHTING (LOCATION 4)

$143,303.36

$127,029.71

279

SIGNAL AND LIGHTING (CITY)

$127,029.71

$125,480.92

$125,480.92

LIGHTING

$126,977.75

$126,977.75

281

LIGHTING (CITY STREET)

$363,774.93

$363,774.93

286

TRAFFIC OPPERATIONS SYSTEMS

| B | | e | | md | -

$78,313.97

$78,313.97

TOTAL ELECTRICAL

$1,198,567.11

QUALIFICATIONS:

= 00 SN0 O b 43 o

All work will be performed during normal working hours (7:00 AM TO 3:30 PM).
All work to be performed behind General Contractor provided K-Rail.

Shift work per the Traffic Control Charts.

Traffic Control for Taft Electric Company portion of work is included.

Factory paint finish is included.

Staging Area by General Contractor.

Temporary washout containers by General Contractor.

Temporary water meter by General Contractor.

EXCLUSIONS:

00 ~1® ol b

— el
Noo

13,

Edison Fee's.

Encroachment Permits, and any additional Permit Cost if Required.
The use or cost of police or city personnel is excluded.

Existing or new irrigation systems, modification to existing irrigation system.
Bond cost not included. Add 1% if required.

Hazardous Waste.

Temporary Signal Overhead Wire, Cable, and poles.

Tempoarary Lighting (Except Bridge Portal Lighting needs).

De-watering systems.

. Lead Compliance.
. Storm water pollution control plans.

Message beards.
Flagmen.

If you have any questions or need additional information please do nat hesitate ta contact the undersigned.
Sincerely,
TAFT ELECTRIC COMPANY

P AP
TRAFFIC DIVISION ESTIMATOR
therera@taftelectric.com

VB Files 2016 - 1rafic\ 76017 - Caltrans 09-0448203 My 107 Cavponienat 78011 - Seops APRIL 20TH, 2016 doox
CONFIDENTIAL

TOTAL P.B1
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Te: 7604714860@rcfax.con Fax: +17604714860

Fax: (951) 362-9646

From: Sarhan Capalna

We are a Union Contractor. Union Labor and Operators.

ELECTRIC:: Riverside, CA 92513 Main Fax:

Name of Project: ROUTE 101 FROM CARPINTERIA CREEK BRIDGE TO FRANKLIN CREEK BRIDGE

(951) 352-6646
(951) 352-2498

Page 10f2

LA Metro SBE Cert #5730
License #808335 A, C-10

DIR Regstration #1000002760
EMAIL: ESTIMATINGQRHLEINCUSA.COM

Contract/Project No.: 05-4482U4

Addendums{s) Noted: 1,2,3,.4, 5 Bid Date: 4/27/2016  Bid Time: 2:00 PM

Quote Revision No.: 0

tem # Bid ltem Description Unit Qty Unit Price Extension Price

224 |BUS SHELTER (ELECTRICAL PORTION - LABOR TO INSTALL CONTRACTOR SUPPLIED SOLAR SYSTEM - 1 LOCATION ONLY) LS d $10,000.00 $10,000.00
274 |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS 1 $10,000.00 $10,000.00
275 |SIGNAL AND LIGHTING (LOCATION 1) LS 1 $140,000,00 $140,000.00
276 |SIGNAL AND LIGHTING (LOCATION 2) LS 1 $160,000.00 $160,000.00
277 |SIGNAL AND LIGHTING (LOCATION 3) LS 1 $200,000.00 $200,000.00
278  |SIGNAL AND LIGHTING (LOCATICN 4) 15 1 $150,000.00 5150,000.00
279 |SIGNAL AND LIGHTING (CITY) LS 1 $160,000.00 $160,000.00
280  |LIGHTING LS 3 $110,000.00 $110,000.00
281 |LIGHTING (CITY STREET) LS 1 $375,000.00 $375,000.00
286 |TRAFFIC OPERATION SYSTEMS LS 1 $90,000.00 $90,000.00
287 |MOBILIZATION (HLE'S PORTION) > 1 $145,000.00 $145,000.00

GRAND TOTAL $1,550,000.00

*** CT DBE CERTIFICATION #28842 * * *

Estimator: SERBAN / ERWIN

Phene Extension: 120/ 122

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.
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To: 7604714860@rcfax.con Fax: +17604714860

Fax: 1951) 352-9646

From; Serban Capalna

We are a Union Contractor. Union Labor and Operators. ; Page 20f2

T’m . Maliling Address: Main Office Information: LA Metro SBE Cert #5730
HIGH-LIGHT 5.0 8ox 7330 Phone: (951) 362-9646 License #806335 A, C-10
ELECTRIC.  Riverside, CA92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

EMAIL: ESTIMATING@HLEINCUSA,COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration,

Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations /PCC or AC Surface, Clearing and Grubbing,

> Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials /Archeological /Rock /Dewatering Scopes of Work, SWPPP/BMP Work
Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad /Pullution /Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
2 Bonding is unavallable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

1

HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal

2

£

A mutually approved baseline schedule is required and HLE items must be clearly identified, Any "Time Impact Analysis” required including cost by the Contractor.

Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as
"Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.

If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.

All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees

Extended Home Office Overhead: Contractor shall pay HLE $750.00 per day the project completion date is extended

N e

Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days

8

Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

ALE bid and accounted for only 15 mave-ins for the project, Contractor shall compensate HLE $4,500.00 per each additional move in that HLE incurs. A move-in shall be counted

A where HLE does not work on the Project for 3 or more consecutive working days for any cause.

2 Add $5,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others]
3 Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.

4 All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;

All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1

Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost

2

Retention % is to be withheld only as per the Owner's requirements and released 3(-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

CONTRACTOR NOTE: HLE DID NOT INCLUDE ANY COSTS FOR SECTION 8-1.09 OF THE SPECIAL PROVISIONS RELATED WORK

Proposal Disclaimer:

The proposal is only valid for S0 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
* All Options (odd or deduct) must be exercised upon receipt of subcontract or purchase order ogreement.

* The longuoge ond terms used in this exhibit supersede ony conflicting terms in the Subcontroct

Please review attached sheets for accurate and complete details. Quote is net valid unless general terms and conditions sheet is sent with quote.




04-27-"16 10:54 FROM- ace fence co. 16263337843 T-156  P0001 /0002 F-200

2% ACE FENGE COMPANY _ /

- 727 GLENDORA AVENUE, LA PUENTE, CA 91744 L
{‘I . PHONE (626) 333-0727 * FAX (626) 333-7843

7 4 CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

v *Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer”

FAX QUOTE
TO . General Contractors _ ‘ ' ATTN : Estimator
FAX # ; DATE : 4/26/16
FROM : Michael Abanilla’ PAGES : 1of2 -

PROJECT : CADOT Build and Reconstruct Bridges, Construct Ramps and Frontage Road (Contract No. 05-4482U4)

From 0.2 Mile South of Carpinteria Creek Bridge to Franklin Creek Bridge, In Carpinterla, In Santa Barbara Co., CA

BID DATE : 4/27/16 2.00 P.M. :
SPECS  : per2010 CALTRANS Plans & Specs - ADDENDUM: 1,2,3,4&5

ITEM DESCRIPTION i * Unit Qty Unit Price Amount

Proposal as follows:

N34  TREATED WOOD WASTE (PARTIAL) LB 35020 $ 025 § 8,755.00
~—88  REMOVE WOOD FENGE LF: 200 § 1150 § 2,530.00
~39  REMOVE CHAIN LINK FENCE LF 7250 .§ 600 $  43,500.00
—~—=4( REMOVE GATE EA 4 $ 300.00 $ 1,200.00
“\41  REMOVE BARRIER - LF 9800 § 700 $§  68,600.00
.42  REMOVE GUARDRAIL LF 1840 § 900 $  16,560.00
~ 225  TEMPORARY FENCE (TYPE CL-6) LF 2440 § 1200 $  29,280.00
~226  CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) IF 654 § 3250 §  21,255.00
~ 227  CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) LF 2225 § 3700 §  82,325.00
TS208  CHAIN LINK FENGE (TYPE CL-8, BW POST TOP, VINYL-CLAD) LF 190 $ 80.00 $ 11,400.00
~—229 12 CHAIN.LINK GATE (TYPE CL-6, VINYL-CLAD) EA 3° § 215000 $ 6,450.00
“~232  GUARD RAILING DELINEATOR : EA 42 -8 5500 $ 2,310.00
N 235  MIDWEST GUARDRAIL SYSTEM (8' POST) LF 3330 § 4150 $  138,195.00
~~237  PICKET FENCE RAILING - LF 1,223 § 340.00 $  415,820.00
238  TUBULAR BICYCLE RAILING 4 LF 204 $ 17000 § 34,680.00
“~239  SINGLE THRIE BEAM BARRIER (STEEL POST) LF 5000 §$ 3000 $§  152,700.00
N 240 HANDRAILING : LF 110 $ 220.00 § 24,200.00
“\241  CABLE RAILING LF 920 § 1800 $  16,560.00
242  TRANSITION RAILING (TYPE 5TB) EA 2§ 355000 $ 7,100.00
~~243  TRANSITION RAILING (TYPE WB-31) EA 6 $ 385000 $  20,100.00
™\ 244  END ANCHOR ASSEMBLY (TYPE SFT) EA a § 70000 $ 2,100.00
245 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 5 $ 3,100.00 % 15,500.00
\246 ALTERNATIVE FLARED TERMINAL S_YSTEM EA 2 % 2,400.00 $ 4,800.00
247  ALTERNATIVE CRASH CUSHION SYSTEM EA 2§ 3170000 $ 6340000
256.1 TUBULAR HAND RAILING & TUBULAR LOWER RAIL ONLY LF 204 § 165.00 $ 33,660.00

FOR CONCRETE BARRIER (TYPE 80SW MODIFIED)
at VIA REAL BRIDGE

TOTAL PAGE AMOUNT: §$ 1,222,980.00

* FOR NOTES, QUALIFICATIONS, & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.

EINTES ol | RS RN R R S

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
~ SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 05-4482U4 quote.xls



04-27-16 10:54 FROM- ace fence co, ' 16263337643 T-156 PO002/0002 F-200

% ACE FENCE COMPANY
‘ 727 GLENDORA AVENUE, LA PUENTE, CA 91744
{ 2d PHONE (626) 333-0727 * FAX (626) 333-7843
7 o N CERTIFIED AS DBE/SBEMMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

" Awarded Minority Contractor of the Year by the cfty of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE
TO : General Contractors - ATI"N .. Estimator
FAX # z o - DATE . 4/26/16
FROM : Michael Abanilla PAGES :20f2

PROJECT - CADOT Build and Reconstruct Bridges, Construct Ramps afid Frontage Road (Contract No. 05-4482U4)

From 0.2 Mile South of Carpinteria Creek Bndge to Franklin Creek Bridge, In Carpinteria, In Santa Barbara Co., CA
BID DATE : 4/27/16 2:00 P.M.
SPECS  : per 2010 CALTRANS Plans & Specs - ADDENDUM 1,2,3,485

ITEM __DESCRIPTION . Unit Qty . Unit Price Amount

Proposal as follows:

TOTAL BID AMOUNT: $ 1,222.980.00

NOTES & QUALIFICATIONS:
« |ITEM # 225 - USED MATERIALS, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS/

NO WINDSCREENS). REPAIR & MAINTENANCE IS NOT INCLUDED, BY OTHERS.
* |TEM # 237, 240 & 241 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* |ITEM # 238 & 256.1 - CORING OR DRILLING HOLES FOR ANCHOR BOLTS IS NOT INCLUDED, WE'LL PROVIDE
ANGHOR BOLTS WITH TEMPLATE BUT LAY-OUT & INSTALL BY OTHERS PRIOR TO CONCRETING.
* [TEM # 242 & 243 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* |TEM # 247 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.-
* STAINING, PAINTING, POWDER COATING & VINYL COATING IS NOT INCLUDED, EXCEPT FOR ITEM
NOS. 226 to 229, 237, 238, 240 & 256.1.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

* PLEASE REFER TQ NOTES & EXCLUSIONS BELOW. IF Y(_)U HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PAGKAGE UNLESS DISCUSSED FRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 80 DAYS, COPY OF ACE FENGE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: CIDH PILING, CURB, MINOR CONCRETE OR ANY CONCRETE 'WORKS (except footing for lterms 226 to 229), RE-BARS; VEGETATION CONTROL;
DEMOLITION: CLEARING & GRUBBING; REMOVAL OF TREES, VEGETATION OR ANY OBSTRUCTIONS: IMPORT BORROW / EXTRA DIRT FOR BACKFILL;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BPEAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & T-HUNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS: ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING: BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. GATES, SAFETY RAILING & FALL PROTECTION: TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE;
HAULING OF SPOILS (spoils from our excavation are to be sealtered in the immediata vicinity of our work, relocalion of spoils will be considered a change order)
INSURANGE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000.000; WORKMAN COMPENSATION - § 1,000,000,
OCIP / GCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004062 - UNION
SUBJECT TQ ACCEPTANCE WITHIN 30 DAYS

i

CADOT 05-44820U4 quote.xls



TRIUMPH GEQ-SYNTHETICS, INC.

QUOTATION

= 1235 N. GROVE ST. ANAHEIM, CA 92806 i g
TRIUMPH ) ‘ ’ 84203
CS, INC PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REFERENCE
Certified DBE/MWBE/SBE/UDBE ~ Sales@TriumphGeo.com TeREIce
X _**FINAL MATERIAL QUANTITY IS SOLE RESPOI\\IﬁI?ILITY OF CONTRACTOR **
To: SDBids@flatironcorp.com id/Project Date: Wednesday, 04/20/2016
Flatiron (San Marcos) }i:ro;ektlz_t Ngmei.( - .dSouth Of Carpinteria Creek Bridge To
1770 La Gosty Maadows Dr. Pg?ecltnLozzon'n %erinteria CA
CA 92078 - : ’ !
Q00 Mesces, G Project Zip: 93013
Bid/Project #: 05-4482U4
| Fax: 760-471-4860
FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NoBLE AT (888) 775-7545 or emalL MATT@ TrRIUMPHGEO.COM
Bid
em# EstQty Units Part # Description Price Units
22 B2 Palle HydraCM LTL Hydraulically-applied straw and cotton fiber $828.000 Pallet $51,336.00
matrix, 50 Ib bags, 40 per pallet
Quoted quantity is based upon bid item of
200,000 sy at an application rate of 3,000
Ib/acre. Actual quantity may be more or less
depending on actual application rates. Final
quantity is the sole responsibility of the
purchasing contractor.
1 EA Estimated Freight to Jobsite for 3 full t material . $8,175.000 EA $8,175.00
at $2,725 each. This amount cannot be waived
in lieu of pick up at warehouse.
25 25,600 LF Fiber Roll Bio-8'725 Callrans Fiber Roll, Biodegradable Net, 8"x25' $0.788 LF $20,160.00
BURLAP COVER $19.688 Roll
25A 128 Bund Wood Stakes 24"  1"x2"x24" Notched Wood Stakes 50/bundle $20.250 Bténd $2,592.00
s
31 3,800 LF ESA Fence Orange ESA Fence, Caltrans Compliant $0.281 LF $1,068.75
4'%x100' $28.125 roll
31A 475 EA T-Posts 72 T-Posts 72" Standard $2.550 Egh $1,211.25
ea
25B 43 Box Manila Rope 1/4" 100% Manila Fiber Rope 1/4" Diameter 1200LF $60.750 Box $2,612.25
Sm Roll ROLL Roll
27 1,536 LF Fiber Roll 19" x 8 19" x 8' Bio Rice Straw Wattle $5.063 LF $7,776.00
Bio Roll
27A 375 EA WOOD STAKES 48" WOOD STAKE, 2" X 2" NOMINAL X 48" DOUG $1.125 FEA $421.88
FIR a
1] EA Estimated Freight to Jobsite $800.000 EA $800.00
WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote = Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for  NOT INCLUDED

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all
quantities required for completion of project is sole responsibility of contractor.

in prices.

RETURNS: Retumns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No retums accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT retumable.

All returns must have a Return Authorization Number.

JEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

-——e,,eeeeeeeeeee——e,e e e e e ee—e—_~e—e—e—e—e—e—ee—e—e—e—"e—e—e————t
Printed: 04-18-2016 Page 1 Triumph Job#: 23234




Cuote Number TRIUMPH GEO-SYNTHETICS, INC.

Bid/Project #: 05-4482U4

84203 | PHONE (888) 775-7545 FAX (714) 237-1549 ;
Bid age 2
Item# EstQty Units Part# Description Price Units
\ 82, . - ra Nonwoven Geotextile, 15' X 300', 5422122 SFII —$3;765:16
/ G : .1 ro
’% gz 7'? 227)0’.5% 500 SY/roll 22, g‘] [.5 lo
| ,_‘é ;AM 112 4,200 SF 1450BBC Mirafi 1450BBC NW POLYPROPYLENE BOND $0.204 SF $855.54 =
/ BREAKER FABRIC 14'x300' 467sy/Roll $855.540 Roll
(88,20 2 . : . : &
249 EA Estimated Freight to Jobsite $375.000 EA $375.00
_ 24, 701.00
—95 1,140 LF 8"HDPESold 8 x20 Dual Wall HWY HDPE Solid WT Pipe $2.000 LF $2,280.00
Corrugated High Density Polyethylene Pipe £
Conduit
9B 900 LF 10"HDPE Solid T0"%20" Dual Wall HWY HDPE Solid WT Pipe $3.800 LF $3,420.00
Corrugated High Density Polyethylene Pipe —
T80 200 LF T8"HDPE Solid 1820 Dual Wall HWY HDPE Solid WT Pipe $8.000 LF $1,600.00
Alternative Pipe Culvert 1
“T18T 82440 LF 24"HDPESolid  24"x20" Dual Wall HWY HDPE Solid WT Pipe $13.250 LF $111,830.00
Alternative Pipe Culvert _
182 4,780 LF 36"HDPE Solid 36"%20 Dual Wall HWY HDPE Solid WT Pipe $23.620 LF $112,903.60
Alternative Pipe Culvert il
183 860 LF 42"HDPE Solid 42"%20 Dual Wall HWY HDPE Solid WT Pipe $31.250 LF $26,875.00
Alternative Pipe Culvert -
184 520 LF28™HDPE Solid 48™x20 Dualr Wall HWY HDPE Solid WT Pipe $39.000 LF $20,280.00
Alternative Pipe Culvert b
“T185 380 LF 54" HADPE Solid  54"%20" Dual Wall HWY HDPE Solid WT Pipe $66.000 LF $25,080.00
Pipe Alternative Pipe Culvert i
186 15820 LF 60"HDPE Solid 6020 Dual Wall HWY HDPE Solid WT Pipe $61.000 LF $98,820.00
Alternative Pipe Culvert -
~196 8 EA 24"HDPEFlared 24" HDPE Flared End Section $199.180 EA $1,693.44
End Section Alternative Flared End Section =
197 % EA 36"HDPEFlared 36" HDPE Flared End Section $512.790 EA $512.79
End Alternative Flared End Section -
Freight allowed to job site for HDPE Pipe.
WEE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all

quantities required for completion of project is sole responsibility of contractor.

NOT INCLUDED

in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard
or custom fabrication. Materials manufactured for a specific project are NOT retumable.

Il returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 04-19-2016 Page 2

Triumph Job#: 23234



To: estimating Page 30of 5 2016-04-27 12:56:04 PDT 17147784193 From: Division 010 Contracts

10:29 AM 04/27/16

PENHALL

COMPANY
Cencrete Sawing, Drilling and Breaking

BID PROPOSAL

ROUTE 101 SANATA BARBARA CO.
CALTRANS JOB NO. 05-4482U4 BID DATE: 421/16

ITEM DESCRIPTION UNIT |QUANTITY] UNIT PRICE ANMOUNT
68 BRIDGE REMOVAL LOCATION A LS q $ 152,800.00| $ 152,800.00
67 BRIDGE REMOVAL LOCATION B LS 5l $ 130,800.00| % 130.800.00
68 BRIDGE REMOVAL LOCATION LS 1 $ 121,150.001 $ 121,150.00
151 JOINT SEAL (MR 17) LE 411 $ 48001 8§ 19,728.00
152 JOINT SEAL (MR 1 1/2") LF 189 $ 98.001 % 18,522.00
153 JOINT SEAL (MR 2} LE: 132 $ 12200 % 16,104.00

[ -

Extra Move-ins for items 66, 67, & 68 EA B 10,500.00 | $ -

Extra Move-ins for ltems 151, 152, & 153 EA $ 2,500.00| $ -
TOTAL $ 459,104.00

addendums noted: 5

THESE PRICES ARD BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TOBID IF ANY OF THESE
CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

BRIDGE REMOVAL

»  All bridge demo items are figured to break in piace and let f2ll befow. Penhall Company will clean, load,

haul and dunp on site.

s Penhall Company will provide an engincered demo plan. Penball Company inchudes an ensite engineer.

e Price abave is based on the Confractor to provide ai on-site dump with access for semi cnd dumps.
Contractor will necd to provide a lnader at the dump to maistain the pile during vur work shift. 'enhall
Company will size the conerete 2'x2" and scparate the re-bar. Penhall Company to recvele re-bar and steel for
its own asset recovery, Contractor to haul and dump off site and no additional cost w Penhall Company.
Peuhall Company excludes the reinoval of any Piles.

The remaval of asbostos and lead 1s excluded.

Contractor is to provide and place alt approved demolition protection before the start of each bridge removal.
Contractor is to provide and install all envisomnental and SWPPP protection dhuing deme operations.

Bridge removal item (66 & 67) includes 2 move-in, extras to be billed per the hine e above,

Bridge removal item 68 inchides 1 move-in. extras wo be billed per line iveom above.

All utditics to be cut, capped, disconnected or re-rewted prior to demolition.

Excavations at abutments and piers by contractor for all demolition aceoss.

All scrap rebar to become property of Penhall Co.

Boom lifts. light plants and swocpers are (o he provided by contractor at no cost.

Satvage metal railing if regnired by others

® @8 b & @ O & & & & @

BRIDGE JOINTS
o Joints to he installod after all approach shabs are installed. Prior o opening of bridge per stage,
s All joint seal items inclnde one move-in to complate the work. extras to be hillad par line item above.
s Installation of joint scals. 1t spall repair is needed, spails to be repaited prior to joinls scal instaliaton,
Prices do not include furnishing or instafling preformed joim fllers,
Any grinding required shall be complete befere joint scal installafion

GENERAL
s Quote firm for 30 days fromw date of bid.
e [0-davs’ notice required prior to scheduled work,
s The prices quoted herein are bid us & packape. Partial sccepranee may be cause tor price chauges and no
retention shall be withheld
o  Penhall reserves the right to refiise extra work ot foree sccount rates.

PR0] Penbsil Aoy Anphaim T8 BU5G 5 i N S A (R B T IR e B
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Preoium pay for weekend or holiday work due to contractor’s schedule will be charged accordingly.
Contractor shall provide reasonable and safe accesses to the work inclusive of scaffolding, lifts and the like.
Prices are based npon a Contractor provided water source within the project limits.
Prices are hased upon a Contractor provided shury disposal site within the project limits
Pehall to bave exclusive use ol work ares during our phase of woik.
All Jayouts shall be provided by the Contractor and clearly marked to the satisfaction of Penhall,
Contraclor shall be responsible to prepare the site for the desired work in accordance with the clarifications
contained herein prior to the scheduled commencement of work by Penhall.

s & @8 & & & 0

EXCLUSIONS - The following Iters are not included unless specifically included elsewhore within this proposal:

s Job Trailer, Utilitics, Wash Stations & ¢  Erosion Control
Sanitation/Restrooms +  Waler Control
s Layour e Noise/Vibration Control and/or monitoring
e Surveying s Dust Contiol
Traffic Control Lighting
Pavement marking & delineation Earthwork
Clear & Grob

Protectve Covers
Shoring and Bracing
Power Swecping
Utilities — notifications. locating. cutting,
capping. protections and emporaty
¢ Hazardons materials and related impact
«  Water Pollation Control

Repair of Puvainent Scaring
Pile Extvacrion

Salvage for Others

Delays or Accelerations
Public Nonfications

Bond

.
@
«  Barricades and Signage
-
L

I BPENHALL)
COMPANY

Concrelz Sswing. Diitling and Breafing

TERMS AND CONDITIONS

PAYMENT

1. Prices quoted herein do not provide for refention. 10 the Coatractor clects to withhold retention. the above line
item “Cost of Retention” shall be extendad and incloded in the cost of the work fo he performed. Withheld
retention and the “Cost of Retention™ shall be due and pavable within 60 days of Perhali Company’s physical
completion of work, us pertains to this subcontract. At no time shall the porcentuge of wtention withheld from
Penhall excead the percentage withheld from the Contractaor.

2. Nothing in resulting suhconitract shall require the Subcontractor fo continue petformance it timely payments are
not made to Subcontractor for suitably performed work.

3. No provisions of resulting subcontruct shall serve to void the Subcontractor’s entiflemesit to payiment for properly
petforned work.

4. Late payments will be subject 1o all coilection costs plus interest at 1.3% per month or the waxinmum allowed by
law, whichever is greater,

INDEMNIFICATION/LIABILITY
5. Nothing in resuiring subcontract shall require Penball Company to indemnify any other party from any damages
(including any expenses, attomey’s fees, ¢fc.) to persons or property for any anioint exceading the degree
Subcontractor directly caused snch damages
6. Nothing in resulting subcontract shall require Penhall Company to be liukle for consequentinl and/osr indirect
damages.
OTHER CONITRACT LANGUAGL
7. Noback charge v claim of the Conrractor for serviees slall be valid except by an agrecicat in writing with the
Subcoutractor bofore the work is cxveuted, except i the case that the Subcontractor fils to meat any
reguirement of the subcontract agreement.
8. Penhall retains ail rights alowed by law. Subcontzact shall not require Subcontracior to waive any legal rights.

P Tephadl 3oy Aaakaim, f
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9. Terminalion of any agreinent resulting from this proposal for convenience of the Contractor is strictly
prehibited unless agreed to in wrinng by an authorized Penhall Company reprasendative.

10. This praposal shall be incorperated as an Exhibit of any subcontract or purchase order for work contained here-
in. Notwithstanding anything to the contrary containad in any Subcoutract, the General Contract, the General
Terms and Conditions and/ or any other Contruct Document related hereto, the Pephall Proposal aftached fo the
contract as an Exhibit incorporated into the contruct shall supersede any such inconsistent or contrary.  In the
event of a partial acceptance of the work proposed a revised proposal would be provided for incorporation into
the agreement document,

11. Any aud all work performed by Penhall Company and ordered {verbally or written) by the Contractor prior to
nmwally signing an agreciment incliding initialing all changes shall be governed by this proposal.

BEST OF LUCK, Contraclor’s License # 568673 Ca.
PENIIALL COMPANY Class A, expires 5/31/16
DIR 1000000860

Josh lHaryung
Project Manager - Ustimator
714-378-3271

Pk Meekafl Way Snabiorm 78 270910 PRY ALSETRS
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Fax: +1 (760) 47 1-4860

To:

Fax: (588) 315-7315

Froam:R S

IRB Consftruction, Inc.

725 6th Street Contacts:

Marysville, CA 95901
DBE Cert #42290
Contractor's License 995040

Rodney Spencer

DBE Firm #422890
CSLB Lic. 995040

Cell Phone: (916) 752-4973
irbconstructioninc@gmail.com

DIR #1000005215

Contract Information

Submitted: Rodney

Contract: 05-4482U4 4/27/2016
Attn: Estimator
Bid Item Summary

ltem # Prime Contractors Unit Quantity Unit Price Total
151 |Joint Seal (MR 1") I 411) $ 109.000 | 44,799.00
152 |Joint Seal (MR 1-1/2") LF 189( 140.000 | $ 26,460.00
153 |Joint Seal (MR 2") LF 132( $ 158.000 | 20,856.00
282 |Mobilization LS 11$ 30,000.000 | $ 30,000.00

Total $ 122,115.00

Quote is good for 35 days from Bid Date

Exclusions:
Field Welding Traffic Control, Lighting, Portable Toilets, water, bonding, permits and or fees.
Prime Contractor to provide dumpster for debris genererated by cleaning operations

Field Measurment (verify field dimensions)
Embedded Items (no install of boltys piping or conduits bulk head of any kind)
Restoration Work AC Paving and or Patching
CPM Scheduling

Retention (Prime shall release reténtion 35 days after work is complete)

All Railroad, Waiver of Subrogation Longshoreman Insurance at cost to Prime Contractor

Field

ding to be covered by Prime Contractor
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A:acia Environmental .4, Proposal
604 S. San Marcos Rd. Santa Barbara, CA 93111 ! \
Office: (805) 964-2585 » Fax: (805) 964-6169 bn"p Project: 05-4482U4
Estimator: James Colbert i
Cell: (805) 680-4431 e Email: estimating@acaciaec.com Roudte: 101
Union Contractor ® SBE Certification #32372 "
CA License #813236 o DIR #1000002540 Bid Date: 04/27/16
Page 1/2
BID PACKAGE PROPOSAL \
ITEM ITEM DESCRIPTION : u/m Qry UNIT TOTAL
2 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 20.00 $100.00 $2,000.00
22 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD  200,000.00 50.52 5104,000.00
84 LIVE SILTATION LE 1,050.00 $41.00 $43,050.00
85 WILLOW POLES EA 1,000.00 $37.00 537,000.00
86 BRUSH LAYERING ‘ _ LF 180.06 $77.00 513,860.00
87 PLANT ESTABLISHMENT WORK LS 1.00 $22,000.00 522,000.00
90 (F) 1" PLASTIC PIPE {(SCHEDULE 40} (SUPPLY LINE) LF 180.00 $14.50 52,610.00
91 (F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) e 32 3,040.00 $11.25 $34,200.00
92 (F) 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) y LF 1,350.00 $14.00 518,900.00
93 2" SPRINKLER CONTROL CONDUIT LF 2,060.00 $13.00 526,780.00
94 6" SCHEDULE 40 PIPE CONDUIT i LF 350.00 $43.50 515,225.00
2] 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 1,140.00 $48.50 5$55,290.00
96 10" CORRUGATED HIGH DENSITY POLYETHYLENE PI.F'E CONDUIT LF 900.00 54950 $44,550.00
97 12" WELDED STEEL PIPE CONDUIT : LF 65.00 $107.00 $6,955.00
98 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6.00 5300.00 $1,800.00
101 EROSION CONTROL (DRY SEED) (SQFT) : SQFT 23,300.00 50.50 5$11,650.00
102 HYDROMULCH ~ SQFT  597,000.00 $0.027  $16,119.00
103 COMPOST BERM LF 19,800.00 54.30 585,140.00
104 STRAW SQFT ) 455,000.00 50.03 5$13,650.00
105 HYDROSEED SQFT  597,000.00 $0.069 541,193.00
106 COMPOST {TYPE 1} - SQFT - 142,000.00 50.48 5$68,160.00
107 COMPOST (TYPE2) : : SQFT  455,000.00 $0.22 5$100,100.00

108 INCORPORATE MATERIALS SQFT  142,000.00 $0.11 $15,620.00



To: Page2of?2 2016-04-27 18:14:52 (GMT) ", 18052587023 From: Jonathan Colbert

Ai-acia Environmental : Proposal

604 5. San Marcos Rd. Santa Barbara, CA 93111
Office: (805) 964-2585 » Fax: (805) 964-6169
Estimator: James Colbert

Project: 05-4482U4

Cell: (805) 680-4431 e Email: estimating@acaciaec.com Roudte: 101
Union Contractor ® SBE Certification #32372 R ;
CA License #813236 o DIR #1000002540 ; Bid Date: 04/27/16
OPTIONAL ITEMS Rage2/d
ITEM ITEM DESCRIPTION u/m Qry UNIT ° TOTAL
23 TEMPORARY CHECK DAM ‘ LF ' 23 $5.96 $5,364.00
24 TEMPORARY DRAINAGE INLET PROTECTION . EA 24 §255.00 $35,700.00
25 TEMPORARY FIBER ROLL . LF 25 §2.75 §70,400.00
26 TEMPORARY GRAVEL BAG BERM ‘ LF 26 §5.90 5$59,000.00
27 TEMPORARY LARGE SEDIMENT BARRIER . LF 27 $24.00 $36,000.00
4yt TEMPORARY FENCE (TYPE ESA) ‘ LE 31 5345 512,937.50

Inclusions, Exclusions & Requirements

s Addendum 1, 2, 3, 4 & 5 acknowledged

e Excludes slurry concrete backfill for irrigation sleeving (#94-97)

s Excludes all saw cutting, breaking, patching of asphalt or concrete

e Excludes maintenance, repairs and removals

e Excludes traffic control

« Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light
towers for use by Acacia -

e Excludes water for temporary bonded fiber matrix (#21), hydromulch (#102), and hydroseed (#105)

= Requires water source within 1 mile of scheduled work area. Water source to be a high pressure fire hydrant, or an
operated and maintained 3,000-gallon minimum water truck, or a water tower with 12’ clearance

= Requiresa minimum of 5,000 square feet for compost (#106-107) stockpile location with walking floor access within 1
mile of job site

« Requires areas of implementation for all items to be cleared and grubbed and to be clearly marked by the contractor
or owner’s representative prior to each scheduled mobilization id

e Requires finish grade complete, weed and debris free

e This proposal may be withdrawn by Acacia if not accepted within 60 days

e Please call before separating any items from our bid package
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LARE RESTHAZIIDE 8

1640 James Road, Bakersfield, CA 93308

(661)872-7039 - office (661)399-8882 (fax)

WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business
CA Lic # 508089, Nev License # 0040577, DIR #1000003337

Bond Rate 2.5%

Union No and So California Laborer

&

To=e

Project: CDOT D5-4482U4, in Carpinteria

Addenda: TS

Estimator: Betsy Juette

Email: bjuette@jmlandrestoration.com

Date: 4/14/2016

PRICE VALID 30 DAYS

Bid Item Description Quantity :ﬁ::e Unit Price Extended Price

21 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 20 EA 5 880 $ 17,600.00

22 TEMPORARY HYDRAULIC MULCH (BFM) 200,000 sy s 0.802 5 180,400,00
m 25 TEMPORARY FIBER ROLL 25,600 LF S 4.010 $ 102,656.00

; 98 MOVE-IN/MOVE-OUT (EROSION CONTROL) 6 EA S 1,800 S 10,800.00

101 EROSION CONTROL (DRY SEED) 23,300 SF $ 0561 5 1307130

102 HYDROMULCH 597,000 SF S 0.037 S 22,089.00

103 COMPOST BERM 19,800 LF ] 4362 $  86,367.60

104 STRAW 455,000 SF S 0.040 S 18,200.00

105 HYDROSEED 597,000 SF L5 0116 § 69,252.00

106 COMPOST (TYPE 1) 142,000 SF S 0.792 $ 112,464.00

107 COMPOST (TYPE 2) 455000 SF $ 0298 $ 13559000

o8 INCORPORATE MATERIALS 142000 SF  $ 0037 $ 525400

General contractor may elect to perform item: 25

Exclusions/Qualifications/Remarks; Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri, Bid does not include any overtime, weekends
or holiday work or night work.

The Gen. Contractor {GC} and/or owner Is 1o provide: a staging area for J&M equipment and materials, the traffic control, water at the

seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GCis to provide
any soil preparation necessary; L.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.Bid Is
based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GCis
liable for any overages on bid itern quantities. J&M will not accept any backcharge or deduction to the contract unless proper
£\ notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All
' seed and seed varieties are subject to availability.
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LARD RASTHRZ DN WD

1640 James Road, Bakersfield, CA 93308

(661)872-7039 - office (661)399-8882 (fax)

WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business
CA Lic # 508089, Nev License # 0040577, DIR #1000003397

Bond Rate 2.5%
Union No and So California Laborer —DBE
Project: CDOT D5-4482U4, in Carpinteria
Addenda: 5
Estimator: Betsy Juette
Email: bjuette@jmlandrestoration.com
Date: 4/14/2016
PRICE VALID 30 DAYS
Bid Item Description uantty % Unitprice  Extended Price
21 MOVE-IN/MOVE-OUT (TEMPORARY ERQSION CONTROL) 20 EA 5 880 5 17,600.00
22 TEMPORARY HYDRAULIC MULCH (BFM) 200,000 sy S 0.502 5 180,400.00
25 TEMPORARY FIBER ROLL 25,600 LF 5 4.010 $ 102,656.00
98 MOVE-IN/MOVE-OUT (EROSION CONTROL) 6 EA s 1,800 S 10,800.00
101 EROSION CONTROL (DRY SEED} 23,300 SF S 0.561 s 13,071.30
102 HYDROMULCH 597,000 SF S 0.037 $ 22,089.00
103 COMPOST BERM 19,800 LF s 4362 s 86,367.60
104 STRAW 455,000 SF s 0040 S 18,200.00
105 HYDROSEED 597,000 SF S 0.116 S 69,252.00
106 COMPOST (TYPE 1) 142000 SF $ 0792 $ 112,464.00
107 COMPOST (TYPE 2) 455,000 SF S 0.208 $ 135,590.00
i08 INCORPORATE MATERIALS 142,000 SF 5 0.037 S 5,254.00

General contractor may elect to performitem: 25

Exclusions/Qualifications/Remarks; Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends

or holiday work or night work.
The Gen. Contractor {GC) and/or owner Is to provide: a staging area for J&M equipment and materials, the traffic control, water at the

seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GCis to provide
any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.Bid s
based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC, The GCis
liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper
notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All
seed and seed varieties are subject to availability.




BC Quote:

TRE-0256

B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. {714) 974-1753 Fax

Direct Line -

(714) 974-1190 Ext. 125

Bid Proposal

Contractor's Lic. # 877686
UNION CONTRACTOR - Laborers Local £ 1184
ClassB,C31,C32,06,038, D042, D64

SBE Certified Firm - # 449656

Agency: Caltrans DIR Number: 1000005503
Project: Caltrans 05-4432U4 Addenda Noted:  1,2,3,4,5
Carpenteria, CA Estimator:  Trevor Couch
Cell Phone:  714-366-0383
Bid Date: 4/27/2016 Email: trevor@bectraffic.com
Item tem Description Quentity |Unit |  Unit Price Extended Price
Roadside Sign Package
467  |Remove Roadside Sign 100| EA $95.00/ $ 9,500.00
477 [Remove Roadside Sign (Strap and Saddle) 8] EA $85.00) $ 680.00
161-  [Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 540|SQFT $15.45| $8,343.00
162~ |Furnish Single Sheet Aluminum Sign (0.080"- Unframed) - 100]SQFT $16.72| $1,672.00
163 < [Roadslde Sign - One Post 140| EA $285.00| $ 39,900.00
164 © |Roadside Slgn - Two Post 6| EA $815.00) % 4,890.00
165~ |Install Sign (Strap and Saddle Bracket Method) 2| EA $ 160.00| $ 320.00
166~ |install Sign Panel on Existing Post 3| EA $ 80.00| $ 240.00
167~ |Install Sign {Laminatad Wood Box Post) 7| EA $ 1,050.00/ $ 7,350.00
Excludes Laminated Wood Box Posts - Caltrans Furnished
168< | Furnish Laminated Panel (1" Type B} For Retroreflective 410| SQFT 527.89| $11,434.90
1707  |Furnish Laminated Panel (2 1/2" Type B) For Retroreflective 610| SQFT $36.02| 521,872.20
1717 |Furnish Single Sheet Aluminum Sign (0.063"- Unframed) 680 | SQOFT 59,90| $ 6,732.00
1727  |Furnish Single Sheet Aluminum Sign (0.080"- Unframed) 510(50QFT $11.09| $5,655.90
1737  |Furnish Single Sheet Aluminum Sign (0.063"- Framed) 110| SQFT $17.46| $ 1,920.60
174~ |Furnish Single Sheet Aluminum Sign (0.080"- Framed) 61 5QFT $18.53| $1,130.33
1757 |Retroreflective Sheeting (Type X1) 2,500|SQFT $5.75| $14,375.00
282 Mobilization 1] LS $20,000.00| $ 20,000.00
261
For All BC Traffic Operations and Mobilizations
*All Bid Items Exclude Traffic Control
*Bid ltems Cannot Be Split Out of This Package Without
Permission of BC Traffic
BID PACKAGE TOTAL:| 5 156,115.93
Sign Structure Package
135 - |60" Cast-In-Drilled-Hole Concrete Plle (Sign Foundation) 23| LF $1,750.00/ 5 40,250.00
Excludes Removal of Spoils
Includes Rebor and Concrete
159 - |Furnish Sign Structure (Truss) 17,600| LB $3.90| $ 68,640,00
1607 |install Sign Structure (Truss) 17,600 LB 50.15| § 2,640.00
168~ |Furnish Laminated Sign Panel (1"~ Type A) 140| SQFT $30.52( $4,272.80
282" |Mobllization 1] Ls § 10,000.00| $ 10,000.00
246\ |Por All B Traffic Operations and Mobilizations
*All Bid Items Exclude Any and All Electrical Work
*All Bid Items Exclude Traffie Control
*Bid Items Cannot Be Split Out of This Package Without
Permission of BC Traffic
BID PACKAGE TOTAL:|__$ 125,802.80

Total Move Ins For Sign Structure installation Operations:
Total Move Ins For Cast-In-Drilled Holes Operations:
Total Move Ins For Roadside Signs Operations:

Total Move Ins For Constructlon Area Signs Operations:
Additional Move: In Charge:

PEEgE

$ 2,500,00




Project Terms and Conditions:

A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be Impacted by Ligiudated

Pamages assessed by the Contractor / Agency due to an inaguated amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with 3 JOBSITE secure area for tamporary storage of pozsible material and equlpment if necessary,

If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.
For BC Teaffic insurance requirements please read General Term & Conditions for Insurance limitations.

Upon Award of Contract, BC Tratfie Will Submit its westher pelicy statement that will become a binding document to the contract,

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.

Contractor is responsible for markings of all sign & post locations. 1i's Contractor's responsibility to remove USA Ma rkings.
MOVE IN5 MUST AMOUNT TO A MINIMUM OF $2,500 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET
MINIMUM $2,500 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

Payment Terms:

Contractor to provide monthly progress paymeants for all campleted work In accordance with the bid pricing schedule. Monthly
payments must be recelved in full by BC Rentals, Ine. no later than 10 ealendar days after the Contractor receives payment from Owner
for our completed work. Dafinquent paymants will be subject ta the highest Interest rata allowed by law.

Retainages nerrantaga an manthly pragrser payinonts s ke ne preater than the pcre-.;.ﬂ\ﬁg\‘: retelised by the Gwine vl Iy PUymonNts 10

the Contractor, If Owner reducas the retainage porcentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage an payments to BC Rentals, tnc. Full retention to be released ne later than thirty (30} days after complntion

of BC Rentalg, Inc. work. Excessiva or delinquent retainage will be subject ta the highest interest rate allowed by law.

General Terms & Conditions
NOTE: All contracts must be written to our legal corporate name "BC Rentals, Ine."

BC Rentals, Inc. requires a written contract, purchase order or signed quate prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the lke o be previded by others,

Prices are basad on Plans & Spacifications available at bid tima, including all addenda, Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but net limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or Inaccurate designs, will require payment for additional wark to be made to

BC Rentals, Inc. at an amount agread upon prior to performing this work. If an amount cannot be agread upon prior to performing

the additional work the amaunt will be determined using Caltrans Force Accaunt Rates or unit pricas established in the bid pricing
sehedule, or 8 combination thereof; whichever method results in a highet overall payment. i

BC Rentals, Inc. Is not responsible for delays caused by and or resulting from activitios or non activitles of others, Including but not
not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct contral of BC Rentals, Inc.
For the delays coused by the aforementioned, BC Rentals, Inc. will ba reimbursed for all direct and Indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contraet if the delays are eaused by the Owner / Agency. BC Rontals,
Inc. will be granted an extenslon of time to perform its work tantamaunt to the delsys. . .

Price Includas General Liability Insurance coverage up ta Twe Milllon Dallass, Auto Liahility up to One Million Dollars, and Umbrella
Liability up to Flve Million Dollars, Bid Price does net includes cost for insuranea requirement beyond that requirament. Price does
net include any special Insurance requiremant {i.e. Rallroad Insuranee, etc). An additional cost will bo raquired for this type of poliey,

BC Rentals, In¢. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, ine.
work will be a contralling operation on the eritical path of this project, BC Rentals, Inc. must be notified in writing prior to exscution
of the Subcantract Agreemant and providad with a CPM schedule which detalls this work, Fallure to provide this Information will
walve the Contractor’s right ta recover liquidated damages from BC Rentals, Inc. for this work,

All ehanges ta the original scope of wark or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Ine.
performing this work, .

For the purpose of this Subuwntract Quotation ana (1) move-in is tonsidersd to be: a period of consecutive eight (8) hour days of continuous
work, not including weekends and holidays, Any discontinuities In thiz period, other than weekends and holldays, or for our ewn
convenionce, will be charged as an additional mova-In ot the Additlon Meve-in Charge as guoted herain,

BC Rentals, Inc. must recelve a latter of intent to award us the subcontract no later than (30) calendar days after bid date or this



Subcontract Quetation becomes null and veid. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
arders related to the projeet. Violation of this action will nullify this proposal,

Submitted by: Trevor Couch, Estimator
P:{714) 974-1190 F:{714)974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

Company: Position:
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6366 Visalia, Callfornia 93290-6356
Phone (559) 732-0393 » Fax (559) 732-2684

Estimating Fax (669) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 4-27-2016

Regarding: CalTrans Project 05-4482U4
Total Number of Pages Including Cover: 9

Comments:

Please see attached quote for CalTrans project 05-4482U4
bidding in Santa Barbara County on 4-27-2016. Please do
not hesitate to call for any clarifications regarding quote.
KRC SAFETY is a certified MBE, DBE and SBE see quote
for all certification numbers. KRC SAFETY is also a
licensed UNION company signatory to the Northern and
Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE
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oy
KRC SAFETY CO., INC. ot

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291 N o
Phone (559) 732-0393 ~ Fax (559)732-2684 wlu’
WWW.KRCSAFETY.COM
To: Estimator 05-Sb-101 UN:276 / D:252
Project: 05-4482U4
Bid Date:4/27/2016 KRC BID # 16-312
UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91800114
lterit Description um Qty Rate Total
4 Construction Area Signs LS 1 |207.572.40| 207,572.40 v
SC6-3 / SC6-4 Posi Mounted Ramp Notification Signs Per Each - TBD ea 1 [85.00 185.00
5 Traffic Control System - See traffic control quote for rates
Type 3 Barricade ca 110 85.00 9,350.00

10 Channelizer (Surface Mounted) - See Sales Quote

12 |Portable Changeable Message Sign - Per Each, Rental Only

$150.00/Day : $400.00/Week : $1,000,00/Month (Month rate based on 30 calendar days)
$150.00 delivery fee per PCMS : $150.00 pick up fee per PCMS

14 | Temporary Crash Cushion Module - See Sales Quote

15 | Temporary Alternative Crash Cushion - See Sales Quote

34 | Treated Wood Waste - Partial Ib 5,213 0.60 3,127.80 ;
46 |Remove Roadside Sign ca 100 | 14273 | 14,273.00 |/~
47 |Remove Roadside Sign (SSBM) ca 8 142,73 1.141.84

54  |Reset Roadside Sign ea 8 21431 1,714.48

55 |Relocate Roadside Sign ea 14 214,31 3,000.34

161 |Furnish Sign (0.063"-unframed) sqft 540 17.52 9,460.80

162  |Furnish Sign (0.080"-Unframed) sqft 100 18.96 1,896.00

163 |Roadside Sign - One Post ea 140 | 42646 | 59,704.40

164 |Roadside Sigh - Two Post ca 6 596.62 3.579.72

165 |Install Sign (Strap and Saddle Bracket Method) ea 2 23531 470.62

166 |Install Roadside Sign Panel on Existing Post el 3 163.87 491.61

167 |Install Roadside Sign (Laminated Wood Box Post) ca 7 2,975.50 | 20,828.50

169 |Furnish Laminated Panel Sign (1"-Type B) For Retroreflective Sheeting (Type X1) sqfi 410 ILg4 13,054.40

170 |Furnish Laminated Panel Sign (2 1/2"-Type B) For Retrorcflective Sheeting (Type XI) sgft 610 41.12 25,083.20

171 | Furnish Sigm (0.063"-unframed) For Retroreflective Sheeting (Type XI) sqft 680 11.28 7.670.40

172 | Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI) sqft 510 12.64 6,446.40

173 | Furnish Sign (0.063"-Framed) For Retroreflective Sheeting (Type X1I) sqfi 110 19.92 2,191.20

174  |Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI) sqft 61 21.12 1,288.32 |\
175 | Retroreflective Sheeting (Type XI) sqft | 2500 | 6.36 16,400.00

231 |Delineator (Class 1) ca 130 §2.92 10,779.60

232 | Guard Railing Delineator en 42 58.58 2,460.36

233 | Object Marker ¢a 1| 139.96 9.937.16

285 |Post Sleeve ea i 987.65 2,962.95 X

Note: (5) addendum(s) acknowledged.

Note: If iterns are not tied together within these notes items may be split.

Note: Item 4 includes signs from CS-1, THQ-6 thru THQ-10. MIQ-1. MIQ-1a and (2)
construction project funding signs only. Signs will be furnished, installed and removed.
Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in
conjunction with primary construction area signs.

Note: All construction area signs will be installed per plan per stage. Signs will be covered at
installation with black plastic if needed. Contractor will be responsible for uncovering and
recovering signs as nceded. KRC will not be responsible for maintaining covers atter initial

covering.

CALIFORNIA Page 1 T
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 05-Sb-101 UN:276 / D:252
Project: 05-4482U4
Bid Date:4/27/2016 KRC BID # 16-312

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91500114

ltem# Description um Qty Rate Total

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
contractor

Note: Item 6 if used must bid with item 4.

Note: Contractor to maintain item 6 after initial placement.

Note: Item 46. 47, 54, 55. 163, 164, 165, 166. 167, 231, 232 and 233 must bid together and
if used must bid with ftem 4.

Note: Item 34 if used must bid with item 46, 47, 54, 55, 163, 164, 165, 166, 167, 231, 232
and 233.

Note: Item 34 pertains to item 46 treated wood waste only.

Note: If item 34 is not used all treated wood waste will be left onsite at contractors
designated location for contractors disposal.

Note: [tem 161, 162. 169, 170. 171. 172, 173. 174 and 175 must bid together and if used
must bid with item 46, 47, 54. 55. 163, 164. 165, 166, 167, 231, 232 and 233.

Note: Permanent sign panel order will not be placed until all RFI's arc completed in full.
Once all RFT's arc completed in full the complte order will then be placed. KRC will not
recieve any sign panels sooner than 45 working days from placement of order, All sign
panels will be ordered at once. Partial shipments due to CalTrans or contractors request will
result in price increase to all furnish aluminum items.

Note: Item 285 if used must bld with itern 46. 47, 54. 35. 163, 164. 165, 166. 167, 231. 232
and 233,

Notc: Permanent sign, delineator and marker removal, resetting, relocation and installation
include a max of (7) move ins. Additional move-ins will be charged at $1,500.00 per
occurrence, Each move in consists of (5) consecutive work days, Monday thru Friday only.
Note: All rental equipment is subjeet to "DAY™ rate if KRC maintains equipment during
traffic control shifi.

Note: KRC reserves the right to withdraw bid if not listed for items together as stated within
these notes.

Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A"
must be understood and accepted.

! .
5

CALIFORNIA P2 —
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KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 9329]
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM
Estimator © 05-8b-101 UN:276 / D:252

Project: 05-4482U4

Bid Date:4/27/2016

KRC BID# 16-312

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91500114

ltem# Dascription Rate
5 Traffic Control System ‘
| [mpact attenuator vehicle with driver - Per 8 hour shifi 965.00
1 man lane/ramp closures - Per 8 hour shift 985.00
2 man lane/ramp closures - Per 8 hour shift 1,585.00
3 man lane/ramp closures (Includes IAV) - Per 8 hour shift 2,485.00
35.00

- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added

- If less than 3 consecutive shifis are performed please add 10% to quoted traffic control rates
- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same
direction and or 1 lanc in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the

- Cancelations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all
cancelations MUST be received in wrinen form. via fax or e-mail.

- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability

- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable
traffic control tech to help set out and pick up equipment.

- Time starts when first picce of cquipment is placed and ends when last piece of equipment is picked up.

- Please allow 30-60 minutes on each side of shifi for placing and removing equipment,

~ All overtime (8-12 hours) will be charged at $105.00 per hour per man

- All double time (over 12 hours) will be charged at $115.00 per hour per man

- Add $200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable
overtime/double time rate per man per hour will apply.

- Add $295.00 per laborer to the first (8) hours of all Sunday Iraffic control shifts. After 8 hours applicable double
Lim¢ rate per man per hour will apply.

- Prior to accopting this quote all stipulations listed on quote and the “Attachment A" must be understood and
accepted.

Rental Option Only For Equipment Listed Below
Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability
$350,00/Day : $1,500.00/Week : $3,250.00/Month (Month rate based on 30 calendar days)
$300.00 delivery fee will apply : $300.00 pick up fee will apply
Proper insurance certificate must be on file with KRC prior to pickup or delivery

Flashing Arrow Sign (Amrow Board) - Rental Only - Subject To Availability
$70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days)
$150.00 delivery fee will apply : $150.00 pick up fee will apply

Up to (2) units can be delivered and or picked up at quoted price.

closure, (6) beacons with batteries & (24) flag stands. Al traffic control trucks are also equipped with (1) T13 sct up.

CALIFORNIA
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KRC SAFETY CO., INC.
ATTACHMENT A

Job# 05-4482U4 Bid Date: 4-27-2018

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating
Engineers,

Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

KRC SAFETY CO., INC. is recognized by the Department of Transportation as & Certificd Disadvaniaged Business Enterprise (DBE) ~
(Csrtificate #000447), SBE (Cortificate # 0006897), MBE (Certifieate # 9IS00114)

Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations’ Registration Number 1000004730
Concrete or asphalt coring / patching is NOT included in any quoted items.

Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any itcms.

KRC SAFETY CO., INC, requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of
worl, including installation end removal of signs, Additionally, an Executed subcontract or purchase ordér must be on file with this office prior
to the start of work.

‘This quote shall remain valid for a period of 45 days from actual bid opening unless othcrwise agreed upon in writing.

Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat
conditions to meet CAL OSHA heat illness prevention requirements.

10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs.

Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs
are considered rental and shall remain property of KRC SAFETY CQ., INC. at the conclusion of project.

11 Per KRC siandard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or
damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

12 Prior to KRC SAFETY CO., INC, installing any signs contractor must have proper agency (i.c. Caltrans, County, City, etc.) mark out all sign
loeations. Agency must also mark out their underground utilitics and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC.
will not he responsible for any demage done to agencies utilities that have not been correctly marked out.

13 Bid item 4 will be installed per plan per stage and or phasc and includes (2) mobilizations per each. Additional mobilizations will be charged at
$1,050.00 each.

14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor,

15 Retention shall not be held on any work performed by KRC.

16  Complianes with Section 7108.5 of the Busmess & Professions code and any other statutes pertaining to prompt payment must be complied with
and are and MANDATORY.

17 KRC SAFETY CO., INC. requests an invitation to all pre-job cenferences,

18  Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Aceount. I notification is not
received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills ones reccived from KRC
SAFETY must be submitted within § working days to the project owner for consideration,

19  Portable changeable message s1gns, arrow boards, impact attenuator vehiclés are strictly rental. These items will not be incorporated into any
subcontract. Contractor must issuc a PO that accepts KRC SAFETY'S standard rental agresment prior 1o any delivery, KRC's standard rental
agreement is available upon request.

20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be
required as a conditions of payment by the prime contractor.

21  KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of §1,000,000 each occurrence $2,000,000 aggregate,
Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work: KRC SAFETY CO,, INC, carrics

$10,000,000 excess lisbility, Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC
SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contrwtor Railroad insurance requirements excluded from this

~ R LV S

L= -]

quole.

22 Sign panels for permanent items supplied by KRC SAFETY must be given 60 days advanced notice prior to bcing needed.

23 Should this quote be acce by the con hment A In Its entirety shall become pa 11 gub nt etn reements
and/or Purchase Orders relalln to this proj i ¢ sha : ted I a contractor Ilm s quote
used by a its bi rime o nmctor

Submitted by: Michael Castro Date: 4-27-2016
MICHAEL CASTRO-ESTIMATOR

Accepted by:

CALE DRYIA

AGC =
CA“FBHHIA KRE SAFEIY
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(FANS59
TRAFFIC CONTROL ~ SAFETY SUPPLIES ~ EQUIPMENT RENTAL ~ SIGN & BANNERS

License #507950 (A,C31) S Q
4379 A ales Quote
SBE #6897 :
MBE #91800114 Date Estimate #
DIR #1000004730
SAFETY CO., INC . 4/27/2016 16-312
Name / Address Ship To
Estimator FOB Visalia
7821 W. Sunnyview Visalia, CA 93291 Rep Project # P.O. No.
Ph# 559-732-0393 Fax# 559-732-2684
Visit us online @ www kresafety.com Mike 05-448204
Description Qty Rate Total
Type 3 , 3/4X8X48, Ply, Bg, 1 Side W/ Stccl Angle Upright & Skid 110 90.00 9,900.00
Channelizer Surface Mount 940 16.84 15.829.60
- [ncludes sticker on one side
Channelizer - Butyl Pad Super Bundy Ea 940 3.84 3,609.60
Unfilled Temporary Crash Cushion Module #200/#400/#700/#1400/4#2100 450 209.00 94,050.00
Impact Attcnuator, Crash Cushion - Absorb 350, 9 Element, TL-3 19 7.960.56 151,250.64
Wanco Full 8ize 3 Line Changeablc Message Sign 1 [5,995.00 15.995.00
Three lines of eight 18" LED characters + One 130-watt solar panel » Four 6V battorics. 420
Ah total capacity * | 5-amp charger = Telescoping tower with 360-degree rotation  Full-size
computer console * Orange powder-coat finish = 2" ball hitch
Wanco Mini 3 Line Changeable Message Sign 1 15,695.00 15,695.00
Three lincs of cight 14" LED characters » One 85-watt solar panel * Four 6V batteries, 420
Ah total capacity » 15-amp charger * Tclcscoping tower with 360-degree rotation * Full-size
computer console = Orange powder-coat finish « 2" ball hitch
- Quote good for 30 days
- Payment terms are NET 30 on all sale items. 1.5% will be added monthly to Subtotal $306,329.84
initial invoice total if not paid in full within 30 days until balance is paid in full. o
- Applicable sales tax will be added at time of delivery. Sales Tax (0.0%) $0.00
- Unless otherwise noted contractor is responsible for all unloading and loading of
materials.
Total $106,329.84
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Page 1 of 1
Depattmert! of
GOV ||General Services
. BUMLDIHE GREEN - BUYING GREEN - WOUTKING GREEN
KRC SAFETY CO INC - #6897
SUPPLIER PROFILE
Legal Business Name KRC SAFETY CO INC
Doing Business As KRC SAFETY CO INC
Address 7821 W. Sunnyview Ave Phone (559) 732-0393
VISALIA, CA 93291 FAX (559) 732-2684
Email garve@kresafety.com
Web Page bito:/fwew Krcsafely.com
Business Types Construction
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Dal Norta, El Dorado,
Fresho, Glenn, Humboldt, Imperial, Inyn, Kem, Kings, Lake, Lassen, Los Angelss, Maders,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer,
Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luls
Oblspo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Slerra, Sisklyou, Solano,
Sonama, Stanisiaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
Keywords GENERAL ENGINEERING ;

Construction License Types A - General Engineering

C-31 - Construction Zone Traffic Control Contractor

Classifications 461615 - Traffic control
551217 - Signaga
Actlve Certifications
TYPE STATUS FROM TO
S8 Approved Feb 14, 2014 Feb 28, 2017
Certification History
TYPE STATUS FROM TO
SB Explred Mar 12, 2013 Mar 31, 2014
1: ] Expired Mar 21, 2012 Mar 31, 2013
SB Explred May 13, 2011 May 31, 2012
58 Explrad Jun 3, 2010 Jun 30, 2011
1 Explrad May 14, 2009 May 30, 2010
SB Explred Jun 30, 2008 May 14, 2009
5B Expired Jul 11, 2007 Jul 31, 2008
s S Expired Aug 24, 2004 Jul 31, 2007
SB Expired Sep 6, 2001 Aug 31, 2004
SB Expired Jul 14, 1998 Jun 30, 2001

2172015



SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby
certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.
Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package.
This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such
status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion
under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request
additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid enly for the period that the above firm remains eligible as determined by the Clearinghouse, Utility
companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

: 91S00114 DETERMINATION DATE: November 24, 2015

¥

Q102122170
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http://www.dot.ca.gov/ucp/QuerySubmit.do

04/2712016 08:36 KRC SAFETY CO INC (FAX)S559 732 2684
Unified Certification Program Page 1 of 1
Back To Form
Search Returned 1 Records Tue Nov 18 11:04:04 PST 2014
Query Criteria
Firm/DBA Name: krc
Firm Type: DBE
Firm ID 447 .
Firm/DBA Name K R C BAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zlp Code1 23201
Zip Code2
Mailing Address Line1
Malling Address Line2
Mailing City
Malling State .
Malling Zip Code1
Malling Zip Code2
Cartifleation Type DBE
EMall garye@hreaafety.com
Contact Name GARY CASTRO
Area Code (550)
hone Number 732-0393
Area Code (658)
Fax Phone Number 732-2684
Agency Name GITY OF FRESNO
Countles 00; ’
Diatricts 00; . .
DBE NAICS ;gargao;smo: 238990; 339050; 423300; 423610; 423830; 423990; 484110; 532412; 541430; 541450;
ACDBE NAICS
C0812 SAFETY SUPPLIER; C0883 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION
AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1622 RESET, ADJUST ROADWAY ITEMS; C2030
EROSION CONTROL; C2066 TEMFORARY EROSION CONTROL; ©3930 PAVEMENT REINFORCING
Work Codes FABRIC; C4805 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE
SIGN; CB101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM
GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC
STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
8807 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUGTION MATERIAL;
Licenses A General Engineering Contractor; C31 Construction Zone Trafflc Control Contractor;
Trucks
Gandar M
Ethniclty NATIVE AMERICAN
Firm Type DBE
Back To Query Form

/ 11/18/2014

P.009/008



From: Ron Moore Triumph GeoSynthatics To: 1 (760) 4714880 Page: 113 Date: 4/26/2016 1:58:01 PM

> TRIUMPH GEQ-SYNTHETICS, INC.
TRIUMPH 1235 N. GROVE ST. ANAHEIM, CA 92806

GECSYNTHETICS, ING PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REF
Certified DBE/WBE/SBE/UDBE - Sales@TriumphGeo.com

: 760-471-4860 Email: inelson@flatironcorp.com

QUOTATION
Quote Number
84044 i

ERENCE

THIS QUOTE #

** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF T i
To: John Nelson 9 Bid/Project Date: Wedne&l'.gy, 04!%%2 1§ACTOR

Flatiron (San Marcos) ' Erojeq Ngme: : South Of Carpinteria Creek Bridge To
1770 La Costa Meadows Dr. P:gjf‘:;'t"LD;;ei‘; r?m'%zmmﬁa i
San Marcos, CA 92078 Project Zip: '- 93013 '

Bid/Project #: 05-4482U4

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MaTT NoBLE AT (888) 775-7545 or EmaL MaTT@ TriumPHGEO. CoM

TSP — e

matrix, 50 Ib bags, 40 per pallet

Quoted guantity is based upon bid item of
200,000 sy at an application rate of 3,000
Ib/acre. Actual quantity may be more or less
depending on actual application rates. Final
quantity is the sole responsibility of the
purchasing contractor.

at $2,725 each. This amount cannot be waived
- in lieu of pick up at warehouse.

© 827~ “PalleHydraCM LTL — —— Hydraulically-applied straw and cotton fiber $828.000 Pallet $51,336.00

1 EA Estimated Freight to Jobsite for 3 full I material ~ $8,175.000 EA $8,175.00

9ot 180 LF 1" PVC Sch 40 Solid 1"x20' PVC Sch 40 Solid Pipé, Belled End $0.310 LF $55.80

. & B 3,040 LF 2"PVC CL315 2"x20' PVC Class 315 Solid Pipe Purple $0.850 LF $2,584.00
2 Reclaimed ,Belled Er_1d =

890 1,300 LF 3"PVC Sch40 Solid 3"x20' PVC Schedule 40 Solid Pipe, Belled End 13500 LE $1,755.00

792 i 1380 LF 3"PVCCL3T5 . 3"x20' PVC Class 315 Solid Purple Reclaimed $1.850 LF $2.516.00
Pipe, Belled End 2

360 LF 6" PVC Sch 40 8"x10' PVC Schedule 40 Conduit, Belled End $3.270 LF $1,177.20
Conduit ' ' ‘ o

1 Esﬁmaied Freight For PVC Pipe to Job site $400.000 $400.00

Note: Fuel surcharges may apply.

RO BoB25 CalTrans Fibéer Roll, Biodegradable Net, 8°x25' $0.788 LF $20.160.00
BURLAP COVER $19.688 Roll
128 Bund Wood Stakes 24" 1"x2"x24" Notched Wood Stakes 50/bundle $20.250 BLElnd $2,592.00
a

=

WBE / DBE / SBE SUPPLY 80% credit or per project specs. Contractor to confinm product qualification at bid date. Price Quote

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quanlity subject to Unit Price Increase. Quotes are for
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all
quantities required for completion of project is sole responsibility of contractor.

Sales Tax
NOT INCLUDED
in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 04-26-2016  Pagel © . TrumphJob#: 23234



From: Ron Moore Triumph GeoSynthetics To:1{760) 4714860 Page: 2/3 Date: 4/26/2016 1:55:00 PM

Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project #: 05-4482U4
. 84203 PHONE (888) 775-7545 FAX (714) 237-1549 Faged
g | 3,800 LF ESA Fence Orange ESA Fence, Caltrans Compliant $0.281 LF $1,068.75
TEIA 475 EA T-Posts 72 T-Posts 72" Standard $2.550 EA $1,211.25
each
“25B 43 Box Manila Rope 1/4"  100% Manila Fiber Rope 1/4" Diameter 1200LF $60.750 Box $2,612.25
= Sm Roll ROLL - Roll
T 1536 LF Fiber Roll 19"x 8 19" x 8' Bio Rice Straw Wattle $5.063 LF $7,776.00
: ' Bio Roll
375 EA WOOD STAKES 48" WOOD STAKE, 2" X 2" NOMINAL X 48" DOUG $1.125 EA $421.88
FIR Ea
1 EA Estimated Freight to Jobsife $800.000 EA $800.00
.82, 36,000 ~ SF 98-TBONC-15 Mirafi TBONC, Nonwoven Geotextile, 15" X 300", $0.103 SF $3,705.16
i 500 SY/roll $463.145  rol
4,200 SF 1450BBC Mirafi 1450BBC NW POLYPROPYLENE BOND $0.204 SF $855.54
BREAKER FABRIC 14'x300' 467sy/Roll $855.540 Roll
1 EA Estimated Freight to Jobsite $375.000 EA $375.00
= 17140 LF 8"HDPESolid — 8"x20" Dual Wall HWY HDPE Solid WT Pipe $2.000 LF $2,280.00
Corrugated High Density Polyethylene Pipe L
Conduit
900 LF 10"HDPE Solid T0"%20' Dial Wall HWY HDPE Solid WT Pipe $3.800 LF $3,420.00
Corrugated High Density Polyethylene Pipe =
280 LF T8"HDPESolid  18™%20' Dual Wall HWY HDPE Solid WT Pipe $8.000 LF $1.600:00
29D Alternative Pipe Culvert = | (5 l/D 00
8,440 [F Z& HDPE Solid 28520 Dual Wall HWY HDPE Solid WT Pipe $13.250 LF $111,830.00
Alternative Pipe Culvert L =
4,780 “LE 38" HDPE Solid~ ~ 36"%20' Dual Wall HWY HDPE Saolid WT Pipe $23620 LF $112,903.60
Alternative Pipe Culvert -
T 880~ LF 42" HDPE Solid ~~ ~42"x20’ Dual Wall HWY HDPE Solid WT Pipe $31.250 LF $26,875.00
; Alternative Pipe Culvert & ; =
= 529 LF 48"HDPESolid ~ 48™%Z20' Dual Wﬁﬂ HWY HDPE Solid WT Pipe $39.000 LF $20;286-06
. Alternative Pipe Culvert i ==
= 380 LF 54"HDPESalid ~ 54"x20" Diial Wall HWY HDPE Solid WT Pipe $66.000 LF $25,080.00
Pipe Alternative Pipe Culvert = -
61620 — LF 60"HDPESOId — 60'x20' Dual Wall HWY HDPE Solid WT Pipe $61.000 LF $98,820.00

Alternative Pipe Culvert

WBE  DBE | SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote  Sales Tax
NOT INCLUDED

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantily subject to Unit Price Increase. Quotes are for

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all

quantities required for complstion of project is sole responsibility of contractor.

in prices.

RETURNS: Returns within 30 days of sale subject fo a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agress to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations. :

Printed: 04-26-2016 page 2

" Triumph Job# 23234



From: Ron Moore Triumph GeoSynthetics To:1 (760) 4714860 - Page:3/3 Date: 4/26/2016 1:55:00 PM

Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project #  05-4482U4
' - PHONE (888) 775-7545 FAX (714) 237-1549

Page 3
Description : Brice Units
EA 24" HDPE Flared -~ 24" HDPE Flared End Section $199.180 EA $1,593.44
End Section Alternative Flared End Section § i
T EA 36" HDPE Flared 36" HDPE Flared End Section $612790 EA $512.79
End Alternative Flared End Section

Freight allowed to job site for HDPE Pipe.

w

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax
Firm 30 Days from Bid. Subject 1o escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for NOT INCLUDED
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all in prices
quantities required for completion of project is sole responsibility of contractor. P g
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No retums accepted on nonstandard

or custom fabrication. Materials manufactured for a specific project are NOT returnable.

All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations. 1

Printed: 04-26-2016 '

' page3 T Trumph Jobf: | 23234



« From: Patrick Camp Fax: (866) 595-5284 To: 7604714860@rcfax.con Fax: +17604714860 Page 2 of 5 04/27/2016 10:20 AM

I=.-—-l QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 4/26/2016 QUOTED BY: KAREN QUOTEID: 15585

imat - 14055
CUSTOMER NAME: Estimating JOB NUMBER:

CONTACT: JOB TITLE: reconst bridges, ramps &frontage
LOCATION: Carpinteria

TRACT:
PHONE: CONTRACT # 05-4482u4
FAX: AGENCY: Caltrans
SHIPPING TERMS: FOB JOB SITE PRICE VALID UNTIL: Qe
APPROX. LEAD TIME FROM RECEIPT OF
PAYMENT TERMS:

NET 30 DAYS PLANS: ‘RIFIED UPON ORDI

QUOTE DETAIL

DESCRIPTION QUANTITY UNIT PRICE UNIT EXTENSION
Expanded GO inlets w/ top section & F&G or F&L 5 $378280 EA $18.914.00
Expanded G2 inlets w/ top section & F&G or F&L 44 $5,341.31 EA. $235.017.64
Expanded OS inlets w/ top section & F&G or F&L 9 $580038 EA $52,203.42
G1 inlets w/ top section and 24-12 F&G 8 $2604.73 EA $20,837.84
G2 inlets w/ top section and 24-12 F&G 35 $2915.10 EA $102.028.50
GCP inlets with F&G 5 $1498.00 EA $7.490.00
GT4 inlets - top section and F&G by others 5 $2737.08 EA $13,685.40
OCPI inlet with cover 1 $1.498.00 EA $1,498.00
0OS inlets with cover and curb opening 8 $3,88274 EA $31,061.92
DS 3d 5x2 box culvert built to Caltrans D836 90 $331.39 LF $29,825.10
18" RCP CL llI 200 $18.73 LF $3,746.00
24"RCP CL I 8440 $28.13 LF $237,417.20
36" RCP CL Il : 4780 $63.91 LF $305,489.80
42" RCP CL I 860 $80.54 LF $69,264.40
48"RCP CLIII 512 $99.34 LF $50,862.08
54" RCP CL Il 380 $122.38 LF $46,504.40
60" RCP CL Il 1620 $152.15 LF $246,483.00

TOTAL $1,472,328.70

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

NOTES: Al precast inlet pricing includes delivery to jobsite in truckload quantities to be offloaded by others.

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS



Niteyy,

‘o‘,\\ull
(RS

-

- GSJ Utility Supply & Service
A Certified DVBE, SDVOSB, DBE,

WBE, SBE Company

.~ 14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670

Bill To:

FLATIRON WEST, INC.
ATTN: Veronica Garcia

Proposal

Proposal Date: 4/26/2016
Proposal #: 2193471

Project:

Item

Description

Qty UM

Rate

Total

Item 95 05-4482...

Ttem 96 05-4482...

Item 180 05-448...

Item 181 05-448...

Item 182 05-448...

Item 183 05-448...

Item 184 05-448...

CALTRANS 05:4482U4 .

Polyethylene Pipe Bell/Spig D-Wall 8" -
Grade : Bell/Spigot, Wall :
Double, Diameter : 8", Length : 20

Polyethylene Pipe Bell/Spig D-Wall 10"
Grade : Bell/Spigot, Wall :
Double, Diameter : 10", Length : 20

Polyethylene Pipe Bell/Spig D-Wall 18"
Grade : Bell/Spigot, Wall :
Double, Diameter : 18", Length : 20

Polyethylene Pipe Bell/Spig D-Wall 24" -

Grade : Bell/Spigot, Wall :
Double, Diameter : 24", Length : 20

Polyethylene Pipe Bell/Spig D-Wall 36" -

Grade : Bell/Spigot, Wall :
Double, Diameter : 36", Length : 20

Polyethylene Pipe Bell/Spig D-Wall 42" -

Grade : Bell/Spigot, Wall :
Double, Diameter : 42", Length : 20

Polyethylene Pipe Bell/Spig D-Wall 48" -

Grade : Bell/Spigot, Wall :
Double, Diameter : 48", Length : 20

1,140.00 LF

900.00 LF

200.00 LE

8,440.00 LF

4,780.00 LF

860.00 LF

520.00 LE

2.72745

4.18

9.5304

15.6312

26.884

35.8435

48.42531

3,109.29T

3,762.00T

1,906.08T

131,927.33T

128,505.52T

30,825.41T

25,181.16T

Phone:

Fax: Web Site

562-404-1435

888-356-1250

www.gsj-utility.com

SIGNATU...

Page 1

Total




» From: Patrick Camp Fax: (866) 595-5284 To: 7604714860@rcfax.con Fax: +17604714860 Pags 3 of 5 04/27/2016 10:20 AM

CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 91150020

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO
MANUEACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS.

BY:
PHONE: (806) 527-0841 FAX: (806) 684-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.




-
' From: Patrick Camp Fax: (266) 595-5384 To: 7604714860@rcfax.con Fax: +17604714880 Page 4 of 5 04/27/2016 10:20 AM

PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price. Tha Purchase 2nos specifiad an the —3on of “his invnice 15 and shall ha aoesideiad A lump s.m price for ha sale ancsor insallanen of he 21odLIs hased upee the
aggrog ate priccs of the time and materal compor ents of the Purchase Prict inshudirg irstalimont shargos. il any. a¢ Fave beon scparely stated.

2. Payment. Paymenl i iull o the Purhase Prich, inclLring TArsperAior coss shall he e thirdy (D) days atier delivary  Imamst al he rrs of sighiean parcent (1A% par annum =hall
acarue on *he unpald balance, and or ary oiher charges or sxpansas payable by Buyer, rom the due das url paid in “ul. Seller reserves thericht 1o “orfwith cease all ‘Lriher delivarias i timaly
payment in fill has not been received.

3. Prica Change. The Purchase Price is binding or the Saller only for the pelod indicaad. and prices are subjast to changs withouw: niice. The possession ol price sheote or caalogs by
Any persan showlc A ba consinuad as A hincing of# o sell by Selier. PYiss changes made by Sellar shall apply 10 all marerials coverme by iis soatadd and diplivered] atier said pariod proviced
thal delivory ie ne: delayed cuo to ary faull of he Soller.

4, Delivery. Seller will defiver the Froducts |o the job sile ard il requested n writing by Buyer, Sefler skall insall, atach and atfix he 21eee2is o heir iral location usir g Seller s Tucks,
\raflors ano perconncl. The unloacirg. placomen: and instalafion of ho ProcLets shall be e sol responsibillty of Solier based upor the reascnable difoctions and reguirements of Buyor. unlogs
olhorwiss agreed in wiling. Buyer ¢hall provide ars mair-air suitable access yoads o the delivary sile and pro-ect urliies ard adjacent siiucures

5. Inswhation. In the event Seller is scuiiec fo install he Producs pursuant lo Buyar's reques, Seller shall luriber lumnist all -ools, equipment, labor, malerials. srucures and
aceessaries which may bo requined o recessary fo poperly install ard affix to the job <o all of the Praducs  Saller makes ra represertatior s or guararies. nor assumes any respor sibiity
regarcing 1he proper location. afignmert. dept size. bedeir. Supons. physical requiaments, base, beckill. compactior or ary olher sendiion affecting the piscement of ir stallation of the
Procucls spedified by Buye. which iesponsibiilies are exclusivaly Lorie by Buver, Saller assunnes 1 2 vesponsibility for vialer infillra jor iro ary Sroduet pleved i o any excavalion.

5. Capadhy. Solior srall be doemad 3 Senstnation contractor for all purpotes if Sollce it roquired 10 ingtall and affix the Produzs accardir <0 “re plans and pcdfications o* Buyor.
Buyers paymer- of the Purchase Price shall nol be reduced or subject 1o any oHiset. stention, back-charga or olhes daime by reasor of any lesm o1 cordiior ro- contained ereir

7. Tiie. Soller chall roain -ilo 10 all Producs urtil the full mdmasomsor:wmpum:nd.rsauorlcm(mrmhmhrstmmno!mm.ml +ha Procucts have boon
alacted 2, incoporalec in ar s allixed o e final position by Seller.

8. Sales Tax. Tho Purchaca Prico o° the Produs's is bagod Lpor tho assumplion ‘nat Soller ehall install ard 37%ix o Producs. providod 3t in the ovont Buyer doos nol ploet or cortract
with Seller = ir stall the Producs. ther Buyer shall te furlh er iable and espensibie ‘o1 e paymen: of all sales or use tax somputez on the giess urchase Price ol he Preducs

9. Wamanties. Seller orily warrants tat the Sroducts shall corform 10 -he spediication thereol and skl ks fres from ce'ects in labot and maariale for 3 l‘lﬂlhdl of ane {1} year rom c3'e of
delivery. |" te Procucts dhould be lourd 1o be de'ective hen Lpon il en rolize and afler he 12 um o I Prduc. a. Buyer's uspense o Sellu’s Lusii ess premises, Seller stall replace lhe
Pioount wih a duphsate Produat roe from defsct wichout sharge, but witheut further experse 10 Seller. SELLER I AKES NO OTHER WARRANTIZS OF ANY KIND WHATSOZVER. EX2RESS
OF MPLIED. AND SELLER HEREBY XPRESSLY JISCLAIMS ALL OTHER INMPLIED WARRANTIES 0= NERCHANTABILITY AND =[THESS FOR & PARTICULAR USE OF PURPDSZ
EXGEPT FOR THE RZPLAGEMENT OF ANY JESZGTIVE PROJUCTS AS ST FORTH ABOVE. SELLER SHALL NOT BE LIABLE OR RESPONSIELE FOR ANY INGIDENTAL OR
CONSZOUENTIAL DAMAGES, COSTS, EXPZNSZS OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLARMED OR ALLZGED DELAY DAMAGES, RESULTING =ROM OR CAUSED
OY DCFCGTIVE PRODLGTS SUPPLICD BY SCLLEMN. Producs sold hy Selier, bu: not man.iacuiec by f arm wamamed anly fo te relar! a.zh Procusis are wamar ter o Sallar by the supplier

10 Inspaciions, Buver shall inspec: the roduecis for ary biokan. chippec or ather visiblo cefesl o deficiency priar 1o Lnloading the same anz ssller shall Fave no liabiiry 1or any s.oh
deficienries unless Buyer pravided wattan notice 10 Seller an ke shipping/teliveny casment evidarcing Duyars mesipl of IFe sama. All othes rspeclions of -he Prack.=s shall he mazia by Buyet
withir “ive (3) davs ‘om Seller’s delivary of the precuce 1o the job site, al Buyor's solo cost and oxporse. for correot size, symmolry, deptt and cualiv consistent with allovwablo lerarces and
vanAlons sonsisem et LaLal trade prachices. Unkess witen nohce of tejeclior i wmely reeenced hy el s cancusively deamed fhal fbe Produsis meel siih -he Buysr's pirchasa
requiremonits anc are comglete ir acoardance witt the description of the Precucts.

11, Retums. Producs shall rof be returrad by -he Buye vit aul prior wiiten aceplance by the Seller. The ameunt of ciecit lo be giver if any. shall be ce-siminec by tre Seller atter
inspecion ¢ tho Srodu21s upon oum 1o Sellors busir c86 promices.

12. Quanlity. Wren Ihe Duyre mauests a reeudlior in lafal quantiy of the Praduzs aderad & move Ihan dan paczert (1061 for any caagany of Pravcs listes, Sellar may al s apfion
increase the uniit piice of e roducts a reasonable amount 1o oset the reducion ir quanticy

13 Scheduling. Seller's defivery nf the Proclucts is based or its presen esfimae of the sime required - ship atter receipl of Buyer's order. ACDESTANCE BY BUYER DF ANY
PRODUCTS WITHOUT WRITTEN OBIECTION SHALL CONSTITUTE A WAIVZR BY BUYER OF ANY CLAIM OR ACTUAL, INCIDENTAL OR CONSEQUENTIAL JAMAGES ON ACCOUNT
OF ANY DELAY IN DELIVERY 0= SUCH PRODUCTS.

14, Ordering Odd Lengths. The Purchase Piics is based upen lumishirg not over twe: paicen. 2% 0’ i3] rodusts sold having stancard “cui-fc. langihe, unless olhewica acived in
wirirg or “he reverse Feree-. Ar adcilioral charge will be made “or any exzess in such pareeninge. A pipe and Pradu =-s wil be billed at nominal lenglhs (4" or 8) ard ne alloviance shall ba
crargs lor due 10 0.

15 Defaukt. Upon any ce’aut by Buyer ur der -his comact, Seller, al its optior, may cancel the urfilled povion of -his orrack ard the lull Purckase Piice fos all rocu ts manfaclurec by
Salior for Buyer undor this coriract whethor or ro: dolivored e tho job sio, snall, 7 Sollor's solc optier. become immodiately cuo and payable. o exercise by Sallor of any of IS fights under -his
conrac- shall na- bar Seller “rom exercising any offer rights or remedies urder it applicable fien |2t acainst Ihe piopery whese I & Procucls are placed o installed. In the everr of cefaul in
payment, o1 any c-hor breack. Seflor may reake poscocsior of the Producs whorovor hey may bo “cund. ane may rogell the £3mo witoul ratias o Buyor, appiying ho amaun: 52 1ocoived 1o he
balance due. Seller may otarwise axercise all righ's and remedios avallzbis to Sallar in accoidance wiih Callionia law.

16, Sale Contract. This contrac: is Subject -0 acceptance cnly on *He terms and conditions £:76d in “his offer. Ths soniract shall not be subject 1o medification axsept by ar agreemen: in
wii iz signed by both parlies. Any addijonal or dil‘erert enne ar J cor dlions proposed by Buyer, eillies before urallin lis 2%, are laveby refectec,

17. Farce Majeure. Tro Sollor chall no: be fiable for dolaye or othor failurd = per'orm beeause of ary collys ir manuasture of delivory cue lo vnioresocable eaLsos boyend the control
and wilhou. he laull or negligense o° Fe Selfler, inchuing. bul rof veshicley 9, acts of Bod or of e public eremy, acls of the Gover menl in eil e jis sowreiyr o con rachsal capacily, lires,
firads. apicanics, quaranh triclions, sirikes, ive Irrfie, maja aquipmen or -rnsporafine failures, driays o cetdis of el padies, freight embamgoas, unisually seveie wea-har o
detays of subooniracors or supplisrs due T any causes and ron avallabllity of marerak. Al claims for delay in celivery o° Ihe Produsts shall be deemad vaived unlese praserted in virlfing
raarurmnlly vl accaplance af the Zoducts, Delays in calivery, or shalevar aasor, shall rot b rause of cancalirian of ihis coniract by Buyer  The parkes haren ackneadadge that 1he
amoun: of damages sulfered o incured by Buyer a< 2 tesull ol any delay in -ha calivery of Fioducls which is caused by Soller’s reglec: or default shall be ircapable o° acourate meastiement
and that the pariies hersby acige +a: Seller shall sclely be fiable to Buyer in such even ir an amourt equal to Fifly Dolars ($50) per c2y of delay which amount shall corsirue e sole and
exch sive measuiemert of camages suflared by Buyer due 10 any such delay camages.

18 Bid Jobs. Or bid jobs, -His soriract shall be binding or 1he paries orly (a) ‘o cehvedes wilfiin sixty (60} daye “om the date on this contrazt and (b} if B yer i awarded eithes from a
qenorl ¢r subcorTact embraging tho ues o' tho Procuctt.

10 Taxes Nat includad. Tha Pursrase e is axshswe of A s o local sales or usa e and all atar taxes of any govemrmental of pubhe: agarzy, applicahie = -his ancer unlass
cpodifically inch.ded.

20. Indemnification. Buyer expressly agrees io irdemeily. defenc ard Fold Seller harmless from anc against all clams, ceman:s losses, expences, 2osts, including reasonable atiorey's
{ooe. fabilios. sults or jucgments of any kird of naturc. arsing out af. in sonnocion wik, of resulling 1om doath or injury 10 persons and loss, damage of irjuty 0 propeny, caused o duo direslly
of indireslly o the sale, delivery installation, stoiage or Lse o the Products being provided lo Buyer. Buyer furthe: agices o erecl surficient protecive 2l warning devices al the fime the
Procucte aro placed on the job site,

21. No Assignment. Buyes shall not assign this confrac- or any inleres! W erear . wilhou | Selled's prior writier concent

22 RISk of Loss. Risk ol damage or loss of 1he Products sl pass 1o the Buyor upen tho transior o e, Thescalter. Buyer ¢F all bo ieeponsible for cempliance of all govermmonial
regulations and ordinanzes vid regaid i sorage o placement o the Products.

23, Attormiey Fees. In -hu avar- o° any fiigation, action ui proceeding is commenced it connes-ion wit this conact. the prevailir g party iFeiein shall be witled lo 1eaover s 1sasonable
atorey's lee ard cour cosle,

24, Slorage. In (hs even” Buyer voes ro- asvep! delivery of the Producte ir accorsance with the delivary schevule agiesc Lpon betweer the Seller and Buyer, Sellar will sicre the

dedi Predusts on ts business pramises far a paried o thirly (30} calendar days bevor Ihe scheduloc delivery date, prowido: that Seller will shaige Buyer an ameun: ecual o one anc of e

hall prcent (1.2%) for 6azh month. of ary portior thoroot, o° tho Purchase Prie lor tho undoliverod Products rom the sehocwied colivery dato. payable meniFly, ard sortinuirg Ll dolivory ol

the Producis or the termiration of this cortract whizhewer stall last occui. Seller shall have the yight to cancel this confiact. refain any depasils 21 prepaymeris. ard resover the remaining

balance o he fiLll Surchass rize of any Lndeliveres Products. phus inerest thereon al iFe rate ¢ onz and ane-hall parcent (1%:5) per morth until paid in hull, il Buyer shall no! accep! defivery, o
any reasor whalsoever, will in 1 inely &0 days Tum e sehwduhed dulivery cai.

25, Disclaimer of Plans, Buyer hereby acknowledges that in the evert -Fe Seller Fas prowced any layoulz, schematics, ¢1awings of other plans 1o Buyer ir canrexfion with “he placemerr.
localion or nstallalion of the Produe s, any suck plar s wine prepared solely ar e ber €7l of Seller and Suller Fereby Jiselaitns, ar ¢ shall expessly ro. b liable o esponsibie “ar, ary loss,
damage, espense or arher njury suffered by Buyer, o daimec: to be sufiered or incumred by Buyer, wrt respect te or ansir§ cut of Buyer's use of sudh plans. Buyer stall solely be responsible o
determining e numbars, lengths. configuraricns, layouts installatiors. cimensions are all othes desicn parameers affecting the intallatior of -+ Produc's provided by Saller.
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. GSJ Utility Supply & Service
.- A Certified DVBE, SDVOSB, DBE,
" WBE, SBE Company

o0+ 14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670

Proposal

Proposal Date: 4/26/2016
Proposal #: 2193471

Project:
Bill To:
FLATIRON WEST, INC.
ATTN: Veronica Garcia
Item Description Qty um Rate Total
Item 185 05-448... | -Polyethylene Pipe Bell/Spig D-Wall 60" - 380.00 LF 75.031 28,511.78T
Grade : Bell/Spigot, Wall :
Double, Diameter : 60", Length : 20, Notes
for Quote : **IN LIEU OF
54" PIPE
Item 186 05-448... | Polyethylene Pipe Bell/Spig D-Wall 60" - 1,620.00 LF 74672 120,968.64T
Grade : Bell/Spigot, Wall :
Double, Diameter : 60", Length : 20
Item 196 05-448... | Polyethylene Accessory Flared End 8.00 ea 213.0025 1,704.02T
Section 24"
ITEM 197 05-4... |-Polyethylene Accessory Flared End 1.00 ea 548.08 548.08T
Section 36"
STANDARD NOTES AND CONDITIONS
OF SALES ATTACHED
Phone: Fax: Web Site
562-404-1435 888-356-1250 www.gsj-utility.com
SIGNATU... Total

Page 2
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S, GSJ Utility Supply & Service
A Certified DVBE, SDVOSB, DBE,

= WBE, SBE Company

- 14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670

Bill To:

FLATIRON WEST, INC.
ATTN: Veronica Garcia

Proposal

Proposal Date: 4/26/2016

Proposal #:
Project:

2193471

Item

Description

um

Rate

Total

Standard Notes

1. A fuel surcharge will be added to the
invoices for each shipment amounting to
0% of the freight amount and Buyer
agrees to pay for these charges.

2. Allowable unloading time for delivery
trucks is two (2) hours. Demurrage
charges of $75.00 per hour thereafter will
be added.

3. Prices are based on standardized
loading to achieve full truckloads. If special
loading requirements are needed
additional freight charges will be added.

4. Quotation is based upon estimated (not
guaranteed) quantities. Buyer must verify
final quantities needed prior to
commencement of work by Contech. If
Buyer elects to purchase from Seller only
a portion of the material quoted, Seller
retains the right to adjust its prices.

5. This quotation expires 30 days from the
date shown. Prices are firm for shipment
within 60 days of the date of quotation and
are subject to a maximum escalation of
8% for each 30 days thereafter.

Sales Tax

8.00% 38,155.94

Phone:

Fax: Web Site

562-404-1435

888-356-1250 www.gsj-utility.com

SIGNATU...
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Total

$515,105.25




1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s).
BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT
TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE
ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT
FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO
UNDERSTANDINGS, TERMS, CONDITIONS OF WARRANTIES NOT FULLY
EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good file to the
goods sold under this contract and that they are free of liens and encumbrances.
Seller also warrants that the goods sold under this contract are free from defects in
material and workmanship for a period of one year after the date of delivery. There
are no warranties, express or implied with respect to products sold hereunder which
are misused, abused, or used in conjunction with mechanical equipment improperly
designed, used or maintained or which are used, supplied for use or made
available for use in any nuclear application of which Seller has not been notified in
writing by Buyer at the time of order for the products sold hereunder. SELLER
MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL
IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED
WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE
DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER’S LIABILITY. Seller's
liability hereunder shall be limited to the obligation to repair or replace only those
products proven to have been defective in material or workmanship at the time of
delivery, or allow credit, at its option. Seller's total cumulative liability in any way
arising from or pertaining to any product sold or required to be sold under this
contract shall NOT in any case exceed the purchase price paid by Buyer for such
products. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR
COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR
CONSEQUENTIAL OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER
BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT
LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT
BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE
AND EXCLUSIVE REMEDIES.

4, LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR
FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE
GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S
ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET
FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5, FORCE MAJEURE. In any event and in addition to all other limitations stated
herein, Seller shall not be liable for any act, omission, result or consequence,
including but not limited to any delay in delivery or performance, which is (i) due to
any act of God, the performance of any government order, any order bearing
priority rating or order placed under any allocation program (mandatory or
voluntary) established pursuant to law, local labor shortage, fire, flood or other
casualty , govemnmental regulation or requirement, shortage or failure or raw
material, supply, fuel, power or transportation, breakdown of equipment, or any
cause beyond Seller's reasonable control whether of similar or dissimilar nature to
those above enumerated, or (i) due to any strike, labor dispute, or difference with
workers, regardiess of whether or not Seller’s is capable of settling any such labor
problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND
REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer
resells any of the goods purchased under this agreement, Buyer shall include the
language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's
limitations of warranties and remedies, in an enforceable agreement with Buyer's
buyer, or otherwise include language in an enforceable agreement with its buyer

GSJ UTILITY SUPPLY & SERVICE

CONDITIONS OF SALE

that makes Seller's limitation of warranties and remedies binding on its buyer.
Buyer shall also include a provision in its agreement with its buyer applying
California law to any claims its buyer might assert against Seller with respect to
goods manufactured by Seller, and requiring its buyer to bring any such action
against Seller either in federal district court in Los Angeles, Califomia or the
common pleas court for Los Angeles County, California. Buyer shall defend,
indemnify and hold Seller harmless from any and all claims, causes of action,
damages, losses or expenses (including reasonable attorneys' fees) that Seller
incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon
delivery to the carrier at the point of shipment. Neither Buyer nor the consignee
shall have the right to divert or re-consign such shipment to any destination other
than specified in the bill of lading without permission of the Seller. Unless otherwise
agreed Seller reserves the right fo select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer
represents that Buyer is solvent and can and will pay for the products sold to Buyer
in accordance with the terms hereof. If Buyer shall fail to comply with any provision
or to make payments in accordance with the terms of this confract or any other
contract between Buyer and Seller, Seller may at its option defer shipments or,
without waiving any other rights it may have, terminate this contract. All deliveries
shall be subject to the approval of Seller's Credit Department. Seller reserves the
right, before making any delivery, to require payment in cash or security for
payment, and if Buyer fails to comply with such requirement, Seller may terminate
this contract. A late charge of 1-%% monthly (18% annual rate) or the maximum
allowed by state law, if less, will be imposed on all past due accounts.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving
competitive fransportation adjustments shall be subject to appropriate adjustment to
reflect changes in transportation charges.

10, CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this
contract immediately upon receipt to verify for itself that they conform to the
specifications of the contract. Buyer must notify Seller of claims for failure or delay
in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller
of any claims for nonconforming or defective goods within 30 days after the
nonconformity or defect was or should have been discovered. In addition, Seller
must be given an opportunity to investigate the claim before Buyer disposes of the
material, or else Buyer's claim will be barred. Seller shall incur no liability for
damage, shortages, or other cause alleged to have occurred or existed at or prior to
delivery to the carrier unless the Buyer shall have entered full details thereof on its
receipt to the carrier,

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to
mechanical properties or chemical analysis are the result of tests performed on
specimens obtained from specific locations of the product(s) in accordance with
prescribed sampling procedures; any warranty thereof is limited to the values
obtained at such locations and by such procedures. There is no warranty with
respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attomeys' fees and any
damages or costs awarded against Buyer in the event any legal proceeding is
brought against Buyer by a third person claiming the material delivered hereunder
in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller
prompt notice of any such suit being brought, gives Seller the opportunity to defend
any such suit, and cooperates with Seller with respect to any such defense; unless
the material is made in accordance with material designs, or specifications required
by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to
Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent —

determination that the products it is purchasing under this contract meet the design
requirements of Buyer's project and are suitable for Buyer's intended application.
Buyer further represents that it has not relied in any respect on any written or oral
statements or advice from Seller, other than the standard product specifications set
forth in the most recent addition of Seller's published product brochures, in making
that determination.

15, TAXES. If this proposal includes fumnishing labor to install products, applicable
use taxes have been included in the prices quoted. However, no other tax imposed
in respect of the sale of the products sold hereunder is included in any quotation by
Seller. Any tax shall be added and paid by Buyer as part of the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in
whole or in part upon notice in writing fo Seller. Seller shall thereupon cease work
and transfer to Buyer title to all completed and partially completed products and to
any raw materials or supplies acquired by Seller especially for the purpose of
performing this contract, and Buyer shall pay Seller the sum of the following: (1) the
contract price for all products which have been completed prior to termination; (2)
the cost to Seller of the material or work in process as shown on the books of Seller
in accordance with the accounting practice consistently maintained by Seller plus a
reasonable profit thereon, but in no event more than the contract price; (3) the cost
f.o.b. Seller’s plant of materials and supplies acquired especially for the purpose of
performing this contract; and (4) reasonable cancellation charges, if any, paid by
Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of
termination provided for in this contract, and if this contract is made pursuant to any
governmental rule or regulation, plan, order or ofher directive, upon the termination
thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall
not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer
hereby agrees fo take delivery of the materials on this order within the later of thirty
(30) days after the wanted date shown on the face of the order or within thirty (30)
days after nofification, oral or written, that the materials are ready for shipment. In
the event that the Buyer does not amrange to take delivery of the materials in
accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in
Seller's yard for a period not to exceed sixty (60) days from the date of invoice;
charge a storage fee not to exceed 5% per month or fraction thereof of the selling
price of the stored materials; add any applicable price increases listed on the face
of the order; charge for any repair work to protective coatings harmed by
weathering while such material is being stored; and charge applicable freight when
shipment to the Buyer is made. Materials remaining in storage after sixty (60) days
from the invoice date shall become the property of the Seller for disposition at the
Seller’s discretion. In that event, Buyer shall not be liable for the invoice price of the
materials, but shall be liable for the storage fee and any repair work to protective
coatings; or

(b) cancel the order and invoice the Buyer for cancellation charges, which shall be
25% of the selling price of the materials if the materials are standard, in-stock
material, or the full selling price if the materials are special or nonstandard in nature
and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer
against Seller for a breach of this contract, including any action for breach of
waranty, or otherwise in connection with the goods sold under this contract, must
be commenced by Buyer against Seller within one year after the cause of action
therefore accrues.



21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and
conditions of any purchase order or other instrument issued by the Buyer, in
connection with the subject matter of this document, which are in addition to or
inconsistent with the terms and conditions expressed herein, will not be binding on
Seller in any matter whatsoever unless accepted by Seller in writing.

22, SEVERABILITY. In case any provision of this contract shall be declared invalid,
illegal or unenforceable, the validity, legality and enforceability of the remaining
provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This contract shall be governed by, and construed and
enforced in accordance with, the laws of the State of California. Buyer and Seller
specifically agree that any legal action brought relating to this contract will be
brought and tried in the federal district court in Los Angeles, California, or, in the
absence of jurisdiction, the Los Angeles Superior Court in Norwalk, California.

GSJ UTILITY SUPPLY & SERVICE



) 04-27-"16 11:01 FROM- Dywidag America
DYWIDAG SYSTEMS INTERNATIONAL

April 27, 2016

W03493 - (Via Fax: 760-471-4860) DYWIDAG-Systems
A International U.S.A,, Ing,
Flatiron West, Inc.
1770 La Costa Meadows Drive _ ' Business Unit
San Marcos, CA 92078 Post Tensioning/Reinforcing

Attention: Estimating E:,ﬁ; 3‘;;“3.332830305

Phone (662) 531-6161
Fax  (562)529-2225

Subject: Caltrans 05-4482U4 Route 101 dsiamerica@dsiamerica.com
Santa Barbara County, CA www.dsiamerica com
Bid Item: 136 - Prestressing CIP Concrete
Bid Date: April 27, 2016 at 2:00 PM CA Lic.#273710 (Cl. A)
=T DIR1000006705
Gentlemen:

DSl is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation
is based on AIA A401 “Standard Subcontract Provisions” and covers supply of materials,
equipment and labor to install, stress and grout the post-tensioning per Plans and
Specifications, with completion of all subcontract work by end year 2020, as per the following:

Prestressing CIP Concrete Lump Sum $.449,450.00 /

INCLUDED in this price:
1) Furnish FOB jobsite post-tensioning materials: anchorages with rebar spiral attached,

conduit, prestressing strands and grout materials.
2) Labor and equipment for the installation of anchors, conduit, strands, stressing and grouting.
3) Post-tensioning shop drawings and stressing calculations.
4) Move-in's as required. oy
5) Attachment's ‘A" & “B” are part of this proposal.

EXCLUDED, provided by Contractor. .
1) Compressed air (300cfm) and electrical power (110V).

2) Water suitable for grouting to point of use.

3) Secured on-site storage area for material and equipment.

4) Traffic control, lighting, waste bin/container and digposal of waste as required.

5) Safe access to structure and working areas for men and equipment; safe, secured and
adequate in-place work platforms, ladders and scaffolds: rebar caps in-place to insure the
safety of workers above exposed vertical steel reinforcing bars.

6) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment
and holes to pass tool to check duct clearance.

7) All concrete that may be required for flares, anchor zones, and concrete cover.

8) Supply & installation of all reinforcing steel per Contract Plans and adjustment to
reinforcement to obtain unrestricted clearance for duct and post-tensioning system
installation and stressing equipment.

9) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from
superstructure as required for the support of the work.

10) DSI will check duct clearance during and immediately after installation. Contractor to check
duct clearance during and after concrete placement and to make necessary corrections to
provide clear ducts for strand installation. DS to perform air testing of tendons prior to
grouting, contractor to repair all leaks and costs for subsequent air tests attributed to
concrete consolidation, form holes or any other concrete related deficiencies.

11) Laboratory certified testing for quality control of grout (strength, shrinkage & bleed).

&tj POST-TENSIONING
INSTITUTE

An Equal Opportunity Employer



04-27-*16 11:01 FROM- Dywidag America - : T-556 PO002/0003 F-435

DYWIDAG SYSTEMS INTERNATIONAL USA, INC.
ATTACHMENT A

CONDITIONS:

1) Progress and payment schedule as per the following subcontract activities with percentages
representative of the value of the subcontract price proportioned per structure, frame or stage: 5%
upon submittal of shop drawing, 25% on installation of anchorages and ducts, 50% on instaltalivn
of prestressing strand, 10% upon completion of stressing operations and 10% when grouting is

complete.
2) Progress payments to DSI will be made monthly as invoiced with no deduction of retention.
Joint checks are required where DS| participated as a second tier subcontractor.
3) Terms are net 30 days. All sums not paid when due shall bear an interest rate of 1)4% per month

or the maximum legal rate permitted by law whichever is less; and all costs of collection, including
attorney’s fees, shall be paid by Contractor. DS retains the right to stop work if amounts due are
not paid within 10 days after DSI's written reminder.

4) No provision of the subcontract shall serve to void DSI's entitlement to payment for work properly
performed or suitably stored materials or to require DSI to continue performance if payments are
due but not made to DSI. No provision of the subcontract will restrict DSI's lien or other rights.

5) No backcharges will be valid without the subcontractor's written agreement at time of oecurrence.

6) Work to be performed during DSI's regular working hours (8 hrs per day) and with a number of
move-in(s) as indicated in DSI's proposal. All work performed outside of such hours and all
additional move-in(s) due to reasons beyond DSV's control shall be charged at a rate or amount
agreed upon by the parties at the {ime overiime is authorized.

7) Quotation is based on acceptance of DSI's standard insurance policy containing the following
covérages:
Coverage Limits
General Liability $1,000,000/0cc-2,000,000/agg
Product Liability $1,000,000/0cc-2,000,000/agg
Automobile Liability $1,000,000 -
Employee Liability $1,000,000

Costs for additional coverage, if obtainable, and Railroad Protective Insurance are not included in
this proposal and will be billed separately.

8) Local property taxes are paid by Contractor for DSI equipment and materials on the project, if
required, = :

9) This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent
must be received within this period.

10) Terms and conditions of the Contract between Qwner and Contractor are incorporated into this
subcontract only insofar as specific clauses or paragraphs are expressly agreed upon between
Contractor and Subcontractor. Use of the Contractor's subcontract form is subject to mutually
agreed-upon clarifications and changes. If any of the Contractor's terms or conditions are in
conflict with the above paragraphs the stipulations of these Subcontractor Conditions shall govern.
Contractor agrees with the above by signature hereon as indicated or by permitling Subcontractor
to commence work for the project, Q i

EXCLUSIONS:
- Cost of permits & bonds (bond rate =@ Bond provided upon receipt of payment for
cost of bond,
- Liquidated damages
- Testing, inspections
Very truly yours, PROPOSAL ACCEPTED:
DYWIDAG-Systems Intepgtional USA, Inc.
By:
/ﬂ,mm &M ’
Title:
Anouar Kartite
Project Manager ; Date:

Rev 9/26/12
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DSI TERMS AND CONDITIONS OF SALE AND SERVICE vsmou

DEFINITIONS:

“Buyar 418 party who will puichate Mitpria) endjor Services tiam DS

“Conditions’ - these Teme and Conditions of Sale and Senvice;

“Contract - maans the conract betwaen Buyer and D5 for the supply of Matenal and/or Servives which

hall compiise thase Conditlons and the Order;

*DSF - gilvor Dywidag Systoms Intematonal USA, INC, or Dywideg Systems International Canada LTD.

“Malarial* - goods of any des6ipbon 10 b8 Suppied o Buyes by DSE

“Onder - maans i) Buysr's inghvcion 1o supply e Goods andfor Sorvicos (or Buyar's nocaptance of DSI's

offar ko aupply the same} whelher made in wiiting (by letter, emell of kax. or ofor gleckonic means) of

arally or by conduct or i) the written document to which the Cenditions are attached or in which they are

!safmudbofi}anruhrdmnllnmlvidonuimhuhnrslutlmupu!ybyﬂmuismdsandlm
onAcEs:

“Pnce” - the pnca ol tha Goods andior Senvices a3 £6Lout In th Order;

“Sanvicas® - sarvicas orwork of any kind 1 ba periormedd for Buryer by DSL

ENTIRE CONTRACT:

These Condibions are axchusiva 8nd in Tlau of all other tarms and conditions appearing on Buysr's
PURKhaS6 Order of elsawhere and apply to il supplios of Matarial andior Senvicas by DSI, Any other
forme, Whetar in & purchBse ouder o other dotumant issued b of ieferred to by Buyar, imespactive of
thelr matenality, which ara alfier differant of adaigonal to e Condibons ara objected to by 05 end
excludad unless expressly and chearty 5reed ka in writng by OSI, Supply of Material or Senices by D8I
shall consbtute Buyer acceptance to the Conditins. Thera are no undarsbandings, repreceniations of
wasirantios of sny Kind not expressly set forth heraln,

TERMS OF PAYMENT: }
Tmnl’pwnmmalhmmsalmonmmﬂmsﬂomuwppmh{wwmwmaﬂ
mmrm.ummmummmramrmcmm D31 ghgl ba entitted to Invoicd Buyse
periodically a5 Matsrial andlor Servicas ena provided and payment shall be dus and payabls wilin 30
mmrhmﬂmmkmmmtmmﬂmﬂpmhmm“dmuw
Buyer unded this Contract al an annual percentage mila of 18% shall ba added to the Price; howevar, i
such rale ks prohibiled under spplicable law, hian such Sarvich chirgs shall bo computed alsuch fower
rata 85 is the maximum rals permitied by tew. Buyer siso shall be fisbia for all legal fees and Teasonable
axpenses incurred by D3| in the collaction of past due accounts. D51, upon notice o Buyer, May dacling
1o make deliveries undar this Conract, excapt for cash sales, whanevar DS for any saason doudls Buysrs
ability to miake paymants as agieed under the Contract Buyer shall not ba entitled 1o s&! off any amounts
mww‘nmbbiowlnuleSlnSmmmy&ﬂmmtamm“meSIbva.

DELIVERY/RISK OF LOSS/TITLE:

Unlass otherwisa indicatad on this Contract, dallvery of Matenals shall be Ex Works DST= Faciily |
(Incaterms 2010). Delivary datss will ba confimed upon recepL of 8 DInding ordss ifom Buryar. Rigk offoss
or damaqe to, and responsibilty for, the Material shal pass to Buyer upon dalivary to camer at shipping
point, No shipmant shall be diverted or reconsigned without DSI's prior writtzn consent Unless otherwise
agreed, DSI shall satect méans of transportation and roufing, Tide snd right fo possession of any Material
mmwnhmmammammwmﬂmpuronmpmlspaumhumnmnsr:luu
rights cease.

ACCEPTANCE OF MATERIAL:

Upon tpeder of dalivary of any Matarial fo Buyer, Buyer shall immediataly Inspect the Matariel and shall
VG writlen noca to 031 o7 any shortages and of any Matedsl rejacted a5 damaged of otharwiso
noncenforming. Where delivery is mada by common canter, such notice shall be accompanted by ha
original fralght bill with a notation thereon by $he camier confizming the shortags, damage or noncanformiy.
Ay Malgiial not 6 raporad by Buyar to DSI as rajected shall be deemed to be Imevocably accepted. If
wamﬁﬁwwHWWQMMM.NIWHHWWMWESBWMa
turthar reasonable tme o tender subsbitute Malerial

WARRANTIES:

Matefials - DB} waireats to Buysr only that the Materials delivared hereunder will conform to thalr
epacificalions (6Ther 35 afeod in wiitisg wih Buyer of DET¢ standaid spocificabons 45 setoulin its
product berature in forca 8t tha dalp of delivery) attha 5me of shipment and shall be Tres lrom defacls in
material and workmanzhip. Any tgcommandalions of technical advice providad Buyer by OS] ks belizved
rallable, but 8] makes no warranty of razul to ba ablained or hiness for Buysi's purpase and Buyer
Bocapts such recommendations or advios 8t Buyer’s sk,

031 also warants il e Mateial furnkshod ereundor will noL, 1n th oren I which Rurilshod, ialingo any

valid Unitad swmwnntmmmmummmmi does not wamant sgalngt Infingement
by reason of Buyer's use thecsol (n combinabion with ofher matarials or In e aperation of any procass.
This wamanty Is condiionad upon Buyer's prompt notfication in wiiting to DSI of any clalm made agalnsl
Buysr for such patent Infringement, and upon Buyer's authoskzaton of D51 to assume full and exclusive
control of iha defense or seltiomant of such clalm or any logal action basod thereon,

051 MAKES NO OTHER EXPRESS OR IMPLIED WARRANTY, STATUTORY OR OTHERWISE,

GONGERNING THE MATERIALS INCLUBING, WITHOUT LIMITATION, A WARRANTY OF FITNESS

FOR A PARTICULAR PURPOSE OR A WARRANTY OF MERCHANTABILITY. THE WARRANTIES

g!RyEN UNDER THIS SECTION ARE EXPRESSLY IN LIEY OF ALL OTHER WARRANTIES, EXPRESS
IMPLIED,

Senvicas Warranty - S| warants that the Senvices will be porformed in a good and wolkmanike mannar.
Buyar's sole and uaclusive remedy and O5F's entire fiablity with raspact to this warmanty will be, at the sole
option of DSY, o either () wse its reasonable commercial efforts to reperform of caus o be eperformad
any Senvices oL Svbstantil compliance with s warranty of (b) fafund amounts paid by Buyor rolatad
1 the portion of the Senvices ot in substanbal compliance; provided, In 6ach ¢agw, Buiywf et D51 in
wiiting within 30 days after parformanca ofhe apﬂuNISIMEXGEPTASSErFDR!HI-ERElN
ORIN ANY STATEMENT OF WORK THAT EXPRESSLY AMENDS DSI'S WARRANTY, DSI
EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, REPRESENTATIONS, CONDITIONS CR
COVENANTS, EITHER EXPRESS OR IMPLIED (INCLUDING WITHOUT LIMITATION, ANY EXPRESS
ORIMPLIED WARRANTIES OR CONDITIONS OF FITNESS FOR A PARTICULAR PURPOSE,
MERGHANTARILITY, DURABILITY, TITLE. ACCURACY CR HONINFRINGEMENT) ARISING QUT OF
OR RELATED TOQ THE PERFORMANGE QR NON-PERFORMANGCE QF THE SERVICES.

LIMITATIONS ON DSFS LIABILITY:

DSI's lotal 33gtepatn Fability undar this Convact and for any damagos in any action or clim based upon
conteact or thit (iatiuding negbasnce) or broach of statubory duty of for ity Oihar 13500 a6d whith iges
oulof of Ia connaction with this Gonbract or the supply o1 Malarial; and/or Saivices shall it Ao event

'

" dufivery of the Materials or complstion of Services

ATTACHMENT B

excaad 100% of the total amount pald to D8I by Buyer undsr s Contract. However, nothing excludes of
fimits D'ST Fnbility for () doath or porsonol Injury rasulting from its sola negligento. of (5} eny cloim bgaint
Buyst reiabing to DS nfringing & third party's inlalackual proparly.

In na evant snall D3I ba liabla for i) any hiquidatsd or delay damagss of for ey Costs alated tr-deiaya of
&umldmnfdulmli}mmmmhlswdﬂmlﬂunﬂdmuhﬁmmtium
without irmitalon fines, punitve damages, loss of profit, buslness or contrct, pure economic loss,
daplation of goodswill incurred or suffered by Buyer).

CLAIMS:

A1l calms, except for the Infringement of patents, must be mads kn writing sttty within 30 days atiar
hereunder, and fallure 50 to do shall constitute a waiver
by Buyer of any such claims, Buyer shall usa ell reasonable offorts o minimize such claims or sums and
\o mitigats s losses. No clalm of any Kind shal bo greatar in amount than the pakd purchasa prica of the
Matarizd of Services for which & claim is made. Any olaim that & not sséarted s a oim, countarcalm,
dslensa or set off In & Judiclal proceeding Instituted within one (1) year alter fia datp on which the
Malerialz wara delvarad to Buyer of Saivicar , whichever date is eariar, shall be forever
walved, barred and released. Time is of the essence for all Buyer nutfications lo DS).

1 Buyar nofifies D51 In writing of any defoct in Matedal within 30 days afier the dute of kst defivery of
Nstortal and such material braaches B relsvant warranly above, then Buyad's solo 3nd exdusive romedy
enall Db ¥ calise DSI, 1 DST3 opbon to eMhed raplace such noncontoming Malerial of relmburs Buyer

. for the price pald for such nanconforming Matsrfal provided by DS

Buyer shall lndemify, hold haémioss and defend DS fiom and sgalnst any and al claims, actons, sults,
piocondings, costs, Oxpansos. damages ind Fablibos, neluding sctual legal faes bnd oxpenses.
aiibutabla or alisgod fo b atrdutabla in whole of in part to Buyers breach of the Contrac, its neghyence
of other Tyt arizing out of of partaining to the use, PRIMSNGH, NDA-PATOMancy of misuse of the
Material or Services supphed by D51 heraundar.

FORCE MAJEURE;

{15+ shell not ba lisble for any braach of it coniractual oblgations if perormance of its obligalions is
suipended, delayad o errypled of (Gdered Impossitle or mprachcsl or reasons of Furce Mejeute. Il
an gvant of Force Majeura negatively impacts DSI, it shall be entited 1o an extencion of Bmé in which o
pamhmﬁmﬁoﬂhﬂmanﬂ%!wﬂﬂmshdnmﬁbwmmmwwmﬁ
tima periods and Prica In good faith. Force Majsure means evenis outside of beyond D5t reasanable
control including without limhaion Acts of God, flood, sarthguaks, or ofher natural disastar; epldamic or
pandenit; wik, fhibal of of proparaion fof war, Brd confiel, mposion of sanctions, smbargo, broaking
oF Of iplomalc Felatans or similar aclons: leTronst afack, ohvil War, Givil commuBon of fiots: Auciaar,
ehamicad of biokgical COARANSLoN Of S0NI LOOM, a0y law O GovBmMet 006, i, regulafion of
dugeion, or 8y 501 taken by a government of publkc autharfy, Including butngt imitad to impasing an
embargo, export oF import restricion, quota or other restriction or prohitition, or failing to grent a nacessary
ficense o consant; fire, exploslon or accidental damage by & third party; koss during transportation;
ariofte westh contifions; Inturruption of fsikua of ulity Senvics, lncluding it nol Fitid 1o eloclic
pUwor, as arwalsr any fabor dieputs, Inchuding Bist not fimited to wakouts, sifies, Indusiral achan of

 lockouts {other than by DSVs employaes); non-parformance by DSI's supplier, inabiity to oblain raw

matarials; and unexpectsd falure of plant machinery, machinery, computers of vahicles. If an event of
Force Majaure lasts more than 3 months of Immediataly renders D5I's parformance Impossible or
Impractical, DS shall be enfibed to lsrminsts its Conbiactual obligions by notca to Buysr tind without
pendlty end £hall bp eatied to payment by Buyer of 8 pro-ata sum of the Price 1o (efact g0ods andior
MMGWMWEMMMthmmCMWW O8] rezanves
the sight to allocats its avaiable supply of Materials among any or all purchasars, a5 well 85 deparments
and divisions of D51 on such basks &5 it may desm reasonable, falr and practioal, without liabiliy for any
fallurs of performance relating to this Conlroct

TAXES:
Anym.enme.insntoﬂmmaunwwhuumtﬂaﬁmuhmnhrhnmdbymwh
production, slorage, withdrawal, alo, transportibion, by of delivery of B Materi] soid of Seivices
provided hareundar, shail be Ta additon 1o e prics quatsd and ehall ba pald by Buyar,

ASSIGNMENT:

Ho right o Interest under this Conract 2hall be sssigned and no oblipation under this Contract shall be
dslegatad by Buyerwithout the prior writien approval of DS, Any attsmplad asskgnment or delagation
without such approved shol by wholly void and totally nefiacive for ol purposes.

APPLICABLE LAWFORUM:

This Contract shall ba povemed by the laws sffective and in force on e dals hereof in the stata or
provinca In which DSI's office Indlcated on the face sheat of this Gonbract s focatad. Any action arking
outofor selatad ko this Gonlract shall and may ba brosght only Tn the court of aparopriats Jurtsdichan of the
staly and counly of provingg of e pertinent DSI lecaion; provided, howaver, Mat DS, alils option, may
biing an action n any juriediction where the Material and/or Senvices provided hersunder are locatsd, or

) winera Buyar maintalns an ofice or other faclity, or s permitied by any bond.

COMPLIANCE:

DSl agroas that tha Matorists shipped hatgundar wil be produced in pompliancy with tha Falr Labor
Standards Actof 1938, as amended, and when spphcable, e Equal Opportundy Clause of Exacubive
Ordar 11246, as smended, and other applicable faderal, =tats or local laws. Buyer agrees that the
Materials purchased hereunder will be used in compliance with al applisablo ks,

SPEGIAL MATERIALS:

1 it Canlract covirs Matefials which ara manufachuiad ecpecially for Buyer and the Conlract iz
tsrminalad or an ordar thareundar cancelad, Buysrwill take dativery of and make paymant for such
Malarial a3 has baan manufsctured and such as s In the process of belng menufaciured on the dato
notica of such tarmination of cancellation is recuived by DSI.

CHANGE ORDERS; !

Buyor My brder, without invalidating s Goniact, changss In the work within Tha general scope of s
Conlract consistiag of additons, delations or othar revisions. Belors DSL shal be requlred to proceed with
suth change order, Ihe parkes must agree in wiling 2s 1 the adjustment Io e Contract grice and defivery
terms for such changad work,



GSJ Utility Supply & Service
A Certified DVBE, SDVOSB, DBE, Proposal
+ WBE, SBE Company

.* 14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670 Proposal Date: 4/26/2016
Proposal #: 2193471
Project:
Bill To:

FLATIRON WEST, INC.
ATTN: Veronica Garcia

Item Description Qty u/m Rate Total

Item 185 05-448... | -Polyethylene Pipe Bell/Spig D-Wall 60" - 380.00 LF 75.031 28,511.78T
Grade : Bell/Spigot, Wall :

Double, Diameter : 60", Length : 20, Notes
for Quote : **IN LIEU OF

54" PIPE

Item 186 05-448... | Polyethylene Pipe Bell/Spig D-Wall 60" - 1,620.00 LF 74672 120,968.64T
Grade : Bell/Spigot, Wall :
Double, Diameter : 60", Length : 20

Item 196 05-448... | Polyethylene Accessory Flared End 8.00 ea 213.0025 1,704.02T
Section 24"

ITEM 197 05-4... |-Polyethylene Accessory Flared End 1.00 ea 548.08 548.08T
Section 36"

STANDARD NOTES AND CONDITIONS

OF SALES ATTACHED
Phone: Fax: Web Site
562-404-1435 888-356-1250 www.gsj-utility.com

SIGNATU... Total

Page 2



S, GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
- WBE, SBE Company
14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670

Bill To:

FLATIRON WEST, INC.
ATTN: Veronica Garcia

Proposal Date:
Proposal #:
Project:

Proposal

4/26/2016
2193471

Item

Description

um Rate

Total

Standard Notes

1. A fuel surcharge will be added to the
invoices for each shipment amounting to
0% of the freight amount and Buyer
agrees to pay for these charges.

2. Allowable unloading time for delivery
trucks is two (2) hours. Demurrage
charges of $75.00 per hour thereafter will
be added.

3. Prices are based on standardized
loading to achieve full truckloads. If special
loading requirements are needed
additional freight charges will be added.

4. Quotation is based upon estimated (not
guaranteed) quantities. Buyer must verify
final quantities needed prior to
commencement of work by Contech. If
Buyer elects to purchase from Seller only
a portion of the material quoted, Seller
retains the right to adjust its prices.

5. This quotation expires 30 days from the
date shown. Prices are firm for shipment
within 60 days of the date of quotation and
are subject to a maximum escalation of
8% for each 30 days thereafter.

Sales Tax

8.00% 38,155.94

Phone:

Fax: Web Site

562-404-1435

888-356-1250 www.gsj-utility.com

SIGNATU...

Page 3

Total

$515,105.25




1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s).
BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT
TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE
ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT
FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO
UNDERSTANDINGS, TERMS, CONDITIONS OF WARRANTIES NOT FULLY
EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good fitle to the
goods sold under this contract and that they are free of liens and encumbrances.
Seller also warrants that the goods sold under this contract are free from defects in
material and workmanship for a period of one year after the date of delivery. There
are no warranties, express or implied with respect to products sold hereunder which
are misused, abused, or used in conjunction with mechanical equipment improperly
designed, used or maintained or which are used, supplied for use or made
available for use in any nuclear application of which Seller has not been nofified in
writing by Buyer at the time of order for the products sold hereunder. SELLER
MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL
IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED
WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE
DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY, Seller's
liability hereunder shall be limited to the obligation to repair or replace only those
products proven to have been defective in material or workmanship at the time of
delivery, or allow credit, at its option. Seller's total cumulative liability in any way
arising from or pertaining to any product sold or required to be sold under this
contract shall NOT in any case exceed the purchase price paid by Buyer for such
products. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR
COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR
CONSEQUENTIAL OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER
BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT
LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT
BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE
AND EXCLUSIVE REMEDIES.

4, LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR
FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE
GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S
ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET
FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5, FORCE MAJEURE. In any event and in addition to all other limitations stated
herein, Seller shall not be liable for any act, omission, result or consequence,
including but not limited to any delay in delivery or performance, which is (i) due to
any act of God, the performance of any government order, any order bearing
priority rating or order placed under any allocation program (mandatory or
voluntary) established pursuant to law, local labor shortage, fire, flood or other
casualty , governmental regulation or requirement, shortage or failure or raw
material, supply, fuel, power or transportation, breakdown of equipment, or any
cause beyond Seller's reasonable control whether of similar or dissimilar nature to
those above enumerated, or (ii) due to any strike, labor dispute, or difference with
workers, regardless of whether or not Seller’s is capable of setfling any such labor
problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND
REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer
resells any of the goods purchased under this agreement, Buyer shall include the
language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's
limitations of warranties and remedies, in an enforceable agreement with Buyer's
buyer, or otherwise include language in an enforceable agreement with its buyer

GSJ UTILITY SUPPLY & SERVICE

CONDITIONS OF SALE

that makes Seller's limitation of warranfies and remedies binding on its buyer.
Buyer shall also include a provision in its agreement with its buyer applying
California law to any claims its buyer might assert against Seller with respect to
goods manufactured by Seller, and requiring its buyer to bring any such action
against Seller either in federal district court in Los Angeles, Califomia or the
common pleas court for Los Angeles County, California. Buyer shall defend,
indemnify and hold Seller harmless from any and all claims, causes of action,
damages, losses or expenses (including reasonable attorneys' fees) that Seller
incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title fo the products sold hereunder shall pass upon
delivery to the carrier at the point of shipment. Neither Buyer nor the consignee
shall have the right to divert or re-consign such shipment to any destination other
than specified in the bill of lading without permission of the Seller. Unless otherwise
agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer
represents that Buyer is solvent and can and will pay for the products sold to Buyer
in accordance with the terms hereof. If Buyer shall fail to comply with any provision
or to make payments in accordance with the terms of this contract or any other
contract between Buyer and Seller, Seller may at its option defer shipments or,
without waiving any other rights it may have, terminate this contract. All deliveries
shall be subject to the approval of Seller's Credit Department. Seller reserves the
right, before making any delivery, to require payment in cash or security for
payment, and if Buyer fails to comply with such requirement, Seller may terminate
this contract. A late charge of 1-%% monthly (18% annual rate) or the maximum
allowed by state law, if less, will be imposed on all past due accounts.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving
competitive transportation adjustments shall be subject to appropriate adjustment to
reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this
contract immediately upon receipt to verify for itself that they conform to the
specifications of the contract. Buyer must notify Seller of claims for failure or delay
in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller
of any claims for nonconforming or defective goods within 30 days after the
nonconformity or defect was or should have been discovered. In addition, Seller
must be given an opportunity to investigate the claim before Buyer disposes of the
material, or else Buyer's claim will be barred. Seller shall incur no liability for
damage, shortages, or other cause alleged to have occurred or existed at or prior to
delivery to the carrier unless the Buyer shall have entered full details thereof on its
receipt to the carrier.

11, MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to
mechanical properties or chemical analysis are the result of tests performed on
specimens obtained from specific locations of the product(s) in accordance with
prescribed sampling procedures; any warranty thereof is limited fo the values
obtained at such locations and by such procedures. There is no warranty with
respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attomeys' fees and any
damages or costs awarded against Buyer in the event any legal proceeding is
brought against Buyer by a third person claiming the material delivered hereunder
in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller
prompt notice of any such suit being brought, gives Seller the opportunity to defend
any such suit, and cooperates with Seller with respect to any such defense; unless
the material is made in accordance with material designs, or specifications required
by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to
Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent
determination that the products it is purchasing under this contract meet the design
requirements of Buyer's project and are suitable for Buyer's intended application.
Buyer further represents that it has not relied in any respect on any written or oral
statements or advice from Seller, other than the standard product specifications set
forth in the most recent addition of Seller’s published product brochures, in making
that determination.

15. TAXES. If this proposal includes fumishing labor to install products, applicable
use taxes have been included in the prices quoted. However, no other tax imposed
in respect of the sale of the products sold hereunder is included in any quotation by
Seller. Any tax shall be added and paid by Buyer as part of the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in
whole or in part upon notice in writing to Seller. Seller shall thereupon cease work
and transfer to Buyer file to all completed and partially completed products and to
any raw materials or supplies acquired by Seller especially for the purpose of
performing this contract, and Buyer shall pay Seller the sum of the following: (1) the
contract price for all products which have been completed prior to termination; (2)
the cost to Seller of the material or work in process as shown on the books of Seller
in accordance with the accounting practice consistently maintained by Seller plus a
reasonable profit thereon, but in no event more than the contract price; (3) the cost
f.o.b. Seller's plant of materials and supplies acquired especially for the purpose of
performing this contract; and (4) reasonable cancellation charges, if any, paid by
Seller on account of any commitment(s) made hereunder.

17, SELLER'S RIGHT OF TERMINATION. In addition to the other rights of
termination provided for in this contract, and if this contract is made pursuant to any
govemmental rule or regulation, plan, order or other directive, upon the termination
thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall
not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer
hereby agrees to take delivery of the materials on this order within the later of thirty
(30) days after the wanted date shown on the face of the order or within thirty (30)
days after notification, oral or written, that the materials are ready for shipment. In
the event that the Buyer does not arrange to take delivery of the materials in
accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in
Seller's yard for a period not to exceed sixty (60) days from the date of invoice;
charge a storage fee not to exceed 5% per month or fraction thereof of the selling
price of the stored materials; add any applicable price increases listed on the face
of the order; charge for any repair work to protective coatings harmed by
weathering while such material is being stored; and charge applicable freight when
shipment to the Buyer is made. Materials remaining in storage after sixty (60) days
from the invoice date shall become the property of the Seller for disposition at the
Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the
materials, but shall be liable for the storage fee and any repair work to protective
coatings; or

(b) cancel the order and invoice the Buyer for cancellation charges, which shall be
25% of the selling price of the materials if the materials are standard, in-stock
material, or the full selling price if the materials are special or nonstandard in nature
and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer
against Seller for a breach of this contract, including any action for breach of
warranty, or otherwise in connection with the goods sold under this contract, must
be commenced by Buyer against Seller within one year after the cause of action
therefore accrues.



21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and
conditions of any purchase order or other instrument issued by the Buyer, in
connection with the subject matter of this document, which are in addition to or
inconsistent with the terms and conditions expressed herein, will not be binding on
Seller in any matter whatsoever unless accepted by Seller in writing.

22, SEVERABILITY. In case any provision of this contract shall be declared invalid,
illegal or unenforceable, the validity, legality and enforceability of the remaining
provisions shall not in any way be affected or impaired.

23, APPLICABLE LAW. This contract shall be governed by, and construed and
enforced in accordance with, the laws of the State of California. Buyer and Seller
specifically agree that any legal action brought relating to this contract will be
brought and tried in the federal district court in Los Angeles, California, or, in the
absence of jurisdiction, the Los Angeles Superior Court in Norwalk, California.

GSJ UTILITY SUPPLY & SERVICE



_04-27-16 11:01 FROM- Dywidag America AL, T-556 P0001/0003 F-435

DYWIDAG SYSTEMS INTERNATIONAL g
April 27, 2016
W03493 - (Via Fax: 760-471-4860) DYWIDAG-Systems

International U.S.A,, Inc,
Flatiron West, Inc.

1770 La Costa Meadows Drive ; ' Business Unit i
San Marcos, CA 92078 Post Tensioning/Reinforcing
' 2154 South Street

Attention: Estimating Long Beach, CA 90805

Phone (662) 531-8161
Fax (562) 528-2225

Subject: Caltrans 05-4482U4 Route 101 dsiamerica@dsiamerica.com
Santa Barbara County, CA www.dsiamerica.com
Bid Item: 136 - Prestressing CIP Concrete
Bid Date: April 27, 2016 at 2:00 PM CA Lic.#273710 (CI. A)
e DIR1000006705
Gentlemen:

DSl is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation
iz based on AlA A401 “Standard Subcontract Provisions” and covers supply of materials,
equipment and labor to install, stress and grout the post-tensioning per Plans and
Specifications, with completion of all subcontract work by end year 2020, as per the following:

Prestressing CIP Concrete Lump Sum $.449,450.00 /

INCLUDED in this price:

1) Furnish FOB jobsite post-tensioning materials: anchorages with rebar spiral aftached,
conduit, prestressing strands and grout materials.

2) Labor and equipment for the installation of anchors, conduit, strands, stressing and grouting.

3) Post-tensioning shop drawings and stressing calculations.

4) Move-in's as required. Ly

5) Attachment's “A" & “B” are part of this proposal. .

EXCLUDED, provided by Contractor. .

1) Compressed air (300cfm) and electrical power (110V).

2) Water suitable for grouting to point of use.

3) Secured on-site storage area for material and equipment.

4) Traffic control, lighting, waste bin/container and disposal of waste as required.

5) Safe access to structure and working areas for men and equipment; safe, secured and
adequate in-place work platforms, ladders and scaffolds; rebar caps in-place to insure the
safety of workers above exposed vertical steel reinforcing bars.

6) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment
and holes to pass tool to check duct clearance.

7) All concrete that may be required for flares, anchor zones, and concrete cover.

8) Supply & installation of all reinforcing steel per Contract Plans and adjustment to
reinforcement to obtain unrestricted clearance for duct and post-tensioning system
installation and stressing equipment.

9) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from
superstructure as required for the support of the work.

10) DSI will check duct clearance during and immediately after installation. Contractor to check
duct clearance during and after concrete placement and to make necessary corrections to
provide clear ducts for strand installation. DS to perform air testing of tendons prior to
grouting, contractor to repair all leaks and costs for subsequent air tests attributed to
concrete consolidation, form holes or any other concrete related deficiencies.

11) Laboratory certified testing for quality control of grout (strength, shrinkage & bleed).

¥ POST-TENSIONING

An Equal Opportunity Employer
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DYWIDAG SYSTEMS INTERNATIONAL USA, INC.
ATTACHMENT A

CONDITIONS:

1) Progress and payment schedule as per the following subcontract activities with percentages
representative of the value of the subcontract price proportioned per structure, frame or stage; 5%
upon submittal of shop drawing, 25% on installation of anchorages and ducts, 50% on installatiun
of prestressing strand, 10% upon completion of stressing operations and 10% when grouting is

complete.
2) Progress payments to DSI will be made monthly a= invoiced with no deduction of retention.
Joint checks are required where DS| participated as a second tier subcontractor.
3) Terms are net 30 days. All sums not paid when due shall bear an interest rate of 1%% per month

or the maximum legal rate permitted by law whichever is less; and all costs of collection, including
attorney's fees, shall be paid by Contractor. DSI retains the right to stop work if amounts due are
not paid within 10 days after DSI's written reminder.

4) No provision of the subcontract shall serve to void DSI's entitlement to payment for work properly
performed or suitably stored materials or to require DSI to continue performance if payments are
due but not made to DSI. No provision of the subcontract will restrict DSI's lien or other rights.

5) No backcharges will be valid without the subcontractor’s written agreement at time of occurrence.

B) Work to be performed during DSI's regular working hours (8 hrs per day) and with a number of
move-in(s) as indicated in DSI's proposal. All work performed outside of such hours and all
additional move-in(g) due to reasons beyond DSI's control shall be charged at a rate or amount
agreed upon by the parties at the time overtime is authorized.

7 Quotation is based on acceptance of DSI's standard insurance policy containing the following
coverages:
Coverage Limits
General Liability $1,000,000/0cc-2,000,000/agg
Product Liability $1,000,000/0cc-2,000,000/agg
Automobile Liability ' $1,000,000 -
Employee Liability $1,000,000

Costs for additional coverage, if obtainable, and Railroad Protective Insurance are not included in
this proposal and will be billed separately.

8) Local property taxes are paid by Contractor for DSI equipment and materials on the project, if
required, e

9) This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent
must be received within this period.

10) Terms and conditions of the Contract between Owner and Contractor are incorporated into this
subcontract only insofar as specific clauses or paragraphs are expressly agreed upon between
Contractor and Subcontractor. Use of the Contractor's subcontract form is subject to mutually
agreed-upon clarifications and changes. If any of the Contractor’s terms or conditions are in
conflict with the above paragraphs the stipulations of these Subcontractor Conditions shall govern.
Contractor agrees with the above by signature hereon as indicated or by permitling Subcontractor
to commence work for the project. Q

EXCLUSIONS:
- Cost of permits & bonds (bond rate =@ Bond provided upon receipt of payment for
cost of bond,
- Liquidated damages
- Testing, inspections
Very truly yours, ' PROPOSAL ACCEPTED:
DYWIDAG-Systems Intemgtional USA, Inc.
By:
/fu.,/u,m ﬁM '
Title:
Anouar Kartite
Project Manager ; Date:

Rev 9/26/12



\ 04-27-16 11:01 FROM- Dywidag America

-

T-8556 PO00O3/0003 F-435

DSI TERMS AND CONDITIONS OF SALE AND SERVICE vsren:

DEFINITIONS:

“Buyer -Ma panty who will puithage Matarial endior Services iam DEL

“Conditions’ - thase Terms and Conditions of Sale and Servics;

*Canlract" - means the contract betwaan Buyer and D5 for the supply of Malenal and/or Serices which

<hsll comyuise these Conditions and the Order,

"DST « 6ihor Dywiay Systoms Intomational USA. INC, or Dywideg Systoms International Ganada LTD.

“Matarial - goods of any deseipton 1o be supglied kb Buye by DSL

*Ordsr" « maang 1) Buyers Instrucion 1o supply the Goods andlor Survicos (or Buyer's ncceplance of D5

offar to supply the same) whather made in wiitiag (by lstter, emall of fax o ofver eleckronic means) of )

orally or by conduet ot i) the written document o which the Conditions are altached of In wiich ey afe

ghuedhmﬁ)wmmmmlnm evidencing the terms for the supply by D51 of Goods and/or
BIVIGES,

“Poce” « the pnca ol tha Goods andior Seiviges 82 set oul In ha Dider;

“Sarvicas” - sarvicas or work of any kind Lo bi performed for Buyer by DSL

ENTIRE CONTRACT:

These Conditions are axclusiva snd in Tieu of all other enms and conditions appearing on Buyer's
PUTGRaGE 01087 of 8lsawhafe and spply to wl supplies of Material andior Services by DSI Any other
1arme, whather n 8 purchasa oider of elhar document issued by of refertod o by Buyer, irrespactive of
sl matenality, which 2 elfer diffarant of sddional o 01& Condions aré objectad to by 051 and
excludad uniess expressly and dearly agraed la in writng by DSJ, Supply of Materlal or Sevices by DSI
shall constinsta Buyer acceptanca o the Condiions. There are no undarstandings, feprecantations or
wisrrantes of any Kind not expressly set forth hereln.

TERMS OF PAYMENT: )
Tarms of payment shall be the tsime 8L out on te face of this Canract 82 supplementad by My ferms of
this paragraph. If nol otharwiee etated on tha faca of this Contract, DS! shall ba entifed t invoice Buysr
perlodicaly a5 Material and/or Servicas am provided and payment shall be due and payabls within 30
days aftar the date of each [nvoice. A servica charge, compuied on all payments past dus end owad by
Buy8r undsr this Contract at an annual percentage mis of 15% shall be added to the Prica; however, if
such rale is prohibifed under spplicable low, hon Such Sarvice chavge shall be computed alsuch lowsr
rata 85 ks the maximum rate peitted by law. Buyer also shall ba iabia for all legal feey and reasonably
pxpenses incurred by DSI in the collaction of past due accounts, DS, upon notica to Buyer, may decing
1o make delivarias under this Contract, except for cash sales, whanevar DS for any reason doubts Buyer's
ahility to make payments a5 agiead under the Contract. Buyar shall not ba entided to set off any amounts
Qwing of pupoied 1 be owing by DSI to Buyer or any 39 party agalnst amounts owing to OS] by Buyer.

DELIVERY/RISK OF LOSS/TITLE:

Unlass otharwisa indicated on this Contract, dalivery of Matanals shall be Ex Worke DSTs Faciily
(Invoterms 2010). Delivary datss will ba confirmed upon recelpt of @ binding ordar from Buyer. Risk of losé
or damage to, and responsibilily for, the Matanial shall pass to Buyer upon dalivary to camer at shipping
point. No shipmantshall be diverted or reconsigned without DSI's prior written consent. Unless otherwise
afreed, DSI shall salect means of ranspotation and routing. Tile and right o possassion of any Material
covarad by this Conlract shall remaln with DST until e purchags pricé Ie paid in full of unti DSI's liga
rights cease. v

ACCEPTANCE OF MATERIAL:

Upon tnder of dalivery of any Metarlal to Buyer, Buyer shall iImmediataly inspect e Matarial and shall
(e writlen nofca 1 D31 of any shoregs and of any Mtedal rejocted o5 damaged of othanwiso
nenconforming. Whera delivery is made by common carter, such natice shall be accompanied by ha
original fralght bill with a notation theraon by the canier confirming the shortage, damage or nonconfosmity.
Any Matrial net 50 roportad by Buyer to DS| as rajected shall be deamed to ba Imavocably accepted. If
Buyer $0 notios DS of any shortage or refected Matarial, DS may ff it reasonably notifias Buyer have a
Nrngr rsasonable Bnvg to tender subslitule Malerial

WARRANTIES:

Mateisls - DS werran's to Buyar only that the Materials deliverad hareundsr will conform to thels
pecificalions (eiher 4t agreed in wiiting wilh Buysf or DS skandaid spetifitalions 35 sotoulin its
product iteratura in forea 8 tha dats of dafivery) at the Ema of shipment and chall be frés lrom defects in
matarial and workmanship. Any cecommendslions or tchnical advice providad Buyer by D3| 12 befigved
rellabla, but 0S| maxes no warranty of rasults to be ablained or hiness for Buys('s purpaca and Buysr
Bocepts such recommendations or advics st Buyer's riek,

081 alsa warrantg fhat 11 Maleal Furnished hfgundor will not, tn the B Ia which Runishod, inliinge sy

valid United Statas patent which claims tha Matarial Xeslf, but DS| dogs notwanant sgaingt infringement
biy reason of Buysr's usa thereol in combinahon with ohar matarials of In the eperation of any process.
This warrnty Is condifioned upan Buyer's prompt notification in wiiting to DB1 of any clalm made agalnst
Buysr for such patent Infiingement, and upon Buyer's authartzation of D51 1o assume full and exclusive
conlol of he defense or sattoment of such clalm or any logal aetion basod thoroon, »

D8I MAKES NO OTHER EXPRESS OR IMPLIED WARRANTY, STATUTORY OR OTHERWISE,
GONGERNING THE MATERIALS INCLUDING, WITHOUT LIMITATION, A WARRANTY OF FITNESS
FOR A PARTICULAR PURFOSE OR A WARRANTY OF MERCHANTABILITY. THE WARRANTIES
GIVEN UNDER THIS SECTION ARE EXPRESSLY IN LIEU OF ALL OTHER WARRANTIES, EXPREGS
OR IMPLIED,

Services Warranty - DSl wamants tht the Senvices will be performed in a good and workmanlike mannar.
Buyer's sole and exclusive remedy and D5F's entira fiability with raspect to this wamanty will be, at the sole
oplion of D51, to either (a) uss its reasonable commerdial sfforts to raperform or cause 1o be reperformad
sy Sanices notin substantial compliance with this wairanty of (b) fefund aounts pald by Buyer ralatad
 the porbon of the Sences nolin substanbal complance; provided, in each cas, Buyf nolifiss DBI in
wriing within 30 days afler parformance of e applicalla Sarvices. EXCEPT AS SET FORTH HEREIN
OR IN ANY STATEMENY OF WORK THAT EXPRESSLY AMENDS DSIS WARRANTY, DS
EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, REPRESENTATIONS, CONDITIONS OR
COVENANTS, EITHER EXPRESS OR IMPLIED (INCLUDING WITHOUT LIMITATION, ANY EXPRESS
OR IMPLIED WARRANTIES OR CONDITIONS OF FITNESS FOR A PARTICULAR PURPOSE,
MERGHANTABILITY, DURABILITY, TITLE, ACCURACY OR NON-INFRINGEMENT) ARIGING QUT OF
QR RELATED TQ THE PERFORMANGE QR NON-PERFORMANCE OF THE SERVICES.

LIMITATIONS ON DSFS LIABILITY:

DS lotal aggrogit Fability undar this Convract and for any damages in dny dction or elim basad upon
conlyact or tort fiathudio negligance) or broach of stabutory duly or for any oihe! reason and whith sfisas
outof of In conngction with thig Contract of the Supply of Malarials and/or Sanvices shafl iy no evant

]

ATTACHMENT 8

sxcagd 100% of the total amount pald Yo DSI by Buyar undsr this Contract, Howaver, nothing excludes or
fimits DSF's Fwbility for (1) deeth or porsonal injury raseiing from it sola neafigence. of (i) eny claim sgainst
Buyar relaling to DSI infriaging & tisd party's intebeckus! proparty.

In no event shall D51 ba kiabla for i} any hquioaled or dalay damages of for By costs ralaind to-delsya o
the avoldanca of delayz i) any consequantial, special or incidental damages or indiract losaes, (including
without limitation fines, punitive damagas, loss of profit, business or contract, pure economc loss,
dopletion of poodwill incurred or suffered by Buyer),

GLAMS:
Allclaims, except for the infingement of patants, must b mads In writing stictly within 30 day atier

" delivery of the Materials or completion of Sarvices hersundar, and fallurs so o do shall constitute a waiver

by Buyer of any such dlaims. Buyer shall vse &ll reasonable offorts to minimize such claims or sums and
Yo mitigata Its fossas. No clalm of any Kind shall be greater in amount than the pald purchasa price of the
Malerbal or Servicas for which & ¢laim is made, Any claim thatks not #scerted us a ckaim, counterclalm,
delensa or set 0¥ In & Judicial proceeding Instituled wilthin ong (1) year aher fug datd on which the
Malenale ware delverad to Buyer of Servicer parformed, whichever data is earlier, ghall be forgver
walved, barred snd released. Time is of the essence for all Buyer notifications to DSI.

1f Buiysr notifies DS In writing of any dafatt in Matsdal within 30 duys after the date of last delivery of
Matorial and such materisl breaches the relevant warranty above, Bon Buyar's solo and exdusive remedy
shall bo o cause DSI, al DS oplion to elther raplace such ngngonioming Malerial o reimburse Buysr

. fortha price pald or such nencanforming Malsrfal provided by DS1.

Buyer shall Indemify, hold harmless and defend D51 from and egalnst any and &l claims, actons, sults,
proceedings, costs, oxpanses, damages and abiibes. Including attual letral foos ond oxpenses.
#tributabla or alleged to be atribulable in whols of in part to Buyers braach of the Contract, its nogligance
or other faut aiiting outof or partaining o the use, periormants, Non-parformancs or misyse of the
Mastarial or Servicas eupphed by DSI heraundar.

FORCE MAJEURE;

DShshall nol be lisble Tor any braach of its contrachral obliyations if periormante of its obkgations is
SVARAPSE, WOyl G WRUNGE OF VAU INpIRYRAY OF ENOTACHNNE KX NBR OF FWICH Mafeur.
an gvenl o Force Majeura negatively impacts OSI, it chall ba entiied to an extangion of Bma in which to
partom its contrachzal obligations and 0S| and Buyer shall negotiate any change to the Contract including
tima perads and Paca In good faith. Force Majeuwrs means events outside of beyond DS reasonable
control including without limitaiion Acts of God, flood, earthquake, or ofher natural dissstar; epldemic o
pandemic; wa, thioat of or proparabon far war, atmed confliet, inposition of saactions, embargo, bisaking
off of diplomatic relsBong of Simitar acions: tamorist aftack, civil war, Givil commogion or fiots: Auciear,
ehanical Of iological CORLAMINGII0N Of SONIC THOM; BNY law Of QOvBIMMEAt 0ded, g, egula§on of
digeson, of any 8;Bon taken by a governmant of public autharily, including but not limitad 10 imposing an
embargo, export of Impart restriction, quota of other restriotion or prohibifion, of failing to grant a necessary
license: or consent; fire, exploslon or accidental damage by a third party; loss during Tansportaton;
scvorse weaB contifons; interruplion of tailure of ulility Servicy, Inchuting bit not imitad to elackic
power, ges or walsr; any labor dispute, Including but not fimied to walkouls, s¥kes, industrial achon o
Inckouts (other than by DSYs employass); non-performance by DSI's suppliers, inability to abtain raw
matarisls; and unexpected falure of plant machinery, machinery, computers of vehicles. If an event of
Force Majeure fasts more than 3 months o immediataly rendars DSI's perfommance Impossible or
Impractical, D! shall ba enkted o larminats its Conbiactual obligations by notice to Buyer nd without
penglty and shall be entiled lo payment by Buyer of 8 prowats sum of the Prics t refiect goods andior
Sanvices delverad by DS! up to tha date on which f tarminatad its Contractusl oblgabons. DS resarves
the sight to allocate its available supply of Materials ameng any or all purchassrs, a5 well as departments
and divisions of D81 on such basls as it may desm roasonabla, falr and practical, without fability for any
fallure of performance relatinp to this Confract

TAXES:

Any lax, exclss, fas or other charge or any increnss thereof now or hereafter imposed by law upan the
production, slorags, withdriswal, Salo, Irangportilion, utw of delivery of Do Malerisl 50id of Servites
provided hareundar, shall be In addition to e prics quatad and shall ba pald by Buysr,

ASSIGNMENT:

No right or Interest under tis Contract shall be azzkned and no obligation undsr this Contract shall be
delegated by Buyer without the prior writtan approval of DSI. Any attempled assignment or delegation
without such approvad shall be wholly vold 3nd tolslly ingfigctive for gl purpoer,

APPLICABLE LAWFORUM:

This Contract shall be govermad by the laws effective and in force on the data hereof in the stata or
provinea In which DSI's offics Indlcated on the face sheet of this Confract Is locatad, Any action arksing
outof or related to this Contract shall and may bo brought only in the court of spproprats Judsdichan of the
Stale #nd county o provings of i parinert DS1 location; provided, howaver, fat DSI, atits option, may
iing an aclion In any jurisdiction wheve the Matenial andfor Services provided heraundsr are located, or

 whera Buysr malntalns an office ar other faclity, or as permittad by any bond,

COMPLIANCE:

DS1agrons that thy Malorisls shipped hargundar will be produced in comphiance wilh tha Falr Labor
Slandards Act of 1938, a2 amended, and when applicable, the Equal Clausa of Executve
Ordar 11246, as smended, and other applicable fedaral, stata or local laws, Buyer agrees that the
Malerials purchased heraunder will be used in compliance with =l applicabl kors,

SPECIAL MATERIALS:

I this Conlract covers Malerisls which are manufactured espacially for Buyer and the Conlract is
{grminatad or an andar thareundar cancelad, Buyer will taks defivery of and make paymant for such
Mitarial a3 has besn manufactured and such as s [n the procass of belng manufactured on the dale
nolica of such tarmination of canosliation 15 meeived by DSL

CHANGE ORDERS: ¢

Buyar mey brdar, withowt invalidating g Gonract, changas In the work within the generel scope of his
Gonlract consishing of additians, deletions of oiher revisions. Befora DS! shal be required to procesd with
suth change order, ha parhas must agres n wiiling 3s (o the adiustment to e Conbact price and delivery
tarms for such changad work,



e13] GERDAU

General Contractor April 26, 2016
Estimate #: E16L-075-Rev1

Attn: Estimating

Project: Cal Trans 05-4482U2 Build and Reconstruct Bridge and Frontage Road
- Carpinteria, CA

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions
herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of
Standard Practice and based on the following documents: Plan Sheets 1 to 786 Dated 12/04/2015 and
Addendums 1, 2, 3, 4 & 5 noted.

INCLUSIONS:

1. Furnish, fabricate, and install deformed reinforcing bars for cast-in-place concrete.

2. Furnish, fabricate, and install epoxy coated deformed reinforcing bars for cast-in-place concrete.
3. Furnish, fabricate, and install galvanized deformed reinforcing bars for cast-in-place concrete.

4. Furnish, fabricate, cage and stockpile caisson cages at mutually agreed locations for placing by

others (dobies supplied FOB)

Furnish deformed reinforcing bars detailed per CRSI standards for concrete masonry units, FOB trucks

jobsite, for placing by others.

6. Furnish, fabricate, and install welded wire fabric for cast-in-place concrete.

7. Fumish deformed reinforcing bars for drill and grouted dowels F.O.B. trucks jobsite.

8. Welding of reinforcing bars for Ultimate Splice Butt Welded Hoops ONLY.

9. Furnish epoxy coated deformed reinforcing bars for steel pile anchors F.O.B. truck jobsite for placing
by others (Bid ltems 128 & 130).

o

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.

2. Cost of bonds.

3. Hoisting and/or lowering of material.

4. Placing of epoxy coated steel pile anchors (“V-Bars”). To be supplied F.O.B. truck jobsite for placing

by others.

Dowels required for Jointed Plain Concrete Pavement (JPCP).

Supply & install of wide flange beams for continuous reinforced concrete pacing (CRCP).

Added reinforcement for CRCP terminal joints Type A, Type B, Type D and Type E as shown Sheet

459. None are cross referenced in the plans.

8. Added reinforcement for CRCP expansion joint Type AN and pavement anchors as shown on sheet
460. None are cross referenced in the plans.

9. Mesh for Gabion Basket as shown on Sheet 733, and similar.

10. Smooth dowels, form savers, threaded bars, terminators, anchors, bolts, studs, sheathing, sleeves,
stud rails, or inserts.

11. Wrapping, coating, painting, or greasing of dowels.

12. Cutting, drilling, grouting, or dry-packing, and/or placing of grouted dowels.

13. Welding of rebar to rebar; furnishing and/or welding of dowels to structural and/or miscellaneous iron

14. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor
is performing scheduled work; standby time for pour watch

15. Pulling and/or chairing of mesh

16. Any/all requirements for BIM modeling

17. Any costs for preparing and/or stamping of shop drawings by an engineer

Nom

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
Tel: (909) 713-1130 Fax (909) 713-1131
Page 1 of 5
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¢ GSJ Utility Supply & Service
. A Certified DVBE, SDVOSB, DBE,
" WBE, SBE Company
.* 14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670

Proposal

Proposal Date: 4/26/2016
Proposal #: 2193471

Project:
Bill To:
FLATIRON WEST, INC.
ATTN: Veronica Garcia
Item Description Qty um Rate Total
Item 185 05-448... | -Polyethylene Pipe Bell/Spig D-Wall 60" - 380.00 i 75.031 28,511.78T
Grade : Bell/Spigot, Wall :
Double, Diameter : 60", Length : 20, Notes
for Quote : **IN LIEU OF
54" PIPE
Item 186 05-448... | Polyethylene Pipe Bell/Spig D-Wall 60" - 1,620.00 LF 74672 120,968.64T
Grade : Bell/Spigot, Wall :
Double, Diameter : 60", Length : 20
Item 196 05-448... | Polyethylene Accessory Flared End 8.00 ea 213.0025 1,704.02T
Section 24"
ITEM 197 05-4... |-Polyethylene Accessory Flared End 1.00 ea 548.08 548.08T
Section 36"
STANDARD NOTES AND CONDITIONS
OF SALES ATTACHED
Phone: Fax: Web Site
562-404-1435 888-356-1250 www.gsj-utility.com
SIGNATU... Total

Page 2
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.. GSJ Utility Supply & Service

% A Certified DVBE, SDVOSB, DBE, Proposal
"7 WBE, SBE Company

6+ 14565 Valley View Ave., Ste Z

Santa Fe Springs, CA 90670 Proposal Date: 4/26/2016
Proposal #: 2193471
Project:
Bill To:

FLATIRON WEST, INC.
ATTN: Veronica Garcia

Item Description Qty U/m Rate Total

Standard Notes

1. A fuel surcharge will be added to the
invoices for each shipment amounting to
0% of the freight amount and Buyer
agrees to pay for these charges.

2. Allowable unloading time for delivery
trucks is two (2) hours. Demurrage
charges of $75.00 per hour thereafter will
be added.

3. Prices are based on standardized
loading to achieve full truckloads. If special
loading requirements are needed
additional freight charges will be added.

4. Quotation is based upon estimated (not
guaranteed) quantities. Buyer must verify
final quantities needed prior to
commencement of work by Contech. If
Buyer elects to purchase from Seller only
a portion of the material quoted, Seller
retains the right to adjust its prices.

5. This quotation expires 30 days from the
date shown. Prices are firm for shipment
within 60 days of the date of quotation and
are subject to a maximum escalation of
8% for each 30 days thereafter.

Sales Tax 8.00% 38,155.94
Phone: Fax: Web Site
562-404-1435 888-356-1250 www.gsj-utility.com
Total $515,105.25

SIGNATU...

Page 3



1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s).
BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT
TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE
ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT
FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO
UNDERSTANDINGS, TERMS, CONDITIONS OF WARRANTIES NOT FULLY
EXPRESSED HEREIN.

2, LIMITED WARRANTIES. Seller warrants that it can convey good fitle to the
goods sold under this contract and that they are free of liens and encumbrances.
Seller also warrants that the goods sold under this contract are free from defects in
material and workmanship for a period of one year after the date of delivery. There
are no warranties, express or implied with respect to products sold hereunder which
are misused, abused, or used in conjunction with mechanical equipment improperly
designed, used or maintained or which are used, supplied for use or made
available for use in any nuclear application of which Seller has not been notified in
writing by Buyer at the time of order for the products sold hereunder. SELLER
MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL
IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED
WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE
DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY. Seller's
liability hereunder shall be limited to the obligation to repair or replace only those
products proven to have been defective in material or workmanship at the time of
delivery, or allow credit, at its option. Seller's total cumulative liability in any way
arising from or pertaining to any product sold or required to be sold under this
contract shall NOT in any case exceed the purchase price paid by Buyer for such
products. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR
COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR
CONSEQUENTIAL OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER
BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT
LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT
BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE
AND EXCLUSIVE REMEDIES.

4. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR
FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE
GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S
ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET
FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5. FORCE MAJEURE. In any event and in addition to all other limitations stated
herein, Seller shall not be liable for any act, omission, result or consequence,
including but not limited to any delay in delivery or performance, which is (i) due to
any act of God, the performance of any government order, any order bearing
priority rating or order placed under any allocation program (mandatory or
voluntary) established pursuant to law, local labor shortage, fire, flood or other
casualty , governmental regulation or requirement, shortage or failure or raw
material, supply, fuel, power or transportation, breakdown of equipment, or any
cause beyond Seller's reasonable control whether of similar or dissimilar nature to
those above enumerated, or (i) due to any strike, labor dispute, or difference with
workers, regardless of whether or not Seller's is capable of settling any such labor
problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND
REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer
resells any of the goods purchased under this agreement, Buyer shall include the
language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's
limitations of warranties and remedies, in an enforceable agreement with Buyer's
buyer, or otherwise include language in an enforceable agreement with its buyer

GSJ UTILITY SUPPLY & SERVICE

CONDITIONS OF SALE

that makes Seller's limitation of warranties and remedies binding on its buyer.
Buyer shall also include a provision in its agreement with its buyer applying
California law to any claims its buyer might assert against Seller with respect to
goods manufactured by Seller, and requiring its buyer to bring any such action
against Seller either in federal district court in Los Angeles, Califomia or the
common pleas court for Los Angeles County, California. Buyer shall defend,
indemnify and hold Seller harmless from any and all claims, causes of action,
damages, losses or expenses (including reasonable atiorneys' fees) that Seller
incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon
delivery to the carrier at the point of shipment. Neither Buyer nor the consignee
shall have the right to divert or re-consign such shipment to any destination other
than specified in the bill of lading without permission of the Seller. Unless otherwise
agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer
represents that Buyer is solvent and can and will pay for the products sold to Buyer
in accordance with the terms hereof. If Buyer shall fail to comply with any provision
or to make payments in accordance with the terms of this confract or any other
contract between Buyer and Seller, Seller may at its option defer shipments or,
without waiving any other rights it may have, terminate this contract All deliveries
shall be subject to the approval of Seller's Credit Department. Seller reserves the
right, before making any delivery, to require payment in cash or security for
payment, and if Buyer fails to comply with such requirement, Seller may terminate
this contract. A late charge of 1-%% monthly (18% annual rate) or the maximum
allowed by state law, if less, will be imposed on all past due accounts.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving
competitive transportation adjustments shall be subject to appropriate adjustment to
reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this
contract immediately upon receipt to verify for itself that they conform to the
specifications of the contract. Buyer must notify Seller of claims for failure or delay
in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller
of any claims for nonconforming or defective goods within 30 days after the
nonconformity or defect was or should have been discovered. In addition, Seller
must be given an opportunity to investigate the claim before Buyer disposes of the
material, or else Buyer's claim will be barred. Seller shall incur no liability for
damage, shortages, or other cause alleged to have occurred or existed at or prior to
delivery to the carrier unless the Buyer shall have entered full details thereof on its
receipt to the carrier.

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to
mechanical properties or chemical analysis are the result of tests performed on
specimens obtained from specific locations of the product(s) in accordance with
prescribed sampling procedures; any warranty thereof is limited fo the values
obtained at such locations and by such procedures. There is no warranty with
respect to values of the materials at other locations.

12, PATENTS. Seller shall indemnify Buyer against attomeys’ fees and any
damages or costs awarded against Buyer in the event any legal proceeding is
brought against Buyer by a third person claiming the material delivered hereunder
in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller
prompt notice of any such suit being brought, gives Seller the opportunity to defend
any such suit, and cooperates with Seller with respect to any such defense; unless
the material is made in accordance with material designs, or specifications required
by Buyer, in which case Buyer shall similarly indemnify Seller.

13, PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to
Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent
determination that the products it is purchasing under this contract meet the design
requirements of Buyer's project and are suitable for Buyer's intended application.
Buyer further represents that it has not relied in any respect on any written or oral
statements or advice from Seller, other than the standard product specifications set
forth in the most recent addition of Seller's published product brochures, in making
that determination.

15. TAXES. If this proposal includes furnishing labor to install products, applicable
use taxes have been included in the prices quoted. However, no other tax imposed
in respect of the sale of the products sold hereunder is included in any quotation by
Seller. Any tax shall be added and paid by Buyer as part of the purchase price.

16. BUYER'S RIGHT OF TERMINATION, Buyer may terminate this contract in
whole or in part upon notice in writing to Seller. Seller shall thereupon cease work
and fransfer to Buyer title to all completed and partially completed products and to
any raw materials or supplies acquired by Seller especially for the purpose of
performing this contract, and Buyer shall pay Seller the sum of the following: (1) the
contract price for all products which have been completed prior to termination; (2)
the cost to Seller of the material or work in process as shown on the books of Seller
in accordance with the accounting practice consistently maintained by Seller plus a
reasonable profit thereon, but in no event more than the contract price; (3) the cost
f.0.b. Seller's plant of materials and supplies acquired especially for the purpose of
performing this contract; and (4) reasonable cancellation charges, if any, paid by
Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of
termination provided for in this contract, and if this contract is made pursuant to any
governmental rule or regulation, plan, order or other directive, upon the termination
thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall
not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer
hereby agrees to take delivery of the materials on this order within the later of thirty
(30) days after the wanted date shown on the face of the order or within thirty (30)
days after nofification, oral or written, that the materials are ready for shipment. In
the event that the Buyer does not arange to take delivery of the materials in
accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in
Seller's yard for a period not to exceed sixty (60) days from the date of invoice;
charge a storage fee not to exceed 5% per month or fraction thereof of the selling
price of the stored materials; add any applicable price increases listed on the face
of the order; charge for any repair work to protective coatings harmed by
weathering while such material is being stored; and charge applicable freight when
shipment to the Buyer is made. Materials remaining in storage after sixty (60) days
from the invoice date shall become the property of the Seller for disposition at the
Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the
materials, but shall be liable for the storage fee and any repair work to protective
coatings; or

(b) cancel the order and invoice the Buyer for cancellation charges, which shall be
25% of the selling price of the materials if the materials are standard, in-stock
material, or the full selling price if the materials are special or nonstandard in nature
and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer
against Seller for a breach of this contract, including any action for breach of
warranty, or otherwise in connection with the goods sold under this contract, must
be commenced by Buyer against Seller within one year after the cause of action
therefore accrues.



21, CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and
conditions of any purchase order or other instrument issued by the Buyer, in
connection with the subject matter of this document, which are in addition to or
inconsistent with the terms and conditions expressed herein, will not be binding on
Seller in any matter whatsoever unless accepted by Seller in writing.

22, SEVERABILITY. In case any provision of this contract shall be declared invalid,
ilegal or unenforceable, the validity, legality and enforceability of the remaining
provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This confract shall be governed by, and construed and
enforced in accordance with, the laws of the State of California. Buyer and Seller
specifically agree that any legal action brought relating to this contract will be
brought and tried in the federal district court in Los Angeles, California, o, in the
absence of jurisdiction, the Los Angeles Superior Court in Norwalk, California.

GSJ UTILITY SUPPLY & SERVICE
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DYWIDAG SYSTEMS INTERNATIONAL

April 27, 2016

W03493 - (Via Fax: 760-471-4860) DYWIDAG-Systems

International U.S.A,, Inc.
Flatiron West, Inc.

1770 La Costa Meadows Drive _ ) Business Unit )
San Marcos, CA 92078 Post Tensioning/Reinforcing
' 2154 South Street

Attention: Estimating Long Beach, CA 90805

Phone (662) 531-6161
Fax (662) 529-2225

Subject: Caltrans 05-4482U4 Route 101 dsiamerica@dsiamerica,.com
Santa Barbara County, CA www.dsiamerica.com
Bid Item: 136 - Prestressing CIP Concrete
Bid Date: April 27, 2016 at 2:00 PM CA Lic.#273710 (Cl. A)
e DIR1000006705
Gentlemen:

DSl is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation
‘is based on AIA A401 “Standard Subcontract Provisions” and covers supply of materials,
equipment and labor to install, stress and grout the post-tensioning per Plans and
Specifications, with completion of all subcontract work by end year 2020, as per the following:

Prestressing CIP Concrete ' Lump Sum $_449,450.00 j

INCLUDED in this price:

1) Furnish FOB jobsite post-tensioning materials: anchorages with rebar spiral attached,
conduit, prestressing strands and grout materials.

2) Labor and equipment for the installation of anchors, conduit, strands, stressing and grouting.

3) Post-tensioning shop drawings and stressing calculations.

4) Move-in's as required. 5

5) Attachment's “A" & “B” are part of this proposal. .

EXCLUDED, provided by Contractor: 3
1) Compressed air (300cfm) and electrical power (110V).

2) Water suitable for grouting to point of use.

3) Secured on-site storage area for material and equipment.

4) Traffic control, lighting, waste bin/container and disposal of waste as required.

5) Safe access to structure and working areas for men and equipment; safe, secured and
adequate in-place work platforms, ladders and scaffolds; rebar caps in-place to insure the
safety of workers above exposed vertical steel reinforcing bars.

6) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment
and holes to pass tool to check duct clearance.

7) All concrete that may be required for flares, anchor zones, and concrete cover.

8) Supply & installation of all reinforcing steel per Contract Plans and adjustment to
reinforcement to obtain unrestricted clearance for duct and post-tensioning system
installation and stressing equipment.

9) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from
superstructure as required for the support of the work.

10) DSI will check duct clearance during and immediately after installation. Contractor to check
duct clearance during and after concrete placement and to make necessary corrections to
provide clear ducts for strand installation. DSI to perform air testing of tendons prior to
grouting, contractor to repair all leaks and costs for subsequent air tests attributed to
concrete consolidation, form holes or any other concrete related deficiencies.

11) Laboratory certified testing for quality control of grout (strength, shrinkage & bleed).

ﬁ POST-TENSIONING
INSTITUTE

___ Ceriped PLant

An Equal Opportunity Employer
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DYWIDAG SYSTEMS INTERNATIONAL USA, INC.
ATTACHMENT A

CONDITIONS;

1) Progress and payment schedule as per the following subcontract activities with percentages
representative of the value of the subcontract price proportioned per structure, frame or stage; 5%
upon submittal of shop drawing, 26% on installation of anchorages and ducts, 50% on installatiun
of prestressing strand, 10% upon completion of stressing operations and 10% when grouting is

complete.
2) Progress payments to DSI will be made monthly as invoiced with no deduction of retention.
Joint checks are required where DS| participated as a second tier subcontractor.
3) Terms are net 30 days. All sums not paid when due shall bear an interest rate of 1%4% per month

or the maximum legal rate permitted by law whichever is less; and all costs of collection, including
attormney's fees, shall be paid by Contractor. DS retains the right to stop work if amounts due are
not paid within 10 days after DSI’s written reminder.

4) No provision of the subcontract shall serve to void DSI's entitlement to payment for work propery
performed or suitably stored materials or to require DSI to continue performance if payments are
due but not made to DSI. No provision of the subcontract will restrict DSI's lien or other rights.

5) No backeharges will be valid without the subcontractor's written agreement at time of occurrence.

6) Work to be performed during DSI's regular working hours (8 hrs per day) and with a number of
move-in(s) as indicated in DSI's proposal. All work performed outside of such hours and all
additional move-in(s) due to reasons beyond DSI's control shall be charged at a rate or amount
agreed upon by the parties at the {ime overime is authorized.

7) Quotation is based on acceptance of DSI's standard insurance policy containing the following
covérages:
Coverage Limits .
General Liability $1,000,000/0cc-2,000,000/agg
Product Liability $1,000,000/0cc-2,000,000/agg
Automobile Liability ' $1,000,000 -
Employee Liability $1,000,000

Costs for additional coverage, if obtainable, and Railroad Protective Insurance are not included in
this proposal and will be billed separately.

8) Local property taxes are paid by Contractor for DSI equipment and materials on the project, if
required. 4 :

9) This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent
must be received within this period.

10) Terms and conditions of the Contract between Qwner and Contractor are incorporated into this
subcontract only insofar as specific clauses or paragraphs are expressly agreed upon befween
Contractor and Subcontractor. Use of the Contractor’s subcontract form is subject to mutually
agreed-upon clarifications and changes. If any of the Contractor's terms or conditions are in
conflict with the above paragraphs the stipulations of these Subcontractor Conditions shall govern.
Contractor agrees with the above by signature hereon as indicated or by permitling Subcontractor
to commence work for the project. Q '

EXCLUSIONS:
- Cost of permits & bonds (bond rate =@ Bond provided upon receipt of payment for
cost of bond,
E Liquidated damages
- Testing, inspections
Very truly yours, PROPOSAL ACCEPTED:
DYWIDAG-Systems Intemgtional USA, Inc.
By:
i Bl ™
Title:
Anouar Kartite
Project Manager : Date:

Rev 9/26/12
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DS! TERMS AND CONDITIONS OF SALE AND SERVICE vsmsr

DEFINITIONS:

“Buyer” -8 party who will puichase Mitarisl andfor Services iom DEL

“Conditions’ - thase Terms and Conditions of Sale and Senvice:

*Cantrecf - means the contrac! batwaan Buyer and DSI for e supply of Malenal and/or Servicas wiich

shall compiise these Conditlons and the Order;

*DST « gilhot Oywidag Systems [nomatonal USA, INC. or Dywidag Systems International Canada LTD.

“Material” - goods of any deseiphon 1 b6 supplied K0 Buyds by DSL

“Order « maans ) Buyer's Inghucion 1o supply the Goods andfor Sorvios (or Buyer's noceptance of DEl's

offar ko supply the same) whether mada in wiiting (by letar, emall of faux or ofher eleconic maans)or

orally or by conduct or ) the writen document ko which tha Conditions are altached of in which hay ara

fsubrfod to o ii) any othor document In writng evidencing the terms for the supply by DE1 of Goods and/or
BIVICES:

“Prca” « the pnoa of tha Goods andior Sevices 33 et out In ha Order;
“Sarvicas™ - sanvicas orwork of any kind I b perionned for Buyer by DSL

ENTIRE CONTRACT:

These Conditions are axclusive and in Tiew of &l other e and conditions appearing on Buyar's
PUTCRaSE 0708t Of 8lsawhare and apply to &l supplios of Material andior Servicas by DSI. Any other
tame, whather in & purchise arder of olher dacument issued by of feférrad ko by Buyer, inspective of
fhelr matenality, which &re aiiver dfgrant o additonal (o Me Conditions 416 objactad 1o by 05] end
excludad unless expresely and cisarly agraed 10 in writng by DSI, Supply of Matertal or Services by DSI
shall constitvie Buyer acceptance 1o the Condiions. There ae no underetandinge, reprecentations of
wisirantios of any Kind niot exprassly set forth heralo.

TERMS OF PAYMENT

Terms of payment shall ba the tarme sat ot on the face of this Conlract a2 supplamentad by M ferme of
this paragraph. lf not otherwizs stated on tha face of this Conract, D31 shall ba entited to invoice Buysr
pariodicaly as Material and/or Services are provided and payment shall bs due and payabile within 30
detys aftar the date of each Invoice. A servics charge, computed on oll payments past due and owed by
Buyar undél this Contract at aa annual percentage rla of 1% shall be added to the Price; however, if
such rale s prohibited under applicabls law, then such setvice chargs shall be computed al such lower
rate 85 is the maximum rale penmitied by lew. Buyer also shall ba fisbia for all legal fees and reasonably
expensas incurred by DSI in the collection of past due accounts. DS, upon Aotice 1o Buyer, may decing
1o make deliverias under this Contract, except for cach sales, whanevar DSI for any reason doubts Buysre
bty to make payments as agiead undsr the Contract. Buysr shall not ba entided to set off any amounts
Qwing of purported 1 be owing by DS to Buyer or any 3¢ party agalnst amounts owing to D51 by Buyer.

DELIVERYIRISK OF LOSS/TITLE:

Unlass otherwisa Indicatad on this Contract, dalivery of Matenals shall be Ex Works DST's Facilly
(incaterms 2010). Delivary dates will ba confirmed upon racalpt of a binding ordar from Buyar. Risk o105
or damage to, and responsibilily for, the Material shall pass to Buyer upon dalivary to camer al shipping
point. No shipmant shall be diverted or reconsigned without DSIs prior written consent. Unless otherwise
3)reed, DSI shall salect means of ranspodabion and routing. Tite and right fo possassion of any Material
covered by this Contract shall ramaln with DS! untl e purchace pricé i pald in full of unt DSI's ien
rights coase.

ACCEPTANGE OF MATERIAL:
Upon tindsr of delivery o any Matarlal to Buyer, Buyer shallimmadiately Inspact the Materiel and shall
(Ve writlan notics 1 D31 of any shortags and of any Matadal rejacted o5 damaged of otharwiso

ing. Where dalivery is made by common carier, such natice ehall be accompanied by he
original fralght bill with & notation thereon by the camier confirming the shortage, damage or nonconfommty.
Ay Mataiia) net 50 raportad by Buyer to DSI as rejected shall be deamod to ba lmavocably accepted. If
Buyer $0 nofifius DSI of aniy shortage or refected Matarlal, DS! may if it reasonably notifies Buyer have a
urther reasonable e (o tender substitute Malorial,

WARRANTIES:

Matiarials - DS) worrents to Buyar only that the Matsrials defivered hereunder will conform to thelr
pecificalions (6 35 afifsed I wiiling wilh Buyet or ST standard specificabons 35 sotoulinits
product Merature in forea st tha dals of deivery) at the tme of shipment and shall be frép lrom defacts in
matarial and workmanshlp. Any recommendalions of tephnical advice provided Buyer by 031 I believed
reflabls, bit 03] makes no waranty of racults to ba ablained or htness for Buyer's purpasa and Buyer
socepts such recommendations or advics 8t Buysrs risk,

051 also warrants thl the Mateaal furalshed hergundor will not, In the Bm Ia Which Runished, inliinge amy

valid United States patent which claims the Matsral tesff, but D3| dogs not wamanl sgaing! infringement
by reason of BuysPs use thersol in combinabon with oher matrials of In ha eperation of any procass,
This warranty Is condiioned upon Buyer's prompt aotification in writing to DS of any clalm mada agalnst
Buysr for such patent Infingement, and upon Buyer's autharzation of DSI to assume full and exclushve
contol of ihe defenss or setlement of such claim or any logal aetion basod theroan, :

DSI MAKES NO OTHER EXPRESS OR IMPLIED WARRANTY, STATUTORY OR OTHERWISE,
GONGERNING THE MATERIALS INCLUDING, WITHOUT LIMITATION, A WARRANTY OF FITNESS
FOR A PARTICULAR PURPOSE OR A WARRANTY OF MERCHANTABILITY. THE WARRANTIES
GIVEN UNDER THIG SECTION ARE EXPRESSLY IN LIEU OF ALL OTHER WARRANTIES, EXPRESS
OR IMPLIED,

Seivices Warranty - D5l warants that the Senvices will be performed in a good and workmanlike mannar.
Buyer's sols and exclusie remedy and D5P's entire liablfity with raspect to this waranty will be, at the sole
oplion of D54, to aither (2) use its reasonable commercial efforts to raparform or cause 1o be reperformad
iy Sevices notin substantal compliance with i warranty af (b) refund amounts paid by Buyor rofated
ta tha porbon of the Senvices nol in substantal compliance: provided, In each gy, Buyuf nolifies DI in
wiiiing within 30 days ahler pariormance of e applicabla Savices. EXCEPT AS SET FORTH REREIN
OR N ANY STATEMENY OF WORK THAT EXPRESSLY AMENDS DSI'S WARRANTY, DS
EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES, REPRESENTATIONS, CONDITIONS OR
COVENANTS, EITHER EXPRESS OR IMPLIED (INCLUDING WITHOUT LIMITATION, ANY EXPRESS
OR IMPLIED WARRANTIES OR CONDITIONS OF FITNESS FOR A PARTICULAR PURPOSE,
MERCHANTABILITY, DURABILITY, TITLE, ACCURAGY OR NON-INFRINGEMENT) ARISING QUT OF
OR RELATED TO THE PERFORMANGE OR NON-PERFORMANCE OF THE SERVICES.

UMITATIONS ON DSFS LIABILITY:

DSI's lotal 8agfegitn Fsbility undar this Contract and for any damagns in any action or eliim basod upon
coalract of toit fiaghuding neabyonce) or breach of statutory duly of for any oihar 1§a50n and whith wigas
Ut of of 1 CONNECHON With thiz Contract o the Supply of Malarial; and/or Senvikes shall In no event

.

ATTACHMENT 8

excend 100% of the total amount pald o DS| by Buyar under this Contract, However, nothing excludes or
fimits D'ST's linbifity for (7) doath or personal Injury rasulting from its 5018 négligence, of (i) any elaim sgainst
Buyst telaling to DS infriaging & third pany's inteleciual proparty.

In na event shall DSI ba lizbls for 1) any iquidated or delay damages of for any Lot ialalad to-delaya o
the avoldancs of delays i) any consaquential, special o Incidental damages or indiract losaes, (including
without limitation fines, punitive damaqes, loss of profit, business or contract, pure economic loss,
depletion of goodwill incurred or suffered by Buyer).

CLAMS:
AU claims, excep! for the Infingemant of palents, must ba made In writing stricly within 30 days atier

" defivary of the Materfals or complation of Services hereunder, and fallure 50 o do shall constitule a waiver

by Buyer of any such clalms, Buyer shall vz 2l reasonable offors lo minimize such clalms or sums and
1o mitigata ts lossas, No clalm of any kind shell bo greater n amount than the pald purchasa price of the
Matarfal or Services for which & ¢laim is made, Any olaim thatis not sssarted us & olaim, countarclaim,
dalensa or set off In & Judiciel proceeding Instituled within ong (1) year aher tha date on which the
Malsrials wera delivarad to Buyer o Saivicet parformed, wikhever data is earbiar, shall be forever
walved, bamed and released. Time is of the essence for all Buyer notifications to DSI.

1 Buysr notifias D51 In wriing of aniy defact in Materfal within 30 duys ufier the duto of kast deiivery of
Matorial and such material breaches the televant warrsnty above, Ben Buysr's solo and oxclusive remedy
shall bo 1 cause DS, L DSI's oplion to elther raplace such nongontomming Malerial of rsimburse Buyer

. forthe price pald for such nenconforming Maleral provided by DS1.

Buysr shall Indemnify, hold haimless and defand DI from and agalnst any and &l claims, sctons, sults,
procondings, costs. 0xpanses. damages and Tishilibes. Intluding setusl Il foes mnd oapenses.
wttibutabla or allegod i ba atiributable in whole of in part io Buyars bréach ol the Conlract, its negliaence
of other Tyt §rizin out of of partaining 1o the use, PRIGTMANES, ASN-PATOIMENCH Or MISySe of the
Matarial or Services supphad by D3I haraundar.

FORCE MAJEURE;

D61 shll not bo Tabls for ény braach of its conlractral obligations if performance of its obligalions is
Suipanded, delayad or Interuplad of rendered Impossitte of Impractical for reasons O Force Mejeure. If
an gvgnt of Fores Majeurs negatively impacte DS, it shall be entitied to an axtancion of tima in which lo
parfom its contractual ebligations and 051 and Buyer shall negofiats any change b tha Contract including
tima perads and Prics In good faith. Force Majewe means events outslde or bayond DSH's reasonable
control including without limitalion Acts of God, flood, earthquaks, or ofhar natural disastar, epldemic or
pandedic; wist, hidat of of proparation for wie, stmed sonfliet, imposition of sinotions, ambargo, bieaking
off of diplomalic resaBions of simitar ackons: tamoris aftack, Ghvil war, Givil comMOBon of fiots: Auciaar,
Chamical Of BIKGICal CoLRAMINGLon Of SRAIC BOOM; BNY Iaw Of QovEmMEnt rder, fulg, regulation of
dugpfien, of sny a;Bon taken by a governmant of public suthortly. Including butngt imiad 1 imposing an
embargo, export of import restriction, quota or other restriction or prohibition, of fafing to grant a nacessary
licens® or consent; fire, exploslon er accidental damage by a third party; kss during ransportation;
sdvorse wesBhed contifians; infarnupBon o failure of ubiity Sarvice, lnchuting bit not imitud to electic
power, ges of walsy; any fabor dispute, Including but not fimited to walkouls, stffkes, Industnial acbon or
lockouts (other than by DSYs employaes); non-performance by DSI's suppliers, inabifity to oblain raw
matarials; and unexpected falure of plant machinery, machinery, computars or vahicles. If an event of
Force Majeure lasts more than 3 months of immediately renders DSTs performance Impossibe or
Impractical, D51 shall be enfited to lerminats its Conbractual obigations by notice to Buyer nd without
pentlty and sholl be entiffed o payment by Buyer afa proiata sum of the Prics T refiect goods andlor
Sanices delivered by DS up 1o the dale on which it trminated its Contractusl obhgatons. 051 reserves
the sight to allocate its avallable supply of Materials ameng any o all purchasars, as well as departments
and divistons of D81 an such basls as itmay desm reasonable, falr and practical, without liabllity for any
fallure of performance refating to this Confract.

TAXES:

Any lax, exclse, fae of ather charge or any Increasa hareof now or hereafler Inposed by law upan the
producbon, storage, withdrawal, Slo, tranéportation, utm of delivery of the Materisl Sold of Services
piovided hareundsr, shail be in addiion fo he price quotad and shall ba pald by Buyer,

ASSIGNMENT:

No right or Interest under this Contract ehall be azsigned and no obligation under this Contract shall be
dplegatad by Buyer without the prior writien approval of DSI. Any attemplad assignment or delegation
without such opproval shll be wholly vold and totally ingfactve for il purposes,

APPLICABLE LAWFORUM:

This Conltract shall be govermed by the laws effective and in force on the dala hereof in the state or
provinca In which DSI's office Indleatad on the face sheat of this Conbract Is located, Any action arking
outof or related ko this Conlract shall and may b brought only in the cour of approprate Jurdsdichan of the
stalo and counly of provings of he parinent DSI location; provided, hawaver, hat DI, atits option, mey
Lring an action In any junisdicton whare the Matarial and/or Senvices provided hereundsr are located, or

3 whera Buysr maintalns an office or other facllity, or as permitiad by any bond,

COMPLIANCE:

DS agrons that tha Malorisk: shipped hargunder will be produced in compliance with tha Falr Labor
Slandaide Act of 1938, a amended, end when applicabla, the Equal Opportunty Clauss of Exacutive
Ordar 11246, as smended, and other applicable fedaral, stats or local laws. Buyer agrees that the
Materials purchased hersunder will be used in compliance with al applicabli kws.

SPECIAL MATERIALS:

W this Contract covers Matgrigls which are manufactured espectally for Buyer and he Conlraclis
tatminatad or an ardar thereundsr cancelad, Buyerwill take delivery of and make paymant for such
Metarial a3 has bean manufactured and such as ks In the procass of belng manufactured on the dato
notica of such tarminatian of eanosliation fs reovived by DSI

CHANGE ORDERS: ;

Buyot My brder, withowl invalidaling s Contract, changss In the work within tha genarel scope of his
Gonlract cansiching of additions, dalaliona or ofher revisions. Befors DSI shall ba required to proceed with
suth change order, ihe parties must agree inwling s to the adjustment to the Conlract price 2nd delivary
terms for such changad work.



@ GERDAU

General Contractor April 26, 2016
Estimate #: E16L-075-Rev1

Attn: Estimating

Project: Cal Trans 05-4482U2 Build and Reconstruct Bridge and Frontage Road
-  Carpinteria, CA

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions
herein to fumish and/or place concrete reinforcing materials in accordance with the CRSI Manual of
Standard Practice and based on the following documents: Plan Sheets 1 to 786 Dated 12/04/2015 and
Addendums 1, 2, 3, 4 & 5 noted.

INCLUSIONS:

1. Furnish, fabricate, and install deformed reinforcing bars for cast-in-place concrete.

2. Furnish, fabricate, and install epoxy coated deformed reinforcing bars for cast-in-place concrete.
3. Furnish, fabricate, and install galvanized deformed reinforcing bars for cast-in-place concrete.

4. Furnish, fabricate, cage and stockpile caisson cages at mutually agreed locations for placing by

others (dobies supplied FOB)

Furnish deformed reinforcing bars detailed per CRSI standards for concrete masonry units, FOB trucks
jobsite, for placing by others.

Furnish, fabricate, and install welded wire fabric for cast-in-place concrete.

Furnish deformed reinforcing bars for drill and grouted dowels F.O.B. trucks jobsite.

Welding of reinforcing bars for Ultimate Splice Butt Welded Hoops ONLY.

Furnish epoxy coated deformed reinforcing bars for steel pile anchors F.O.B. truck jobsite for placing
by others (Bid Iltems 128 & 130).

o

S0 DN O)

EXCLUSIONS:

Testing or inspection other than the furnishing of certified mill test reports.

Cost of bonds.

Hoisting and/or lowering of material.

Placing of epoxy coated steel pile anchors (“V-Bars”). To be supplied F.O.B. truck jobsite for placing

by others.

Dowels required for Jointed Plain Concrete Pavement (JPCP).

Supply & install of wide flange beams for continuous reinforced concrete pacing (CRCP).

Added reinforcement for CRCP terminal joints Type A, Type B, Type D and Type E as shown Sheet

459. None are cross referenced in the plans.

8. Added reinforcement for CRCP expansion joint Type AN and pavement anchors as shown on sheet
460. None are cross referenced in the plans.

9. Mesh for Gabion Basket as shown on Sheet 733, and similar.

10. Smooth dowels, form savers, threaded bars, terminators, anchors, bolts, studs, sheathing, sleeves,
stud rails, or inserts.

11. Wrapping, coating, painting, or greasing of dowels.

12. Cutting, drilling, grouting, or dry-packing, and/or placing of grouted dowels.

13. Welding of rebar to rebar; furnishing and/or welding of dowels to structural and/or miscellaneous iron

14. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor
is performing scheduled work; standby time for pour watch

15. Pulling and/or chairing of mesh

16. Any/all requirements for BIM modeling

17. Any costs for preparing and/or stamping of shop drawings by an engineer

G oo

N M

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
Tel: (909) 713-1130 Fax (909) 713-1131
Page 1 of 5
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18.
19.
20.

21.
22
23.
24,

25.
26.

27.
28.
29.

30.

Any/all layout of CMU wall dowels

Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.
Marking of slab for permanent location of PT tendons, field coating of PT tendon anchorages, rust proofing,
and stressing records.

Barrier cable; miscellaneous metals, tumbuckles, etc. for cables.

Reinforcing materials in precast items.

Bending dowels from pre-cast girders and slabs (“Stem Bending”).

Performance of change order work when unresolved change order requests exceed t‘ ive percent (5%) of
the contract value.

Participation in “Joint Clean-up Crews".

Cost of remedial work and/or replacement of materials made necessary by water or flood damage to
reinforcing steel following delivery or installation as directed by Contractor.

Removal of spoils from footings and small wire clippings caused by normal reinforcing installation
Special insurance provisions including Owners/Contractors Protective Liability and Contractors’
Pollution Liability. Liability Insurance for the construction of any single family dwelling, townhouse,
condominium or multi-tract housing development.

Any liability and defense or indemnification obligations associated with the completed work of
apartments converted to condominiums, townhouse or housing.

Costs, impacts or liquidated damages as a result of material shortages caused by factors or market
conditions beyond Subcontractor’s reasonable control.

CONDITIONS:

1.

Performance shall be based on conventional construction; timely receipt of construction documents
and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to
which Subcontractor is a party. A minimum of ten (10) working days for detailing and five (5) days for
fabrication and delivery of materials is required. '

Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per
hour.

Subcontractor shall not be required to continue the performance of work considered by the
Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's
submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's
receipt of such notice). No change order work shall be performed when unresolved change order
requests exceed five percent (5%) of the contract value.

Should the project be later converted to condominiums, townhouses or other residential styled project,
then it is agreed that Subcontractor will have no obligation, whether contractual or equitable, for defense
or indemnification for any claims which relate to the work performed by Subcontractor thereon.

All claims for shortages of masonry reinforcing must be made within 24 hours of delivery. Customer is
responsible to provide necessary manpower and/or equipment for unloading purposes for CMU
reinforcing bars and will coordinate deliveries with Seller.

Buyer to provide the following at no cost:

a. Lines, grades, supporting templates, layout, ramps, sanitary facilities, trash bins, and
scaffolding.
b. Safe access to points of work, including tractor-trailer access to installation locations or to

within 25 feet of where materials are to be used or hoisted.

Protection of vertical reinforcing steel where required by safety regulations.

Verification of existing conditions and all field measurements of same for the purpose of
shop drawing preparation prior to fabrication of reinforcing steel.

Adequate areas for staging, storage, and pre-assembly of materials.

Traffic control, barricades, lane closures and all related permits.

Electronic drawings.

Operated crane service during straight time working hours for unloading of trucks,

a0
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San Bernardino Office

5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202

Tel: (909) 713-1130 Fax (909) 713-1131
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e’3] GERDAU

hoisting and/or lowering of materials to the working levels, adjacent to points of installation,
and for setting pre-assembled elements (the use of excavating equipment or other
equipment not specifically designed for these purposes shall be strictly prohibited).

i. Parking for subcontractor's employees

7. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any
matter arising from this agreement, the prevailing party shall be entitled to recover from the other its
reasonable attorney's fees and costs.

8. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress
of the work, Contractor shall provide timely written notification to the Subcontractor.

9. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction
shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this
document shall constitute a formal contract between the Subcontractor and Contractor for the
performance of such work. Any contract created hereunder may only be superseded or supplemented
by an acceptable written agreement executed by both the Subcontractor and Contractor.

10. Prices are based on commencing work approximately October 1, 2016, with completion of work
hereunder by December 31, 2019.

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
Tel: (909) 713-1130 Fax (909) 713-1131
Page 3 of 5



@ GERDAU

PRICES:

Bid Item |Item Description UOM| QTY Unit Price Total Price
58  |Modify Manhole EA 1 $ 1,414.0000 | § 1,414.00
83  |Rock Blanket SQFT| 2770 |§ 0.4769 | § 1,321.00
120  |Continuously Reinforced Concrete Pavement CY | 12400 | § 68.6684 | $ 851,488.00

128  |Furnish Piling (Class 140)(Alternative W) LF 258 | § 0.7984 | § 206.00
130  |Furnish Piling (Class 200)(Alternative W) LF | 16055 [ $ 0.6181 | $ 9,923.00
135 |60" CIDH Concrete Pile (Sign Foundation) LF 23 $ 162.0000 | $ 3,726.00
141(F) |Structural Concrete, Sound Wall CY 434 |§ 684562| %  29,710.00
142(F) |Structural Concrete, Barrier Slab oY 412 [ $ 111.4199| %  45,905.00
143(F) |Structural Concrete, Approach Slab (Type N) CY 528 | § 17427278  92,016.00
144(F) |Structural Concrete, Approach Slab (Type N MOD) GY 95 § 2135895(8%  20,291.00
147(F) |Minor Concrete (Minor Structure) CY | 5856 |$§ 60.7531]% 35577.00
148(F) |Minor Concrete (Bridge Planter) CY 14 $ 4593571 (8 6,431.00
154(F) [Bar Reinforcing Steel IB | 25452 | § 1.0966 | $ 27,910.00
155(F) |Bar Reinforcing Steel (Bridge) IB [1810357]$  1.0646 | $ 1,927,340.00
156(F) |Bar Reinforcing Steel (Retaining Wall) IB | 345759 | § 0.8855| § 306,156.00
157(F) |Bar Reinforcing Steel (Soundwall Pile) IB | 82381 [§  08621[S  71,018.00
176(F) |Soundwall (Masonry Block) SQFT| 44282 | § 2.0188 | $ 89,395.00
202  |Slope Paving (In-And-Out Block Texture Concrete) Gy 89 $ 88.0562| $ 7,837.00
204  |Minor Concrete (Curb)(LF) LF 333 3 13243 | § 441.00
211  |Minor Concrete (Exposed Aggregate Concrete) SQFT| 8430 |8 0.6306 | $ 5,316.00
215  [Minor Concrete (Bus Pocket) CY 33 $§ 392121(8% 1,294.00
216 |Minor Concrete (Staircase) CY 22 § 109.1818 | § 2,402.00
248  |Concrete Barrier (Type 736B Mod) LF 300 |$ 292367 % 8,771.00
249  |Concrete Barrier (Type 732B Mod) LF 35 |$ 366857|$8  1,284.00
250 |Concrete Barrier (Type 60F) LF 170 | § 11.5176 | § 1,958.00
251  |Concrete Barrier (Type 60) LE 3210 | § 77710 [ §  24,945.00
252  |Concrete Barrier (Type 60C) 1F 680 $§ 205132| 9§ 13,949.00
253  |Concrete Barrier (Type 60D Mod) IF 227 $ 6.9339| § 1,574.00
254  |Concrete Barrier (Type 60 Mod) LF 200 |$ 12.8500] § 2,578.00
255(F) |Concrete Barrier (Type 80A Mod) LF 126 $ 67.2937 | § 8,479.00
256(F) |Concrete Barrier (Type 80SW Mod) LF 1105 | § 126.1946| § 139,445.00
257(F) |Concrete Barrier (Type 80 Mod) IF 1740 |$§ 71.9649|$ 125,215.00
258(F) |Concrete Barrier (Type 736 Mod) LF 1735 |$§ 342317| %  59,392.00
259  |Concrete Barrier (Type 60 Transition Mod) IF 15 8 56.2667 | $ 844.00
275  |Signal and Lighting (Location 1) LS 1 $ 2,207.0000 | $ 2,207.00
276  |[Signal and Lighting (Location 2) LS 1 $ 2,409.0000 | § 2,409.00
277 |Signal and Lighting (Location 3) LS 1 $ 3,482.0000 | $ 3,482.00
278  |Signal and Lighting (Location 4) LS 1 $ 2,006.0000 | $ 2,006.00
279  |Signal and Lighting (City) LS 1 $ 2,287.0000 | $ 2,287.00
280  |Lighting LS 1 $ 4,784.0000 | $ 4,784.00
Grand Total: $ 3,942,730.00
SUBCONTRACTOR INCLUDES $904,456 OF CONTRACT VALUES TOWARDS DBE
PARTICIPATION

Cot "N e g G e EL LQ‘QQQKQ\QQ%QQ‘-QQ L —&

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202

Tel: (909) 713-1130

Fax (909) 713-1131
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5 GERDAU

TERMS OF PAYMENT:

95% of the contract value of work performed by the end of each month to be paid by the 30th day of the
following month. Any Owner reduction of retention percentage shall be applied concurrently to payments
to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work
under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel ACCEPTED FOR:
License C50, #974202
DIR# 1000000435

BY: Bryawn Folsom BY:

Bryan Folsom, Regional Sales Manager
(909) 273-3762

DATE: 04/27/2016 DATE:

San Bernardino Office
5425 Industrial Parkway, San Bernardino, CA 92407 ~ License C50 No. 974202
Tel: (909) 713-1130 Fax (909) 713-1131
Page 5 of 5



1566 West 132ad Strect Date: April 27,2016

d CA 90249 Contract; 05-44820/4 1w
g::))c;;?-w‘)'? Lacation: Route 101, Carpintena
FAX: (310) 965-0356 DIR Reg# 1000010110

JOHNSON
_ONSTRUCTION, INC. __ Licanse No_ 488670 Cisss 8, C-2.C.28

Proposal #10501

% ipti i . Total
Tiem |Item Codc| Description Unmit| Qty. | Cost |
176 | 582001 ‘Snund Wall (Masonry Block) *MASONRY ONLY* a SF = 4428215 31.50 |] z 1.394 883.00 \/‘
e y
[ WE ARE A 100% UNTON CONTRACTOR Total Price: § 1.394.,383.0[1
Bond Rafe: 2% of Anl Contract Add: Masonry Rebar: N/A
t

Inclades: Bioch, martar, grouy gront stop. expansion joint (fclt only). Clean up (consisting of pickup and removal of all broken block only), All related cquiprient 1o
camplete masonry Sound walls4ds specified in the Standard Specifications and Special Provisions.

Exclodes: Rebar, pile cap. barriers, footings, Spocial Inspector, shot crete. inspections and testing, prism testing. working drewings. layout of any kind. Rerf_'loval of
EMorescence. Barricrs and burrier supports, pre-cast, back fill. compaction, hardware or installation of hardware, galvonized wire products, fill\'ﬂ-W?“-'dWCmﬂ anchors, acccss

i gates, ladders, fire hose doors, soffit plates, corrugated sted], pile landings, weekend work, night work, temporary barriers, lighting or clcf:tullcrs_, p:nmfmg am_:! or anti-graffiti
conting or removal, sealants and sandblasting protection of other concrete surfaces, conorete work of any kind, dermolition or racpnslruchon of tie ins into F.x:stmg block lwalls.
signs or installation of signs, waterproofing of any kind, Dowcling of any kind. Removal of any excess spoils. Grading of anv kind. Core dT_ﬂhng of any k.md. ffl’: gah;mzcd
rods. Removal of any morfar slag or droppings. Cleaning of conerete and or asphalt. No glass, No brawn coat. No plastering of any kind. Tie ins of any kind. Form-liners,
Plastering and or stucco finish ol any kind, Caulking of Expansiof Joints,

GENERAL CONTRACTOR TQ PROVIDE: (ITEMS 1:21)

Temporary watcr, power and sanitation at work lncations as needed.

Traffic control and Tane closure as necded. (Night or Day)

Al layout of any kind to be completed by Genetal Contractor. Any sharing required for opening will be provided by the General Contractor.

Lighting st night as needed (At least 4 large light towers and one small fower for mixer)

Storage area for seaffolding, forilift, block, cte.

Accurate location, protection of all existing utilitics. :

Flat working arca 20' from fage of wall and top of footing or top of retaining wall, wiich cver s higher (for day work), tn mancuver forklifl and to set seaffolding. All

congrete or asphalt conorete must be placed prior to our work commencing. Poor access requ iring additional scaffold will result in added charges.

All Vertical steel from footing to be accurately placed and plumb. Al block cuts due to improper steel fayout will be charged @ $20.00 per cut.

Genoral Contractor (o cover all drainage outlets, asphalt or concrete surfaces prior to commencing our work. L. Johnson will cover face of concrete barrier only. Any

mortar droppings or stains on concrete or asphalt other than face of barmer will nat be our responsibility.

10, Clean out of all drainage outlets.

41, Provide clean out at cach wall location. Retnove spoils from clean out at end of job at no cast to L. Johnson Construction, Inc.

12. All dust control. [ncluding cleaning ronds of dirt as required by Cal-Trans.

13, If masonry rebar add is not accepted, all rebar must be cut to our specifications. Rebar ADD includes vertical "b" bars and horizontul kond beam bars only.

14, Qeneral Contractor agrees to assume all costs for sdditional insurance requirements needed 1o satisfy Gengral Contractor's subcontract requirernents, beyond our pormal
limits. Theee additional cost includs but not limited to; city license, worker's comp waiver of subrogation snd add ition covernge by an umbrella policy. i€ Normal Limits
Include: GL- 31 M Fach Occirance, $2M General Aggragale, $2M Product-Comp/Op Age/ Workors Camp: $1M Bach Accident/Auto: §1 M Comlined Singie Limite)

N@ o kN

©®

15. Sandblasting pot and air compressor if necessary.

18. Steel price docs not include dowels out of footing or barricr. Dowels shall extend to height shown under "y” of Soundwall Reinfarcement Table on Standard Plans.
Dowels shall ke full height for all walls 10 High or less,

17. Genersl Contractor will cap ofT all speinklers prior to our work commencing,

18. Goneral Cantractor wiil supply and install scaffolding on back side of ail bridges. Also. fall protection for back side of walls if required by G.C. or Owner.

19. General Contractor will supply an on-site area to dump and permanently dispose of broken black al no cost Lo L. Johnson Construetion, Inc,

20. All Concrote, asphalt, base, ground or any other surfaces to be covered and pratected hy General Contractor prior to our commencing work.

21. (encral Contractor will provide our company with a 90 day natice to proceed with our scope af work.

NI ¥ 5
1. L. Johnson Construction, Inc. is not respensible for any defacing. graffiti and or the removal of grafTiti regarding the masonry sound walls beTore. during or after time of
construction.

2. Ifretention is required by nwner; Prige based on 50% of our retenlion being released within 5 days after we arc 50% complete. The remaining ta be released within 15

days after we are 100% complete. As per Owners pay cstimate. If retention payment is not made to these terms, interest will occur at 10% on unpaid balance.

L. Johnson Canstructian, [ne.. will have no responsibility or Tiability for any buck charges t0 us unless there is prior approval in writing signed by an Officer

of our corporation.

Total price s base on one mobilization. All additional mobilizations or delays will be an extra chirge of $5.000. per occurrence.

Tree trimming for proper access for 7' wide scaffolding and forklil to be provided by the General Contractor,

General Contractor to eoordinate work with home owners.

1L, Johngen Conslruction, Ine., will not be responsible for removing staing or mortar droppings on back of sound walls, pile caps, harrier or retaining walls, veditches or

channels.

Warking schedule must be approved by our offiee in writing,

g, General Contractor understands that it takes aticast 90 days to put block on 1he job after approved submittals by owner, Our company will not forward submittals tn
owner until we have u signed subgontract agreement from the Ceneral Contractor. Only 8"x8"x | 6" precision block are gusrunteed to weigh less than 17.2 kg

10. Any interruption of linear progression of sound wall construction causing L. Johnson to revigit, at a later date, an area that would have been completed will result
in a remobolization charge of $3.000,00 for each gap. Each wali to be constructed from one end to the other w/out skipping any sections or leaving any gaps, Any gaps
that are less than 250 LF are subject (0 repricing a5 well as a $3.000.00 remobilization. §

11. Bid is only good for thitly ¢olendar days. We must have a letler of intent to contract within this time.

12. f:l;]mm from General Contract shall be made ao Inter than 10 days afier they receive prnyment from Chwner. (1o our aption, interest shail be charged at no mare than the

gal rate).
13 L. Johnson is not responsible for any costs to comply with safoty requitements heyond those sct by OSHA,

14 L. _Io_hnson can eonstruct tic in walls/residential walls up to 6 fect high for $29,00 per squarc foot. Price does not include footing, rebar, demalition, plaster, or paint.
Minimmm of $1.000 00 per tic in wall,

&
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified
DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

3/17/16 & 3/29/16 Flatiron visited the Office of Business and Economic Opportunity
website at http://www.dot.ca.gov/hg/bep/dbe gquery.htm as instructed in the Special
Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy
of downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work
Codes to obtain solicitation list.

On 3/18/16 & 4/14/16 Flatiron checked the Caltrans website to review which firms register
for this project through the “Opt-In” process (see attached).

On 3/18/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking
Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications Dates of Advertisement

DBEGoodfaith.com online Posted 3/18/2016 online. Ad to run through bid
date.

Construction Bid Source Posted 3/18/2016 online. Ad to run through
bid date.

Minority Bidder’s Bulletin Faxed on 3/18/2016 ad to run on the following

Construction Update dates: 3/21/2016, 3/24/2016, 3/28/2016,
3/31/2016, 4/4/2016, 4/7/2016, 4/11/2016,
4/14/2016 & 4/18/2016.

SBE Weekly Posted 3/18/2016 online. Ad to run through

bid date.



3/17/2016 Unified Certification Program
Back To Query Form Thu Mar 17 18:23:09 PDT 2018

Query Criteria

District: 050708 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT
SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS
SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1575 REMOVE
BRIDGE ITEM C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION
CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940
PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4905 SOIL STABILIZATION C4906 CAST-IN-DRILLED-HOLE CONCRETE
PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5180 SOUND WALL (MASONRY BLOCK -
CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7191 SEWER
MANHOLE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE
C8000 FENCING CONTRACTOR C8101 SURVEY OR HISTORICAL MONUMENT C8330 METAL RAILING C8331 CONCRETE BARRIER C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL &
LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C9609 STREET SWEEPING TRUCK C9632
HAZARDOUS SUBSTANCE REMOVAL

Firm Type: DBE

183 items found, displaying 1 to 20.[First/Prev] 1,2,3.4,5,6. 7, 8

: Suspended Firm/DBA Mailing| Mailing Mailing| Mailing . :
D Suspended| Date As N Address | Addr| City State| Zip | Zp| Address| Address, City |State| Zip Zip EMai
Oof Linel | Line2 Codel | Codel Type
ABSL 29393
5270 i e AN HAYWARD CA 94544 DBE Daryl@abs
ACONEZONE, 160 N. JOY 160 N. JOY )
36878 e il coRONA A oomrg oM CORONA CA 92879 DBE elaine@ac:
APLUSSIGNS, 4379 N,
40592 ol i FRESNO ~ CA 93722 DBE pacheco@
AS 5347 COLE
40742 CONTRACTORS, MARIPOSA CA 95338 DBE deni@stic
ROAD
INC.
13066 DEER
32412 AB.HASHML - pvon SANDIEGO CA 92131 DBE info@abha
INC.
.
12623
ACPAVING  IMPERIAL SANTA FE :
H0Es4 COMPANY HIGHWAY sPRINGS b 90670 Bue IEEviaces
#209
accy south mins St
34586 [ch?:NmucnON s SANTAANA CA 92705 oo 0 ey cA 92705 DBE dennE@ac
#A AVE #A
727
42633 ACE FENCE CO.  GLENDORA LAPUENTE CA 91746 3316 DBE america@:
AVE.
727N,
34153 ACEFENCE o eNDORA LAPUENTE CA 91744 DBE KIM@acef:
COMPANY
AVENUE
ADVANCED ?Rcu e
35149 GEOSOLUTIONS, o1 LAKEFOREST CA 92630 DBE jibaez@ad
e SUITE 105
ADVANTAGE
DEMOLITION 19819 P.0. BOX
30526 R e g WINNETKA  CA 91306 0% WINNETKA CA 91306 DSE advantge
INC
ALAMEDA 2528 EAST
34242 CONSTRUCTION 125TH COMPTON CA 90222 DBE kramsey@.
SERVICES, INC.  STREET
ALANIZ 7160
21207 CONSTRUCTION STEVENSON FREMONT CA 94538 DBE rosy@alan
COMPANY  BLVD.
ALBERT WILSON 268 RANCHO PO BOX ALTA
40292 b ;E:EBE:NE oo - I RRie toms €A 901 DBE chidi@awa
ALERT-G-LITE, 23795G P.O. BOX il
16345 g bttt RESNO A sya DA FRESNO CA 93777 2224  DBE debbieh@:
3450 3450
28032 ALLANTE FENCE  SOUTH ELM FRESNO  cA 9306  SOUTH FRESNO CA 93706 DBE allantefen..

hittp:/Mww.dot.ca.gov/ucp/QuerySubmit.do 12



3/17/2016
COMPANY AVE

ALVAREZ >
QUALITY
42426 CONSTRUCTION, ?-ELAWARE
INC
AMERICA Q:RIUS
39072 PACIFIC VALLEY
CONSTRUCTION AVENUE
ANTHONY'S 10769
42231 GRADING & WOODSIDE 209
PAVING AVENUE
ARCHULETA ke
COUNTRY
7 CONCRETE qus
CONSTRUCTION
company  DRVE
SUITE 1

Export options; CSV | Excel | XML

hitp:/Mmww.dot.ca.gov/ucp/QuerySubmit.do

IMPERIAL
BEACH

EASTVALE

SANTEE

BERMUDA
DUNES

Unified Certification Program
ELM AVE
cA 91932
CA 92880
CA 92071
CA 92203

DBE

DBE

DBE

DBE

awp11254¢

apconstruc

paving_agj

archuleta8



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified
DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

3/17/116 & 3/29/16 Flatiron visited the Office of Business and Economic Opportunity
website at http://www.dot.ca.gov/hg/bep/dbe query.htm as instructed in the Special
Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy
of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work
Codes to obtain solicitation list.

On 3/18/16 & 4/14/16 Flatiron checked the Caltrans website to review which firms register
for this project through the “Opt-In" process (see attached).

On 3/18/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking
Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications Dates of Advertisement

DBEGoodfaith.com online Posted 3/18/2016 online. Ad to run through bid
date.

Construction Bid Source Posted 3/18/2016 online. Ad to run through
bid date.

Minority Bidder's Bulletin Faxed on 3/18/2016 ad to run on the following

Construction Update dates: 3/21/2016, 3/24/2016, 3/28/2016,
3/31/2016, 4/4/2016, 4/7/2016, 4/11/2016,
4/14/2016 & 4/18/2016.

SBE Weekly Posted 3/18/2016 online. Ad to run through

bid date.



317/2016 Unified Certification Program
Back To Query Form Thu Mar 17 18:23:09 PDT 2016

Query Criteria

District: 0507 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT
SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS
SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1575 REMOVE
BRIDGE ITEM C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION
CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940
PLACE ASPHALT CONCRETE DIKE & MISC C4901 FURNISH & DRIVE PILING C4905 SOIL STABILIZATION C4906 CAST-IN-DRILLED-HOLE CONCRETE
PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5180 SOUND WALL (MASONRY BLOCK -
CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7191 SEWER
MANHOLE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE
C8000 FENCING CONTRACTOR C8101 SURVEY OR HISTORICAL MONUMENT C8330 METAL RAILING C8331 CONCRETE BARRIER C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL &
LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C9609 STREET SWEEPING TRUCK C9632
HAZARDOUS SUBSTANCE REMOVAL

Firm Type: DBE
183 items found, displaying 1 to 20.[First/Prev] 1,2, 3.4, 5, 6. 7, 8 [Next/Last]
Fi Suspended Firm/DBA Mailing| Mailing Mailing) Mailing y .
D Suspended| Date As Address | Addr  City |State| Zip| Zp|Address Address, City |State| Zip Zip EMai
of e Linel | Line2 Codel | Code2 | T¥oe
ABSL 29393

5270 CONSTRUCTION PACIFIC ST HAYWARD CA 94544 DBE Daryl@abs

ACONEZONE, 160 N. JOY 160 N, JOY ’
36878 INC et CORONA  CA 92879 oo CORONA CA 92879 DBE elaine@ac:
APLUSSIGNS, 4379 N.
40592 i sy FRESNO  CA 93722 DBE pacheco®
AD 5347 COLE
40742 CONTRACTORS, MARIPOSA CA 95338 DBE deni@stic.
ROAD
INC.
13066 DEER
32412 ABHASHML,  ~anvoN SANDIEGO CA 92131 DBE info@abha
INC. o
12623
AC.PAVING  IMPERIAL SANTA FE _
i) COMPANY HIGHWAY sprNGs OF 9060 B toylace
#209
e ég?.lam ggﬁm SANTA
34586 [cNt?:Nmucnoru I SANTAANA CA  g2705 ol 2 cA 92705 DBE dennis@ac
#A AVE #A
727
42633 ACE FENCE CO.  GLENDORA LAPUENTE CA 91746 3316 DBE america@:
AVE.
727N,
34153 ACEFENCE - eNDORA LAPUENTE CA 91744 DBE KIM@aceft
COMPANY
AVENUE
ADVANCED tlzancn S
35149 GEOSOLUTIONS, o7 LAKE FOREST CA 92630 DBE jibaez@ad:
e SUITE 105
ADVANTAGE
DEMOLITION 19819 P. 0. BOX
30526 A CAATING. SuvDEsT WINNETKA  CA 91306 - WINNETKA CA 81306 DBE advantage
INC
ALAMEDA 2528 EAST
34242 CONSTRUCTION 125TH COMPTON CA 90222 DBE kramsey@.
SERVICES,INC.  STREET
ALANIZ 7160
21207 CONSTRUCTION STEVENSON FREMONT CA 94538 DBE rosy@alan
COMPANY BLVD.
ALBERT WILSON 208 RANCHO PO BOX ALTA
40292 & assoaares HENBANE etk L S o N 4 AR DBE chidi@awa
STREET
ALERT-O-LITE,  23795G P.O. BOX )
16345 s pilitol FRESNO €A 93721 o FRESNO CA 93777 2224  DBE debbieh@:
3450 3450
28032 ALLANTE FENCE  SOUTH ELM FRESNO CA 93706 SOUTH FRESNO CA 93706 DBE allantefen..
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317/2016 Unified Certification Program

COMPANY AVE ELM AVE
ALVAREZ a1
QUALITY IMPERIAL
42426 CONSTRUCTION, DELAWARE BEACH CA 91932 DBE awpl1254
ST
INC
AMERICA 3:;05
39072 PACIFIC EASTVALE CA 92880 DBE apconstruc
CONSTRUCTION AL
AVENUE
ANTHONY'S 10769 SUITE
42231 GRADING & WOODSIDE SANTEE CA 92071 DBE paving_ag|
PAVING AVENUE
powa 70
CONCRETE BERMUDA
27172 CONSTRUCTION CLUB DUNES CA 92203 DBE archuletad
COMPANY D
SUITE 1

Export options: CSV | Excel | XML
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3/29/2016 Unified Certification Program
Bﬁck.'[oﬂu:n‘.liﬂun Tue Mar 28 13:42:49 PDT 2016

Query Criteria

District: 05

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION
SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER
C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING
C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602
AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4901
FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR
CONCRETE STRUCTURE C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5401
WATERPROOFING C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C8000 FENCING
CONTRACTOR C8101 SURVEY OR HISTORICAL MONUMENT C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE
BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING
C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
C8759 SURVEYING - AERIAL GEOPHYSICAL C8760 LAND SURVEYOR

Firm Type: DBE
130 items found, displaying 1 to 20.[First/Prev] 1,2,3.4,5. 6,7
Fi Suspended Firm/DBA Mailing| Mailing’ Mailing| Mailing Certificati
D Suspended| Date As Address [Addr| City |State| Zip Zp|Address Address| City |State| Zip Zip EMa
of e Linel | Line2 Codel | Code2 Lape
ABSL 29393 PACIFIC
5270 ETUCTON S HAYWARD CA 94544 DBE Daryl@ab
APLUSSIGNS, 4379 N,
40592 INC. BRAWLEY FRESNO CA 93722 DBE pacheco@
AD 5347 COLE
40742 CONTRACTORS, MARIPOSA CA 95338 DBE deni@stix
ROAD
INC.
727
42633 ACE FENCE CO.  GLENDORA LAPUENTE CA 91746 3316 DBE america@
AVE.
T27N.
34153 égiaf:nf: GLENDORA LAPUENTE CA 91744 DBE KM@ace
AVENUE
ADVANCED 13 ORCHARD
35149 GEOSOLUTIONS, ROAD, SUITE LAKE FOREST CA 92630 DBE jibaez@ac
INC 105
ALAMEDA
34242 CONSTRUCTION f;::::fun COMPTON CA 90222 DBE kramsey@
SERVICES, INC.
ALANIZ 7160
21207 CONSTRUCTION STEVENSON FREMONT  CA 94538 DBE rosy@alai
COMPANY BLVD.
ALBERT WILSON 7866 HENBANE RANCHO PO BOX ALTA o
40292 & hoakE ciir clcioNGA S 97 e loma A @170 DBE chidi@aw
ALERT-O-LITE, 2379SG P.O.BOX .
16345 e s FRESNO cA 937 i FRESNO CA 93777 2224 DBE debbieh@
ALLANTE FENCE 3450 SOUTH Ca
28032 FRESNO CA 93706 SOUTH FRESNO CA 93706 DBE allantefen
COMPANY ELM AVE
ELM AVE
apaoaNA Lo San
37715 ENGINEERING, o & ore FaNagco, A 41 DBE apadanal
INC.
154
AVISON 40434
41800 CONSTRUCTION, BRICKYARD MADERA  CA 93636 DBE kavila@av
INC. DRIVE
BAY LINE
21117 CUTTING & ;?.:EEFTOUR“" BERKELEY ~ CA 94710 DBE juan@bay
CORING, INC.
BELLAGIO 15204 E. 4
37634 S A SANGER CA 93657 DBE bellagiola
10769
77 N BERIW AR R S SANTEE ~ CA 920713175 DEE bsalaz@b

INC. AVENUE, SUITE
201

BLACKSTONE 3113

hitp:/Mww.dot.ca.gov/ucp/QuerySubmit.do 12



3/29/2016 Unified Certification Program

38922 ASPHALT ANTONINO BAKERSFIELD CA 93308 DBE info@BLA
CONSTRUCTION, AVENUE
INC.
BLANCO 19320 DALLAS
36219 ot S R II Y RIVERSIDE €A 92508 DBE Jawym20C
s0
41886 BORGFENCE  CONTRACTORS LIVERMORE CA 94551 DBE Julieborgé
STREET
30173 Bl :E'i:uesses SHINGLEL, Nl Svgngay o (RQE0R SHINGLE o ocean DBE burkebide
CONSTRUCTION (oo SPRINGS an SPRINGS Mk

Export options: CSV | Excel | XML
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3/18/2016

Caltrans - Office Engineer - Opt-in Records

Home -» Construction Contract Awards -» Opt-in Records

Opt-in Records

Search

Results: Opt-in's on 05-4482U4

27 Opt-in records found.

|Diversified Concrete Cutting, Inc.
59 Coney Island Dr. Sparks, NV 89431

05-4482U4|[Phone: 775-331-1411 _||Fax Number: 775-331-1572
[Disadvantaged status: W
[Services offered: green saw |

| |
A.C. DIKE CO e e ]
2788 VENTURE DR LINCOLN, CA, 95648 |

05-4482U4{[Phone: 9163-645-7747 Fax Number: 916-645-9618 |
IDisadvantaged status: |
Services offered: Place asphalt dike.

ot e
Pipe & Piling Supplies (USA) |
3506 A Street SE Auburn, WA 98002 ]

e [Phone: (877) 217-0276 Fax Number: (253) 939-8982 l
Disadvantaged status: [
Services offered: Foundation Steel Mfg. / Distributors (Pipe Pile / H- J
Pile / Sheet Pile / Concrete Pile)

|
Hi-Way Safety |
13310 5th St Chino, CA 91710 |
Phone: 714 614-0515 |[Fax Number: 909 627-0999 |
|Disadvantaged status: T
Services offered: Manufacture, rent, sell, Concrete K-Rail, K-Rail

05-4482U4|/Markers, Barricades, Solar and Battery Powered Barricade Lights,

Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted

attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

EER e R T

REYCON CONSTRUCTION, INC.

1795 LEMONWOOD DR. SANTA PAULA, CA 93060

hitp:/Awww.dot.ca.govihglescloe/planholders/oe._listopt.php?c=05-4482U4
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3/18/2016
05-4482U4

Caltrans - Office Engineer - Opt-in Records
Phone: 805-525-5256 |Fax Number: 805-933-2282 I

Disadvantaged status:

Services offered: Masonry Subcontractor |

R HHER

05-4482U4

|Austin Enterprise

|
[P O Box 81926, Bakersfield California 93380 |
[Phone: 661-589-1001 |[Fax Number: 661-589-9509 |

Disadvantaged status: DBE SBE |

Services offered: CRCP, JPCP, Bridge Joints

|Kctive Treatment Systems, Inc.

|6301 Angelo Court, Unit 9 Sacramento, CA 95650 |
[Phone: 916-652-9745 |[Fax Number: 919-652-9705 |
|Disadvantaged status: SBE |

05-4482U4

Services offered: Active Treatment Systems, Inc. (ATS) is a water
management services firm specializing in construction related water
filtration and treatment. We can provide permitting and planning
assistance, full scale design-build services, implementation, operation
and maintenance, equipment sale and rental, and much more. We
have developed our reputation by successfully designing and
implementing water treatment systems on the most challenging, and
complicated projects in California. Our expertise with large scale, high
profile, environmentally sensitive sites uniquely qualifies us to manage
the water treatment system at your project. We set ourselves apart
from our competitors by providing the most technologically advanced
equipment combined with the best design team in the industry. ATS is
certified as a Small Business Enterprise (SBE) by the California
Department of General Services (DGS), and the federal government.

05-4482U4

| RPN

|Se Tech Inc,

[046 Griffin St Grover Beach CA 93433
Phone: 805-481-7520 |[Fax Number: 805-481-7638 ]

]_)isadvantaged status: SBE

Services offered: SE Tech Inc. is your Traffic Control Company with a
difference. Not only do we provide all levels of Traffic Control, from
Flagging to Lane Closures, Freeway Closures, Special Events, Sign
supply and Installation. We also have a state of the art sign shop for all
your Construction & Specialty signage needs. SE Tech Inc. sells Traffic
Control Safety products, services, maintains & rents CMS Boards,
Arrow Boards & Light Towers. We have a full service fabrication shop
that designs & builds Traffic Control, Attenuator Trucks & Trailers.

05-4482U4

|L.B. Foster Company |

[32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587 o
Phone: (510) 240-4400 ||Fax Number: (510) 240-4410
Disadvantaged status:

http:/Mww.dot.ca.gov/ihg/escloe/planholders/oe_listopt.php?c=05-4482U4




3/18/2016

Calfrans - Office Engineer - Opt-in Records

Services offered: Material supplier of Sheet Pile, H Beams, Wide
Flange and Pipe Pile. For use as shoring, cofferdams, beam and
lagging, and steel foundation.

AT N |

05-4482U4

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

Phone: (925) 778-0200 Fax Number: (925) 778-6766

Disadvantaged status:
[Services offered: Pile Driving

SUE CORP

05-4482U4

[14728 BIOLA AVE LA MIRADA, CA 90638

[Phone: 714.482.5101 Fax Number: 562.309.8261
|Disadvantaged status: DBE SBE
Services offered: Trenchless Casing Installation, Jack & Bore

05-4482U4

522 Lindon Lane Nipomo, CA, 93444
Phone: 805-929-5070 Fax Number: 805-929-5786
|Disadvantaged status: ]

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators,
Object Markers, Pavement Markers, Thermoplastic and pre-form
materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden
Grove, Poway, Riverside and Las Vegas.

7IAffor(,{abIe Site Model - Earthwork Quantities

05-4482U4

2167 Shaw Ave, Suite #115, PMB #205 Clovis, California, 93611 |
|Phone: 559-593-9060 |[Fax Number: 559-408-5601
Disadvantaged status:

Services offered: Earthwork Takeoffs, Mass Haul Diagram, Cross
Section Quantity Takeoff Reports, Highway Excavation Cut Fill
Balance Haul Reports. Google Earth Cut Fill Overlay Files. Caltrans

Quantity Comparison Worksheet.

I

[Statewide Traffic Safety & Signs, Inc.

http:/Mww.dot.ca.gov/hglesc/oe/planholders/oe_listopt.php?c=05-4482U4



3/18/2016 Caltrans - Office Engineer - Opt-in Records

Paverment Recycling Systens
[10240 San Sevain Way Mira Loma Ca 91752

05-4482U4|[Phone: 951-682-1001 |Fax Number: 951-682-1094

Disadvantaged status: |

Services offered: Cold planing ——__I

|

|Cook Concrete Products, Inc. |

5461 Eastside Road Redding, CA 96001 |

e Phone: 530-243-2562 |[Fax Number: 530-243-6881 |

IDisadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and
Misc. Iron and Steel.

|

[Jarrett Foundations Inc. |
[P.O. Box 971 West Sacramento, Ca 95691 |
05-4482U4||Phone: 916-371-8760 |[Fax Number: 916-371-8765 |
|

|

Disadvantaged status: SBE

Services offered: CISS Driven Piles & Drilled CIDH Piles

- AT S|

|Core Consultancy Services |
468 North Camden Drive, Suite 200 Beverly Hills, California USA
90210

05-4482U4{[pp e 424-777-2170 |[Fax Number:

|
[Disadvantaged status: SBE |
[Services offered: Provide CPM schedules. Remote assistance. |

|

|Associated Traffic Safety ||

8305 El Camino Real Atascadero CA 93423 ||
Phone: 8054611600 ||Fax Number: 8054611613 [
IDisadvantaged status: DBE SBE l

Services offered: We are a full service Traffic Safety Company we rent,
05-4482U4 install, uninstall, manufacturer, place permanent or temporary traffic
and construction area signs. Traffic Control Flagging, Lane Closures,
Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable
Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary
Crash Cushion System, Krail Rental & Installation, Traffic Cones,
Barricades, Channelizes, Delineators, Object Markers, and Temporary
Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA
Fence. Truncated Domes and other construction supplies.

|Maneri Traffic Control

|47423 Rainbow Canyon Temecula, CA 92592
| 1}

o — =,

http:/mww.dot.ca.govihg/escloe/planholders/oe_listopt.php?c=05-4482U4
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05-4482U4

Caltrans - Office Engineer - Opt-in Records
[Phone: (951) 695-5104 |Fax Number: (951) 695-5105 |
Disadvantaged status: DBE SBE |

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pcms, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail oavila@maneritrafficcontrol.com if you have any questions.
MANERI TRAFFIC CONTROL is certified DBE and SBE.

05-4482U4

Trinity Engineering Laboratories, Inc.

3450 La Cruz Way, Suite D Paso Robles, Ca 93446

Phone: 559-260-6841 Fax Number: 213-443-9438 |

|Disadvantaged status: SBE |
[Services offered: All aspects of construction testing and Inspection. |

05-4482U4

[CALIFORNIA LAND SURVEYING iy |
l40507 Three Rivers |
Phone: (559) 740-6009 ||Fax Number: (559) 561-4834

|

Disadvantaged status: SBE

Services offered: ***ADL BURIAL LOCATION REPORTS***
EXTENSIVE EXPERIENCE WITH CALTRANS ADL BURIAL
REPORTS... ...Construction Staking, Grade Staking, ALTA Surveys,
Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions,
Flood Surveys, Elevation Certificates, Quality Control/ Inspection
Services, Design Services, Drafting, Consulting Services,

05-4482U4

|GSJ Utility Supply & Service

14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670 |
[Phone: 562-404-1113 [Fax Number: 888-356-1250 |
[Disadvantaged status: DBE DVBE SBE s e

Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE
PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER
SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE
BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE
FITTINGS (MDPE & METFIT); TRENCH DRAIN

05-4482U4

,ﬁe Construction Zone
[4961 Pacheco Blvd. Martinez, CA, 94553 |
Phone: 925-387-8013 |[Fax Number: 925-293-0800

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction
supplies, paint, striping supplies, crowd control, SWPPP supplies,
survey supplies, arrowboards, CMS boards, traffic control equipment,
safety supplies, sign installation supplies, custom signs, aluminum

hitp:/mww.dot.ca.gov/hglescloelplanholders/oe_listopt.php?c=05-4482U4
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Caltrans - Office Engineer - Opt-in Records

signs, cardboard signs, corrugated plastic signs, street name signs, roll-
up signs, ADA signs, thermoplastic, raingear, high visibility vests and
pants, tape measures, flares, reflective tape and sheeting, detectable
warning surfaces, dust masks, shovels, rakes, batteries, beacons,
gloves, hard hats, first aid kits, safety glasses, measuring wheels, head
lamps and more. Some items are available to rent. We offer delivery
and are available statewide for certain activities. TCZ can supply your
next job, contact us today to discuss what you need, even if it is not
listed above we can get it for you. www.theconstructionzone.us.com

05-4482U4

Chrisp Company

43650 Osgood Road Fremont, Ca. 94539

[Phone: 510.656.2840 |[Fax Number: 510.656.2397
IDisadvantag_ai status:
|Services offered:

L

05-4482U4

IACME General Engineering, Inc.
|s050 Carpenter Rd Stockton, Ca 95215
|Phone: 209-841-1158 Fax Number: 209-845-8460
|Disadvantaged status: SBE

[Services offered: Furnish and Installation of Driven Piles

05-4482U4

—

|Case Pacific

|2121 Ardmore Road Paso Roble, CA 93446

Phone: 805-237-8851 ||Fax Number: 805-237-8854 |

Disadvantaged status: I

|Services offered: i |
EH |

05-4482U4

|Anrak Corporation

|5820 mayhew rd Sacramento, CA , 95827

Phone: (916)383-5030 [Fax Number: (916)383-8090 |
Disadvantaged status: SBE

IServices offered: Cold Plane

|

http:/iww.dot.ca.gov/hglesc/oe/planholders/oe_listopt.php?c=05-4482U4
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Caltrans - Office Engineer - Opt-in Records

Home -» Construction Contract Awards -» Opt-in Records

Opt-in Records

Search

Results: Opt-in's on 05-4482U4

49 Opt-in records found.

Diversified Concrete Cutting, Inc. ]

59 Coney Island Dr. Sparks, NV 89431

05-4482U4

Phone: 775-331-1411 Fax Number: 775-331-1572

Disadvantaged status: |

Services offered: green saw |

05-4482U4

|A.C. DIKE CO

|2788 VENTURE DR LINCOLN, CA, 95648
Phone: 9163-645-7747 |[Fax Number: 916-645-9618 |
[Disadvantaged status: E
[Services offered: Place asphalt dike. ]

05-4482U4

[Pipe & Piling Supplies (USA) ]
13506 A Street SE Auburn, WA 98002 |
|Phone: (877) 217-0276 IFax Number: (253) 939-8982

Disadvantaged status:

IServices offered: Foundation Steel Mfg. / Distributors (Pipe Pile / H-
Pile / Sheet Pile / Concrete Pile)

05-4482U4

|
|Hi-Way Safety J
13310 5th St Chino, CA 91710 j
[Phone: 714 614-0515 |[Fax Number: 909 627-0999 |
|Disadvantaged status:

Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail
Markers, Barricades, Solar and Battery Powered Barricade Lights,
Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted
attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

REYCON CONSTRUCTION, INC.
1795 LEMONWOOD DR. SANTA PAULA, CA 93060

http:/Avww.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=05-4482U4
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05-4482U4

Caltrans - Office Engineer - Opt-in Records

|Phone: 805-525-5256 [Fax Number: 805-933-2282

Disadvantaged status:

Services offered: Masonry Subcontractor

|

05-4482U4

|Austin Enterprise

P O Box 81926, Bakersfield California 93380

Phone: 661-589-1001 |Fax Number: 661-589-9509

|Disadvantaged status: DBE SBE

[Services offered: CRCP, JPCP, Bridge Joints

e

05-4482U4

6301 Angelo Court, Unit 9 §acramento, CA 95650

|Phone: 916-652-9745 IFax Number: 919-652-9705

|
|
|
|
|
Active Treatment Systems, Inc. —I
|
|

Disadvantaged status: SBE

Services offered: Active Treatment Systems, Inc. (ATS) is a water
management services firm specializing in construction related water
filtration and treatment. We can provide permitting and planning
assistance, full scale design-build services, implementation, operation
and maintenance, equipment sale and rental, and much more. We
have developed our reputation by successfully designing and
implementing water treatment systems on the most challenging, and
complicated projects in California. Our expertise with large scale, high
profile, environmentally sensitive sites uniquely qualifies us to manage
the water treatment system at your project. We set ourselves apart
from our competitors by providing the most technologically advanced
equipment combined with the best design team in the industry. ATS is
certified as a Small Business Enterprise (SBE) by the California
Department of General Services (DGS), and the federal government.

I

05-4482U4

[Se Tech Inc, |

946 Griffin St Grover Beach CA 93433

[Phone: 805-481-7520 IFax Number: 805-481-7638

[Disadvantaged status: SBE

|

Services offered: SE Tech Inc. is your Traffic Control Company with a
difference. Not only do we provide all levels of Traffic Control, from
Flagging to Lane Closures, Freeway Closures, Special Events, Sign
supply and Installation. We also have a state of the art sign shop for all
your Construction & Specialty signage needs. SE Tech Inc. sells Traffic
Control Safety products, services, maintains & rents CMS Boards,
Arrow Boards & Light Towers. We have a full service fabrication shop
that designs & builds Traffic Control, Attenuator Trucks & Trailers.

05-4482U4

L.B. Foster Company

32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587

Phone: (510) 240-4400 Fax Number: (510) 240-4410

[Disadvantaged status:

hitp:/Mww.dot.ca.govihgescloe/planholders/oe_listopt.php?c=05-4482U4

21



4/14/2016

Caltrans - Office Engineer - Opt-in Records

Services offered: Material supplier of Sheet Pile, H Beams, Wide
Flange and Pipe Pile. For use as shoring, cofferdams, beam and
lagging, and steel foundation.

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

05-4482U4

[Phone: (925) 778-0200 [Fax Number: (925) 778-6766

IDisadvantaged status:

[Services offered: Pile Driving

ISUE CORP
[14728 BIOLA AVE LA MIRADA, CA 90638
05-4482U4|[Phone: 714.482.5101 ||[Fax Number: 562.309.8261

=

|

|

|

I
it
|

|

|

|

Disadvantaged status: DBE SBE

Services offered: Trenchless Casing Installation, Jack & Bore

Statewide Traffic Safety & Signs, Inc.

522 Lindon Lane Nipomo, CA, 93444

[Phone: 805-929-5070 ||Fax Number: 805-929-5786
|Disadvantaged status: |

05-4482U4

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators,
Object Markers, Pavement Markers, Thermoplastic and pre-form
materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden
Grove, Poway, Riverside and Las Vegas.

05-4482U4

Affordable Site Model - Earthwork Quantities
|2167 Shaw Ave, Suite #115, PMB #205 Clovis, California, 93611 |

[Phone: 559-593-9060 Fax Number: 559-408-5601 |
|Disadvantaged status: I
Services offered: Earthwork Takeoffs, Mass Haul Diagram, Cross
Section Quantity Takeoff Reports, Highway Excavation Cut Fill

Balance Haul Reports. Google Earth Cut Fill Overlay Files. Caltrans
Quantity Comparison Worksheet.

hittp://iwww.dot.ca.gov/hglesc/oe/planholders/oe_listopt.php?c=05-4482U4
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Pavement Recycling Systems

|10240 San Sevain Way Mira MQwsz —|
05-4482U4|[Phone: 951-682-1001 |[Fax Number: 951-682-1094

|Disadvantaged status:

@rvices offered: Cold planing |
| |

|Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001 |
e Phone: 530-243-2562 Fax Number: 530-243-6881 |

Disadvantaged status: SBE |

Services offered: Minor Conecrete (Minor Structures) PRECAST and
Misc. Iron and Steel.

I

RO

05-4482U4

|Jarrett Foundations Inc.

P.O. Box 971 West Sacramento, Ca 95691
[Phone: 916-371-8760 ||Fax Number: 916-371-8765
[Disadvantaged status: SBE

[Services offered: CISS Driven Piles & Drilled CIDH Piles

A TR R

05-4482U4

|Core Consultancy Services

468 North Camden Drive, Suite 200 Beverly Hills, California USA
00210

[Phone: 424-777-2170 ||Fax Number: ]
Disadvantaged status: SBE |
Services offered: Provide CPM schedules. Remote assistance.

05-4482U4

Associated Traffic Safety

[8305 El Camino Real Atascadero CA 93423
|Phone: 8054611600 ||[Fax Number: 8054611613
|Disadvantaged status: DBE SBE

Services offered: We are a full service Traffic Safety Company we rent,
install, uninstall, manufacturer, place permanent or temporary traffic
and construction area signs. Traffic Control Flagging, Lane Closures,
Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable
Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary
Crash Cushion System, Krail Rental & Installation, Traffic Cones,
Barricades, Channelizes, Delineators, Object Markers, and Temporary
Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA
Fence. Truncated Domes and other construction supplies.

e

IManeri Traffic Control ]

l47423 Rainbow Canyon Temecula, CA 92592
| 0

http:/Amww.dot.ca.gov/hg/escloe/planholders/oe_listopt.php?c=05-4482U4
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MANERI TRAFFIC CONTROL is certified DBE and SBE.

Caltrans - Office Engineer - Opt-in Records
Phone: (951) 695-5104 ||Fax Number: (951) 695-5105 |
Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pcms, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail oavila@maneritrafficcontrol.com if you have any questions.

05-4482U4

[Trinity Engineering Laboratories, Inc.

3450 La Cruz Way, Suite D Paso Robles, Ca 93446
Phone: 559-260-6841 |[Fax Number: 213-443-9438

IDisadvantaged status: SBE

Services offered: All aspect of construction materials and
construction. Testing and Inspection on RSC, CRCP, HMA, Soil
Cement and CIPRtion testing and Inspection.

05-4482U4

|CALIFORNIA LAND SURVEYING

|
|
l40507 Three Rivers |
[Phone: (559) 740-6009 |[Fax Number: (559) 561-4834 |
Disadvantaged status: SBE

Services offered: ***ADL BURIAL LOCATION REPORTS***
EXTENSIVE EXPERIENCE WITH CALTRANS ADL BURIAL
REPORTS... ...Construction Staking, Grade Staking, ALTA Surveys,
Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions,
Flood Surveys, Elevation Certificates, Quality Control/ Inspection
Services, Design Services, Drafting, Consulting Services,

05-4482U4

|GSJ Utility Supply & Service

14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670

|Phone: 562-404-1113 |[Fax Number: 888-356-1250 [

|Disadvantaged status: DBE DVBE SBE [

Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE
PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER
SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE
BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE
FITTINGS (MDPE & METFIT);TRENCH DRAIN

[The Construction Zone
4961 Pacheco Blvd. Martinez, CA, 94553

Phone: 925-387-8013 |Fax Number: 925-293-0800

|Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction

- ||| T =

supplies, paint, striping supplies, crowd control, SWPPP supplies,

http:/Awww.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=05-4482U4
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survey supplies, arrowboards, CMS boards, traffic control equipment,
safety supplies, sign installation supplies, custom signs, aluminum
signs, cardboard signs, corrugated plastic signs, street name signs, roll-
up signs, ADA signs, thermoplastic, raingear, high visibility vests and
pants, tape measures, flares, reflective tape and sheeting, detectable
warning surfaces, dust masks, shovels, rakes, batteries, beacons,
gloves, hard hats, first aid kits, safety glasses, measuring wheels, head
lamps and more. Some items are available to rent. We offer delivery
and are available statewide for certain activities. TCZ can supply your
next job, contact us today to discuss what you need, even if it is not
listed above we can get it for you. www.theconstructionzone.us.com

|

05-4482U4

[Chrisp Company

143650 Ong_OT Road Fremont, Ca. 94539

[Phone: 510.656.2840 ||Fax Number: 510.656.2397

Disadvantaged status:

Services offered:

e

A e e

ACME General Engineering, Inc.

05-4482U4

5050 Carpenter Rd Stockton, Ca 95215

|Phone: 209-841-1158 [Fax Number: 209-845-8460 [

|Disadvantaged status: SBE

[Services offered: Furnish and Installation of Driven Piles

IR A T |

05-4482U4

Case Pacific

2121 Ardmore Road Paso Roble, CA 93446

Phone: 805-237-8851 Fax Number: 805-237-8854 ]
Disadvantaged status:

Services offered:

I o N T

05-4482U4

Anrak Corporation
5820 mayhew rd Sacramento, CA , 95827
[Phone: (916)383-5030 "~ |[Fax Number: (916)383-8090

Disadvantaged status: SBE

|
|
Services offered: Cold Plane |
|

05-4482U4

|Askari Security Services, Inc.

5150 Candlewood Street, Suite 16H Lakewood, CA 90712 |
Phone: 562-606-0053 |[Fax Number: 562-606-0098 |
IDisadvantaged status: DBE SBE |

Services offered: Security guard and Patrol Services/Site Security. We
are a certified and experienced DBE/SBE/MBE firm. Phone: (562)
606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email:

office@askari.org www.askarisecurityservices.com

http://ww.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=05-4482U4
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O

05-4482U4

IKRC SAFETY CO,. INC

17821 W Sunnyview Ave. Visalia, Ca. 93291

Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DBE SBE

Services offered: KRC Safety Company is your one stop shop for all of
your temporary traffic control, erosion control and roadside sign
needs. KRC's scope of work includes, but not limited to, Construction
Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light
Towers, Radar Trailers, Portable Changeable Message Signs,
temporary Crash Cushions, K-rail, Temporary Flashing Beacons,
Alternative Crash Cushion Systems, Permanent Roadside Signs and
Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, paint of all varieties, low bed and flat bed
trucking services. While many companies have came and gone within
the years KRC Safety is proud to say we have been providing excellent
service for the entire state of California since 1977, give us a try on
your next project. KRC is a DBE, MBE and SBE.

il

05-4482U4

[Power-Tech Engineers, Inc.

1355 South Lemon Avenue, Suite A Walnut, CA 91789

[Phone: 9095955314 Fax Number: 9095955394

L

|Disadvantaged status: DBE SBE

Services offered: http: //www.ptei.net; CA CSLB 844791 - Class A, C-
10; CalTrans DBE 34422; ENGINEERING DESIGN | PROJECT
MANAGEMENT | CONSTRUCTION MANAGEMENT |TESTING
AND COMMISSIONING Project Management: scheduling review and
audit; partnering meetings; earned value analysis and verification of
invoices; contract performance review; validation of change order and
claims; risk analysis; resolution of engineering changes & non-
conformance issues; field engineering support (all disciplines); on site
inspection and vendor surveillance including factory inspection;
quality assurance audits; system checkouts; constructability and job
hazard analysis review; performance test plan, review and test results
evaluation; post-project and warranty administration support.
Construction Management: resident engineering; construction/
contract administration; cost/ schedule controls; contract change/
claim management; quality assurance/ quality controls;
commissioning and start-up.

05-4482U4

|
[Integrity Rebar Placers |
[1345 Nandina Avenue Perris, CA 92571 |
|Phone: 951.696.6843 X 810 [Fax Number: 951.943.7772 |
IDisadvantaged status: |

Services offered: Rebar

Hayward Baker, Inc.

14718 Pipeline Ave, Suite B chino hills, ca, 91709

http:/Avww.dot.ca.gov/ha/escioa/planholders/oe._listopt.php?c=05-4482U4
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05-4482U4 [Phone: 009-393-9300 ||Fax Number: 909-393-0036 |
IDisadvantaged status:

[ |[Services offered:

[ |
|Case Pacific Company
|2121 Ardmore Road Paso Robles, CA 93446

05-4482U4|[Phone: 805-237-8851 |[Fax Number: 805-237-8854 |
[Disadvantaged status: |
[Services offered: |

| e ——————————————————
&CME General Engineering, Inc.
[5050 Carpenter Rd Stockton, Ca 95215 |

b [Phone: 209-841-1158 Fax Number: 209-845-8460

Disadvantaged status: SBE
Services offered: Furnish and Installation of Class 140 Alt-W & Class

200 Alt-W Piles

|First Vanguard Rentals & Sales |

408 Union Ave Suite A Fairfield ]

[Phone: 707 673 2165 IFax Number: 707 673 2789 |
|

IDisadvantaged status: DVBE SBE

05-4482U4|[Services offered: -Supplier- Certified DVBE / SBE #1769627 Highway
Safety Rentals & Sales website ( www.1stvg.com ) SALES
CATEGORIES Highway (Traffic) Safety Products Alternative In-Line
Terminal Systems (SKT) Crack Sealant and Gap Sealant Erosion
Control Products Fencing PP&E Spill Control Product RENTALS
Aerial Rentals General (Construction) Rentals Highway Rentals

|Imperial Sprinkler Supply, Inc. |

|16 Branches In California Corporate Office 1485 North Manassero

Street Anaheim, Ca 92807
[Phone: 760-559-0078 [Fax Number: 714-982-5095 |
|Disadvantaged status: |

Services offered: Services offered: Imperial is a large family owned
distributor of Caltrans Approved Erosion Control, Construction &
Stabilization Fabrics, Landscape, Irrigation, Controllers, Large
05-4482U4||Diameter Pipe and more. Imperial has 16 fully stocked branches with
the largest delivery fleet in California to serve your company. Imperial
also offers correct product specification & identification, installation
education, submittal packages & certificates of compliance to complete
your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-
0078 or KentG@ImperialSprinkler.com for Erosion Control,
Sediment Control and Construction Fabrics. For Landscape, Irrigation
& Pipe, please contact our Customer Service and Quote Department
Main (714)792-2920 Fax (714)982-5095
QuoteDepartment@ImperialSprinkler.com

http:/Aww.doat.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=05-4482U4 aM
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lCustomerService@ ImperialSprinkler.com

|CMC Rebar

[12451 Arrow Route Etiwanda CA 91739

05-4482U4

[Phone: 909-803-1501 [Fax Number: 909-899-9799

|Disadvantaged status:
Services offered:

IR T

05-4482U4|

[Tipco Engineering Inc

l425 E Redondo Beach Blvd Gardena
Phone: 3109937005 Fax Number: 18666238349
[Disadvantaged status: DBE

Services offered: Furnish and Drive Piles

r

|Envir0nmental Waste Disposal, Inc

[19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
Phone: 949 466 8857 |[Fax Number: 949 242 2479

RERNRRRNRRERE

05-4482U4

|Disadvantaged status: DVBE SBE

Services offered: Hazardous waste sampling , transportation and
disposal

05-4482U4

Precon Products

|240 W Los Angeles Ave Simi Valley, CA 93065
Phone: 8055270841 ||Fax Number: 8055840769 |
Disadvantaged status: DBE

[Services offered: Precast Drain Inlets,RCP, Precast Box Culvert

05-4482U4

L-RILEY TRUCKING & DISPATCH |

25927 FRAMPTON AVE HARBOR CITY CA go710 HARBOR CITY
CAL go710 |
|Phone: 323-353-9332 [Fax Number: 310-530-1740 |
Disadvantaged status: DBE SBE |

Services offered: TRUCKING & HAULING KNOW MORE ABOUT L-
RILEY TRUCKING AT WWW.LRILEYTRUCKING.COM

05-4482U4

|[Foundation Constructors

[81 Big Break Road Oakley, CA 94561

Phone: 925-754-6633 IFax Number: 925-625-5783
Disadvantaged status:

Services offered:

| |

T

http:/Awww.dot.ca.gov/hglesc/oe/planholders/oe_listopt.php?c=05-4482U4

an



4/14/2016

Caltrans - Office Engineer - Opt-in Records

[Tensar International
[793 S. Tracy Blvd., Ste.287 Tracy, CA 95376
05-4482U4|[Phone: 209.207.4697 ~ |[Fax Number: 855.291.1345
[Disadvantaged status:
[Services offered: i |
e S |
[Hilfiker Retaining Walls ]
[i902 Hilfiker Lane Eureka, CA, 95503 |
05-4482U4 |Phone: 707-443-5093 |[Fax NumEE |
IDisadvantaged status: |
Services offered: Manufacturer/supplier of MSE Retaining Wall
materials. See http: //www.hilfiker.com/products.html
[SSL, LLC |
[4740 Scotts Valley Dr., Ste. E Scotts Valley, CA 95066 >z
05-4482U4[Phone: 8314309300 |[Fax Number: 8314309340 |
|Disadvantaged status: |
]Sivices offered: MSE Wall |
TR
|G3 Quality Inc. [
13850 Cerritos Corporate Dr. Unit E [
e Phone: 5623215569 Fax Number: |
|Disadvantaged status: SBE &
Services offered: Services offered: Quality Control, Materials Testing
and Inspection Testing, Inertial Profiling, and Data Coring Services
[Cal-Con Pumping, Inc.
[1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130 |
05-4482U4||[Phone: 415-401-9838 JIFax Number: 415-401-7664 |
Disadvantaged status: DBE |
[Services offered: concrete furnish, pump and place ]
| |
Dominion Pipe and Piling |
14505 Military Rd E Puyallup, WA, 98374 |
SR [Phone: 4255834590 - Fax Number: 4255834590
Disadvantaged status:
Services offered: Steel pipe piling Steel Shell for C-I-S-S concrete
piling Temporary falsework steel
[ = |
|Dominion Pipe and Piling
14505 Military Rd E Puyallup, WA, 98374 E
||l el |

http:/Avww.dot.ca.gov/hg/escloe/planholders/oe_listopt.php?c=05-4482U4
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05-4482U4 [@ne: 4255834590 ||Fax Number: 4255834590

Disadvantaged status:

Services offered: Steel pipe piling; Steel Shell for C-I-S-S concrete
piling; Temporary falsework steel

hittp:/Awww.dot.ca.govihg/esc/oe/planholders/oe._listopt php?c=05-4482U4 111
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Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 05-4482U4. 6 results found.

Contractor: GRANITE CONSTRUCTION COMPANY Contact: DIANNE CARLISLE

Address: 5335 DEBBIE LANE SANTA BARBARA CA 93111

Phone: 805 964 9951 Fax: 805 967 1431 Email: DIANNE.CARLISLE @GCINC.COM

Services needed: GRANITE CONSTRUCTION COMPANY An Equal Opportunity Employer requests
subquotes from all qualified subcontractors and suppliers including certified DBE firms performing
commercially useful function for the following items of work, including but not limited to:LEAD
COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED
OVERHEAD (WDAY) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III
BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (TAPE)
TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY
PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING
(TYPE K) TEMPORARY CRASH CUSHION MODULE TEMPORARY ALTERNATIVE CRASH
CUSHION JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN
RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER
ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX) TEMPORARY CHECK DAM TEMPORARY
DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM
TEMPORARY LARGE SEDIMENT BARRIER TEMPORARY CONSTRUCTION ENTRANCE STREET
SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE
YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) ADL BURIAL LOCATION
REPORT TREATED WOOD WASTE BIRD EXCLUSION DEVICES ABANDON CULVERT (EA)
DESTROY WELL REMOVE WOOD FENCE REMOVE CHAIN LINK FENCE REMOVE GATE
REMOVE BARRIER REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE
THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) REMOVE ASPHALT
CONCRETE DIKE REMOVE CULVERT (LF) REMOVE INLET REMOVE HEADWALL REMOVE
ASPHALT CONCRETE SURFACING REMOVE BASE AND SURFACING RESET ROADSIDE SIGN
RELOCATE ROADSIDE SIGN ADJUST MANHOLE TO GRADE ADJUST UTILITY COVER TO
GRADE MODIFY MANHOLE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE
CONCRETE CURB (LF) REMOVE CONCRETE ISLAND (PORTIONS) (SQYD) REMOVE CONCRETE
(CHANNEL) REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (LF) REMOVE CONCRETE
(MISCELLANEOUS) (CY) SAND BACKFILL BRIDGE REMOVAL, LOCATION A BRIDGE REMOVAL,
LOCATION B BRIDGE REMOVAL, LOCATION C CLEARING AND GRUBBING (LS) DEVELOP
WATER SUPPLY DUST PALLIATIVE ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE Y-
1) (AERTIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION (BRIDGE) STRUCTURE
EXCAVATION (TYPE D) STRUCTURE EXCAVATION (RETAINING WALL) PERMEABLE MATTRESS
STRUCTURE BACKFILL (BRIDGE) STRUCTURE BACKFILL (RETAINING WALL) PERVIOUS
BACKFILL MATERIAL (RETAINING WALL) IMPORTED BORROW (CY) SUBGRADE
ENHANCEMENT GEOTEXTILE, CLASS B3 ROCK BLANKET LIVE SILTATION WILLOW POLES
BRUSH LAYERING PLANT ESTABLISHMENT WORK TREE GRATE 3" SUPPLY LINE (BRIDGE) 1"
PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 3"
PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 2" SPRINKLER CONTROL CONDUIT 6" SCHEDULE 40
PIPE CONDUIT 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 10"
CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 12" WELDED STEEL PIPE
CONDUIT MOVE-IN/MOVE-OUT (EROSION CONTROL) IMPORTED TOPSOIL (CY) DUFF
EROSION CONTROL (DRY SEED) (SQFT) HYDROMULCH COMPOST BERM STRAW HYDROSEED
COMPOST (TYPE 1) COMPOST (TYPE 2) INCORPORATE MATERIALS CLASS 1 AGGREGATE
SUBBASE CLASS 2 AGGREGATE BASE (CY) LEAN CONCRETE BASE RAPID SETTING BASE BOND
BREAKER PREPAVING INERTIAL PROFILER HOT MIX ASPHALT (TYPE A) DATA CORE PLACE
HOT MIX ASPHALT DIKE (TYPE A) PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE HOT MIX
ASPHALT (MISCELLANEOUS AREA) TACK COAT CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT JOINTED PLAIN CONCRETE PAVEMENT MECHANICALLY STABILIZED
EMBANKMENT (MODIFIED), LOCATION A MECHANICALLY STABILIZED EMBANKMENT

http:/Aww.dot.ca.gov/hg/esc/oeiweekly_ads/oe_assist.php?id=05-4482U4 1/8
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(MODIFIED), LOCATION B TEMPORARY SUPPORT TEMPORARY PEDESTRIAN WALKWAY
FURNISH 48" STEEL PIPE PILING DRIVE 48" STEEL PIPE PILING FURNISH PILING (CLASS 140)
(ALTERNATIVE W) DRIVE PILE (CLASS 140) (ALTERNATIVE W) FURNISH PILING (CLASS 200)
(ALTERNATIVE W) DRIVE PILE (CLASS 200) (ALTERNATIVE W) FURNISH 78" CAST-IN-STEEL-
SHELL CONCRETE PILING DRIVE 78" CAST-IN-STELL-SHELL CONCRETE PILING 24" CAST-IN-
DRILLED-HOLE CONCRETE PILING (SOUND WALL) 60" CAST-IN-DRILLED-HOLE CONCRETE
PILE (SIGN FOUNDATION) PRESTRESSING CAST-IN-PLACE CONCRETE STRUCTURAL
CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE,
BRIDGE (POLYMER FIBER) STRUCTURAL CONCRETE, RETAINING WALL STRUCTURAL
CONCRETE, SOUND WALL STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)
STRUCTURAL CONCRETE, BOX CULVERT STRUCTURAL CONCRETE, HEADWALL MINOR
CONCRETE (MINOR STRUCTURE) MINOR CONCRETE (BRIDGE PLANTER) IN-AND-OUT BLOCK
TEXTURE SPLIT FACE TEXTURE JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") JOINT SEAL (MR
2") BAR REINFORCING STEEL BAR REINFORCING STEEL (BRIDGE) BAR REINFORCING STEEL
(RETAINING WALL) BAR REINFORCING STEEL (SOUND WALL PILE) ASPHALT MEMBRANE
WATERPROOFING FURNISH SIGN STRUCTURE (TRUSS) INSTALL SIGN STRUCTURE (TRUSS)
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET
ALUMINUM SIGN (0.080"-UNFRAMED) ROADSIDE SIGN - ONE POST ROADSIDE SIGN - TWO
POST INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) INSTALL ROADSIDE SIGN
PANEL ON EXISTING POST INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
FURNISH LAMINATED PANEL SIGN (1"-TYPE A)FOR RETROREFLECTIVE SHEETING (TYPE XI)
FURNISH LAMINATED PANEL SIGN (1"-TYPE B)FOR RETROREFLECTIVE SHEETING (TYPE XI)
FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE
XI) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETROREFLECTIVE
SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" -
FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM
SIGN (0.080" -FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) RETROREFLECTIVE
SHEETING (TYPE XI) SOUND WALL (MASONRY BLOCK) ROCK STAIN PREPARE AND PAINT
CONCRETE PREPARE AND STAIN CONCRETE 18" ALTERNATIVE PIPE CULVERT 24"
ALTERNATIVE PIPE CULVERT 36" ALTERNATIVE PIPE CULVERT 42" ALTERNATIVE PIPE
CULVERT 48" ALTERNATIVE PIPE CULVERT 54" ALTERNATIVE PIPE CULVERT 60"
ALTERNATIVE PIPE CULVERT CONCRETE BACKFILL (PIPE TRENCH) 3" PLASTIC PIPE
UNDERDRAIN 3" PLASTIC PIPE (EDGE DRAIN OUTLET) CLASS 3 PERMEABLE MATERIAL
(BLANKET) WING-GATE (AUTOMATIC RETRACTABLE SYSTEM) CONNECTOR PIPE SCREEN
DRAINAGE INLET MARKER WELDED STEEL PIPE CASING (BRIDGE) 8" WELDED STEEL PIPE
24" ALTERNATIVE FLARED END SECTION 36" ALTERNATIVE FLARED END SECTION 36"
PRECAST CONCRETE PIPE INLET ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY) ROCK
SLOPE PROTECTION (1/4 T, METHOD B) (CY) ROCK SLOPE PROTECTION (FACING, METHOD B)
(CY) SLOPE PAVING (IN-AND-OUT BLOCK TEXTURE CONCRETE) ROCK SLOPE PROTECTION
FABRIC (CLASS 8) MINOR CONCRETE (CURB) (LF) MINOR CONCRETE (CURB) (CY) MINOR
CONCRETE (GUTTER) (LF) MINOR CONCRETE (GUTTER) (CY) DETECTABLE WARNING
SURFACE MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) MINOR CONCRETE (GUTTER
DEPRESSION) MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) MINOR CONCRETE
(DRIVEWAY) MINOR CONCRETE (SIDEWALK) MINOR CONCRETE (CURB RAMP) MINOR
CONCRETE (BUS POCKET) MINOR CONCRETE (STAIRCASE) MISCELLANEOUS IRON AND STEEL
MISCELLANEOUS METAL (BRIDGE) BRIDGE PLANTER DRAINAGE SYSTEM BRIDGE DECK
DRAINAGE SYSTEM SANITARY SEWER FACILITIES 24" WELDED STEEL PIPE (o0.5" THICK)
TRENCHLESS INSTALLATION 36" WELDED STEEL PIPE (0.5" THICK) TRENCHLESS
INSTALLATION BUS SHELTER TEMPORARY FENCE (TYPE CL-6) CHAIN LINK FENCE (TYPE CL-
4, VINYL-CLAD) CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) CHAIN LINK FENCE (TYPE CL-8,
BW POST TOP VINYL-CLAD) 12' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) SURVEY
MONUMENT (TYPE A) DELINEATOR (CLASS 1) GUARD RAILING DELINEATOR OBJECT
MARKER OBJECT MARKER (TYPE P) MIDWEST GUARDRAIL SYSTEM (8' POST) VEGETATION
CONTROL (MINOR CONCRETE) PICKET FENCE RAILING TUBULAR BICYCLE RAILING SINGLE
THRIE BEAM BARRIER (STEEL POST) HANDRAILING CABLE RAILING TRANSITION RAILING
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(TYPE STB) TRANSITION RAILING (TYPE WB-31) END ANCHOR ASSEMBLY (TYPE SFT)
ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM
ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 736B MODIFIED)
CONCRETE BARRIER (TYPE 732B MODIFIED) CONCRETE BARRIER (TYPE 60F) CONCRETE
BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 60C) CONCRETE BARRIER (TYPE 60D
MODIFIED) CONCRETE BARRIER (TYPE 60 MODIFIED) CONCRETE BARRIER (TYPE 80A
MODIFIED) CONCRETE BARRIER (TYPE 80SW MODIFIED) CONCRETE BARRIER (TYPE 80
MODIFIED) CONCRETE BARRIER (TYPE 736 MODIFIED) CONCRETE BARRIER (TYPE 60
TRANSITION MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE 6" THERMOPLASTIC TRAFFIC
STRIPE 8" THERMOPLASTIC TRAFFIC STRIPE THERMOPLASTIC PAVEMENT MARKING
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 4"
THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) 4" THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 36-12) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) 4" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 4" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) 4" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 8" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT
MARKER (RETROREFLECTIVE) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION SIGNAL AND LIGHTING (LOCATION 1) SIGNAL AND
LIGHTING (LOCATION 2) SIGNAL AND LIGHTING (LOCATION 3) SIGNAL AND LIGHTING
(LOCATION 4) SIGNAL AND LIGHTING (CITY) LIGHTING LIGHTING (CITY STREET)
MOBILIZATION All items of work made available including items of work normally performed by
Granite. Quotations will be broken down into comparable packages as reasonably necessary. Granite will
work with interested DBE subcontractors to identify opportunities to break down items into
economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers,
Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds
required for the full amount of subcontract price. Bonding assistance is available. Subcontractors must
possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?
s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the
insurance requirements and agreement can be obtained by contacting the estimator. For any bid
proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after
April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be
registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section
1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant
to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public
work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be
accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to
perform public work pursuant to Section 1725.5. *PLEASE PROVIDE DIR # WITH QUOTE* Plans and
specifications are available for viewing at our office located at: 5335 Debbie Lane Santa Barbara , CA
93111 Please call if you need any bidding assistance including but not limited to; obtaining bonding,
insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified
DBE firms seeking work on this project. Granite Construction Company P.O. Box 6744 Santa Barbara ,
California 93160 Phone (805)964-9951 Fax (805) 967-1431 CONTACT ESTIMATOR : BRIAN LARINAN
BRIAN.LARINAN@GCINC.COM

Date posted: 03/01/2016

Contractor: Papich Construction Company Inc Contact: David Cruce

Address: 29779 Rd 68 Visalia CA 93291

Phone: 805-473-3016 Fax: 805-473-2217 Email: david@papichconstruction.com

Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and
Consultants for the following items of work, but not limited to: Lead Compliance Plan, Progress
Schedule, Construction Area Signs, Traffic Control, Striping, PCMS, SWPPP, Erosion Control, Sweeping,
Demolition, Roadside Signs, Bridge Demolition, Survey, Clearing and Grubbing, Dust Palliative, Roadway
Excavation, Structure Excavation, Structure Backfill, Geotextile, Landscape, Pipe Materials, HMA, Tack
Coat, Continuously Reinforced Concrete Pavement, Pile Driving, Structural Concrete, Minor Concrete,
Steel/Rebar, Electrical
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Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this
Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified
firms seeking work on this project. We are willing to break out items of work into economically feasible
packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will
be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%.
By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined
ALL the bidding / contract documents / addenda and that from his/her own investigation, they have
satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for
this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are
signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be
required to sign a one time agreement for trades covered under our union agreements. All project
documents are available at no cost for download on the Caltrans Office Engineer Website. Project
documents may also be viewed in our office by appointment. Subcontractors must posses a current
contractor?s license, insurance and worker?s compensation coverage meeting project requirements and
will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if
you have any questions about this project, or need any assistance from PCI to facilitate your firm?s
participation on this project, please do not hesitate to contact us. For more information contact David
Cruce at 559-565-5040 or by email at deruce@papichco.com

Date posted: 03/09/2016

Contractor: Mercer-Fraser Company Contact: Brianna Beaton

Address: PO Box 1006 Eureka, CA 95502

Phone: (707) 443-6371 Fax: (707) 443-0277 Email: brianna@mercerfraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors
and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE
(CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (WDAY) CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM TYPE 111 BARRICADE TEMPORARY PAVEMENT MARKING (PAINT)
TEMPORARY TRAFFIC STRIPE (TAPE) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE
SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE TEMPORARY
ALTERNATIVE CRASH CUSHION PREPARE STORM WATER POLLUTION PREVENTION PLAN
RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER
ANNUAL REPORT MOVE-IN/MOVE-OUT (EROSION CONTROL) TEMPORARY HYDRAULIC
MULCH (BONDED FIBER MATRIX) TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET
PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY LARGE
SEDIMENT BARRIER TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) ADL BURIAL LOCATION REPORT
TREATED WOOD WASTE BIRD EXCLUSION DEVICES ABANDON CULVERT DESTROY WELL
REMOVE WOOD FENCE REMOVE CHAIN LINK FENCE REMOVE GATE REMOVE BARRIER
REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE THERMOPLASTIC
TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN REMOVE
ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) REMOVE ASPHALT CONCRETE
DIKE REMOVE CULVERT REMOVE INLET REMOVE HEADWALL REMOVE ASPHALT CONCRETE
SURFACING REMOVE BASE AND SURFACING RESET ROADSIDE SIGN RELOCATE ROADSIDE
SIGN ADJUST UTILITY COVER TO GRADE MODIFY MANHOLE COLD PLANE ASPHALT
CONCRETE PAVEMENT PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) REMOVE
CONCRETE CURB (LF) REMOVE CONCRETE ISLAND (PORTIONS) REMOVE CONCRETE
(CHANNEL) REMOVE CONCRETE (CURB, GUTTER AND SIDEWALK) REMOVE CONCRETE
(MISCELLANEOUS) SAND BACKFILL BRIDGE REMOVAL, LOCATION A BRIDGE REMOVAL,
LOCATION B BRIDGE REMOVAL, LOCATION C CLEARING AND GRUBBING DEVELOP WATER
SUPPLY DUST PALLIATIVE ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE Y-1)
(AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION (BRIDGE) STRUCTURE EXCAVATION
(TYPE D) STRUCTURE EXCAVATION (RETAINING WALL) PERMEABLE MATTRESS STRUCTURE
BACKFILL (BRIDGE) STRUCTURE BACKFILL (RETAINING WALL) PERVIOUS BACKFILL
MATERIAL (RETAINING WALL) IMPORTED BORROW SUBGRADE ENHANCEMENT
GEOTEXTILE, CLASS B3 ROCK BLANKET LIVE SILTATION WILLOW POLES BRUSH LAYERING
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PLANT ESTABLISHMENT WORK TREE GRATE 3" SUPPLY LINE (BRIDGE) 1" PLASTIC PIPE
(SCHEDULE 40) (SUPLLY LINE) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 3" PLASTIC PIPE
(CLASS 315) (SUPPLY LINE) 2" SPRINKLER CONTROL CONDUIT 6" SCHEDULE 40 PIPE CONDUIT
8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT 10" CORUGATED HIGH
DENSITY POLYETHLYNE PIPE CONDUIT 12" WELDED STEEL PIPE CONDUIT MOVE-IN/MOVE-
OUT (EROSION CONTROL) IMPORTED TOPSOIL DUFF EROSION CONTROL (DRY SEED)
HYDROMULCH COMPOST BERM STRAW HYDROSEED COMPOST (TYPE 1) COMPOST (TYPE 2)
INCORPORATE MATERIALS CLASS 1 AGGREGATE SUBBASE CLASS 2 AGGREGATE BASE LEAN
CONCRETE BASE RAPID SETTING BASE BOND BREAKER PREPAVING INERTIAL PROFILER
HOT MIX ASPHALT (TYPE A) DATA CORE PLACE HOT MIX ASPHALT DIKE (TYPE A) PLACE HOT
MIX ASPHALT DIKE (TYPE E) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT JOINTED PLAIN CONCRETE PAVEMENT
MECHANICALLY STABILIZED EMBANKMENT (MODIFIED) LOCATION A MECHANICALLY
STABILIZED EMBANKMENT (MODIFIED) LOCATION B TEMPORARY SUPPORT TEMPORARY
PEDESTRIAN WALKWAY FURNISH 48" STEEL PIPE PILING DRIVE 48" STEEL PIPE PILING
FURNISH PILING (CLASS 140) (ALTERNATIVE W) DRIVE PILE (CLASS 140) (ALTERNATIVE W)
FURNISH PILING (CLASS 200) (ALTERNATIVE W) DRIVE PILE (CLASS 200) (ALTERNATIVE W)
FURNISH 78" CAST-IN-STEEL-SHELL CONCRETE PILING DRIVE 78" CAST-IN-STEEL-SHELL
CONCRETE PILING 24" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) 60"
CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) PRESTRESSING CAST-IN-
PLACE CONRETE STRUCTURAL CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE,
BRIDGE STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) STRUCTURAL CONCRETE,
RETAINING WALL STRUCTURAL CONCRETE, SOUND WALL STRUCTURAL CONCRETE, BARRIER
SLAB STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N MODIFIED) STRUCTURAL CONCRETE, BOX CULVERT STRUCUTRAL
CONCRETE, HEADWALL MINOR CONCRETE (MINOR STRUCTURE) MINOR CONCRETE (BRIDGE
PLANTER) IN-AND-OUT BLOCK TEXTURE SPLIT FACE TEXTURE JOINT SEAL (MR 1") JOINT
SEAL (MR 1 1/2") JOINT SEAL (MR 2") BAR REINFORCING STEEL BAR REINFORCING STEEL
(BRIDGE) BAR REINFORCING STEEL (RETAINING WALL) BAR REINFORCING STEEL (SOUND
WALL PILE) ASPHALT MEMBRANE WATERPROOFING FURNISH SIGN STRUCTURE (TRUSS)
INSTALL SIGN STRUCTURE (TRUSS) FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-
UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (.080"-UNFRAMED) ROADSIDE SIGN -
ONE POST ROADSIDE SIGN - TWO POST INSTALL SIGN (STRAP AND SADSDLE BRACKET
METHOD) INSTALL ROADSIDE SIGN PANEL ON EXISTING POST INSTALL ROADSIDE SIGN
(LAMINATED WOOD BOX POST) FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR
RETROREFLECTIVE SHEETING (TYPE XI) FURNISH LAMINATED PANEL SIGN (1"-TYPE B) FOR
RETROREFLECTIVE SHEETING (TYPE XI) FURNISHED LAMINATED PANEL SIGN (2 1/2" TYPE-
B) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN
(.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING FURNISH SINGLE SHEET ALUMINUM
SIGN (.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING FURNISH SINGLE SHEET
ALUMINUM SIGN (.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH
SINGLE SHEET ALUMINUM SIGN (.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE
XI) RETROREFLECTIVE SHEETING (TYPE XI) SOUND WALL (MASONRY BLOCK) ROCK STAIN
PREPARE AND PAINT CONCRETE PREPARE AND STAIN CONCRETE 18" ALTERNATIVE PIPE
CULVERT 24" ALTERNATIVE PIPE CULVERT 36" ALTERNATIVE PIPE CULVERT 42"
ALTERNATIVE PIPE CULVERT 48" ALTERNATIVE PIPE CULVERT 54" ALTERNATIVE PIPE
CULVERT 60" ALTERNATIVE PIPE CULVERT CONCRETE BACKFILL (PIPE TRENCH) 3" PLASTIC
PIPE UNDERDRAIN 3" PLASTIC PIPE (EDGE DRAIN OUTLET) CLASS 3 PERMEABLE MATERIAL
(BLANKET) WING- GATE (AUTOMATIC RETRACTABLE SYSTEM) CONNECTOR PIPE SCREEN
DRAINAGE INLET MARKER WELDED STEEL PIPE CASING (BRIDGE) 8" WELDED STEEL PIPE
24" ALTERNATIVE FLARED END SECTION 36" ALTERNATIVE FLARED END SECTION 36"
PRECAST CONCRETE PIPE INLET ROCK SLOPE PROTECTION (1/4 T, METHOD A) ROCK SLOPE
PROTECTION (1/4 T, METHOD B) ROCK SLOPE PROTECTION (FACING, METHOD B) SLOPE
PAVING (IN-AND-OUT BLOCK TEXTURE CONCRETE) ROCK SLOPE PROTECTION FABRIC (CLASS
8) MINOR CONCRETE (CURB) MINOR CONCRETE (CURB) MINOR CONCRETE (GUTTER) MINOR
CONCRETE (GUTTER) DETECTABLE WARNING SURFACE MINOR CONCRETE (MISCELLANEOUS
CONSTRUCTION) MINOR CONCRETE (GUTTER DEPRESSION) MINOR CONCRETE (EXPOSED
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AGGREGATE CONCRETE) MINOR CONCRETE (DRIVEWAY) MINOR CONCRETE (SIDEWALK)
MINOR CONCRETE (CURB RAMP) MINOR CONCRETE (BUS POCKET) MINOR CONCRETE
(STAIRCASE) MISCELLANEOUS IRON AND STEEL MISCELLANEQOUS METAL (BRIDGE) BRIDGE
PLANET DRAINAGE SYSTEM BRIDGE DECK DRAINAGE SYSTEM SANITARY SEWER FACILITIES
24" WELDED STEEL PIPE (.5" THICK) RENCHLESS INSTALLATION 36" WELDED STEEL PIPE (.5"
THICK) TRENCHLESS INSTALLATION BUS SHELTER TEMPORARY FENCE (TYPE CL-6) CHAIN
LINK FENCE (TYPE CL-4, VINYL-CLAD) CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) CHAIN
LINK FNECE (TYPE CL-8, BW POST TOP VINYL-CLAD) 12' CHAIN LINK GATE (TYPE CL-6, VINYL-
CLAD) SURVEY MONUMENT (TYPE A) DELINEATOR (CLASS 1) GUARD RAILING DELINEATOR
OBJECT MARKER OBJECT MARKER (TYPE P) MIDWEST GUARDRAIL SYSTEM (8' POST)
VEGETATION CONTROL (MINOR CONCRETE) PICKET FENCE RAILING TUBULAR BICYCLE
RAILING SINGLE THRIE BEAM BARRIER (STEEL POST) HANDRAILING CABLE RAILING
TRANSITION RAILING TRANSITION RAILING (TYPE WB-31) END ANCHOR ASSEMBLY
ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM
ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 736B MODIFIED)
CONCRETE BARRIER (TYPE 732B MODIFIED) CONCRETE BARRIER (TYPE 60F) CONCRETE
BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 60C) CONCRETE BARRIER (TYPE 60D
MODIFIED) CONCRETE BARRIER (TYPE 60 MODIFIED) CONCRETE BARRIER (TYPE 80A
MODIFIED) CONCRETE BARRIER (TYPE 80SW MODIFIED) CONCRETE BARRIER (TYPE 80
MODIFIED) CONCRETE BARRIER (TYPE 736 MODIFIED) CONCRETE BARRIER (TYPE 60
TRANSITION MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE 6" THERMOPLASTIC TRAFFIC
STRIPE 8" THERMOPLASTIC TRAFFIC STRIPE THERMOPLASTIC PAVEMENT MARKING
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 4"
THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) 4" THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 36-12) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) 4" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 4" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) 4" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 8" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT
MARKER (RETROREFLECTIVE) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION SIGNAL AND LIGHTING (LOCATION 1) SIGNAL AND
LIGHTING (LOCATION 2) SIGNAL AND LIGHTING (LOCATION 3) SIGNAL AND LIGHTING
(LOCATION 4) SIGNAL AND LIGHTING (CITY) LIGHTING LIGHTING (CITY STREET)
Requirements: Mercer-Fraser Company will work with interested subcontractors to identify
opportunities to break down items into economically feasible packages. Mercer-Fraser Company is a
union signatory contractor. Subcontractors must possess a current contractor?s license, worker?s
compensation and insurance coverage during the entire length of the prime contract. 100%
Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor?s quote
are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard
Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call
Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding,
insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively
with all qualified firms seeking work on this project. We are an equal opportunity employer and will
consider all bids that may be submitted.

Date posted: 03/11/2016

Contractor: Security Paving Company, Inc. Contact: Jim Crews

Address: 13170 Telfair Avenue Sylmar, CA 91342

Phone: 818-362-9200 Fax: 818-362-9300 Email: jimcrews@securitypaving.com

Services needed: Security Paving Company Inc.; an Equal Opportunity Employer, is requesting sub-
quotes from certified DBE subcontractors and suppliers performing commercially useful functions for
the following items of work including but not limited to: Progress Schedule, Construction Area Signs,
Traffic Control, Temporary & Permanent Striping and Markings, Temporary Railing, SWPPP Measures,
Fence, Guardrail, Handrail, Bridge Removal, Clear & Grubb, Develop Water Supply, Roadway
Excavation, Structure Excavation, Structure Backfill, Rock Blanket, Landscape, Irrigation, Base, Hot Mix
Asphalt, Asphalt Dikes, Tack Coat, Continuously Reinforced Concrete Pavement, Mechanically Stabilized
Embankment, Driven Piling, Cast-In-Drill-Hole Concrete Piling, Prestressing, Structure Concrete, Minor
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Structures, Joint Seal, Reinforcing Steel, Overhead Sign Structures, Furnish Signs, Roadside Signs,
Sound Walls, Stain Concrete, Storm Drain, Rock Slope Protection, Minor Concrete, Miscellaneous
Metals, Concrete Barriers, Signal & Lighting and Trucking. Please call for a more complete list of items.
All items of work made available include items normally performed by Security Paving Company. Also;
we will work with all interested subcontractors, to help identify opportunities to break items of work
into economically feasible packages.

Requirements: Security Paving Company is signatory to the following unions: Operating Engineers,
Laborers, Teamsters, Carpenters and Cement Masons. 100% payment and performance bonds are
required and will be reimbursed up to 1 ?%. Bonding assistance is available upon request. Subcontractors
must possess a current Contractors License, insurance and workers compensation coverages meeting
Security Pavings requirements. In addition subcontractors will be required to sign Security Paving
Companies Standard Subcontract Agreement. No bid shall be accepted nor any subcontract entered into
without proof of current registration to perform public work pursuant to Section 1725.5. Please provide
your DIR # with your quote. A copy of our insurance requirements and subcontract agreement may be
obtained by contacting the estimator on this project. Plans and specs may be viewed at our office located
at 13170 Telfair Avenue, Sylmar, CA 91342. Please call for any bidding assistance; including but not
limited to, obtaining bonding, insurance, equipment, materials and/or supplies. Contact Estimator: Jim
Crews

Date posted: 03/15/2016

Contractor: MCM Construction, Inc. Contact: Marlena Pena

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: (916) 334-1221 Fax: (916) 334-0562 Email: mpena@memconstructionine.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary
Traffic Control, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA),
ADL Burial Location Report, Treated Wood Waste, Bird Exclusion Devices, Removals/Demo, Modify
Manbhole, Cold Plane AC Pavement, Sand Backfill, Bridge Removal, Clearing and Grubbing, Dust
Palliative, Roadway Excavation, Permeable Mattress, Backfill Material, Imported Borrow, Landscape &
Irrigation, Erosion Control, Class 1 AB, Class 2 AB, Lean Conc Base, Base Bond Breaker, Prepaving
Intertial Profiler, HMA, Data Core, HMA Dike, Tack Coat, Reinforced Concrete Pavement, JPCP, MSE,
Temporary Support, Temporary Ped. Walkway, Steel Pipe Piling, CISS Piling, CIDH, Prestress, Furnish
Ready Mix, Minor Concrete, Joint Seal, Rebar, Waterproofing, Sign Structure, Signs, Masonry, Rock
Stain, Prep & Stain Concrete, Drainage, RSP, Misc Iron & Steel, Misc Metal, Bridge Drainage System,
Sanitary Sewer, Bus Shelter, Temporary Fence (CL-6), Chain Link Fence, Survey Monument, Marker &
Delineator, Railing & Barriers, Thermoplastic Striping & Marking, Pavement Marker, Electrical, Etc.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued
by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for
the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must
possess current general commercial liability insurance and workers compensation insurance. Please
contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its
bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions
or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into
comparable packages as reasonably necessary.

Date posted: 03/16/2016

Contractor: Flatiron West, Inc. Contact: Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 760-916-9100 Fax: 760-471-4860 Email: SDBids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not
limited to: AC Dike, Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH
Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive
Pile, Electrical, Erosion Control, Fence and Railing, Furnish Pile, Geotextile Material, Guardrail,
Hazardous Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape & Irrigation, Manhole,
Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Prepare and Paint Concrete,
Prestressing, Reinforcing Steel, Roadside Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope
Paving (Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping, Survey Monument,
SWPPP Materials, Waterproofing.

http:/AMaww.dot.ca.govihglesc/oeweekly_ads/oe_assist.php?id=05-4482U4 718
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Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE
quote, including those that are broken down into economically feasible units to facilitate bidding,
Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are
required to possess and maintain a current contractor's license and must also be registered with the
Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and
insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in
electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to
Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the
bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted
surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will
be evaluated with your price. An Equal Opportunity Employer.

Date posted: 03/18/2016

hitp:/Mww.dot.ca.gov/ihg/escloe/weekly_ads/oe_assist.php?id=05-4482U4 8/8
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FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
03/15/2016 08:43 AM. The ad ran from the publication date until the bid date listed
on the notice.

284 | Flatiron West, Inc.

FLATIRON is seeking qualified DBE

Budd Ihe Basl, Be the Best

Project Name

Outreach Coordinator : Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
el i Bid/Contract #

ContactInformation | 05448204

1770 La Costa Meadows Drive | _

San Marcos, CA 92078 Awarding Agency B e L
Tel: (760) 916-9100 ext.9075 Department of Transportation (Caltrans)

Fax: (760) 471-4860

Email: SDBids@flatironcorp.com Project Location

Carpinteria, Santa Barbara County, CA

Bid Date

04/20/2016 at 02:00

Project Details

DBE Goal 13%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt
Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fence
and Railing, Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside
Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://dot.ca.gov/hg/esc/oe/project_ads_addenda/05/05-
4482U4/. Additionally, plans and specifications are available at Flatiron’s
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (“Flatiron™) analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 3/18/2016
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Page 2 of 4

electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 3/18/2016



Ad Proofs | My Account Page 3 of 4

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 03/15/2016 08:43 AM. The ad ran from the
publication date until the bid date listed on the notice.

Flatiron West, Inc.

is seeking qualified DBE

204

FLATIRON

Bkt 1he Bos!, Be the Best

S

Project Name

Qutreach Coordinator Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
Veronica Garcia Bid/Contract #

Contact Information 05-4482U4

1770 La Costa Meadows Drive )

San Marcos, CA 92078 Awarding Agency

Tel: (760) 916-9100 ext.9075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Department of Transportation (Caltrans)

Project Location
Carpinteria, Santa Barbara County, CA

Bid Date
04/20/2016 at 02:00

Project Details

DBE Goal 13%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt
Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fence
and Railing, Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside
Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://dot.ca.gov/hg/escloe/project_ads_addenda/05/05-
4482U4/. Additionally, plans and specifications are available at Flatiron's
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (“Flatiron") analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 3/18/2016
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Page 2 of 4

electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron") or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 3/18/2016
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Page 3 of 4

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 03/15/2016 08:43 AM. The ad ran from the
publication date until the bid date listed on the notice.

204

FLATIRON

But e Bast, Be the Best

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (760) 916-9100 ext.9075
Fax: (760) 471-4860

Email: SDBids@flatironcorp.com

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Bid/Contract #
05-4482U4

Awarding Agency
Department of Transportation (Caltrans)

Project Location

Carpinteria, Santa Barbara County, CA

Bid Date
04/20/2016 at 02:00

Praoject Details

DBE Goal 13%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt
Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fence
and Railing, Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside
Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://dot.ca.gov/hg/escloe/project_ads_addenda/05/05-
4482U4/. Additionally, plans and specifications are available at Flatiron's
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (“Flatiron”) analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor's license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in

3/18/2016
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electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder'’s
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 3/18/2016
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TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 03/15/2016 08:43 AM. The ad ran from the
publication date until the bid date listed on the notice.

Py

FLATIRON

Bt he Bast, Be the Best

Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive

San Marcos, CA 92078

Tel: (760) 916-9100 ext.9075
Fax: (760) 471-4860

Email: SDBids@flatironcorp.com

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php

-~ Flatiron West, Inc.

is seeking qualified DBE
LA i N BN L L L s
Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Bid/Contract#
05-4482U4

Awarding Agency

Department of Transportation (Caltrans)

Project Location
Carpinteria, Santa Barbara County, CA

Bid Date
04/20/2016 at 02:00

Project Details o

DBE Goal 13%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt
Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fence
and Railing, Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside
Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://dot.ca.gov/hg/esc/oe/project_ads_addenda/05/05-
4482U4/. Additionally, plans and specifications are available at Flatiron's
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (“Flatiron”) analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor's license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in

3/18/2016
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electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on

03/15/2016 08:43 AM.

Flatiron West, Inc. is seeking DBE s in
Carpinteria - dbegoodfaith.com/ads/Route-

101-...

08:03 AM - 15 Mar 2016

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 3/18/2016
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FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
03/15/2016 08:43 AM. The ad ran from the publication date until the bid date listed
on the notice.

B
.

284  Flatiron West, Inc.

FLATIRON is seeking qualified DBE

Bt the Best, Be the Best
Project Name

Outreach Coordinator Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
Veronica Garcia

Bid/Contract #
Contact Information o . 05-4482U4
1770 La Costa Meadows Drive )
San Marcos, CA 92078 Awarding Agency

Tel: (760) 916-9100 ext.9075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Department of Transportation (Caltrans)

Project Location
Carpinteria, Santa Barbara County, CA

Bid Date
04/27/2016 at 02:00

Project Details

DBE Goal 13%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt
Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fence
and Railing, Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside
Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://dot.ca.gov/hg/escloe/project_ads_addenda/05/05-
448204/, Additionally, plans and specifications are available at Flatiron's
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (*Flatiron”) analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 4/20/2016
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electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 4/20/2016
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TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 03/15/2016 08:43 AM. The ad ran from the
publication date until the bid date listed on the notice.

204

FLATIRON

Buiief the: Bost, Be the Best

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive

San Marcos, CA 92078

Tel: (760) 916-9100 ext.9075
Fax: (760) 471-4860

Email: SDBids@flatironcorp.com

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php

Flatiron West, Inc.

is seeking qualified DBE
PRI L il
Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Bid/Contract #
05-4482U4

Awarding Agency

Department of Transportation (Caltrans)

Project Location
Carpinteria, Santa Barbara County, CA

BidDate. o
04/27/2016 at 02:00

PO DOV R

DBE Goal 13%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt
Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fence
and Railing, Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside
Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping,
Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://dot.ca.gov/hglescl/oelproject_ads_addenda/05/05-
448204/. Additionally, plans and specifications are available at Flatiron’s
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (‘Flatiron”) analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current
contractor's license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in

4/20/2016
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electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or any
prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
03/15/2016 08:43 AM.

Flatiron West, Inc. is seeking DBE s in
Carpinteria - dbegoodfaith.com/ads/Route-
101-...

08:03 AM - 15 Mar 2016

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 4/20/2016



Flatiron West, Inc. advertisement for Route 101 Carpinteria Creek Bridge to Franklin Cre... Page 1 of 1

Date Of Advertisement: Mar 18, 2016

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
sub-contractors and/or material suppliers for the following project:

Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
Carpinteria
Located in Santa Barbara County, CA

Owner: Department of Transportation (Caltrans)
Bid Date: Apr 20, 2016 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:
Regquest for Certified DBE Subcontractors & Suppliers. Quates requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, Birc
Devices, Bridge Demo, Bus Shelter, CIDH Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signt
Electrical, Erosion Control, Fence and Railing, Fumish Pile, Geotextile Material, Guard Railing, Hazardous Waste Removal, Hydroseed, Img
Joint Seal , Landscape & Irigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply, Prepare and Paint Concrete, Prestressing, Reil
Roadside Signs, Rock Blanket, Rock Slope Protection, Rock Stain, Slope Paving (Block Texture), Sound Wall Masonry Block, Street Swee|
Survey Monument, SWPPP Materials, Waterproofing.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website
hitp://dot.ca.govihqlescloelproject_ads_addendal05/05-4482U4/. Additionally, plans and
specifications are available at Flatiron’s San Marcos, CA and Chino Hills, CA offices. Please call to
make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. (*Flatiron”) analyzes and considers each DBE quote,
including those that are broken down inta economically feasible units to facilitate bidding. Quotations
must be valid for same duration as specified by Owner for contract award. Subcontractors are
required to possess and maintain a current cantractor’s license and must also be registered with the
Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractars will be required to execute Flatiron's Standard Subcontract Terms and Conditions
and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available
in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. (“Flatiron") or any prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a
California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on
your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (760) 471-4860
Email: SDBids@flatironconp.com
Veronica Garcia
Published Mar 18, 2016 on
Construction Bid Source a Trade and Focus Publication
located at http:/Mww.constructionbidsource.com
Phone: 1-888-786-8450 Fax: 209.772.3573
This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2016 Construction Bid Source | Toll Free: (888)786-9450

https://www.constructionbidsource.com/ads/id/12887 3/18/2016



Flatiron West, Inc. An Equal Opportunity Employer is requesting quotations from all qual... Page 1 of 2

Ad ID: 12887 Date Of Advertisement: Mar 18, 2016

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors
and/or material suppliers for the following project

Reference: 05-4482U4
Project Title: Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
Carpinteria

Dubgect 1 ocation; Located in Santa Barbara County, CA

Owner: Department of Transportation (Caltrans)
Bid Date / Time: Apr 27,2016 at 02:00 PM
We are requesting bids for the following trades and/or material suppliers:

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC
Dike, Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH Pile,
Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive
Pile, Electrical, Erosion Control, Fence and Railing, Furnish Pile, Geotextile Material, Guard
Railing, Hazardous Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
[rrigation, Manhole, Minor Concrete, Overhead Signs, Pipe Supply, Prepare and Paint Concrete,
Prestressing, Reinforcing Steel, Roadside Signs, Rock Blanket, Rock Slope Protection, Rock Stain,
Slope Paving (Block Texture), Sound Wall Masonry Block, Street Sweeping, Striping, Survey
Monument, SWPPP Materials, Waterproofing.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website
http://dot.ca.gov/hg/esc/oe/project_ads addenda/05/05-4482U4/. Additionally, plans
and specifications are available at Flatiron’s San Marcos, CA and Chino Hills, CA
offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron West, Inc. (“Flatiron™) analyzes and
considers each DBE quote, including those that are broken down into economically
feasible units to facilitate bidding. Quotations must be valid for same duration as
specified by Owner for contract award. Subcontractors are required to possess and
maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron’s Standard Subcontract Terms and
Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or
any prior course of dealing between Flatiron and a bidder, and unless waived in writing

https://www.constructionbidsource.com/ads/print/12887 4/20/2016



Flatiron West, Inc. An Equal Opportunity Employer is requesting quotations from all qual... Page 2 of 2

by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder’s obligations to Flatiron in the amount of 100 percent of the bid to

Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers:
Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated

with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (760) 471-4860
Email: SDBids@flatironcorp.com
Veronica Garcia

Published on Mar 18, 2016 by
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

https://www.constructionbidsource.com/ads/print/12887 4/20/2016
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FLATIRON
Fax

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078

oA : = , . : 760 916 9100 mAIN
Company: Minority Bidder's Bulletin/Construction Update 760 471 4860 Fax

Fax: (858) 487-3500 www.flatironcorp.com
Phone: (858) 487-2600

To: Advertising Department

From: Veronica Garcia
Company: Flatiron West, Inc.
Fax: 760-471-4860

Phone: 760 916-9075

Date: March 18, 2016

Pages (incl. cover page): 2

Re: Advertisement Request
Remarks:
[0 Urgent [XI Foryourreview [] Reply ASAP [C] Please comment

Message:
Project Name: Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Project Location: Carpinteria, CA
Bid Date: April 20, 2016 at 2:00 p.m.

Run Dates Request: 3/21/16, 3/24/16, 3/28/16, 3/31/16, 4/4/16, 4/7/16, 4/11/16, 4/14/16
and 4/18/16.

Thank you.

A HOCHTIEF Company

An Equal Opportunity Employer



REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)
Location: Carpinteria, CA
Owner: Caltrans
Bid Date: April 20, 2016 at 2:00 p.m.
DBE Goal - 13%

Quotes requested for, but not limited to, the following types of work:

AC Dike Construction Area Signs Joint Seal Rock Blanket

| Aggregate Supply Driven Pile Landscape & Irrigation Rock Slope Protection
Asphalt Paving Electrical Manhole Rock Stain
Bird Exclusion Devices Erosion Control Minor Concrete Slope Paving (Block Texture)
Bridge Demo Fence & Railing Miscellaneous Iron & Steel Sound Wall Masonry Block
Bus Shelter Furnish Pile Overhead Signs Street Sweeping
CIDH Pile Geotextile Materials Pipe Supply Striping
Clearing and Grubbing Guardrail Prepare and Paint Concrete Survey Monument
Cold Plane AC Hazardous Material Removal Prestressing SWPPP Materials
Concrete Barrier Hydroseed Reinforcing Steel Waterproofing
Concrete Supply Imported Borrow Roadside Signs

Plans and specifications can be downloaded, at no cost from Caltrans website http:/dot.ca.gov/ha/esc/oe/project ads addenda/05/05-
4482U4/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an
appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is
available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.

Email: SDBids@flatironcorp.com
An Equal Opportunity Employer




TRANSMISSION VERIFICATION REPORT

TIME : B83/18/2916 14:22
NAME

Fax

JEL :

SER.# : BBBH1IN97B836

DATE, TIME A3/18 14:22

FaX NO. /NAME 18584873580

DURATION BAa: Aa: 36

PAGE(S) a2

RESULT OK

MODE STANDARD
ECM

Fax

Flatiron West Inc.
1770 La Costa Meadows Drive

To: Advertising Department A ey
760 916 9100 maN

Company: Minority Bidder’s Bulletin/Construction Update e
Fax: (858) 487-3500 www.flatironcarp.com
Phone: (858) 487-2600

From: Veronica Garcia
Company: Flatiron West, Inc.
Fax: 760-471-4860

Phone: 760 916-9075

Date: March 18, 2018

Pages (incl. cover page): 2

Re: Advertisement Request
Remarks:
[J uUrgent [ Foryourreview [ Reply ASAP [C] Please comment

Message:
Project Name: Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Project Location: Carpinteria, CA

Bid Date: April 20, 2016 at 2:00 p.m.



’_,_”_,—_—————‘——"
PUBLICATION AFFIDAVIT

STATE OF CALIFORNIA F D L E @

FILE COPY
DECLARATION OF PUBLICATION

Suzie Davidson /Art Director

S
e

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPFPLIERS:
ROUTE 101 CARPINTERIA CREEK BRIDGE TO FRANKLIN CREEK BRIDGE
CONTRACT NO. 05-4482U4
OWNER: CALTRANS - DBE GOAL: 13%
BID DATE: APRIL 20, 2016 AT 2:00 P.M.
e AC Dike = Aggregate Supply * Asphalt Pavingl e Bird Exclusion Devices = Bridge Demo ¢ Bus Shelter
- CIDH Pile » Clearing and Grubbing © Cold Plane AC » Concrete Barrier ¢ Concrete Supply J

Plans a
-/

Cuotations must be valid for same duration as specified by Owmer for contract award. Assistance in obtaining
bondin
Inc. analyzes and considers each DBE guote, inclu
units to facilitate bidding.

Subcontractors are required to process and maintain a current contractor’s license and must also be registered
with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.

Subcontractors will be required to execute Flatiron's Standard Subcontract Texms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon

request.

Bond Requirements: Notwithstanding any contrary lan?uagc ir & bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder,

the right, pursuant to Public Contract Code Section 4108 and otherwise, to tl:?:l‘:ife each bidder to provide
payment and performance bonds assuring bidder’s obligations to Flatiron in

bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety. .

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

* Construction Area Signs ¢ Driven Pile * Electrical = Erosion Control = Fence & Railing © Furnish
Pile + Geotextile Materials Cuardrail » Hazardous Material Removal = Hydroseed = Imported Borrow
e Joint Seal * Landscape & Irrigation = Manhole = Minor Concrete * Miscellansous Iron & Steel
= Overhead Signs * Fipe Supply = Prepare and Paint Concrete * Prestressing * Reinforcing Steel
¢ Roadside Signs = Rock Blanket = Rock Slope FProtection * Rock Stain * Slope Paving (Block Texture)
e Sound Wall Masonry Block = Sireet Swee&irng = Striping * Survey Monument * SWFPFPP Materials
-

nd specifications can be downloaded, at no
-/ /wwwdot.ca,gov/h c/oe/project ads
are available at Flatiron's San Marcos and Chino Hills offices, Please call to make an appointment to view plans

and specifications.

aterproofing.

cost from the Caltrans web site at:
dend U4 /. Additionally plans and specifications

lines of credit, insurarice, equipment, sup lies and materials is available u.?cm request. Flatiron West,
‘gm' & those that are broken down into economically feasible

unless waived in writing by Flatizon, Flatiron resexves

e apnount of 100 percent of the

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Matcos, CA 92078
! Thone (760) 916-9075 = Fax (760) 471-4860

Contact: Veronica Garcia, Estimating Administrator

E-mail: SDBids@f{latironcorp.com

An Egual Opporxtunity Employer

The undersigned declares:
1 am over the age of 18 yearsand a citizen of the United States. 1 amnot a party to and have no interest in this matter.

I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

F
&
e under penality of perjury that the foregoing is true and correct. j% L2, mmb
. : J

Executed at San Diego, California

| declar

signature

3\au\\b,3§\w. 47, et

1

00N§M DATES PUBLISHED

i, 208, tlyli, wlle, gl

6

885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 * FPhone No. (858) 487-2600 - Fax Number (858) 487-3500

TRADE PUBLICATION FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ http://www.goodfaitheffort.com

e ——————————




REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 101 CARPINTERIA CREEK BRIDGE TO FRANKLIN CREEK BRIDGE
CONTRACT NO. 05-4482U4
OWNER: CALTRANS - DBE GOAL: 13%
BID DATE: APRIL 20, 2016 AT 2:00 P.M.

« AC Dike *» Aggregate Supply * Asphalt Paving ¢ Bird Exclusion Devices ¢ Bridge Demo ¢ Bus Shelter
« CIDH Pile * Clearing and Grubbing ¢ Cold Plane AC ¢ Concrete Barrier * Concrete Supply
« Construction Area Signs ® Driven Pile Electrical ® Erosion Control ¢ Fence & Railing * Furnish
Pile » Geotextile Materials ¢ Guardrail » Hazardous Material Removal » Hydroseed * Imported Borrow
» Joint Seal ¢ Landscape & Trrigation * Manhole ¢ Minor Concrete * Miscellaneous Iron & Steel
« Overhead Signs * Pipe Supply * Prepare and Paint Concrate * Prestressing ¢ Reinforcing Steel
» Roadside Signs * Rock Blanket * Rock Slope Protection ® Rock Stain * Slope Paving (Block Texture)
+ Sound Wall Masonry Block ¢ Street Sweeping *® Striping *® Survey Monument *® SWPPP Materials
* Waterproofing.

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:

hitp: / / www.dot.ca.gov/hq/ esc/oe/project ads_addenda/05-05-4482U4/, Additionally, plans and specifications
are available at Flatiron’s San Marcos and Chino Hills offices. Please call to make an appointment to view plans
and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West,
Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible
units to facilitate bidding, '

Subcontractors are required to process and maintain a current contractor’s license and must also be registered
with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Gubcontractors will be required to execute Flatiron’s Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon
request. :

Bond Requirements: N otwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves
the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of 100 percent of the

bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9075 ¢ Fax (760) 471-4860
Contact: Veronica Garcia, Estimating Administrator
E-mail: SDBids@flatironcorp.com
An Equal Opportunity Employer
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EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sbeinc.com on the following date(s), to wit:

3/18/16 ., 4/20/16

I declare under penalty of perjury that the foregoing is true and correct.

3/18/2016

Executed on at San Francisco, California.

M e
(Signature)

SALES ORDER #

Corporate Office
795 Folsom Street, 1st Floor ® San Francisco, CA 94107-4226
Phone (415) 778-6250 « Toll Free (800) 800-8534 Phoctl Puibloaton - sbec o
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Title: FLATIRON WEST, INC. - Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)
Date Posted: March 18, 2016

Expiry/Bid Date: April 20, 2016

Sub Bid Request Category: Sub Bid Requests
Price: 0

Email Address:

Address1: 1770 La Costa Meadows Drive,
Listed under sites:

City: San Marcos, CA

State: CA

Zip Code: 92078

Country: United States

Phone:(760) 916-9075

Status: Active

Description:

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 101 Carpinteria Creek Bridge to Franklin
Creek Bridge (Contract No. 05-4482U4) Location: Carpinteria, CA Owner: Caltrans Bid Date: April 20, 2016 at 2:00 p.m.
DBE Goal - 13% Quotes requested for, but not limited to, the following types of work: AC Dike Construction Area Signs
Joint Seal Rock Blanket Aggregate Supply Driven Pile Landscape & Irrigation Rock Slope Protection Asphalt Paving
Electrical Manhole Rock Stain Bird Exclusion Devices Erosion Control Minor Concrete Slope Paving (Block Texture)
Bridge Demo Fence & Railing Miscellaneous Iron & Steel Sound Wall Masonry Block Bus Shelter Furnish Pile Overhead
Signs Street Sweeping CIDH Pile Geotextile Materials Pipe Supply Striping Clearing and Grubbing Guardrail Prepare and
Paint Concrete Survey Monument Cold Plane AC Hazardous Material Removal Prestressing SWPPP Materials Concrete
Barrier Hydroseed Reinforcing Steel Waterproofing Concrete Supply Imported Borrow Roadside Signs Plans and
specifications can be downloaded, at no cost from Caltrans website http:/dot.ca.gov/hg/escloe/project_ads_addenda
/05/05-4482U4/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices.
Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as
specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and
maintain a current contractor’s license and must also be registered with the Department of Industrial Relations (DIR) as
required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in
a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA
92078 Phone: (760) 916-9075 Fax: (760) 471-4860 Contact: Veronica Garcia, Estimating Admin. Email:
SDBids@flatironcorp.com An Equal Opportunity Employer

Header Content:
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REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)
Location: Carpinteria, CA
Owner: Caltrans
Bid Date: April 20, 2016 at 2:00 p.m.
DBE Goal - 13%

Quotes requested for, but not limited to, the following types of work:

Construction Area Signs Joint Seal Rock Blanket
Driven Pile Landscape & ligation Rock Slope Protection
Electrical Manhoie Rock Stain
Erosion Control Minor Concrete Slope Paving (Block Texture)
Fence & Railing Miscellaneous lron & Steel Sound Wall Masonry Block
Furnish Pile Overhead Signs Sireet Sweeping
Geotextile Materials Pipe S |_Striping
Guardrail Prepare and Paint Concrete Survey Monument
Hazardous Material Removal Presiressing SWPPP Materials
Hydroseed Reinforcing Steel Waterproofing
Imported Borrow Roadside Signs

Plans and specifications can be downloaded, at no cost from Caltrans website http://dot ca.gov/ha/escioe/project ads addenda/05/05-

4482U4/. Additionally, plans and specifications are available at Flatiron’s San Marcos and Chino Hills offices. Please call to make an
appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for confract award. Assistance in obtaining bonding, fines of credit,
insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a cumrent contractor's license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is
available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Fiatiron West, Inc. (“Flatiron®) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Fiatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.

Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

1of 1 3/18/16,4:02 PM



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section E

E. Describe the Bidder's efforts made to provide interested DBEs with adequate
information about the plans, specifications and requirements of the Contract to assist
them in responding to a solicitation. Identify the DBEs assisted, the type of
information provided, and the date of the contacts. Provide copies of supporting
documents.

Flatiron provided information on how to obtain plans and specifications on our
Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was
prepared to make information readily available and to discuss construction
methods and schedules to help DBE’s develop a competitive price and scope of
work; however, no assistance was requested from any DBE subcontractor
and/or supplier during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section F

F. Describe the Bidder's efforts made to assist interested DBE’s in obtaining bonding,
lines of credit, or insurance. ldentify the DBE's assisted, the type of assistance
offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in obtaining
bonding, lines of credit, or insurance, in our Solicitations (Section B) and
Advertisements (Section D).

Flatiron was prepared to assist DBE’s with obtaining bonding, lines of credit, or
insurance; however, no assistance was requested from any DBE subcontractor
and/or suppliers during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section G

G. Describe the Bidder's efforts made to assist interested DBE’s in obtaining necessary
equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the Prime Contractor or its
affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates.

Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining necessary equipment, supplies, materials or related assistance or

services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE’s with the necessary equipment, supplies,
materials; or related assistance services; however, no assistance was
requested from any DBE subcontractor and/or suppliers during the bid

advertisement period.



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge
Section H

H. List the names of agencies and the dates on which they were contacted to provide
assistance in contacting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 3/18/16 Flatiron solicited DBE participation through the SBA Subnet Database.
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Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc.

Contact: Veronica Garcia
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100 2075
Fax: 760-471-4860

Email: SDBids@flatironcorp.com
Seeking: « US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: Project Name: Route 101 Carpinteria Creek Bridge to
Franklin Creek Bridge (Contract No. 05-4482U4). Owner:
Department of Transportation (Caltrans). DBE Goal 13%.
Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike,
Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge
Demo, Bus Shelter, CIDH Pile, Clear & Grub, Cold Plane AC,
Concrete Barrier, Concrete Supply, Construction Area Signs,
Drive Pile, Electrical, Erosion Control, Fence and Railing,
Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal ,
Landscape & Irrigation, Manhole, Minor Concrete, Overhead
Signs, Pipe Supply, Prepare and Paint Concrete,
Prestressing, Reinforcing Steel, Roadside Signs, Rock
Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street
Sweeping, Striping, Survey Monument, SWPPP Materials,
Waterproofing. Plans and specifications can be downloaded,
at no cost from Caltrans website
http:/ /dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-
4482U4 /. Additionally, plans and specifications are available
at Flatiron's San Marcos, CA and Chino Hills, CA offices.
Please call to make an appointment to view plans and
specifications. Assistance in obtaining bonding, lines of
credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. ("Flatiron")
analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a
current contractor's license and must also be registered
with the Department of Industrial Relations (DIR) as
required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms
and Conditions is available in electronic format upon

https://ewebl.sba.gov/subnet/search/dsp_detailed bid_record.cfm?bid_seq num=39302&e... 3/18/2016
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request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron") or any
prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the
right, pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron
in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier
DBE participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number: 05-4482U4
Subcontract Sol. Number: 05-4482U4
Bid Closing Date: 4/20/2016
Time: 2:00 PM PDT

Back

https://eweb].sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=39302&e... 3/18/2016



Page 1 of 2

Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc.

Contact: Veronica Garcia
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100 2075
Fax: 760-471-4860
Email: SDBIi flatironcorp.com

Seeking: ¢ US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: Project Name: Route 101 Carpinteria Creek Bridge to
Franklin Creek Bridge (Contract No. 05-4482U4). Owner:
Department of Transportation (Caltrans). DBE Goal 13%.
Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike,
Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge
Demo, Bus Shelter, CIDH Pile, Clear & Grub, Cold Plane AC,
Concrete Barrier, Concrete Supply, Construction Area Signs,
Drive Pile, Electrical, Erosion Control, Fence and Railing,
Furnish Pile, Geotextile Material, Guard Railing, Hazardous
Waste Removal, Hydroseed, Imported Borrow, Joint Seal ,
Landscape & Irrigation, Manhole, Minor Concrete, Overhead
Signs, Pipe Supply, Prepare and Paint Concrete,
Prestressing, Reinforcing Steel, Roadside Signs, Rock
Blanket, Rock Slope Protection, Rock Stain, Slope Paving
(Block Texture), Sound Wall Masonry Block, Street
Sweeping, Striping, Survey Monument, SWPPP Materials,
Waterproofing. Plans and specifications can be downloaded,
at no cost from Caltrans website
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-
4482U4 /. Additionally, plans and specifications are available
at Flatiron's San Marcos, CA and Chino Hills, CA offices.
Please call to make an appointment to view plans and
specifications. Assistance in obtaining bonding, lines of
credit, insurance, equipment, supplies and materials is
available upon request. Flatiron West, Inc. ("Flatiron™)
analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a
current contractor’s license and must also be registered
with the Department of Industrial Relations (DIR) as
required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms
and Conditions is available in electronic format upon

https://ewebl.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=39302&e... 4/20/2016
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request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the
right, pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron
in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier
DBE participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number: 05-4482U4
Subcontract Sol. Number: 05-4482U4
Bid Closing Date: 4/27/2016
Time: 2:00 PM PDT

Back

https://ewebl.sba.gov/subnet/search/dsp_detailed bid_record.cfm?bid_seq num=39302&e... 4/20/2016



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 05-4482U4 Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Section |
I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential
subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and
supplier contact information acquired at networking events is added to our in-house
database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

May 12, 2015 — North Coast Corridor Outreach Event

May 28, 2015 — SANDAG MCTC Outreach Event

May 29, 2015 — SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 — Metro Purple Line Outreach Event

August 13, 2015 — Cal Con Expo, Port of Long Beach

August 14, 2015 — Meet the Buyers, Poway City Hall

September 2, 2015 — SANDAG MCTC Meeting

September 9, 2015 — SANBAG Business2Business EXPO
October 21, 2015 — Caltrans Meeting BALBOA

January 21, 2016 — North Coast Corridor Outreach Event GMP #1
January 22, 2016 — Small Business Council Meeting

February 9, 2016 — North Coast Corridor Outreach Event GMP #2

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see Section D.

2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).

e Solicitation Database (iSgFt printout)
o |FB, faxed or e-mailed (iSqFt printout)

e |FB Addendum Notice for Addendums and Reminder Notice faxed or e-
mailed (iSqgFt printout)

e |FB and Addendum Notice Message History Repot (iSqFt printout)



Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4.20.16
Solicitation List

craneveyor corp.

South El Monte

rcollosi@craneveyor.com

(626) 442-1524

craneveyor corp.

South El Monte

tchavez@craneveyor.com

(626) 442-1524

craneveyor corp.

South El Monte

kmcclister@craneveyor.com

(626) 442-1524

Company Name City State Email Address Phone
A.C. Dike Co. Lincoln CA |dave@acdike.com (916) 652-0159
Acacia Environmental Construction Santa Barbara CA colbert.james@gmail.com (805) 964-2585
ACL Construction Co., Inc. Chino Hills CA  |jlee@aclrails.com (909) 391-4477
ACL Construction Co., Inc. Chino Hills CA |jordan@aclrails.com (909) 391-4477
Acme General Engineering, Inc. Donovan@acme-ge.com (209) 841-1158
Advanced Concrete Sawing & Sealing, Inc. Mesa AZ shawnadvanced @live.com (480) 986-7447
Alcorn Fence Company Sun Valley CA |rsohns@alcornfence.com (323) 875-1342
Alcorn Fence Company Orange CA nick@alcorn-fence.com (714) 744-9447
Alcorn Fence Company Orange CA  |gus@alcorn-fence.com (714) 744-9447
All American Asphalt Corona AL |publicworks@allamericanasphalt.com (951) 736-7600
All American Asphalt Corona CA  |bschultz@allamericanasphalt.com (951) 736-7600
Amber Steel Rialto CA  |ambersteelplans@gmail.com (909) 874-2213
Amber Steel Rialto CA  |eestrella@ambersteel.net (909) 874-2213
Amber Steel Rialto CA |jhale@ambersteel.net (909) 874-2213
Anrak Corporation Sacramento CA  |donna@anrak.com (916) 383-3000
Asphalt Dike Construction, Inc. dba APCO Goshen CA kyle@apcodike.com (559) 651-7900
Asphalt Dike Construction, Inc. dba APCO Goshen CA  |larry@apcodike.com (559) 651-7900
Associated Ready Mixed Concrete Newport Beach CA svenolia@assocrmc.com (949) 260-6324
Atlas Fence Company Chula Vista CA  |gpettis@alcorn-fence.com (619) 397-6500
Avar Construction Fremont CA |mp@avarconstruction.com (510) 354-2000
Ayala Boring Inc. Fontana CA |dayala@ayalaboring.com (909) 350-8940
B C Traffic Specialists Orange CA |gary@bctraffic.com (714) 974-1190
B C Traffic Specialists Orange CA  |trevor@bctraffic.com (714) 974-1190
Cal Stripe, Inc. Colton CA |sworks@calstripe.com (909) 884-7170
California Land Surveying crgilbert22@hotmail.com (559) 740-6009
Calmex Engineering, Inc. Bloomington CA |bobcalmex@aol.com (909) 546-1311
Calmex Engineering, Inc. Bloomington CA |tbcalmex@aol.com (909) 546-1311
Calmex Engineering, Inc. CA  |travisbomhoff@yahoo.com (909) 546-1311
CalPortland Company Santa Maria CA |mkalouner@calportiand.com (805) 896-7910
Case Pacific Company (Livermore) Paso Robles CA  |wgehrke@casepacific.com (805) 237-8851
Case Pacific Company (Livermore) Livermore CA |davejudd@casepacific.com (925) 449-2590
Case Pacific Company (Livermore) Livermore CA |charliebower@casepacific.com (925) 449-2590
Cemex San Diego CA  |tracy.zicovich@cemex.com (619) 843-3068
Central Striping Service, Inc. Rancho Cordova CA |info@centralstriping.biz (916) 635-5175
Charles King Signal Hill CA |scott@ckec.co (760) 747-1195
Chrisp Company Bloomington CA  |jluna@chrispco.com (909) 746-0356
Chrisp Company Bloomington CA  |rweisbrod@chrispco.com (909) 746-0356
CMC Steel Fabricators, Inc, dba CMC Rebar Etiwanda CA  |greg.hughett@cmc.com (909) 803-1504
Condon-Johnson & Associates - Cypress Cypress CA  |gburrough@condon-johnson.com (714) 826-4711
Condon-Johnson & Associates - SD San Diego CA |jhilton@condon-johnson.com (858) 530-9165
Cook Concrete Products Redding CA |vince@cookconcreteproducts.com (530) 243-2562
Cooper Engineering, Inc. Corona CA Hod@cooperconcrete.net (951) 736-6135
Coral Construction Company Wilsonville OR  |marcroberts@coralconstruction.com (503) 682-2252

CA

CA

CA

CA

CA

CA

CA

NV

CA

CA

CA

CA

CA

CA

CA

CA

CA

Crown Fence Company Santa Fe Springs jcarso@crownfence.com (562) 864-5177
CSI Electrical Contractors, Inc. Santa Fe Springs staff@csielectric.com (562) 946-0700
Daley Corporation Lakeside spullaro@daleycorp.com (619) 390-3900
DC Hubbs Construction Yucaipa dchubbs49@hotmail.com (909) 790-2215
Diversified Concrete Cutting Sparks tom.m@diversified.contractors (775) 331-1411
Diversified Landscape Co. Wildomar rick@diversifiedlandscape.com (951) 245-1686
Drill Tech Drilling & Shoring Corona Andres.melgoza@drilltechdrilling.com (951) 277-9700
Drill Tech Drilling & Shoring Antioch dana@drilltechdrilling.com (925) 978-2060
Drill Tech Drilling & Shoring Antioch tony@drilltechdrilling.com (925) 978-2060
EBS General Engineering, Inc. Corona jananci@ebs-inc.us (951) 279-6869
FBD Vanguard Construction Livermore jmuller@vc-inc.net (925) 245-1300
FBD Vanguard Construction Livermore kwood@vc-inc.net (925) 245-1300
FBD Vanguard Construction Livermore travazza@vc-inc.net (925) 245-1300
FenceCorp, Inc. Riverside a.said@fencecorp.us (760) 721-2101




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4.20.16
Solicitation List

Company Name City State Email Address Phone

Ferguson Waterworks, Inc. Poway CA  |mitchell.harkey@ferguson.com (858) 391-3700
Ferreira Construction Co., Inc. Chino CA |tlyons@ferreiraconstruction.com (909) 606-5900
Ferreira Construction Co., Inc. Chino CA  |rmoore@ferreiraconstruction.com (714) 928-7573
Freyssinet, Inc. Carlos.Perez@freyssinetusa.com (206) 250-0286
Gerco Contracting Auburn CA  |gerco@sbcglobal.net (530) 268-1188
Gerdau Reinforcing Steel San Bernardino CA  [shari.lambert@gerdau.com (909) 713-1130
Gerdau Reinforcing Steel San Diego CA keith.dixon@gerdau.com (858) 737-7700
Golden State Boring & Pipe Jacking Inc. Chino CA |jeff@goldenstateboring.com (909) 930-5811
Griffith Company Santa Fe Springs CA |edmartinez@griffithcompany.net (562) 929-1128
Griffith Company Quartz Hill CA  |stimm@griffithcompany.net (661) 718-2351
Griffith Company Quartz Hill CA  |rmgarcia@griffithcompany.net (661) 718-2351
Griffith Company (Landscape) Brea CA [rcarlson@griffithcompany.net (714) 984-5500
Hanson Aggregates Goleta CA  |chris.Maguire@hanson.com (805) 456-4841
Hanson Aggregates San Luis Obispo CA  |joel.cabreros@hanson.com (805) 534-8100
Harber Companies, Inc. San Bernardino CA  |bobh@harbercompanies.com (909) 478-1957
Hardy & Harper Incorporated Santa Ana CA  |thambright@hardyandharper.com (714) 444-1851
Harris Rebar, A Division of Harris Steel Limited Pomona CA storrey@harrisrebar.com (909) 397-7155
Harris Rebar, A Division of Harris Steel Limited Pomona CA  |bharry@harrisrebar.com (909) 397-7155
Harris Rebar, A Division of Harris Steel Limited Pomona CA msugiyama@bharrisrebar.com (909) 397-7155
Hayward Baker Inc. Chino Hills CA  |cdanache@haywardbaker.com (909) 393-9300
Hayward Baker Inc. Chino Hills CA kbjerk@haywardbaker.com (909) 393-9300
Hayward Baker Inc. Lakside CA  |arricasata@haywardbaker.com (619) 956-0863
Herbert, Inc. Oceanside CA |john@herbertinc.com (760) 724-8131
Hi-Way Safety, Inc. Chino CA  |jason@hiwaysafety.com (909) 342-4836
HMS Construction, Inc. Vista CA  |robert@hmsconco.com (760) 727-9808
Integrity Rebar Placers Perris CA  |Dolly@integrityrebarplacers.com (951) 696-6843
Integrity Rebar Placers Perris CA |ken@integrityrebarplacers.com (951) 696-6843
Jarrett Foundations Inc. west sacramento CA  |greg@jarrettfoundations.com (916) 498-9999
L.B. Foster Irvine CA  |jturk@Ibfoster.com (949) 788-1074
LB Foster Company Union City CA |mwallace@Ibfoster.com (510) 240-4400
LBIW, Inc. Long Beach CA |rwilkes@lbiw.com (562) 432-5451
LMS Reinforcing Steel Group surrey BC |nstreu@Imsgroup.ca (604) 598-9930
Malcolm Drilling Co., Inc. Irwindale CA  |dpeterson@malcolmdrilling.com (626) 338-0035
Marina Landscape, Inc. Anaheim CA |jgutierrez@marinaco.com (714) 704-0420
Marina Landscape, Inc. Anaheim CA  |cfish@marinaco.com (714) 939-6600
Medrano Co. benny@medrano.co (619) 264-3434
Metal Supply, Inc. South Gate CA |jay@metalsupply.com (562) 635-9940
Metal Works Oroville CA |info@mtlwks.com (530) 534-6266
MSL Electric, Inc. Anaheim CA  |[warren@mslelectric.com (714) 693-4837
National Ready Mixed Concrete Co. Encino CA |dbalue@natcem.com (562) 865-6211
Nor-Cal Pipeline Services Long Beach CA  |sambice@norcalpipe.com (916) 442-5400
Northwest Pipe Company Corona CA mdumitrache@nwpipe.com (949) 653-5692
Oldcastle Precast Escondido CA  |todd.najour@oldcastleprecast.com (760) 737-8590
Oldcastle Precast/Utility Vault Fontana CA |bob.vildibill@oldcastle.com (909) 428-3700
Pacifc Drilling Co. tod@pacdrill.com (619) 719-8085
Pacific Boring Caruthers CA |john@pacificboring.com (559) 864-9444
Pacific Corrugated Pipe Co. sandiego@pcpipe.com (619) 741-9985
Pacific Restoration Group, Inc. Perris CA |drichards@prgconst.com (951) 940-6069
Pacific Rim Hydroseeding, Inc. Valley Center CA [teresa.pacificrim@yahoo.com (760) 751-7055
Pacific Steel Group San Diego CA  |C.Yanke@pacificsteelgroup.com (858) 251-1124
Pavement Coatings Co. Jurupa Valley CA |dford@pavementcoatings.com (714) 826-3011
Pavement Recycling Jurupa Valley CA |johnkaragas@pavementrecycling.com (951) 682-1091
Penhall Company San Diego CA  |pmenzies@penhall.com (858) 550-1111
Perry Electric Santee CA |info@perryelectricsd.com (619) 449-0045
Perry Electric Santee CA  |dferguson@perryelectricsd.com (619) 449-0045
Pipe & Piling Supplies USA, Ltd. Auburn WA |jklapperich@pipe-piling.com (877) 217-0276
Pipe Jacking Unlimited Canyon CA  |tunnelbob@aol.com (818) 968-1168
Precision Cold Planing Yucaipa jpeterson@precisioncoldplaninginc.com (909) 446-0010

Pro Cast Products, Inc.

Davide@procastproducts.com

(909) 793-7602




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4.20.16
Solicitation List

The Mahaffey Companies

East Rancho Dominguez

mtullius@mahaffeycompanies.com

(310) 668-2030

Company Name City State Email Address Phone
Reyes Masonry Contractors Inc Santa Paula CA |jonathan@reyes-reycon.com (805) 525-5256
Robertson's Corona CA  |beckie@rrmca.com (800) 834-7557
Schwager Davis Inc. San Jose CA msalice@schwagerdavis.com (408) 281-9300
Select Electric, Inc. Poway CA estimating@selectelectricinc.com (619) 460-6060
Service Construction (S.C.S.C. Inc.) Orange CA  |scott@serviceconstruction.com (714) 400-3226
Sierra Landscape Development, Inc. South El Monte CA |vito@sierralandscapedev.com (626) 447-5260
Sierra Landscape Development, Inc. South El Monte CA  |kevin@sierralandscapedev.com (626) 447-5260
Smith and Son Fallbrook CA  |smithandson4064 @yahoo.com (760) 535-7880
South Bay Foundry, Inc. Santee CA  |jscott@southbayfoundry.com (619) 956-2780
South Bay Foundry, Inc. Santee CA |agarza@southbayfoundry.com (619) 956-2780
South Bay Foundry, Inc. Santee CA george @southbayfoundry.com (909) 383-1823
SouthWest V-Ditch, Inc. Riverside CA  |keith@swvditch.com (951) 300-2973
Statewide Safety & Signs, Inc. Poway CA |cjones@stssi.com (858) 679-7292
Statewide Safety & Signs, Inc. Poway CA  |davidn@statewidesafety.com (858) 679-7292
Steiny & Company, Inc. Baldwin Park CA  |bpest@steinyco.com (626) 338-9923
Sterndahl Enterprises, Inc. Sun Valley CA  |denny@sterndahl.com (818) 834-8199
Sterndahl Enterprises, Inc. Sun Valley CA |greg@sterndahl.com (818) 834-8199
Stroer & Graff Chula Vista CA  |salpiledriving@aol.com (949) 419-5202
Superior Gunite Lakeview Terrace CA  |phillip.adams@shotcrete.com (818) 896-9199
Superior Pavement Markings, Inc. Beaumont CA |dale@superiorpavementmarkings.com (951) 845-2799
T&T Materials, Inc Rochester NY |jimt@tandt-materials.com (585) 328-9941
The J.V. Land Clearing Company, Inc. San Dimas CA |cyril@thejvco.com (909) 592-2811
The J.V. Land Clearing Company, Inc. San Dimas CA |tyler@thejvco.com (909) 592-2811
The Jungle Nursery, Inc. Los Angeles CA |john@thejungle.biz (310) 402-3263

CA

CA

CA

CA

CA
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CA

CA

CA

CA

The R.J. Noble Company Orange bradenporter@rjnoblecompany.com (714) 637-1550
The RJ. Noble Company Orange jacobbreedlove@rjnoblecompany.com (714) 637-1550
Thompson Pipe Group rialto bkovac@thompsonpipegroup.com (909) 822-0200
Thompson Pipe Group rialto amartinez@thompsonpipegroup.com (909) 822-0200
Thompson Pipe Group rialto jfuentes@thompsonpipegroup.com (909) 822-0200
Ulmer Industries, Inc. Fontana paul@ulmerind.com (909) 823-7111
Vulcan Materials San Diego deltorol@vmcmail.com (626) 633-4228
Vulcan Materials San Diego wilsonjj@vmcmail.com (858) 530-9463
Xylem Dewatering Solutions San Diego andy.dunfee@xyleminc.com (858) 679-9017




Subject: Route 101 Carpinteria Creek Br to Franklin Creek Br. - 05-4482U4
To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: March 18, 2016 07:44 PM ET

“IVITATION TO BID

From: Flatiron West, Inc. ’l
Sent: Friday, March 18, 2016 7:44 PM ET

el Somsmcncn FLATIRON

Phone: (760) 916-8100

Fax (760) 471-4860

Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
**Rte 101 Carpinteria Crk Br to Franklin Crk Br**

Bid Due Date: Wednesday, April 20, 2016 2:00 PM PT
Project Location:

Project Start Date:

Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.

Message to Bidders:
~wner; Department of Transportation - CALTRANS (Contract No. 05-4482U4).

uoE Goal 13%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:
AC Dike, Aggregate, Asphalt Paving, Bird Exclusion Devices, Bridge Demo, Bus Shelter, CIDH
Pile, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs,
Drive Pile, Electrical, Erosion Control, Fence and Railing, Furnish Pile, Geotextile Material, Guard
Railing, Hazardous Waste Removal, Hydroseed, Imported Borrow, Joint Seal , Landscape &
Irrigation, Manhole, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply,
Prepare and Paint Concrete, Prestressing, Reinforcing Steel, Roadside Signs, Rock Blanket,
Rock Slope Protection, Rock Stain, Slope Paving (Block Texture), Sound Wall Masonry Block,
Street Sweeping, Striping, Survey Monument, SWPPP Materials, Waterproofing.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://dot.ca.gov/hg/escl/oe/project_ads_addenda/05/05-4482U4/.

Plans and specifications are available for download, at no cost, through iSgFt. In addition, plans
and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

'd Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
.+ latiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.



WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Let us know your bid intention here:

[ e von

For help, visit http://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

FAiSqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda - **Rte 101 Carpinteria Crk Br to Franklin Crk Br**

To: Larry Grimes (larry@apcodike.com)
From: Lucinda Medrano (Transmittals@jisqfimail.com)
Sent Date: April 05,2016 11:17 AMET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Tuesday, April 05, 2016 11:17 AM ET F L AT I Ro N

Email: vgarcia@flatironcorp.com
Phone: (760) 916-8100, ext 2075
Fax: (760) 471-4860

Larry Grimes from Asphalt Dike Construction, Inc. dba APCO Addendum 2 was just posted on
4/5/2016.

Project Name: **Rte 101 Carpinteria Crk Br to Franklin Crk Br**
Project ID: 6007792 (this project is only available on Isqfi)
Project Location:

Project Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.
Notes:

Message:
Bid date remains 4/20/16

Click here to view the project

s Number: LRB

For help, visit http:// I /st s/contact-support/ or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda - **Rte 101 Carpinteria Crk Br to Franklin Crk Br**
To: Trevor Couch (trevor@bctraffic.com)

From: Veronica Garcia (Transmittals@jisqfimail.com)

Sent Date: April 15,2016 03:39 PM ET

'DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, April 15, 2016 2:52 PM ET F L AT l R o N

Email: SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax (760) 471-4860

Trevor Couch from B C Traffic Specialists Addendum 3 was just posted on 4/15/2016.

Project Name: **Rte 101 Carpinteria Crk Br to Franklin Crk Br**
Project ID: 6007792 (this project is only available on Isgft)
Project Location:

Project Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.
Notes:

Message:

Addendum 3 has been issued for the Route 101 Carpinteria Creek Bridge to Franklin Creek
Bridge Project. Please log on to iSqFt to view/download the addendum.

,0u have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-
9075.

Thank you.

Click here to view the project

Access Number

For help, visit http://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569, If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda 4 - **Rte 101 Carpinteria Crk Br to Franklin Crk Br** (Contract No. 05-4482U4)
To: James Colbert (colbert.james@gmail.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: April 19, 2016 03:33 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent; Tuesday, April 19, 2016 3:33 PM ET F L AT | R o N

Email; SDBids@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

James Colbert from Acacia Environmental Construction Addendum 4 - BID DATE CHANGE
4.27.16 - Contract No. 05-4482U4 was just posted on 4/19/2016.

Project Name: **Rte 101 Carpinteria Crk Br to Franklin Crk Br**
Project ID: 6007792 (this project is only available on Isgft)
Project Location:

Project Contact: Veronica Garcia

Description:

Build and reconstruct bridges, construct ramps and frontage Road.
Notes:

Message:

Addendum 4 has been issued for the Route 101 Carpinteria Creek Bridge to Franklin Creek
1ge Project. Please log on to iSgFt to view/download the addendum.

**Please note the bid date has changed to April 27, 2016 at 2:00 PM**

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Access Number: JKD

For help, visit hitp://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

FAisqgFt

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Hod Cooper Cooper Engineering, Inc. hod@cooperconcrete.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Doug Ford Pavement Coatings Co. dford @pavementcoatings.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Jared Hale Amber Steel hale@ambersteel.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Charles Gilbert California Land Surveying crgilbert22@hotmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Vince Rodriguez Cook Concrete Products vince@cookconcreteproducts.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Floyd Harris Metal Works info@mtlwks.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Bob Vildibill Oldcastle Precast/Utility Vault bob.vildibill @oldcastle.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Andres Melogoza Drill Tech Drilling & Shoring andres.melgoza@drilltechdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Mitchell Harkey Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Carlos Perez Freyssinet, Inc. carlos.perez@freyssinetusa.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|John Bonds Herbert, Inc. john@herbertinc.com Email Send Error
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44[Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Todd Najour Oldcastle Precast todd.najour@oldcastleprecast.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tod Clark Pacifc Drilling Co. tod@pacdrill.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44(losh Klapperich Pipe & Piling Supplies USA, Ltd. jklapperich @ pipe-piling.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|George Mercado South Bay Foundry, Inc. |george@southbayfoundry.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 [lody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Gus Madrigal Alcorn Fence Company 7147449415 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Chris Corder CSI Electrical Contractors, Inc. staff@csielectric.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 [Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Chris Maguire Hanson Aggregates chris.maguire@hanson.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |loel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Dave Peterson Malcolm Drilling Co., Inc. dpeterson@malcolmdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Hubert Perry Perry Electric info@perryelectricsd.com Email Sent
Fax
Request
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|John Peterson Precision Cold Planing 9094468435 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Rick Sohns Alcorn Fence Company rsohns@alcornfence.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Roberto Mora Garcia Griffith Company rmgarcia@griffithcompany.net Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Estimating Estimating Anrak Corporation donna@anrak.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Steve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|TRAVIS BOMHOFF Calmex Engineering, Inc. 9098749463 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Ken McClister craneveyor corp. kmecclister@craneveyor.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 | Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |greg lucas Jarrett Foundations Inc. greg@jarrettfoundations.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Dennis Orchard Pacific Steel Group d.orchard@pacificsteelgroup.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Cyril Manus The L.V. Land Clearing Company, Inc. 9095925179 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced@live.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Andre Zeltins Amber Steel ambersteelplans@gmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Gordon Pettis Atlas Fence Company ettis@alcorn-fence.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
Online
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Shannon Pullaro Daley Corporation spullaro@daleycorp.com Only Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tony Lynn Drill Tech Drilling & Shoring tony@drilltechdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44{Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Charles Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|)ason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|lohn Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|David Elliot Pro Cast Products, Inc. davide@procastproducts.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|branimir kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|James Colbert Acacia Environmental Construction colbert.james@gmail.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Gary Rivers B C Traffic Specialists gary@bctraffic.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 | Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Will Gehrke Case Pacific Company (Livermore) weehrke@casepacific.com Email Sent
Online
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Only Sent
Fax
Request
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Josh Hilton Condon-Johnson & Associates - SD 8585309171 Fax Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tim Chavez craneveyor corp. tchavez@craneveyor.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Marla Wallace LB Foster Company mwallace@Ibfoster.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Mike Dumitrache Northwest Pipe Company mdumitrache@nwpipe.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Jonathan Reyes Reyes Masonry Contractors Inc jonathan@reyes-reycon.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Beckie Daddario Robertson's beckie@rrmca.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 [Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Jim Scott South Bay Foundry, Inc. jscott@southbayfoundry.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Matt Tullis The Mahaffey Companies mtullius@mahaffeycompanies.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44JULI WILSON Vulcan Materials wilsonjj@vmcmail.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Donovan Nixon Acme General Engineering, Inc. donovan@acme-ge.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Dave Judd Case Pacific Company (Livermore) davejudd@casepacific.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|George Burrough Condon-Johnson & Associates - Cypress 7148267078 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
Online
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tom Massaro Diversified Concrete Cutting tom.m@diversified.contractors Only Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Bill Harry Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44 |Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44 |Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/18/2016 19:44|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
FWI - SD Standard Template - InvitetoBid 3/18/2016 19:44|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
Reply
FWI - SD Standard Template - InvitetoBid 3/22/2016 13:53|Jim Terhune T&T Materials, Inc jimt@tandt-materials.com Email Received
FWI - 5D Standard Template - InvitetoBid 3/22/2016 14:00|Sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
FWI - 5D Standard Template - InvitetoBid 3/28/2016 2:13|Gus Madrigal Alcorn Fence Company 7147449415 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/28/2016 2:13|TRAVIS BOMHOFF Calmex Engineering, Inc. 9098749463 Fax Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/28/2016 2:13|George Burrough Condon-Johnson & Associates - Cypress 7148267078 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/28/2016 2:13|Josh Hilton Condon-Johnson & Associates - SD 8585309171 Fax Sent
FWI - SD Standard Template - InvitetoBid 3/28/2016 2:13|Bill Harry Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
FWI - 5D Standard Template - InvitetoBid 3/28/2016 2:13|John Peterson Precision Cold Planing 9094468435 Fax Sent
Fax
Request
FWI - SD Standard Template - InvitetoBid 3/28/2016 2:13 [Cyril Manus The J.V. Land Clearing Company, Inc. 9095925179 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Rick Sohns Alcorn Fence Company rsohns@alcornfence.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Charles Danache Hayward Baker Inc, cdanache@haywardbaker.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)
Bid Date 4/20/16
Non-DBE Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Jim Terhune T&T Materials, Inc jimt@tandt-materials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|James Colbert Acacia Environmental Construction colbert.james@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |George Burrough Condon-Johnson & Associates - Cypress 7148267078 Fax Failed
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Ken McClister craneveyor corp. kmcclister @craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |greg lucas Jarrett Foundations Inc. greg@jarrettfoundations.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|Dennis Orchard Pacific Steel Group d.orchard@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNoatification 4/5/2016 11:17|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|John Peterson Precision Cold Planing 9094468435 Fax Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|David Elliot Pro Cast Products, Inc. davide@procastproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |branimir kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|JULI WILSON Vulcan Materials wilsonjj@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Donovan Nixon Acme General Engineering, Inc. donovan@acme-ge.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Gus Madrigal Alcorn Fence Company 7147449415 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |TRAVIS BOMHOFF Calmex Engineering, Inc. 9098749463 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17{Josh Hilton Condon-Johnson & Associates - SD 8585309171 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Bill Harry Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Cyril Manus The LV. Land Clearing Company, Inc. 9095925179 Fax Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17 |Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Hod Cooper Cooper Engineering, Inc. hod@cooperconcrete.net Email Sent
Online
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Shannon Pullare Daley Corporation spullaro@daleycorp.com Only Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Andres Melogoza Drill Tech Drilling & Shoring andres.melgoza@drilltechdrilling.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Floyd Harris Metal Works info@mtlwks.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Jared Hale Amber Steel hale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Charles Gilbert California Land Surveying Icrgllbertn@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tom Massare Diversified Concrete Cutting tom.m@diversified.contractors Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tony Lynn Drill Tech Drilling & Shoring tony@drilltechdrilling.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Mitchell Harkey Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/5/2016 11:17 [Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|Dave Peterson Malcolm Drilling Co., Inc. dpeterson@malcolmdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/5/2016 11:17|Sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Todd Najour Oldcastle Precast todd.najour@oldcastleprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Bob Vildibill Oldcastle Precast/Utility Vault bob.vildibill@oldcastle.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tod Clark Pacifc Drilling Co. tod@pacdrill.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Doug Ford Pavement Coatings Co. dford @pavementcoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Hubert Perry Perry Electric info@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Matt Tullis The Mahaffey Companies mtullius@mahaffeycompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Vince Rodriguez Cook Concrete Products vince@cookconcreteproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Marc Roberts Coral Construction Company marcroberts@ coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Jody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Gary Rivers B C Traffic Specialists |gary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tim Black Calmex Engineering, Inc. thcalmex@aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Will Gehrke Case Pacific Company (Livermore) wgehrke @ casepacific.com Email Sent
Online

iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Charlie Bower Case Pacific Company (Livermare) charliebower@casepacific.com Only Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Dave Judd Case Pacific Company (Livermore) davejudd @ casepacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Carlos Perez Freyssinet, Inc. carlos.perez@freyssinetusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|John Bonds Herbert, Inc. john@herbertinc.com Email Send Error
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Marla Wallace LB Foster Company mwallace@|bfoster.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Josh Klapperich Pipe & Piling Supplies USA, Ltd. jklapperich@pipe-piling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced@live.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/5/2016 11:17|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Andre Zeltins Amber Steel ambersteelplans@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Estimating Estimating Anrak Corporation donna@anrak.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Gordon Pettis Atlas Fence Company gpettis@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Steve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Tim Chavez craneveyor corp. tchavez@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17 |Mike Dumitrache Northwest Pipe Company mdumitrache@nwpipe.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17[John Karagas Pavement Recycling johnkaragas@ pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17 [Jim Scott South Bay Foundry, Inc. jscott@southbayfoundry.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Paul Douglas Ulmer Industries, Inc. paul@uimerind.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/5/2016 11:17|Jonathan Reyes Reyes Masonry Contractors Inc jonathan@reyes-reycon.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/8/2016 17:06|Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/8/2016 17:06|Scott King Charles King scott@cke.co Email Sent
FWI - SD Standard Template - InvitetoBid 4/8/2016 17:06|Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/8/2016 17:06|John lles Pacific Boring john@pacificboring.com Email Sent
FWI - 5D Standard Template - InvitetoBid 4/8/2016 17:06|Robert Marshall Pipe Jacking Unlimited tunnelbob@aol.com Email Sent
FWI - SD Standard Template - InvitetoBid 4/8/2016 17:06|Andy Dunfee Xylem Dewatering Solutions 9516812623 Fax Failed
FWI - SD Standard Template - InvitetoBid 4/13/2016 20:27|Benny Diaz Medrano Co. benny@medrano.co Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|George Burrough Condon-lohnson & Associates - Cypress gburrough@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Andre Zeltins Amber Steel ambersteelplans@gmail.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tony Lynn Drill Tech Drilling & Shoring tony@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jason Bubion Hi-Way Safety, Inc. jason@ hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39 [Robert Marshall Pipe Jacking Unlimited tunnelbob@aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced@live.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
Online
iSqFt Standard Addendum - AddendaNatification 4/15/2016 15:39|Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Only Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Marla Wallace LB Foster Company mwallace@|bfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Mike Dumitrache Northwest Pipe Company mdumitrache@nwpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tim Jordan ACL Construction Co., Inc. jordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Gordon Pettis Atlas Fence Company gpettis@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Gary Rivers B C Traffic Specialists ary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39(Dave Judd Case Pacific Company (Livermore) davejudd @ casepacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Will Gehrke Case Pacific Company (Livermore) wgehrke @ casepacific.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tim Chavez craneveyor corp. tchavez@craneveyor.com Email Sent
Online
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Shannon Pullaro Daley Corporation spullaro@daleycorp.com Only Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Dave Peterson Malcolm Drilling Co., Inc. dpeterson@malcolmdrilling.com Email Sent
iISgFt Standard Addendum - AddendaNotification 4/15/2016 15:39Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
isqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|lay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jim Scott South Bay Foundry, Inc. jscott@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Matt Tullis The Mahaffey Companies mtullius@mahaffeycompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15;39|Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39(Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Hod Cooper Cooper Engineering, Inc. hod@cooperconcrete.net Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39Tom Massaro Diversified Concrete Cutting tom.m@diversified.contractors Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Joseph Nanci EBS General Engineering, Inc. Jananci@ebs-inc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39{Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Albert Said FenceCarp, Inc. a.said@fencecorp.us Email Sent
liSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Mitchell Harkey Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Floyd Harris Metal Works info@mtlwks.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39[John lles Pacific Boring john@pacificboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|John Karagas Pavement Recycling johnkaragas@ pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSgFt Standard Addendum - AddendaNatification 4/15/2016 15:39|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Estimating Estimating Anrak Corporation donna@anrak.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Andres Melogoza Drill Tech Drilling & Shoring andres.melgoza@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Tod Clark Pacifc Drilling Co. tod@pacdrill.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNoatification 4/15/2016 15:39|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39[Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Charles Gilbert California Land Surveying crgilbert22@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39{Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iISgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Todd Najour Oldcastle Precast todd.najour@oldcastleprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Chris Yanke Pacific Steel Group c.yanke@ pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jim Terhune T&T Materials, Inc jimt@tandt-materials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39(Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Ken McClister craneveyor corp. kmcclister@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Bill Harry Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Charles Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|David Elliot Pro Cast Products, Inc. davide@procastproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Donovan Nixon Acme General Engineering, Inc. donovan@acme-ge.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Gus Madrigal Alcorn Fence Company 7147449415 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Travis Bomhoff Calmex Engineering, Inc. 9098749463 Fax Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Josh Hilton Condon-lohnson & Associates - SD 8585309171 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Carlos Perez Freyssinet, Inc. carlos.perez@freyssinetusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Josh Klapperich Pipe & Piling Supplies USA, Ltd. jklapperich@pipe-piling.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|John Peterson Precision Cold Planing 9094468435 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Christopher Smith Smith and Son smithandson4064 @yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Cyril Manus The J.V. Land Clearing Company, Inc. 9095925179 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39 |branimir kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39Scott King Charles King scott@cke.co Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|greg lucas Jarrett Foundations Inc. greg@jarrettfoundations.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Rick Sohns Alcorn Fence Company rsohns@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/15/2016 15:39|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Steve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Bob Vildibill Oldcastle Precast/Utility Vault bob.vildibill@oldcastle.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Jonathan Reyes Reyes Masonry Contractors Inc jonathan@reyes-reycon.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|John cohn The Jungle Nursery, Inc, john@thejungle.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Vince Rodriguez Cook Concrete Products vince@cookconcreteproducts.com Email Sent
iSgFt Standard Addendum - AddendaNatification 4/15/2016 15:39|Hubert Perry Perry Electric info@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/15/2016 15:39|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|James Colbert Acacia Environmental Construction colbert.james@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39 |Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|John Bonds Herbert, Inc. john@herbertinc.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39/JULI WILSON Vulcan Materials wilsonjj@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/15/2016 15:39|Andy Dunfee Xylem Dewatering Solutions 9516812623 Fax Failed
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33[lames Colbert Acacia Environmental Construction colbert.james@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33|lody Lee ACL Construction Co., Inc. jlee@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tim Jordan ACL Construction Co,, Inc. jordan@aclrails.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Donovan Nixon Acme General Engineering, Inc. donovan@acme-ge.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Shawn O'Donnell Advanced Concrete Sawing & Sealing, Inc. shawnadvanced@live.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Nick Dobson Alcorn Fence Company nick@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Gus Madrigal Alcorn Fence Company 7147449415 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Rick Sohns Alcorn Fence Company rsohns@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Brett Schultz All American Asphait bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33 [Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Andre Zeltins Amber Steel ambersteelplans@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Estimating Estimating Anrak Corporation donna@anrak.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Kyle Gilbreath Asphalt Dike Construction, Inc. dba APCO kyle@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Gordon Pettis Atlas Fence Company gpettis@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Michael Pagano Avar Construction mp@avarconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Dean Ayala Ayala Boring Inc. dayala@ayalaboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Gary Rivers B C Traffic Specialists gary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|5teve Works Cal Stripe, Inc. sworks@calstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Charles Gilbert California Land Surveying crgilbert22@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33[Tim Black Calmex Engineering, Inc. thcalmex@aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33Travis Bomhoff Calmex Engineering, Inc. 9098749463 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Dave Judd Case Pacific Company (Livermore) davejudd @casepacific.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Will Gehrke Case Pacific Company (Livermore) wgehrke @ casepacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Charlie Bower Case Pacific Company (Livermore) charliebower @ casepacific.com Online Onl{Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Ken Ickes Central Striping Service, Inc. info@centralstriping.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Scott King Charles King scott@cke.co Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33|George Burrough Condon-Johnson & Associates - Cypress gburrough@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Josh Hilton Condon-Johnson & Associates - SD 8585309171 Fax Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Vince Rodriguez Cook Concrete Products vince@cookconcreteproducts.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Howard Cooper Cooper Engineering, Inc. hod@cooperconcrete.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Ken McClister craneveyor corp. kmecclister@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |ronney collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tim Chavez craneveyor corp. tchavez@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33[Shannon Pullaro Daley Corporation spullaro@daleycorp.com Online Onl{Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Raul Saldana DC Hubbs Construction dchubbs49@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tom Massaro Diversified Concrete Cutting tom.m@diversified.contractors Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Andres Melogoza Drill Tech Drilling & Shoring andres.melgoza@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tony Lynn Drill Tech Drilling & Shoring tony@drilitechdrilling.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33[Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33 | Mitchell Harkey Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Carlos Perez Freyssinet, Inc. carlos.perez@freyssinetusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 | Mike Violla Gerco Contracting gerco@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 | Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Shari Lambert Gerdau Reinforcing Steel shari.lambert@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jeff Johnson Golden State Boring & Pipe Jacking Inc. jeff@goldenstateboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Joel Cabreros Hanson Aggregates joel.cabreros@hanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Bill Harry Harris Rebar, A Division of Harris Steel Limited 9093977146 Fax Sent
Email address
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Mark Sugiyama Harris Rebar, A Division of Harris Steel Limited msugiyama@harrisrebar.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Steve Torrey Harris Rebar, A Division of Harris Steel Limited storrey@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/19/2016 15:33|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Charles Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|John Bonds Herbert, Inc. john@herbertinc.com Email Send Error
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|greg lucas Jarrett Foundations Inc. greg@jarrettfoundations.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via  Sent Status
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Marla Wallace LB Foster Company mwallace@|bfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Norm Streu LMS Reinforcing Steel Group nstreu@|msgroup.ca Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Dave Peterson Malcolm Drilling Co., Inc. dpeterson@malcolmdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Floyd Harris Metal Works info@mtiwks.com Email Sent
iSqFt Standard Addendum - AddendaNatification 4/19/2016 15:33|Warren Moore MSL Electric, Inc. warren @mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Mike Dumitrache Northwest Pipe Company mdumitrache@nwpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Todd Najour Oldcastle Precast todd.najour@oldcastleprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Bob Vildibill Oldcastle Precast/Utility Vault bob.vildibill@oldcastie.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Tod Clark Pacifc Drilling Co. tod@pacdrill.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|John lles Pacific Boring john@ pacificboring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Chris Yanke Pacific Steel Group c.yanke@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 {John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Pat Menzies Penhall Company pmenzies@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Hubert Perry Perry Electric info@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Josh Klapperich Pipe & Piling Supplies USA, Ltd. jklapperich@pipe-piling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Robert Marshall Pipe Jacking Unlimited tunnelbob@aol.com Email Sent
Email address

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|John Peterson Precision Cold Planing jpeterson@precisioncoldplaninginc.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|David Elliot Pro Cast Products, Inc. davide@procastproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jonathan Reyes Reyes Masonry Contractors Inc jonathan@reyes-reycon.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Mario Salice Schwager Davis Inc. msalice@schwagerdavis.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jim Scott South Bay Foundry, Inc. jscott@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 |Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Bryon Lively Steiny & Company, Inc. bpest@steinyco.com Email Sent




Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge (Contract No. 05-4482U4)

Bid Date 4/20/16
Non-DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent

iSgFt Standard Addendum - AddendaNotification 4/19/2016 15:33 [Salvador Altamirano Stroer & Graff salpiledriving@aol.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33 | Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent

iSqFt Standard Addendum - AddendaNatification 4/19/2016 15:33|Jim Terhune T&T Materials, Inc jimt@tandt-materials.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33[Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Cyril Manus The J.V. Land Clearing Company, Inc. 9095925179 Fax Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|John cohn The Jungle Nursery, Inc. john@thejungle.biz Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Matt Tullis The Mahaffey Companies mtullius@mahaffeycompanies.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|branimir kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent

iSqFt Standard Addendum - AddendaNoatification 4/19/2016 15:33|Adrian_Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent

iSqFt Standard Addendum - AddendaNotification 4/19/2016 15:33[JULI WILSON Vulcan Materials wilsonjj@vmcmail.com Email Sent

Email address

iSqFt Standard Addendum - AddendaNaotification 4/19/2016 15:33|Andy Dunfee Xylem Dewatering Solutions andy.dunfee@xyleminc.com Email unreachable




Third pidae 05

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA BARBARA COUNTY IN
CARPINTERIA FROM 0.2 MILE SOUTH OF CARPINTERIA CREEK BRIDGE TO FRANKLIN
CREEK BRIDGE

In District 05 On Route 101

Under
Notice to Bidders and Special Provisions dated February 29, 2016 Standard Specifications dated 2010
Project plans approved December 4, 2015 Standard Plans dated 2010
Applicable to

Electronic Bid book dated February 29, 2016
Identified by
Contract No. 05-4482U4
05-5B-101-2.2/3.3
Project ID 0500000543

Federal-Aid Project
ACNHP-Q101(290)E

Bids open Wednesday, April 20, 2016 Dated February 29, 2016
AADD
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Build the Best, Be the Best. FLATIRON

Flatiron West Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

760 916 9100 main

760 471 4860 FAx
www.flatironcorp.com

Route 101 Carpinteria Creek Bridge to Franklin Creek Bridge

Contract # 05-4482U4

Good Faith Effort Documentation
Bid Date: April 27, 2016

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor’s License No. 772589 — Class A

An Equal Opportunity Employer A HOCHTIEF Company
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