

# Low Bidder

4-22-15 10:27 RCVD

CONTRACT NO: 05-492804  
 BID AMOUNT: \$ 19,724,469.30  
 BID OPENING DATE: April 16, 2015  
 BIDDER'S NAME: Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %: 11.0%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	6	\$8,999,541.77

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 6, 8, 35, 36, 140 141, 142, 144	Lead Compliance Plan (Partial), Temp Stripe, Striping, Mobilization (Partial)	C8405 C8406 C8501	Super Seal & Stripe #2003 310 A ST. Fillmore, CA 93016 (805) 524-7345	\$53,612.00
79, 86, 95, 138, 139	Bar Reinforcing Steel	C5100 C5501	LA Steel Services, Inc. #42683 1760 California Ave. Corona, CA 92881 (951) 393-2013 (2nd Tier)	\$1,065,794.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

§ Please See Next Page

Total Claimed Participation

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

4/17/15

Date

(559) 317-6511  
(Area Code) Tel. No.

Stefani Zyling

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 05-492804

BID AMOUNT: \$ 19,724,469.30

BID OPENING DATE: April 16, 2015

BIDDER'S NAME: Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %: 11.0%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$8,999,541.77
--	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
17, 18, 57, 58, 59, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70	Erosion Control, Temp. Hydraulic Mulch, Willow Cuttings, Willow Poles, Compost Stock, Compost Berm, Hydroseed, Compost, Incorporate Material	C2021 C2030 C2066	J & M Land Restoration, Inc. #32481 1640 James Rd. Bakersfield, Ca 93308 (661) 872-7039	\$1,143,600.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation  
 \$ 2,263,006.00  
 11.47 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

4/17/15

Date

(559) 317-6511

(Area Code) Tel. No.

Stefani Zyling

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

**REVISED ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-492804-CONSTRUCTION ON ROUTE 1 IN SAN LUIS OBISPO COUNTY

ADDRESS: PIEDRAS BLANCAS LIGHTHOUSE TO ARROYO DE LA CRUZ BRIDGE

CITY : SAN SIMEON, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
4/16/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</b>				
1	LEAD COMPLIANCE PLAN	1	LS	\$1,000.00	\$1,000.00
6	TEMPORARY TRAFFIC STRIPE (PAINT)	9300	LF	\$0.20	\$1,860.00
7	CHANNELIZERS (SURFACE MOUNTED)	25	EA	\$35.00	\$875.00
8	TEMPORARY PAVEMENT MARKERS	260	EA	\$3.00	\$780.00
35	REMOVE THERMOPLASTIC TRAFFIC STRIPE	12400	LF	\$0.75	\$9,300.00
36	REMOVE PAVEMENT MARKER	260	EA	\$1.80	\$468.00
140	4" THERMOPLASTIC TRAFFIC STRIPE	50300	LF	\$0.48	\$24,144.00
141	THERMOPLASTIC PAVEMENT MARKING	260	SF	\$5.00	\$1,300.00
142	PAVEMENT MARKER (RETROREFLECTIVE)	1360	EA	\$3.50	\$4,760.00
144	MOBILIZATION	1	LS	\$10,000.00	\$10,000.00
<p><b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>                      REMOVAL OF TEMP TAGS / TEMP STRIPING                      CONSTRUCTION AREA SIGNAGE                      SIGNAGE                      HAZARDOUS MATERIAL REMOVAL AND DISPOSAL                      CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED                      TRAFFIC CONTROL PLAN                      WET SANDBLASTING                      CURB PAINTING / MARKINGS                      RETROREFLECTIVE TESTING</p> <p>BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ \$5,000/EA</p> <p>PRICE INCLUDES TRAFFIC CONTROL FOR OUR WORK ONLY</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
PAGE 1 OF 3					TOTAL \$54,487.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.  
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS.**

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 17 09:19:28 PDT 2015

## Query Criteria

Firm/DBA Name: Super Seal

Firm Type: DBE

<b>Firm ID</b>	2003
<b>Firm/DBA Name</b>	<b>SUPER SEAL &amp; STRIPE, INC</b>
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	<b>FILLMORE</b>
<b>State</b>	<b>CA</b>
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	<b>PO BOX 755</b>
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	<b>FILLMORE</b>
<b>Mailing State</b>	<b>CA</b>
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	<b>DBE</b>
<b>E Mail</b>	<b>brenda@supersealandstripe.com</b>
<b>Contact Name</b>	<b>BRENDA HAMPTON-ORTIZ</b>
<b>Area Code</b>	[ 805 ]
<b>Phone Number</b>	524-7345
<b>Fax Area Code</b>	[ 805 ]
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	<b>CITY OF LOS ANGELES</b>
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	<b>C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING &amp; MARKING; C8406 PAINTED TRAFFIC STRIPING &amp; MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;</b>
<b>Licenses</b>	<b>C32 Parking and Highway Improvement Contractor;</b>
<b>Trucks</b>	
<b>Gender</b>	<b>F</b>
<b>Ethnicity</b>	<b>CAUCASIAN</b>
<b>Firm Type</b>	<b>DBE</b>

[Back To Query Form](#)

# J&M

1640 James Road, Bakersfield, CA 93308  
(661) 872 7039 - office (661) 399 8882 (fax)  
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business  
CA. Lic. # 508089, Nev. License 0040577, DIR # 1000003397  
Bond rate 2.5%  
Union: No. & So. Calif. Laborers  
REVISED-3

Project: CDOT 05-492805, North of San Simeon  
Addendums: None  
Price good for 30 days  
Estimator: John Juetta  
E-Mail: JJuetta@jmlandrestoration.com  
Date: April 16, 2015

Bid Item	Description	Quantity	Unit Price	Extended Price
17	Move-in/Move-out (Temp. Erosion Control)	28 each	\$500ea	\$14,000.00
18	Temp. Hydraulic Mulch (BFM)	30,000SY	\$0.70/SY	\$21,000.00
21	Temporary Fiber Roll	11,700LF	\$2.94/LF	\$34,398.00
26	Temporary Fence (Type ESA)	23,100LF	\$2.94/LF	\$67,914.00
57	Willow Cuttings	170 each	\$15.00each	\$2,550.00
58	Willow Poles	33 each	\$50.00ea	\$1,650.00
59	Move-in/Move-out (Erosion Control)	6 each	\$500 ea.	\$3,000.00
61	Rolled Erosion Control Product (netting)	131,000SF	\$0.35/SF	\$45,850.00
62	Compost Sock	9,770LF	\$3.60/LF	\$35,175.00
63	Compost Berm	74,500LF	\$3.35/LF	\$249,575.00
64	Hydroseed (Mix 1)	2,810,000SF	\$0.00/SF	\$252,900.00
65	Hydroseed (Mix 2)	410,000SF	\$0.10/SF	\$41,000.00
66	Hydroseed (Mix 3)	114,000SF	\$0.09/SF	\$10,260.00
67	Hydroseed (Mix 4)	634,000SF	\$0.14/SF	\$88,760.00
68	Compost (Rate 1)	2,110,000SF	\$0.16/SF	\$337600.00
69	Compost (Rate 2)	106,000SF	\$0.32/SF	\$33,920.00
70	Incorporate Material	106,000SF	\$0.06/SF	\$6,360.00

GC may elect to perform items 21 & 26.

\$1,143,600.00

**Exclusion/Qualifications/Remarks:** Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.

Bid is based on J&M's current insurance..., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 17 13:03:28 PDT 2015

## Query Criteria

Firm ID: 32481

Firm Type: DBE

<b>Firm ID</b>	32481
<b>Firm/DBA Name</b>	J & M LAND RESTORATION, INC.
<b>Address Line1</b>	1640 JAMES ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93308
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	jmland2@aol.com
<b>Contact Name</b>	PAMELA JUETTE
<b>Area Code</b>	[ 661 ]
<b>Phone Number</b>	872-7039
<b>Fax Area Code</b>	[ 661 ]
<b>Fax Phone Number</b>	399-8882
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	15; 19;
<b>Districts</b>	06; 07;
<b>DBE NAICS</b>	115112; 221310; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)



1760 California Avenue, Corona, CA 92881  
 Phone: 951-393-2013  
 Fax: 951-340-2712  
 Contractor's License #998917  
 DIR # 1000012901  
 DBE/SBE Certified

**BID/OFFER**

<b>CONTRACTOR:</b>	<b>Bidding Contractors</b>	<b>BID DATE:</b>	<b>4/16/15</b>
<b>ATTENTION:</b>	<b>Estimating</b>	<b>BID TIME:</b>	<b>2:00 PM</b>
<b>PROJECT NAME:</b>	<b>05-492804 – In San Luis Obispo About 9 Miles</b>	<b>ESTIMATE #:</b>	<b>15-0025 RFinal</b>
<b>LOCATION:</b>	<b>San Luis Obispo, CA</b>		

Pacific Steel Group and LA Steel Services, Inc. (**DBE/SBE Certified CUCP No. 42683, Metro File #6818**) are pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

**PLANS AND SPECIFICATIONS:**

Specifications: Cal Trans 2010

Addenda: # 1 & 2

Plans/Drawings: Bid Set

Architect/Engineer: Cal Trans

**PRICING CONDITIONS:**

- **Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the right to revise this quotation.**
- **Prices / Bid items quoted are not for separate acceptance without prior approval.**
- **Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.**
- **LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.**

DBE  
\$1,065,794

\*2<sup>ND</sup> TIER SUBCONTRACTOR  
TO PLATIRON

**SCOPE OF WORK/PRICE**

BID ITEM	DESCRIPTION	QUANTITY	Unit Price	Total
79	FURNISH STEEL PILING (HP 14 X 89) (Furnished FOB)	1 LS	\$ 1,938.0000	\$ 1,938.0000
86 (f)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	72 CY	\$ 260.0833	\$ 18,726.0000
88 (f)	MINOR CONCRETE (MINOR STRUCTURE) (Furnished FOB)	246 CY	\$ 22.6951	\$ 5,583.0000
95 (f)	BAR REINFORCING STEEL (BRIDGE)	932,500 LB	\$ 1.0795	\$ 1,006,613.0000
96 (f)	BAR REINFORCING STEEL (BOX CULVERT)	47,071 LB	\$ 1.0878	\$ 51,205.0000
138 (f)	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) (WITH BICYCLE RAILING)	1,492 LF	\$ 19.9310	\$ 29,737.0000
139 (f)	CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	429 LF	\$ 20.4662	\$ 8,780.0000
				\$ 1,122,582.0000

**HOISTING/LOWERING:**

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 100 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

**SPECIAL NOTES:**

1. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be build on-site and stock-piled as individual cages for placing by others.
2. For over-length piles/columns and build-on-site piles/columns, Contractor to provide Adequate lay-down and forklifts (2) for building operation at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production.
3. Approach Mats to be built and stockpiled at location of convenience for contractor to install as needed.
4. Special order bars will be required, ample lead time for #14 bar will be required, subject to mill rolling dates.
5. Night work is excluded except by additive quote.
6. Precast girder stem bending is excluded.

**SCOPE OF WORK EXCLUSIONS**

LA Steel Services' Scope of Work excludes:

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes

10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel, other than deformed rebar.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit.
32. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
33. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

## **GENERAL CONDITIONS**

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
  - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
  - C. As required, adequate electrical power and compressed air (90 PSI Min.).
  - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be

made not later than 35 days from date LA Steel Services has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,

mechanical coupling and placing of reinforcing steel can be safely performed.

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
31. Contractor shall furnish layout of dowels, which extend into masonry.
32. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_

**LA Steel Services**

**Contractor:**

By: Richard Rabay  
Richard Rabay

by: \_\_\_\_\_

Its: Vice President  
Title

Its: \_\_\_\_\_  
Title

[Back To Query Form](#)**Search Returned 1 Records**

Mon Apr 20 10:43:20 PDT 2015

## Query Criteria

Firm ID: 42683

Firm Type: DBE

<b>Firm ID</b>	42683
<b>Firm/DBA Name</b>	LA STEEL SERVICES, INC.
<b>Address Line1</b>	1760 CALIFORNIA AVENUE
<b>Address Line2</b>	
<b>City</b>	CORONA
<b>State</b>	CA
<b>Zip Code1</b>	92881
<b>Zip Code2</b>	3397
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	lee.albright@LAsteelservices.com
<b>Contact Name</b>	LEE ALBRIGHT
<b>Area Code</b>	[ 951 ]
<b>Phone Number</b>	393-2013
<b>Fax Area Code</b>	[ ]
<b>Fax Phone Number</b>	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	15; 19; 30; 33; 36; 37; 42; 56;
<b>Districts</b>	05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;

## ACDBE NAICS

<b>Work Codes</b>	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

[Contact Us](#)[Who We Are](#)[Find Your NAICS Code](#)
[Home](#)
[Targeted Lists](#)
[Data Append Services](#)
[Reference Products](#)
[Market Research](#)
[Resources](#)[Business Lookups](#)

## NAICS Code Description

[Return to Lookup Tools](#)**Contact Us For:**

**Click Here for Data Appends & Targeted  
Marketing Lists**

[Data Appends](#)[Targeted Marketing  
Lists](#)

# 238120 Structural Steel and Precast Concrete Contractors

**NAICS Lookup  
Tools**

Find your NAICS code  
here.

[Search NAICS Codes](#)[Search Business Lists](#)

This industry comprises establishments primarily engaged in (1) erecting and assembling structural parts made from steel or precast concrete (e.g., steel beams, structural steel components, and similar products of precast concrete) and/or (2) assembling and installing other steel construction products (e.g., steel rods, bars, rebar, mesh, and cages) to reinforce poured-in-place concrete. The work performed may include new work, additions, alterations, maintenance, and repairs.

### **Illustrative Examples:**

Concrete product (e.g., structural precast, structural prestressed) installation

Rebar contractors

Erecting structural steel

Reinforcing steel contractors

Placing and tying reinforcing rod at a construction site

Structural steel contractors

Precast concrete panel, slab, or form installation

Cross-References.

**Free Resources**
[NAICS to SIC Crossw](#)[SIC to NAICS Crossw](#)[SBA Size Standards](#)
**► Business Data  
Blog ◀**

- Establishments primarily engaged in pouring concrete at the construction site for building foundations or structural elements are classified in Industry 238110, Poured Concrete Foundation and Structure Contractors.

What Even the Best Email Marketers Are Forgetting

NAICS Association to Develop Live Access to Business Insights on Over 19 Million Companies Nationwide

Direct Mail Magic – Works Every Time



**Tweet us**  
**@NAICSCode!**

If God had a NAICS code:  
327992 EARTH  
MANUFACTURING  
<http://t.co/ewkeRvYCUF>  
2 weeks ago



It is likely that by the time the many agencies agree on an update, it is outdated. @IUI\_Herschel  
4 weeks ago



I believe on the US side, there are no less than 4 agencies involved in directing the NAICS system. Progress would be wonderful  
4 weeks ago



RT @GovConGuy: The NAICS Code Categories Where Federal Agencies

2002	2007	2012	Corresponding Index Entries
NAICS	NAICS	NAICS	
238120	238120	238120	Balcony, precast concrete, installation
238120	238120	238120	Concrete product (e.g., structural precast, structural prestressed) installation
238120	238120	238120	Concrete reinforcement placement
238120	238120	238120	Curtain wall, precast concrete, installation
238120	238120	238120	Erecting structural steel
238120	238120	238120	Iron work, structural, contractors
238120	238120	238120	Placing and tying reinforcing rod at a construction site
238120	238120	238120	Precast concrete panel, slab, or form installation
238120	238120	238120	Prestressed concrete beam, slab or other component installation
238120	238120	238120	Rebar contractors
238120	238120	238120	Reinforcing rod, bar, mesh and cage installation
238120	238120	238120	Reinforcing steel contractors
238120	238120	238120	Stairway, precast concrete, installation
238120	238120	238120	Steel reinforcing contractors
238120	238120	238120	Structural steel erecting or iron work contractors

**Click Here for Data Appends & Targeted Marketing Lists**

# Low Bidder



**Caltrans**

**STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION**

04-22-15A10:27 RCVD

## **FORMS FOR BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN LUIS OBISPO COUNTY ABOUT 9  
MILES NORTH OF SAN SIMEON FROM PIEDRAS BLANCAS LIGHTHOUSE ROAD TO  
ARROYO DE LA CRUZ BRIDGE**

**In District 05 On Route 1**

**Under**

---

***Notice to Bidders and Special Provisions* dated February 23, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved November 24, 2014**

***Standard Plans* dated 2010**

---

**To be submitted conjointly with  
Electronic *Bid* book dated February 23, 2015**

**Identified by**

**Contract No. 05-492804**

**05-SLO-1-64.0/R66.9**

**Project ID 0500000576**

**Federal-Aid Project**

**ACSTP-P001(590)E**

Bids open Thursday, April 16, 2015

Dated February 23, 2015  
AADD



04-22-15A10:26 RCVD

**Low Bidder**

**05-492804**

**DBE COMMITMENT**

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966



04-22-15A10:27 RCVD

**Low Bidder**

**05-492804**

**GOOD FAITH**

**EFFORTS**

**DOCUMENTATION**

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448

  
GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

# Low Bidder

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Papich Construction Co., Inc.  
 Contract No.: 05-492804

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Please See Attachment A.	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Papich Construction Co., Inc.  
 Contract No.: 05-492804

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please See Attachment B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please See Attachment C.	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Papich Construction Co., Inc.  
 Contract No.: 05-492804

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents. (Please See Attachment D for Copies and Results)

Description of Outreach	Dates	Location (if applicable)	Results
Online Advertisement	3/3/15	Caltrans Website	Multiple phone calls received and quotes.
Online Advertisement	3/3/15	The Weekly Bid Flash	Multiple phone calls received and quotes.
Online Advertisement	3/3/15	Construction Star	Multiple phone calls received and quotes.
Sent ITB to our Subcontract Query	3/25/15, 4/10/15	iSQFT	Please See Attached Results.
Sent ITB to DBE Subcontractors on Caltrans DBE Query	3/4/15	Email (Please See Attached)	Please See Attached Results and Query.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Papich Construction provided bid documents on the Internet through the Caltrans website, Builders Exchange, iSQFT, and at our offices.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Papich Construction made efforts to notify all DBE's that assistance was made available in obtaining bonding, lines of credit, or insurance in our publications. Papich was prepared to assist any DBE Subcontractor with these requests, however, no assistance was needed during the advertisement of this bid.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Papich Construction made efforts to notify all DBE Subcontractors that assistance was made available in obtaining any necessary equipment, supplies, materials, or related assistance or services in our advertisements. Papich was prepared to assist any subcontractor with these requests, however, no assistance was needed during the advertisement of this bid.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# ATTACHMENT A

MAILING ADDRESS:  
PO Box 2210  
PISMO BEACH, CA 93448

  
GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## 05-492804

List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces, and those items that haven't been broken down into economically feasible units to facilitate DBE participation. For each item, show the dollar value and percentage of the total contract. It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

Items of Work Offered	Bidder Normally Performs	Item Broken Down	Established Flexible Timeframes for Performance & Delivery Schedules	Amount	Percentage of Contract
1	Yes	Yes	Yes	\$ 4,500.00	0.02%
2	Yes	Yes	Yes	\$ 12,000.00	0.06%
3	Yes	Yes	Yes	\$ 1,260,600.00	6.39%
4	No	Yes	Yes	\$ 3,865.00	0.02%
5	Yes	Yes	Yes	\$ 60,960.00	0.31%
6	No	Yes	Yes	\$ 1,860.00	0.01%
7	No	Yes	Yes	\$ 875.00	0.00%
8	No	Yes	Yes	\$ 780.00	0.00%
9	Yes	Yes	Yes	\$ 21,615.00	0.11%
10	Yes	Yes	Yes	\$ 78,400.00	0.40%
11	No	Yes	Yes	\$ 2,100.00	0.01%
12	Yes	Yes	Yes	\$ 194,365.00	0.99%
13	No	Yes	Yes	\$ 39,000.00	0.20%
14	Yes	Yes	Yes	\$ 45,000.00	0.23%
15	Yes	Yes	Yes	\$ 9,000.00	0.05%
16	No	Yes	Yes	\$ 6,000.00	0.03%
17	No	Yes	Yes	\$ 19,600.00	0.10%
18	No	Yes	Yes	\$ 18,600.00	0.09%
19	No	Yes	Yes	\$ 12,360.00	0.06%
20	No	Yes	Yes	\$ 12,100.00	0.06%
21	No	Yes	Yes	\$ 40,365.00	0.20%
22	No	Yes	Yes	\$ 29,376.00	0.15%
23	No	Yes	Yes	\$ 18,300.00	0.09%
24	Yes	Yes	Yes	\$ 55,160.00	0.28%
25	Yes	Yes	Yes	\$ 12,540.00	0.06%
26	Yes	Yes	Yes	\$ 41,580.00	0.21%
27	No	Yes	Yes	\$ 6,200.00	0.03%
28	BLANK	BLANK	BLANK	BLANK	0.00%
29	No	Yes	Yes	\$ 111,665.00	0.57%
30	Yes	Yes	Yes	\$ 650.00	0.00%
31	Yes	Yes	Yes	\$ 22,185.00	0.11%
32	No	Yes	Yes	\$ 750.00	0.00%

33	No	Yes	Yes	\$ 7,866.00	0.04%
34	No	Yes	Yes	\$ 3,900.00	0.02%
35	No	Yes	Yes	\$ 9,300.00	0.05%
36	No	Yes	Yes	\$ 468.00	0.00%
37	No	Yes	Yes	\$ 174.80	0.00%
38	No	Yes	Yes	\$ 391,040.00	1.98%
39	No	Yes	Yes	\$ 3,337.50	0.02%
40	Yes	Yes	Yes	\$ 81,420.00	0.41%
41	Yes	Yes	Yes	\$ 40,200.00	0.20%
42	Yes	Yes	Yes	\$ 407,725.00	2.07%
43	No	Yes	Yes	\$ 5,445.00	0.03%
44	No	Yes	Yes	\$ 7,744.00	0.04%
45	Yes	Yes	Yes	\$ 9,016.00	0.05%
46	Yes	Yes	Yes	\$ 36,790.00	0.19%
47	Yes	Yes	Yes	\$ 134,295.00	0.68%
48	Yes	Yes	Yes	\$ 54,545.00	0.28%
49	Yes	Yes	Yes	\$ 1,270,080.00	6.44%
50	Yes	Yes	Yes	\$ 380,508.00	1.93%
51	Yes	Yes	Yes	\$ 57,900.00	0.29%
52	Yes	Yes	Yes	\$ 33,000.00	0.17%
53	Yes	Yes	Yes	\$ 70,800.00	0.36%
54	Yes	Yes	Yes	\$ 4,270.00	0.02%
55	Yes	Yes	Yes	\$ 34,510.00	0.17%
56	Yes	Yes	Yes	\$ 12,750.00	0.06%
57	No	Yes	Yes	\$ 1,888.70	0.01%
58	No	Yes	Yes	\$ 1,037.85	0.01%
59	No	Yes	Yes	\$ 4,200.00	0.02%
60	No	Yes	Yes	\$ 63,075.00	0.32%
61	No	Yes	Yes	\$ 75,980.00	0.39%
62	No	Yes	Yes	\$ 65,947.50	0.33%
63	No	Yes	Yes	\$ 465,625.00	2.36%
64	No	Yes	Yes	\$ 224,800.00	1.14%
65	No	Yes	Yes	\$ 41,000.00	0.21%
66	No	Yes	Yes	\$ 9,120.00	0.05%
67	No	Yes	Yes	\$ 76,080.00	0.39%
68	No	Yes	Yes	\$ 358,700.00	1.82%
69	No	Yes	Yes	\$ 34,980.00	0.18%
70	No	Yes	Yes	\$ 3,180.00	0.02%
71	No	Yes	Yes	\$ 67,860.00	0.34%
72	Yes	Yes	Yes	\$ 81,008.00	0.41%
73	Yes	Yes	Yes	\$ 1,338,930.00	6.79%
74	Yes	Yes	Yes	\$ 1,768,800.00	8.97%
75	Yes	Yes	Yes	\$ 2,014.00	0.01%
76	Yes	Yes	Yes	\$ 6,280.50	0.03%
77	Yes	Yes	Yes	\$ 16,530.00	0.08%
78	Yes	Yes	Yes	\$ 7,200.00	0.04%
79	No	Yes	Yes	\$ 72,102.35	0.37%

80	No	Yes	Yes	\$ 113,560.00	0.58%
81	Yes	Yes	Yes	\$ 484,449.00	2.46%
82	Yes	Yes	Yes	\$ 621,717.20	3.15%
83	Yes	Yes	Yes	\$ 166,340.00	0.84%
84	Yes	Yes	Yes	\$ 69,000.00	0.35%
85	Yes	Yes	Yes	\$ 2,955,454.00	14.98%
86	Yes	Yes	Yes	\$ 99,360.00	0.50%
87	Yes	Yes	Yes	\$ 250,000.00	1.27%
88	Yes	Yes	Yes	\$ 265,680.00	1.35%
89	No	Yes	Yes	\$ 94,530.00	0.48%
90	No	Yes	Yes	\$ 446,760.00	2.27%
91	No	Yes	Yes	\$ 69,000.00	0.35%
92	Yes	Yes	Yes	\$ 6,203.10	0.03%
93	Yes	Yes	Yes	\$ 7,303.65	0.04%
94	Yes	Yes	Yes	\$ 9,204.60	0.05%
95	Yes	Yes	Yes	\$ 1,146,975.00	5.81%
96	Yes	Yes	Yes	\$ 54,131.65	0.27%
97	No	Yes	Yes	\$ 1,330.00	0.01%
98	No	Yes	Yes	\$ 350.00	0.00%
99	No	Yes	Yes	\$ 678.55	0.00%
100	No	Yes	Yes	\$ 758.40	0.00%
101	Yes	Yes	Yes	\$ 43,470.00	0.22%
102	Yes	Yes	Yes	\$ 57,643.00	0.29%
103	Yes	Yes	Yes	\$ 33,180.00	0.17%
104	Yes	Yes	Yes	\$ 35,000.00	0.18%
105	Yes	Yes	Yes	\$ 246,135.00	1.25%
106	Yes	Yes	Yes	\$ 4,171.00	0.02%
107	Yes	Yes	Yes	\$ 9,090.00	0.05%
108	Yes	Yes	Yes	\$ 1,130.00	0.01%
109	Yes	Yes	Yes	\$ 2,460.00	0.01%
110	Yes	Yes	Yes	\$ 13,000.00	0.07%
111	Yes	Yes	Yes	\$ 430.00	0.00%
112	Yes	Yes	Yes	\$ 6,000.00	0.03%
113	Yes	Yes	Yes	\$ 6,120.00	0.03%
114	Yes	Yes	Yes	\$ 2,820.00	0.01%
115	Yes	Yes	Yes	\$ 5,200.00	0.03%
116	Yes	Yes	Yes	\$ 23,580.00	0.12%
117	Yes	Yes	Yes	\$ 93,010.00	0.47%
118	Yes	Yes	Yes	\$ 7,150.00	0.04%
119	No	Yes	Yes	\$ 31,807.40	0.16%
120	No	Yes	Yes	\$ 58,147.60	0.29%
121	No	Yes	Yes	\$ 2,670.00	0.01%
122	No	Yes	Yes	\$ 75,500.00	0.38%
123	No	Yes	Yes	\$ 34,400.00	0.17%
124	No	Yes	Yes	\$ 5,175.00	0.03%
125	No	Yes	Yes	\$ 48,280.00	0.24%
126	No	Yes	Yes	\$ 2,430.00	0.01%

127	No	Yes	Yes	\$ 25,954.50	0.13%
128	No	Yes	Yes	\$ 6,000.00	0.03%
129	Yes	Yes	Yes	\$ 8,200.00	0.04%
130	No	Yes	Yes	\$ 270.00	0.00%
131	No	Yes	Yes	\$ 556.80	0.00%
132	No	Yes	Yes	\$ 220.00	0.00%
133	No	Yes	Yes	\$ 13,275.00	0.07%
134	No	Yes	Yes	\$ 30,800.00	0.16%
135	No	Yes	Yes	\$ 46,200.00	0.23%
136	No	Yes	Yes	\$ 7,120.00	0.04%
137	No	Yes	Yes	\$ 28,700.00	0.15%
138	No	Yes	Yes	\$ 253,640.00	1.29%
139	No	Yes	Yes	\$ 19,240.65	0.10%
140	No	Yes	Yes	\$ 24,144.00	0.12%
141	No	Yes	Yes	\$ 1,300.00	0.01%
142	No	Yes	Yes	\$ 4,760.00	0.02%
143	No	Yes	Yes	\$ 7,800.00	0.04%
144	Yes	Yes	Yes	\$ 1,550,000.00	7.86%
<b>Total Items of work Made Available to DBE:</b>				<b>\$ 19,724,469.30</b>	<b>100%</b>



# ATTACHMENT B

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

BID- CALL SHEET

JOB NAME: 05-49804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/13/15

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: BRIDGE SUBS

MYERS & SONS (916) 283-9950  
MICHAEL LEWIS

HAS SCOPE LETTER WILL BE BIDDING

C MEYERS (916) 635 9310  
WEE CHU

RECEIVED SCOPE LETTER WILL BE BIDDING

GOLDEN STATE BRIDGE (925) 372-8000  
BRYAN

WILL BE SENDING SCOPE LETTER TOMORROW

GRIFFITH COMPANY (714) 984 5500  
JASON LOU

NO ANSWER LEFT VOICEMAIL

Call Taker: STEFANI ZUSING

BID- CALL SHEET

JOB NAME: 05-492804

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/13

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/TRADE: \_\_\_\_\_

BID ITEMS: BRIDGE

MCM CONSTRUCTION (916) 334 1221

RON BURCH - LEFT VOICEMAIL

YES WILL BE BIDDING

Souza CONSTRUCTION (805) 546 8288

GILBERT SOUZA

LEFT VOICEMAIL WAS NOT IN OFFICE

WILL BE PUTTING NUMBERS TOGETHER

NEEDS TO TALK TO DAVE OR JASON

Call Taker: STEFANI ZUSING

# MYERS + SONS

04/13/2015

8:39

150416AB

Arroyo Bridge Replacement 05-492804

\*\*\* Mike Lewis

\*\* OPEN ITEMS \*\*

<u>Biditem</u>	<u>Description</u>	<u>Quantity</u>	<u>Units</u>	<u>Unit Price OPEN TOTA</u>
2500	TEMPORARY CONCRETE WASHOUT	1.000		
2900	TEMPORARY WETLAND PROTECTION MAT	1.000		
5100	(F) STRUCTURE EXCAVATION (BRIDGE)	772.000		
5200	(F) STRUCTURE EXCAVATION (TYPE D)	66.000		
5300	(F) STRUCTURE BACKFILL (BRIDGE)	472.000		
5400	(F) STRUCTURE BACKFILL (SLURRY CEMENT)	14.000		
7900	FURNISH STEEL PILING (HP 14 X 89)	1,291.000		
8000	DRIVE STEEL PILE (HP 14 X 89)	68.000		
8100	72" CAST-IN-DRILLED-HOLE CONCRETE PILING	357.000		
8200	90" CAST-IN-DRILLED-HOLE CONCRETE PILING	340.000		
8300	PRESTRESSING CAST-IN-PLACE CONCRETE	1.000		
8400	(F) STRUCTURAL CONCRETE, BRIDGE FOOTIN	160.000		
8500	(F) STRUCTURAL CONCRETE, BRIDGE	2,734.000		
8600	(F) STRUCTURAL CONCRETE, APPROACH SLAB	72.000		
8700	(F) STRUCTURAL CONCRETE, BOX CULVERT	250.000		
8900	(F) ARCHITECTURAL TREATMENT	4,110.000		
9000	FURN PRECAST PRESTRESSED CONC GIRDER (	12.000		
9100	(F) ERECT PRECAST PRESTRESSED CONCRETE	12.000		
9200	JOINT SEAL (MR 1")	87.000		
9300	JOINT SEAL (MR 1 1/2")	87.000		
9400	JOINT SEAL (MR 2")	87.000		
9500	(F) BAR REINFORCING STEEL (BRIDGE)	932,500.000		
9600	(F) BAR REINFORCING STEEL (BOX CULVERT)	47,071.000		
11000	6" WELDED STEEL PIPE (.134" THICK)	200.000		
11900	(F) MISCELLANEOUS METAL (BRIDGE)	3,590.000		
12000	(F) BRIDGE DECK DRAINAGE SYSTEM	5,320.000		
13800	(F) CALIF ST-10 BRIDGE RAIL (MOD)(W/BIKE R	1,492.000		
13900	(F) CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED	429.000		
14400	MOBILIZATION	1.000		
		<hr/>		
		Bid Total	==	
		<hr/>		

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: \_\_\_\_\_ TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: LANDSCAPE 57+58

JD HUMANN LANDSCAPE (805) 925 7744  
SCOTT ~~KAT~~ - WILL NOT BE BIDDING

KCI ENVIRONMENTAL (805) 543-3311  
YES WILL BE BIDDING

MARINA LANDSCAPE (805) 714 0433  
DANADA - WILL BE BIDDING

Call Taker: \_\_\_\_\_

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/13/15

COMPANY: \_\_\_\_\_

CONTACT: 15,100 LF (TYPE BW 5-STRAND, WOOD POST)

PHONE #: 21,500 LF (TYPE WS)

TASK/ TRADE: 1,150 LF (TYPE WM & WS)

BID ITEMS: fencing

ACE FENCE (626) 333 0727

CALL BACK - RECEIVED BUSY TONE  
YES WILL BE PUTTING NUMBERS OUT

BIG WAKOO FENCE (805) ~~481 4753~~ 801 3890  
LUCAS SMITH

C + W CONSTRUCTION SPECIALTIES (805) 642 0204  
WILL NOT BE BIDDING

CENTRAL COAST FENCE (805) 481 1460  
(CHRIS WILL TAKE A LOOK AT IT  
NOT ON LIST RIGHT NOW)

Call Taker: STEPANI ZUSLING

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/14/15

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: ELECTRIC - LOOPS (143)

TRAFFIC LOOPS & CRACK FILLING (714) 520-4026  
MAT WILL BE BIDDING

CALIFORNIA PROFESSIONAL ELECTRIC ENGINEERING  
(626) 810 1338

MATT WILL NOT BE BIDDING  
OUT OF AREA (06, 12, 07, 08)

LEE WILSON (805) 489 4216  
YES WILL BE BIDDING

LEE CONTRACTORS (805) 423 2506  
STEVE - NOT BIDDING

TENVYSON ELECTRIC (925) 2910606 1038  
LEFT VOICEMAIL

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/13

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: SIGNS

STATEWIDE (805) 929 5070  
YES WILL BE

KRC (559) 732 0393  
YES WILL BE

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/14/15

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: MBGR

MID STATE BARRIER (209) 944 9565

KATIE - WILL BE BIDDING

CORAL CONSTRUCTION (503) 682 2252

CHRIS - YES WILL BE BIDDING

D.C. HUBBS CONSTRUCTION (909) 790 2215

NO ANSWER; NO VOICEMAIL

Call Taker: \_\_\_\_\_

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/13/15

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: erosion control

CMG (559) 217-4703

BRETT RINKLE

9:29AM WILL BE BIDDING

Acacia LANDSCAPING (805) 914 2585 -NON CALTRA

9:37 JAMES (805) 364 0362

NO ANSWER

PRETTY SURE THEY ARE BASED ON 1ST PHONE CALL

WILL BE SENDING PRICES (805) 701 2006 JON

J & M LAND RESTORATION (661) 872 7039

10:00AM JOHN

10:16AM SENT AN EMAIL (SEE ATTACHED)

KCI ENVIRONMENTAL (805) 543 3311

10:31AM KIM: WILL BE PUTTING OUT NUMBERS

Call Taker: STEFANI ZUSLING

## Stefani Zysling

---

**From:** Stefani Zysling  
**Sent:** Monday, April 13, 2015 10:16 AM  
**To:** 'John Juette'  
**Subject:** 05-492804

Good Morning John,

Are you folks going to be putting out numbers for the erosion control section for this specific project that bids on Thursday, the 16<sup>th</sup>?

Thanks,

**Stefani Zysling** | Bid Clerk

O: [559-317-6511](tel:559-317-6511) | F: [559-651-1871](tel:559-651-1871)



Heavy Civil | Oil & Gas | Power | Site Development | Transportation

P.O. Box 2210 | Pismo Beach, CA 93448

[www.papichco.com](http://www.papichco.com)

**SAFETY FIRST**

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

CALL DATE: 4/13

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: erosion control

MARINA (714) 704 0433

DANADA YES WILL BE BIDDING

QUALITY HYDROSEEDING (760) 789 8040

MIGHT BE - LITTLE FAR

SELBY'S SOIL EROSION CONTROL (530) <sup>578</sup> ~~887~~ 2354

OUT OF AREA

Call Taker: STEFANI ZYSLING

BID- CALL SHEET

JOB NAME: 05-492804 Hwy 1

BID DATE: 4/16/15 TIME: 2:00

COMPANY: EM OIL

CONTACT: CRISTINA RODRIGUEZ

PHONE #: (323) 722 9088

TASK/ TRADE: OIL

BID ITEMS:

1,000 TONS PG 64-10

Haul to SANTA MARGARITA PLANT

GREKA

OR SAN JOAQUIN REFINARY

9:54 AM

Call Taker: STEFANI ZUSLING



# ATTACHMENT C

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## 05-492804

For each of the items of work made available, list the selected firm and its status as DBE, the DBE's that provided quotes the price quote for each firm, and the price difference for each DBE if the selected firm is not DBE.

Items of Work	Plans/Specs Made Available?	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote	Price Difference
143	Yes	Traffic Loops Crackfilling, Inc.	DBE	Tennyson Electric, Inc.	\$ 9,533.28	\$ 1,733.28
143	Yes	Traffic Loops Crackfilling, Inc.	DBE	Lee Wilson Electric Co.	\$ 8,780.00	\$ 980.00
4, 7, 10, 11, 37, 97, 98, 99, 100, 129, 130, 131, 132	Yes	KRC Safety Co., Inc.	DBE	Statewide Traffic Safety & Signs	\$ 20,165.52	\$ (63,926.48)
4, 7, 10, 11, 37, 97, 98, 99, 100, 129, 130, 131, 132	Yes	KRC Safety Co., Inc.	DBE	Associated Traffic Safety	\$ 17,222.00	\$ (66,870.00)
1, 6, 8, 35, 36, 140, 141, 142, 144	Yes	Super Seal & Stripe	DBE	Central Striping Service, Inc.	\$ 66,975.00	\$ 13,363.00
1, 6, 8, 35, 36, 140, 141, 142, 144	Yes	Super Seal & Stripe	DBE	Chrisp Company	\$ 54,855.00	\$ 1,243.00
29, 79, 80-86, 89-95, 119, 120, 138, 139, 144	Yes	Flatiron Construction Corp	Non-DBE	MCM Construction, Inc	\$ 8,918,880.75	\$ 1,462,031.98
29, 79, 80-86, 89-95, 119, 120, 138, 139,	Yes	Flatiron Construction Corp	Non-DBE	CC Myers, Inc.	\$ 9,795,328.75	\$ 2,338,479.98
29, 79, 80-86, 89-95, 119, 120, 138, 139,	Yes	Flatiron Construction Corp	Non-DBE	Myers & Sons Construction, Inc.	\$ 9,845,328.75	\$ 2,388,479.98
26, 30, 31, 32, 43, 122, 123, 124, 125, 126, 127, 128,	Yes	Big Wakoo Fence	Non-DBE	Ace Fence Company	\$ 621,800.00	\$ 368,484.50

26, 30, 31, 32, 43, 122, 123, 124, 125, 126, 127, 128	Yes	Big Wakoo Fence	Non-DBE	Oliveira Fence, Inc.	\$ 779,314.70	\$ 525,999.20
17, 18, 57, 58, 59, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70	Yes	J&M Land Restoration, Inc.	DBE	KCI Environmental	\$ 1,161,334.00	\$ 17,734.00
17, 18, 57, 58, 59, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70	Yes	J&M Land Restoration, Inc.	DBE	Selby's Soil Erosion Control Co., Inc.	\$ 1,321,010.20	\$ 177,410.20
17, 18, 57, 58, 59, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70	Yes	J&M Land Restoration, Inc.	DBE	Marina Landscape, Inc.	\$ 1,215,394.80	\$ 71,794.80
17, 18, 57, 58, 59, 61, 62, 63, 64, 65, 66, 67, 68, 69, 71	Yes	J&M Land Restoration, Inc.	DBE	Acacia Environmental	\$ 1,385,360.00	\$ 241,760.00
17, 18, 57, 58, 59, 61, 62, 63, 64, 65, 66, 67, 68, 69, 72	Yes	J&M Land Restoration, Inc.	DBE	CMG Hydroseeding	\$ 1,381,671.50	\$ 238,071.50



**TENNYSON ELECTRIC, Inc.**

SB Certified # 33555

DIR Registration # 1000013487

**Bid Proposal****Bid Date:** April 16, 2015 @ 2:00 PM**Attn:** Estimating Department**RE:** 05-492804**Scope:** Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Description	Unit	Qty	Unit Price	Total
143	Inductive Loop Detectors	LS	1	6,713.28	6,713.28
144	Mobilization	LS	1	2,820.00	2,820.00
				<b>Total Bid</b>	<b>9,533.28</b>

**Addendums Noted: One, Two, Three****We exclude the following items:**

- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits,
- Traffic control plan, traffic control included for our work only
- staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work
- WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me.

Thank You,

Terri Johnson  
Estimator



**Proposal/Quote**

Statewide - Nipomo

License # 975518

522 Lindon Lane

Nipomo, CA 93444

Ph (805) 929-5070

Fax (805) 929-5786

BID DATE: 04/16/15

CONTRACT INFO  
05-492804

PROPOSAL: 105246

ESTIMATOR  
Stacy Moldt

CLIENT: EST  
ATTN ESTIMATING DEPARTMENT

PROJECT:  
05-SLO-1-64.0/R66.9  
PIEDRAS BLANCAS  
SAN SIMEON, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM 7 & 11 MUST GO TOGETHER

ITEM 37,97-100,129,130,131,132 MUST GO TOGETHER

004	<b>CONSTRUCTION AREA SIGNS</b> <b>SPECIFICATIONS:</b> FURNISHED, INSTALLED & REMOVED TO REMAIN THE PROPERTY OF STSSINC <b>INCLUSIONS:</b> SIGNS PER SHEETS CS-1 & SCQ-1 2EA TYPE I PROJECT SIGNS <b>EXCLUSIONS:</b> STOCKPILE & RESTORATION SIGNS PURCHASE ONLY: QTY 1-50 = \$10.40EA QTY 51+ = \$ 9.40EA DOES NOT INCLUDE SALES TAX, DELIVERY OR INSTALLATION	1 LS	1600.000/LS	1,600.00
005	<b>TRAFFIC CONTROL SYSTEM</b> <b>(SEE ATTACHMENT FOR RATES)</b>			
007	<b>CHANNELIZER (SURF MTD)</b> <b>SPECIFICATIONS:</b> FURNISHED & INSTALLED, CONTRACTOR TO MAINTAIN	25 EA	42.000/EA	1,050.00
009	<b>PORTABLE CHANGEABLE MESSAGE SIGN</b> <b>(SEE ATTACHMENT FOR RATES)</b>			
011	<b>TEMPORARY CRASH CUSHION MODULE</b>	14 EA	175.000/EA	2,450.00
037	<b>REMOVE ROADSIDE SIGN</b>	4 EA	250.000/EA	1,000.00

**CONTRACT INFO**  
05-492804

**Proposal/Quote**

105246

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
097	ROADSIDE SIGN - ONE POST	7 EA	295.000/EA	2,065.00
098	ROADSIDE SIGN - TWO POST	1 EA	875.000/EA	875.00
	EXCLUSIONS: PRICE EXCLUDES LAMINATED BOX BEAM POSTS			
099	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	41 SF	21.840/SF	895.44
	SPECIFICATIONS: ALLOW 30-45 WORKING DAYS FORM DRAWING & RFI RESOLUTION			
100	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	32 SF	25.940/SF	830.08
	SPECIFICATIONS: ALLOW 30-45 WORKING DAYS FORM DRAWING & RFI RESOLUTION			
129	DELINEATOR (CLASS 1)	160 EA	55.000/EA	8,800.00
130	GUARD RAILING DELINEATOR	10 EA	27.000/EA	270.00
131	OBJECT MARKER (TYPE L)	6 EA	55.000/EA	330.00
132	OBJECT MARKER (TYPE P)	4 EA	85.000/EA	340.00
136	ALTERNATIVE IN-LINE TERMINAL SYSTEM	2 EA		
	SPECIFICATIONS: OPTION #1 X-LITE TANGENT MGS 53.125' COMPLETE SYSTEM/SELL PRICE \$1,393.00 OPTION #2 X-LITE TANGENT MGS 53.125' KIT/SELL PRICE \$1,141.00 *KIT INCLUDES ALL COMPONENTS REQUIRED FOR INSTALLATION EXCLUDING 4 EA. W-BEAM GUARDRAIL PANELS			
	EXCLUSIONS: SALES TAX, DELIVERY & INSTALLATION			
137	ALTERNATIVE FLARED TERMINAL SYSTEM	10 EA		
	SPECIFICATIONS: OPTION #1 X-LITE FLARE MGS 40'7.5" COMPLETE SYSTEM/SELL PRICE \$1,171.00 OPTION #2 X-LITE FLARE MGS 40'7.5" KIT/SELL PRICE \$978.00 *KIT INCLUDES ALL COMPONENTS REQUIRED FOR INSTALLATION EXCLUDING 3 EA. W-BEAM GUARDRAIL PANELS			
	EXCLUSIONS: SALES TAX, DELIVERY & INSTALLATION			

**TOTAL BID:** \$20,505.52

Signed: \_\_\_\_\_

Dated: \_\_\_\_\_

Title: \_\_\_\_\_

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**

dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613  
 Public Works Contractor Registration # 1000013321  
 DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date April 16, 2015

CONTRACT INFO

05-492804

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY  
 SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
4	<b>Construction Area Signs</b> *Price above includes signs from 2 Project Funding Signs, CS-1 and CSQ-1 furnished, installed and removed *All signs to be installed per plan with (1) mobilization included. Additional mobilizations will be charged at \$1,200.00 per each * Signs will be covered at installation if required, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS \$	4,000.00
5	<b>Traffic Control System</b> * See next page for traffic control rates				
7	<b>Channelizer (Surface Mount)</b>	EA	25	\$ 45.00	\$ 1,125.00
9	<b>Portable Changeable Message Sign (PCMS) Per Each Rental Only</b> * \$150.00/Day :\$400.00/ Week : \$1,000.00/Month * \$100.00 delivery fee per PCMS : \$100.00 pick up fee per PCMS				
21	<b>Temporary Fiber Roll (Burlap Type)</b>	LF	11700	\$ 1.04	\$ 12,168.00
	WOOD STAKES 50 PER BUNDLE	EA	47	\$ 17.00	\$ 799.00
26	<b>Temporary Fence (Type ESA)</b>	LF	23100	\$ 0.25	\$ 5,775.00
	72" T POST	EA	231	\$ 5.25	\$ 1,212.75
37	<b>Remove Roadside Sign</b>	EA	4	\$ 100.00	\$ 400.00
97	<b>Roadside Sign - One Post</b>	EA	7	\$ 225.00	\$ 1,575.00
98	<b>Roadside Sign - Two Post</b>	EA	1	\$ 425.00	\$ 425.00
99	<b>Furnish Sign - (0.063" - Unframed)</b>	SQFT	41	\$ 13.50	\$ 553.50
100	<b>Furnish Sign - (0.080" - Unframed)</b>	SQFT	32	\$ 14.50	\$ 464.00
129	<b>Delineator (Class 1)</b>	EA	160	\$ 45.00	\$ 7,200.00
130	<b>Guard Railing Delineator</b>	EA	10	\$ 75.00	\$ 750.00
131	<b>Object Marker (Type L)</b>	EA	6	\$ 65.00	\$ 390.00
132	<b>Object Marker (Type P)</b>	EA	4	\$ 85.00	\$ 340.00

Note: Item 21 & 26 are estimated quantity, for material purchasae only, delivered to the site, Instalation and tax are NOT included.

Note: Item 37,97,98,99,100,129,130,131 and 132 must be bid together and if used must bid with Item 4.

Note: (3) addendums acknowledged



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Idaho LIC #018034-AA-4  
 Small Business Enterprise #0020572

# Bid Proposal

**TO:** Contractor  
**LOCATION:** Rte 1 near San Simeon  
**PROJECT:** Caltrans 05-492804

**QUOTED BY:** Kenneth Ickes  
**BID DATE:** Thursday, April 16, 2015  
**BID TIME:** 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,000.00	1,000.00
6	TEMPORARY TRAFFIC STRIPE (PAINT)	9,300	LF	1.00	9,300.00
8	TEMPORARY PAVEMENT MARKER	260	EA	15.00	3,900.00
35	REMOVE THERMOPLASTIC TRAFFIC STRIPE	12,400	LF	0.90	11,160.00
36	REMOVE PAVEMENT MARKER	260	EA	1.00	260.00
140	4" THERMOPLASTIC TRAFFIC STRIPE	50,300	LF	0.45	22,635.00
141	THERMOPLASTIC PAVEMENT MARKING	260	SF	10.00	2,600.00
142	PAVEMENT MARKER (RETROREFLECTIVE)	1,360	EA	4.50	6,120.00
144	MOBILIZATION	1	LS	10,000.00	10,000.00
				<b>TOTAL</b>	<b>\$ 66,975.00</b>

**ACCEPTED BY:** \_\_\_\_\_  
**TITLE:** \_\_\_\_\_  
**P.O # OR CCO #:** \_\_\_\_\_

# Chrisp Company

Stockton Office  
1001 Stokes Ave  
Stockton Ca 95215  
Phone: (209) 948-2175 Fax: (209) 948-2179

IN

Contractors License No. 374600

DIR Registration No. 100000306  
A General Engineering  
C-13 Fence, Wire, wood  
C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

TO: \_\_\_\_\_  
for the intended use of the General Contractor

Current Date: 4/15/2015  
BidDate: 4/16/2015  
JobName: 05-SLO-1-64.0/R66.9  
Location: SAN LUIS OBISPO CO. Bid#: 27170 0  
Contract#: 05-492804 Job#: \_\_\_\_\_  
Working Days: \_\_\_\_\_

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
001	Lead compliance plan (stripe removal)	1	SUM	1500.000	\$1,500.00
005	Traffic control for Chrisp company <b>Permanent</b> work	1	SUM	4000.000	\$4,000.00
006	Temporary traffic stripe (paint)	9300	LF	0.400	\$3,720.00
008	Temporary pavement marker	260	EA	4.000	\$1,040.00
035	Remove thermoplastic traffic stripe	12400	LF	0.400	\$4,960.00
036	Remove pavement marker	260	EA	1.000	\$260.00
140	4" Thermoplastic traffic stripe	50300	LF	0.450	\$22,635.00
141	Thermoplastic Pavement Marking	260	SF	5.000	\$1,300.00
142	Pavement Marker (retroreflective)	1360	EA	4.000	\$5,440.00
144	Mobilization for Chrisp company work	1	SUM	10000.000	\$10,000.00
<b>TOTAL</b>					<b>\$54,855.00</b>

**Traffic Control For all Temporary Work to be supplied by General Contractor ( 1 Shift )**

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: \_\_\_\_\_ P.O. Number \_\_\_\_\_  
TITLE: \_\_\_\_\_ Job Number \_\_\_\_\_

Bond Rate Addendums 1,2,3  
1.2%

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel  
(209) 456-0539  
ststommel@chrispco.com  
CHRISP COMPANY

MCM Construction, Inc. / P.O. Box 620 / North Highlands CA 95660  
 (916) 334-1221 Fax (916) 334-0562 / CA Contractors License No. 286430

SUB QUOTE						
		<b>JOB DESCRIPTION</b>			<b>ESTIMATE:</b>	\$ 18,500,000.00
		Construct Bridges Realign Highway			<b>BID DATE:</b>	4/16/2015
		Route 1 San Simeon			<b>TIME:</b>	2:00 PM
		Caltrans Contract No.				
		05-492804				
		ADDENDUMS: 1,2,3				
ITEM	( )	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
25	(P)	Temporary Concrete Washout	1	LS	10,000.00	\$ 10,000.00
29		Temporary Wetland Protection Mat	1	LS	30,000.00	\$ 30,000.00
51	(F)	Structure Excavation (Bridge)	772	CY	65.00	\$ 50,180.00
52	(F)	Structure Excavation (Type D)	66	CY	200.00	\$ 13,200.00
53	(F)	Structure Backfill (Bridge)	472	CY	150.00	\$ 70,800.00
79		Furnish Steel Piling (HP 14x89)	1,291	LF	55.00	\$ 71,005.00
80		Drive Steel Pile (HP 14x89)	68	EA	2,000.00	\$ 136,000.00
81		72" Cast-In-Drilled-Hole Concrete Piling	357	LF	1,650.00	\$ 589,050.00
82		90" Cast-In-Drilled-Hole Concrete Piling	340	LF	1,750.00	\$ 595,000.00
83		Prestressing Cast-In-Place Concrete	1	LS	140,000.00	\$ 140,000.00
84	(F)	Structural Concrete, Bridge Footing	160	CY	520.00	\$ 83,200.00
85	(F)	Structural Concrete, Bridge	2,734	CY	1,247.00	\$ 3,409,298.00
86	(F)	Structural Concrete, Approach Slab (Type EQ)	72	CY	1,200.00	\$ 86,400.00
87	(P)(O)	Structural Concrete, Box Culvert	250	CY	925.00	\$ 231,250.00
88	(P)(O)	Minor Concrete (Minor Structure)	128	CY	1,000.00	\$ 128,000.00
89	(F)	Archltectural Treatment	4,110	SF	30.00	\$ 123,300.00
90		Furnish Precast Prestressed Concrete Girder (100'-110')	12	EA	33,000.00	\$ 396,000.00
91	(F)	Erect Precast Prestressed Concrete Girder	12	EA	2,000.00	\$ 24,000.00
92		Joint Seal (MR 1")	87	LF	75.00	\$ 6,525.00
93		Joint Seal (MR 1 1/2")	87	LF	95.00	\$ 8,265.00
94		Joint Seal (MR 2")	87	LF	105.00	\$ 9,135.00
95	(F)	Bar Reinforcing Steel (Bridge)	932,500	LB	1.00	\$ 932,500.00
96	(F)(O)	Bar Reinforcing Steel (Box Culvert)	47,071	LB	1.25	\$ 58,838.75
110		6" Welded Steel Pipe (.134" Thick)	200	LF	55.00	\$ 11,000.00
119	(F)	Miscellaneous Metal (Bridge)	3,590	LB	10.00	\$ 35,900.00
120	(F)	Bridge Deck Drainage System	5,320	LB	12.00	\$ 63,840.00
138	(F)	California ST-10 Bridge Rail (Modified)(With Bicycle Railing)	1,492	LF	375.00	\$ 559,500.00
139	(F)	California ST-70 Bridge Rail (Modified)	429	LF	365.00	\$ 156,585.00
144	(P)	Mobilization	1	LS	890,109.00	\$ 890,109.00
<b>SUB-BID TOTAL</b>					<b>\$</b>	<b>8,918,880.75</b>

(P) = Partial  
 (O) = Optional

**Quote for Rt 1 - Piedras Lighthouse Road**

04/16/2015 12:52PM Page 1

C.C. Myers, Inc.  
3286 Fitzgerald Rd.  
Rancho Cordova, CA 95742

Phone: 916-635-9370  
Fax: 916-635-1527

Bond: Not Included  
Sales Tax: Included  
Bid Date: 04/16/2015

Quote To: David Cruce  
Papich Construction Co., Inc  
PO Box 2210  
Pismo Beach CA 93448

Phone: 559/213-3445  
Fax: 559/651-1871  
Email: DCruce@papichconstruction.com

Quote is valid for 30 days.

Item	Description	Quantity	Unit	Unit Price	Extension
25000	TEMPORARY CONCRETE WASHOUT (PARTIAL)	1.000	LS	10,000.000	10,000.00
29000	TEMP WETLAND PROTECTION MAT (PARTIAL)	1.000	LS	340,000.000	340,000.00
51000	(F) STRUCT EXC (BRIDGE)	772.000	CY	20.000	15,440.00
52000	(F) STRUCT EXC (TYPE D)	66.000	CY	750.000	49,500.00
53000	(F) STRUCT BACKFILL (BRIDGE)	472.000	CY	100.000	47,200.00
79000	FURNISH STEEL PILING (HP 14X89)	1,291.000	LF	55.000	71,005.00
80000	DRIVE STEEL PILE (HP 14X89)	68.000	EA	3,600.000	244,800.00
81000	72" CIDH CONCRETE PILING	357.000	LF	1,200.000	428,400.00
82000	90" CIDH CONCRETE PILING	340.000	LF	1,500.000	510,000.00
83000	PRESTRESSING CIP CONCRETE	1.000	LS	150,000.000	150,000.00
84000	(F) STRUCT CONCRETE BRIDGE FOOTING	160.000	CY	550.000	88,000.00
85000	(F) STRUCT CONCRETE BRIDGE	2,734.000	CY	1,065.000	2,911,710.00
86000	(F) STRUCT CONCRETE, APPROACH SLAB TYPE EQ	72.000	CY	1,400.000	100,800.00
89000	(F) ARCHITECTURAL TREATMENT	4,110.000	SF	48.000	197,280.00
90000	FURNISH PP CONCRETE GIRDER (100'-110')	12.000	EA	31,000.000	372,000.00
91000	(F) ERECT PP CONCRETE GIRDER	12.000	EA	8,000.000	96,000.00
92000	JOINT SEAL MR 1"	87.000	LF	50.000	4,350.00
93000	JOINT SEAL MR 1 1/2"	87.000	LF	65.000	5,655.00
94000	JOINT SEAL MR 2"	87.000	LF	80.000	6,960.00
95000	(F) BAR REINFORCING STEEL BRIDGE	932,500.000	LB	1.130	1,053,725.00
119000	(F) MISC METAL BRIDGE	3,590.000	LB	12.000	43,080.00
120000	(F) BRIDGE DECK DRAINAGE SYSTEM	5,320.000	LB	13.000	69,160.00
138000	(F) CA ST-10 BRIDGE RAIL (MODIFIED) (W/BIKE RAIL)	1,492.000	LF	360.000	537,120.00
139000	CA ST-70 BRIDGE RAIL (MOD)	429.000	LF	410.000	175,890.00
144000	MOBILIZATION	1.000	LS	830,000.000	830,000.00
				<b>Total Quote: \$</b>	<b>8,358,075.00</b>

**Inclusions/Exclusions:**

**Addendums Noted: 1, 2, 3 CCMi DIR # 100000841 CCMi CA LIC. # 331359**

**Revision 1**

**Our pricing is based on completion of CCMi's work by November 2, 2016, if CCMi is provided with access to Bridge Abutments by September 1, 2015**

**CCMi Excludes:**

- 1) Bond Premium. Our bond rate for this project is 0.60% for up to twenty-four (24) months.
- 2) Builders Risk Insurance.
- 3) Utility relocation, protect all utilities or service interrupt fees.
- 4) Installation, maintenance and removal of SWPP measures. (All storm water run-on to be directed away from CCMi work area) Any damage caused by CCMi will be repaired by CCMi.
- 5) Security measures, watchmen, grading, dewatering, and dust control.
- 6) Cost of all Permits.
- 7) Survey. Prime Contractor to supply survey for line and grade, if not furnished by Owner.
- 8) CCMi included one (1) move-ins. Any additional move-ins will be paid by the Prime Contractor. Each additional move will be \$20,000
- 9) Temporary K-rails, crash cushions, temporary delineation and removal of existing MBGR.
- 10) All other work/items not specifically included.
- 11) Pedestrian/Bicyclists access install, maintain and remove.

# Quote for Arroyo Bridge Replacement 05-492804

04/16/2015 3:17PM Page 1

Myers & Sons Construction, Inc  
 4600 Northgate Blvd, Suite 100  
 Sacramento, CA 95834  
 mlewis@myers-sons.com

Contact: Michael Lewis  
 Phone: (916) 283-9950  
 Fax: (916) 614-9520  
 Cell: (916) 261-2508

Bond: Not Included  
 Sales Tax: Included  
 Bid Date: 04/22/2015 0200

Quote To: Dave Cruce  
 Papich Construction Company, Inc.  
 29779 Road 68  
 Visalia CA 93291  
 Phone: (805) 473-3016  
 Fax: (805) 473-2217  
 Email:

Quote is valid for 30 days.

Item	Description	Quantity	Unit	Unit Price	Extension
2500	TEMPORARY CONCRETE WASHOUT	1.000	LS	15,000.000	15,000.00
2900	TEMPORARY WETLAND PROTECTION MAT	1.000	LS	240,000.000	240,000.00
5100	(F) STRUCTURE EXCAVATION (BRIDGE)	772.000	CY	30.000	23,160.00
5200	(F) STRUCTURE EXCAVATION (TYPE D)	66.000	CY	325.000	21,450.00
5300	(F) STRUCTURE BACKFILL (BRIDGE)	472.000	CY	135.000	63,720.00
7900	FURNISH STEEL PILING (HP 14 X 89)	1,291.000	LF	55.000	71,005.00
8000	DRIVE STEEL PILE (HP 14 X 89)	68.000	EA	4,000.000	272,000.00
8100	72" CAST-IN-DRILLED-HOLE CONCRETE PILING	357.000	LF	1,550.000	553,350.00
8200	90" CAST-IN-DRILLED-HOLE CONCRETE PILING	340.000	LF	2,000.000	680,000.00
8300	PRESTRESSING CAST-IN-PLACE CONCRETE	1.000	LS	150,000.000	150,000.00
8400	(F) STRUCTURAL CONCRETE, BRIDGE FOOTING	160.000	CY	750.000	120,000.00
8500	(F) STRUCTURAL CONCRETE, BRIDGE	2,734.000	CY	1,285.000	3,513,190.00
8600	(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	72.000	CY	1,500.000	108,000.00
8700	(F) STRUCTURAL CONCRETE, BOX CULVERT	250.000	CY	985.000	246,250.00
8900	(F) ARCHITECTURAL TREATMENT	4,110.000	SF	30.000	123,300.00
9000	FURN PRECAST PRESTRESSED CONC GIRDER (100'-110')	12.000	EA	30,000.000	360,000.00
9100	(F) ERECT PRECAST PRESTRESSED CONCRETE GIRDER	12.000	EA	7,000.000	84,000.00
9200	JOINT SEAL (MR 1")	87.000	LF	30.000	2,610.00
9300	JOINT SEAL (MR 1 1/2")	87.000	LF	50.000	4,350.00
9400	JOINT SEAL (MR 2")	87.000	LF	90.000	7,830.00
9500	(F) BAR REINFORCING STEEL (BRIDGE)	932,500.000	LB	1.250	1,165,625.00
9600	(F) BAR REINFORCING STEEL (BOX CULVERT)	47,071.000	LB	1.250	58,838.75
11000	6" WELDED STEEL PIPE (.134" THICK)	200.000	LF	125.000	25,000.00
11900	(F) MISCELLANEOUS METAL (BRIDGE)	3,590.000	LB	5.000	17,950.00
12000	(F) BRIDGE DECK DRAINAGE SYSTEM	5,320.000	LB	10.000	53,200.00
13800	(F) CALIF ST-10 BRIDGE RAIL (MOD)(W/BIKE RAILING)	1,492.000	LF	500.000	746,000.00
13900	(F) CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	429.000	LF	500.000	214,500.00
14400	MOBILIZATION	1.000	LS	855,000.000	855,000.00
				<b>Total Quote: \$</b>	<b>9,795,328.75</b>

Inclusions/Exclusions:  
 Please See Attached for M&S Terms and Conditions

**REVISÉ**

**OLIVEIRA FENCE, INC.**

**37 Years in Business**

**Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050

\*(408) 727-3811 \* Fax (408) 727-2690 \*email oliveirafence2@yahoo.com

Women Owned Business Enterprise

Bond Rate-1.5%- cost is not included in price

Liability insurance limits-\$10 Mil each occurrence

Caltrans Certification No. CT-001583 SWBE/UDBE/SDBE

Oliveira Fence is part of the Laborers Union

DUNS No. 088832910

State of California Certification No. REF-0023017 SBE

DIR No. 1000003214

Federal ID No. 94-2753230

Clearinghouse Supplier No. 8AN00032 WBE Certification

**BID PROPOSAL**

**Company:**

Attn: Estimating Department

Project: Caltrans Contract No. 05-492804

Location: San Luis Obispo County, CA

Estimator: Debbie Garcia

Bid Date: 4/16/2015

Addenda Noted: 3

Move-Ins Included: 10 move-in

Additional Move-ins: \$500.00 each

Manufactures' Lead Time: 3 weeks notice

See below lead time for Items 138 & 139

Bid Item	Description	Number of	Type	Unit Price	Total Price
26	To furnish and install temporary fence (Type ESA)	23,100	LF	\$ 6.20	\$ 143,220.00
30	To remove fence.	1,000	LF	\$ 10.00	\$ 10,000.00
31	To remove fence (type BW)	26,100	LF	\$ 2.35	\$ 61,335.00
32	To remove gate	3	EA	\$ 500.00	\$ 1,500.00
43	To salvage temporary fence (Type Ertec)	3,630	LF	\$ 4.00	\$ 14,520.00
122	To furnish and install fence (Type BW, 5-strand, wood post)	15,100	LF	\$ 10.71	\$ 161,721.00
123	To furnish and install fence (Type WS)	21,500	LF	\$ 9.28	\$ 199,520.00
124	To furnish and install fence (Type WM & WS)	1,150	LF	\$ 12.00	\$ 13,800.00
125	To furnish and install temporary fence (Type BW)	14,200	LF	\$ 7.55	\$ 107,210.00
126	To furnish and install temporary (Type WM & WS)	540	LF	\$ 12.00	\$ 6,480.00
127	To furnish and install temporary fence (Type Ertec)	3,630	LF	\$ 12.95	\$ 47,008.50
128	To furnish and install 14' metal gate.	5	EA	\$ 2,600.00	\$ 13,000.00
138	To furnish and install California ST-10 Bridge Rail (Modified) (With bicycle railing)	1,492	LF	\$ 459.60	\$ 685,723.20
139	12-16 weeks for shop drawings & 16-20 weeks for fabrication after approved submittals. Galvanized finish To furnish and install California ST-70 Bridge Rail (Modified) 12-16 weeks for shop drawings & 16-20 weeks for fabrication after approved submittals. Galvanized finish	429	LF	\$ 401.00	\$ 172,029.00
				<b>Total Bid:</b>	<b>\$ 1,637,066.70</b>

Item 138-139: All embeds and bolts provided but set by others. No reinforced concrete parapets or concrete end blocks, only rails.


No maintenance of any types of temporary fences, install and remove only.

Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost.

We are not responsible for anything that is not listed on this quote. Everything should be paid per Linear Foot installed. PLEASE SEE BELOW FOR EXCLUSION. When job is awarded we will check bonding capacity.

**IMPORTANT NOTES** - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

**EXCLUSIONS:** Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or estimating embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the end of holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 4/15/15
FROM	: Michael Abanilla	PAGES	: 1 of 2
PROJECT	: CADOT Construct Bridges and Realign Two Lane Highway (Contract No. 05-492804)		
	: From 0.3 Mile North of Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge, About 9 Miles North of San Simeon, In San Luis Obispo Co., CA		
BID DATE	: 4/16/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
27	TREATED WOOD WASTE	LB	12,400	\$ 0.32	\$ 3,968.00
30	REMOVE FENCE	LF	1,000	\$ 7.15	\$ 7,150.00
31	REMOVE FENCE (TYPE BW)	LF	26,100	\$ 3.35	\$ 87,435.00
32	REMOVE GATE	EA	3	\$ 400.00	\$ 1,200.00
33	REMOVE GUARDRAIL	LF	1,140	\$ 9.25	\$ 10,545.00
43	SALVAGE TEMPORARY FENCE (TYPE ERTEC)	LF	3,630	\$ 1.50	\$ 5,445.00
122	FENCE (TYPE BW, 5-STRANDS, WOOD POST)	LF	15,100	\$ 10.20	\$ 154,020.00
123	FENCE (TYPE WS)	LF	21,500	\$ 8.00	\$ 172,000.00
124	FENCE (TYPE WM AND WS)	LF	1,150	\$ 16.00	\$ 18,400.00
125	TEMPORARY FENCE (TYPE BW)	LF	14,200	\$ 8.65	\$ 122,830.00
126	TEMPORARY FENCE (TYPE WM AND WS)	LF	540	\$ 13.00	\$ 7,020.00
127	TEMPORARY FENCE (TYPE ERTEC)	LF	3,630	\$ 10.00	\$ 36,300.00
128	14' METAL GATE	EA	5	\$ 2,000.00	\$ 10,000.00
130	GUARD RAILING DELINEATOR	EA	10	\$ 55.00	\$ 550.00
133	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	450	\$ 36.00	\$ 16,200.00
135	TRANSITION RAILING (TYPE WB-31)	EA	12	\$ 3,700.00	\$ 44,400.00
136	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$ 3,300.00	\$ 6,600.00
137	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,450.00	\$ 24,500.00
<b>TOTAL PAGE AMOUNT:</b>					<b>\$ 728,563.00</b>

\* FOR NOTES, QUALIFICATIONS & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004915 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

# KCI ENVIRONMENTAL, INC.

ENVIRONMENTAL RESTORATION SPECIALISTS

## EROSION CONTROL QUOTATION

Date: 4/16/2015

To: Company Name **PAPICH CONSTN.**  
 Attention **DAVID C.**  
 Fax Number **(805) 473-2217**

From: **KCI Environmental, Inc.**  
 Senders Name **JIM GORTER / EROSION CONTROL DIVISION**  
 Number of pages **2**

Project Name **05-SLO-1-64.0/R66.9**  
 Contract/Bid # **05-492804**  
 Location **Piedras Blancas, Calif.**

### QUOTATION:

### Erosion Control

Item 17	Move in Moveout	28 each @ \$200.00/each	\$5,600.00
Item 18	Temp Hyd. Mulch (BFM)	30,000 SY @ \$0.70/SY	\$21,000.00
Item <del>19</del>	Temp Check Dam	1200 LF @ \$6.20/LF	\$7,440.00
Item <del>21</del>	Temp Fiber Rolls	11,700 LF @ \$3.40/LF	\$39,780.00
Item <del>22</del>	Temp Lg. Sed. Barrier	3060 LF @ \$14.00/LF	\$42,840.00
Item 57	Willow Cutting	170 each @ \$49.00/each	\$8,330.00
Item 58	Willow Poles	33 each @ \$132.00/each	\$4,356.00
Item 59	Move in Moveout	6 each @ \$200.00/each	\$1,200.00
Item 61	RECP (Netting)	131,000 sqft. @ \$0.37/sqft.	\$48,470.00
Item 62	Compost Sock	9770 LF @ \$5.66/LF	\$55,298.00
Item 63	Compost Berm	74,500 LF @ \$1.96/LF	\$146,020.00
Item 64	Hydroseed Mix 1	2,810,000 sqft @ \$0.108/sqft.	\$303,480.00
Item 65	Hydroseed Mix 2	410,000 sqft. @ \$0.092/sqft.	\$37,720.00
Item 66	Hydroseed Mix 23	114,000 sqft. @ \$0.095/sqft.	\$10,830.00
Item 67	Hydroseed Mix 4	634,000 sqft @ \$0.086/sqft.	\$54,524.00
Item 68	Compost Rate 1	2,110,000 sqft. @ \$0.20/sqft.	\$422,000.00
Item 69	Compost Rate 2	106,000 sqft. @ \$0.34/sqft	\$36,040.00
Item 70	incorp. Mats.	106,000 sqft. @ \$0.061/sqft.	\$6,466.00

TOTAL BID; \$1,251,394.00

\*\* If you do not receive all pages of this FAX transmission, please call us immediately at (805) 543-3311

P.O. Box 3307  
 SAN LUIS OBISPO, CA 93403  
 PHONE 805-543-3311  
 FAX 805-543-3429  
 Lic. No. 813844



**Selby's Soil  
Erosion Control Co. Inc.**

April 16, 2015

To: All Planholders Requesting Sub-Bids  
Attn: Estimating Department  
Re: 05-492804 Route 1

Page 1 of 2  
Temporary Items

Bids: April 16, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
17	Move-in/Move-out (Temporary EC)	EA	28.00	1,200.00	\$33,600.00
18	Temporary Hydraulic Mulch (BFM)	SQYD	30,000.00	0.60	\$18,000.00
19	Temporary Check Dam	LF	1,200.00	3.25	\$3,900.00
20	Temporary Drainage Inlet Protection	EA	44.00	225.00	\$9,900.00
21	Temporary Fiber Roll	LF	11,700.00	2.60	\$30,420.00
22	Temporary Large Sediment Barrier	LF	3,060.00	6.50	\$19,890.00
26	Temporary Fence (Type ESA)	LF	23,100.00	1.98	\$45,738.00
127	Temporary Fence (Type ERTEC)	LF	3,630.00	7.54	\$27,370.20
Temporary Items Supply & Install Only Call 530-308-1806 to Delete Items				<b>Sub Total</b>	<b>\$188,818.20</b>

**Proposal Conditions**

- 1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
- 2) Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
- 3) Move-Ons See Item 17 & 59
- 4) Stand-By time will be billed at \$250.00 per hour.
- 5) Price does not include any clear and grub, soil preparation, temp. irrigation, maintenance, removal, weed removal, or reseeding.
- 6) Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2015 DIR # 1000001336
- 7) Nevada Contractors License 0070352 expirations: 2/28/2016
- 8) Quotation is valid for (60) calendar days.
- 9) Project Area/Quantity to be verified by customer upon order to start work.
- 10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company: \_\_\_\_\_

Selby's Soil Erosion Control Co. Inc.

By: \_\_\_\_\_ /Date: \_\_\_\_\_

By: *Eric van der Welle*

Signature

Eric van der Welle



**Selby's Soil  
Erosion Control Co. Inc.**

Revised  
Sub Total & Total Correction Page 2

April 16, 2015

To: All Planholders Requesting Sub-Bids  
Attn: Estimating Department  
Re: 05-492804 Route 1

Page 2 of 2  
Permanent Items

Bids: April 16, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
59	Move-in/Move-out (EC)	EA	6.00	2,500.00	\$15,000.00
60	Duff		Please Call to Discuss		\$0.00
61	Rollede Erosion Control Product (Netting)	SQFT	131,000.00	0.48	\$62,880.00
62	Compost Sock	LF	9,770.00	4.00	\$39,080.00
63	Compost Berm	LF	74,500.00	3.72	\$277,140.00
64	Hydroseed (Mix 1)	SQFT	2,810,000.00	0.07	\$196,700.00
65	Hydroseed (Mix 2)	SQFT	410,000.00	0.082	\$33,620.00
66	Hydroseed (Mix 3)	SQFT	114,000.00	0.05	\$5,700.00
67	Hydroseed (Mix 4)	SQFT	634,000.00	0.115	\$72,910.00
68	Compost (Rate 1)	SQFT	2,110,000.00	0.16	\$337,600.00
69	Compost (Rate 2)	SQFT	106,000.00	0.33	\$35,192.00
70	Incorporate Materials	SQFT	106,000.00	0.045	\$4,770.00
			Perm Item	Sub Total	\$1,080,592.00
			Temp item	Sub Total	\$188,818.20
	Call 530-308-1806 to Delete Items			Total	\$1,269,410.20

**Proposal Conditions**

- Price includes all Labor, Materials, Equipment, Taxes, Etc.
- Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
- Move-Ons See Item 17 & 59
- Stand-By time will be billed at \$250.00 per hour.
- Price does not include any clear and grub, soil preparation, temp. Irrigation, maintenance, removal, weed removal, or reseeding.
- Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2015 DIR # 1000001336
- Nevada Contractors License 0070352 expirations: 2/28/2016
- Quotation is valid for (60) calendar days.
- Project Area/Quantity to be verified by customer upon order to start work.
- Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company: \_\_\_\_\_

Selby's Soil Erosion Control Co. Inc.

By: \_\_\_\_\_ /Date: \_\_\_\_\_

By: *Eric van der Welle*

Signature

Eric van der Welle



**MARINA LANDSCAPE, INC**

EROSION CONTROL / SWPPP  
 5779 Preston Avenue Livermore, CA 94551  
 (925) 243-0288 Direct  
 (925) 243-0988 Fax

Project: **CT 05-492804**  
 Location: **SAN LUIS OBISPO**  
 Bid Date: **4/16/2015**  
 Bid Time: **2:00 PM**      **REVISED @ 12:15 PM**

Item	Description	U/M	Quantity	Unit Cost	Total
<b><u>HYDROSEEDING/EROSION CONTROL</u></b>					
<i>(excluding all maintenance &amp; removal of erosion control items listed below)</i>					
17	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	28	\$ 500.00	\$ 14,000.00
18	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	30,000	\$ 0.589	\$ 17,670.00
19	TEMPORARY CHECK DAM	LF	1,200	\$ 4.66	\$ 5,592.00
20	TEMPORARY DRAINAGE INLET PROTECTION	EA	44	\$ 225.00	\$ 9,900.00
21	TEMPORARY FIBER ROLL	LF	11,700	\$ 2.48	\$ 29,016.00
22	TEMPORARY LARGE SEDIMENT BARRIER	LF	3,060	\$ 10.89	\$ 33,323.40
26	TEMPORARY FENCE (TYPE ESA)	LF	23,100	\$ 2.45	\$ 56,595.00
59	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	\$ 500.00	\$ 3,000.00
61	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	131,000	\$ 0.452	\$ 59,212.00
62	COMPOST SOCK	LF	9,770	\$ 5.02	\$ 49,045.40
64	HYDROSEED (MIX 1)	SQFT	2,810,000	\$ 0.075	\$ 210,750.00
65	HYDROSEED (MIX 2)	SQFT	410,000	\$ 0.080	\$ 32,800.00
66	HYDROSEED (MIX 3)	SQFT	114,000	\$ 0.047	\$ 5,358.00
67	HYDROSEED (MIX 4)	SQFT	634,000	\$ 0.115	\$ 72,910.00
68	COMPOST (RATE 1)	SQFT	2,110,000	\$ 0.165	\$ 348,150.00
69	COMPOST (RATE 2)	SQFT	106,000	\$ 0.331	\$ 35,086.00
70	INCORPORATE MATERIALS	SQFT	106,000	\$ 0.041	\$ 4,346.00

**TOTAL**

**\$ 986,753.80**

\*\*\* Per seed supplier: Seeds are not guaranteed that all items will be collected from southern Monterey or SLO Counties below 1,000 ft. Seed will be supplied from the above or nearest to the requirement as possible. Some seeds are subject to availability.

Marina Landscape anticipates using +/- 575,000 gallons of water for this project.

**ADD OPTIONS**

*(excluding all maintenance & removal of erosion control items listed below.)*

23	TEMPORARY CONSTRUCTION ENTRANCE	EA	20	\$ 3,230.00	\$ 64,600.00
<b>Note:</b> Price does not include steel plates.					
57	WILLOW CUTTINGS	EA	170	\$ 65.00	\$ 11,050.00
58	WILLOW POLES	EA	20	\$ 72.50	\$ 1,450.00
60	DUFF (SPREADING 4" DEPTH ONLY)	AC	15	\$ 10,000.00	\$ 150,000.00
Duff placement only, bid assumes a 4" depth, stockpiled duff within project. Limits not to exceed 1/4 miles of placement sites. Approx 8,100 cubic Yards.					
63	COMPOST BERM	LF	74,500	\$ 4.65	\$ 346,425.00



## Acacia Environmental Union Contractor • SBE

604 S. San Marcos Road. Santa Barbara, CA 93111  
Office: (805) 964-2585 • Fax: (805) 964-6169  
CA License # 813236 • SBE Certification # 32372  
DIR # 1000002540

## Proposal

Attn: Estimating

Date: 04/16/15

**Estimating Contact: James Colbert**  
**Cell: (805) 364-0362**  
**Email: colbert.james@gmail.com**

Page 1 of 2

05-492804 – Route 1 – San Luis Obispo County – Bid Date: 04/16/15

#	CODE	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
17	130505	MOVE IN/MOVE OUT (TEMPORARY EROSION CONTROL)	EA	28.00	\$750.00	\$21,000.00
18	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	30,000.00	\$0.70	\$21,000.00
19	130610	TEMPORARY CHECK DAM	LF	1,200.00	\$7.50	\$9,000.00
20	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	44.00	\$330.00	\$14,520.00
21	130640	TEMPORARY FIBER ROLL	LF	11,700.00	\$2.90	\$33,930.00
22	130660	TEMPORARY LARGE SEDIMENT BARRIER	LF	3,060.00	\$26.00	\$79,560.00
26	141000	TEMPORARY FENCE (TYPE ESA)	LF	23,100.00	\$3.49	\$80,619.00
57	28606	WILLOW CUTTINGS	EA	170.00	\$19.50	\$3,315.00
58	28607	WILLOW POLES	EA	33.00	\$55.00	\$1,815.00
59	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6.00	\$1,000.00	\$6,000.00
61	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	131,000.00	\$0.50	\$65,500.00
62	210360	COMPOST SOCK	LF	9,770.00	\$5.30	\$51,781.00
63	28608	COMPOST BERM	LF	74,500.00	\$2.52	\$187,740.00
64	28609	HYDROSEED (MIX 1)	SQFT	2,810,000.00	\$0.085	\$238,850.00
65	28610	HYDROSEED (MIX 2)	SQFT	410,000.00	\$0.090	\$36,900.00
66	28611	HYDROSEED (MIX 3)	SQFT	114,000.00	\$0.060	\$6,840.00
67	28612	HYDROSEED (MIX 4)	SQFT	634,000.00	\$0.120	\$76,080.00
68	28613	COMPOST (RATE 1)	SQFT	2,110,000.00	\$0.250	\$527,500.00
69	28614	COMPOST (RATE 2)	SQFT	106,000.00	\$0.490	\$51,940.00
70	210630	INCORPORATE MATERIALS	SQFT	106,000.00	\$0.080	\$8,480.00
					<b>TOTAL:</b>	<b>\$1,522,370.00</b>

*Jonathan Colbert*

# CMG Hydroseeding, Inc.

# BID

4460 W. Shaw Ave. #146 Fresno, CA 93722

Phone: 559-217-4703

Fax: 559-276-5020

BUSINESS LIC # 148657

CONTRACTOR LIC # 975046

Local 220 Union

DIR Registration # 1000002312

DATE: 4/16/2015

Project: DOT 05-492804

## Hydroseeding/Erosion Control

Bid Item #	Description	Measurement	Rate	Total
17	Move-in/Out Temp Erosion Control	28.00 EACH	1,000.0000	\$28,000.00
18	Temp Hydraulic Mulch (Bonded Fiber)	30,000.00 SQYD	0.9500	\$28,500.00
19	Temp Check Dam	1,200.00 LF	5.2500	\$6,300.00
20	Temp Drainage Inlet Protection	44.00 EACH	125.0000	\$5,500.00
21	Temp Fiber Roll	11,700.00 LF	4.1500	\$48,555.00
22	Temp Large Sediment Barrier	3,060.00 LF	4.2500	\$13,005.00
57	Willow Cuttings	170.00 EACH	86.0000	\$14,620.00
58	Willow Poles	33.00 EACH	95.0000	\$3,135.00
59	Move-in/Out Erosion Control	6.00 EACH	2,500.0000	\$15,000.00
61	Rolled Erosion Control Netting	131,000.00 SQFT	0.4300	\$56,330.00
62	Compost Sock	9,770.00 LF	6.3500	\$62,039.50
63	Compost Berm	74,500.00 LF	5.2500	\$391,125.00
64	Hydroseed (Mix 1)	2,810,000.00 SQFT	0.0590	\$165,790.00
65	Hydroseed (Mix 2)	410,000.00 SQFT	0.0740	\$30,340.00
66	Hydroseed (Mix 3)	114,000.00 SQFT	0.0490	\$5,586.00
67	Hydroseed (Mix 4)	634,000.00 SQFT	0.1140	\$72,276.00
68	Compost (Rate 1)	2,110,000.00 SQFT	0.1680	\$354,480.00
69	Compost (Rate 2)	106,000.00 SQFT	0.3150	\$33,390.00
70	Incorporate Materials	106,000.00 SQFT	0.4500	\$47,700.00
			<b>TOTAL</b>	<b>\$1,381,671.50</b>

*For Bidding Purpose Only Price Good For 30 Days*

### Notes:

\* Pricing in bid is per unit. Final square/linear footage is to be determined prior to commencement of work.

\*\* Bid prices only good for 60 days without signed contract.

\*\*\* CMG Hydroseeding's Bids must be used in their entirety. Bid items may not be separated or used individually without prior authorization from CMG Hydroseeding, Inc. Please contact our office for pricing of individual bid items.

\*\*\*\* CMG Insurance covers: General Liability, Auto Liability, Workers Comp up to \$1,000,000.00, and General Aggregate up to \$2,000,000.00. Any additional insurance required by contractor or owner will be added to bid price.

Thank You,

**Brett Reinke**

President



**PAPICH**  
CONSTRUCTION CO., INC.

# ATTACHMENT D

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

**Contractor: 1 Contact: 1**  
**Address: 1 1**  
**Phone: 1 Fax: -1' Email: 1**  
**Services needed: 1**  
**Requirements: 1**  
**Date posted: 03/01/2015**

**Contractor: 1 Contact: 1**  
**Address: 1 1**  
**Phone: 1 Fax: 1 Email: -1'**  
**Services needed: 1**  
**Requirements: 1**  
**Date posted: 03/01/2015**

**Contractor:** Papich Construction Company Inc **Contact:** Stefani Zysling  
**Address:** PO Box 2210 Pismo Beach, Ca 93448  
**Phone:** 805-473-3016 **Fax:** 805-473-2217 **Email:** [szysling@papichco.com](mailto:szysling@papichco.com)  
**Services needed:** We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Erosion Control, Demo, Lead Compliance Plan, K-Rail, Cold Plane, Clearing & Grubbing, Roadway Excavation, Class II AB, Struc Excavation, Struc Backfill, AC Dike, CIDH, Struc Concrete, Minor Concrete, Rebar, Roadway Signs, RSP, Fencing, MBGR, Striping, Electrical, Trucking, Aggregates, Joint Seak, CSP  
**Requirements:** Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)  
**Date posted: 03/03/2015**



Stefani Zysling <szysling@gmail.com>

**FW: Weekly Bid Flash DBE Ad Affidavit - Caltrans 05-492804**

1 message

**Stefani Zysling** <SZysling@papichconstruction.com>  
To: "szysling@gmail.com" <szysling@gmail.com>

Tue, Mar 3, 2015 at 11:07 AM

**From:** The Weekly Bid Flash [mailto:support@theweeklybidflash.com]  
**Sent:** Tuesday, March 03, 2015 11:06 AM  
**To:** Stefani Zysling  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - Caltrans 05-492804

**Proof of Publishing Affidavit**

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Papich Construction Co., Inc.** did place an advertisement we published on **1/1/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Caltrans 05-492804**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 3/3/2015 11:05:31 AM

Papich Construction Co., Inc.

An Equal Opportunity Employer,

is requesting quotations from all qualified

**DBE,DVBE,UDBE,MBE,WBE,SBE,SLB,LBE,OBE**

sub-contractors and material suppliers for the following project:

Caltrans 05-492804

City/Location: **San Simeon**

County: **San Luis Obispo**

Owner: **Caltrans**

Bid Date: Thursday 4/16/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Erosion Control, Demo, Lead Compliance Plan, K-Rail, Cold Plane, Clearing & Grubbing, Roadway Excavation, Class II AB, Struc Excavation, Struc Backfill, AC Dike, CIDH, Struc Concrete, Minor Concrete, Rebar, Roadway Signs, RSP, Fencing, MBGR, Striping, Electrical, Trucking, Aggregates, Joint Seak, CSP

Bid documents can be viewed at or obtained from:

Papich Offices  
dot.ca.gov  
Tulare Kings County Builders Exchange  
Central California Builders Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project.

We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work.

Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

Papich Construction Co., Inc.

PO Box 2210

Pismo Beach, CA 93448

**Phone:** (805) 473-3016 **Fax:** (805) 473-2217

Stefani Zysling

szysling@papichco.com

Published on 1/1/2015 1:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314

[Redacted signature area]



Stefani Zysling <szysling@gmail.com>

**FW: Copy of your DBE Ad - Caltrans 05-492804**

1 message

**Stefani Zysling** <SZysling@papichconstruction.com>

Tue, Mar 3, 2015 at 11:08 AM

To: "szysling@gmail.com" <szysling@gmail.com>

**From:** The Weekly Bid Flash [mailto:support@theweeklybidflash.com]

**Sent:** Tuesday, March 03, 2015 11:06 AM

**To:** Stefani Zysling

**Subject:** Copy of your DBE Ad - Caltrans 05-492804

Date Of Advertisement Placement: 3/3/2015 11:05:31 AM

Papich Construction Co., Inc.

An Equal Opportunity Employer,

is requesting quotations from all qualified

**DBE, DVBE, UDBE, MBE, WBE, SBE, SLB, LBE, OBE**

sub-contractors and material suppliers for the following project:

Caltrans 05-492804

City/Location: **San Simeon**

County: **San Luis Obispo**

Owner: **Caltrans**

Bid Date: Thursday 4/16/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP's, Erosion Control, Demo, Lead Compliance Plan, K-Rail, Cold Plane, Clearing & Grubbing, Roadway Excavation, Class II AB, Struc Excavation, Struc Backfill, AC Dike, CIDH, Struc Concrete, Minor Concrete, Rebar, Roadway Signs, RSP, Fencing, MBGR, Striping, Electrical, Trucking, Aggregates, Joint Seak, CSP

Bid documents can be viewed at or obtained from:

Papich Offices  
dot.ca.gov  
Tulare Kings County Builders Exchange  
Central California Builders Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

Papich Construction Co., Inc.

PO Box 2210

3/3/2015

Gmail - FW: Copy of your DBE Ad - Caltrans 05-492804

Pismo Beach, CA 93448

**Phone:** (805) 473-3016 **Fax:** (805) 473-2217

Stefani Zysling

szysling@papichco.com

Published on 1/1/2015 1:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585


This solicitation Ad will run until the bid date

## Stefani Zysling

---

**From:** iSqFt <DoNotReply@isqftmail.com>  
**Sent:** Wednesday, March 25, 2015 5:06 PM  
**To:** Stefani Zysling  
**Cc:** Stefani Zysling  
**Subject:** Notification Confirmation: Caltrans 05-492804

**Follow Up Flag:** Follow up  
**Flag Status:** Flagged



**Hi, Stefani.**

The Invitation to Bid for **5148442 - Caltrans 05-492804(CA 93452)** has been successfully processed by iSqFt on a total of **159** recipients.

**153** Emails

**0** Faxes

**6** Online-only


In order to check on the current delivery status or to export the recipients for this transmittal, you can view the **Transmission Log** by clicking on the link below:

### **[View the Transmission Log](#)**

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,  
The iSqFt Team



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

# INITIAL ITB QUERY

Transmittal Name	Date Sent	Sent To	Company Name	Status	Email
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	GEORGETTE MCCLAIN	A C DIKE COMPANY	DBE	email@acdike.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Daniel Irvin	A-C Electric Company		danirvin@a-celectric.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	LUIS ALLENDE	ABSL CONSTRUCTION		luis@abslconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Paul	Ac Dike Company		paul@acdike.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Jon	Acacia Landscaping		jonc2006@hotmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Michael Abanilla	ACE FENCE COMPANY	DBE	kim@acefencecompany.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	David Skinner	ADH Environmental		dskinner@adhenvironmental.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Rick Sohns	Alcorn Fence		rsohns@alcorn-fence.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Steve Sahagun	Alcorn Fence Company		steves@alcorn-fence.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	TESSA BARRON	ALL CITIES FENCE CO.	DBE	barrontm@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Rusty Robertson	AMERICAN STEEL PLACERS, INC.	DBE	rusty@steelplacers.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Anthony Avila	ANTHONY'S LASER LEVELING	DBE	aavila7777@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Kyle	Apco		apco@apcodike.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	CHRIS ARGUELLO	ARGUELLO CONCRETE CONSTRUCTION	DBE	arguelloconcrete@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	ANSELMO YBARRA	ASAP GENERAL ENGINEERING	DBE	asapgeneng@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Robert Ashbaugh	Ashbaugh Consulting, Inc.		robert@ashbaughconsulting.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	PATTI AUSTIN	Austin Enterprise	DBE	paustin@austin-enterprise.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	KELLY AVILA	AVISON CONSTRUCTION, INC.	DBE	kavila@avisoninc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	BOB SALAZ	BERT W SALAS, INC.	DBE	bsalaz@bertsalas.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	JULIE BORG	BORG FENCE	DBE	julieborg@borgfence.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Theresa	Brutoco Engineering & Construction, Inc.		estimating@brutoco.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	ANGEL GOMEZ	BUENA VISTA LANDSCAPE, INC	DBE	b.v.landscape@pacbell.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	CHARLES OJURI	C G O CONSTRUCTION COMPANY	DBE	cgoconst2@msn.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	SHELLEY AVILA	CAL VALLEY CONSTRUCTION, INC.	DBE	shelleya@calvalleyconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Gustavo Valderrama	CALI CONCRETE	DBE	gusto@caliconcrete.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	CARLEY MONTGOMERY	CD MONTGOMERY INC.	DBE	cmontgomery@cdmiconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Jason Plank	Cen-Cal Construction		jplank@cen-calconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	JEREMY ULRICH	CEN-CAL REBAR	DBE	shatanaka@comcast.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	emy castaneda	CES LIGHTING, LLC	DBE	info@cesprolighting.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Stacy Stommel	Chrisp Company		sstommel@chrispco.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	ALEXANDRA FURNARI	CLEAN STREET SWEEPING, INC.	DBE	cleanstreetallie@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Christopher Wilfong	CMC Environmental Management		cmcwilfong@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	CC	Color Me Green (CMG)		cc@cmghydroseeding.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Estimating Oakland	Condon-Johnson & Assoc., Inc.		mmorrison@condon-johnson.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	ELISA ROBINSON	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	elisa@cas-tc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	jimmy garcia	CONTECH CONCRETE TECHNIQUES, INC	DBE	contechg@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	JAVIER HERRERA	CONTERRA GROUP, INC.	DBE	jherrera@conterragroup.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Adrian Cooks	COOKS AND SON INC.	DBE	cooks_son@mail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	SANDRA CROOKS	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	DBE	crookstrucking@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Mike Williams	Crown Fence		mwilliams@crownfence.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Chris Tompkins	CT CONCRETE CUTTING INC.	DBE	ct@ctconcretecutting.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Jason Fiscalini	Damar Construction, Inc.		jjdfisc@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	DEANA CARTER	DEANA'S EQUIPMENT RENTAL CO.	DBE	jagchic@aol.com

iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Ebbiteanga Abili	DELTECH ENGINEERING, INC	DBE	abili@deltechengineeringinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	ANURAG SINGH	DREAMBUILDER CONSTRUCTION CORP	DBE	alex.singh@dreambuildercorp.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Dwight Peterson	Dwight Peterson		dwright.peterson@charter.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	RONNIE JONES	E-NOR INNOVATIONS INC.	DBE	ronnie@enortraffic.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	RAVINDRA PENDURTHI	ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	DBE	rpendurthi@earmanagement.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	CATHY RAMEY	EDISON CONSTRUCTION, INC.	DBE	eci@lightspeed.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Miguel Guajardo	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	DBE	miguel@elcaminoconeng.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	MARIA DEL ROSARIO FENNELL	EMDEB CORP	DBE	mfennell@emdeb.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Tim Mehta	ESWPPP Consultants		eswppp@hotmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	JOHN FALCON	FALCON BUILDERS & DEVELOPERS INC	DBE	johnf@falconbuildersanddevelopers.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Rusty Moore	Ferreira Construction Co., Inc.		rmoore@ferreiraconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Tom Lyons	Ferreira Construction Co., Inc.		tlyons@ferreiraconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	JUDY JOHNSTON	FINE GRADE EQUIPMENT, INC.	DBE	judy@finegradeinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Natalie Vasquez	FLASH TRAFFIC, INC.	DBE	nataliejoy86@hotmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Jannette Carter	Flatiron		sdbids@flatironcorp.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Vern Welbaum	FORCE TRAFFIC CONTROL INC	DBE	forcetraffic@earthlink.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Leon Francies	FRANCIES ELECTRIC, INC.	DBE	francieselectric@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	FRANK MEDINA	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	toni.medina@att.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	RAY BECERRA	FRESNO CONCRETE CONSTRUCTION, INC.	DBE	fresnoconcreteconst@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Rita Vigil-Ferguson	G & F CONCRETE CUTTING, INC.	DBE	r.ferguson@gfconcretecutting.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	ALEC GARCIA	G F GARCIA AND SONS, INC	DBE	gfgsi@att.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	GREGORY SOSA	G SOSA CONSTRUCTION, INC	DBE	gsosainc@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	KELLY ORTIZ	GENERAL ENGINEERING CONSTRUCTION CO.	DBE	kelly.generalengineering@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	tri la	GLOBAL ROAD SEALING, INC	DBE	trila.grsi@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	ORLANDO ESCOBAR	GO RUSH CONCRETE	DBE	gorush71@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Dionicio Gonzales	GONZALES SUAREZ AND ASSOC INC	DBE	dgonzales@gsaeng.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	FRANKIE CELINDRO	GREEN CLEAN WATER & WASTE SERVICES, INC.	DBE	frankie@greenclean247.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Steve Trimm	Griffith Company		strimm@griffithcompany.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Alan Peters	Harris Rebar		fresno@harrisrebar.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Debbie Hunsaker	HUNSAKER SAFETY & SIGN, INC.	DBE	debbieh@alertolite.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Mark Webster	Hydrosprout Inc		mark@hydrosprout.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Eddie	Incompliance		eddie@incompli.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	KENNETH ROBERT NEGRETE	INTEGRITY REBAR PLACERS	DBE	info@integrityrebarplacers.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	JACK NICKOLAISEN	INTERWEST PACIFIC, LTD.	DBE	office@interwestpacific.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Diana Hanna	J FRANCIS COMPANY	DBE	diana@jfranciscompany.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	John Juette	J&M Land Restoration	DBE	jjuette@jmlandrestoration.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	JESUS HERNANDEZ	JESMAR CONSTRUCTION	DBE	jesmarboring@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Hans Vermeulen	JM Turner Engineering, Inc.		engineer@jmteng.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	keaven Guillory	K & G CONCRETE INC	DBE	keaven@kgconcretepumping.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Gary Castro	K R C SAFETY CO. INC.	DBE	garyc@krcsafety.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Micahel Castro	K R C SAFETY CO. INC.	DBE	micahelc@krcsafety.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	KAREN JOHNSTON	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	DBE	karen@imaginationmetals.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Ernie Peterson	Kci Enviromental		webmaster@kcienv.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	James Keegan	Keegan Environmental & Engineering	DVBE	jkeegan@keesolution.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	kellie@associatedtrafficsafety.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	MR. JERRY FUENTEZ	KERN COUNTY CUSTOM CONCRETE	DBE	jerrykccc@yahoo.com


iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	GUADALUPE ESQUIVEL	L & E CONSTRUCTION	DBE	loopesquivel@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Vicente Bravo	La Firma Inc.	DBE	estimating@theswppfirm.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04		Linear Options, Inc.		lineartoptions@linearoptionsinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Anthony Steen	LMN CONCRETE & GRINDING	DBE	bids@bordenlogistics.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Lori Lovett	LOVEX GENERAL ENGINEERING CORPORATION	DBE	lovettexcavating@earthlink.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	ORQUEDIA NAVARRO	M S NAVARRO ENGINEERING	DBE	kedypn@msnavarroeng.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Allen Corona	M.A.D. Transportation, INC		allenarco379@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Joey Harris	Maccaferri, Inc.		jharris@maccaferri-usa.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	JOSE HERNANDEZ	MADERA CONCRETE COMPANY	DBE	maderaconcrete@live.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Gary Rivers	Mallard Construction, Inc.		gary@mallardinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Maria Maneri	MANERI TRAFFIC CONTROL	DBE,SDB	stephanie_mtc@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Donata Starr	Marina Landscape, Inc.		dstarr@marinaco.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	DEBBIE MARTINEZ	MARTINEZ STEEL CORPORATION	DBE	dmartinez@martinezsteel.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	DARIN MARTINI	MARTINI DRILLING CORP.	DBE	martinidrilling@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	NADIA SORIANO	MG LIGHTING & ELECTRIC, INC	DBE	mgprez@earthlink.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Teresa Sites	Modern Alloys, Inc.		teresa@modernalloys.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Mo Scott	MOJAM INCORPORATED	DBE	mojam@roadrunner.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Nathan Tyler	NET ELECTRIC, INC.	DBE	info@netelectric.biz
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Mark Oda	Pacific Coast Steel		moda@pcsgp.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	DEBORAH BERMUDEZ	PELESA INC.	DBE	leasha5@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Paul Zolezzi	Powell Constructions		paul@powellconstructors.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	ERIC ESCARZAGA	PRECISION CONCRETE, INC.	DBE	pci84@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	warren taylor	Pro-Cast Products		warren@procast.us
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	ROBERT HARRIS	R & R SERVICE CONTRACTORS, INC	DBE	rharriscorp@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	RUBEN DIAZ	RD CONSTRUCTION GENERAL ENGINEERING, INC.	DBE	rdconst69@netzero.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Dee Dee Zamora	REYES & SONS ELECTRIC CO	DBE	dede@reyessonsinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03		Right Of Way		info@rowtrafficcontrol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Lisa Haskins	Rock Structures	DBE	rockstructures@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Rusty Cameron	Rusty Cameron		rcameronconstruction@msn.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	TERRI CHAVES	S CHAVES CONSTRUCTION, INC.	DBE	terri@schavesconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Mike Williams	Safeguard Fence		mike.safeguardfence@outlook.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Brandon Hurtado	Safety Network Inc	SBE	brandon@safetynetworkinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Marvin Dean	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	DBE	marvindeanllc@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	MADELAINE SHENKEL	SHENKEL TRUCKING, INC.	DBE	mshenkel@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	RICHARD JONES	SIERRA RANGE CONSTRUCTION	DBE	richiecarla@earthlink.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Cecilia Ostlund	SO. CAL TRAFFIC INC	DBE	cecilia@socaltraffic.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Cecilia Ostlund	SO. CAL TRAFFIC INC	DBE	cecilias@pacbell.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	mary mofid	SoCal Stormwater Runoff Solution Services Inc		mary@socalstormwatersolutions.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	DAN RICH	SOLID CONSTRUCTION, INC	DBE	queenie_chief2003@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Rob	South Coast Striping		rob@southcoasstriping.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	DANIEL ANCONA	SOUTHWEST CONTRACTING AND ELECTRIC INC	DBE	danielancona@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	MANUEL SOUZA	SOUZA CONSTRUCTION INC	DBE	souza@souzaconstruction.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Brian Heaps	St Francis Electric		bheaps@sfe-inc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	DAVID BRILHANTE	STATEWIDE STRIPES, INC	DBE	dawn@statewidestripes.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Clara Vasquez	Sterndahl Enterprises		clara@sterndahl.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Nathan Stone	STONE CONCEPTS, INC	DBE	nathan@stoneconceptsinc.com

iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Jason Johnson	Sturgeon Services International		jjohnson@sturgeonservices.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	trevor Madden	Super Seal & Stripe	DBE	trevor@supersealandstripe.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Phillip Adams	Superior Gunite		phillip.adams@shotcrete.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Thomas Ochoa	T & T Pavement Markings and Products		tandtpavemark@hotmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	TERRANCE BLACKBURN	T K BLACKBURN TRUCKING	DBE	tkblackburntruckin@att.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Guy Barton	TAHLEQUAH STEEL, INC.	DBE	tahlequahsteel@yahoo.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Sharon Alberts	TALUS CONSTRUCTION, INC.	DBE	sharon@teamtalus.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Tyler Manus	The J.V. Land Clearing Co., Inc.		tyler@thejvco.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03		Thoma Electric		thoma@thomaelectric.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Deloris Todd	TODD CONSTRUCTION & DEMOLITION	DBE	todd.constructiondemo@verizon.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	ANTONIO BECERRIL	TOTAL BARRICADE SERVICE, INC.	DBE	tonyb@totalbarricade.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Ramiro Rivero	TRAFFIC LOOPS CRACKFILLING, INC	DBE	trafficloops@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Ponch Hutchins	Trench Shore Rentals		ponch@tsrca.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	Sean Osborne	Tri-Steel Corp		seano@tristeelcorp.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Katelyn Anderson	Tully Consulting Group		katelyn@tullygroup.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Romy Beltran	UDBE STEEL	DBE	udbest.eel2011@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	JERONIMO ANTONIO VALDEZ	V & G BUILDERS	DBE	jtonyvaldez@hotmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:03	ARVIND PRASAD	V A P CONSTRUCTION INC	DBE	vapconstructioninc@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	VINCE LOPEZ	V LOPEZ JR & SONS GENERAL ENGINEERING CONTRACTORS, INC.	DBE	vlopeziii@aol.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Tim Anenson	Veridico Group		tim.anenson@veridicogroup.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Ben	Verux		ben@veruxinc.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	MARIA DIMAGGIO	Vista Steel	DBE	vistasteelcompany@gmail.com
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Michael Caruso	Volk Environmental Solutions		mcaruso38@verizon.net
iSqFt Standard ITB - InvitetoBid	3/25/2015 20:04	Ivan Vukosav	West Coast Pipe		ivan@westcoastpipe.com

## Stefani Zysling

---

**From:** iSqFt <DoNotReply@isqftmail.com>  
**Sent:** Friday, April 10, 2015 10:25 AM  
**To:** Stefani Zysling  
**Cc:** Stefani Zysling  
**Subject:** Notification Confirmation: Caltrans 05-492804



Hi, Stefani.

**BID REMINDER**

The message has been successfully processed by iSqFt on a total of **149** recipients.

**143** Emails

**0** Faxes

**6** Online-only


In order to check on the current delivery status or to export the recipients for this transmittal, you can view the **Transmission Log** by clicking on the link below:

**[View the Transmission Log](#)**

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,  
The iSqFt Team



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

# BID REMINDER QUERY

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via
Bid Reminder - BulkMail	4/10/2015 13:23	GEORGETTE MCCLAIN	A C DIKE COMPANY	email@acdike.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Daniel Irvin	A-C Electric Company	danirvin@a-celectric.com	Online Only
Bid Reminder - BulkMail	4/10/2015 13:23	LUIS ALLENDE	ABSL CONSTRUCTION	luis@abslconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Paul	Ac Dike Company	paul@acdike.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Jon	Acacia Landscaping	jonc2006@hotmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Michael Abanilla	ACE FENCE COMPANY	kim@acefencecompany.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	David Skinner	ADH Environmental	dskinner@adhenvironmental.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Rick Sohns	Alcorn Fence	rsohns@alcorn-fence.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Steve Sahagun	Alcorn Fence Company	steves@alcorn-fence.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	TESSA BARRON	ALL CITIES FENCE CO.	barrontm@aol.com	Online Only
Bid Reminder - BulkMail	4/10/2015 13:23	Rusty Robertson	AMERICAN STEEL PLACERS, INC.	rusty@steelplacers.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Anthony Avila	ANTHONY'S LASER LEVELING	aavila7777@gmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Kyle	Apco	apco@apcodike.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	CHRIS ARGUELLO	ARGUELLO CONCRETE CONSTRUCTION	arguelloconcrete@sbcglobal.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ANSELMO YBARRA	ASAP GENERAL ENGINEERING	asapgeneng@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Robert Ashbaugh	Ashbaugh Consulting, Inc.	robert@ashbaughconsulting.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	PATTI AUSTIN	Austin Enterprise	paustin@austin-enterprise.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	KELLY AVILA	AVISON CONSTRUCTION, INC.	kavila@avisoninc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	BOB SALAZ	BERT W SALAS, INC.	bsalaz@bertsalas.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	JULIE BORG	BORG FENCE	julieborg@borgfence.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Theresa	Brutoco Engineering & Construction, Inc.	estimating@brutoco.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ANGEL GOMEZ	BUENA VISTA LANDSCAPE, INC	b.v.landscape@pacbell.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	CHARLES OJURI	C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	SHELLEY AVILA	CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Gustavo Valderrama	CALI CONCRETE	gusto@caliconcrete.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	CARLEY MONTGOMERY	CD MONTGOMERY INC.	cmontgomery@cdmiconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Jason Plank	Cen-Cal Construction	jplank@cen-calconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	emy castaneda	CES LIGHTING, LLC	info@cesprolighting.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Stacy Stommel	Chrisp Company	sstommel@chrispco.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ALEXANDRA FURNARI	CLEAN STREET SWEEPING, INC.	cleanstreetallie@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Christopher Wilfong	CMC Environmental Management	cmcwilfong@gmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	CC	Color Me Green (CMG)	cc@cmghydroseeding.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Estimating Oakland	Condon-Johnson & Assoc., Inc.	mmorrison@condon-johnson.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ELISA ROBINSON	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	jimmy garcia	CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	JAVIER HERRERA	CONTERRA GROUP, INC.	jherrera@conterragroup.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Adrian Cooks	COOKS AND SON INC.	cooks_son@mail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	SANDRA CROOKS	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	crookstrucking@sbcglobal.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Mike Williams	Crown Fence	mwilliams@crownfence.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Chris Tompkins	CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Jason Fiscalini	Damar Construction, Inc.	jjdfisc@sbcglobal.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DEANA CARTER	DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ANURAG SINGH	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	Email

Bid Reminder - BulkMail	4/10/2015 13:23	Dwight Peterson	Dwight Peterson	dwight.peterson@charter.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	RONNIE JONES	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	RAVINDRA PENDURTHI	ENVIRONMENTAL ASSESSMENT & REMEDIATION MANAGEMENT,	rpendurthi@earmanagement.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	CATHY RAMEY	EDISON CONSTRUCTION, INC.	eci@lightspeed.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Miguel Guajardo	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	miguel@elcaminoconeng.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	MARIA DEL ROSARIO FENNEL	EMDEB CORP	mfennell@emdeb.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Tim Mehta	ESWPPP Consultants	eswppp@hotmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	JOHN FALCON	FALCON BUILDERS & DEVELOPERS INC	johnf@falconbuildersanddevelopers.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	JUDY JOHNSTON	FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Natalie Vasquez	FLASH TRAFFIC, INC.	nataliejoy86@hotmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Jannette Carter	Flatiron	sdbids@flatironcorp.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Vern Welbaum	FORCE TRAFFIC CONTROL INC	forcetraffic@earthlink.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Leon Francies	FRANCIES ELECTRIC, INC.	francieselectric@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	RAY BECERRA	FRESNO CONCRETE CONSTRUCTION, INC.	fresnoconcreteconst@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Rita Vigil-Ferguson	G & F Concrete Cutting, Inc.	r.ferguson@gfconcretecutting.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ALEC GARCIA	G F GARCIA AND SONS, INC	gfgsi@att.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	GREGORY SOSA	G SOSA CONSTRUCTION, INC	gsosainc@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	KELLY ORTIZ	GENERAL ENGINEERING CONSTRUCTION CO.	kelly.generalengineering@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	tri la	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ORLANDO ESCOBAR	GO RUSH CONCRETE	gorush71@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Dionicio Gonzales	GONZALES SUAREZ AND ASSOC INC	dgonzales@gsaeng.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	FRANKIE CELINDRO	GREEN CLEAN WATER & WASTE SERVICES, INC.	frankie@greenclean247.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Steve Trimm	Griffith Company	strimm@griffithcompany.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Alan Peters	Harris Rebar	fresno@harrisrebar.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Debbie Hunsaker	HUNSAKER SAFETY & SIGN, INC.	debbieh@alertolite.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Mark Webster	Hydrosprout Inc	mark@hydrosprout.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Eddie	Incompliance	eddie@incompli.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	JACK NICKOLAISEN	INTERWEST PACIFIC, LTD.	office@interwestpacific.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Diana Hanna	J FRANCIS COMPANY	diana@jfranciscompany.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	John Juette	J&M Land Restoration	jjuette@jmlandrestoration.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Hans Vermeulen	JM Turner Engineering, Inc.	engineer@jmteng.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	keaven Guillory	K & G CONCRETE INC	keaven@kgconcretepumping.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Micahel Castro	K R C SAFETY CO. INC.	micahelc@krccsafety.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Gary Castro	K R C SAFETY CO. INC.	garyc@krccsafety.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	KAREN JOHNSTON	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	karen@imaginationmetals.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Ernie Peterson	Kci Enviromental	webmaster@kcienv.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	James Keegan	Keegan Environmental & Engineering	jkeegan@keesolution.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	MR. JERRY FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	GUADALUPE ESQUIVEL	L & E CONSTRUCTION	loopesquivel@gmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Vicente Bravo	La Firma Inc.	estimating@theswpppfirm.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23		Linear Options, Inc.	lineartoptions@lineartoptionsinc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Anthony Steen	LMN CONCRETE & GRINDING	bids@bordenlogistics.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Lori Lovett	LOVEX GENERAL ENGINEERING CORPORATION	lovetexcavating@earthlink.net	Email

Bid Reminder - BulkMail	4/10/2015 13:23	ORQUEDIA NAVARRO	M S NAVARRO ENGINEERING	kedypn@msnavarroeng.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Allen Corona	M.A.D. Transportation, INC	allenarco379@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Joey Harris	Maccaferri, Inc.	jharris@maccaferri-usa.com	Online Only
Bid Reminder - BulkMail	4/10/2015 13:23	JOSE HERNANDEZ	MADERA CONCRETE COMPANY	maderaconcrete@live.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Gary Rivers	Mallard Construction, Inc.	gary@mallardinc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Donata Starr	Marina Landscape, Inc.	dstarr@marinaco.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DEBBIE MARTINEZ	MARTINEZ STEEL CORPORATION	dmartinez@martinezsteel.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DARIN MARTINI	MARTINI DRILLING CORP.	martinidrilling@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	NADIA SORIANO	MG LIGHTING & ELECTRIC, INC	mgprez@earthlink.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Mo Scott	MOJAM INCORPORATED	mojam@roadrunner.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Nathan Tyler	NET ELECTRIC, INC.	info@netelectric.biz	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Mark Oda	Pacific Coast Steel	moda@pcsgp.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DEBORAH BERMUDEZ	PELESA INC.	leasha5@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Paul Zolezzi	Powell Constructions	paul@powellconstructors.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ERIC ESCARZAGA	PRECISION CONCRETE, INC.	pci84@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ROBERT HARRIS	R & R SERVICE CONTRACTORS, INC	rharriscorp@gmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	RUBEN DIAZ	RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Dee Dee Zamora	REYES & SONS ELECTRIC CO	dede@reyesnsnsoninc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23		Right Of Way	info@rowtrafficcontrol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Lisa Haskins	Rock Structures	rockstructures@sbcglobal.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Rusty Cameron	Rusty Cameron	rcameronconstruction@msn.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	TERRI CHAVES	S CHAVES CONSTRUCTION, INC.	terri@schavesconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Brandon Hurtado	Safety Network Inc	brandon@safetynetworkinc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Marvin Dean	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	marvindeanllc@sbcglobal.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	MADELAINE SHENKEL	SHENKEL TRUCKING, INC.	mshenkel@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	RICHARD JONES	SIERRA RANGE CONSTRUCTION	richiecarla@earthlink.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Cecilia Ostlund	SO. CAL TRAFFIC INC	cecilia@socialtraffic.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Cecilia Ostlund	SO. CAL TRAFFIC INC	cecilias@pacbell.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	mary mofid	SoCal Stormwater Runoff Solution Services Inc	mary@socialstormwatersolutions.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DAN RICH	SOLID CONSTRUCTION, INC	queenie_chief2003@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Rob	South Coast Striping	rob@southcoasstriping.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DANIEL ANCONA	SOUTHWEST CONTRACTING AND ELECTRIC INC	danielancona@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	MANUEL SOUZA	SOUZA CONSTRUCTION INC	souza@souzaconstruction.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Brian Heaps	St Francis Eletric	bheaps@sfe-inc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	DAVID BRILHANTE	STATEWIDE STRIPES, INC	dawn@stateridestripes.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Clara Vasquez	Sterndahl Enterprises	clara@sterndahl.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Nathan Stone	STONE CONCEPTS, INC	nathan@stoneconceptsinc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Jason Johnson	Sturgeon Services International	jjohnson@sturgeonservices.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Thomas Ochoa	T & T Pavement Markings and Products	tandt Pavemark@hotmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	TERRANCE BLACKBURN	T K BLACKBURN TRUCKING	tkblackburntruckin@att.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Guy Barton	TAHLEQUAH STEEL, INC.	tahlequahsteel@yahoo.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Sharon Alberts	TALUS CONSTRUCTION, INC.	sharon@teamtalus.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Tyler Manus	The J.V. Land Clearing Co., Inc.	tyler@thejvco.com	Email

Bid Reminder - BulkMail	4/10/2015 13:23		Thoma Electric	thoma@thomaelectric.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Deloris Todd	TODD CONSTRUCTION & DEMOLITION	todd.constructiondemo@verizon.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ANTONIO BECERRIL	TOTAL BARRICADE SERVICE, INC.	tonyb@totalbarricade.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Ramiro Rivero	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Ponch Hutchins	Trench Shore Rentals	ponch@tsrca.com	Online Only
Bid Reminder - BulkMail	4/10/2015 13:23	Sean Osborne	Tri-Steel Corp	seano@tristeelcorp.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Katelyn Anderson	Tully Consulting Group	katelyn@tullygroup.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	JERONIMO ANTONIO VALDEZ	V & G BUILDERS	jtonyvaldez@hotmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	ARVIND PRASAD	V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	Online Only
Bid Reminder - BulkMail	4/10/2015 13:23	VINCE LOPEZ	V LOPEZ JR & SONS GENERAL ENGINEERING CONTRACTORS, INC.	vlopeziii@aol.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Tim Anenson	Veridico Group	tim.anenson@veridicogroup.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Ben	Verux	ben@veruxinc.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	MARIA DIMAGGIO	Vista Steel	vistasteelcompany@gmail.com	Email
Bid Reminder - BulkMail	4/10/2015 13:23	Ivan Vukosav	West Coast Pipe	ivan@westcoastpipe.com	Online Only

# Caltrans 05-492804-Participants-2015-04-16 15-14-07 ET

## ISQFT OUTREACH RESULTS

TradeCode	Company Name	Email Address	Invite Status	Standing
312316 - Excavation	Condon-Johnson & Assoc., Inc.	mmorrison@condon-johnson.com	Invited	Will Bid
312316 - Excavation	Damar Construction, Inc.	jjdfisc@sbcglobal.net	Invited	No Response
312316 - Excavation	Hydrosprout Inc	mark@hydrosprout.com	Invited	No Response
312316 - Excavation	M.A.D. Transportation, INC	allenarco379@yahoo.com	Invited	No Response
312316 - Excavation	Maccaferri, Inc.	jharris@maccaferri-usa.com	Invited	No Response
312316 - Excavation	Sturgeon Services International	jjohnson@sturgeonservices.com	Invited	No Response
312316 - Excavation	Superior Gunite	phillip.adams@shotcrete.com	Invited	Won't Bid
312316 - Excavation	Trench Shore Rentals	ponch@tsrca.com	Invited	No Response
312316 - Excavation	Volk Environmental Solutions	mcaruso38@verizon.net	Invited	Won't Bid
312316 - Excavation	West Coast Pipe	ivan@westcoastpipe.com	Invited	No Response
40700 - Lead Compliance Plan	ESWPPP Consultants	eswppp@hotmail.com	Invited	No Response
40705 -SWPPP	ADH Environmental	dskinner@adhenvironmental.com	Invited	No Response
40705 -SWPPP	CMC Environmental Management	cmcwilfong@gmail.com	Invited	No Response
40705 -SWPPP	ESWPPP Consultants	eswppp@hotmail.com	Invited	No Response
40705 -SWPPP	Incompliance	eddie@incompli.com	Invited	No Response
40705 -SWPPP	JM Turner Engineering, Inc.	engineer@jmteng.com	Invited	No Response
40705 -SWPPP	Keegan Environmental & Engineering	jkeegan@keesolution.net	Invited	No Response
40705 -SWPPP	La Firma Inc.	estimating@theswpppfirm.com	Invited	No Response
40705 -SWPPP	SoCal Stormwater Runoff Solution Services Inc	mary@socalstormwatersolutions.com	Invited	No Response
40705 -SWPPP	Tully Consulting Group	katelyn@tullygroup.com	Invited	Will Bid
40705 -SWPPP	Veridico Group	tim.anenson@veridicogroup.com	Invited	Will Bid
40705 -SWPPP	Verux	ben@veruxinc.com	Invited	No Response
41200 - CAS	Austin Enterprise	paustin@austin-enterprise.com	Invited	No Response
41200 - CAS	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	Invited	No Response
41200 - CAS	FLASH TRAFFIC, INC.	Nataliejoy86@hotmail.com	Invited	No Response
41200 - CAS	HUNSAKER SAFETY & SIGN, INC.	debbieh@alertolite.com	Invited	No Response
41200 - CAS	K R C SAFETY CO. INC.	micahelc@krccsafety.com	Invited	Will Bid
41200 - CAS	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Invited	Will Bid
41200 - CAS	MANERI TRAFFIC CONTROL	stephanie_mtc@yahoo.com	Invited	Won't Bid
41200 - CAS	SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	Invited	No Response
41200 - CAS	TOTAL BARRICADE SERVICE, INC.	tonyb@totalbarricade.com	Invited	No Response
41205 - Traffic Control	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	Invited	No Response
41205 - Traffic Control	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	Invited	No Response
41205 - Traffic Control	FLASH TRAFFIC, INC.	Nataliejoy86@hotmail.com	Invited	No Response
41205 - Traffic Control	FORCE TRAFFIC CONTROL INC	forcetraffic@earthlink.net	Invited	Will Bid
41205 - Traffic Control	HUNSAKER SAFETY & SIGN, INC.	debbieh@alertolite.com	Invited	No Response
41205 - Traffic Control	K R C SAFETY CO. INC.	Garyc@krccsafety.com	Invited	No Response
41205 - Traffic Control	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	karen@imaginationmetals.com	Invited	No Response
41205 - Traffic Control	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Invited	No Response
41205 - Traffic Control	MANERI TRAFFIC CONTROL	stephanie_mtc@yahoo.com	Invited	Won't Bid
41205 - Traffic Control	Safety Network Inc	brandon@safetynetworkinc.com	Invited	No Response
41205 - Traffic Control	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	marvindeanllc@sbcglobal.net	Invited	No Response
41205 - Traffic Control	SO. CAL TRAFFIC INC	cecilias@pacbell.net	Invited	No Response

# Caltrans 05-492804-Participants-2015-04-16 15-14-07 ET

41205 - Traffic Control	TOTAL BARRICADE SERVICE, INC.	tonyb@totalbarricade.com	Invited	No Response
41208 - K-Rail & Crash Cushions	Pro-Cast Products	warren@procast.us	Invited	Will Bid
41208 - K-Rail & Crash Cushions	Right Of Way	info@rowtrafficcontrol.com	Invited	No Response
41300 - Erosion Control	Ashbaugh Consulting, Inc.	robert@ashbaughconsulting.com	Invited	No Response
41300 - Erosion Control	CLEAN STREET SWEEPING, INC.	cleanstreetallie@yahoo.com	Invited	No Response
41300 - Erosion Control	Color Me Green (CMG)	cc@cmghydroseeding.com	Invited	Will Bid
41300 - Erosion Control	GREEN CLEAN WATER & WASTE SERVICES, INC.	frankie@greenclean247.com	Invited	No Response
41300 - Erosion Control	JM Turner Engineering, Inc.	engineer@jmteng.com	Invited	No Response
41300 - Erosion Control	Marina Landscape, Inc.	dstarr@marinaco.com	Invited	Will Bid
41500 - Demo	ASAP GENERAL ENGINEERING	asapgeneng@aol.com	Invited	No Response
41500 - Demo	Austin Enterprise	paustin@austin-enterprise.com	Invited	No Response
41500 - Demo	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	Invited	No Response
41500 - Demo	G & F Concrete Cutting, Inc.	r.ferguson@gfconcretecutting.com	Invited	No Response
41500 - Demo	J FRANCIS COMPANY	diana@jfranciscompany.com	Invited	No Response
41500 - Demo	LMN CONCRETE & GRINDING	bids@bordenlogistics.com	Invited	No Response
41500 - Demo	RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	Invited	No Response
41500 - Demo	STONE CONCEPTS, INC	nathan@stoneconceptsinc.com	Invited	No Response
41600 - Clearing & Grubbing	BUENA VISTA LANDSCAPE, INC	b.v.landscape@pacbell.net	Invited	No Response
41600 - Clearing & Grubbing	C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	Invited	No Response
41600 - Clearing & Grubbing	CONTERRA GROUP, INC.	jherrera@conterragroup.net	Invited	No Response
41600 - Clearing & Grubbing	COOKS AND SON INC.	cooks_son@mail.com	Invited	No Response
41600 - Clearing & Grubbing	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	crookstrucking@sbcglobal.net	Invited	No Response
41600 - Clearing & Grubbing	EDISON CONSTRUCTION, INC.	eci@lightspeed.net	Invited	No Response
41600 - Clearing & Grubbing	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Invited	No Response
41600 - Clearing & Grubbing	INTERWEST PACIFIC, LTD.	office@interwestpacific.com	Invited	No Response
41600 - Clearing & Grubbing	JESMAR CONSTRUCTION	jesmarboring@sbcglobal.net	Invited	Won't Bid
41600 - Clearing & Grubbing	LOVEX GENERAL ENGINEERING CORPORATION	Lovetexcavating@earthlink.net	Invited	No Response
41600 - Clearing & Grubbing	R & R SERVICE CONTRACTORS, INC	rharriscorp@gmail.com	Invited	No Response
41600 - Clearing & Grubbing	Rock Structures	rockstructures@sbcglobal.net	Invited	No Response
41600 - Clearing & Grubbing	SOLID CONSTRUCTION, INC	queenie_chief2003@yahoo.com	Invited	No Response
41600 - Clearing & Grubbing	SOUZA CONSTRUCTION INC	souza@souzaconstruction.com	Invited	No Response
41600 - Clearing & Grubbing	The J.V. Land Clearing Co., Inc.	tyler@thejvco.com	Invited	No Response
41600 - Clearing & Grubbing	TODD CONSTRUCTION & DEMOLITION	todd.constructiondemo@verizon.net	Invited	No Response
41900 - Roadway Excavtion	Austin Enterprise	paustin@austin-enterprise.com	Invited	No Response
41900 - Roadway Excavtion	C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	Invited	No Response
41900 - Roadway Excavtion	CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com	Invited	No Response
41900 - Roadway Excavtion	CONTERRA GROUP, INC.	jherrera@conterragroup.net	Invited	No Response
41900 - Roadway Excavtion	COOKS AND SON INC.	cooks_son@mail.com	Invited	No Response
41900 - Roadway Excavtion	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	crookstrucking@sbcglobal.net	Invited	No Response
41900 - Roadway Excavtion	CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	Invited	No Response
41900 - Roadway Excavtion	DELTECH ENGINEERING, INC	abili@delttechengineeringinc.com	Invited	Won't Bid
41900 - Roadway Excavtion	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	Invited	No Response
41900 - Roadway Excavtion	ENVIRONMENTAL ASSESSMENT & REMEDIATION MANAGEMENT,	rpendurthi@earmanagement.com	Invited	No Response
41900 - Roadway Excavtion	FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	Invited	No Response
41900 - Roadway Excavtion	G F GARCIA AND SONS, INC	gfgsi@att.net	Invited	Won't Bid
41900 - Roadway Excavtion	G SOSA CONSTRUCTION, INC	gsosainc@aol.com	Invited	No Response

# Caltrans 05-492804-Participants-2015-04-16 15-14-07 ET

41900 - Roadway Excavtion	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Invited	No Response
41900 - Roadway Excavtion	JESMAR CONSTRUCTION	jesmarboring@sbcglobal.net	Invited	Won't Bid
41900 - Roadway Excavtion	LOVEX GENERAL ENGINEERING CORPORATION	Lovettexcavating@earthlink.net	Invited	No Response
41900 - Roadway Excavtion	MARTINI DRILLING CORP.	martinidrilling@yahoo.com	Invited	No Response
41900 - Roadway Excavtion	Rock Structures	rockstructures@sbcglobal.net	Invited	No Response
41900 - Roadway Excavtion	S CHAVES CONSTRUCTION, INC.	terri@schavesconstruction.com	Invited	No Response
41900 - Roadway Excavtion	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	marvindeanllc@sbcglobal.net	Invited	No Response
41904 - Structure Excavation	A C DIKE COMPANY	email@acdike.com	Invited	No Response
41904 - Structure Excavation	ANTHONY'S LASER LEVELING	AAvila7777@gmail.com	Invited	No Response
41904 - Structure Excavation	C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	Invited	No Response
41904 - Structure Excavation	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	crookstrucking@sbcglobal.net	Invited	No Response
41904 - Structure Excavation	DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	Invited	Won't Bid
41904 - Structure Excavation	G & F Concrete Cutting, Inc.	r.ferguson@gfconcretecutting.com	Invited	No Response
41904 - Structure Excavation	G SOSA CONSTRUCTION, INC	gsosainc@aol.com	Invited	No Response
41904 - Structure Excavation	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Invited	No Response
41904 - Structure Excavation	JESMAR CONSTRUCTION	jesmarboring@sbcglobal.net	Invited	Won't Bid
41904 - Structure Excavation	L & E CONSTRUCTION	loopesquivel@gmail.com	Invited	No Response
41904 - Structure Excavation	MARTINI DRILLING CORP.	martinidrilling@yahoo.com	Invited	No Response
41904 - Structure Excavation	PELESA INC.	leasha5@aol.com	Invited	No Response
41904 - Structure Excavation	R & R SERVICE CONTRACTORS, INC	rharriscorp@gmail.com	Invited	No Response
41904 - Structure Excavation	S CHAVES CONSTRUCTION, INC.	terri@schavesconstruction.com	Invited	No Response
41904 - Structure Excavation	TODD CONSTRUCTION & DEMOLITION	todd.constructiondemo@verizon.net	Invited	No Response
41904 - Structure Excavation	V LOPEZ JR & SONS GENERAL ENGINEERING CONTRACTORS, INC.	VLOPEZIII@AOL.COM	Invited	No Response
41906 - Structure Backfill	ABSL CONSTRUCTION	luis@abslconstruction.com	Invited	Will Bid
42100 - Erosion Control	Acacia Landscaping	jonc2006@hotmail.com	Invited	Will Bid
42100 - Erosion Control	Color Me Green (CMG)	cc@cmghydroseeding.com	Invited	Will Bid
42100 - Erosion Control	J&M Land Restoration	JJuette@jmlandrestoration.com	Invited	Will Bid
42100 - Erosion Control	JM Turner Engineering, Inc.	engineer@jmteng.com	Invited	No Response
42100 - Erosion Control	Kci Enviromental	webmaster@kcienv.com	Invited	No Response
42100 - Erosion Control	Marina Landscape, Inc.	dstarr@marinaco.com	Invited	Will Bid
42100 - Erosion Control	Rusty Cameron	rcameronconstruction@msn.com	Invited	No Response
43908 - Dike	Ac Dike Company	paul@acdike.com	Invited	Will Bid
43908 - Dike	Apco	apco@apcodike.com	Invited	Will Bid
43908 - Dike	COOKS AND SON INC.	cooks_son@mail.com	Invited	No Response
45100 - Structure Concrete	Austin Enterprise	paustin@austin-enterprise.com	Invited	No Response
45100 - Structure Concrete	Brutoco Engineering & Construction, Inc.	estimating@brutoco.net	Invited	No Response
45100 - Structure Concrete	CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	Invited	No Response
45100 - Structure Concrete	EL CAMINO CONSTRUCTION & ENGINEERING CORP.	miguel@elcaminoconeng.com	Invited	No Response
45100 - Structure Concrete	FALCON BUILDERS & DEVELOPERS INC	johnf@falconbuildersanddevelopers.com	Invited	No Response
45100 - Structure Concrete	GONZALES SUAREZ AND ASSOC INC	dgonzales@gsaeng.com	Invited	No Response
45100 - Structure Concrete	K & G CONCRETE INC	keaven@kgconcretepumping.com	Invited	No Response
45100 - Structure Concrete	KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	Invited	Won't Bid
45100 - Structure Concrete	MOJAM INCORPORATED	mojam@roadrunner.com	Invited	No Response
45100 - Structure Concrete	Powell Constructions	paul@powellconstructors.com	Invited	No Response
45100 - Structure Concrete	SIERRA RANGE CONSTRUCTION	richiecarla@earthlink.net	Invited	No Response
45100 - Structure Concrete	TAHLEQUAH STEEL, INC.	tahlequahsteel@yahoo.com	Invited	No Response

# Caltrans 05-492804-Participants-2015-04-16 15-14-07 ET

45102 - Minor Concrete	ARGUELLO CONCRETE CONSTRUCTION	arguelloconcrete@sbcglobal.net	Invited	No Response
45102 - Minor Concrete	AVISON CONSTRUCTION, INC.	kavila@avisoninc.com	Invited	No Response
45102 - Minor Concrete	CALI CONCRETE	gusto@caliconcrete.com	Invited	No Response
45102 - Minor Concrete	Cen-Cal Construction	jplank@cen-calconstruction.com	Invited	Won't Bid
45102 - Minor Concrete	CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	Invited	No Response
45102 - Minor Concrete	FRESNO CONCRETE CONSTRUCTION, INC.	fresnoconcreteconst@yahoo.com	Invited	No Response
45102 - Minor Concrete	GO RUSH CONCRETE	gorush71@yahoo.com	Invited	No Response
45102 - Minor Concrete	Griffith Company	strimm@griffithcompany.net	Invited	No Response
45102 - Minor Concrete	J FRANCIS COMPANY	diana@jfranciscompany.com	Invited	No Response
45102 - Minor Concrete	MADERA CONCRETE COMPANY	maderaconcrete@live.com	Invited	No Response
45102 - Minor Concrete	RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	Invited	No Response
45200 - Rebar	AMERICAN STEEL PLACERS, INC.	rusty@steelplacers.com	Invited	No Response
45200 - Rebar	Harris Rebar	fresno@harrisrebar.com	Invited	No Response
45200 - Rebar	INTEGRITY REBAR PLACERS	info@integrityrebarplacers.com	Invited	Won't Bid
45200 - Rebar	MARTINEZ STEEL CORPORATION	dmartinez@martinezsteel.com	Invited	No Response
45200 - Rebar	Pacific Coast Steel	moda@pcsgp.com	Invited	No Response
45200 - Rebar	Tri-Steel Corp	seano@tristeelcorp.com	Invited	No Response
45200 - Rebar	UDBE STEEL	udbest.eel2011@gmail.com	Invited	Won't Bid
45200 - Rebar	Vista Steel	VISTASTEELCOMPANY@GMAIL.COM	Invited	No Response
45602 - Roadway Signs	ABSL CONSTRUCTION	luis@abslconstruction.com	Invited	Will Bid
45602 - Roadway Signs	ASAP GENERAL ENGINEERING	asapgeneng@aol.com	Invited	No Response
45602 - Roadway Signs	Austin Enterprise	paustin@austin-enterprise.com	Invited	No Response
45602 - Roadway Signs	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	Invited	No Response
45602 - Roadway Signs	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	Invited	Won't Bid
45602 - Roadway Signs	K R C SAFETY CO. INC.	Garyc@krksafety.com	Invited	No Response
45602 - Roadway Signs	STATEWIDE STRIPES, INC	dawn@statedwidestripes.com	Invited	No Response
45602 - Roadway Signs	T & T Pavement Markings and Products	tandtpavemark@hotmail.com	Invited	No Response
45602 - Roadway Signs	TALUS CONSTRUCTION, INC.	sharon@teamtalus.com	Invited	No Response
45602 - Roadway Signs	V & G BUILDERS	jtonyvaldez@hotmail.com	Invited	No Response
47200 - Rock Slope Protection (RSP)	G F GARCIA AND SONS, INC	gfgsi@att.net	Invited	Won't Bid
47300 - Minor Concrete	BERT W SALAS, INC.	bsalaz@bertsalas.com	Invited	No Response
47300 - Minor Concrete	CALI CONCRETE	gusto@caliconcrete.com	Invited	No Response
47300 - Minor Concrete	CD MONTGOMERY INC.	cmontgomery@cdmiconstruction.com	Invited	No Response
47300 - Minor Concrete	Cen-Cal Construction	jplank@cen-calconstruction.com	Invited	Won't Bid
47300 - Minor Concrete	CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com	Invited	No Response
47300 - Minor Concrete	GENERAL ENGINEERING CONSTRUCTION CO.	kelly.generalengineering@yahoo.com	Invited	No Response
47300 - Minor Concrete	KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	Invited	Won't Bid
47300 - Minor Concrete	PRECISION CONCRETE, INC.	pci84@aol.com	Invited	No Response
47300 - Minor Concrete	V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	Invited	No Response
48000 - Fencing	Alcorn Fence	rsohns@alcorn-fence.com	Invited	Won't Bid
48000 - Fencing	ALL CITIES FENCE CO.	BARRONTM@AOL.COM	Invited	No Response
48000 - Fencing	BORG FENCE	julieborg@borgfence.com	Invited	No Response
48000 - Fencing	GENERAL ENGINEERING CONSTRUCTION CO.	kelly.generalengineering@yahoo.com	Invited	No Response
48000 - Fencing	Safeguard Fence	mike.safeguardfence@outlook.com	Invited	No Response
48300 - Guardrail	ACE FENCE COMPANY	kim@acefencecompany.com	Invited	Will Bid
48300 - Guardrail	Alcorn Fence	rsohns@alcorn-fence.com	Invited	Won't Bid

# Caltrans 05-492804-Participants-2015-04-16 15-14-07 ET

48300 - Guardrail	Alcorn Fence Company	steves@alcorn-fence.com	Invited	Won't Bid
48300 - Guardrail	Crown Fence	mwilliams@crownfence.com	Invited	No Response
48300 - Guardrail	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Invited	No Response
48300 - Guardrail	K R C SAFETY CO. INC.	Garyc@krcsafety.com	Invited	Will Bid
48300 - Guardrail	Modern Alloys, Inc.	teresa@modernalloys.com	Invited	No Response
48300 - Guardrail	Safeguard Fence	mike.safeguardfence@outlook.com	Invited	No Response
48400 - Striping	Chrisp Company	sstommel@chrispco.com	Invited	Will Bid
48400 - Striping	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Invited	No Response
48400 - Striping	Linear Options, Inc.	linearoptions@linearoptionsinc.com	Invited	No Response
48400 - Striping	Mallard Construction, Inc.	gary@mallardinc.com	Invited	No Response
48400 - Striping	South Coast Striping	rob@southcoasstriping.com	Invited	No Response
48400 - Striping	Sterndahl Enterprises	clara@sterndahl.com	Invited	Will Bid
48400 - Striping	Super Seal & Stripe	trevor@supersealandstripe.com	Invited	Will Bid
48400 - Striping	T & T Pavement Markings and Products	tandtpavemark@hotmail.com	Invited	No Response
48400 - Striping	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	Invited	Will Bid
48600 - Electrical	A-C Electric Company	danirvin@a-celectric.com	Invited	No Response
48600 - Electrical	CES LIGHTING, LLC	info@cesprolighting.com	Invited	No Response
48600 - Electrical	EMDEB CORP	mfennell@emdeb.com	Invited	No Response
48600 - Electrical	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Invited	No Response
48600 - Electrical	Flatiron	SDBids@flatironcorp.com	Invited	Will Bid
48600 - Electrical	FRANCIES ELECTRIC, INC.	Francieselectric@yahoo.com	Invited	No Response
48600 - Electrical	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	Invited	No Response
48600 - Electrical	M S NAVARRO ENGINEERING	kedypn@msnavarroeng.com	Invited	No Response
48600 - Electrical	MG LIGHTING & ELECTRIC, INC	mgprez@earthlink.net	Invited	No Response
48600 - Electrical	NET ELECTRIC, INC.	info@netelectric.biz	Invited	No Response
48600 - Electrical	REYES & SONS ELECTRIC CO	dede@reyesnsnsoninc.com	Invited	No Response
48600 - Electrical	SOUTHWEST CONTRACTING AND ELECTRIC INC	danielancona@yahoo.com	Invited	No Response
48600 - Electrical	St Francis Eletric	bheaps@sfe-inc.com	Invited	No Response
48600 - Electrical	Thoma Electric	thoma@thomaelectric.com	Invited	No Response
48600 - Electrical	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	Invited	Will Bid
50000 - Trucking	Dwight Peterson	dwight.peterson@charter.net	Invited	No Response
50000 - Trucking	SHENKEL TRUCKING, INC.	mshenkel@aol.com	Invited	No Response
50000 - Trucking	T K BLACKBURN TRUCKING	tkblackburntruckin@att.net	Invited	No Response

## Stefani Zysling

---

**From:** Stefani Zysling  
**Sent:** Wednesday, March 04, 2015 3:32 PM  
**Subject:** Invitation to Bid- Caltrans 05-492804  
**Attachments:** Invitation to Bid 05-492804.doc

Please see the attached invitation to bid for Caltrans Project #05-492804 Route 1, in San Luis Obispo County. Please fill out the attached form indicating whether you are bidding on this project or not. You can scan and email it back to us, or fax it to (559) 651-1871.

Thanks,

**Stefani Zysling** | Bid Clerk

O: [559-317-6511](tel:559-317-6511) | F: [559-651-1871](tel:559-651-1871)



Heavy Civil | Oil & Gas | Power | Site Development | Transportation  
P.O. Box 2210 | Pismo Beach, CA 93448  
[www.papichco.com](http://www.papichco.com)  
SAFETY FIRST

**PAPICH**  
**CONSTRUCTION, INC.**  
GENERAL ENGINEERING CONTRACTOR  
CAL. LIC. #767055

P.O. BOX 2210, PISMO BEACH, CA 93448  
(805) 473-3016 Office • (805) 473-2217 Estimator's Fax

## Invitation to Bid:

Contract #:05-492804

For Construction on State Highway in San Luis Obispo County about 9 Miles North of San Simeon from Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge.

**BID DATE: 4/16/15 BID TIME: 2:00 pm**

Plans & specs can be viewed in our Grover Beach office, online at McGraw Hill, eBidboard, Caltrans websites, or at local builders exchanges. Any project related questions should be directed to David Cruce at (559) 565-5040.

*Papich Construction, Inc. is seeking all DBE Supplier and Subcontractor proposals in conjunction with the above listed project. At the time of the bid, all Subcontractors must possess a valid and relevant California Contractors License, meet Papich's minimum insurance requirements, and be 100% bondable. All Supplier and Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any addenda issued. In addition, all Supplier and Subcontractors will be required to execute Papich's standard subcontract or purchase order agreement (available upon request). Waiver of Subrogation will be required. Papich Construction, Inc. is signatory to the Operating Engineers and will require a one-time job agreement for any non-union Subcontractors. Submission of a proposal shall constitute Supplier or Subcontractor acceptance of all terms as listed above. Any attempted deviation or revision to said terms shall not be recognized by Papich Construction, Inc. and will be declared null and void. Questions concerning above requirements should be directed to our office prior to submission of a proposal.*

Papich Construction can offer the following to qualified DBE firms:

- Payment of bond premium up to 1.5%
- Assistance obtaining materials, supplies, and equipment

Should your company require assistance, our office must be contacted prior to submission of a proposal

Please let us know if you will bid this project and fax your reply to (559) 651-1871 or emailed to [szysling@papichco.com](mailto:szysling@papichco.com)

Subcontractor Name: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Contact: \_\_\_\_\_

Phone and Fax: \_\_\_\_\_

Bid Item #'s Quoting \_\_\_\_\_

UDBE

DVBE

DBE

MBE

SBE

WBE

Yes, I will bid this project

No, I will not bid this project



*Papich Construction is an Equal Opportunity Employer*  
[www.papichconstruction.com](http://www.papichconstruction.com)

## Stefani Zysling

---

**From:** Mail Delivery System <MAILER-DAEMON@p01c11o149.mxlogic.net>  
**Sent:** Wednesday, March 04, 2015 3:32 PM  
**To:** Stefani Zysling  
**Subject:** Mail delivery failed  
**Attachments:** ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<[jcornejo@cornejo.com](mailto:jcornejo@cornejo.com)>: 554 5.7.1 <[jcornejo@cornejo.com](mailto:jcornejo@cornejo.com)>: Recipient address rejected: user [jcornejo@cornejo.com](mailto:jcornejo@cornejo.com) does not exist

## Stefani Zysling

---

**From:** Mail Delivery System <MAILER-DAEMON@p01c11o149.mxlogic.net>  
**Sent:** Wednesday, March 04, 2015 3:32 PM  
**To:** Stefani Zysling  
**Subject:** Mail delivery failed  
**Attachments:** ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<[ostovani@earthlink.net](mailto:ostovani@earthlink.net)>: 550 [ostovani@earthlink.net](mailto:ostovani@earthlink.net)...User unknown  
<[eeelectric@earthlink.net](mailto:eeelectric@earthlink.net)>: 550 [eeelectric@earthlink.net](mailto:eeelectric@earthlink.net)...User unknown

## Stefani Zysling

---

**From:** Mail Delivery System <MAILER-DAEMON@p01c11o149.mxlogic.net>  
**Sent:** Wednesday, March 04, 2015 3:32 PM  
**To:** Stefani Zysling  
**Subject:** Mail delivery failed  
**Attachments:** ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<nathan@stoneconceptsinc.com>: 553 Domain 'stoneconceptsinc.com' does not exist  
<rsl@dominguezconstr.com>: 553 Domain 'dominguezconstr.com' does not exist

## Stefani Zysling

---

**From:** Mail Delivery System <MAILER-DAEMON@p01c11o149.mxlogic.net>  
**Sent:** Wednesday, March 04, 2015 3:33 PM  
**To:** Stefani Zysling  
**Subject:** Mail delivery failed  
**Attachments:** ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address(es) failed:

<[mrodriguez@samrodcorp.com](mailto:mrodriguez@samrodcorp.com)>: 550 5.1.1 <[mrodriguez@samrodcorp.com](mailto:mrodriguez@samrodcorp.com)>... User unknown

**Stefani Zysling**

---

**From:** Mail Delivery System <MAILER-DAEMON@p01c11o149.mxlogic.net>  
**Sent:** Wednesday, March 04, 2015 7:35 PM  
**To:** Stefani Zysling  
**Subject:** Warning: could not send message for past 4 hours  
**Attachments:** ATT00001.txt

=====  
THIS IS A WARNING MESSAGE ONLY  
YOU DO NOT NEED TO RESEND YOUR MESSAGE  
=====

A temporary error occurred while delivering to the following address(es):

<[ropez@randaservices.com](mailto:ropez@randaservices.com)>: 451 All MX servers are unavailable for domain randaservices.com

I will continue trying to send the message until it is delivered or expires.

**PAPICH**  
**CONSTRUCTION, INC.**  
 GENERAL ENGINEERING CONTRACTOR  
 CAL. LIC. #787065  
 P.O. BOX 2210, PISMO BEACH, CA 93448  
 (805) 473-3016 Office • (805) 473-2217 Estimator's Fax

### Invitation to Bid:

Contract #:05-492804

For Construction on State Highway in San Luis Obispo County about 9 Miles North of San Simeon from Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge.

**BID DATE: 4/16/15 BID TIME: 2:00 pm**

Plans & specs can be viewed in our Grover Beach office, online at McGraw Hill, eBidboard, Caltrans websites, or at local builders exchanges. Any project related questions should be directed to David Cruce at (559) 565-5040.

*Papich Construction, Inc. is seeking all DBE Supplier and Subcontractor proposals in conjunction with the above listed project. At the time of the bid, all Subcontractors must possess a valid and relevant California Contractors License, meet Papich's minimum insurance requirements, and be 100% bondable. All Supplier and Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any addenda issued. In addition, all Supplier and Subcontractors will be required to execute Papich's standard subcontract or purchase order agreement (available upon request). Waiver of Subrogation will be required. Papich Construction, Inc. is signatory to the Operating Engineers and will require a one-time job agreement for any non-union Subcontractors. Submission of a proposal shall constitute Supplier or Subcontractor acceptance of all terms as listed above. Any attempted deviation or revision to said terms shall not be recognized by Papich Construction, Inc. and will be declared null and void. Questions concerning above requirements should be directed to our office prior to submission of a proposal.*

Papich Construction can offer the following to qualified DBE firms:

- Payment of bond premium up to 1.5%
- Assistance obtaining materials, supplies, and equipment

Should your company require assistance, our office must be contacted prior to submission of a proposal

Please let us know if you will bid this project and fax your reply to (559) 651-1871 or emailed to szysling@papichco.com

Subcontractor Name: Frank Medina  
 Subcontractor's Address: 10096 Phart Rd Droyville CA 95966  
 Contact: Boxanne Medina  
 Phone and Fax: 530.743.0744 530.743.9352  
 Bid Item #'s Quoting Unknown its a maybe

UDBE	DVBE	DBE	MBE	SBE	WBE
------	------	-----	-----	-----	-----

Yes, I will bid this project

No, I will not bid this project

**PAPICH**  
**CONSTRUCTION, INC.**  
 GENERAL ENGINEERING CONTRACTOR  
 CAL. LIC. #767055  
 P.O. BOX 2210, PISMO BEACH, CA 93448  
 (805) 473-3016 Office • (805) 473-2217 Estimator's Fax

### Invitation to Bid:

Contract #:05-492804

For Construction on State Highway in San Luis Obispo County about 9 Miles North of San Simeon from Piedras Blancas Lighthouse Road to Arroyo De La Cruz Bridge.

**BID DATE: 4/16/15 BID TIME: 2:00 pm**

Plans & specs can be viewed in our Grover Beach office, online at McGraw Hill, eBidboard, Caltrans websites, or at local builders exchanges. Any project related questions should be directed to David Cruce at (559) 565-5040.

*Papich Construction, Inc. is seeking all DBE Supplier and Subcontractor proposals in conjunction with the above listed project. At the time of the bid, all Subcontractors must possess a valid and relevant California Contractors License, meet Papich's minimum insurance requirements, and be 100% bondable. All Supplier and Subcontractor proposals shall be in strict accordance with said project plans, specifications, and any addenda issued. In addition, all Supplier and Subcontractors will be required to execute Papich's standard subcontract or purchase order agreement (available upon request). Waiver of Subrogation will be required. Papich Construction, Inc. is signatory to the Operating Engineers and will require a one-time job agreement for any non-union Subcontractors. Submission of a proposal shall constitute Supplier or Subcontractor acceptance of all terms as listed above. Any attempted deviation or revision to said terms shall not be recognized by Papich Construction, Inc. and will be declared null and void. Questions concerning above requirements should be directed to our office prior to submission of a proposal.*

Papich Construction can offer the following to qualified DBE firms:

- Payment of bond premium up to 1.5%
- Assistance obtaining materials, supplies, and equipment

Should your company require assistance, our office must be contacted prior to submission of a proposal

Please let us know if you will bid this project and fax your reply to (559) 651-1871 or emailed to szysling@papichco.com

Subcontractor Name: AOE FENCE COMPANY  
 Subcontractor's Address: 727 GLENDORA AVE., LA PUENTE, CA  
 Contact: MICHAEL ABANILLA  
 Phone and Fax: 626-383-0727 / 626-383-7843  
 Bid Item #'s Quoting FENCES / RAILING

UDBE    DVBE     DBE     MBE     SBE     WBE  
 Yes I will bid this project                      No, I will not bid this project

# CALTRANS DBE QUERY

Firm ID	Firm/DBA Name	Certification Type	E-Mail	Contact Name
33638	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,	DBE	pocampo@ap-construction.com	PETER OCAMPO
38184	A & R ELECTRIC	DBE	arelectric.carl@gmail.com	CARLOS AYALA
2041	A A & P CONTRACTORS, INC	DBE	edaap@att.net	JOAQUIN, JR. PILLADO
31317	AC-DC ELECTRIC	DBE		OSCAR L. HIGA
42160	ACCESS PACIFIC, INC.	DBE	tomas@accesspacificinc.com	TOMAS TORRES
40771	ACM LIGHTING	DBE	acmlighting@sbcglobal.net	CARLOS MORALES SR.
33975	AJK COMMUNICATIONS	DBE	kirank@ajkcommunications.com	KIRAN KAUR
40292	ALBERT WILSON & ASSOCIATES	DBE	chidi@albertwilsontra.com	CHIDI ONUMONU
16345	ALERT-O-LITE, INC	DBE	debbieh@alertolite.com	DEBBIE HUNSAKER
28032	ALLANTE FENCE COMPANY	DBE	allantefence@gmail.com	CARLOS LOPEZ
24042	AMLAND CORP	DBE	kevinphan@amlandcorp.com	KEVIN BAO PHAN
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	DBE	rita@aramexxgroupinc.com	RITA SAMOUR
14639	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	DBE	don_455@hotmail.com	JOHNETTA MACCALLA
42633	AZ CONSTRUCTION, INC.	DBE	america@acefencecompany.com	AMERICA TANG
34153	AZ CONSTRUCTION, INC.	DBE	KIM@acefencecompany.com	AMERICA TANG
4922	BARNES ELECTRIC	DBE	belect@sbcglobal.net	RODNEY BARNES
33211	BASS ELECTRIC	DBE		JEFFREY YEE
37193	BECKY'S CREATIVE LANDSCAPE & DESIGN LLC	DBE	beckys.landscape@verizon.net	BECKY BARRITT
37634	BELLAGIO LANDSCAPING	DBE	bellagiolands@aol.com	EDWARD A. CUADROS
42378	BELLCURVE AND SYNCNETWORKS	DBE	syncnetworks@gmail.com	ABIYOU ADMASSU
37742	BELMONTE'S CONCRETE SERVICE	DBE		BELMONTE RICARDO
36423	BIRDI & ASSOCIATES, INC.	DBE	mbirdi@birdi-inc.com	MONINDER BIRDI
41963	BLUE CABLE INC	DBE	helinda@bluecable.com	HELINDA NAZARI
41886	BORG FENCE	DBE	julieborg@borgfence.com	JULIE BORG
10544	BUENA VISTA LANDSCAPE, INC	DBE	b.v.landscape@pacbell.net	ANGEL GOMEZ
41061	BWW & COMPANY	DBE	b-w-w@live.com	BOBBY W. WILSON
41929	CABLE LINKS CONSTRUCTION GROUP, INC.	DBE	office@clcinc.us	SANDY SLUMBERGER
36919	CAL-CON PUMPING, LLC	DBE	jb.calcon@mac.com	JULIE BERRY
39988	CALGREEN LANDSCAPE	DBE	ras@calgreenlandscape.com	RASIKA AMARATUNGA
39287	CALI CONCRETE	DBE	gusto@caliconcrete.com	GUSTAVO VALDERAMMA
35073	CAROB VALLEY ELECTRIC, INC.	DBE	gina.miller@carobvalley.com	EDWARD CHAVEZ
39528	CE GREEN INC.	DBE	carole@cegreeninc.com	CAROLE E. GREEN
25584	CECILIA'S SAFETY SERVICE, INC.	DBE	estimating@ceciliassafetyservice.com	CECILIA KATHLEEN OSTLUND
41283	CES LIGHTING, LLC	DBE	info@cesprolighting.com	EMY CASTANEDA
33135	CINDY BALES ENGINEERING, INC.	DBE	airbears@balesengineering.com	CINDY BALES
33473	CMC TRAFFIC CONTROL SPECIALIST	DBE		NULL CRYSTAL MIKS
40230	COASTAL GARDENS LANDSCAPE, INC	DBE	markcglandscape@aol.com	MARK A. WILLIAMS
31969	CONTECH CONCRETE TECHNIQUES, INC	DBE	contech@gmail.com	JIM GARCIA
41764	CORNEJO CONSTRUCTION COMPANY	DBE	jcornejo@cornejo.com	JESUS CORNEJO
34935	CRESCENDO ELECTRONICS, INC	DBE	alex@crescendo-electronics.com	PHILIP ALEX SAENZ
38678	CRF WESTERN, INC.	DBE	dan@westernmpc.com	DANIEL GARCIA
39976	D L N ENTERPRISE, INC.	DBE	dnconcrete@aol.com	DANIEL NAVARRO
40428	DAVID CONSTRUCTION CO	DBE	keithd@klinspection.com	KEITH DUWAYNE DAVID
35956	DE ANDA COMPANY	DBE		VINCENT DE ANDA
38990	DEBORAH DYSON ELECTRICAL CONTRACTOR	DBE	deborahdysonelectrical@yahoo.com	DEBORAH DYSON

40986	DIVERSIFIED LANDSCAPE MANAGEMENT INC	DBE	csmallwood@dmlandscape.com	CYNTHIA SMALLWOOD
30081	DOD CONSTRUCTION	DBE	derrickd@dodconstruction.com; dodconstruction@yahoo.com	DERRICK DICKERSON
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	DBE	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ
38484	DSG MECHANICAL CORPORATION	DBE	david@dsgcorporation.com	DAVID JR. RIVERA
25021	E E ELECTRIC, INC	DBE	eeelectric@earthlink.net	HENRY ESCAJEDA
39990	E M F FIRE SOLUTIONS	DBE	cgalvan@emffiresolutions.com	CARLOS GALVAN
40613	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	DBE	cgalvan@EMFfiresolutions.com	CARLOS GALVAN
37718	E-NOR INNOVATIONS INC.	DBE	ronnie@enortraffic.com	RONNIE JONES
31492	E. JASPER WRKG. (DEMO) & TRKG	DBE		null LYNN JASPER
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	brooks.curtis@att.net	CURTIS BROOKS
27500	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	DBE	rpendurthi@earmanagement.com	RAVINDRA PENDURTHI
37978	ECO-LOGIC, INC	DBE	dave@ecologicinc.com	SHANNON BORGESON
38602	EDMONDS ASPHALT MAINTENANCE	DBE	edmondsasphalt@yahoo.com	ANDREW EDMONDS
41601	EMDEB CORP	DBE	mfennell@emdeb.com	MARIA DEL ROSARIO FENNELL
27466	ENVIRONMENTAL CONCEPTS	DBE	envconcepts@bak.rr.com	NANCY DAVIS
39562	ENVIRONMENTAL EDGE CONCEPT II	DBE	enviroedge@msn.com	WILLFRED NWAGBOSO
37319	ERIC'S BACKHOE SERVICE	DBE		ERIC SERRANO
13016	EW CORPORATION	DBE	esparzat@ewcorporation.com	TIBERIO R. ESPARZA
42305	EW CORPORATION INDUSTRIAL CONSTRUCTORS	DBE	bid@ewcorporation.com	TIBERIO R. ESPARZA
35751	EXARO TECHNOLOGIES CORPORATION	DBE	hd@exarotec.com	HECTOR DOMINGUEZ
35396	EXPRESS ENERGY SERVICES, INC	DBE	docrivers@exp-energy.com	DONALD RIVERS
37497	FAR EAST LANDSCAPE & MAINTENANACE, INC.	DBE	fareastmoon1@yahoo.com	MOON TONY
4952	FINE GRADE EQUIPMENT, INC.	DBE	judy@finegradeinc.com	JUDY JOHNSTON
39950	FLASH TRAFFIC, INC.	DBE	flashwbe@outlook.com	NATALIE VASQUEZ
29335	FORCE TRAFFIC CONTROL, INC.	DBE	forcetraffic@earthlink.net	ROSEMARY STIMPEL
30303	FRANCIES ELECTRIC, INC.	DBE	francieselectric@yahoo.com	LEON FRANCIES JR.
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	toni.medina@att.net	FRANK MEDINA
40744	G F GARCIA AND SONS, INC	DBE	gfgsi@att.net	ALEC F. GARCIA
39575	G. RAMIREZ CONCRETE, INC.	DBE	gramirezconc@sbcglobal.net	HELEN SCHRUF
40998	GALINDO ELECTRIC	DBE	victor.galindo@galindoelectric.com	VICTOR GALINDO
37053	GATES ENTERPRISES, INC	DBE	jgates.gei@gmail.com	JOE GATES
35183	GECKO GOLF CONSTRUCTION, INC.	DBE	geckogconstruction@gmail.com	KEIKO FREDERICK
37265	GEMSTONE MASONRY, INC	DBE	gemstonemasonryinc@bak.rr.com	JOHN RONALD MORENO
34507	GERONIMO CONCRETE, INC.	DBE	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ
36329	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	DBE	william@globalelectric.us; dmartin@globalelectric.us	WILLIAM JACKSON
31176	GLOBAL ROAD SEALING, INC	DBE	trila.grsi@yahoo.com	TRI LA
41624	GM RENOVATIONS, INC	DBE	greg_mnty@yahoo.com	GREGORY MONTOYA
9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	DBE	GOLDENBAYFENCE@YAHOO.COM	CAROLINE TAVIT
36470	GRACE ELECTRIC, INC.	DBE	gmad1961@gmail.com	DAVID MADRUGA
41653	GREEN TECH ELECTRIC SOLUTIONS	DBE	manuel@greentechelectricinc.com	MANUEL CORINAS
21941	HABITAT WEST, INC.	DBE	habitatgal@habitatwest.com	GIGI L. HURST
34352	HARRY H. JOH CONSTRUCTION INC	DBE	harry@hjconst.com	HARRY HYUNKHI JOH
39391	HERCA TELECOMM SERVICES, INC.	DBE	hector.castellon@hercatelecomm.com	HECTOR CASTELLON
35158	HERCON COMPANY, INC.	DBE	ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.
42218	HIRAM CONSTRUCTION	DBE	hiramconstruction@gmail.com	RUBEN TRIGUEROS

29337	HUNSAKER SAFETY & SIGN, INC.	DBE	estimating@hunsakersafety.com	DEBBIE L. HUNSAKER
33587	INDUSTRIAL BATTERY SERVICES	DBE	ibsrecoder@aol.com	ELIZABETH RECORDER
27378	INTERIOR DEMOLITION INC	DBE	maria@interiordemolition.net	GEORGE MOLINA
2269	INTERNATIONAL ENVIRONMENTAL CORPORATION	DBE	vcespeded@lectrees.com	VIRGINIA CESPEDES
38326	J FRANCIS COMPANY	DBE	diana@jfranciscompany.com	DIANA HANNA
39353	J N A BUILDERS, INC.	DBE	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO
41668	J. C. PALOMAR CONSTRUCTION, INC.	DBE	chris@JCPalomar.com	JOSE DIAZ
32885	JJC PROJECT MANAGEMENT GROUP INC.	DBE	JAMESCUEVAS@JJCPMG.COM	JAMES CUEVAS
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	DBE	jpsconsteng@gmail.com	SEAN REED
37604	JUNGLE NURSERY, INC., THE	DBE	carlos@thejungle.biz	CARLOS SAEZ
38962	K & G CONCRETE INC	DBE	keaven@kgconcretetumping.com	HERMAN (KEAVEN) GUILLORY
447	K R C SAFETY CO. INC.	DBE	garyc@krcsafety.com	GARY CASTRO
38321	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	kellie@associatedtrafficsafety.com	KELLIE AVILA
30847	KERN COUNTY CUSTOM CONCRETE	DBE	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ
41989	KIRNA SOLAR ELECTRIC HEATING & COOLING	DBE	info@kirasolar.com	BALJINDER SINGH KAILEY
39964	KNIGHT ELECTRIC	DBE	bkeithwalton@aol.com	CROSHEN K. WALTON
39134	KRITZ EXCAVATING & TRUCKING, INC.	DBE	kritztrucking@gmail.com	DIANE KRITZ
32366	L.D. STROBEL CO., INC.	DBE	strobel@ldstrobel.com	LARRY STOBEL
42017	LAGO VISTA CONSTRUCTION, INC.	DBE	tavo@LagoVistaInc.com	OCTAVIO AVILA
33315	LANDAVAZO BROTHERS, INC.	DBE		null DERRICK LANDAVAZO
39408	LEGEND FENCE CORPORATION	DBE	lupita@legendfencecorp.com	LUPITA GARCIA
41135	LG & M ELECTRIC, INC.	DBE	LEO@LGMelectric.com	LEO GUEVARA
41600	LLP INVESTMENTS INC	DBE	llpinvestinc@gmail.com	LELA LEMELL
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC.	DBE	raymor60@aol.com	CHRISTOPHER MORALES
38078	MANERI TRAFFIC CONTROL	DBE	mariamaneri@yahoo.com	MARIA MANERI
39946	MANZANITA LANDSCAPE DESIGN	DBE	MANZANITA3565@GMAIL.COM	JACQUELINE ACEVEDO
17173	MARIN BRAVO ELECTRIC, INC.	DBE	pMarin@MarinBravo.com; abravo@marinbravo.com	PEDRO MARIN
38696	MEGAVOLT ELECTRICAL SERVICES	DBE	xuhua01@yahoo.com	JUAN HERNANDEZ
14906	METCO	DBE	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ
38248	MG LIGHTING & ELECTRIC, INC	DBE	mgprez@earthlink.net	ALICIA GONZALEZ
42096	MGB CONSTRUCTION, INC.	DBE	emyb47@hotmail.com	EMILY BEACH
38043	MJK CONSTRUCTION, INC.	DBE	plawrence@mjkconstruction.com	PAMELA E. LAWRENCE
39705	MOJAM INCORPORATED	DBE	mojam@roadrunner.com	MAURICE SCOTT
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	DBE	mcsi@montcsi.com	CLIFFORD K. MONTGOMERY
38705	MRCI, INC.	DBE	mrci@mrci.biz	ZETA WILLIAMS
40921	NEW WEST LANDSCAPING	DBE	newwestlandscaping@yahoo.com	KEITH D. DICKERSON
9483	NISH-KO INC.	DBE	nish-koinc@comcast	DEAN H NISHIKAWA
39231	NORCAL GENERAL CONSTRUCTION CORP	DBE	norcalgeneralconstruction@yahoo.com	KENNY PHAN
1583	OLIVEIRA FENCE, INC.	DBE	pam@oliveirafenceinc.com	DEBBIE GARCIA
41887	OPTIMA ENERGY, INC.	DBE	young@opnrg.com	YOUNG CHANG
36058	OSTOVANI & ASSOCIATES, INC.	DBE	ostovani@earthlink.net	K. JIM OSTOVANI
30729	PACIFIC UTILITY CONSTRUCTION	DBE	lharrison@pacificutilityconstruction.com	JOSEPH EDWARD SOUZA
32064	PAVE-RITE CONSTRUCTION, INC.	DBE	fidaniel@charter.net	IRENE DANIEL
38801	PEREZ ASPHALT CONSTRUCTION LTD	DBE	kelly@perezasphalt.com	KELLY EDWARDS
39704	PEREZ ELECTRIC, INC.	DBE	drperezinc@verizon.net	DAVID R. PEREZ
34535	PHASE 3 COMMUNICATIONS	DBE	nick@p3com.net	RUBEN N YUSI

33448	PHOENIX ELECTRIC COMPANY	DBE	dlau@pecsf.com	null DAVID LAU
40529	PK CONSTRUCTION	DBE	zkkingpk81@gmail.com	ZHAN PAUL KING
34422	POWER-TECH ENGINEERS, INC.	DBE	vrojas@ptei.net	VICTOR M. ROJAS
651	PRE-CON PRODUCTS	DBE	dzarraonandia@pre-conproducts.com	DAVID ZARRAONANDIA
35589	PRO SECURITY, INC.	DBE		null null
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	DBE		null JESSE ESQUIVEL
5616	QUALITY HYDROSEEDING & RESTORATION	DBE	poundstone@mac.com	CYNTHIA D POUNDSTONE
37724	QUINTERO'S ELECTRIC, INC	DBE	luis@quinteroselectric.com	LUIS QUINTERO
34435	R&A SERVICES	DBE	rlopez@randaservices.com	ROMEO LOPEZ
39828	R. DUGAN CONSTRUCTION	DBE	brandon@rduganconst.com; wendyd@rduganconst.com	CHRISTINA DUGAN
29324	R. E. SERRANO INC.	DBE	ricky@reserrano.com	RICKY SERRANO
35197	RAM CONSTRUCTION & CONCRETE, INC.	DBE	rambakersfield@yahoo.com	DIANNA MORRIS
29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	DBE	rdconst69@netzero.com	RUBEN DIAZ
2275	REBEL CONCRETE BREAKING SERVICE	DBE	rebelconcretebreaking@yahoo.com	JAMES E. HINES
33730	REYES & SONS ELECTRIC CO	DBE	silvia@reyesnsinc.com	JOSE REYES
41661	RUBICON BUILDERS INC.	DBE	ruben@rubecon.com; office@rubecon.com	RUBEN SANTANA
1080	SAMROD CORPORATION	DBE	mrodriguez@samrodcorp.com	MICHAEL RODRIGUEZ
41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	DBE	marvindeanllc@sbcglobal.net	MARVIN DEAN
31809	SANTA CLARITA VALLEY ELECTRIC	DBE	ryanmcalister@sbcglobal.net	RYAN MCALISTER
37712	SCENIC LANDSCAPE AND DESIGN	DBE	launa@scenicld.com	LAUNA TAYLOR
36050	SCV ELECTRIC, INC.	DBE	scvelectric@sbcglobal.net	RYAN MCALISTER
39590	SERNA ENGINEERING	DBE	hredondo80@gmail.com	HENRY REDONDO
38446	SERVITEK SOLUTIONS, INC.	DBE	geoff.reyes@servitek-solutions.com	GEOFF REYES
42137	SHARIDEN DESIGN ASPHALT, INC	DBE	sharie@sharidendesignasphalt.com	SHARIE J. KLASNA
41432	SMARTBUILDING IQ, INC	DBE	jabar@smarthomeiq.com	JOHN MCKELLAR
41010	SO. CAL TRAFFIC INC	DBE	cecilia@socaltraffic.net	CECILIA KATHLEEN OSTLUND
39594	SOUTHERN CALIFORNIA ELECTRIC	DBE	socalharvey@yahoo.com	LARRY HARVEY
41790	SOUTHWEST CONTRACTING AND ELECTRIC INC	DBE	danielancona@yahoo.com	DANIEL ANCONA
38502	SOUTHWEST HERITAGE CONSTRUCTION	DBE	wadunn.co@att.net	WILLIAM ALFONSO DUNN
30528	SOUZA CONSTRUCTION INC	DBE	msouza61@aol.com	MANUEL SOUZA
32232	STATEWIDE STRIPES, INC	DBE	dawn@statewidestripes.com	DAVID BRILHANTE
40763	STONE CONCEPTS, INC	DBE	nathan@stoneconceptsinc.com	NATHAN STONE
39874	SUN AND SUN INDUSTRIES, INC	DBE	dsun@sunindustriesinc.com	DEBORAH SUN
2003	SUPER SEAL & STRIPE, INC	DBE	brenda@supersealandstripe.com	BRENDA HAMPTON-ORTIZ
31859	TEC MANAGEMENT CONSULTANTS INC	DBE	tcoffey@teccm.com	TIMOTHY COFFEY
34554	TITAN SERVICES, INC	DBE	titan-services@cox.net	JAMI GRANT
40940	TOTAL BARRICADE SERVICE, INC.	DBE	tonyb@totalbarricade.com	ANTONIO BECERRIL
42150	TOUCH OF GREEN LANDSCAPE	DBE	javier@touchofgreenlandscape.us	JAVIER ROMO
38033	TRAFFIC LOOPS CRACKFILLING, INC	DBE	trafficloops@sbcglobal.net	MAI-LAN NGUYEN
30004	TRUE CHAMPIONS INC.	DBE	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA
38294	U.S. CONCRETE CONSTRUCTION, INC	DBE	les@us-concrete.net	ULISES SALAZAR
1045	VALVERDE CONSTRUCTION, INC	DBE	joev@valverdeconst.com	JOE A. VALVERDE
30543	VERDUZCO ELECTRIC, INC.	DBE	verduzcoelectric@aol.com	CARLOS VERDUZCO
37542	VORTEX CONSTRUCTION	DBE	bill@vortex-usa.com	WILLIAM HARVEY WAGES
30828	VT ELECTRIC, INC.	DBE	tony@vtelectric.net	TONY T. TRAN

14753	WESTPOWER, INC	DBE	alex@westpower.com	ALEX TAKAHASHI
36836	WILDSCAPE RESTORATION, INC.	DBE	admin@wildscaperestoration.com	NOREEN MURANO