

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0H2004

BID AMOUNT: 13,297,595.00

\$

BID OPENING DATE: 10/30/2018

BIDDER'S NAME: Security Paving Company, Inc.

DBE GOAL FROM CONTRACT %: 19.0

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$3,935,207

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
127(P), 128(P), 78, 83-85, 141(P)	F/P/S Concrete Barrier And Concrete Overlay	C5111, C8331	D.B.E. CONSTRUCTORS LLC #43430 117 E. COLORADO BLVD., SUITE 600 PASADENA, CA 91105 626)228-3670	572,743.00
38-41, 47-49, 55-56 *All Partial	Operated Rented Trucking	C9774	DRAGON MATERIAL TRANSPORT INC #37444 7600 N. INGRAM, SUITE 121 FRESNO, CA 93729 559)351-8822	204,240.00
18, 20-21, 36, 43-46	Erosion Control and Hydroseed	C2030, C2021	J & M LAND RESTORATION, INC. #32481 1640 JAMES ROAD BAKERSFIELD, CA 93308 661)872-7039	116,073.46
4-5, 8, 11-14, 31(P), 107, 113-121, 126	Signs, K-Rail, Crash Cushions Traffic Control	C1290, C5620, C1201	K R C SAFETY CO. INC. #447 7821 WEST SUNNYVIEW VISALIA, CA 93291 559)732-0393	908,865.50
10, 141(P)	Temporary Signal System	C8602	MEX ELECTRIC #45752 10989 KAY JAY STREET RIVERSIDE, CA 92503 951)427-2838	900,000.00
16, 17	Prepare SWPPP & Annual Report	C8852	TULLY INC. #38300 1650 N LINCOLN ST DIXON, CA 95620 707)693-1926	4,600.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 2,706,521.96

20.35

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/01/2018

818) 392-9200

Date

(Area Code) Tel. No.

Curtis Jolley

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1238, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0H2004

Name of DBE business: DEES BURKE ENGINEERING CONSTRUCTORS LLC

Name of DBE representative: **BRYN BURKE**

DBE certification number: 43430

Name of bidder: DEES BURKE ENGINEERING CONSTRUCTORS LLC

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or prime contractor: Curtis Jolley

Date: 10/30/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
127(P)	Form, Pour, and Strip: Concrete Barrier (Type 60M)	\$31,850.00
128(P)	Form, Pour, and Strip: Concrete Barrier (Type 80)	\$184,258.00
78	Public Safety Plan	\$3,000.00
83	Prepare Concrete Bridge Deck Surface	\$41,980.00
84	Furnish Polyester Concrete Overlay	\$161,210.00
85	Place Polyester Concrete Overlay	\$115,445.00
141	Mobilization	\$35,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$572,743.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 06-0H2004

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbestructors.com

Proposal



Phone: 626-228-3670

Fax: (626) 228-3521

CA License # 1012305

DIR # 1000036375

CA DBE CERT ID: 43430

CA DGS SB CERT ID: 2001615

LA METRO SB CERTIFIED: 7416

Proposal: 181030A

Date: 10/30/2018

To:	Project:
Security Paving Attn: ESTIMATOR 13170 Telfair Ave. Sylmar, CA 91342	06-0H2004 Rt 201 216 Cutler Poly

Estimator	Email	Phone
Todd Wingo	todd@dbestructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
141	Mobilization	1.00	LS	35,000.00	35,000.00
78	Public Safety Plan	1.00	LS	3,000.00	3,000.00
83	Prepare Concrete Bridge Deck Surface	20,990.00	SF	2.00	41,980.00
84	Furnish Polyester Concrete Overlay	2,303.00	CF	70.00	161,210.00
85	Place Polyester Concrete Overlay (F)	20,990.00	SF	5.50	115,445.00

Proposal Total: \$ 356,635.00

Scope of Work

Addendums noted: 1, 2

Price is based on 1 (one) mobilization. Additional mobilizations will be \$10,000 each.

Our pricing is based on completion of DBE's work by July 1, 2021. Add \$0.10 per SF for bid item 83, \$10 per CF for bid item 84, and \$1 per SF for bid item 85 every 6 months for any work remaining on July 1, 2021.

DBE Excludes:

1. Removal of existing striping and markers.
2. Installation and maintenance of temporary striping or markers.
3. Traffic Control. DBE requires 8 shifts of traffic control to be provided by Prime Contractor.
4. Night work. Price is based on day work using chart K1 and K2.

DBE Qualifications:

1. Contractor to provide staging yard for polyester materials and equipment.
2. All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

General Terms and Conditions

DBE INCLUDES:

1. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
2. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:

1. Line & grade furnished, installed & maintained;
2. Working access, the entire are to be overlayed shall be cleaned and cleared of all debris;
3. Adequate lights furnished, installed & maintained at all work locations when night work is required;
4. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic;
5. On-site construction water;
6. All weather access to all work areas;
7. Staging area for polyester materials and equipment.
8. Refuse dumpster(s) for disposal of empty polyester material containers.

DBE EXCLUDES:

1. Weekend or night work, unless specifically included. If night work is required due to temperature constraints, Contractor will be charged an additional \$500 per shift
2. All inspection and quality control costs;
3. Traffic control, notifications and traffic control signage.
4. Concrete pad for test panel, unless specifically included. Contractor to provide 12' x 12' concrete pad for polyester trial overlay within job limits and dispose of test panel when accepted by owner.
5. Performance and Payment Bonds and Bond premiums.
6. Permits and fees.
7. Builders Risk Insurance.
8. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
9. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
10. Security measures, watchmen, grading, dewatering and/or dust control.
11. Sanitary facilities in accordance with OSHA regulations.
12. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
13. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
14. Excavation, Backfill and Shoring.
15. Installation, maintenance and removal of pedestrian access.
16. Street sweeping. Contractor to sweep and/or blow deck clean prior to shot blasting by DBE.
17. Partnering and DRB costs.
18. Temporary concrete washouts.
19. All other work/items not specifically included.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Lack thereof, or inadequate access;
3. Structure not ready.
4. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:

DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

Proposal

**INDEMNIFICATION:**

DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnatee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnatee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal



Phone: 626-228-3670

Fax: (626) 228-3521

CA License # 1012305

DIR # 1000036375

CA DBE CERT ID: 43430

CA DGS SB CERT ID: 2001615

LA METRO SB CERTIFIED: 7416

Proposal: 181030B

Date: 10/30/2018

To:	Project:
Security Paving Attn: ESTIMATOR 13170 Telfair Ave. Sylmar, CA 91342	06-OH2004 Rt. 201 216 Cutler Barrier

Estimator	Email	Phone
Todd Wingo	todd@dbeconstructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
127	Concrete Barrier (Type 60M)	91.00	LF	350.00	31,850.00
128	Concrete Barrier (Type 80)(F)	1,018.00	LF	181.00	184,258.00

Proposal Total: \$ 216,108.00

Partial Items
add for concrete,
rebar, cure

Scope of Work

Addendums noted: 1, 2

PRICE IS BASED ON PRIME CONTRACTOR DRILLING AND BONDING ANCHORS FOR TUBULAR HANDRAILING AFTER FORMS ARE REMOVED.

Price is based on 2 (two) mobilizations. Additional mobilizations will be \$7,500 each.

Our pricing is based on completion of DBE's work by July 1, 2021. Please add \$5/LF for any type barrier remaining on July 1, 2021 and an additional \$5/LF at 6 month intervals thereafter.

DBE Excludes:

- 1) Temporary Concrete Washouts.
- 2) Traffic Control & Night Work.
- 3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
- 4) Type "B" footings.
- 5) Concrete.
- 6) Rebar, including inspection or verification of rebar placed by others.
- 7) Drill & Bond Dowel.
- 8) Excavation & Backfill.
- 9) Sandblasting of construction joints.
- 10) Furnish and installation of metal tube, grate and rail work.

DBE Qualifications:

- 1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

General Terms and Conditions

DBE INCLUDES:

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, and cover plates. All embedded items to be furnished and removed by Contractor.
3. Water cure: DBE will place (not secure) Prime Contractor's rugs. Cure Compound: DBE will spray Prime Contractor's curing compound.
4. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with DBE's schedule;
3. Concrete pump, if required;
4. Rebar and electrical furnished, installed & adjusted to line and grade. DBE takes no responsibility for rebar or electrical not installed correctly by others.
5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
8. Curing compound & maintenance of the cure;
9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
10. Adequate lights furnished, installed & maintained at all work locations when night work is required;
11. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of deck for all types of concrete barrier rails.
12. On-site construction water.
13. All weather access to all work areas.

DBE EXCLUDES:

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, and anchor bolts. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the expense of the contractor including the repair of the metal forms ;
7. Traffic control, notifications and traffic control signage;
8. Spoil disposal (DBE will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. Cold weather concrete protection.
25. All other work/items not specifically included.
26. Furnish and installation of pipe sleeves for metal guard rails. Pipe sleeves to be installed by others prior to DBE placing concrete or to be drilled by others after barrier is completed.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts

Proposal



of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:

DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:

DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

Search Returned 1 Records

Wed Oct 31 07:34:56 PDT 2018

Query Criteria

Certification Types: DBE

DBA Name: dees

Firm ID	43430
DBA Name	DEES BURKE ENGINEERING CONSTRUCTORS LLC
Firm Name	
Address Line1	117 E. COLORADO BLVD., SUITE 600
Address Line2	
City	PASADENA
State	CA
Zip Code1	91105
Zip Code2	
Mailing Address Line1	117 E. COLORADO BLVD., SUITE 600
Mailing Address Line2	
Mailing City	PASADENA
Mailing State	CA
Mailing Zip Code1	91105
Mailing Zip Code2	
Certification Type	DBE
E-Mail	bryn@dbeconstructors.com
Contact Name	DENA "BRYN" BURKE
Area Code	626
Phone Number	228-3670
Extension	
Alt Area Code	213
Alt Phone Number	924-8980
Extension	
Fax Area Code	626
Fax Phone Number	228-3521
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;
ACDBE NAICS	
Work Codes	C5111 CONCRETE OVERLAY, DRILL & BOND; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-QE-0102.13 (NEW 05/2015)

Contract no.: 06-0H2004

Name of DBE business: DRAGON MATERIAL TRANSPORT, INC.

Name of DBE representative:

Summer Bradford

DBE certification number: 37444

Name of bidder: **DRAGON MATERIAL TRANSPORT, INC.**

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or prime contractor: Curtis Jolley

Date: 10/30/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
38(P)	Super 10's Trucking - 366 HR @ \$115 For: Roadway Excavation	\$42,090.00
39(P)	Super 10's Trucking - 70 HR @ \$115 For: Structure Excavation	\$8,050.00
40(P)	Super 10's Trucking - 14 HR @ \$115 For: Structure Excavation	\$1,610.00
41(P)	Super 10's Trucking - 105 HR @ \$115 For: Structure Backfill	\$12,075.00
47(P)	Super 10's Trucking - 166 HR @ \$115 For: Class 2 Aggregate Base	\$19,090.00
48(P)	Super 10's Trucking - 444 HR @ \$115 For: Hot Mix Asphalt	\$51,060.00
49(P)	Super 10's Trucking - 514 HR @ \$115 For: Rubberized Hot Mix Asphalt	\$59,110.00
55(P)	Super 10's Trucking - 18 HR @ \$115 For: Remove Asphalt Concrete Dike	\$2,070.00
56(P)	Super 10's Trucking - 79 HR @ \$115 For: Cold Plane AC Pavement	\$9,085.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$204,240.00
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Summer Bradford

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

10/31/18

Date: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 06-0H2004

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559) 490-6877 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444

--QUOTE

Security Paving Company
Attn. Mark Christy
Date: 10/30/18

Project: Caltrans 06-0H2004 RT 201-216 Sand Creek Bridge

Material: AC - DIRT - BASE - TRACK OUT

\$120	\$115	\$125
End Dumps	Super 10's	Demo End Dump
Transfers		
Bottom Dumps		

***Add \$3.00 per hour 1/2020 & each year thereafter**

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 31 07:35:39 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 37444

Firm ID	37444
DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Firm Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	7600 N. INGRAM, SUITE 121
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	559
Phone Number	351-8822
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	559
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0H2004

Name of DBE business: J & M LAND RESTORATION, INC.

Name of DBE representative: Pamela Jucette

DBE certification number: 32481

Name of bidder: J & M LAND RESTORATION, INC.

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or prime contractor: Curtis Jolley

Date: 10/30/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
18	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	\$4,456.00
20	Temporary Fiber Roll	\$33,967.50
21	Temporary Silt Fence	\$4,880.40
36	Temporary High-Visibility Fence	\$4,708.56
43	Rolled Erosion Control Product (Netting)	\$31,426.50
44	Hydromulch	\$7,030.00
45	Fiber Rolls	\$17,652.50
46	Hydroseed	\$11,362.00
	Mobilization	\$590.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$116,073.46

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Pamela Jucette
Signature of DBE's authorized representative:

Pamela Jucette
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

10/31/18
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.



1640 James Road, Bakersfield, CA 93308
P: (661)399-8881 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

Project: CDOT 06-0H2004, near Cutler and Woodlake
Addenda: 2
Estimator: Betsy Juetta
Email: bjuetta@jmiandrestoration.com
Date: 10/29/2018
PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION (NOT INCLUDED IN ITEMS)	1	EACH	\$ 590	
18	TEMPORARY HYDRAULIC MULCH (BFM)	1,600	SY	\$ 2.785	\$ 4,456.00
20	TEMPORARY FIBER ROLL	10,500	LF	\$ 3.235	\$ 33,967.50
21	TEMPORARY SILT FENCE	1,200	LF	\$ 4.067	\$ 4,880.40
36	TEMPORARY HIGH-VISIBILITY FENCE	920	LF	\$ 5.118	\$ 4,708.56
43	ROLLED EROSION CONTROL PRODUCT (NETTING)	36,500	SF	\$ 0.861	\$ 31,426.50
44	HYDROMULCH	190,000	SF	\$ 0.037	\$ 7,030.00
45	FIBER ROLLS	5,750	LF	\$ 3.070	\$ 17,652.50
46	HYDROSEED	190,000	SF	\$ 0.060	\$ 11,362.00

General contractor may elect to perform items: 20, 21, 36, 43, 45

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance and reseeding is not included. Removal of temporary items is not included. All seed and seed varieties are subject to availability.

Search Returned 1 Records

Wed Oct 31 07:36:20 PDT 2018

Query Criteria

Certification Types: DBE

DBA Name: land restoration

Firm ID	32481
DBA Name	J & M LAND RESTORATION, INC.
Firm Name	J & M LAND RESTORATION, INC.
Address Line1	1640 JAMES ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	pjuette@jmlandrestoration.com
Contact Name	PAMELA JUETTE
Area Code	661
Phone Number	872-7039
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	661
Fax Phone Number	399-8882
Agency Name	CITY OF LOS ANGELES
Counties	15; 19;
Districts	06; 07;
DBE NAICS	115112; 221310; 561730;
ACDBE NAICS	
Work Codes	C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION CONTROL; A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0H2004

Name of DBE business: K R C SAFETY CO. INC.

Name of DBE representative: Michael Castro

DBE certification number: 447

Name of bidder: K R C SAFETY CO. INC.

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or prime contractor: Curtis Jolley

Date: 10/30/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
4	Construction Area Signs	\$25,000.00
5	Traffic Control (120 Shifts @ \$3,300)	\$396,000.00
8	Channelizer (Surface Mounted)	\$6,750.00
11	Portable Changeable Message Sign	\$48,000.00
12	Temporary Railing (Type K)	\$92,520.00
13	Temporary Crash Cushion Module	\$35,000.00
14	Temporary Alternative Crash Cushion System	\$21,000.00
31(P)	Treated Wood Waste (Signs)	\$1,075.50
107	Relocate Mailbox	\$500.00
113	Object Marker (Type L)	\$300.00
114	Object Marker (Type P)	\$1,800.00
115	Remove Roadside Sign	\$2,000.00
116	F.S.S.A.S (0.063"-Unframed) For Retroreflective Sheeting (Type Xi)	\$2,200.00
117	F.S.S.A.S (0.080"-Unframed) For Retroreflective Sheeting (Type Xi)	\$1,300.00
118	F.S.S.A.S (0.080"-Framed) For Retroreflective Sheeting (Type Xi)	\$420.00
119	Retroreflective Sheeting (Type Xi)	\$1,500.00
120	Roadside Sign - One Post	\$10,000.00
121	Roadside Sign - Two Post	\$1,000.00
126	Alternative Crash Cushion System	\$262,500.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$908,865.50

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

10-31-18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 06-0H2004

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-30-2018

Regarding: CalTrans Project 06-0H2004

Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 06-0H2004 bidding in Tulare County on 10-30-2018. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE contractor, see quote for all certification numbers. We are also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0H2004
Bid Date: 10/30/2018

06-Tul-201,216

UN:379 / D:411

KRC BID # 18-591

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR #1000004730

Item#	Description	Rate
5	<p>Traffic Control System</p> <p>1 pilot car and driver if used with KRC flaggers - Per 8 hour shift</p> <p>1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 additional flagger used with KRC primary flaggers - Per 8 hour shift</p> <p>2 flaggers - Per 8 hour shift</p> <p>2 flaggers with rumble strips - Per 8 hour shift</p> <p>- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be incorporated into any PO or subcontract for project.</p> <p>- Flagging truck includes up to 150 cones, (1) complete set of flagging signs per RSP T13 and (2) beacons with batteries.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Rates quoted for traffic control are good for day or night shifts</p> <p>- All time over 8 hours will be charged at \$125.00 per hour per man * 3EA @ 2HR =</p> <p>- Regardless of the actual working days listed in the special provisions \$200.00 per laborer will be added to the first (8) hours of all Saturday traffic control shifts. After 8 hours \$125.00 per man per hour will apply.</p> <p>- Regardless of the actual working days listed in the special provisions \$295.00 per laborer will be added to the first (8) hours of all Sunday traffic control shifts. After 8 hours \$125.00 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>* 865.00</p> <p>965.00</p> <p>995.00</p> <p>835.00</p> <p>1,535.00</p> <p>* 1,685.00</p> <p>865.-</p> <p>1,685.-</p> <p>750.-</p> <p>3,300.-</p>



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0H2004
Bid Date:10/30/2018

06-Tul-201,216

UN:379 / D:411

KRC BID # 18-591

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	25,000.00	25,000.00
5	Traffic Control System - See traffic control quote for rates				
8	Channelizer (Surface Mounted)	ea	150	45.00	6,750.00
11	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days) Contractor is fully responsible for PCMS when on rent, this includes any vandalism \$50.00 delivery fee per PCMS : \$30.00 pick up fee per PCMS				
12	Temporary Railing (Type K)	Lf	5,140	18.00	92,520.00
13	Temporary Crash Cushion Module	ea	140	250.00	35,000.00
14	Temporary Alternative Crash Cushion System	ea	6	3,500.00	21,000.00
31	Treated Wood Waste - Partial	lb	1,434	0.75	1,075.50
107	Relocate Mailbox	ea	1	500.00	500.00
113	Object Marker (Type L)	ea	2	150.00	300.00
114	Object Marker (Type P)	ea	18	100.00	1,800.00
115	Remove Roadside Sign	ea	20	100.00	2,000.00
116	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	110	20.00	2,200.00
117	Furnish Sign (0.080"-unframed) For Retroreflective Sheeting (Type XI)	sqft	65	20.00	1,300.00
118	Furnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XI)	sqft	21	20.00	420.00
119	Retroreflective Sheeting (Type XI) - Partial	sqft	200	7.50	1,500.00
120	Roadside Sign - One Post	ea	20	500.00	10,000.00
121	Roadside Sign - Two Post	ea	1	1,000.00	1,000.00
126	Alternative Crash Cushion System	ea	7	37,500.00	262,500.00

Note: (2) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 4 includes signs from CS-1, TH-1 thru TH-8, THQ-3 and (6) C47C signs only.
Signs will be furnished, installed and removed.
Note: All construction area signs will be installed per plan per stage and or phase. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
Note: Item 8, 12, 13, 14 and 114 must bid together.
Note: Item 4, 31, 107, 113 and 115 thru 121 must bid together and if used must bid with item 8, 12, 13, 14 and 114.
Note: Contractor to maintain item 8 after initial placement.
Note: Item 31 pertains to item 115 treated wood waste only.
Note: Permanent sign, marker and mailbox, removal, relocation and installation includes (1) move in. Additional move-ins will be charged at \$1,000.00 per occurrence.
Note: Item 107 includes final relocation at conclusion of project only. KRC will not be responsible for relocating during construction.
Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 8, 12, 13 or 14.
Note: Item 8, 12, 13 and 14 include a max of (8) combined shifts. Any additional shifts required outside of KRC SAFETY'S control will be charged at \$3,000.00 per shift.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0H2004
Bid Date: 10/30/2018

06-Tul-201,216

UN:379 / D:411

KRC BID # 18-591

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91900114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
	<p>Note: Item 126 does not include asphalt or concrete foundation. Contractor will be responsible for foundations.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 06-0H2004 Bid Date: 10-30-2018

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay are included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) - (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91E00114)
- 4 Contractors State License #507950 Expires 03/31/2019 (Class A & C31), Department of Industrial Relations' Registration Number 100004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. after project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore, KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 14 All prices quoted on quotation are based off a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a condition of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 60 working day advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 10-30-2018

Company: _____

Accepted by: _____



Search Returned 1 Records

Wed Oct 31 07:36:44 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 447

Firm ID	447
DBA Name	K R C SAFETY CO. INC.
Firm Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	559
Phone Number	732-0393
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	559
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;
Work Codes	
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0H2004

Name of DBE business: MEX ELECTRIC

Name of DBE representative: PETER MENDOZA

DBE certification number: 45752

Name of bidder: MEX ELECTRIC

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or prime contractor: Curtis Jolley

Date: 10/30/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
10	Temporary Signal System	850,000
141(P)	Mobilization	50,000

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$900,000.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Peter Mendoza

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

10.31.18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Mendoza Business Enterprise Inc.
DBA Mex Electric

Mailing Address:
P.O. Box 70090
Riverside, CA 92513

Main Office Information:
Phone/Fax: (951) 900-4287

CPUC DBE #45752
License #657808 C-31,C-10
DIR Registration #1000060214
EMAIL: ESTIMATING@MBEMEX.COM

	Name of Project: BRIDGE WIDENING, UPGRADE LANES AND OUTSIDE SHOULDERS				
	Contract/Project No.: 06-0H2004				
	Addendums(s) Noted: 1,2		Bid Date: 10.30.18	Bid Time: 2PM	Quote Revision No.: 0
Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
10	TEMPORARY SIGNAL SYSTEM	LS	1	\$850,000.00	\$850,000.00
141	MOBILIZATION (PORTION)	LS	1	\$50,000.00	\$50,000.00
				GRAND TOTAL	\$900,000.00

Mendoza Business Enterprise Inc.
DBA Mex Electric

Mailing Address:
P.O. Box 70090
Riverside, CA 92513

Main Office Information:
Phone/Fax: (951) 900-4287

CPUC DBE #45752
License #657808 C-31.C-10
DIR Registration #1000060214
EMAIL: ESTIMATING@MBEMEX.COM

MEX's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

- | | |
|---|---|
| 1 | Traffic Control, Permits, Inspection, Engineering, Striping Layout, Survey, Staking, Pour Watch, Temporary Work, Irrigation, Re-grading, Gamma Ray/Compaction Testing.
Remove and Dispose of Existing Boxes/Conduits/Foundations/PCC or AC Surfaces, Waterway/Builder's Risk/Railroad/Pollution Insurances, Block Outs, Restoration of Existing
Any HAZ Materials/Archeological/Rock/Dewatering Work, Sand Blasting, Water Source, Overhead/CMS Structures with Foundations, and Spoil Removal/Disposal |
| 2 | Bonding will not be provided on this project unless noted in Section E. If Section E provides for a bond, Contractor shall pay the entire premium for MEX's bond costs. |

SECTION B - SPECIAL TERMS AND CONDITIONS:

- | | |
|----|---|
| 1 | MEX will not sign any other craft agreements unless otherwise explicitly noted in this proposal |
| 2 | Contractor shall clearly identify MEX's work in CPM Baseline per each bid item and provided to MEX. MEX may review and provide input on the schedule for sequencing and durations only. |
| 3 | Contractor shall create and provide all Time Impact Analyses, as required by Owner, and MEX shall be provided a copies of updated CPM's as requested all at no cost to MEX. |
| 4 | Contractor shall pay for all materials delivered for the work pursuant to the Contractor's schedule or directive. Contractor is responsible for proper scheduling. |
| 5 | Contractor shall provide a yard within the project limits for MEX's use to store tools, equipment, and materials |
| 6 | ALL DRB, arbitration, litigation and partnering costs related to MEX's claims shall be prorated based on total comparative value between Owner contract value and the MEX's quote herein. |
| 7 | Contractor may not offset MEX's payments for other projects, and may not impose administrative fees on MEX for any cause. |
| 8 | Extended Home Office Overhead: In the case of a compensable time extension, MEX shall be paid \$300.00 per day extended |
| 9 | MEX shall only be obligated to perform extra work after Contractor and MEX execute a change order with additional written directive(s) as determined by MEX |
| 10 | Contractor shall allow MEX 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due |
| 11 | Contractor is responsible to timely forward and administer all Correspondence, Change Orders, RFIs, Submittals and Claims to and from the Owner |

SECTION C - SCOPE OF WORK AND SCHEDULING:

- | | |
|---|--|
| 1 | Contractor shall compensate MEX \$4,250.00 per each additional move that exceeds 6ea move-ins. A move-in is when 3 or more consecutive working days MEX crew is not on the project.
Billing may occur during and after MEX has completed the work and when responding to a PFE or Final Pay Estimate. |
| 2 | MEX may submit its durations, breakdowns, and all CEM forms 20 days after execution of the subcontract. Orders will not be processed until an executed contract is provided |
| 3 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans supplied by others) |
| 4 | Contractor shall schedule MEX's work a minimum of 4 weeks prior to the work except when material procurement requires a longer time-frame. All rescheduled work by Contractor is subject to MEX availability and/or additional costs. |
| 5 | All conduit is to be scheduled and installed during fill or rough subgrade (as approved by MEX) and equipment or boxes prior to any surfacing
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by MEX |

SECTION D - PAYMENT PROVISIONS:

- | | |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to MEX suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after MEX completion of the work |

SECTION E - OTHER NOTES OR CONDITIONS:

- | | |
|---|--|
| 1 | HLE WILL ONLY HOOK UP TO CONTRACTOR SUPPLIED TEMPORARY GENERATOR SYSTEM AND ENCLOSURE; PROTECTION/REPAIR OF TEMPORARY ELECTRICAL |
| 2 | |
| 3 | |
| 4 | |
| 5 | |

General Disclaimers:

- * The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
- * All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.
- * The language and terms used in this exhibit supersede any conflicting terms in the Subcontract
- * Other language in the Contractor's subcontract is subject to negotiation and approval by MEX
- * Any solicitations or advertisement issued by the Contractor regarding this project is not part of this bid proposal

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 31 07:37:06 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 45752

Firm ID	45752
DBA Name	MEX ELECTRIC
Firm Name	MENDOZA BUSINESS ENTERPRISE INC. DBA MEX ELECTRIC
Address Line1	10989 KAY JAY STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@mbemex.com
Contact Name	PETER MENDOZA
Area Code	951
Phone Number	427-2838
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210; 238990;
ACDBE NAICS	C8606 LIGHTING DESIGN SERVICES; C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; E4910 ELECTRIC SERVICES; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C9859 Commercial Electrical; C1201 TRAFFIC CONTROL SYSTEM; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;
Work Codes	C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102 13 (NEW 05/2015)

Name of DBE business **TULLY INC.**

DBE certification number 38300

Name of prime contractor if different from the bidder **Security Paving Company, Inc.**

Date 10/30/2018

[illegible]

Total	\$4,600.00
-------	------------

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

2



Civil Engineering and Stormwater Solutions

October 23, 2018

RE: Proposal for SWPPP for Caltrans 06-0H2004, Bids 10/30/18

Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).

- I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
- II. Prepare Water Pollution Control Drawings as part of the SWPPP.
- III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Storm Water Annual Report

- I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 16)	\$2,800
B. Storm Water Annual Report (\$600 EA x 3, Bid Item No. 17)	\$1,800

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-893-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 31 07:37:39 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 38300

Firm ID	38300
DBA Name	TULLY INC.
Firm Name	TULLY INC.
Address Line1	1650 N LINCOLN ST
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
E-Mail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	707
Phone Number	693-1926
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Contract No. 06-0H2004

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: _____

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: _____

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ORIGIN ID: AHCA (818) 362-9200
 DAN HIRSH
 SECURITY PAYING INC. CO.
 13170 TELFAIR AVE.
 SYLMAR, CA 91342
 UNITED STATES US

SHIP DATE: 01NOV18
 ACTWGT: 1.00 LB
 CAD: 100467483/NET4040

BILL SENDER

TO DEPARTMENT OF TRANSPORTATION
 MSC 43 OFFICE ENGINEER
 1727 30TH STREET


SACRAMENTO CA 95816

(916) 657-5060

REF: DBE FORMS 06-CH2004

PO:

DEPT:




J182118081501uv

TRK# 7736 2971 9589
 0201

FRI - 02 NOV 10:30A
 PRIORITY OVERNIGHT

WD BLUA

95816
 CA-US SMF



552J1138E7/DCA5

After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com. FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

06



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN TULARE COUNTY NEAR CUTLER
ON ROUTE 201 AT SAND CREEK BRIDGE AND AT FRIANT KERN CANAL BRIDGE
AND NEAR WOODLAKE ON ROUTE 216 AT KAWEAH RIVER BRIDGE

In District 06 On Route 201,216

Under

Notice to Bidders and Special Provisions dated September 10, 2018

Standard Specifications dated 2015

Project plans approved June 11, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated September 10, 2018

Identified by

Contract No. 06-0H2004

06-Tul-201,216-12.5,21.2,18.7

Project ID 0612000157

Federal-Aid Project

ACSB1ST-X107(017)E