

Third Bidder

Page 1 of 4

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
06-0H6304

BID AMOUNT:
\$ 3,622,585.80

BID OPENING DATE:
11/20/2014

BIDDER'S NAME:
AMERICAN PAVING CO.

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

ALL BID ITEMS THIS PAGE ARE TO KRC SAFETY CO. INC.

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
3	Construction Area Signs		KRC Safety Co. Inc. 7821 w. Sunnyview	10,550.00
4	Traffic Control System		Visalia, CA 93291 DBE 447 559-732-0393	44,415.00
5	Type III Barricade			2,585.00
6	Channelizer (Surface Mounted)			2,214.00
7	Portable Changeable Message Sign (LS)			10,720.00
8	Temporary Railing (Type K)			27,600.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95616-7005

Total Claimed Participation

\$ See page

4

%

Signature of Bidder

11-21-14
Date

559-268-9886
(Area Code) Tel. No.

Ross Jenkins - Secretary
Person to Contact (Please Type or Print)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
06-0H6304

BID AMOUNT:
\$ 3,622,585.80

BID OPENING DATE:
11/20/2014

BIDDER'S NAME:
AMERICAN PAVING CO.

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION¹:


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
9	Temporary Crash Cushion Module		KRC Safety Co. Inc. 7821 w. Sunnyview Visalia, CA 93291 DBE 447 559-732-0393	10,000.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnishad.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation	\$ See
	Page 4
%	
 Signature of Bidder	
11-21-14 Date	559-268-9886 (Area Code) Tel. No.
Ross Jenkins Person to Contact	- Secretary (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
 06-0H6304

BID AMOUNT:
 \$ 3,622,585.80

BID OPENING DATE:
 11/20/2014

BIDDER'S NAME:
 AMERICAN PAVING CO.

DBE GOAL FROM CONTRACT, %:
 9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
1	Lead Compliance Plan		Global Environmental Network, Inc.	3,020.00
10	Job Site Management		P O Box 8068 Fountain Valley, CA	185.00
11	Prepare Water Pollution Control Program		92728 - DBE 24765 800-230-6944	525.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ See Page 4 %

[Signature]
 Signature of Bidder

11-21-14 559-268-9886
 Date (Area Code) Tel. No.

Ross Jenkins - Secretary
 Person to Contact (Please Type or Print)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
 06-0H6304

BID AMOUNT:
 \$ 3,622,585.80

BID OPENING DATE:
 11/20/2014

BIDDER'S NAME:
 AMERICAN PAVING CO.

DBE GOAL FROM CONTRACT, %:
 9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
Varies	Trucking		W.T.B., Inc. 7093 W. Belmont Fresno, CA 93722 DBE 25617 559-275-1998	4,409.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 116,223.00

3.21 %

Signature of Bidder

11-21-14
 Date

559-268-9886
 (Area Code) Tel. No.

Ross Jenkins
 Person to Contact

- Secretary
 (Please Type or Print)

American Paving co.

11/18/2014

Project Name: 06-0H6304 Construction on State HWY 198 in Tulare County in Visalia at South Vista Avenue Pedestrian Overcrossing

Project Owner: Caltrans

Subject: Items of Work Made Available to DBE Firms

Bid Item No.	Description of Bid Item	Bidder Normally Performs work	Item Broken Down to Facilitate Participation	Total Price	Percentage of Contract
1	Lead Compliance Plan	N	Y	\$ 2,500.00	0.07%
2	Temporary Shuttle Service	Y	Y	\$ 6,000.00	0.17%
3	Construction Area Signs	Y	Y	\$ 10,500.00	0.29%
4	Traffic Control System	Y	Y	\$ 60,000.00	1.66%
5	Type III Barricade	Y	Y	\$ 2,585.00	0.07%
6	Channelizer (Surface Mounted)	Y	Y	\$ 2,214.00	0.06%
7	Portable Changeable Message Sign (LS)	Y	Y	\$ 10,700.00	0.30%
8	Temporary Railing (Type K)	N	Y	\$ 27,600.00	0.76%
9	Temporary Crash Cushion Module	N	Y	\$ 10,000.00	0.28%
10	Job Site Management	Y	Y	\$ 12,000.00	0.33%
11	Prepare Water Pollution Control Program	N	Y	\$ 650.00	0.02%
12	Temporary Drainage Inlet Protection	Y	Y	\$ 600.00	0.02%
13	Temporary Fiber Roll	Y	Y	\$ 3,740.00	0.10%
14	Street Sweeping	Y	Y	\$ 6,000.00	0.17%
15	Temporary Concrete Washout	Y	Y	\$ 3,000.00	0.08%
16	Remove Chain Link Fence	Y	Y	\$ 3,840.00	0.11%
17	Remove Pipe (LF)	Y	Y	\$ 2,697.00	0.07%
18	Remove Inlet	Y	Y	\$ 1,600.00	0.04%
19	Salvage Single Thrie Beam Barrier	N	Y	\$ 4,134.00	0.11%
20	Salvage Guardrail	N	Y	\$ 2,794.00	0.08%
21	Relocate Roadside Sign	Y	Y	\$ 150.00	0.00%
22	Adjust Water Valve Cover	Y	Y	\$ 750.00	0.02%
23	Remove Concrete Curb and Sidewalk (LF)	Y	Y	\$ 3,780.00	0.10%
24	Bridge Removal	N	Y	\$ 121,000.00	3.34%
25	Clearing and Grubblng	Y	Y	\$ 179,700.00	4.96%
26	Roadway Excavation	Y	Y	\$ 22,660.00	0.63%
27	Structure Excavation (Bridge)	Y	Y	\$ 38,850.00	1.07%
28	Structure Backfill (Bridge)	Y	Y	\$ 25,075.00	0.69%
29	Soil Amendment	N	Y	\$ 1,540.00	0.04%
30	Sod	N	Y	\$ 8,800.00	0.24%
31	Hydromulch	N	Y	\$ 1,342.00	0.04%
32	Hydroseed	N	Y	\$ 1,424.00	0.04%
33	Compost	N	Y	\$ 1,246.00	0.03%
34	Incorporate Materials	N	Y	\$ 1,068.00	0.03%
35	Replace Asphalt Concrete Surfacing	Y	Y	\$ 12,720.00	0.35%

American Paving co.

11/18/2014

Project Name: 06-0H6304 Construction on State HWY 198 in Tulare County in Visalia at South Vista Avenue Pedestrian Overcrossing

Project Owner: Caltrans

Subject: Items of Work Made Available to DBE Firms

Bid Item No.	Description of Bid Item	Bidder Normally Performs work	Item Broken Down to Facilitate Participation	Total Price	Percentage of Contract
36	Minor Hot Mix Asphalt	Y	Y	\$ 17,250.00	0.48%
37	Pervious Concrete Pavement	Y	Y	\$ 9,210.00	0.25%
38	Furnish Piling (Class 140) (Alternative X)	N	Y	\$ 100,625.00	2.78%
39	Drive Pile (Class 140) (Alternative X)	N	Y	\$ 197,200.00	5.44%
40	Prestressing Cast-in-Place Concrete	N	Y	\$ 42,500.00	1.17%
41	Structural Concrete Bridge Footing	Y	Y	\$ 58,500.00	1.61%
42	Structural Concrete Bridge	Y	Y	\$ 1,162,500.00	32.09%
43	Minor Concrete (Minor Structure)	Y	Y	\$ 6,750.00	0.19%
44	Fractured Granite Texture	Y	Y	\$ 45,975.00	1.27%
45	Joint Seal (MR 1/2")	Y	Y	\$ 1,400.00	0.04%
46	Joint Seal (MR 2")	Y	Y	\$ 2,000.00	0.06%
47	Bar Reinforcing Steel (Bridge)	N	Y	\$ 297,160.00	8.20%
48	Anti Graffiti Coating	N	Y	\$ 5,600.00	0.15%
49	Concrete Backfill (Pipe Trench)	Y	Y	\$ 5,100.00	0.14%
50	18" Reinforced Concrete Pipe (ClassV)	Y	Y	\$ 8,742.00	0.24%
51	12" Reinforced Concrete Pipe (Class III, Rubber Gasket Joint)	Y	Y	\$ 25,500.00	0.70%
52	Class 1 Permeable Material (Blanket)	Y	Y	\$ 3,630.00	0.10%
53	Drainage Inlet Marker	Y	Y	\$ 212.60	0.01%
54	36" Precast Concrete Pipe Inlet	Y	Y	\$ 1,826.00	0.05%
55	48" Precast Concrete Pipe Manhole	Y	Y	\$ 4,500.00	0.12%
56	Detectable Warning Surface	Y	Y	\$ 3,450.00	0.10%
57	Minor Concrete (Miscellaneous Construction)	Y	Y	\$ 79,390.00	2.19%
58	Miscellaneous Iron and Steel	N	Y	\$ 6,514.20	0.18%
59	Manhole Frame and Cover	Y	Y	\$ 490.00	0.01%
60	Miscellaneous Metal (Bridge)	N	Y	\$ 13,980.00	0.39%
61	Bridge Deck Drainage System	Y	Y	\$ 17,255.00	0.48%
62	Temporary Fence (Type CL-6)	Y	Y	\$ 6,630.00	0.18%
63	Chain Link Fence (Type CL-6)	N	Y	\$ 10,556.00	0.29%
64	6' Chain Link Gate (Type CL-6)	N	Y	\$ 3,000.00	0.08%
65	Midwest Guardrail System (Steel Post)	N	Y	\$ 11,200.00	0.31%
66	Chain Link Railing (Type 3 Modified)	N	Y	\$ 308,040.00	8.50%
67	Double Thrie Beam Barrier (Steel Post)	N	Y	\$ 16,982.00	0.47%
68	End Anchor Assembly (Type SFT)	N	Y	\$ 2,020.00	0.06%
69	Alternative In-Line Terminal System	N	Y	\$ 9,438.00	0.26%
70	Alternative Flared Terminal System	N	Y	\$ 8,751.00	0.24%

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
SPREADSHEET, NOTES AND DOCUMENTATION ATTACHED.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	SPREADSHEET ATTACHED.				

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

CDOT 06-0H6304 - ROUTE 198 PEDESTRIAN OVERCROSSING

Work Code	Contractor Name	Address	City	State	Phone	DBE	Contact	Contractor Name	Address	City	State	Phone	DBE	Contact	Notes
1200-1201	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET	RANCHO CUCAMONGA	CA	91739	DBE	chidi@aibertwilsontra.com	CHIDI ONUMONU	909 483-4876	909 989-1576					
9980	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	93721	DBE	debbieh@aieritoite.com	DEBBIE HUNSAKER	559 453-2474	559 453-3250					
	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	DBE	paustin@austin-enterprise.com	PATTI AUSTIN	661 589-1001	661 589-9509					Will Bid
	BASS ELECTRIC	390 SWIFT AVE., STE. 12	SOUTH SAN FRANCISCO	CA	94080	DBE		JEFFREY YEE	415 295-1600	650 869-3509					
	CAROB VALLEY ELECTRIC, INC.	12035 SLAUSON AVE., SUITE G	SANTA FE SPRINGS	CA	90670	DBE	echavez@carobvalley.com	EDWARD CHAVEZ	562 907-2105	562 907-2106					
	CECILIA'S SAFETY SERVICE, INC.	751 SEABRIGHT LANE	SOLANA BEACH	CA	92075	DBE	estimating@ceciassafetyservice.com	CECILIA KATHLEEN OSTLUND	858 793-4465	858 793-4495					
	CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR CITY	CA	92314	DBE	airbears@balesengineering.com	CINDY BALES	909 585-1557	909 752-7090					
	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124	DBE		nuii CRYSTAL MIKS	415 206-1700	415 206-1711					Called; will only bid SF. Area
	CMV ELECTRIC INC.	163B W. HUNTINGTON DR., UNIT A	UPLAND	CA	91786	DBE	jeannine@cmvelectric.net	CARLOS VILLEGAS	909 931-5700	909 949-9395					phone disc.
	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA	92870	DBE	alex.singh@dreambuildercorp.com	ANURAG SINGH	714 646-3697	714 646-3698					
	E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337	DBE	mike@ee-electric.net	HENRY ESCAJEDA	909 829-7818	909 829-D118					
	EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	94103	DBE	christina@bordendecal.com	CHRISTINA LAU	415 431-8882	415 431-9053					
	FIBER INTEGRATED, INC.	11930 JUNIETTE STREET	CULVER CITY	CA	90230	DBE	mark@morikawa-scada.com	nuii MARK MORIKAWA	310 822-6946	310 822-D306					
	FLASH TRAFFIC	P O BOX B01360	SANTA CLARITA	CA	91380	DBE	flashwbe@outlook.com	CAROLE REIFF	661 262-6003	661 262-6099					RECEIVED BID
	FORCE TRAFFIC CONTROL, INC.	147B-B NORTH BELMONT RD	EXETER	CA	93221	DBE	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559 594-1062	559 594-1056					
	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	DBE	trifa.grsi@yahoo.com	TRI LA	714 893-0845	714 893-0945					
	HUNSAKER SAFETY & SIGN, INC.	P.O. BOX 11487	FRESNO	CA	93773	DBE	estimating@hunsakersafety.com	DEBBIE L. HUNSAKER	559 255-7446	559 453-3250					
	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804	DBE	ibsrecoder@aol.com	ELIZABETH RECORDER	510 222-7719	510 412-5988					
	JM FIBER OPTICS, INC.	13941 RAMONA AVE., SUITE A	CHINO	CA	91710	DBE	bbochman@imfiberoptics.com	JETTA ROSE	909 628-3445	909 628-1990					
	K R C SAFETY CO. INC.	7821 WEST SUNNVIEW	VISALIA	CA	93291	DBE	garyc@krccsafety.com	GARY CASTRO	559 732-D393	559 732-2684					RECEIVED BID
	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	93619	DBE	karen@imaginationmetals.com	KAREN JOHNSTON	559 299-2899						
	L & B ELECTRIC, INCORPORATED	8219 GARFIELD AVENUE	BELL GARDENS	CA	90201	DBE	edlbe@gmail.com	EDMUNDO BURGOS	562 928-9792	562 928-8146					
	M. S. LEE ENTERPRISES	1908 COVENTRY	CLOVIS	CA	93611	DBE	Mon5Lee@yahoo.com	MON SON LEE	559 217-4851	559 325-D760					
	METCO	2165 FRANCISCO BOULEVARD, #A1	SAN RAFAEL	CA	94901	DBE	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415 455-9922	415 455-9960					
	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553	DBE	ricky@reserrano.com	RICKY SERRANO	925 957-8184	925 957-8121					
	SO. CAL TRAFFIC INC	1358 LA MIRADA DRIVE	SAN MARCOS	CA	92078	DBE	cecilia@socaltraffic.net	CECILIA KATHLEEN OSTLUND	858 720-0179	858 793-4495					
	TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612	DBE	frank@tuckertech.com	FRANK TUCKER	510 836-0422	510 836-2625					
	VERDUZCO ELECTRIC, INC.	829 W. COMPTON BLVD.	COMPTON	CA	90220	DBE	verduzcoelectric@aol.com	CARLOS VERDUZCO	310 886-3068	310 886-3958					
1575	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT	PERRIS	CA	92571	DBE	asapgeneng@aol.com	ANSELMO YBARRA	951 229-5952	951 943-1692					
	C & L DRILLING CO	600 E. LAMBERT ROAD	LA HABRA	CA	90631	DBE	cldrilling@aol.com	CARLA WHITE	562 691-3533	562 690-0264					
	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	DBE	brooks.curtis@att.net	CURTIS BROOKS	650 367-8000	650 367-8282					
	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	90703	DBE	info@exbon.com	JANET LEE	562 777-8900	562 777-1888					
	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA	95966	DBE	toni.medina@att.net	FRANK MEDINA	530 743-0744	530 743-9352					
	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	90032	DBE	geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323 225-2016	323 222-8312					
	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILLS	CA	91709	DBE	agarcialina@aol.com	HELIODORO GARCIA	909 393-1493	909 393-9363					
	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	95521	DBE	mackymcullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707 825-1014	707 825-1769					
	5AMROD CORPORATION	151 EAST AVE., H-8	LANCASTER	CA	93535	DBE	droduiguez@samrodcorp.com	MICHAEL RODRIGUEZ	661 945-3602	661 949-8536					
	V & G BUILDERS	4350 N. PALM	FRESNO	CA	93704	DBE	jtonyvaldez@hotmail.com	JERONIMO ANTONIO VALDEZ	559 805-9015						
16D1-1901	A & S GRADING SERVICES, INC.	1089 N. GARFIELD	FRESNO	CA	93722	DBE	smith_3867@msn.com	AL SMITH	559 276-2328	559 275-D149					
1920-1930	A B S L CDNSTRTION	29393 PACIFIC ST	HAYWARD	CA	94544	DBE	luts@abslconstruction.com	LUIS M. ALLENDE	510 727-0900	510 727-0910					
	A S CONTRACTORS, INC.	5347 COLE ROAD	MARIPOSA	CA	95338	DBE	deni@sti.net	DENI SMITH	209 742-6684	209 966-2643					
	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	DBE	jibaez@advgeosolutions.com	JUAN I. BAEZ	310 796-9000	310 796-9001					
	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4061 W. BELMONT	FRESNO	CA	93722	DBE	patsy_gomez2002@yahoo.com	PATSY GOMEZ	559 276-0447	559 276-8029					
	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT	PERRIS	CA	92571	DBE	asapgeneng@aol.com	ANSELMO YBARRA	951 229-5952	951 943-1692					
	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	DBE	estimating@austin-enterprise.com	PATTI AUSTIN	661 589-1001	661 589-9509					RECEIVED BID
	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987	DBE	cs@bcschmidt.com	CARRIE SCHMIDT	530 473-5423	530 473-2749					
	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	DBE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711	619 258-3515					
	BLANCO CONSTRUCTION	4435 CARLSON PLACE	RIVERSIDE	CA	92503	DBE	lawym2004@aol.com	LEONARDO BLANCO	951 250-6692	951 602-2050					
	BRAHMA CONSTRUCTION INC	5744 EAST SHIELDS, SUITE #102	FRESNO	CA	93727	DBE	ajchavez@brahmaconstruction.com	ALEX CHAVEZ	559 291-4652	559 291-9039					
	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	DBE	burkebid@gmail.com	MICHAEL J. BURKE	530 676-1009	530 672-2411					
	C G O CONSTRUCTION COMPANY	3100 EAST CEDAR STREET #14	ONTARIO	CA	91761	DBE	cgoconst2@msn.com	CHARLES OJURI	909 930-5581	909 930-5503					
	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	1803 W. HARVARD	FRESNO	CA	93705	DBE	xyfloyd@aol.com	FLOYD D. JR. HARRIS	559 790-4277	559 485-5857					
	C.R. GANN DEMOLITION, INC.	31521 PARK BLVD.	NUEVO	CA	92567	DBE	Linda@crganndemolition.com	LINDA S. BROYLES	951 940-0937	951 916-4265					
	CAL FRAN ENGINEERING, INC.	990 ENCHANTED WAY, SUITE 106	SIMI VALLEY	CA	93065	DBE	sharon@calfran.net	SHARON TOMASINO	805 579-9173	805 579-8211					
	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD	FRESNO	CA	93722	DBE	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559 274-0300	559 274-0311					
	CHARLIE'S CUSTOM EXCAVATING, INC	21113 GILBERT DRIVE	REDDING	CA	96002	DBE	office@cceexcavatinginc.com	CHARLES JURIN	530 221-3626	530 221-7563					
	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500	WEST SACRAMENTO	CA	95691	DBE	shelli@csg-web.com	CHERI THOMAS	916 371-7303	866 366-6646					
	COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA	93455	DBE	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805 934-2705	805 937-5473					Only bidding in OS
	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4538 BLANCA DR.	CYPRESS	CA	90630	DBE	crookstrucking@sbcglobal.net	SANDRA CROOKS	714 821-3756	714 821-4730					
	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.	HUNTINGTON BEACH	CA	92646	DBE	sandradawson@dawson-mauldin.com	SANDRA DAWSON	714 378-1533	714 378-1534					
	DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	94514	DBE	patriciad@dillardenv.com	PATRICIA DILLARD	925 634-6850	925 634-6858					
	E. GUINN INC.	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	DBE	eguinn55@gmail.com	EDWARD GUINN	415 571-9759						
	E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044	DBE		nuii LYNN JASPER	323 754-9877	323 754-8558					
	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANA	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	DBE	rpendurthi@earmanagement.com	RAVINDRA PENDURTHI	951 324-8060	951 324-8061					
	EDISON CONSTRUCTION, INC.	260 FAIRFAX ROAD	BAKERSFIELD	CA	93307	DBE	eci@lightspeed.net	CATHY RAMEY	661 366-6311	661 366-0204					
	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758	DBE	dee4321@frontiernet.net	ERNEST B. DEE	916 271-0410	916 691-2127					
	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	90703	DBE	info@exbon.com	JANET LEE	562 777-8900	562 777-1888					
	G SOSA CONSTRUCTION, INC	400 E. CLARK AVE, SUITE D	ORCUTT	CA	93455	DBE	gsosainc@aol.com	GREGORY SOSA	805 934-3606	805 934-3609					
	G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ALEXANDRIA	VA	22202	DBE	gwpeoples@aol.com	RENEE BANKS	202 488-7185	703 682-6804					

37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600	SANTA ANA	CA 92707	DBE	kgates.gei@gmail.com	JOE GATES	310 592-5810	714 382-6801
31176	GLOBAL ROAD SEALING, INC	10832 DDROTHY AVE	GARDEN GROVE	CA 92843	DBE	trila.grsi@yahoo.com	TRI LA	714 893-0845	714 893-0945
41563	HARRIS DEVELOPMENT CDRPORATION	1B40 SHAW #105-0B	CLOVIS	CA 93611	DBE	rharriscorp@gmail.com	RDBERT HARRIS III	559 797-1642	
3515B	HERCON COMPANY, INC.	30211 AVENIDA DE LAS BANDERAS, STE 200	RANCHO SANTA MARGARI	CA 92688	DBE	ahernandez@herconcompany.com	ALBERT HERNANDEZ JR.	949 766-6770	949 766-6768
2737B	INTERIOR DEMOLITION INC	2621 HONOLULU AVE	MONROSE	CA 91020	DBE	maria@interiordemolition.net	GEORGE MOLINA	818 249-4932	818 249-4937
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA 92075	DBE	office@interwestpacific.com	JACK NICKOLAISEN	858 259-2062	858 345-3737
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE	TULARE	CA 93274	DBE	jpsconsteng@gmail.com	SEAN REED	559 213-8773	559 842-132D
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET	SAN ANDREAS	CA 95249	DBE	allison@kwemerson.com	EMMA JEAN EMERSON	209 754-3839	209 754-383D
37235	KA' PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31	BURNT RANCH	CA 95527	DBE	lrobbins@kapelconstruction.com	LANCE E. ROBBINS	530 629-3300	530 629-330D
39610	KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK	CA 95380	DBE	kitchellconstruction@gmail.com	MICHAEL KITCHELL	209 667-1454	209 667-1201
38384	MAG-CON ENGINEERING AND CONSTRUCTION, INC	2164 TIBER RIVER DR.	RANCHO CORDOVA	CA 95670	DBE	kcho@mag-coninc.com	KELLY CHO	916 638-1175	916 638-1178
36949	MARTINI DRILLING CORP.	15571 CHEMICAL LANE	HUNTINGTON BEACH	CA 92649	DBE	martinidrilling@yahoo.com	DARIN MARTINI	714 715-2715	714 373-6322
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA 91701	DBE	vmuniz@charter.net	VICTOR MUNIZ	909 989-7191	909 989-4791
7972	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER CREEK	CA 956B5	DBE	motherlodeconcrete@att.net	GLENN FOSTER, JR.	209 223-2663	209 267-1887
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA 94558	DBE	dnilson@nielsoninc.com	DIANN NIELSON	707 253-8774	707 253-0131
35955	Newland Entities, inc	335 TEEGARDEN AVENUE	YUBA CITY	CA 95992	DBE	rcervantes@newlandentities.com	ROBERT CERVANTES	530 755-1178	530 674-0756
35209	OLIVER TRANSBAY CONSTRUCTION INC	1485 BAYSHORE BOULEVARD SUITE B145-421	SAN FRANCISCO	CA 94124	DBE	flotbc@sbcglobal.net	FRANK OLIVER	415 330-0904	415 330-0934
27179	P. A. WILSON, INC.	9485 LA CUESTA DR	LA MESA	CA 91941	DBE	pawilsoninc@gmail.com	PATRICK ALLEN WILSON		
2406	PELESA INC.	1153 GREEN STREET	GLENDALE	CA 91205	DBE	leasha5@aol.com	DEBORAH BERMUDEZ	818 247-5163	818 247-876D
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA 95344	DBE	dauidscott@gvni.com	DAVID SCOTT	209 722-2226	209 722-2227
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA 9562D	DBE	quimu@sbcglobal.net	MIGUEL QUIROZ	707 693-0289	707 678-8384
22173	RAMINHA CONSTRUCTION, INC.	6B05 SYCAMORE RD	ATASCADERO	CA 93422	DBE	RAMINHA.CONSTRUCTION@GMAIL.COM	DAVID L. RAMINHA	805 461-0D52	805 461-0053
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD	OAKDALE	CA 95361	DBE	robin@rockinrinc.com	nuil ROBIN COSTA	209 495-9521	209 847-0586
34994	S CHAVES CONSTRUCTION, INC.	711 EVANS ROAD	SAN LUIS OBISPO	CA 93401	DBE	terri@schaivesconstruction.com	TERRI CHAVES	805 543-9340	805 543-9341
41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	P.O. BOX 2506	BAKERSFIELD	CA 93303	DBE	marvindeanllc@sbcglobal.net	MARVIN DEAN	661 747-1465	661 323-9287
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA 94549	DBE	kdesena@linkzone.com	KENT DESENA	925 284-1437	925 256-8357
7799	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA 95361	DBE	sjdconst@yahoo.com	SANDRA CUNNINGHAM	209 847-8939	209 847-0169
33B37	SOLID CONSTRUCTION, INC	3017 MILDRED LN	BAKERSFIELD	CA 93314	DBE	queenie_chief2003@yahoo.com	DAN RICH	661 829-1637	661 829-1637
30528	SOUZA CONSTRUCTION INC	5B6 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA 93223	DBE		MANUEL SOUZA	559 747-7100	559 747-7101
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING ANI	43B E. SHAW AVE	FRESNO	CA 93710	DBE	odysseyblasting@yahoo.com	CODY LOFTIS		
38525	TYRRELL RESOURCES, INC.	275 HILLTOP DRIVE	REDDING	CA 96003	DBE	tyrrellresources@sbcglobal.net	CHERYL TYRRELL	530 243-8733	530 241-8975
33B24	UNITED TRAFFIC SERVICES & SUPPLY, INC.	14000 E. VALLEY BLVD.	CITY OF INDUSTRY	CA 91746	DBE	dora@unitedtraffic.net	DORA PINA	626 961-5736	818 961-4746
1045	VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA 90670	DBE	joev@valverdeconst.com	JOE A. VALVERDE	562 906-1826	562 906-191B
40256	VELIS ENGINEERING, INC	1929 INDUSTRIAL WAY	SANGER	CA 93657	DBE	cbenites@verizon.net	CYNTHIA BENITES	559 876-0029	559 876-3300
41176	WALLACE STRUCTURES	2515 TAWNDALE LN	HYDESVILLE	CA 95547	DBE	wallacestr@aol.com	ERIC WALLACE	707 834-4992	707 768-3386
39157	ALL EARTH CONSTRUCTION	P.O. BOX 717	AUBERRY	CA 93602	DBE	allearthconstruction@gmail.com	JED DAVIS	559 287-7168	559 855-2610
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA 95132	DBE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408 929-3949	408 298-4344
31152	ANTHONY'S LASER LEVELING	7258 W. RIALTO AVENUE	FRESNO	CA 93723	DBE	aavila7777@gmail.com	MARY JO & ANTHONY AVILA	559 846-7608	559 276-1223
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA 92867	DBE	b.v.landscape@pacbell.net	ANGEL GOMEZ	714 779-1202	714 771-2569
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET	SOUTH LAKE TAHOE	CA 96150	DBE	dgarcia287@aol.com	MICHAEL GARCIA	530 577-0558	530 577-0221
35183	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA 94583	DBE	geckogconstruction@gmail.com	KEIKO FREDERICK	925 548-8723	925 533-7267
447	K R C SAFETY CO. INC.	7B21 WEST SUNNYVIEW	VISALIA	CA 93291	DBE	garyc@krccsafety.com	GARY CASTRO	559 732-0393	559 732-2684
40497	KIONA LANDSCAPING	3B89 F STREET, APT 2	EUREKA	CA 95503	DBE	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707 616-4340	
39322	LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA 93444	DBE	estimating@theswppfirm.com	VICENTE C. BRAVO	805 748-8576	805 929-0501
37060	5 KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA 94501	DBE	seng@skwokengineers.com	HOY SENG KWOK	510 220-9017	888 733-1360
42150	TOUCH OF GREEN LANDSCAPE	36231 RUTH AVENUE	MADERA	CA 93636	DBE	javier@touchofgreenlandscape.us	JAVIER ROMO	559 242-6352	559 645-1712
219	A C DIKE CO	2788 VENTURE DR.	LINCOLN	CA 95648	DBE	email@acdike.com	GEORGETTE MC CLAIN	916 645-7747	916 645-961B
38466	AJ EXCAVATION	9662 W. KEARNEY BLVD	FRESNO	CA 93706	DBE	alisa@movendirt.com	ALISA EMMETT	559 408-5908	559 354-0639
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4061 W. BELMONT	FRESNO	CA 93722	DBE	patsy_gomez2002@yahoo.com	PATSY GOMEZ	559 276-0447	559 276-8029
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY	BAKERSFIELD	CA 93308	DBE	donnawatson52@yahoo.com	DONNA WATSON	661 587-5837	661 326-8562
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE	BAKERSFIELD	CA 93308	DBE	info@BLACKSTONEASPHALT.COM	NORMAN GALANSKI	661 282-8800	661 282-8803
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD	FRESNO	CA 93722	DBE	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559 274-0300	559 274-0311
36919	CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 212	SAN FRANCISCO	CA 94130	DBE	jb.calcon@mac.com	JULIE BERRY	415 401-9B38	415 401-7664
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW	LA HABRA	CA 90631	DBE	wegrindasphalt@aol.com	JAVIER C. HERRERA	559 395-3183	559 442-3501
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE	FRESNO	CA 93703	DBE	jherrera@conterragroup.net	REGINA CASTRO	760 200-8889	760 200-1116
40634	CREBIVE ENGINEERING INC	77-770 COUNTRY CLUB DR., SUITE D	PALM DESERT	CA 92211	DBE	cre8iveEngineering@gmail.com	VINCENT DE ANDA	559 645-8800	559 645-4688
35956	DE ANDA COMPANY	37647 VERDE AVENUE	MADERA	CA 93638	DBE		DEANA CARTER	805 732-7575	
14962	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA 93551	DBE	jagchic@aol.com	(MR.) EBBITANGA I. ABILI	714 495-9755	714 384-4594
31021	DELTECH ENGINEERING, INC	4913 E. GERDA DRIVE	ANAHEIM	CA 92807	DBE	abili@deltechengineeringinc.com	ANURAG SINGH	714 646-3697	714 646-3698
3B712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA 92870	DBE	alex.singh@dreambuildercorp.com	CURTIS BROOKS	650 367-8000	650 367-8282
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA 94062	DBE	brooks.curtis@att.net	INES SEOANE	925 373-6205	925 373-6208
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA 94551	DBE	inesseoane@fcs-ssp.com	JUDY JOHNSTON	661 949-8788	661 722-8900
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR	PALMDALE	CA 93551	DBE	judy@finegradeinc.com	ABRAHAM J. JEON	714 523-2372	562 249-6609
38719	HYM ENGINEERING, INC	6380 ROLAND STREET	BUENA PARK	CA 90621	DBE	ajeon@hymengineering.com	HELIODORO GARCIA	909 393-1493	909 393-9363
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILLS	CA 91709	DBE	agarcialna@aol.com	MARY JO AVILA	559 846-7601	559 846-7610
41307	M J AVILA COMPANY, INC.	725B W. RIALTO	FRESNO	CA 93723	DBE	brucej@mjavila.com	JENNIFER FOSTER	559 472-3274	559 472-3275
39715	MASS X INC.	55 SHAW AVENUE #105	CLOVIS	CA 93612	DBE	massx6@hotmail.com	MANUEL VALDEZ	209 756-5936	559 357-0851
40B40	MV CONSTRUCTION, INC.	PO BOX 1575	ATWATER	CA 95301	DBE	valdez05@gmail.com	KENNY PHAN	408 886-0335	408 969-1650
39231	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA 95035	DBE	norcalgeneralconstruction@yahoo.com	BRUCE KEVIN ORTIZ	951 966-7060	760 995-4443
34790	DRTIZ ASPHALT PAVING, INC	382 EAST ORANGE SHOW ROAD	SAN BERNARDINO	CA 92408	DBE	bruceortiz@aol.com	RICHARD R. GARCIA	559 255-5655	559 255-5600
36909	R & C CONSTRUCTION	2946 S. ELM AVENUE	FRESNO	CA 93706	DBE	randcconstruction@sbcglobal.net	JORDAN SOTO	562 942-0228	888 308-0936
37471	RIO JORDAN CONSTRUCTION	7432 LEMORAN AVE	PICO RIVERA	CA 90660	DBE	jordan@riojordaninc.com	DAN F. RODGERS	209 464-5780	209 464-5782
29435	RODGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA 95206	DBE	rcande@pacbell.net			

rec'd e-mail; won't bid

rec'd e-mail; won't bid

	31006	SERNA CONSTRUCTION, INC.	5D19 E NEVADA AVE	FRESNO	CA	93727	DBE	sernaconstruction@sbcglobal.net	ROBERT J. SERNA	559 304-2197	559 478-5213
	40887	STEVE DOVALI CONSTRUCTION, INC.	8461 E. OLIVE	FRESNO	CA	93727	DBE	dovaliconstruction@gmail.com	TIM DOVALI	559 255-7603	559 456-2843
	40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	827 MISSDURI STREET, SUITE 6	FAIRFIELD	CA	94533	DBE	ninah.moody@suulutaaq.com	TRACY CRAIN	707 427-3209	707 635-8187
	38294	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	DBE	les@us-concrete.net	ULISES SALAZAR	661 259-3522	661 799-1038
	39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST	LA MIRADA	CA	90638	DBE	vapconstructioninc@gmail.com	ARVIND PRASAD	714 253-3270	714 551-9420
	27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS	CA	95694	DBE	edc@vintagepavingco.com	EDWARD CARBAHAL	530 795-0132	530 795-5734
4901	32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	DBE	aj@ajvasconi.com	ANDREW J. VASCONI	925 691-9400	
	38342	ARGUELLO CONCRETE CONSTRUCTION	5753 N. MARIPOSA	FRESNO	CA	93710	DBE	arguelloconcrete@sbcglobal.net	CHRIS ARGUELLO	559 779-3068	559 261-9885
	41800	AVISON CONSTRUCTION, INC.	40365 BRICKYARD DRIVE, #105	MADERA	CA	93636	DBE	kavila@avisoninc.com	KELLY AVILA	559 431-0317	559 431-0321
	21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA	94710	DBE	jcbayline@sbcglobal.net	JUAN ARREGUIN	510 527-1000	510 527-0500
	36219	BLANCO CONSTRUCTION	4435 CARLSON PLACE	RIVERSIDE	CA	92503	DBE	lawym2004@aol.com	LEONARDO BLANCO	951 250-6692	951 602-2050
	27604	BRAHMA CONSTRUCTION INC	5744 EAST SHIELDS, SUITE #102	FRESNO	CA	93727	DBE	ajchavez@brahmaconstruction.com	ALEX CHAVEZ	559 291-4652	559 291-9039
	39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399	DBE	bravopacific@hotmail.com	EDWARD MARMOLEJO	909 790-1637	
	41061	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	92374	DBE	b-w-w@live.com	BOBBY W. WILSON	909 268-8516	909 435-0392
	39287	CALI CONCRETE	117 MUGSY AVENUE	BAKERSFIELD	CA	93307	DBE	gusto@caliconcrete.com	GUSTAVO VALDERAMMA	661 398-8143	661 398-1382
	31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD	FRESNO	CA	93727	DBE	contechg@gmail.com	JIM GARCIA	559 251-8818	559 251-8821
	41013	CT CONCRETE CUTTING INC.	26341 JEFFERSON AVE. SUITE B	MURRIETA	CA	92562	DBE	ct@ctconcretecutting.com	CHRISTOPHER TOMPKINS	951 698-7745	951 698-0795
	40124	D & D CONCRETE CONSTRUCTION CO	9237 LITTLE CREEK CIRCLE	STOCKTON	CA	95210	DBE	denise7431@yahoo.com	DENISE WILLIAMS	209 992-2267	
	41844	DEXTEROUS CONSTRUCTION	4708 CRENSHAW BLVD.	LOS ANGELES	CA	90043	DBE	dextersconstruction2@hotmail.com	DEXTER SMITH	323 290-1100	323 290-1199
	39513	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758	DBE	dee4321@frontiernet.net	ERNEST B. DEE	916 271-0410	916 691-2127
	36850	FALCON BUILDERS & DEVELOPERS INC	5070 N. SIXTH STREET, SUITE 185	FRESNO	CA	93710	DBE	johnf@falconbuildersanddevelopers.com	JOHN FALCON	559 226-1994	559 226-1877
	203	FRESNO CONCRETE CONSTRUCTION, INC.	5450 S VILLA AVE	FRESNO	CA	93725	DBE	josie@fresnoconcreteconst.com	RAY BECERRA	559 834-2031	559 834-2064
	40381	GO RUSH CONCRETE	1312 I STREET	SANGER	CA	93657	DBE	gorush71@yahoo.com	ORLANDO ESCOBAR	559 647-7679	
	30795	GONZALES, SUAREZ & ASSOCIATES, INC.	615 N. EUCLID AVE., #111	ONTARIO	CA	91786	DBE	dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	909 988-3090	909 988-8707
	38326	J FRANCIS COMPANY	16197 KRAMERIA AVE	RIVERSIDE	CA	92504	DBE	diana@jfranciscompany.com	DIANA HANNA	951 776-9100	951 776-9172
	39353	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214	DBE	jnabuildersinc@gmail.com	JOSEPH N. ANTONIO	818 281-5262	818 248-0013
	37403	J. MORAGA CONSTRUCTION, INC	2857 BUSINESS PARK WAY	MERCED	CA	95348	DBE	jmoraga@flash.net	JOSE MORAGA	209 388-9200	209 383-6506
	41803	JF ENGINEERING	1539 E. GRAND AVE	POMONA	CA	91766	DBE	jflores@jfengineering.com	JOSEPH FLORES	909 622-9333	909 622-9330
	38962	K & G CONCRETE INC	2564 LA CROIX DR.	ROSEVILLE	CA	95661	DBE	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916 216-1623	916 774-6487
	30847	KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD	CA	93306	DBE	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661 872-4602	661 325-5590
	42324	LOWERS WELDING & FABRICATION, INC.	10847 PAINTER AVENUE	SANTA FE SPRINGS	CA	90670	DBE	ddavis@lowerswelding.com	DAWN DAVIS	562 946-4521	562 903-0116
	41993	LVDH CONSTRUCTION	5460 W. RAMONA	FRESNO	CA	93722	DBE	loucon@outlook.com	DAT LUONG	559 392-5221	
	41872	MADERA CONCRETE COMPANY	25075 BROOK DRIVE	MADERA	CA	93638	DBE	maderaconcrete@live.com	JOSE HERNANDEZ	559 517-6730	559 674-9743
	41112	MAX OUT INC.	19135 SAN JOSE AVENUE	CITY OF INDUSTRY	CA	91748	DBE	REdison@maxoutinc.biz	RODERICK EDISON SR.	626 964-8003	626 964-8004
	39705	MOJAM INCORPORATED	9349 E. AVENUE S	LITTLE ROCK	CA	93543	DBE	mojam@roadrunner.com	MAURICE SCOTT	661 526-7121	661 794-2505
	4481	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	DBE	mcs.rexhand@verizon.net	ANTONIO MORALES	626 856-3646	626 856-3648
	31112	OLIVAS VALDEZ INC.	4001 MAIN ST. #309	VANCOUVER	WA	98663	DBE	estimating@olivasvaldez.com		225-7900	360 225-6400
	40529	PK CONSTRUCTION	2502 EL SOL	ALTADENA	CA	91001	DBE	zkingpk81@gmail.com	ZHAN PAUL KING	626 773-6963	626 486-4152
	41743	QUANTUM CONSTRUCTION COMPANY	6083 NORTH FIGARDEN DRIVE # 140	FRESNO	CA	93722	DBE	david.soto@quantumconstructionco.com	DAVID SOTO	559 431-7940	559 431-7940
	39828	R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752	DBE	brandon@rduganconst.com	CHRISTINA DUGAN	951 360-7531	951 360-7561
	29224	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	92880	DBE	rdconst69@netzero.com	RUBEN DIAZ	951 279-5020	951 279-5020
	41661	RUBICON BUILDERS INC.	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA	94124	DBE	ruben@rubicon.com	RUBEN SANTANA	415 206-7740	415 206-1750
	35994	SIERRA RANGE CONSTRUCTION	711 N. COURT STREET	VISALIA	CA	93292	DBE	richiecarla@earthlink.net	RICHARD JONES	559 635-0504	559 635-0499
	38564	TAHLEQUAH STEEL, INC.	2750 N. BELLFLOWER BLVD. #2108	LONG BEACH	CA	90815	DBE	tqsteelinc@gmail.com	GUY BARTDN	562 787-8470	562 494-1866
	38621	TWO BROTHERS CONSTRUCTION	7299 ORANGETHORPE AVENUE	BUENA PARK	CA	90621	DBE	dk.2bros@gmail.com	DONG KIM	714 521-7006	714 521-7007
	38294	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	DBE	les@us-concrete.net	ULISES SALAZAR	661 259-3522	661 799-1038
5201	33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408	DBE	Rusty@steelplacers.com	RUSSELL ROBERTSON	909 884-6031	909 433-9150
	34508	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	DBE	madsteelinc@aol.com	ALBERT DOMINGUEZ	909 592-3443	909 394-0724
	39484	UDBE STEEL	5214 WESTERFIELD STREET	RIVESIDE	CA	92509	DBE	udbest.eel2011@gmail.com	ROMEO BELTRAN	951 529-3359	951 224-9797
6500	77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	DBE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711	619 258-3515
	2163	COVARRUBIAS BROTHERS CONSTRUCTION	37369 DEEPWOOD DRIVE	MURRIETA	CA	92562	DBE	covarrubiasbros@aol.com	ABEL COVARRUBIAS	951 600-1751	951 600-4975
	425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET	SOUTH LAKE TAHOE	CA	96150	DBE	dgarcia287@aol.com	MICHAEL GARCIA	530 577-0558	530 577-0221
7500-7505	38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	93619	DBE	karen@imaginationmetals.com	KAREN JOHNSTON	559 299-2899	
	32142	A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE	FRESNO	CA	93702	DBE	a1orniron@sbcglobal.net	ALFREDO ARREGUIN	559 251-1447	559 251-4169
	77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	DBE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711	619 258-3515
	42305	EW CORPORATION INDUSTRIAL CONSTRUCTORS	1002 EAST MAIN STREET	EL CENTRO	CA	92243	DBE	bid@ewcorporation.com	TIBERIO R. ESPARZA	760 337-0020	760 337-0030
	36850	FALCON BUILDERS & DEVELOPERS INC	5070 N. SIXTH STREET, SUITE 185	FRESNO	CA	93710	DBE	johnf@falconbuildersanddevelopers.com	JOHN FALCON	559 226-1994	559 226-1877
	14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA	95966	DBE	toni.medina@att.net	FRANK MEDINA	530 743-0744	530 743-9352
	40834	NUNO IRON & MFG, INC	315 BITTERWATER RD.	KING CITY	CA	93930	DBE	bpantoja@nunoiron.com	MARCELINO NUNO II	831 386-0513	831 386-9976
8000	8914	ACE FENCE COMPANY	P.O. BOX 12102	FRESNO	CA	93776	DBE	robertv@acefencefresno.com	ROBERT VILLARREAL	559 268-1438	559 268-1467
	41975	AGAPE FENCE CO.	20718 AMES DRIVE	RICHGROVE	CA	93261	DBE	agapefencejes4u@yahoo.com	JESSE GARCIA	559 853-4112	559 853-4144
	28032	ALLANTE FENCE COMPANY	3450 SOUTH ELM AVE	FRESNO	CA	93706	DBE	allantefence@gmail.com	CARLOS LOPEZ	559 498-0551	559 498-0951
	41886	BORG FENCE	50 CONTRACTORS STREET	LIVERMORE	CA	94551	DBE	julieborg@borgfence.com	JULIE BORG	925 455-9620	925 455-9626
	36850	FALCON BUILDERS & DEVELOPERS INC	5070 N. SIXTH STREET, SUITE 185	FRESNO	CA	93710	DBE	johnf@falconbuildersanddevelopers.com	JOHN FALCON	559 226-1994	559 226-1877
	9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4104 SOUTH B STREET	STOCKTON	CA	95206	DBE	GOLDENBAYFENCE@YAHOO.COM	CAROLINE TAIVIT	209 944-9754	209 944-5812
	40497	KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	95503	DBE	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707 616-4340	
	39408	LEGEND FENCE CORPORATION	3559 VISTA AVENUE	LEMONT GROVE	CA	91945	DBE	lupita@legendfencecorp.com	LUPITA GARCIA	619 282-6000	619 282-6001
	40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.	SOULSBYVILLE	CA	95372	DBE	jorge@mercadeco.com	JORGE LUIS MERCADE	209 586-7722	209 532-7744
	36898	R & R SERVICE CONTRACTORS, INC	1840 SHAW AVENUE 105-08	CLOVIS	CA	93611	DBE	rharriscorp@gmail.com	ROBERT HARRIS	559 797-1642	559 354-5257
	41122	SOTO FENCE COMPANY	3151 W. DAKOTA AVE.	FRESNO	CA	93722	DBE	info@sotofence.com	JULIA SOTO	559 230-1444	
8320-8331-8391	42305	EW CORPORATION INDUSTRIAL CONSTRUCTORS	1002 EAST MAIN STREET	EL CENTRO	CA	92243	DBE	bid@ewcorporation.com	TIBERIO R. ESPARZA	760 337-0020	760 337-0030
	1583	OLIVEIRA FENCE, INC.	293 BROKAW ROAD	SANTA CLARA	CA	95050	DBE	pam@oliveirafenceinc.com	DEBBIE GARCIA	408 727-3811	408 727-2690
	39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	DBE	cplum@pcnconstructioninc.com	CHRISTI PLUM	925 634-4567	925 634-4339

Outside scope

8850	29324 R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA 94553 DBE	ricky@reserrano.com	RICKY SERRANO	925 957-8184	925 957-8121	
	35275 Eswppp Consultants	902 CORTINA COURT	WALNUT CREEK	CA 94598 3E - M	eswppp@hotmail.com	TIM MEHTA	925 451-1337	925 956-7191	RECEIVED BID
	24765 GLOBAL ENVIRONMENTAL NETWORK	P O BOX B068	FOUNTAIN VALLEY	CA 92728 DBE		TYLER HORNER	800 230-6944	714 479-0809	RECEIVED BID
	39322 LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA 93444 DBE	estimating@theswppfirm.com	VICENTE C. BRAVO	805 748-8576	805 929-0501	RECEIVED BID
	41010 SO. CAL TRAFFIC INC	1358 LA MIRADA DRIVE	SAN MARCOS	CA 92078 DBE	cecilia@socaltraffic.net	CECILIA KATHLEEN OSTLUND	858 720-0179	858 793-4495	
	42109 STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224	ELK GROVE	CA 95624 DBE	Mary@stormwaterspecialists.com	MARY A LARSEN	916 230-0370	916 405-4180	
8604	31277 CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	929 OTTERBEIN AVENUE, UNIT E	LA PUENTE	CA 91748 DBE	van@cpengineeringinc.com	VAN TAN NGUYEN	626 810-1338	626 810-1322	
	41283 CES LIGHTING, LLC	18107 SHERMAN WAY SUITE 210	RESEDA	CA 91335 DBE	info@cesprolighting.com	EMY CASTANEDA	818 674-8513		
	38705 MRCI, INC.	4974 N FRESNO STREET, ST#159	FRESNO	CA 93726 DBE	mrci@mrci.biz	ZETA WILLIAMS	559 351-2048		
	39874 SUN AND SUN INDUSTRIES, INC	2101 S. YALE STREET	SANTA ANA	CA 92704 DBE	dsun@sunindustriesinc.com	DEBORAH SUN	714 210-5141	714 210-5149	
	41373 WILL DOUGLASS ELECTRIC	2753 BURLINGAME	CLOVIS	CA 93611 DBE	williamdouglass00@yahoo.com	WILLIAM DOUGLASS	559 355-7457	559 299-2324	
Suppliers	16345 ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA 93721 DBE	debbieh@alertolite.com	DEBBIE HUNSAKER	559 453-2474	559 453-3250	
612-621-639	12026 AMERC INC.	23437 ABURY AVENUE	MURRIETA	CA 92562 DBE	amercinc@hotmail.com	ASSUNTAETHEL (SUE) MURPHY	951 677-1078	951 698-1101	
649-651-652	33825 AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA 92408 DBE	Rusty@steelplacers.com	RUSSELL ROBERTSON	909 884-6031	909 433-9150	
	39937 BELLOT CONSTRUCTION CORP.	8033 NEY AVENUE	OAKLAND	CA 94605 DBE	bellotccp@gmail.com	LUMACK BELLOT	510 562-4190	510 562-1306	
	38004 CONSTRUCTION INSPECTION SPECIALISTS	8499 OLD REDWOOD HIGHWAY, SUITE #206	WINDSOR	CA 95492 DBE	steve@cisinspects.com	HARRY STEVEN CLARK	707 838-1679	707 838-1689	
	31488 DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B	IRWINDALE	CA 91702 DBE	rsi@dominguezconst.com	RUDOLFO DOMINGUEZ	626 962-5000	626 962-5055	
	39646 EDISON CONSTRUCTION, INC.	260 FAIRFAX ROAD	BAKERSFIELD	CA 93307 DBE	eci@lightspeed.net	CATHY RAMEY	661 366-6311	661 366-0204	
	39845 FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA 94551 DBE	ineseoane@fcs-ssp.com	INES SEOANE	925 373-6205	925 373-6208	
	34508 MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA 91773 DBE	madsteelinc@aol.com	ALBERT DOMINGUEZ	909 592-3443	909 394-0724	
	38043 MJK CONSTRUCTION, INC.	2766 POMONA BLVD.,	POMONA	CA 91768 DBE	piawrence@mjkconstruction.com	PAMELA E. LAWRENCE	800 698-1645	909 594-6169	
	33488 MLS CONSTRUCTION	368 31ST AVENUE	SAN FRANCISCO	CA 94121 DBE	stomls-office@yahoo.com	NULL STANLEY TO	415 752-7521	415 752-7537	
	34790 ORTIZ ASPHALT PAVING, INC	382 EAST ORANGE SHOW ROAD	SAN BERNARDINO	CA 92408 DBE	bruceatortiz@aol.com	BRUCE KEVIN ORTIZ	951 966-7060	760 995-4443	
	29512 PARAGON PROJECT RESOURCES, INC	1901 ROYAL LANE, SUITE 104	DALLAS	TX 75229 DBE	william.correa@2paragon.com	WILLIAM CORREA	214 634-7060	214 634-0097	
	34479 Sam's Equipment	5656 Columbia Dr. S	Fresno	CA 93727	be mb samsequipment@comcast.net	Samuel Callison	559 252-0354	559 251-1119	RECEIVED BID
	39012 STARBURST ENGINEERING	2182 E. PENLAN AVENUE, SUITE A	EXETER	CA 93221 DBE	lauren@starbursteng.com	LAUREN SARIO	559 802-8576	559 592-2845	
	32785 Ruperts Construction Supply, LP	12405 Gold Flake Ct.	Rancho Cordova	CA 95741	db e Karen@rupertsupply.com	Karen Wommenberg	925 229-5577		RECEIVED BID
	25617 WTB INC.	7093 W. BELMONT	FRESNO	CA 93722 DBE		NICK YOUNG	559 275-1998	559 275-1995	RECEIVED BID
Opt-In's	37409 J L STORM WATER CONSULTANTS INCL	140 W. PARK AVE. # 115	EL CAJON	CA 92020 DBE	nina@ilstormwater.com	NINA	619 938-2420	619 334-6750	
	Masterpiece Painting Inc.	3542 Fruitvale Ave. #120	OAKLAND	CA 94602 DBE	mppainting1@yahoo.com	Terrrace Johnson	510 435-3137	510 832-1700	
	36358 PRUITT TRUCKING INC.	214 W. POPPYFIELDS DRIVE	ALTADENA	CA 91001 DBE		LAWRENCE PRUITT	626 398-4500	626 398-5551	
	41902 ALFRED CIVIL ENGINEERING	7604 SOQUEL WAY	CITRUS HEIGHTS	CA 95610 DBE	btouray@comcast.net	BORI TOURAY	916 241-5309	916 374-7383	
	COOK CONCRETE PRODUCTS INC.	5461 EASTSIDE ROAD	REDDING	CA 96001 SBE	vince@cookconcreteproducts.com	VINCE	530 243-2562	530 243-6881	
	CENTRAL CALIFORNIA EHS	P O BOX 9744	FRESNO	CA 93794 SBE	michael@cencalehs.com	MICHAEL	559 623-2418	510 350-9031	
	33555 TENNYSON ELECTRIC	7275 NATIONAL DR.	LIVERMORE	CA 94550 SBE	miket@tennysonelec.com		925 606-1038	925 606-7655	
	42328 C2 AERIAL PHOTOGRAPHY	12078 ABINGTON STREET	NORWALK	CA 90650 DBE	C2AERIAL@GMAIL.COM	CHARLES CHOE	562 706-1260	562 202-5423	
	38078 MANERI TRAFFIC CONTROL	47423 RAINBOW CANYON RD.	TEMECULA	CA 92592 DBE	mariamaneri@yahoo.com	MARIA MANERI	951 695-5104	951 695-5105	RECEIVED BID
	32372 ACACIA EROSION CONTROL	604 S. SAN MARCOS RD.	SANTA BARBARA	CA 93111 SBE	jonc2006@hotmail.com		800 300-0992	805 964-6169	
	CONSTRUCTION SCIENCE	5701 LONETREE BLVD. #319	ROCKLIN	CA 95765 DBE		WILLIAM PEPOON	916 779-4145	916 872-0046	RECEIVED BID
	48162 BL EQUIPMENT RENTALS	2725 WEST CHERRY CT.	VISALIA	CA 93277 DBE			559 827-4592	559 625-5786	

American Paving co.

Project Owner: Caltrans - 06-0H6304

Subject: Items of Work Made Available to DBE Firms

Bid Item No.	Description of Bid Item	Selected Firm	DBE/Non-DBE	Rejected Firm	Quote	Price Difference
1	Lead Compliance Plan	Global Environmental	DBE	n/a	n/a	n/a
2	Temporary Shuttle Service	Self Perform	Non-DBE	n/a	n/a	n/a
3	Construction Area Signs	KRC	DBE	n/a	n/a	n/a
4	Traffic Control System	KRC	DBE	n/a	n/a	n/a
5	Type III Barricade	KRC	DBE	n/a	n/a	n/a
6	Channelizer (Surface Mounted)	KRC	DBE	n/a	n/a	n/a
7	Portable Changeable Message Sign (LS)	KRC	DBE	n/a	n/a	n/a
8	Temporary Railing (Type K)	KRC	DBE	n/a	n/a	n/a
9	Temporary Crash Cushion Module	KRC	DBE	n/a	n/a	n/a
10	Job Site Management	Global Environmental	DBE	n/a	n/a	n/a
11	Prepare Water Pollution Control Program	Global Environmental	DBE	n/a	n/a	n/a
12	Temporary Drainage Inlet Protection	Self Perform	Non-DBE	n/a	n/a	n/a
13	Temporary Fiber Roll	Self Perform	Non-DBE	n/a	n/a	n/a
14	Street Sweeping	Self Perform	Non-DBE	n/a	n/a	n/a
15	Temporary Concrete Washout	Self Perform	Non-DBE	n/a	n/a	n/a
16	Remove Chain Link Fence	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
17	Remove Pipe (LF)	Self Perform	Non-DBE	n/a	n/a	n/a
18	Remove Inlet	Self Perform	Non-DBE	n/a	n/a	n/a
19	Salvage Single Thrie Beam Barrier	DRG Fenc inc.	Non-DBE	n/a	n/a	n/a
20	Salvage Guardrail	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
21	Relocate Roadside Sign	Self Perform	Non-DBE	n/a	n/a	n/a
22	Adjust Water Valve Cover	Self Perform	Non-DBE	n/a	n/a	n/a
23	Remove Concrete Curb and Sidewalk (LF)	Self Perform	Non-DBE	n/a	n/a	n/a
24	Bridge Removal	W. C. Maloney	Non-DBE	n/a	n/a	n/a
25	Clearing and Grubbing	W. C. Maloney	Non-DBE	n/a	n/a	n/a
26	Roadway Excavation	Self Perform	Non-DBE	n/a	n/a	n/a
27	Structure Excavation (Bridge)	Self Perform	Non-DBE	n/a	n/a	n/a
28	Structure Backfill (Bridge)	Self Perform	Non-DBE	n/a	n/a	n/a
29	Soil Amendment	Self Perform	Non-DBE	n/a	n/a	n/a
30	Sod	Self Perform	Non-DBE	n/a	n/a	n/a
31	Hydromulch	Self Perform	Non-DBE	n/a	n/a	n/a
32	Hydroseed	Self Perform	Non-DBE	n/a	n/a	n/a

American Paving co.

Project Owner: Caltrans - 06-0H6304

Subject: Items of Work Made Available to DBE Firms

Bid Item No.	Description of Bid Item	Selected Firm	DBE/Non-DBE	Rejected Firm	Quote	Price Difference
33	Compost	Self Perform	Non-DBE	n/a	n/a	n/a
34	Incorporate Materials	Self Perform	Non-DBE	n/a	n/a	n/a
35	Replace Asphalt Concrete Surfacing	Self Perform	Non-DBE	n/a	n/a	n/a
36	Minor Hot Mix Asphalt	Self Perform	Non-DBE	n/a	n/a	n/a
37	Pervious Concrete Pavement	Self Perform	Non-DBE	n/a	n/a	n/a
38	Furnish Piling (Class 140) (Alternative X)	Stroer & Graff Inc.	Non-DBE	n/a	n/a	n/a
39	Drive Pile (Class 140) (Alternative X)	Stroer & Graff Inc.	Non-DBE	n/a	n/a	n/a
40	Prestressing Cast-in-Place Concrete	Schwager Davis Inc.	Non-DBE	n/a	n/a	n/a
41	Structural Concrete Bridge Footing	Self Perform	Non-DBE	n/a	n/a	n/a
42	Structural Concrete Bridge	Self Perform	Non-DBE	n/a	n/a	n/a
43	Minor Concrete (Minor Structure)	Self Perform	Non-DBE	n/a	n/a	n/a
44	Fractured Granite Texture	Self Perform	Non-DBE	n/a	n/a	n/a
45	Joint Seal (MR 1/2")	Self Perform	Non-DBE	n/a	n/a	n/a
46	Joint Seal (MR 2")	D. S. Brown	Non-DBE	Rupert	\$ 924.00	\$ 104.00
47	Bar Reinforcing Steel (Bridge)	Harris Rebar	Non-DBE	n/a	n/a	n/a
48	Anti Graffiti Coating	Self Perform	Non-DBE	n/a	n/a	n/a
49	Concrete Backfill (Pipe Trench)	Self Perform	Non-DBE	n/a	n/a	n/a
50	18" Reinforced Concrete Pipe (ClassV)	Self Perform	Non-DBE	n/a	n/a	n/a
51	12" Reinforced Concrete Pipe (Class III, Rubber Gasket Joint)	Self Perform	Non-DBE	n/a	n/a	n/a
52	Class 1 Permeable Material (Blanket)	Self Perform	Non-DBE	n/a	n/a	n/a
53	Drainage Inlet Marker	Self Perform	Non-DBE	n/a	n/a	n/a
54	36" Precast Concrete Pipe Inlet	Self Perform	Non-DBE	n/a	n/a	n/a
55	48" Precast Concrete Pipe Manhole	Self Perform	Non-DBE	n/a	n/a	n/a
56	Detectable Warning Surface	Self Perform	Non-DBE	n/a	n/a	n/a
57	Minor Concrete (Miscellaneous Construction)	Self Perform	Non-DBE	n/a	n/a	n/a
58	Miscellaneous Iron and Steel	Self Perform	Non-DBE	n/a	n/a	n/a
59	Manhole Frame and Cover	Self Perform	Non-DBE	n/a	n/a	n/a
60	Miscellaneous Metal (Bridge)	Unlimited Metals	Non-DBE	Rupert	\$ 9,082.50	\$ 2,942.95
61	Bridge Deck Drainage System	Unlimited Metals	Non-DBE	Rupert	\$ 10,124.63	\$ 1,253.53
62	Temporary Fence (Type CL-6)	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
63	Chain Link Fence (Type CL-6)	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
64	6' Chain Link Gate (Type CL-6)	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a

American Paving co.

Project Owner: Caltrans - 06-0H6304

Subject: Items of Work Made Available to DBE Firms

Bid Item No.	Description of Bid Item	Selected Firm	DBE/Non-DBE	Rejected Firm	Quote	Price Difference
65	Midwest Guardrail System (Steel Post)	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
66	Chain Link Railing (Type 3 Modified)	Yukon Fence Co.	Non-DBE	n/a	n/a	n/a
67	Double Thrie Beam Barrier (Steel Post)	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
68	End Anchor Assembly (Type SFT)	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
69	Alternative In-Line Terminal System	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
70	Alternative Flared Terminal System	DRG Fenc Inc.	Non-DBE	n/a	n/a	n/a
71	Concrete Barrier (Type 60)	Harris Rebar	Non-DBE	n/a	n/a	n/a
72	Concrete Barrier (Type 60R)	Harris Rebar	Non-DBE	n/a	n/a	n/a
73	Maintaining Existing Traffic Management	Self Perform	Non-DBE	n/a	n/a	n/a
74	Lighting (City Street)	Madco	Non-DBE	n/a	n/a	n/a
75	Mobilization	Self Perform	Non-DBE	n/a	n/a	n/a

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
CALTRANS WEBSITE	10-6-14
ELDRIDGE BID REPORTER MWDVBE WEEKLY	10-6-14
ELDRIDGE BID REPORTER CALIFORNIA BID BULLETIN	10-10-14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
NO ASSISTANCE WAS REQUESTED			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

ASSISTANCE AND CONTACT INFORMATION WAS OFFERED THROUGH ALL AD'S PLACED. NO ASSISTANCE WAS REQUESTED.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ASSISTANCE AND CONTACT INFORMATION WAS OFFERED THROUGH ALL AD'S PLACED. NO ASSISTANCE WAS REQUESTED.

8. Include additional data to support a demonstration of good faith efforts.

THE FOLLOWING ARE ATTACHED: FAX RESULTS NOTES AND CORRECTIONS. OPT-IN RECORDS, FAILED DELIVERY RESPONSES AND REMEDY TAKEN. Responses from interested prospects, and where necessary, a response back for clarification was sent to the estimator.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONCRETE CURB AND SIDEWALK, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), SOIL AMENDMENT, SOD, HYDROMULCH, HYDROSEED, COMPOST, INCORPORATE MATERIALS, REPLACE ASPHALT CONCRETE SURFACING, MINOR HOT MIX ASPHALT, PERVIOUS CONCRETE PAVEMENT, FURNISH PILING, DRIVE PILE, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE (BRIDGE), MINOR CONCRETE (MINOR STRUCTURE), FRACTURED GRANITE TEXTURE, JOINT SEAL, BAR REINFORCING STEEL (BRIDGE), ANTI-GRAFFITI COATING, CONCRETE BACKFILL, 18" REINFORCED CONCRETE PIPE (CLASS V) 12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT), CLASS 1 PERMEABLE MATERIAL, DRAINAGE INLET MARKER, 36" PRECAST CONCRETE PIPE INLET, 48" PRECAST CONCRETE PIPE MANHOLE, DETECTABLE WARNING SURFACE, MINOR CONCRETE, MISCELLANEOUS IRON AND STEEL, MANHOLE FRAME AND COVER, MISCELLANEOUS METAL (BRIDGE), BRIDGE DECK DRAINAGE SYSTEM, TEMPORARY FENCE, CHAIN LINK FENCE, 6' CHAIN LINK GATE, MIDWEST GUARDRAIL SYSTEM, CHAIN LINK RAILING, DOUBLE THRIE BEAM BARRIER, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, AND LIGHTING (CITY STREET).

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 09/29/2014

Contractor: Agee Construction Corporatoin **Contact:** Alan Dirlam

Address: 1039 Hoblitt Ave Clovis, CA 93612

Phone: (559)299-3290 **Fax:** (559)299-3503 **Email:** estimating@ageeconstruction.com

Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Concrete Barrier Rail, Bridge Removal, Selective Demolitions, Chain Link Fence (CL Fence), Chain Link Railing, Lead Compliance Plan, Temporary Concrete Washout, Water Pollution Control Plan, Drainage Inlet Protection, Temporary Fiber Rolls, Erosion Control, Hydroseed, Misc. Iron & Steel, Misc. Metal (Bridge), Minor Concrete, Joint Seal, Pile Driving, Prestressing, Reinforcing Steel, Channelizer, Construction Area Signs (CAS), K-Rail, Metal Beam Guard Rail (MBGR), Portable Changeable Message Signs, Traffic Control, Temporary Crash Cushion, Type III Barricade, Thrie Beam Barrier, Street Lights, Maintain Traffic Management System, Underground, Anti-Graffiti Coating, Trucking, Temporary Shuttle Service, Street Sweeping and any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.

Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Date posted: 10/02/2014

Contractor: American Paving Co. **Contact:** Ross Jenkins

Address: 315 N. Thorne Ave. Fresno, CA 93706

Phone: 559 268-9886 **Fax:** 559 268-2908 **Email:** rjenkins@americanpavingco.com

Services needed: Seeking bids for, but not limited to: LEAD COMPLIANCE PLAN, TEMPORARY SHUTTLE SERVICE, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, PORTABLE CHANGEABLE MESSAGE SIGN, K RAIL, TEMP CRASH CUSHION MODULE, JOB SITE MANAGEMENT, SWPPP, TEMPORARY EROSION CONTROL, DEMOLITION, CLEARING & GRUBBING, ROADWAY & STRUCTURE EXCAVATION, HIGHWAY PLANTING, HMA, MINOR CONCRETE, FURNISH & DRIVE PILING, PRESTRESSED CONCRETE, STRUCTURAL CONCRETE, JOINT SEAL, BAR REINFORCING STEEL, ANTI GRAFFITI COATING, CONCRETE PIPE, DETECTABLE WARNING SYSTEM, MISC. IRON & STEEL, BRIDGE METAL, BRIDGE DECK DRAINAGE SYSTEM, FENCING, GUARDRAIL SYSTEM, STREET LIGHTING, SUPPLIERS AND TRUCKING.

Requirements: American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required. APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or APC-Estimating@americanpavingco.com

Date posted: 10/06/2014

Royal Construction Corporation is Requesting Bids from Qualified HUD Section 3 Local Businesses, including but not limited to the following trades: HVAC, Plumbing, Electrical, Mechanical, Structural, Metal Stud Framing, Drywall, Landscaping, Roofing, etc.

Project: East Division PD Substation
Bid Date: October 22, 2014 @ 10:00 AM

Plans and specifications may be obtained at: www.longbeach.gov/purchasing/default.asp

Royal Construction Corporation will assist interested subs in obtaining bond, line of credit and insurance if necessary. Royal Construction Corporation reserve the right to require all subs to furnish performance/payment bonds. Subs must execute Royal Construction Corporation's subcontract form. (See www.royalconstructionsite.com)

Royal Construction Corporation

License # 444780
 11680 Goldring Road, Suite A - Arcadia, CA 91006
Contact Person: Sonny Chan
PH: (626) 358-6688 FX: (626) 358-0880
Email: sonnychan@royalconstructionsite.com

ad# 51857

Requesting sub-bids from qualified DBE Subcontractors/Suppliers for:

CALTRANS 06-0H6304
CONSTRUCTION ON STATE HWY 198 IN TULARE COUNTY IN VISALIA
@ SOUTH VISTA AVE. PEDESTRIAN OVERCROSSING
Bid Date: OCTOBER 30, 2014

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. Plans available for review in our office or on the CALTRANS website at: www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Seeking bids for, but not limited to: Lead Compliance Plan, Temporary Shuttle Service, Construction Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Signs, K-Rail, Temporary Crash Cushion Module, Job Site Management, SWPPP, Temporary Erosion Control, Demolition, Clearing & Grubbing, Roadway & Structure Excavation, Highway Planting, HMA, Minor Concrete, Fumish & Drive Piling, Pre-stressed Concrete, Structural Concrete, Joint Seal, Bar Reinforcing Steel, Anti-Graffiti Coating, Concrete Pipe, Detectable Warning System, Misc. Iron & Steel, Bridge Metal, Bridge Deck Drainage System, Fencing, Guardrail System, Street Lighting, Suppliers and Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 * Fax: 559 268-2908

ad# 51453

Bush Engineering, Inc. Requesting sub-bids from qualified DBE Subcontractors & suppliers for the following project:

City of Dinuba
Project No. CML-5143(027)
Road 72 CMAQ Shoulder Stabilization Project
 Dinuba, Tulare County, California
Bids Due: October 23, 2014 @ 2:00 PM

Bush Engineering, Inc. is seeking bids for, but not limited to the following trades: **Traffic Control, Plans, Construction Area Signs, Prepare and Maintain SWPPP, Grind HMA, Signing and Thermoplastic Striping, Saw-cutting, Adjust Water Valve and Manholes to Grade, Supply and/or Haul HMA and Class II Aggregate Base.**

100% Performance and Payment Bonds may be required for trades with contracts exceeding \$100,00. Please provide a separate price for bond cost. Bond premium will be paid by Bush Engineering, Inc. Subcontract and Purchase Order forms may be viewed at our office. By submitting a bid, the Subcontractor/Supplier confirms that he has reviewed the appropriate form and consents to execute same without modification, if awarded by Bush Engineering, Inc. An Equal Opportunity Employer.

Bush Engineering, Inc.

5828 E. Harvard Ave. - Fresno, CA 93727
Phone: (559) 840-0599 Fax: (559) 493-5944
Contact: Ramon Medina, Estimator

License# 888139

ad# 7630x

Bush Engineering, Inc. Requesting sub-bids from qualified DBE Subcontractors & suppliers for the following project:

City of Dinuba
Project No. CML-5143(028)
Sierra Way CMAQ Shoulder Stabilization Project
 Dinuba, Tulare County, California
Bids Due: October 23, 2014 @ 2:00 PM

Bush Engineering, Inc. is seeking bids for, but not limited to the following trades: **Traffic Control, Plans, Construction Area Signs, Prepare and Maintain SWPPP, Grind HMA, Signing and Thermoplastic Striping, Saw-cutting, Adjust Water Valve and Manholes to Grade, Supply and/or Haul HMA and Class II Aggregate Base.**

100% Performance and Payment Bonds may be required for trades with contracts exceeding \$100,00. Please provide a separate price for bond cost. Bond premium will be paid by Bush Engineering, Inc. Subcontract and Purchase Order forms may be viewed at our office. By submitting a bid, the Subcontractor/Supplier confirms that he has reviewed the appropriate form and consents to execute same without modification, if awarded by Bush Engineering, Inc. An Equal Opportunity Employer.

Bush Engineering, Inc.

5828 E. Harvard Ave. - Fresno, CA 93727
Phone: (559) 840-0599 Fax: (559) 493-5944
Contact: Ramon Medina, Estimator

License# 888139

ad# 7630x

Requesting sub-bids from qualified DBE Subcontractors/Suppliers for:

CALTRANS 06-0H6304
CONSTRUCTION ON STATE HWY 198 IN TULARE COUNTY IN VISALIA
@ SOUTH VISTA AVE. PEDESTRIAN OVERCROSSING
Bid Date: OCTOBER 30, 2014

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. Plans available for review in our office or on the CALTRANS website at: www.dot.ca.gov/hq/lesco/oe/contract_awards_services.html

Seeking bids for, but not limited to: Lead Compliance Plan, Temporary Shuttle Service, Construction Signs, Traffic Control System, Type III Barricade, Portable Changeable Message Signs, K-Rail, Temporary Crash Cushion Module, Job Site Management, SWPPP, Temporary Erosion Control, Demolition, Clearing & Grubbing, Roadway & Structure Excavation, Highway Planting, HMA, Minor Concrete, Furnish & Drive Piling, Pre-stressed Concrete, Structural Concrete, Joint Seal, Bar Reinforcing Steel, Anti-Graffiti Coating, Concrete Pipe, Detectable Warning System, Misc. Iron & Steel, Bridge Metal, Bridge Deck Drainage System, Fencing, Guardrail System, Street Lighting, Suppliers and Trucking.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
Ph: 559 268-9886 * Fax: 559 268-2908

ad# 51453

Requesting sub-bids from qualified DBE Subcontractors/Suppliers for:

CITY OF VISALIA
PROJECT NO. 3010-72000/CP8321-999
HOUSTON AVENUE & MOONEY BOULEVARD INTERSECTION TRAFFIC
SIGNAL & STREET IMPROVEMENTS
Bid Date: OCTOBER 24, 2014

We are an Affirmative Action/Equal Employment Opportunity Employer. Bonds may be required. Insurance will be required. Assistance to obtain Bonds/Insurance/Materials/Supplies may be available to qualified, certified DBE subcontractors. Plans can be viewed in our office or on the Builders exchange website at cancalbx.com.

Seeking bids for, but not limited to: TRAFFIC/PEDESTRIAN CONTROL SYSTEM, CONSTRUCTION AREA SIGNS, PORTABLE CHANGEABLE MESSAGE SIGN, CONSTRUCTION NOTIFICATION SIGNS, CLEARING & GRUBBING, DEMOLITION, ROADWAY EXCAVATION, EARTHWORK, INSTALL DRAIN INLETS, SHEETING - SHORING & BRACING, CONCRETE SADDLES, CURB & GUTTER, SIDEWALKS, HMA, AGGREGATE BASE, PAVEMENT GRINDING, VIDEO DETECTION SYSTEM, TRAFFIC STRIPING, SWPPP AND SUPPLIERS.

American Paving Co.

315 N. Thorne Ave., Fresno, CA 93706
APC-Estimating@americanpavingco.com
559 268-9886 Fax: 559 268-2908

ad# 51453

Project Name: Widen roadway and cold plane asphalt pavement and place HMA

Contract No: 07-2656U4

Location: In Los Angeles County From 0.5 Mile East Of Route 18/138 Junction To San Bernardino County Line

Agency: Caltrans

Bids: November 6, 2014 @ 2:00 PM

Work Categories Bidding:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (DESERT TORTOISE), TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE CHANNELIZERS, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (METAL POST), REMOVE POSTMILE MARKER, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, TRANSPLANT JOSHUA TREE, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, TEMPORARY WATERING, DUFF, CLASS 3 AGGREGATE BASE, ALTERNATE TREATED BASE, LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT (GAP GRADED), SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS), MEDIAN RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, ROADSIDE SIGN-METAL POST, ROADSIDE SIGN (TURNABLE METAL POST), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), DELINEATOR (CLASS 1), HIGHWAY POST MARKER, GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (7' POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE- RECESSED), PAVEMENT MARKER (RETROREFLECTIVE- RECESSED), MOBILIZATION AND TRUCKING

Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Granite Construction Company

PO Box 902500 - Palmdale, CA. 93590-2500

Contact: Gary Wothers

Phone: (661) 726-4447 Fax: (661) 726-4460

Email: Gary.Wothers@GCinc.com

ad# 6674

Item 2. List of contacts is obtained from the CALTRANS website. Initial contact is done through e-mail or FAX provided on the site. If e-mail is undeliverable, the prospect is called using the business phone number provided to get a corrected e-mail or alternative method of communicating the invitation to bid (fax, regular mail). If the fax number is no good, the business is again, contacted to determine how they can receive and invitation to bid. Where, correct or optional information is given, the Invitation is sent out again to ensure they have the opportunity. A reminder was sent the week before bid date and, if necessary, the same process is followed. OPT-IN's are checked initially and weekly on the CALTRANS website and an invitation sent to any new DBE's listed.

The following is attached for your reference.

FAX Results notes and corrections

Opt-In Records – Dates checked and solicitation record

Failed Delivery Responses and Remedy taken

Responses from interested prospects, and where necessary, a response back for clarification was sent to the estimator.

DBE'S USED

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:339 / D:396

Job # 06-0H6304

06-Tul-198

KRC BID #M14-1047

Bid Date: 11-20-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
3	Construction Area Signs - Price above includes signs from CS-1, THQ-1, MIQ-1 and (2) construction project funding signs only; furnished, installed and removed. - All construction area signs will be installed at once and covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Portable changeable message boards not included in item, see rental rates below. - SC6-3 / SC6-4 (ramp notification signs) mounted on type 3 barricades \$165.00 each. Delivery/pick up fee of \$35.00 per occurrence may apply. To remain property of KRC SAFETY. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$10,550.00
4	Traffic Control System - See next page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$35.00 delivery fee will apply : \$35.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$400.00/month (month rate based on 30 calendar days) - \$35.00 delivery fee will apply : \$35.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$400.00/month (month rate based on 30 calendar days) - \$35.00 delivery fee will apply : \$35.00 pick up fee will apply				
5	Type 3 Barricade - Contractor to maintain after initial placement	ea	47	\$55.00	\$2,585.00
6	Channelizer (Surface Mounted) - Contractor to maintain after initial placement	ea	82	\$27.00	\$2,214.00
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$35.00 delivery fee per pcms : \$35.00 pick up fee per pcms				
8	Temporary Railing (Type K) - Traffic control included for KRC work only. - Price quoted is to be installed in (1) shift and removed in (1) shift.	Lf	1,380	\$20.00	\$27,600.00
9	Temporary Crash Cushion Module	ea	100	\$100.00	\$10,000.00

*** SEE NEXT PAGE FOR REMAINDER OF QUOTE***



Handwritten calculations:
 \$75 per day x 8ea = \$600.00
 \$70 per day x 16ea = \$1120.00
 x 16ea = \$9600.00
 Total: \$10720



21	Relocate Roadside Sign	ea	1	\$150.00	\$150.00
53	Drainage Inlet Marker	ea	2	\$150.00	\$300.00

Note: (3) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 3 and 5 must bid together.

Note: Item 6, 8 and 9 **MUST** bid together.

Note: Item 21 or 53 if used must bid with item 3 and will be implemented when removing item 3. \$400.00 mobilization fee will apply if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 06-0H6304

- 1 Impact attenuator vehicle (IAV) with driver \$800.00 per 8 hour shift
- 1 man lane/ramp closures \$815.00 per 8 hour shift
- 2 flaggers \$1,315.00 per 8 hour shift
- 2 flaggers with light towers \$1,415.00 per 8 hour shift
- 2 man lane/ramp closures \$1,315.00 per 8 hour shift
- 2 man freeway closures \$1,365.00 per 8 hour shift - 1 direction only
- 3 man lane/ramp closures \$2,115.00 per 8 hour shift - IAV included $\times 2.11 = 44415.00$
- 3 man freeway closures \$2,165.00 per 8 hour shift - 1 direction only - IAV included

All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.3
- All Sunday traffic control rates multiply by 1.7
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.**



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 06-0H6304 Bid Date: 11-20-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 3 includes (2) mobilizations. Additional mobilizations will be charged at \$400.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid in a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 11-20-2014

Company: _____

Accepted by: _____



Unified Certification Program

Page 1 of 1

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)



[Home](#) |
 [Search](#) |
 [Bids](#) |
 [Orders](#) |
 [Tools](#) |
 [CRM](#) |
 [Agency List](#) |
 [Support](#) |
 [Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krccsafety.com		
Web Page	http://www.krccsafety.com		
Number of Employees	68		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Feb 14, 2014	Feb 14, 2014	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Feb 14, 2014	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#) |
 [Bid Search](#) |
 [Bids](#) |
 [Orders](#) |
 [My account](#) |
 [Privacy Terms](#) |
 [Logout](#)

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012





KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 11-20-2014

Regarding: CalTrans Project 06-0H6304

Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 06-0H6304 bidding in Tulare County on 11-20-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

Fax Cover Sheet

W.T.B., INC.
 7093 W. BELMONT
 FRESNO, CALIFORNIA 93722
 (559) 275-1998
 (559) 275-1995

UDBE CERTIFIED
 25617

Send to:	From: Nick Young
Attention:	Date: November 20, 2014
Office Location:	Office Location: FRESNO, CA.
Fax Number:	Phone Number: (559) 275-1998

Please Sign And Return

_____ Agent or Representative

_____ Date

General Conditions: Unless otherwise specified a 4 hour day, 6 hour night/weekend minimum will be incurred on any trucking day, as well as a 10% increase on all rates for nights and weekends. All tonnage quotes are per US ton based on full loads and direct routes to and from the jobsite and never will any averaging of standby be allowed. Standby will be assessed at the first point of arrival or delay due to the construction site (i.e., traffic control, detours, etc.) and will end when the truck is free and clear to return to the plant or point of origin without delay. If for any reason there is a dispute over standby all tonnage prices will be reversed to hourly rates. A fuel increase will be applied to all rates at 2% for every \$0.20 increase in fuel rates as of bid time. For a current rate on fuel please refer to www.eia.gov on-highway retail diesel prices. All quotes including material subject to change without notice depending on material availability. All individual quotes will be void if this quote is not used in its entirety. It will be customer's responsibility for any citations written for load showing or over loads from job site off hauls. To ensure truck availability WTB requires a weekly estimate of trucks needed, with a 24 hour notice of confirmation for the scheduling of trucks required. Also, WTB Inc. is a Vendor not a Sub Contractor.

Life of Quote: Unless otherwise specified herein this quote will be VOID 30 days after the noted bid date of WTB Inc. Due to material availability and price fluctuations all material prices will be VOID after 30 days.

Payment: All invoices shall be paid by the 20th of the following month. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.

Acceptance: Buyer shall SIGN and RETURN this quote sheet confirming "Special Conditions", price and estimated delivery date via fax or return mail. Failure to return a signed copy within 5 days after the start of quoted project constitutes complete and full acceptance.

Total pages, including cover: #2

Job Description: DOT 06-0H6304 CONSTRUCT PEDESTRIAN OVERCROSSING IN VISALIA AT SOUTH VISTA AVENUE PEDESTRIAN OVERCROSSING, DEPT. OF TRANSPORTATION

Trucking Prices Only:

Day Hourly Rates:

Double Bottoms \$95.00

Transfers \$95.00 x 43 hrs = \$4085 x 20% = 817.00

End dumps \$100.00 x 85 hrs = \$8500 x 20% = 1700.00

10 Wheelers \$91.00 x 104 hrs = \$9464 x 20% = 1892.80

\$4409.80

Please Note:



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$3.12M

GENI Ref. No. 06-0H6304

Bid Date: 11/20/2014

November 12, 2014

Duration: 260 (Working days)

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 06-0H6304

06-TUL-198-R12.0; CONSTRUCT PEDESTRIAN OVERCROSSING

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan for ADL and / or Stripe Removal

Options:

- | | | |
|---|----------------|---|
| 1) Lead Plan only for ADL or Stripe Removal (Certified by CIH); | \$775.00 | ✓ |
| Add \$175.00 for a second item (ADL or Stripe Removal) to be added to the Lead Plan | \$175.00 | ✓ |
| 2) On-Site awareness training; | \$675.00 | ✓ |
| Price includes up to 10 personnel; \$12.00 for each add'l over base | | |
| 3) Air monitoring, analysis and report (on same day of training) | \$1,395.00 | ✓ |
| Only one item at this price (ADL or Stripe Removal) | | |
| | <u>\$ 3020</u> | |

Item 10 > Job Site Management (JSM -partial - Training Services)^{1,3,6,7}

Lump Sum

\$185.00 ✓

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Item 11 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}

Lump Sum (Est. up to 6 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCM \$525.00 ✓

- SAFETY COURSES OFFERED BY SafetyGENI™**
- Crane Training
 - CCO Written Exams
 - CCO Practical Exams
 - Traffic Control Coning & Flagging Awareness
 - Safety Orientation for Construction
 - Scaffold Safety Awareness
 - Fall Protection Awareness
 - Trench Safety Competent Person Awareness
 - Trench Rescue
 - Confined Space
 - Confined Space Rescue
 - Urban Search & Rescue
 - Respirator Training & Fit Testing
 - CPR & First Aid
 - Crane Operator Awareness
 - Forklift Training Awareness
 - Aerial Lift Awareness
 - Hearing Conservation Training
 - DOT HM 126F/181 Awareness
 - Emergency Response Awareness / Refresher
 - Operational Technician Specialist
 - HAZWOPER Awareness / Refresher
 - Supervisor
 - Waste Site Worker
 - Household Hazardous Waste
 - Asbestos Training
 - Lead Training
 - 24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs, QSDs, QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

www.SafetyGENI.com

Phone: 800-230-6944

Fax: 714-479-0809

GENI - PROPOSAL
PROJECT #: 06-0H6304
PAGE 3 OF 4

SUPERSCRIPT NOTES

- ¹ GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
- ² Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
- ³ Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
- ⁵ **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** lead training for up to 12 personnel; **Option 3** air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr verbal turn-around if required); Report Preparation by the CIH.

Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. Call for published rate sheet.
- ⁶ Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**

Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- ⁷ Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
- ⁸ (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
- ⁹ Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
- ¹⁰ Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
Estimator

GENI - PROPOSAL
PROJECT #: 06-0H6304
PAGE 4 OF 4

GENI - PROPOSAL PROJECT NUMBER 06-0H6304



State of California - Arnold Schwarzenegger, Governor - State and
Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 - West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4960

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices
411126 - Hygiene monitoring and testing equipment
422715 - Respiratory monitoring products
423015 - Aids for medical training
432325 - Educational or reference software
461615 - Traffic control
461616 - Water safety
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
551217 - Signage
721517 - Safety and security system installation services
771015 - Environmental impact assessment

771016 - Environmental planning
771017 - Environmental advisory services
771018 - Environmental auditing
771115 - Environmental safety services
771215 - Air pollution
771216 - Soil pollution
771217 - Water pollution
771315 - Oil pollution
771316 - Noise pollution
771317 - Toxic substances pollution
801015 - Business and corporate management consultation services
801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering
811022 - Transportation engineering
861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Proposal	Milestones, Incorporated 235 Monroe Street Hudson, WI 54016 Ph: 715-381-9660 Fax: 715-381-9679
-----------------	---

Project Name:	Tulare County, CALTRANS South Vista Ave Ped Overcrossing 06-0H6304	Date:	October 28, 2014
Project Description:	Milestones Proposes to supply form liner pattern MS-4005 3/4" Fractured Granite. Liners can be made up 4' x 8' in size and are available in any of the following grades.		

Form Liner Pricing

Highly reusable liner. Cast solid elastomeric liner with 3/4" plywood cast into back of liner. Good for 100 + uses. Liner thickness is 1" thicker than the maximum relief.	\$20.00 per sq. ft. <i>Possible</i>	<i>3x heavier</i>
Standard Multi-reusable liner. Thick elastomeric shell with 3/4" seven ply tough form plywood cast into back of liner. Good for 30+ uses. Liner thickness is 1" thicker than the maximum relief.	\$18.00 per sq. ft.	
Limited use liner. Thinner elastomeric shell with 1/2" BCX plywood cast onto back side (used in situation where liners will be used less than 10 times). Liner thickness is 1" thicker than the maximum relief.	\$16.00 per sq. ft.	
New limited use liner with tough fiber reinforced backing, no plywood. Liners can be expected to last at least 6 uses, but care must be taken in breaking liners free from concrete. Liner thickness is 1/4" thicker than the maximum relief.	\$10.00 per sq. ft.	<i>OK</i>

Terms
40% of each item will be paid at time of order. Remaining balance of each item will be billed after leaving Milestones, Inc., and billed net 20 days. We reserve the right to add an additional 1.5% interest fee if payment has not been received within the above time frame. All parts FOB Milestones, Inc. Hudson, WI

This estimate applies only to the job described above. Due to the rapid increase in material, and transportation cost, this price will only remain in effect for any material orders placed within the 60 days of the date of posted above. It includes all labor and materials needed to complete the work as outlined. This estimate does not include additional materials or labor that may be required due to any changes to the above project that arise once the job has begun.

By signing this Proposal in the space below you are agreeing to the terms, conditions, and product descriptions described above

Signature _____ Date _____

P. O. # (if applicable) _____

Once proposal is signed and dated please return to Milestones, Inc.



Corporate Headquarters
 300 E. Cherry St.
 North Baltimore, OH 45872
 Phone: 419-257-3561
 Fax: 419-257-2200

REVISED QUOTATION (November 17, 2014)

TO: Bidding Contractor	QUOTATION NUMBER: BR - 72173
ATTN:	QUOTATION DATE: October 29, 2014
PHONE:	
E-MAIL:	OWNER:
	PROJECT: 06-0H6304
FROM: Linnea Barone	State Highway at South Vista Ave
Southwestern Sales Representative	Tulare County, CA
111 2nd Ave NE, Suite 529	
St. Petersburg, FL 33701	
EMAIL: lbarone@dsbrown.com	
PHONE: (732) 262-4885	BID DATE: November 20, 2014
FAX: (419) 257-2200	ADDENDA RECEIVED: 3

DELASTIC® COMPRESSION SEAL PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE
46	20.0 LF	5" Preformed Neoprene Seal CA-5001 Delastic® Compression Seal (1061) Weight = approximately 6.5 Lbs per LF	\$41.00 LF
	1.0 GAL	HS 1520 Delastilube™ Lube Adhesive (2031) Weight = approximately 12 Lbs per GAL	\$85.00 GAL

Please refer to the above quotation number on any future correspondence.

ADDITIONAL TERMS:


1. Shipment can be made in approximately: **2-3 weeks after receipt of purchase order**
2. Payment terms: **1% 10 net 30 days. Subject to Credit Dept. Approval.**
3. Retainages are not allowed.
4. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.
5. This proposal is firm for acceptance within 30 days. After 30 days, it is subject to revision. Unit prices are firm for delivery no later than the greater of 6 months or the quoted lead times. Please add 10% to the prices quoted for each subsequent 6 month period, beginning on that day which is the greater of 6 months from the date of this quotation or the expiration of the quoted lead times above. It is agreed that this quote shall be incorporated into and shall become a part of any further or additional agreement made in relation to this job.
6. Unit prices quoted are F.O.B. origin. (Freight is in addition to the unit prices quoted above)
7. Unit price(s) quoted is firm for shipment by **January 31, 2015** No guaranteed firm price can be quoted for shipment after the above date.
8. It is the responsibility of the contractor (purchaser) to verify that the quantities included in our proposal meet the contract specifications for the specific project.
9. The D.S. Brown Company will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other causes beyond its control.

- 10. Production/fabrication scheduling considerations may require the D.S. Brown Company to produce and invoice the quoted materials earlier than the buyer's required shipment date. It is the responsibility of the buyer to submit for "payment for stored materials", as our standard payment terms apply regardless of whether the materials are being "stored" or have been shipped. Should the Buyer request that D.S. Brown proceed with manufacture, only to later delay the delivery date and request that the material be stored at our facility, storage fees will be invoiced at the rate of 1% of the contract (purchase order or signed quotation) value per month until the materials have been shipped.
- 11. Should seller be ordered to proceed with engineering and/or production of this material by buyer, and subsequently have part or all of that order cancelled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for those items.
- 12. Steel, chemical, and/or petroleum based product pricing used in this estimate is based on current material availability and costs plus applicable surcharges as of the date of this quotation. Due to the inherent volatility in steel plate, chemical and petroleum based product costs (both material and surcharges), the D.S. Brown Company reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.
- 13. The above items are quoted as a package and individual items cannot be broken out.

EXCLUSIONS:

- 1. Field measurements
- 2. Installation and/or installation supervision, if any
- 3. Independent laboratory testing, if any
- 4. Warranty, if any
- 5. Armor, if any
- 6. Freight
- 7. Shop Drawings

Respectfully submitted,



amm / bes

Linnea Barone

Accepted By: _____ Date: _____

Requested Delivery Date: _____ Purchase Order No.: _____



Corporate Headquarters
 300 E. Cherry St.
 North Baltimore, OH 45872
 Phone: 419-257-3561
 Fax: 419-257-2200

REVISED QUOTATION (November 17, 2014)

TO: Bidding Contractor

ATTN:
 PHONE:
 FAX:
 E-MAIL:

DATE: 10/29/2014
 QUOTATION NO: EB-72173
 OWNER: Caltrans
 PROJECT: Tulare Co.,
 California
 Vista Avenue Pedestrian
 Overcrossing
 Contract 06-0H6304

FROM: Linnea Barone
 Southwest Sales Representative
 111 2nd. Ave. NE, Suite 529
 St. Petersburg, FL 33701

PHONE: 732-262-4885
 FAX: 419-257-2200
 E-MAIL: lbarone@dsbrown.com

BID DATE: 11/20/2014
 Addenda Received: 3

VERSIFLEX™ BEARING PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE IN U.S. CURRENCY
42(F)	2	Elastomeric Bearing with galvanized sheet metal and silicone grease @ Abut 1 (1103)	\$370.00 Each
42(F)	3 (2 + 1 sample)	Elastomeric Bearing with galvanized sheet metal and silicone grease @ Abut 13 (1103)	\$268.00 Each
42(F)	2	Elastomeric Bearing With No External Steel @ Hinge 5 (1103)	\$389.00 Each
42(F)	2	Elastomeric Bearing With No External Steel @ Hinge 9 (1103)	\$277.00 Each
Testing	1	Sample Elastomeric Bearing With No External Steel (1103)	\$279.00 Each
Freight	Lump Sum	Freight cost to jobsite	\$125.00 Total

Please reference the quotation number above on all correspondence. Any changes to the quantities quoted above may result in a unit price revision.

Total for quantities listed above **\$3,280.00**

Note: Elastomeric bearing pads are quoted as steel reinforced.

EB-72173 page 2 of 3

ADDITIONAL TERMS:

1. **The shipment time shown below is our standard quoted lead time.**
Bearings will be ready for sampling and testing in approximately:
8-10 weeks after receipt of purchase order and release to fabricate
Subject to material availability at time of release to manufacture.
If materials are required sooner, please call.
Please verify delivery requirements and availability upon placement of purchase order.
Allow a minimum of 4 weeks for laboratory approval before bearings can be shipped to the jobsite.
2. Terms: 1% 10 net 30 days. Subject to Credit Department Approval.
3. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.
4. Retainages are not allowed.
5. This proposal is firm for acceptance within (30) days. After 30 days, it is subject to revision. Unit prices are firm for delivery no later than the greater of 6 months or the quoted lead times. Please add 10% to the prices quoted for each subsequent 6 month period, beginning on that day which is the greater of 6 months from the date of this quotation or the expiration of the quoted lead times above. It is agreed that this quotation shall be incorporated into and shall become a part of any further or additional agreement made in relation to this job.
6. Unit prices quoted are F.O.B. Origin (Freight is in addition to the unit prices quoted above).
7. The above items are quoted as a package and individual items cannot be broken out.
8. Production/fabrication scheduling considerations may require the D.S. Brown Company to produce and invoice the quoted materials earlier than the buyer's required shipment date. It is the responsibility of the buyer to submit for "payment for stored materials", as our standard payment terms apply regardless of whether the materials are being "stored" or have been shipped. Should the buyer request the D.S. Brown Company proceed with manufacture, only to later delay the delivery date and request that the material be stored at our facility, storage fees will be invoiced at the rate of 1% of the contract (purchase order or signed quotation) value per month until materials have been shipped.
9. The D.S. Brown Company will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other causes beyond its control.
10. *Steel, chemical and/or petroleum based product pricing used within this estimate is based on current material availability and costs plus applicable surcharges as of the date of this quotation. Due to the inherent volatility in steel plate, chemical and petroleum based product costs (both material and surcharges), the D.S. Brown Company reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.*
11. Should seller be ordered to proceed with engineering, if required, and/or production of this material by buyer and subsequently have part or all of that order cancelled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for those items.
12. The D.S. Brown Company reserves the right to subcontract work to third parties.

INCLUSIONS:

1. Freight (see price listed above). Maximum of 1 shipment(s).
Allow a minimum of one week in transit per shipment.
2. Random in-house elastomer testing of applicable physical properties per AASHTO Division 1, Section 14, Design Method "A" and Division 2, Section 18, Grades 0, 2 or 3.
3. Random in-house proof load testing to applicable requirements per AASHTO Division 1, Section 14, Design Method "A" (short duration) and Division 2, Section 18, Grades 0, 2 or 3.
4. Elastomeric bearing material conforming to CALTRANS standard specification 51-3
5. Galvanized sheet metal and silicone grease, as required


(continued)

EB-72173 page 3 of 3

EXCLUSIONS:

1. Field measurements
2. Installation supervision, if any
3. Anchoring systems (bolts, nuts, washers, etc.)
4. Sample bearings (other than listed above)
5. All testing (other than listed above)
6. All external shims, grout, adhesives or fill materials
7. Shop drawings
8. Shop application of silicone grease

Respectfully submitted,



pcb / bes

Linnea Barone

Accepted by: _____ Date: _____

Requested delivery date: _____ Purchase order no.: _____

The DS Brown Company
300 East Cherry Street
North Baltimore, OH 45872



Phone: 419-257-3561 FAX: 419-257-2200

Time: 3:22:30 PM

From: Barb

To: American Paving, Fax Number: 1,559-268-2908

Pages: 6

Subject: BR & EB-72173 CA Revised Quotations

Note: 06-0H6304
Tulare County

USED

FAX




Unlimited Metals Mfg.

(Former L&W Steel MFG)

815 S Kilroy Rd
Turlock, CA 95380

Phone: 209-634-3700

Fax: 209-634-3777



To: **ESTIMATOR**

Fax number:

From: **LARRY**

Fax number: 209-634-3777

Date: **10-22-2014**

Regarding:

CALTRANS # 06-OH6414

Phone number for follow-up:

Comments:

Bid Item 58: MISC. IRON & STEEL

\$ 1.46 LB.

Bid Item 60: MISC. METAL (BRIDGE).

1165 #

\$ 5.27 LB. # 6139 SS

Bid Item 61: BRIDGE DECK DRAINAGE SYSTEM

2030 #

\$ 4.37 LB. # 8871 10

15010 65

THANK YOU,

LARRY DICK.

Condition of Sales:

- 1). Prices are firm for 30 days (prices are subject to a 15% reconfirmation increase per quarter thereafter.)
- 2). Sales tax not included in quote.
- 3). Terms are net 30 days from delivery: NO RETENTION
- 4). If buyer elects to purchase only a portion of the material on the quote, seller has right to adjust pricing on bid.
- 5). Excludes 3rd party welding inspection fees.

DBE'S NOT USED



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/20/14

Date: 11/19/14

Job Name: S. Vista Ave. Pedestrian CO
 Job Number: 06-0H6304

Quantity	Unit	Description	Unit \$	Total \$
4	ea	ABUTMENTS 1" x 8" x 8" laminated elastomeric bearing pad w/ 2 ea-14ga shims.	\$137.40	\$549.61
4	ea	ABUTMENTS 14ga x 10" x 10" galvanized sheet metal	\$7.32	\$29.27
1	ea	ABUTMENTS 5.3 oz. tube silicone grease	\$36.75	\$36.75
5	ea	HINGES 5 AND 9 2.5" x 6" x 6" laminated elastomeric bearing pad w/ 5 ea-14ga shims. *Quantity includes 1 test pad*	\$199.67	\$998.34
		Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.		
			Total:	\$1,613.98
				Sales tax not included
Delivery:		Terms: Net 30 days		
F.O.B.: Job Site		Pricing Valid for 15 days		

Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/20/14

Date: 11/19/14

Project: S. Vista Ave. Pedestrian OC, Visalia, Tulare County

Job Number: 06-0H6304

Quantity	Description	Unit \$	Total \$
1 lot	Bid Item #60, Miscellaneous Metal (Bridge) - 1,165 lbs. Includes: 4 - Pipe Shear Key Assembly 4 - Locations (Abutment 1-13, Hinge 5-9) Expansion Joint Armor Plate Galvanized	\$9,082.50	\$9,082.50
2.030 lbs	Bid Item #61: BRIDGE DECK DRAINAGE SYSTEM Includes: 5 - B7-5, 7-4 Deck Drains 3" x .134 Wall Drain Pipe 13 - 3" Elbows, 90 deg. 1 - 3" WYE Fitting 40 - 4" Band Couplers Contractor to verify field dimensions/pipe layout shop drawings included excludes 3rd party welding inspection fees, field welding, field touch up coating Some items may not meet Buy America requirements	\$4.99	\$10,124.63
		Total:	\$10,124.63
		Sales tax not included	
Delivery:		Terms: Net 30 days	
F.O.B.: Job Site		Pricing Valid for 30 days	

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

Some items may not meet Buy America requirements.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/20/14
Date: 11/19/14

Job Name: S. Vista Ave. Pedestrian OC, Visalia, Tulare County
Job Number: 06-0H6304

Quantity	Description	Unit \$	Total \$
125	Option 1: Urethane Pattern #1513: SC Fractured Granite ELASTOPEC Urethane-Std 96.00" x 47.00" Panels. Fractured Granite Unbonded Estimated production schedule: 4-5 weeks from final approval.	\$25.25	\$3,155.63
123	Option 2: Semi-Elastomeric Pattern #1513: SC Fractured Granite ELASTOPEC Lite 120.00" x 48.00" Panels. Fractured Granite barrier rail. Estimated production schedule: 4-5 weeks from final approval. Freight not included *All quantities are estimated. Final quantities are the responsibility of the contractor based on contractor's take off.*	\$16.78	\$2,063.33
		Total:	
		Sales tax not included	
Delivery: F.O.B.: Ship Point		Terms: Net 30 days Pricing valid until 12/20/14 on the specified quantity	

Test panels as required by owner/contractor not included in pricing.

Items included in quoted price: limited to items listed
 Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
 Rupert Construction Supply will supply materials as required in contract plans and specifications.
 Rupert Construction Supply is not responsible for design, engineering or installation.
 Liability: Limited to the cost of our product, we will not be responsible for additional charges.
 Due to the instability in the raw materials markets, our quotation is subject to change without notice.
 Pricing should be verified before placing a purchase order.
 If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
 Contractor to verify field dimensions.
 Actual quantities are the responsibility of the contractor.
 Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 11/20/14
Date: 11/19/14

Job Name: S. Vista Ave. Pedestrian OC, Visalia, Tulare County
Job Number: 06-0H6304

Quantity	Description	Unit \$	Total \$
12 ea	Bid Item #45 Joint Seal (MR 1/2") - 20 lf WaboSiliconeSeal, 50.72 oz. cartridges	\$59.40	\$712.80
20 lf	Bid Item #46 Joint Seal (MR 2") WaboCompressionSeal, WA-500	\$46.20	\$924.00
1 ea	WaboPrimaLub Adhesive, gallons	\$93.50	\$93.50
1 ea	Estimated Freight	\$352.00	\$352.00
	Silicone Seal: <ul style="list-style-type: none"> • based on 1.5" joint opening; contractor to field verify • closed cel polyethylene backer rob for installation recommended • pneumatic caulking gun & mixing nozzles for installation recommended 		
	Optional Items: AG-400 Pneumatic Gun for SiliconeSeal installation - \$499.00 Nozzles for WaboSiliconeSeal - \$11.00 ea		
		Total:	\$4,045.10
			Sales tax not included
Delivery:		Terms: Net 30 days	
F.O.B.: Ship Point		Pricing Valid for 15 days	

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

Rupert

Construction Supply

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain	Spherical Bearings
Silicone Grease: for Bearing Pads	Contact Adhesive: Caltrans approved
Conduit: Galvanized Rigid/PVC	Steel Beams/Steel Pipe Pile
Welded Steel Pipe: Coated, Lined or Plain	Polyester Concrete/Methacrylate
Casing Pipe	Misc. Construction Materials
Ductile Iron Pipe	Dowels, Epoxy
Bridge Deck Drainage Systems	Timber Lagging
Misc. Metals/Cable Restrainers	HDPE Shims
Soffit Access Covers/Grates/Barrier Rail	Water Meters
Expansion Joint Seals	Welded Wire Mesh, Post Tension Wire
Grated Line Drains	Pipe Key-Shear Key
Waterproofing Materials	Anchor bolts, Headed Studs, Nails
Drainage & Irrigation Materials	Formliner
Site Furnishings	Reinforced Concrete Pipe and Manholes
NPS Water Supply Line: 2"-6" system	Metal Beam Guard Rail
Electrical Supplies	Chain Link Fence
Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.	

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com

Website: www.rupertsupply.com

FAX COVER SHEET

TO	American Paving Co.
COMPANY	American Paving Co.
FAX NUMBER	15592682908
FROM	Karen Wonnemberg
DATE	2014-11-20 00:01:02 GMT
RE	06-0H6304

COVER MESSAGE

Attached please find quotes for formliner, bearing pads, joint seal, misc. metal and bridge deck drainage system. Feel free to contact me with any questions. Good luck on your bid.

Stacy Monroe

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576

Fax: 805-929-0501

E-Mail:

estimating@theswpppfirm.com

Web: www.theswpppfirm.com

November 19, 2014

Project: 06-0H6304

Construct pedestrian overcrossing

06-Tul-198-R12.0

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (3) addendums.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15592682908
FROM	Tim Mehta, PD; QSD
DATE	2014-11-17 18:55:56 GMT
RE	06-0H6304 WPCP BID PROPOSAL

COVER MESSAGE

***ATTENTION: ESTIMATING* ESWPPP CONSULTANTS, LLC, DBE CERTIFIED**

***DBE CERTIFICATION # 35275* 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337**

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

NOVEMBER 17, 2014

BID OPEN DATE: 11/20/2014

***CALTRANS CONTRACT:* *06-0H6304 ***

***1.* *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): \$995** ***

2.* *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL, WPCP DOCUMENT ONLY): \$599 Base price*

*** NOTES:***

***WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.**

**** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.**

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337 <%28925%29%20451-1337>.

Tim Mehta

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

Sam's Equipment & Supplies

Estimate

P.O. Box 7797
 Fresno, CA 93747-7797
 Office (559) 252-0354
 Fax (559) 251-1119

Date	Estimate #
11/20/2014	2003473

Name / Address
06H6304, VISALIA ESTIMATING DEPT.

Project

Line	Description	Qty	Cost	Total
12	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES:45EA GRAVEL BAGS (UNFILLED)	3	71.50	214.50T
13	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION WOOD STAKES 1"X1"X24"	350	1.32	462.00T
15	AS REQUIRED EA: TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	1	302.50	302.50T
	AS REQUIRED EA: EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43" (PRICED PER EACH)	1	104.50	104.50T
52	FILTER FABRIC FOR PERMEABLE MATERIAL ROLL SIZE 12 1/2' X 360'	1	600.00	600.00T

THANK YOU FOR ALLOWING ME TO BID ON THIS ITEM FOR YOU.

Subtotal
Sales Tax (8.0%)
Total

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, CA 93747-7797
 Office (559) 252-0354
 Fax (559) 251-1119

Estimate

Date	Estimate #
11/20/2014	2003473

Name / Address
06H6304, VISALIA ESTIMATING DEPT.

Line	Description	Qty	Cost	Project
				Total
	PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T
			0.00	0.00T
THANK YOU FOR ALLOWING ME TO BID ON THIS ITEM FOR YOU.			Subtotal	\$1,749.50
			Sales Tax (8.0%)	\$139.96
			Total	\$1,889.46

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

DBZ

BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.

FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Who
- * 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34479

Renewal Date : July 11, 2015



Janice Salinas, CERTIFYING AGENCY REPRESENTATIVE

June 14, 2013

2014
2015

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON		
Doing Business As	SAM'S EQUIPMENT & SUPPLIES		
Address	PO BOX 7797	Phone	(559) 252-0354
	FRESNO, CA 93747	FAX	(559) 251-1119

Email samisequipment@comcast.net

Web Page

Active Certifications SB (micro) Sep 24, 2012 - Sep 30, 2014

DVBE Oct 30, 2012 - Sep 30, 2014

Business Types Non-Manufacturer;

Classifications

[101615] Trees and shrubs
 [101616] Floral plants
 [101618] Non flowering plants
 [101715] Organic fertilizers and plant nutrients
 [101716] Chemical fertilizers and plant nutrients
 [101717] Herbicides
 [211015] Agricultural machinery for soil preparation
 [221015] Earth moving machinery
 [221016] Paving equipment
 [221017] Heavy equipment components
 [221018] Aerial lifts
 [221019] Building construction machinery and accessories
 [221020] Building demolition machinery and equipment
 [251817] Product and material trailers
 [261215] Electrical wire
 [261216] Electrical cable and accessories
 [261217] Wiring harness
 [271127] Power tools
 [301016] Bar
 [301017] Beams
 [301022] Plate
 [301024] Rod
 [301028] Piling
 [301029] Post
 [301031] Rails
 [301036] Structural products
 [301115] Concrete and mortars
 [301116] Cement and lime
 [301215] Bituminous derivatives
 [301216] Asphalts
 [301217] Road and railroad construction materials
 [301515] Roofing materials
 [301519] Finishing materials and products
 [391211] Distribution and control centers and accessories
 [391213] Electrical boxes and enclosures and fittings and accessories

- [391214] Electrical lugs, plugs and connectors
- [391215] Switches and controls and relays and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways, Conduit and Busways
- [401416] Valves
- [401421] Pipe
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401426] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471319] Absorbents
- [491615] Field sports equipment

Keywords :

construction equipment K-rail material landscape material BMP material concrete pipe manhole material
geotextiles electrical asphalt traffic control equipment structural steel

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

- 1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
- 2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
- 3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
- 4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
- 5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
- 6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
- 7) All sales are final. No materials are returnable.
- 8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
- 9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
- 10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.
- 11) NO WARRANTIES, EXPRESSED OR IMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.
- 12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
- 13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
- 14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar (\$1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE: 11/20/14

FAX NUMBER: _____

BUSINESS
NAME: _____

TO: Estimating Dept

PAGES: _____


REGARDING: Job 06H6304, Visalia

URGENT: _____



Equipment Rental Supplies
 2725 West Cherry Ct.
 Visalia, CA 93277
 Ph. 559-827-4592 Fax 559-625-5786 Cell 559-280-3306

QUOTATION



DBE Certified Firm #36494

Small Business #48162

Contractor License #954029

BARE RENTAL RATES

PROJECT:	CAL TRANS 06-0H6304	BID DATE:	11/20/2014
----------	---------------------	-----------	------------

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,000.00
ARROW BOARDS	\$60.00	\$250.00	\$600.00
RADAR SPEED READERS	\$125.00	\$450.00	\$800.00

\$500.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY. CUSTOMER IS RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT. LOST EQUIPMENT WILL BE BILLED TO CUSTOMER FOR REPLACEMENT COST.

TERMS NET 30

THANK YOU FOR YOUR BUSINESS!

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 06-0H6304
BID DATE: 11/20/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #3)
 ITEM #3 \$13,480.00 **WITH USING MTC FOR ITEM #4**
 (ITEM #3 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #3)
 ITEM #3 \$15,675.00 **WITHOUT USING MTC FOR ITEM #4**
 (ITEM #3 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:
 ITEM # 5- \$80.00 ITEM #7- \$950.00 EA PER MONTH ITEM #21- \$285.00

TRAFFIC CONTROL: (ITEM #4)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00
 PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)- \$2,150.00
 YEARLY INCREASE OF \$35.00 TO TRAFFIC CONTROL(LUMP SUM) BEGINNING JULY 1ST.
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



BID DATE: 11/20/14
PROJECT: 06-0H6304

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$950.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY




Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
 Water Pollution Control Programs
 Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
 BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
 El Sobrante, CA 94803

Phone: (510) 854-9402
 Fax: (510) 256-0103

Friday, November 14, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 06-0H6304**
Construct Pedestrian Overcrossing.

Bid Date: **November 20, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
11	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

Good luck,

Thomas Koprek
 Estimator
 (510) 854-9402



Civil Engineering and Stormwater Solutions

Nov. 14, 2014

RE: Proposal for WPCP for Caltrans 06-0H6304, bidding 11/20/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP \$ 625

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015, SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168

Attention: Estimating Department

11-18-14

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **06-0H6304**. That bids on 11-20-14. After looking at the plans and specials the following is a bid for item #7 PCMS:

Item #7 PCMS boards:

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

Ross Jenkins

From: carole <carah770@hotmail.com>
Sent: Wednesday, November 19, 2014 10:38 AM
To: Ross Jenkins
Subject: 06-0H6304

FLASH TRAFFIC
CERTIFIED DBE-WBE
#39950

BID

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099

flashwbe@outlook.com
State Contractor License: 963168

American Paving Co
Atten. Ross Jenkins

Thank you for the opportunity to bid on Cal Trans Project 06-0H6304
Item 7

Portable Changeable Message Sign

Monthly price per Board 800.00
150.00 delivery per board
150.00 pick up per board
The price above includes monthly service and maintenance on each board
Flash Traffic Inc, is a Union Co. and a DBE/WBE

Sincerely,
Carole Reiff

RESPONSES

Lynn Majors

From: Alisa Emmett <alisa@movendirt.com>
Sent: Monday, October 06, 2014 4:40 PM
To: Lynn Majors
Subject: RE: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

We will not be bidding this project. Thank you

Thank you,
Alisa Emmett
President
A.J. Excavation Inc.
559-408-5908
Fax: 559-354-0639
www.movendirt.com
Von # 10080006

From: Lynn Majors [<mailto:lmajors@americanpavingco.com>]
Sent: Monday, October 06, 2014 4:17 PM
To: Lynn Majors
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website: www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

Lynn Majors

From: Austin Estimating <estimating@austin-enterprise.com>
Sent: Tuesday, October 07, 2014 9:32 AM
To: Lynn Majors
Subject: Re: FW: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Thank you Lynn! Yes, we are bidding this job!! We will send you a quote on bid day or the day before because that's the way we roll. haha
Have a good day and keep singing!!

Debbie Lonon
Austin Enterprise
(661) 589-1001
(661) 589-9509

On Tue, Oct 7, 2014 at 9:25 AM, Lynn Majors <lmajors@americanpavingco.com> wrote:

From: Lynn Majors
Sent: Monday, October 06, 2014 4:17 PM
To: Lynn Majors
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website: www.dot.ca.gov/hq/esc/oc/contract_awards_services.html

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors

Lynn Majors

From: Deana Carter <jagchic@aol.com>
Sent: Tuesday, October 07, 2014 7:43 PM
To: Lynn Majors
Subject: Re: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

We will not be bidding.

Thank you, Deana Carter
Deana's Equipment Rental, Inc.

On Oct 6, 2014, at 4:16 PM, Lynn Majors <lmajors@americanpavingco.com> wrote:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30, 2014. Plans are available for review in our office or at the CALTRANS website: www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

<CDOT 06-0H6304 ITB.docx>

Lynn Majors

From: Lynn Majors
Sent: Thursday, November 13, 2014 4:03 PM
To: 'Cooks & Son Inc.'
Subject: RE: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Thanks.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

From: Cooks & Son Inc. [mailto:cooks_son@mail.com]
Sent: Thursday, November 13, 2014 4:00 PM
To: Lynn Majors
Subject: Re: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Currently we are only bidding on projects in Santa Barbara and San Luis Obispo Counties.

Thank you,
Cooks and Son

Sent: Thursday, November 13, 2014 at 8:40 AM
From: "Lynn Majors" <lmajors@americanpavingco.com>
To: "Lynn Majors" <lmajors@americanpavingco.com>
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

This is a reminder that bids for the subject project are due no later than: NOVEMBER 20 @ 1:30 PM

Please contact our office if you have any questions.

Thanks.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.

Lynn Majors

From: Cooks & Son Inc. <cooks_son@mail.com>
Sent: Thursday, November 13, 2014 4:00 PM
To: Lynn Majors
Subject: Re: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Currently we are only bidding on projects in Santa Barbara and San Luis Obispo Counties.

Thank you,
Cooks and Son

Sent: Thursday, November 13, 2014 at 8:40 AM
From: "Lynn Majors" <lmajors@americanpavingco.com>
To: "Lynn Majors" <lmajors@americanpavingco.com>
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

This is a reminder that bids for the subject project are due no later than: NOVEMBER 20 @ 1:30 PM

Please contact our office if you have any questions.

Thanks.

Lynn Majors

AMERICAN PAVING CO.

315 N. Thorne Ave.

P. O. Box 4348

Fresno CA 93744

559-268-9886

559-268-2908

Lynn Majors

From: Deana Carter <jagchic@aol.com>
Sent: Thursday, November 13, 2014 2:13 PM
To: Lynn Majors
Subject: Re: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

We will not be bidding.
Deana Carter

Sent from my iPhone

On Nov 13, 2014, at 8:40 AM, Lynn Majors <lmajors@americanpavingco.com> wrote:

This is a reminder that bids for the subject project are due no later than: NOVEMBER 20 @ 1:30 PM
Please contact our office if you have any questions.

Thanks.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

Lynn Majors

From: Lynn Majors
Sent: Thursday, November 13, 2014 9:58 AM
To: 'Priscila Castellanos'
Subject: RE: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Thanks. Good to know.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

From: Priscila Castellanos [<mailto:CastellanosP@EWCcorporation.com>]
Sent: Thursday, November 13, 2014 9:51 AM
To: Lynn Majors
Cc: Tiberio Esparza
Subject: RE: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Good Morning Lynn,

Thank you for inviting us to bid the CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING project, this project is not a good fit for us as you will see from the information provided below and attached.

EW Corporation is an AISC structural steel, major bridge, with two AISC endorsements, fracture critical and paint. The company is also DBE, MBE and Small Business. Serving customer for over 40 years, our expertise is in medium and heavy industrial steel work across many different heavy civil industries. Our facility sits on 20 acres with its own rail spur and 100,000 square feet of fabrication floor space that allows us to be efficient on a large diversity of projects. We can turnaround quick projects for you at the job site today or provide pricing for large multi-discipline projects.

These are the areas we can be of value to your company are:

1. Field erection of steel structures
2. Medium to heavy structural steel and plate work fabrication
3. Medium to large pipe (alloy or carbon steel) fabrication
4. Pressure vessels
5. Steel requiring specialized coatings
6. Bridge girders
7. Heavy Architectural Steel (AESS)
8. Temporary Shoring
9. Rebar Cages for transmission lines or substations

Please let me know how you encourage suppliers to become a dependable service to your company or a colleague that may benefit from our services. We would be honored to get to work right away on any bid items you may have.

Thank you for your consideration! Please call at anytime with any questions you may have.

Priscila Castellanos / Business Development / castellanosp@ewcorporation.com
EW Corporation Office: 760-337-0020 Ext. 305 / Fax: 760-337-0030
P.O. Box 2189, 1002 East Main Street, El Centro, CA 92243 <http://www.ewcorporation.com/>

From: Lynn Majors [<mailto:lmajors@americanpavingco.com>]
Sent: Thursday, November 13, 2014 8:41 AM
To: Lynn Majors
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

This is a reminder that bids for the subject project are due no later than: NOVEMBER 20 @ 1:30 PM
Please contact our office if you have any questions.

Thanks.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

OPT-IN RECORD

Elect.

CALTRANS DBE PROJECT CHECKLIST

DTB 10-6

COLD

Pl.

PROJECT	06-01 CDOT 06-0H6304	NOTES
BID DATE	10-30	
	Dem 10-27	
✓	Plans & Specs	
✓	Project Information Sheet	
✓	Set Up in Hard Dollar	
✓	Create DBE List	
✓	Place AD in Eldridge Bid Reporter	
✓	Place AD on CALTRANS website	
✓	Check for Opt In's	
✓	Send Invitation to Bid	
	Send Invitation to Bid Reminder	
	Update DBE List with responses	
10-14	Check for Opt In's	new - KRC - already on list
10-20	Check for Opt In's	add C2 Aerial + Tennyson Electric
11-10	Check for Opt In's	add - Maneri - Aracia + Constr. Science
11-17	" "	No new DBE's

Lynn Majors

OPT W

From: Nina Salinas <nina@jlstormwater.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 7:32 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 7:34:50 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 7:32:14 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

OPT-1N

From: mppainting1@yahoo.com
Sent: Monday, October 06, 2014 4:33 PM
To: Lynn Majors
Subject: Read report : SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Recipient: mppainting1@yahoo.com
Time of reading : 10/06/2014 04:32 PM
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website:
www.dot.ca.gov/hq/esc/oe/contract_awards_services.html You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below. Thank

Lynn Majors

OPT-IN

From: Microsoft Outlook
To: btouray@comcast.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

btouray@comcast.net (btouray@comcast.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

OPT-IN

From: Vince Rodriguez <vince@cookconcreteproducts.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:20 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:21:51 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:20:26 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

OPT-IN

From: Michael J Puckett, MPH, CIH, REHS <michael@cencalehs.com>
Sent: Tuesday, October 14, 2014 6:01 PM
To: Lynn Majors
Subject: Estimate 59 and Invitation to Bid from Central California EHS
Attachments: Est_59_from_Central_California_EHS_LLC_11732.pdf; American Paving I2B 06-0H6304.pdf

Dear Lynn Majors :

Please review the attached estimate and invitation to bid. Feel free to contact us if you have any questions.

We look forward to working with you.

Sincerely,

Central California EHS
559-623-2418

Lynn Majors

From: Mike Tennyson <miket@tennysonelec.com>
Sent: Monday, October 20, 2014 9:30 AM
To: Lynn Majors
Cc: Marissa Black; Terri Johnson
Subject: FW: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Attachments: CDOT 06-0H6304 ITB.docx

Thank-you,
Mike Tennyson
Senior Estimator
Office 925.606.1038 ext 201
Cell 925.766.4042

OPT-IN



Tennyson Electric Inc.

An EEO Company

From: Lynn Majors [mailto:]
Sent: Monday, October 20, 2014 9:21 AM
To: Mike Tennyson; C2AERIAL@GMAIL.COM
Subject: FW: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

From: Lynn Majors
Sent: Monday, October 06, 2014 4:17 PM
To: Lynn Majors
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30, 2014. Plans are available for review in our office or at the CALTRANS website: [www.dot.ca.gov/hq/esc/oe/contract awards services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348

Lynn Majors

OPT-INS

From: Lynn Majors
Sent: Monday, November 10, 2014 11:13 AM
To: 'mariamneri@yahoo.com'; 'jonc2006@hotmail.com'
Subject: FW: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Attachments: CDOT 06-0H6304 ITB.docx

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

From: Lynn Majors
Sent: Monday, October 06, 2014 4:17 PM
To: Lynn Majors
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website: [www.dot.ca.gov/hq/esc/oe/contract awards services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html)

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0H6304

16 Opt-in records found.

06-0H6304	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	
	Phone: 559-291-8500	Fax Number: 559-291-8503
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
06-0H6304	JL StormWater Consultants, Inc.	
	140 W. Park Avenue, Suite 115 El Cajon, CA 92020	
	Phone: 619-938-2420	Fax Number: 619-334-6750
	Disadvantaged status: DBE SBE	
	Services offered: Services include: SWPPP/WPCP preparation and processing by QSD; Annual Report preparation, REAP preparation, SWPPP implementation on the jobsite including SWPPP inspections by QSP; SWPPP Training for Prime Contractors and Trade Contractors including the required Sampling Training (Surface Water Ambient Monitoring Program's [SWAMP] 2008 Quality Assurance Program Plan [QAPrP]) as well as QSP/QSD Training Seminars.	
06-0H6304	Masterpiece Painting, Inc	
	3542 Fruitvale Ave #120 Oakland, CA 94602	
	Phone: 5104353137	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Anti-Graffiti Coatings	

added

added

06-oH6304	Foundation Constructors, Inc.	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	
06-oH6304	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA, District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint	
06-oH6304	Austin Enterprise	
	13421 Snow Rd Bakersfield	
	Phone: 6615891001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
Services offered: Bridge Joints		
06-oH6304	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.		
06-oH6304	FD Thomas Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
Services offered:		

on list

added

06-oH6304	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
06-oH6304	R.A. Nemetz Construction Co., Inc.	
	690 Live Oak Avenue (PO Box 5306) Galt, CA 95632	
	Phone: 209-744-1001	Fax Number: 209-744-1005
	Disadvantaged status:	
	Services offered:	
06-oH6304	Alfred Civil Engineering (DBE, SBE)	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 9163747383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP	
06-oH6304	CMC REBAR	
	120 W. LARCH ROAD TRACY, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
06-oH6304	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: 925-778-0200	Fax Number: 925-778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	
06-oH6304	EFCO	
	3340 E Church Ave Fresno, CA 93725	
	Phone: 559-266-9474	Fax Number: 559-266-9476
	Disadvantaged status:	
	Services offered: Concrete formwork and shoring	
	Cook Concrete Products, Inc.	

added

added

06-0H6304	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minot Structures) PRECAST and Misc. Iron and Steel.	
06-0H6304	Central California EHS, LLC	
	P.O. Box 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com Disadvantaged: SB(micro) 1754704	

added.

- 10-14 New - KRC - already on list.
- 10-20 Add: CR Aerial
Tennyson Electric
- 11-10 Add. Maneri Traffic Control
Acacia Env.
Construction Science
- 11-17 No new

FAX RESULTS

15-0010

Lynn Majors

From: scanner@americanpavingco.com
Sent: Monday, October 06, 2014 4:36 PM
To: Lynn Majors
Subject: Transmission Result : Error Fax Message NO.8255
Attachments: 20141006163615294.tif

This E-mail was sent from "Print-APC-FRE1" (Aficio MP C4501).

Queries to: scanner@americanpavingco.com

***** Communication Result Report(2014.10. 6 16:36) *****

Sender:
Time : 2014/10/ 6 16:17

- 7 [Dest.] G3 :16508693509 Austin 661-589-1001 -estimating@austin-enterprise.com
[Sent Page/Total Page] 0/ 2 [Result] E-3)3)
- 12 [Dest.] G3 :14152061711 Cmc Traffic 415-206-1700 sue@cmctrffic.com
[Sent Page/Total Page] 0/ 2 [Result] E-1)3)3)
- 101 [Dest.] G3 :7477101 Souza
[Sent Page/Total Page] 2/ 2 [Result] OK
- 129 [Dest.] G3 :6454688 De Anda
[Sent Page/Total Page] 2/ 2 [Result] OK
- 246 [Dest.] G3 :16263985551 Pruitt
[Sent Page/Total Page] 2/ 2 [Result] OK

- Reason for error
- E.1) Hang up or line fail
 - E.2) Busy
 - E.3) No answer
 - E.4) No facsimile connection
 - E.5) Exceeded max. E-mail size

enterprise.com



Date: 10/6/14
Subject: Invitation to Bid
Project: CDOT 06-0H6304
Route 198 (Tulare Co.) Construct Pedestrian Overcrossing
Bid Date: 10/30/14

Dear Subcontractor:

In an effort to promote and assist DBE participation in the above referenced project, American Paving Co. is actively soliciting qualified member participation and invites your bid on products or services including but not limited to:

LEAD COMPLIANCE PLAN, TEMPORARY SHUTTLE SERVICE, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, PORTABLE CHANGEABLE MESSAGE SIGN, K RAIL, TEMP CRASH CUSHION MODULE, JOB SITE MANAGEMENT, SWPPP, TEMPORARY EROSION CONTROL, DEMOLITION, CLEARING & GRUBBING, ROADWAY & STRUCTURE EXCAVATION, HIGHWAY PLANTING, HMA, MINOR CONCRETE, FURNISH & DRIVE PILING, PRESTRESSED CONCRETE, STRUCTURAL CONCRETE, JOINT SEAL, BAR REINFORCING STEEL, ANTI GRAFFITI COATING, CONCRETE PIPE, DETECTABLE WARNING SYSTEM, MISC. IRON & STEEL, BRIDGE METAL, BRIDGE DECK DRAINAGE SYSTEM, FENCING, GUARDRAIL SYSTEM, STREET LIGHTING, SUPPLIERS AND TRUCKING.

Project plans available for review in our office: 315 N. Thorne Ave., Fresno, CA 93706 and at the CALTRANS website: www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Specific inquiries concerning the project should be directed to:

Estimating Department: 559 268-9886 APC-Estimating@americanpavingco.com

American Paving Co. is an Affirmative Action / Equal Employment Opportunity Employer. It is our policy to affirmatively and in good faith seek out qualified DBE subcontractors to meet the goals for this and other publicly funded projects. Qualified participants must submit proof of their certification. Bonds may be required. Insurance, including Workmen's Compensation, will be required. Subcontractors must be properly licensed for the type of work they will perform. American Paving Co. may provide support services, which may include acquiring sufficient bonding capacity and insurance, procurement of materials and supplies, or other services that will enable qualified, certified DBE subcontractors to offer timely and competitive bids. Call for more information.

Important Note: Please **complete the attached response page** and **return it by fax**, or email to: lmajors@americanpavingco.com

Sincerely,

AMERICAN PAVING CO.

FAX RESPONSE

To: American Paving Co. FAX 559 268-2908 Phone: 559 268-9886

FROM: _____

Project: CDOT 06-0H6304 – Rt. 198 Pedestrian Overcrossing

Bid Date: 10/30/14

_____ I am interested in bidding this project.

_____ I am not interested in bidding this project.

_____ Please consider me for future projects.

_____ Please DO NOT consider me for future projects.

If you are interested in bidding, please list items of work that you plan to bid on:

If you are interested in bidding this project, is your firm:

_____ Union?

_____ Non-Union but would sign a one-time agreement?

_____ Non-Union and would NOT sign a one-time agreement?

Are you bondable? _____ Yes _____ No

Certifications:

Please provide Certificate Number # _____ Expiration Date: _____

_____ DBE _____ MBE _____ UDBE _____ CalTrans
_____ DVBE _____ WBE _____ Other: _____

American Paving Co.

Fax Cover Sheet

TO: ESTIMATING

DATE: 11-13-14

ATTN:

FAX #

FROM: LYNN MAJORS

Pages Including Cover Sheet: 1

**Subject: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN
OVERCROSSING IN TULARE COUNTY**

Comments: This is a reminder that bids are due in our office by

NOVEMBER 20 @ 1:30 PM

Lynn Majors

From: scanner@americanpavingco.com
Sent: Thursday, November 13, 2014 8:45 AM
To: Lynn Majors
Subject: Transmission Result : OK Fax Message NO.8626
Attachments: 20141113084434233.tif

This E-mail was sent from "Print-APC-FRE1" (Aficio MP C4501).

Queries to: scanner@americanpavingco.com

***** Communication Result Report(2014.11.13 8:44) *****

Sender:
Time : 2014/11/13 8:40

[Dest.] G3 :16508693509
[Sent Page/Total Page] 1/ 1 [Result] OK
[Dest.] G3 :14152061711
[Sent Page/Total Page] 1/ 1 [Result] OK
[Dest.] G3 :7477101
[Sent Page/Total Page] 1/ 1 [Result] OK
[Dest.] G3 :6454688
[Sent Page/Total Page] 1/ 1 [Result] OK
[Dest.] G3 :16263985551
[Sent Page/Total Page] 1/ 1 [Result] OK

Reason for error
E.1) Hang up or line fail
E.2) Busy
E.3) No answer
E.4) No facsimile connection
E.5) Exceeded max. E-mail size

FAILED DELIVERY & REMEDY

Lynn Majors

From: Microsoft Outlook
To: deni@sti.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

lbG674.messagescreen.com rejected your message to the following e-mail addresses:

deni@sti.com ^{net} (deni@sti.com) 209-742-6684 - AS Contractors -

lbG674.messagescreen.com gave this error:
<deni@sti.com>... Command rejected

*re-sent
e-mail*

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept e-mail from certain senders, or another restriction may be preventing delivery.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

deni@sti.com

lbG674.messagescreen.com #550 5.7.1 <deni@sti.com>... Command rejected ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by
svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Mon, 6
Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuhE6q/4w2EkQihjGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]

Lynn Majors

From: Microsoft Outlook
To: eeelectric@earthlink.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

mx-ales.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

eeelectric@earthlink.net (eeelectric@earthlink.net) 909-829-7818

↓ mike@ee-electric.net

mx-ales.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

*re-sent
e-mail*

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

eeelectric@earthlink.net

mx-ales.atl.sa.earthlink.net #550 eeelectric@earthlink.net...User unknown ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1] by
svr-lsc-mail1.ad.lylesgroup.com (:::1]) with mapi id 14.01.0438.000; Mon, 6
Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuhE6q/4w2EkQiihGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]

Lynn Majors

From: Microsoft Outlook
To: mrodriguez@samrodcorp.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

mail53c28.carrierzone.com rejected your message to the following e-mail addresses:

~~mrodriguez@samrodcorp.com~~ (mrodriguez@samrodcorp.com)

Samrod Corp.
661-945-3602

mail53c28.carrierzone.com gave this error:
<mrodriguez@samrodcorp.com>... User unknown

re-send

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

mrodriguez@samrodcorp.com

mail53c28.carrierzone.com #550 5.1.1 <mrodriguez@samrodcorp.com>... User unknown ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Mon, 6 Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuhE6q/4w2EkQijhGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]

Lynn Majors

From: Microsoft Outlook
To: covarrubias@aol.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

mtaig-aan02.mx.aol.com rejected your message to the following e-mail addresses:

covarrubias@aol.com (covarrubias@aol.com)

951-600-1751

resent

mtaig-aan02.mx.aol.com gave this error:

<covarrubias@aol.com>: Recipient address rejected: aol.com

covarrubiasbros.@aol.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

covarrubias@aol.com

mtaig-aan02.mx.aol.com #550 5.1.1 <covarrubias@aol.com>: Recipient address rejected: aol.com ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Mon, 6
Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuhE6q/4w2EkQihjGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]

Lynn Majors

From: Microsoft Outlook
To: lauren@starbursteng.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery has failed to these recipients or groups:

lauren@starbursteng.com (lauren@starbursteng.com)

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

*Starburst Engineering 802-8576 Lm 10-7 never called
10-9 faxed 592-2845 back*

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

lauren@starbursteng.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Mon, 6 Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuHE6q/4w2EkQiihjGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]
Content-Type: multipart/mixed;
boundary="_004_8D7D2D1298485945B7809245FD91390FAC3094svr-lsc-mail1adlyle_"

Lynn Majors

From: Microsoft Outlook
To: jeannine@cmvelectric.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery has failed to these recipients or groups:

jeannine@cmvelectric.net (jeannine@cmvelectric.net)

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Phone disconnected

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

jeannine@cmvelectric.net

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1] by svr-lsc-mail1.ad.lylesgroup.com (:::1]) with mapi id 14.01.0438.000; Mon, 6 Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuhE6q/4w2EkQiihjGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]
Content-Type: multipart/mixed;
boundary=" "_004_8D7D2D1298485945B7809245FD91390FAC3094svr-lscmail1adlyle_"

Lynn Majors

From: Microsoft Outlook
To: mrci@mrci.biz
Sent: Wednesday, October 08, 2014 4:17 PM
Subject: Undeliverable: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery has failed to these recipients or groups:

mrci@mrci.biz (mrci@mrci.biz)

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

*mrci, Inc. 351-2048 bus. phone - no fax
10/9 - Lm
no response.*

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

mrci@mrci.biz

#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by
svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Mon, 6
Oct 2014 16:16:57 -0700
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac/huuhE6q/4w2EkQiihjGnAgf7OHw==
Disposition-Notification-To: Lynn Majors <lmajors@americanpavingco.com>
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Mon, 6 Oct 2014 23:16:55 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390FAC3094@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.63]
Content-Type: multipart/mixed;
boundary="_004_8D7D2D1298485945B7809245FD91390FAC3094svrlscmail1adlyle_"

Lynn Majors

From: Microsoft Outlook
To: mrci@mrci.biz
Sent: Monday, October 06, 2014 8:23 PM
Subject: Delivery delayed:SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery is delayed to these recipients or groups:

mrci@mrci.biz (mrci@mrci.biz)

Subject: SEEKING BIDS: CDDT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 53 minutes. You'll be notified if the message can't be delivered by that time.

INITIAL CONTACT

Lynn Majors

From: Lynn Majors
Sent: Monday, October 06, 2014 4:17 PM
To: Lynn Majors
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Attachments: CDOT 06-0H6304 ITB.docx

Tracking:	Recipient	Delivery	Read
	Lynn Majors	Delivered: 10/6/2014 4:17 PM	Read: 10/6/2014 4:24 PM
	'chidi@albertwilsontra.com'		
	'debbieh@alertolite.com'		
	'paustin@austin-enterprise.com'		
	'echavez@carobvalley.com'		
	'estimating@ceciliassafetyservice.co		
	'airbears@balesengineering.com'		
	'jeannine@cmvelectric.net'		
	'alex.singh@dreambuildercorp.com'		
	'eeelectric@earthlink.net'		
	'christina@bordendecal.com'		
	'mark@morikawa-scada.com'		
	'forcetraffic@earthlink.net'		
	'trila.grsi@yahoo.com'		
	'estimating@hunsakersafety.com'		
	'ibsrecoder@aol.com'		
	'bbochman@jmfiberoptics.com'		
	'garyc@krcsafety.com'		
	'karen@imaginationmetals.com'		
	'edblbe@gmail.com'		
	'MonSLee@yahoo.com'		
	'c.martinez@metco-usa.com'		
	'ricky@reserrano.com'		
	'cecilia@socaltraffic.net'		
	'frank@tuckertech.com'		
	'verduzcoelectric@aol.com'		
	'asapgeneng@aol.com'		
	'cldrilling@aol.com'		
	'brooks.curtis@att.net'		
	'info@exbon.com'		
	'toni.medina@att.net'		
	'geronimo_concerte@sbcglobal.net'		
	'agarcialna@aol.com'		
	'mackymccullough@mcculloughcor		

Recipient	Delivery	Read
'mrodriguez@samrodcorp.com'		
'jtonyvaldez@hotmail.com'		
'smith_3867@msn.com'		
'luis@abslconstruction.com'		
'deni@sti.com'		
'jibaez@advgeosolutions.com'		
'patsy_gomez2002@yahoo.com'		
'asapgeneng@aol.com'		
'paustin@austin-enterprise.com'		
'cs@bcschmidt.com'		
'bsalaz@bertsalasinc.com'		
'lawym2004@aol.com'		
'ajchavez@brahmaconstruction.com'		
'burkebid@gmail.com'		
'cgoconst2@msn.com'		
'xyfloyd@aol.com'		
'Linda@crganndemolition.com'		
'sharon@calfran.net'		
'shelleya@calvalleyconstruction.com'		
'office@ccexcavatinginc.com'		
'shelli@csg-web.com'		
'cooks_son@mail.com'		
'crookstrucking@sbcglobal.net'		
'sandradowson@dawson-mauldin.com'		
'patriciad@dillardenv.com'		
'eguinn55@gmail.com'		
'rpendurthi@earmanagement.com'		
'eci@lightspeed.net'		
'dee4321@frontiernet.net'		
'info@exbon.com'		
'gsosainc@aol.com'		
'gwpeoples@aol.com'		
'jgates.gei@gmail.com'		
'trila.grsi@yahoo.com'		
'rharriscorp@gmail.com'		
'ahernandez@herconcompany.com'		
'maria@interiordemolition.net'		
'office@interwestpacific.com'		
'jpsconsteng@gmail.com'		
'alison@kwemerson.com'		

Recipient	Delivery	Read
'lrobbins@kapelconstruction.com'		
'kitchellconstruction@gmail.com'		
'kcho@mag-coninc.com'		
'martinidrilling@yahoo.com'		
'vmuniz@charter.net'		
'motherlodeconcrete@att.net'		
'dnielson@nielsoninc.com'		
'rcervantes@newlandentities.com'		
'flotbc@sbcglobal.net'		
'pawilsoninc@gmail.com'		
'leasha5@aol.com'		
'davidscott@gvni.com'		
'quimu@sbcglobal.net'		
'RAMINHACONSTRUCTION@GMAIL		
'robin@rockinrinc.com'		
'terri@schavesconstruction.com'		
'marvindeanllc@sbcglobal.net'		
'kdesena@linkzone.com'		
'sjdconst@yahoo.com'		
'queenie_chief2003@yahoo.com'		
'odysseyblasting@yahoo.com'		
'tyrrellresources@sbcglobal.net'		
'dora@unitedtraffic.net'		
'joev@valverdeconst.com'		
'cbenites@verizon.net'		
'wallacestr@aol.com'		
'allearthconstruction@gmail.com'		
'kevinphan@amlandcorp.com'		
'aavila7777@gmail.com'		
'b.v.landscape@pacbell.net'		
'dgarcia287@aol.com'		
'geckogconstruction@gmail.com'		
'garyc@krcsafety.com'		
'egruetzmacherjr@gmail.com'		
'estimating@theswppfirm.com'		
'seng@skwokengineers.com'		
'javier@touchofgreenlandscape.us'		
'email@acdike.com'		
'alisa@movendirt.com'		
'patsy_gomez2002@yahoo.com'		

Recipient	Delivery	Read
'donnawatson52@yahoo.com'		
'info@BLACKSTONEASPHALT.COM'		
'shelleya@calvalleyconstruction.com'		
'jb.calcon@mac.com'		
'jherrera@conterragroup.net'		
'cre8iveEngineering@gmail.com'		
'jagchic@aol.com'		
'abili@deltechengineeringinc.com'		
'alex.singh@dreambuildercorp.com'		
'brooks.curtis@att.net'		
'inesseoane@fcs-ssp.com'		
'judy@finegradeinc.com'		
'ajeon@hymengineering.com'		
'agarcialna@aol.com'		
'brucej@mjavila.com'		
'massx6@hotmail.com'		
'valdez05@gmail.com'		
'norcalgeneralconstruction@yahoo.com'		
'bruceatortiz@aol.com'		
'randcconstruction@sbcglobal.net'		
'jordan@riojordaninc.com'		
'rcande@pacbell.net'		
'sernaconstruction@sbcglobal.net'		
'dovaliconstruction@gmail.com'		
'ninah.moody@suulutaaq.com'		
'les@us-concrete.net'		
'vapconstructioninc@gmail.com'		
'edc@vintagepavingco.com'		
'aj@ajvasconi.com'		
'arguelloconcrete@sbcglobal.net'		
'kavila@avisoninc.com'		
'jcbayline@sbcglobal.net'		
'lawym2004@aol.com'		
'ajchavez@brahmaconstruction.com'		
'bravopacific@hotmail.com'		
'b-w-w@live.com'		
'gusto@caliconcrete.com'		
'contechg@gmail.com'		
'ct@ctconcretecutting.com'		
'denise7431@yahoo.com'		

Recipient	Delivery	Read
'dextersconstruction2@hotmail.com'		
'dee4321@frontiernet.net'		
'johnf@falconbuildersanddeveloper.com'		
'josie@fresnoconcreteconst.com'		
'gorush71@yahoo.com'		
'dgonzales@gsaeng.com'		
'diana@jfranciscompany.com'		
'JNABUILDERSINC@gmail.com'		
'jmoraga@flash.net'		
'jflores@jfengineering.com'		
'keaven@kgconcretepumping.com'		
'JerryKCCC@yahoo.com'		
'ddavis@lowerswelding.com'		
'loucon@outlook.com'		
'maderaconcrete@live.com'		
'REdison@maxoutinc.biz'		
'mojam@roadrunner.com'		
'mcs.rexhand@verizon.net'		
'estimating@olivasvaldez.com'		
'zkkingpk81@gmail.com'		
'david.soto@quantumconstruction.com'		
'brandon@rduganconst.com'		
'rdconst69@netzero.com'		
'ruben@rubecon.com'		
'richiecarla@earthlink.net'		
'tqsteelinc@gmail.com'		
'dk.2bros@gmail.com'		
'les@us-concrete.net'		
'Rusty@steelplacers.com'		
'madsteelinc@aol.com'		
'udbest.eel2011@gmail.com'		
'bsalaz@bertsalasinc.com'		
'covarrubias@aol.com'		
'dgarcia287@aol.com'		
'karen@imaginationmetals.com'		
'a1orniron@sbcglobal.net'		
'bsalaz@bertsalasinc.com'		
'bid@ewcorporation.com'		
'johnf@falconbuildersanddeveloper.com'		
'toni.medina@att.net'		

Recipient	Delivery	Read
'bpantoja@nunoiron.com'		
'robertv@acefencefresno.com'		
'agapefencejes4u@yahoo.com'		
'allantefence@gmail.com'		
'julieborg@borgfence.com'		
'johnf@falconbuildersanddeveloper.com'		
'GOLDENBAYFENCE@YAHOO.COM'		
'egruetzmacherjr@gmail.com'		
'lupita@legendfencecorp.com'		
'jorge@mercadeco.com'		
'rharriscorp@gmail.com'		
'info@sotofence.com'		
'bid@ewcorporation.com'		
'pam@oliveirafenceinc.com'		
'cplum@pcnconstructioninc.com'		
'ricky@reserrano.com'		
'estimating@theswppfirm.com'		
'cecilia@socaltraffic.net'		
'Mary@stormwaterspecialists.com'		
'van@cpengineeringinc.com'		
'info@cesprolighting.com'		
'mrci@mrci.biz'		
'dsun@sunindustriesinc.com'		
'williamdouglass00@yahoo.com'		
'debbieh@alertolite.com'		
'amercinc@hotmail.com'		
'Rusty@steelplacers.com'		
'bellotccp@gmail.com'		
'steve@cisinspects.com'		
'rsl@dominguezconst.com'		
'eci@lightspeed.net'		
'inesseoane@fcs-ssp.com'		
'madsteelinc@aol.com'		
'plawrence@mjkconstruction.com'		
'stomls-office@yahoo.com'		
'bruceatortiz@aol.com'		
'william.correa@2paragon.com'		
'lauren@starbursteng.com'		
'nina@jlstormwater.com'		
'mppainting1@yahoo.com'		

Recipient

Delivery

Read

'btouray@comcast.net'

'vince@cookconcreteproducts.com'

'michael@cencalehs.com'

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website: www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

Lynn Majors

From: Microsoft Outlook
To: jcbayline@sbcglobal.net; arguelloconcrete@sbcglobal.net;
randcconstruction@sbcglobal.net; sernaconstruction@sbcglobal.net;
a1orniron@sbcglobal.net; geronimo_concerte@sbcglobal.net;
marvindeanllc@sbcglobal.net; flotbc@sbcglobal.net; quimu@sbcglobal.net;
tyrrellresources@sbcglobal.net; crookstrucking@sbcglobal.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jcbayline@sbcglobal.net (jcbayline@sbcglobal.net)

arguelloconcrete@sbcglobal.net (arguelloconcrete@sbcglobal.net)

randcconstruction@sbcglobal.net (randcconstruction@sbcglobal.net)

sernaconstruction@sbcglobal.net (sernaconstruction@sbcglobal.net)

a1orniron@sbcglobal.net (a1orniron@sbcglobal.net)

geronimo_concerte@sbcglobal.net (geronimo_concerte@sbcglobal.net)

marvindeanllc@sbcglobal.net (marvindeanllc@sbcglobal.net)

flotbc@sbcglobal.net (flotbc@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

tyrrellresources@sbcglobal.net (tyrrellresources@sbcglobal.net)

crookstrucking@sbcglobal.net (crookstrucking@sbcglobal.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: lrobbins@kapelconstruction.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lrobbins@kapelconstruction.com (lrobbins@kapelconstruction.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: JerryKCCC@yahoo.com; denise7431@yahoo.com; gorush71@yahoo.com; donnawatson52@yahoo.com; norcalgeneralconstruction@yahoo.com; williamdouglass00@yahoo.com; GOLDENBAYFENCE@YAHOO.COM; mppainting1@yahoo.com; stomls-office@yahoo.com; agapefencejes4u@yahoo.com; patsy_gomez2002@yahoo.com; trila.grsi@yahoo.com; MonSLee@yahoo.com; sjdconst@yahoo.com; queenie_chief2003@yahoo.com; odysseyblasting@yahoo.com; martinidrilling@yahoo.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

JerryKCCC@yahoo.com (JerryKCCC@yahoo.com)

denise7431@yahoo.com (denise7431@yahoo.com)

gorush71@yahoo.com (gorush71@yahoo.com)

donnawatson52@yahoo.com (donnawatson52@yahoo.com)

norcalgeneralconstruction@yahoo.com (norcalgeneralconstruction@yahoo.com)

williamdouglass00@yahoo.com (williamdouglass00@yahoo.com)

GOLDENBAYFENCE@YAHOO.COM (GOLDENBAYFENCE@YAHOO.COM)

mppainting1@yahoo.com (mppainting1@yahoo.com)

stomls-office@yahoo.com (stomls-office@yahoo.com)

agapefencejes4u@yahoo.com (agapefencejes4u@yahoo.com)

patsy_gomez2002@yahoo.com (patsy_gomez2002@yahoo.com)

trila.grsi@yahoo.com (trila.grsi@yahoo.com)

MonSLee@yahoo.com (MonSLee@yahoo.com)

sjdconst@yahoo.com (sjdconst@yahoo.com)

queenie_chief2003@yahoo.com (queenie_chief2003@yahoo.com)

odysseyblasting@yahoo.com (odysseyblasting@yahoo.com)

martinidrilling@yahoo.com (martinidrilling@yahoo.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: contechg@gmail.com; vapconstructioninc@gmail.com; JNABUILDERSINC@gmail.com; cre8iveEngineering@gmail.com; dovaliconstruction@gmail.com; valdez05@gmail.com; bellotccp@gmail.com; zkkingpk81@gmail.com; tqsteelinc@gmail.com; allantefence@gmail.com; dk.2brosgmail.com; udbest.eel2011@gmail.com; egruetzmacherjr@gmail.com; burkebid@gmail.com; edblbe@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM; pawilsoninc@gmail.com; aavila7777@gmail.com; allearthconstruction@gmail.com; geckogconstruction@gmail.com; jgates.gei@gmail.com; eguinn55@gmail.com; rharriscorp@gmail.com; kitchellconstruction@gmail.com; jpsconsteng@gmail.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

contechg@gmail.com (contechg@gmail.com)

vapconstructioninc@gmail.com (vapconstructioninc@gmail.com)

JNABUILDERSINC@gmail.com (JNABUILDERSINC@gmail.com)

cre8iveEngineering@gmail.com (cre8iveEngineering@gmail.com)

dovaliconstruction@gmail.com (dovaliconstruction@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

bellotccp@gmail.com (bellotccp@gmail.com)

zkkingpk81@gmail.com (zkkingpk81@gmail.com)

tqsteelinc@gmail.com (tqsteelinc@gmail.com)

allantefence@gmail.com (allantefence@gmail.com)

dk.2brosgmail.com (dk.2brosgmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

egruetzmacherjr@gmail.com (egruetzmacherjr@gmail.com)

burkebid@gmail.com (burkebid@gmail.com)

edblbe@gmail.com (edblbe@gmail.com)

RAMINHACONSTRUCTION@GMAIL.COM (RAMINHACONSTRUCTION@GMAIL.COM)

pawilsoninc@gmail.com (pawilsoninc@gmail.com)

aavila7777@gmail.com (aavila7777@gmail.com)

allearthconstruction@gmail.com (allearthconstruction@gmail.com)

geckogconstruction@gmail.com (geckogconstruction@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

eguinn55@gmail.com (eguinn55@gmail.com)

rharriscorp@gmail.com (rharriscorp@gmail.com)

kitchellconstruction@gmail.com (kitchellconstruction@gmail.com)

jpsconsteng@gmail.com (jpsconsteng@gmail.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Luis Allende <luis@abslconstruction.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 7:01 PM
Subject: Not read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 7:00:47 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Monday, October 06, 2014 7:00:39 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Ebbiteanga Abili <abili@deltechengineeringinc.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 6:14 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 6:14:39 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 6:14:26 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Karen Wonnenberg <karen@rupertsupply.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 5:13 PM
Subject: Read: SEEKING BIDS: HOUSTON AVE. & MOONEY BLVD. INTERSECTION TRAFFIC SIGNAL - CITY OF VISALIA

Your message

To:
Subject: SEEKING BIDS: HOUSTON AVE. & MOONEY BLVD. INTERSECTION TRAFFIC SIGNAL - CITY OF VISALIA
Sent: Monday, October 06, 2014 5:13:28 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 5:13:10 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Pamela Lawrence <plawrence@mjkconstruction.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 5:04 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 5:04:31 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 5:04:23 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Maria Molina <maria@interiordemolition.net>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:57 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:57:12 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:57:01 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: David Soto <david.soto@quantumconstructionco.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:56 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:55:54 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:55:50 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Seng Kwok <seng@skwokengineers.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:51 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:51:31 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:50:57 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Abraham J. Jeon <ajeon@hymengineering.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:42 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:42:35 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:42:26 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Tiberio Esparza <EsparzaT@EWCorporation.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:32 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:32:23 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:32:19 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: gorush71@yahoo.com
Sent: Monday, October 06, 2014 4:30 PM
To: Lynn Majors
Subject: RE: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Recipient: gorush71@yahoo.com

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website:
www.dot.ca.gov/hq/esc/oe/contract_awards_services.html You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below. Thank

Lynn Majors

From: Pam Soares <pam@oliveirafenceinc.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:27 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:27:42 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:27:23 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Bill Bochman <bbochman@jmfiberoptics.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:27 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:26:56 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:26:52 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Seng Kwok <seng@skwokengineers.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:21 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:22:32 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:21:29 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Rod Edison <REdison@maxoutinc.biz>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:21 PM
Subject: Read: [BULK] Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: [BULK] Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:21:40 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:20:43 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Leonardo Rodriguez <LeonardoR@hunsakersafety.com>
To: Lynn Majors
Sent: Monday, October 06, 2014 4:19 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 06, 2014 4:19:13 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 06, 2014 4:19:20 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Microsoft Outlook
To: robin@rockinrinc.com
Sent: Monday, October 06, 2014 4:19 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

robin@rockinrinc.com (robin@rockinrinc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: seng@skwokengineers.com
Sent: Monday, October 06, 2014 4:19 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

seng@skwokengineers.com (seng@skwokengineers.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: info@sotofence.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@sotofence.com (info@sotofence.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: Rusty@steelplacers.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: office@ccexcavatinginc.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@ccexcavatinginc.com (office@ccexcavatinginc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: chidi@albertwilsontra.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

chidi@albertwilsontra.com (chidi@albertwilsontra.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: inesseoane@fcs-ssp.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: michael@cencalehs.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

michael@cencalehs.com (michael@cencalehs.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: karen@imaginationmetals.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

karen@imaginationmetals.com (karen@imaginationmetals.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: david.soto@quantumconstructionco.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

david.soto@quantumconstructionco.com (david.soto@quantumconstructionco.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: lupita@legendfencecorp.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lupita@legendfencecorp.com (lupita@legendfencecorp.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dora@unitedtraffic.net
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[dora@unitedtraffic.net \(dora@unitedtraffic.net\)](mailto:dora@unitedtraffic.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: rcande@pacbell.net; b.v.landscape@pacbell.net
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcande@pacbell.net (rcande@pacbell.net)

b.v.landscape@pacbell.net (b.v.landscape@pacbell.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jmoraga@flash.net
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jmoraga@flash.net (jmoraga@flash.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: shelleya@calvalleyconstruction.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[shelleya@calvalleyconstruction.com \(shelleya@calvalleyconstruction.com\)](mailto:shelleya@calvalleyconstruction.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: brucej@mjavila.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brucej@mjavila.com (brucej@mjavila.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kavila@avisoninc.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kavila@avisoninc.com (kavila@avisoninc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Internet Mail Delivery <postmaster@mac.com>
To: jb.calcon@mac.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Delivered: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message has been delivered to the following recipients:

jb.calcon@mac.com

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kcho@mag-coninc.com
Sent: Monday, October 06, 2014 4:18 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kcho@mag-coninc.com (kcho@mag-coninc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: keaven@kgconcretepumping.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

keaven@kgconcretepumping.com (keaven@kgconcretepumping.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: richiecarla@earthlink.net; forcetraffic@earthlink.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

richiecarla@earthlink.net (richiecarla@earthlink.net)

forcetraffic@earthlink.net (forcetraffic@earthlink.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: alisa@movendirt.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[alisa@movendirt.com \(alisa@movendirt.com\)](mailto:alisa@movendirt.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dee4321@frontiernet.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dee4321@frontiernet.net (dee4321@frontiernet.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: cs@bcschmidt.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cs@bcschmidt.com (cs@bcschmidt.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: airbears@balesengineering.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

airbears@balesengineering.com (airbears@balesengineering.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: info@exbon.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@exbon.com (info@exbon.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jorge@mercadeco.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jorge@mercadeco.com (jorge@mercadeco.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bpantoja@nunoiron.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bpantoja@nunoiron.com (bpantoja@nunoiron.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: paustin@austin-enterprise.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

paustin@austin-enterprise.com (paustin@austin-enterprise.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: joev@valverdeconst.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

joev@valverdeconst.com (joev@valverdeconst.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bravopacific@hotmail.com; dextersconstruction2@hotmail.com; massx6@hotmail.com; amercinc@hotmail.com; jtonyvaldez@hotmail.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bravopacific@hotmail.com (bravopacific@hotmail.com)

dextersconstruction2@hotmail.com (dextersconstruction2@hotmail.com)

massx6@hotmail.com (massx6@hotmail.com)

amercinc@hotmail.com (amercinc@hotmail.com)

jtonyvaldez@hotmail.com (jtonyvaldez@hotmail.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: sharon@calfran.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

sharon@calfran.net (sharon@calfran.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ahernandez@herconcompany.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ahernandez@herconcompany.com (ahernandez@herconcompany.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: johnf@falconbuildersanddevelopers.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

johnf@falconbuildersanddevelopers.com (johnf@falconbuildersanddevelopers.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: robertv@acefencefresno.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

robertv@acefencefresno.com (robertv@acefencefresno.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bbochman@jmfiberoptics.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bbochman@jmfiberoptics.com (bbochman@jmfiberoptics.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: alison@kwemerson.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alison@kwemerson.com (alison@kwemerson.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: smith_3867@msn.com; cgoconst2@msn.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

smith_3867@msn.com (smith_3867@msn.com)

cgoconst2@msn.com (cgoconst2@msn.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: b-w-w@live.com; maderaconcrete@live.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

b-w-w@live.com (b-w-w@live.com)

maderaconcrete@live.com (maderaconcrete@live.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: loucon@outlook.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

loucon@outlook.com (loucon@outlook.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN DVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: rdconst69@netzero.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rdconst69@netzero.com (rdconst69@netzero.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: abili@deltechengineeringinc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[abili@deltechengineeringinc.com \(abili@deltechengineeringinc.com\)](mailto:abili@deltechengineeringinc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: vince@cookconcreteproducts.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vince@cookconcreteproducts.com (vince@cookconcreteproducts.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jibaez@advgeosolutions.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jibaez@advgeosolutions.com (jibaez@advgeosolutions.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: gusto@caliconcrete.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

gusto@caliconcrete.com (gusto@caliconcrete.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ajeon@hymengineering.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ajeon@hymengineering.com (ajeon@hymengineering.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: cooks_son@mail.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cooks_son@mail.com (cooks_son@mail.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: REdison@maxoutinc.biz
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

REdison@maxoutinc.biz (REdison@maxoutinc.biz)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEOESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: van@cpengineeringinc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

van@cpengineeringinc.com (van@cpengineeringinc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: email@acdike.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

email@acdike.com (email@acdike.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: frank@tuckertech.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

frank@tuckertech.com (frank@tuckertech.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ruben@rubecon.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ruben@rubecon.com (ruben@rubecon.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@olivasvaldez.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@olivasvaldez.com (estimating@olivasvaldez.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: info@cesprolighting.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@cesprolighting.com (info@cesprolighting.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jflores@jfengineering.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jflores@jfengineering.com (jflores@jfengineering.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: mackymccullough@mcculloughconstructioninc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mackymccullough@mcculloughconstructioninc.com (mackymccullough@mcculloughconstructioninc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ajchavez@brahmaconstruction.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ajchavez@brahmaconstruction.com (ajchavez@brahmaconstruction.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jherrera@conterragroup.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jherrera@conterragroup.net (jherrera@conterragroup.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jordan@riojordaninc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jordan@riojordaninc.com (jordan@riojordaninc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: c.martinez@metco-usa.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

c.martinez@metco-usa.com (c.martinez@metco-usa.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: eci@lightspeed.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[eci@lightspeed.net \(eci@lightspeed.net\)](mailto:eci@lightspeed.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: javier@touchofgreenlandscape.us
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

javier@touchofgreenlandscape.us (javier@touchofgreenlandscape.us)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: josie@fresnoconcreteconst.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

josie@fresnoconcreteconst.com (josie@fresnoconcreteconst.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: vmuniz@charter.net
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[vmuniz@charter.net \(vmuniz@charter.net\)](mailto:vmuniz@charter.net)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ct@ctconcretecutting.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ct@ctconcretecutting.com (ct@ctconcretecutting.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: nina@jlstormwater.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nina@jlstormwater.com (nina@jlstormwater.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: patriciad@dillardenv.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

patriciad@dillardenv.com (patriciad@dillardenv.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@hunsakersafety.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@hunsakersafety.com (estimating@hunsakersafety.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: debbieh@alertolite.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

debbieh@alertolite.com (debbieh@alertolite.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: mojam@roadrunner.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mojam@roadrunner.com (mojam@roadrunner.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: luis@abslconstruction.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

luis@abslconstruction.com (luis@abslconstruction.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dsun@sunindustriesinc.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dsun@sunindustriesinc.com (dsun@sunindustriesinc.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: christina@bordendecal.com
Sent: Monday, October 06, 2014 4:17 PM
Subject: Relayed: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

christina@bordendecal.com (christina@bordendecal.com)

Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Robin Costa <robin@rockinrinc.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 5:18 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 5:18:40 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 5:18:21 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: lrobbins@kapelconstruction.com
Sent: Tuesday, October 07, 2014 10:21 AM
To: Lynn Majors
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Attachments: Dispositionnotification.txt

Read receipt

- Receiver: lmajors@americanpavingco.com
- Title: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
- Sent time: Oct 6, 2014 4:17 PM
- Read time: Oct 7, 2014 10:20 AM (GMT--8:00)

Lynn Majors

From: Beth Hammer <bhammer@olivasvaldez.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 9:17 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 9:21:07 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 9:16:37 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Sandra Dawson <sandradawson@dawson-mauldin.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 9:15 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 9:15:21 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 9:15:08 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Dave McClain <dave@acdike.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 9:03 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 9:04:32 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 9:03:25 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Ninah Moody <ninah.moody@suulutaaq.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 8:20 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 8:20:33 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 8:20:11 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Alison Engell <alison@kwemerson.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 7:36 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 7:37:10 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 7:35:56 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Priscila Castellanos <CastellanosP@EWCcorporation.com>
Sent: Tuesday, October 07, 2014 7:16 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 7:16:54 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 7:16:00 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Matt Miller <MattM@hunsakersafety.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 6:42 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 6:41:48 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 6:41:58 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Matt Miller <MattM@hunsakersafety.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 6:41 AM
Subject: Read: SEEKING BIDS: HOUSTON AVE. & MOONEY BLVD. INTERSECTION TRAFFIC SIGNAL - CITY OF VISALIA

Your message

To:
Subject: SEEKING BIDS: HOUSTON AVE. & MOONEY BLVD. INTERSECTION TRAFFIC SIGNAL - CITY OF VISALIA
Sent: Tuesday, October 07, 2014 6:41:22 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 6:41:18 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Brandon Dugan <brandon@rduganconst.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 6:31 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 6:32:36 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 6:31:08 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Alex Chavez <ajchavez@brahmaconstruction.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 6:31 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject:
Sent: Tuesday, October 07, 2014 6:31:36 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 6:30:54 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Dale Prialux <DaleP@alertolite.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 6:20 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 19B PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 6:22:38 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 6:19:56 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Robert Villarreal <RobertV@acefencefresno.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 5:28 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 5:30:59 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 5:28:02 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Gustavo Valderrama <gusto@caliconcrete.com>
To: Lynn Majors
Sent: Tuesday, October 07, 2014 5:24 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Tuesday, October 07, 2014 5:24:30 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 07, 2014 5:24:03 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Justin LOera <Jloera@edisonconstructioninc.com>
To: Lynn Majors
Sent: Wednesday, October 08, 2014 2:59 PM
Subject: Not read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Not read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Wednesday, October 08, 2014 2:59:54 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Wednesday, October 08, 2014 2:59:16 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Javier Herrera <jherrera@conterragroup.net>
To: Lynn Majors
Sent: Wednesday, October 08, 2014 12:36 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Wednesday, October 08, 2014 12:37:08 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 08, 2014 12:35:34 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Linda Gann <linda@crganndemolition.com>
To: Lynn Majors
Sent: Wednesday, October 08, 2014 9:11 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Wednesday, October 08, 2014 9:11:29 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 08, 2014 9:11:21 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Friday, October 10, 2014 2:21 PM
To: Lynn Majors
Subject: Re: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Sorry not bidding. Thank you.

On Mon, Oct 6, 2014 at 4:16 PM, Lynn Majors <lmajors@americanpavingco.com> wrote:

AMERICAN PAVING CO. is preparing a bid for: CALTRANS project to Construct Pedestrian Overcrossing – Tulare County and is seeking subcontractor and supplier bids. The bid date is October 30,2014. Plans are available for review in our office or at the CALTRANS website: www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

You will find more detailed information attached, and should you have any questions, you may contact us at APC-Estimating@americanpavingco.com or by the information below.

Thank you for your consideration.

Lynn Majors

AMERICAN PAVING CO.

315 N. Thorne Ave.

P. O. Box 4348

Fresno CA 93744

559-268-9886

559-268-2908

Lynn Majors

From: Javier Romo <Javier@TouchOfGreenlandscape.us>
To: Lynn Majors
Sent: Saturday, October 11, 2014 4:34 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Saturday, October 11, 2014 4:34:07 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Saturday, October 11, 2014 4:33:43 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Christi Plum <cplum@pcnconstructioninc.com>
To: Lynn Majors
Sent: Monday, October 13, 2014 9:20 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Monday, October 13, 2014 9:19:48 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 13, 2014 9:19:59 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Correa, P.E., William <william.correa@2paragon.com>
To: Lynn Majors
Sent: Friday, October 17, 2014 9:17 PM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Friday, October 17, 2014 9:17:00 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, October 17, 2014 9:16:40 PM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Robert Mullane <RobertM@hunsakerconstruction.com>
To: Lynn Majors
Sent: Wednesday, October 29, 2014 6:32 AM
Subject: Read: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: SEEKING BIDS: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Wednesday, October 29, 2014 6:31:52 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 29, 2014 6:31:54 AM (UTC-08:00) Pacific Time (US & Canada).

FOLLOW-UP CONTACT

Lynn Majors

From: Lynn Majors
Sent: Thursday, November 13, 2014 8:41 AM
To: Lynn Majors
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Tracking:

Recipient

Delivery

Lynn Majors

Delivered: 11/13/2014 8:41 AM

'chidi@albertwilsontra.com'

'debbieh@alertolite.com'

'paustin@austin-enterprise.com'

'echavez@carobvalley.com'

'estimating@ceciliassafetyservice.com'

'airbears@balesengineering.com'

'jeannine@cmvelectric.net'

'alex.singh@dreambuildercorp.com'

'mike@ee-electric.net'

'christina@bordendecal.com'

'mark@morikawa-scada.com'

'forcetraffic@earthlink.net'

'trila.grsi@yahoo.com'

'estimating@hunsakersafety.com'

'ibsrecoder@aol.com'

'bbochman@jmfiberoptics.com'

'garyc@krcsafety.com'

'karen@imaginationmetals.com'

'edblbe@gmail.com'

'MonSLee@yahoo.com'

'c.martinez@metco-usa.com'

'ricky@reserrano.com'

'cecilia@socaltraffic.net'

'frank@tuckertech.com'

'verduzcoelectric@aol.com'

'asapgeneng@aol.com'

'cdrilling@aol.com'

'brooks.curtis@att.net'

'info@exbon.com'

'toni.medina@att.net'

'geronimo_concerte@sbcglobal.net'

'agarcialna@aol.com'

'mackymcullough@mcculloughconstructioninc.com'

'drodriguez@samrodcorp.com'

Recipient**Delivery**

'jtonyvaldez@hotmail.com'
'smith_3867@msn.com'
'luis@abslconstruction.com'
'deni@sti.net'
'jibaez@advgeosolutions.com'
'patsy_gomez2002@yahoo.com'
'asapgeneng@aol.com'
'estimating@austin-enterprise.com'
'cs@bcschmidt.com'
'bsalaz@bertsalasinc.com'
'lawym2004@aol.com'
'ajchavez@brahmaconstruction.com'
'burkebid@gmail.com'
'cgoconst2@msn.com'
'xyfloyd@aol.com'
'Linda@crganndemolition.com'
'sharon@calfrari.net'
'shelleya@calvalleyconstruction.com'
'office@ccexcavatinginc.com'
'shelli@csg-web.com'
'cooks_son@mail.com'
'crookstrucking@sbcglobal.net'
'sandradowson@dawson-mauldin.com'
'patriciad@dillardenv.com'
'eguinn55@gmail.com'
'rpendurthi@earmanagement.com'
'eci@lightspeed.net'
'dee4321@frontiernet.net'
'info@exbon.com'
'gsosainc@aol.com'
'gwpeoples@aol.com'
'jgates.gei@gmail.com'
'trila.grsi@yahoo.com'
'rharriscorp@gmail.com'
'ahernandez@herconcompany.com'
'maria@interiordemolition.net'
'office@interwestpacific.com'
'jpsconsteng@gmail.com'
'alison@kwemerson.com'
'lrobbins@kapelconstruction.com'

Recipient**Delivery**

'kitchellconstruction@gmail.com'
'kcho@mag-coninc.com'
'martinidrilling@yahoo.com'
'vmuniz@charter.net'
'motherlodeconcrete@att.net'
'dnielson@nielsoninc.com'
'rcervantes@newlandentities.com'
'flotbc@sbcglobal.net'
'pawilsoninc@gmail.com'
'leasha5@aol.com'
'davidscott@gvni.com'
'quimu@sbcglobal.net'
'RAMINHACONSTRUCTION@GMAIL.COM'
'robin@rockinrinc.com'
'terri@schavesconstruction.com'
'marvindeanllc@sbcglobal.net'
'kdesena@linkzone.com'
'sjdconst@yahoo.com'
'queenie_chief2003@yahoo.com'
'odysseyblasting@yahoo.com'
'tyrrellresources@sbcglobal.net'
'dora@unitedtraffic.net'
'joev@valverdeconst.com'
'cbenites@verizon.net'
'wallacestr@aol.com'
'allearthconstruction@gmail.com'
'kevinphan@amlandcorp.com'
'aavila7777@gmail.com'
'b.v.landscape@pacbell.net'
'dgarcia287@aol.com'
'geckogconstruction@gmail.com'
'garyc@krcsafety.com'
'egruetzmacherjr@gmail.com'
'estimating@theswppfirm.com'
'seng@skwokengineers.com'
'javier@touchofgreenlandscape.us'
'email@acdike.com'
'alisa@movendirt.com'
'patsy_gomez2002@yahoo.com'
'donnawatson52@yahoo.com'

Recipient**Delivery**

'info@BLACKSTONEASPHALT.COM'
'shelleya@calvalleyconstruction.com'
'jb.calcon@mac.com'
'wegrindasphalt@aol.com'
'jherrera@conterragroup.net'
'cre8iveEngineering@gmail.com'
'jagchic@aol.com'
'abili@deltechengineeringinc.com'
'alex.singh@dreambuildercorp.com'
'brooks.curtis@att.net'
'inesseoane@fcs-ssp.com'
'judy@finegradeinc.com'
'ajeon@hymengineering.com'
'agarcialna@aol.com'
'brucej@njavila.com'
'massx6@hotmail.com'
'valdez05@gmail.com'
'norcalgeneralconstruction@yahoo.com'
'bruceatortiz@aol.com'
'randcconstruction@sbcglobal.net'
'jordan@riojordaninc.com'
'rcande@pacbell.net'
'sernaconstruction@sbcglobal.net'
'dovaliconstruction@gmail.com'
'ninah.moody@suulutaaq.com'
'les@us-concrete.net'
'vapconstructioninc@gmail.com'
'edc@vintagepavingco.com'
'aj@ajvasconi.com'
'arguelloconcrete@sbcglobal.net'
'kavila@avisoninc.com'
'jcbayline@sbcglobal.net'
'lawym2004@aol.com'
'ajchavez@brahmaconstruction.com'
'bravopacific@hotmail.com'
'b-w-w@live.com'
'gusto@caliconcrete.com'
'contechg@gmail.com'
'ct@ctconcretecutting.com'
'denise7431@yahoo.com'

Recipient**Delivery**

'dextersconstruction2@hotmail.com'
'dee4321@frontiernet.net'
'johnf@falconbuildersanddevelopers.com'
'josie@fresnoconcreteconst.com'
'gorush71@yahoo.com'
'dgonzales@gsaeng.com'
'diana@jfranciscompany.com'
'JNABUILDERSINC@gmail.com'
'jmoraga@flash.net'
'jflores@jfengineering.com'
'keaven@kgconcretepumping.com'
'JerryKCCC@yahoo.com'
'ddavis@lowerswelding.com'
'loucon@outlook.com'
'maderaconcrete@live.com'
'REdison@maxoutinc.biz'
'mojam@roadrunner.com'
'mcs.rexhand@verizon.net'
'estimating@olivasvaldez.com'
'zkkingpk81@gmail.com'
'david.soto@quantumconstructionco.com'
'brandon@rduganconst.com'
'rdconst69@netzero.com'
'ruben@rubecon.com'
'richiecarla@earthlink.net'
'tqsteelinc@gmail.com'
'dk.2bros@gmail.com'
'les@us-concrete.net'
'Rusty@steelplacers.com'
'madsteelinc@aol.com'
'udbest.eel2011@gmail.com'
'bsalaz@bertsalasinc.com'
'covarrubiasbros@aol.com'
'dgarcia287@aol.com'
'karen@imaginationmetals.com'
'a1orniron@sbcglobal.net'
'bsalaz@bertsalasinc.com'
'bid@ewcorporation.com'
'johnf@falconbuildersanddevelopers.com'
'toni.medina@att.net'

Recipient**Delivery**

'bpantoja@nunoiron.com'
'robertv@acefencefresno.com'
'agapefencejes4u@yahoo.com'
'allantefence@gmail.com'
'julieborg@borgfence.com'
'johnf@falconbuildersanddevelopers.com'
'GOLDENBAYFENCE@YAHOO.COM'
'egruetzmacherjr@gmail.com'
'lupita@legendfencecorp.com'
'jorge@mercadeco.com'
'rharriscorp@gmail.com'
'info@sotofence.com'
'bid@ewcorporation.com'
'pam@oliveirafenceinc.com'
'cplum@pcnconstructioninc.com'
'ricky@reserrano.com'
'estimating@theswppfirm.com'
'cecilia@socaltraffic.net'
'Mary@stormwaterspecialists.com'
'van@cpengineeringinc.com'
'info@cesprolighting.com'
'mrci@mrci.biz'
'dsun@sunindustriesinc.com'
'williamdouglass00@yahoo.com'
'debbieh@alertolite.com'
'amercinc@hotmail.com'
'Rusty@steelplacers.com'
'bellotccp@gmail.com'
'steve@cisinspects.com'
'rsl@dominguezconst.com'
'eci@lightspeed.net'
'inesseoane@fcs-ssp.com'
'madsteelinc@aol.com'
'plawrence@mjkconstruction.com'
'stomls-office@yahoo.com'
'bruceatortiz@aol.com'
'william.correa@2paragon.com'
'lauren@starbursteng.com'

This is a reminder that bids for the subject project are due no later than: NOVEMBER 20 @ 1:30 PM

Please contact our office if you have any questions.

Thanks.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908

Lynn Majors

From: Microsoft Outlook
To: mrci@mrci.biz
Sent: Saturday, November 15, 2014 8:47 AM
Subject: Undeliverable: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery has failed to these recipients or groups:

mrci@mrci.biz (mrci@mrci.biz)

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

mrci@mrci.biz

#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com (:::1) by
svr-lsc-mail1.ad.lylesgroup.com (:::1) with mapi id 14.01.0438.000; Thu, 13
Nov 2014 08:40:37 -0800
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac//YDjK0w1V+EpNRWmJ61u8JI2VIA==
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Thu, 13 Nov 2014 16:40:35 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390F0F876F7A@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach:
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.69]
Content-Type: multipart/alternative;
boundary="_000_8D7D2D1298485945B7809245FD91390F0F876F7A@svr-lsc-mail1.ad.lylesgroup.com_"
MIME-Version: 1.0



REMINDER:
CDOT 06-0H630...

Lynn Majors

From: Deni Smith <deni@sti.net>
To: Lynn Majors
Sent: Thursday, November 13, 2014 8:51 AM
Subject: Read: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message

To:
Subject: Read: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Sent: Thursday, November 13, 2014 8:52:05 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, November 13, 2014 8:51:04 AM (UTC-08:00) Pacific Time (US & Canada).

Lynn Majors

From: Microsoft Outlook
To: info@cesprolighting.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@cesprolighting.com (info@cesprolighting.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jordan@riojordaninc.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jordan@riojordaninc.com (jordan@riojordaninc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: robin@rockinrinc.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

robin@rockinrinc.com (robin@rockinrinc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: lupita@legendfencecorp.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lupita@legendfencecorp.com (lupita@legendfencecorp.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: chidi@albertwilsontra.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

chidi@albertwilsontra.com (chidi@albertwilsontra.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jherrera@conterragroup.net
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jherrera@conterragroup.net (jherrera@conterragroup.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@olivasvaldez.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@olivasvaldez.com (estimating@olivasvaldez.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: david.soto@quantumconstructionco.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

david.soto@quantumconstructionco.com (david.soto@quantumconstructionco.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: shelleya@calvalleyconstruction.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelleya@calvalleyconstruction.com (shelleya@calvalleyconstruction.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jmoraga@flash.net
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jmoraga@flash.net (jmoraga@flash.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: info@exbon.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@exbon.com (info@exbon.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Internet Mail Delivery <postmaster@mac.com>
To: jb.calcon@mac.com
Sent: Thursday, November 13, 2014 8:42 AM
Subject: Delivered: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message has been delivered to the following recipients:

jb.calcon@mac.com

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: brucej@mjavila.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brucej@mjavila.com (brucej@mjavila.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kavila@avisoninc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kavila@avisoninc.com (kavila@avisoninc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: vapconstructioninc@gmail.com; dovaliconstruction@gmail.com;
JNABUILDERSINC@gmail.com; contechg@gmail.com; egruetzmacherjr@gmail.com;
geckogconstruction@gmail.com; valdez05@gmail.com; cre8iveEngineering@gmail.com;
allantefence@gmail.com; bellotccp@gmail.com; zkkingpk81@gmail.com;
udbest.eel2011@gmail.com; dk.2bros@gmail.com; tqsteelinc@gmail.com;
burkebid@gmail.com; edblbe@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM;
pawilsoninc@gmail.com; allearthconstruction@gmail.com; aavila7777@gmail.com;
eguinn55@gmail.com; kitchellconstruction@gmail.com; rharriscorp@gmail.com;
jgates.gei@gmail.com; jpsconsteng@gmail.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCRO55ING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vapconstructioninc@gmail.com (vapconstructioninc@gmail.com)

dovaliconstruction@gmail.com (dovaliconstruction@gmail.com)

JNABUILDERSINC@gmail.com (JNABUILDERSINC@gmail.com)

contechg@gmail.com (contechg@gmail.com)

egruetzmacherjr@gmail.com (egruetzmacherjr@gmail.com)

geckogconstruction@gmail.com (geckogconstruction@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

creBiveEngineering@gmail.com (cre8iveEngineering@gmail.com)

allantefence@gmail.com (allantefence@gmail.com)

bellotccp@gmail.com (bellotccp@gmail.com)

zkkingpk81@gmail.com (zkkingpk81@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

dk.2bros@gmail.com (dk.2bros@gmail.com)

tqsteelinc@gmail.com (tqsteelinc@gmail.com)

burkebid@gmail.com (burkebid@gmail.com)

edblbe@gmail.com (edblbe@gmail.com)

RAMINHACONSTRUCTION@GMAIL.COM (RAMINHACONSTRUCTION@GMAIL.COM)

pawilsoninc@gmail.com (pawilsoninc@gmail.com)

allearthconstruction@gmail.com (allearthconstruction@gmail.com)

aavila7777@gmail.com (aavila7777@gmail.com)

equinn55@gmail.com (equinn55@gmail.com)

kitchellconstruction@gmail.com (kitchellconstruction@gmail.com)

rharriscorp@gmail.com (rharriscorp@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

jpsconsteng@gmail.com (jpsconsteng@gmail.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kcho@mag-coninc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kcho@mag-coninc.com (kcho@mag-coninc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: deni@sti.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.net (deni@sti.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: gorush71@yahoo.com; denise7431@yahoo.com; donnawatson52@yahoo.com; norcalgeneralconstruction@yahoo.com; agapefencejes4u@yahoo.com; GOLDENBAYFENCE@YAHOO.COM; stomls-office@yahoo.com; williamdouglass00@yahoo.com; JerryKCCC@yahoo.com; patsy_gomez2002@yahoo.com; trila.grsi@yahoo.com; MonSLee@yahoo.com; odysseyblasting@yahoo.com; queenie_chief2003@yahoo.com; sjdconst@yahoo.com; martinidrilling@yahoo.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

gorush71@yahoo.com (gorush71@yahoo.com)

denise7431@yahoo.com (denise7431@yahoo.com)

donnawatson52@yahoo.com (donnawatson52@yahoo.com)

norcalgeneralconstruction@yahoo.com (norcalgeneralconstruction@yahoo.com)

agapefencejes4u@yahoo.com (agapefencejes4u@yahoo.com)

GOLDENBAYFENCE@YAHOO.COM (GOLDENBAYFENCE@YAHOO.COM)

stomls-office@yahoo.com (stomls-office@yahoo.com)

williamdouglass00@yahoo.com (williamdouglass00@yahoo.com)

JerryKCCC@yahoo.com (JerryKCCC@yahoo.com)

patsy_gomez2002@yahoo.com (patsy_gomez2002@yahoo.com)

trila.grsi@yahoo.com (trila.grsi@yahoo.com)

MonSLee@yahoo.com (MonSLee@yahoo.com)

odysseyblasting@yahoo.com (odysseyblasting@yahoo.com)

queenie_chief2003@yahoo.com (queenie_chief2003@yahoo.com)

sjdconst@yahoo.com (sjdconst@yahoo.com)

martinidrilling@yahoo.com (martinidrilling@yahoo.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dee4321@frontiernet.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dee4321@frontiernet.net (dee4321@frontiernet.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: richiecarla@earthlink.net; forcetraffic@earthlink.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

richiecarla@earthlink.net (richiecarla@earthlink.net)

forcetraffic@earthlink.net (forcetraffic@earthlink.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: rcande@pacbell.net; b.v.landscape@pacbell.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcande@pacbell.net (rcande@pacbell.net)

b.v.landscape@pacbell.net (b.v.landscape@pacbell.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: smith_3867@msn.com; cgoconst2@msn.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

smith_3867@msn.com (smith_3867@msn.com)

cgoconst2@msn.com (cgoconst2@msn.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@austin-enterprise.com; paustin@austin-enterprise.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@austin-enterprise.com (estimating@austin-enterprise.com)

paustin@austin-enterprise.com (paustin@austin-enterprise.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: cs@bcschmidt.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cs@bcschmidt.com (cs@bcschmidt.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jorge@mercadeco.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jorge@mercadeco.com (jorge@mercadeco.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: keaven@kgconcretepumping.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

keaven@kgconcretepumping.com (keaven@kgconcretepumping.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bpantoja@nunoiron.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bpantoja@nunoiron.com (bpantoja@nunoiron.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: alisa@movendirt.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alisa@movendirt.com (alisa@movendirt.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: van@cpengineeringinc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

van@cpengineeringinc.com (van@cpengineeringinc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: airbears@balesengineering.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

airbears@balesengineering.com (airbears@balesengineering.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: johnf@falconbuildersanddevelopers.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

johnf@falconbuildersanddevelopers.com (johnf@falconbuildersanddevelopers.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ahernandez@herconcompany.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ahernandez@herconcompany.com (ahernandez@herconcompany.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: b-w-w@live.com; maderaconcrete@live.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

b-w-w@live.com (b-w-w@live.com)

maderaconcrete@live.com (maderaconcrete@live.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bravopacific@hotmail.com; dextersconstruction2@hotmail.com; massx6@hotmail.com; amercinc@hotmail.com; jtonyvaldez@hotmail.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bravopacific@hotmail.com (bravopacific@hotmail.com)

dextersconstruction2@hotmail.com (dextersconstruction2@hotmail.com)

massx6@hotmail.com (massx6@hotmail.com)

amercinc@hotmail.com (amercinc@hotmail.com)

jtonyvaldez@hotmail.com (jtonyvaldez@hotmail.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: alison@kwemerson.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alison@kwemerson.com (alison@kwemerson.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: mojam@roadrunner.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mojam@roadrunner.com (mojam@roadrunner.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: loucon@outlook.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

loucon@outlook.com (loucon@outlook.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: sharon@calfran.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

sharon@calfran.net (sharon@calfran.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: rdconst69@netzero.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rdconst69@netzero.com (rdconst69@netzero.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: joev@valverdeconst.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

joev@valverdeconst.com (joev@valverdeconst.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: abili@deltechengineeringinc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[abili@deltechengineeringinc.com \(abili@deltechengineeringinc.com\)](mailto:abili@deltechengineeringinc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jcbayline@sbcglobal.net; arguelloconcrete@sbcglobal.net;
sernaconstruction@sbcglobal.net; randcconstruction@sbcglobal.net;
a1orniron@sbcglobal.net; geronimo_concerte@sbcglobal.net; quimu@sbcglobal.net;
marvindeanllc@sbcglobal.net; flotbc@sbcglobal.net; tyrrellresources@sbcglobal.net;
crookstrucking@sbcglobal.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jcbayline@sbcglobal.net (jcbayline@sbcglobal.net)

arguelloconcrete@sbcglobal.net (arguelloconcrete@sbcglobal.net)

sernaconstruction@sbcglobal.net (sernaconstruction@sbcglobal.net)

randcconstruction@sbcglobal.net (randcconstruction@sbcglobal.net)

a1orniron@sbcglobal.net (a1orniron@sbcglobal.net)

geronimo_concerte@sbcglobal.net (geronimo_concerte@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

marvindeanllc@sbcglobal.net (marvindeanllc@sbcglobal.net)

flotbc@sbcglobal.net (flotbc@sbcglobal.net)

tyrrellresources@sbcglobal.net (tyrrellresources@sbcglobal.net)

crookstrucking@sbcglobal.net (crookstrucking@sbcglobal.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: robertv@acefencefresno.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

robertv@acefencefresno.com (robertv@acefencefresno.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jibaez@advgeosolutions.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jibaez@advgeosolutions.com (jibaez@advgeosolutions.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: cooks_son@mail.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cooks_son@mail.com (cooks_son@mail.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: Rusty@steelplacers.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: info@sotofence.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@sotofence.com (info@sotofence.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ajchavez@brahmaconstruction.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[ajchavez@brahmaconstruction.com \(ajchavez@brahmaconstruction.com\)](mailto:ajchavez@brahmaconstruction.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: mackymccullough@mcculloughconstructioninc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mackymccullough@mcculloughconstructioninc.com (mackymccullough@mcculloughconstructioninc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: inesseoane@fcs-ssp.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: karen@imaginationmetals.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

karen@imaginationmetals.com (karen@imaginationmetals.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: office@ccexcavatinginc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@ccexcavatinginc.com (office@ccexcavatinginc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: jflores@jfengineering.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jflores@jfengineering.com (jflores@jfengineering.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: seng@skwokengineers.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

seng@skwokengineers.com (seng@skwokengineers.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: lrobbins@kapelconstruction.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lrobbins@kapelconstruction.com (lrobbins@kapelconstruction.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dora@unitedtraffic.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dora@unitedtraffic.net (dora@unitedtraffic.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ajeon@hymengineering.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ajeon@hymengineering.com (ajeon@hymengineering.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: frank@tuckertech.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

frank@tuckertech.com (frank@tuckertech.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: estimating@hunsakersafety.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@hunsakersafety.com (estimating@hunsakersafety.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ruben@rubecon.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ruben@rubecon.com (ruben@rubecon.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: debbieh@alertolite.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

debbieh@alertolite.com (debbieh@alertolite.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: patriciad@dillardenv.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

patriciad@dillardenv.com (patriciad@dillardenv.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: REdison@maxoutinc.biz
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

REdison@maxoutinc.biz (REdison@maxoutinc.biz)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: luis@abslconstruction.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

luis@abslconstruction.com (luis@abslconstruction.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: email@acdike.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

email@acdike.com (email@acdike.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: dsun@sunindustriesinc.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dsun@sunindustriesinc.com (dsun@sunindustriesinc.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: vmuniz@charter.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vmuniz@charter.net (vmuniz@charter.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: christina@bordendecal.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

christina@bordendecal.com (christina@bordendecal.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: ct@ctconcretecutting.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINOER: COOT 06-0H6304 ROUTE 198 PEOESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ct@ctconcretecutting.com (ct@ctconcretecutting.com)

Subject: REMINOER: COOT 06-0H6304 ROUTE 198 PEOESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: eci@lightspeed.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[eci@lightspeed.net \(eci@lightspeed.net\)](mailto:eci@lightspeed.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: josie@fresnoconcreteconst.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

josie@fresnoconcreteconst.com (josie@fresnoconcreteconst.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: bbochman@jmfiberoptics.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bbochman@jmfiberoptics.com (bbochman@jmfiberoptics.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: c.martinez@metco-usa.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

c.martinez@metco-usa.com (c.martinez@metco-usa.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: mike@ee-electric.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mike@ee-electric.net (mike@ee-electric.net)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: javier@touchofgreenlandscape.us
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

javier@touchofgreenlandscape.us (javier@touchofgreenlandscape.us)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: gusto@caliconcrete.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Relayed: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

gusto@caliconcrete.com (gusto@caliconcrete.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Microsoft Outlook
To: lauren@starbursteng.com
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Undeliverable: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery has failed to these recipients or groups:

lauren@starbursteng.com (lauren@starbursteng.com)

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

lauren@starbursteng.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Thu, 13
Nov 2014 08:40:37 -0800
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac//YDjk0w1V+EpNRWmJ61u8JI2VIA==
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Thu, 13 Nov 2014 16:40:35 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390F0F876F7A@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach:
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.69]
Content-Type: multipart/alternative;
boundary="=_000_8D7D2D1298485945B7809245FD91390F0F876F7AAsvrlscmail1adly_"
MIME-Version: 1.0



REMINDER:
CDOT 06-0H630...

Lynn Majors

From: Microsoft Outlook
To: jeannine@cmvelectric.net
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Undeliverable: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Delivery has failed to these recipients or groups:

jeannine@cmvelectric.net (jeannine@cmvelectric.net)

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: SVR-LSC-MAIL1.ad.lylesgroup.com

jeannine@cmvelectric.net

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from SVR-LSC-MAIL1.ad.lylesgroup.com ([:1]) by
svr-lsc-mail1.ad.lylesgroup.com ([:1]) with mapi id 14.01.0438.000; Thu, 13
Nov 2014 08:40:37 -0800
From: Lynn Majors <lmajors@americanpavingco.com>
To: Lynn Majors <lmajors@americanpavingco.com>
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Topic: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING
Thread-Index: Ac//YDjK0w1V+EpNRWmJ61u8JI2VIA==
Return-Receipt-To: <lmajors@americanpavingco.com>
Date: Thu, 13 Nov 2014 16:40:35 +0000
Message-ID: <8D7D2D1298485945B7809245FD91390F0F876F7A@svr-lsc-mail1.ad.lylesgroup.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach:
X-MS-TNEF-Correlator:
x-originating-ip: [192.168.3.69]
Content-Type: multipart/alternative;
boundary=" "_000_8D7D2D1298485945B7809245FD91390F0F876F7Asvrlsccmail1adly_ "
MIME-Version: 1.0



REMINDER:
CDOT 06-0H630...

Lynn Majors

From: Microsoft Outlook
To: Lynn Majors
Sent: Thursday, November 13, 2014 8:41 AM
Subject: Delivered: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Your message has been delivered to the following recipients:

[Lynn Majors \(lmajors@americanpavingco.com\)](mailto:lmajors@americanpavingco.com)

Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

Lynn Majors

From: Lynn Majors
Sent: Thursday, November 13, 2014 8:41 AM
To: Lynn Majors
Subject: REMINDER: CDOT 06-0H6304 ROUTE 198 PEDESTRIAN OVERCROSSING

This is a reminder that bids for the subject project are due no later than: **NOVEMBER 20 @ 1:30 PM**
Please contact our office if you have any questions.

Thanks.

Lynn Majors
AMERICAN PAVING CO.
315 N. Thorne Ave.
P. O. Box 4348
Fresno CA 93744
559-268-9886
559-268-2908