

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

12-24-13 P12:28 IN

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 06-0J9204

BID AMOUNT: \$ 1,198,426¹⁵

BID OPENING DATE: 12/18/13

BIDDER'S NAME: RSB Group, INC.

DBE GOAL FROM CONTRACT, %: 11

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
60	Saw cut + joint seal install tel # 661-589-1001		Austin Enterprise PO Box 8926 Bakersfield DBE # 013602	3830.-
1, 3, 5, 6, 8, 18, 20, 21, 22, 23, 67 68, 69, 70, 75	STRIPING & Marking		Superseal & STRIPE 310, Ast, Fillmore, CA 93016 DBE # 2003 805-524-7345	58218.90
2, 4, 7, 10, 11, 15, 19, 24, 25, 61, 62, 63	KRALI, Crash Cushion, Signs, chamelizer		KRC Safety Co. PO Box 6356 Visalia CA 559-732-0393 DBE # 447	70,183.20
9	Pcms Rental Rental ps			2520.-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation: \$134,752.10

11 %


 Signature of Bidder

12/18/13 949-454-1999
 Date (Area Code) Tel. No.

Rama K Sepahri
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 06-0J9204
Hwy 145, Kerman

Bid Date: December 18, 2013

BID ITEM # 60 / Jointed Plain Concrete Pavement (portion):

Saw cut and vacuum contraction joints.....\$850.00 / day **3**

Seal Pavement Joints:

95 cy Widen, prep, furnish and install joint seal.....Lump Sum.....\$2,980.00

Total # 3830.-

Conditions for above items:

1. Contractor to supply traffic control as required. 1 shift required per item of work
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site
4. One move in included. Additional mobs at \$600.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.
6. Two weeks written notice for material acquisition.

Note *

Union Signatory
Insurance \$5,000,000.00 Liability
No Bonding

Back To Query Form

Search Returned 1 Records

Mon Dec 23 14:57:25 PST 2013

Query Criteria

Firm ID: 013602

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; D06 Concrete Related Services;

Trucks

Gender

Ethnicity


Firm Type

Back To Query Form

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * ThermoPlastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - MBE/SBE/UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
 PH: (805) 524-7345 / FAX: (805) 524-7428



ESTIMATE

COMPANY:

ATTN:

PHONE:

FAX:

EMAIL:

JOB NAME: CALTRANS 06-0J9204 - CONSTRUCT ROUND-A-BOUT

CITY: KERMAN, CA

ADDRESS: ROUTE 145 & JENSEN AVE

PLANS: YES

SPECS: YES

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
12/18/13					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND INSTALL IN THERMOPLASTIC				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,875.00	\$2,875.00
3	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR FINAL INSTALL ONLY)	1	LS	\$1,900.00	\$1,900.00
5	TEMPORARY PAVEMENT MARKING (TAPE)	20	SF	\$20.00	\$400.00
6	TEMPORARY TRAFFIC STRIPE (PAINT)	10300	LF	\$0.25	\$2,575.00
8	TEMPORARY PAVEMENT MARKER	310	EA	\$3.00	\$930.00
18	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	4860	LF	\$1.44	\$6,998.40
20	REMOVE PAINTED TRAFFIC STRIPE	13200	LF	\$0.91	\$12,012.00
21	REMOVE THERMOPLASTIC TRAFFIC STRIPE	7190	LF	\$1.15	\$8,268.50
22	REMOVE THERMOPLASTIC PAVEMENT MARKING	310	SF	\$2.30	\$713.00
23	REMOVE PAVEMENT MARKER	580	EA	\$1.15	\$667.00
67	4" THERMOPLASTIC TRAFFIC STRIPE	18800	LF	\$0.45	\$8,460.00
68	THERMOPLASTIC PAVEMENT MARKING	1110	SF	\$4.00	\$4,440.00
69	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	170	LF	\$1.00	\$170.00
70	PAVEMENT MARKER (RETROREFLECTIVE)	390	EA	\$4.00	\$1,560.00
75	MOBILIZATION	1	LS	\$6,250.00	\$6,250.00
<p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS TRAFFIC CONTROL FOR STAGE CONSTRUCTION CONSTRUCTION AREA SIGNAGE DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS SIGNAGE MESSAGE BOARDS TRAFFIC CONTROL PLAN WET SANDBLASTING SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND</p> <p>BASED ON <u>THREE MOVE-INS</u>. ADDITIONAL MOVE-INS @ \$3,000/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
				TOTAL	\$58,218.90



Airport * Highway * Street * Parking Lot
Striping * Markers * Thermoplastic
Signs * Sealcoat * Crackfill
LIC. # 396627 *MBE/SBE/ UDBE #2003

CERTIFIED UDBE

ESTIMATE

PAGE 2 OF 2

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/
\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.

NO BONDING.

Back To Query Form

Search Returned 1 Records

Mon Dec 23 14:56:36 PST 2013

Query Criteria

Firm ID: 2003

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOS 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
E-Mail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:358 / D:408

Job # 06-OJ9204

06-Fre-145

KRC BID #M13-1211

Bid Date: 12-18-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1, TH-1 thru TH-8 and (2) construction project information signs only; furnished, installed and removed. - Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs if needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$9,800.00
3	Traffic Control System 1 pilot car and driver \$680.00 per 8 hour shift 1 additional flagger \$600.00 per 8 hour shift 2 flaggers \$1,335.00 per 8 hour shift 2 flaggers with light towers \$1,475.00 per 8 hour shift. 2 flaggers with 2 portable changeable message boards \$1,475.00 per 8 hour shift <u>Traffic Control Notes:</u> - Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included - TC crews subject to availability - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. - Please allow up to 30 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at \$95.00 per hour per man - All Saturday traffic control rates multiply by 1.45 - All Sunday traffic control rates multiply by 1.85				
4	Type 3 Barricade -Contractor to maintain after initial placement	ea	12	\$55.00	\$660.00
7	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	180	\$30.00	\$5,400.00
9	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month(month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested, call for sale price				

2 x 2000 = 4000 +
2(50+50) = 200
4,200.-
@ 6% → 2520.-

SEE NEXT PAGE FOR REMAINDER OF QUOTE



	Temporary Railing (type k)				
	- Traffic control not included	Lf	2400	\$15.00	\$36,000.00
	- Traffic control included for KRC work only	Lf	2400	\$17.50	\$42,000.00
	- To be completed in a max of (3) shifts, Additional shift to be charged at a minimum of \$3,000.00 each				
	- Pinning not included				
11	Temporary Crash Cushion Module	ea	55	\$110.00	\$6,050.00
15	Temporary Silt Fence (Installation not Included)				
	- Includes (11) 3' x 100' roll, stakes 10' on center	Lf	1080	\$0.19	\$205.20
19	Treated Wood Waste	Lb	450	\$0.40	\$180.00
24	Remove Roadside Sign	ea	8	\$50.00	\$400.00
25	Relocate Roadside Sign	ea	2	\$150.00	\$300.00
61	Furnish Sign - 0.063" unframed	sqft	280	\$12.50	\$3,500.00
62	Furnish Sign - 0.80" framed	sqft	32	\$15.25	\$488.00
63	Roadside Sign - One Post	ea	32	\$225.00	\$7,200.00
75	Mobilization - Partial				
	- 5 axle low bed or flat bed trucking	Hr	TBD	\$100.00	

70,183.20

plus

2,520.-

72,703.20

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 if used must bid with item 2.

Note: Item 7, 10 and 11 **MUST** bid together.

Note: Item 24, 25 and 63 must bid together and if used must bid with item 2.

Note: Item 19 if used must bid with item 24, 25 and 63.

Note: Item 61 and 62 must bid together and if used must bid with item 24, 25 and 63.

Note: If items 61 and 62 are not used but items 24, 25 and 63 are used it will be the contractors responsibility to make sure sign panels get shipped to KRC SAFETY. This shall be done in a sufficient amount of time prior to KRC installing signs.

Note: Permanent sign removal and installation includes (1) move in. Additional move-ins will be charged at \$800.00 each.

Note: Item 15 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.



KRC SAFETY CO., INC.

REV 03-26-13

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

ATTACHMENT AJob # 06-0J9204Bid Date: 12-18-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes up to (5) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 12-18-2013

Company: _____

Accepted by: _____



CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: **GARY CASTRO**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|--|
| * 238990 All Other Specialty Trade Contractors | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers |
| 339950 Sign Manufacturing | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors | 237310 Highway, Street, and Bridge Construction |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers | 484110 General Freight Trucking, Local |

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Beth M. Murrell
CUCP OFFICER

March 29, 2012

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012