

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
P. O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6280  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

March 26, 2015

Facsimile: (949) 454-1888

Ramak Sepehri, President  
RSB Group, Inc.  
20331 Lake Forest Drive, Suite C13  
Lake Forest, CA 92630

06-0M0204  
06-Fre-168-R36.0  
B.O. 3/17/2015

Dear Mr. Sepehri:

The Department of Transportation (Caltrans) received a bid submitted by RSB Group, Inc. (RSB) for Contract number 06-0M0204 on March 17 2015. By this letter, Caltrans notifies RSB that its bid is nonresponsive since RSB did not comply with Addendum 1, dated March 3, 2015, Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

*"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

RSB failed to submit the DBE Commitment form, written confirmation, and Good Faith Efforts documentation by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a horizontal line.

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

**\*\* Transmit Conf. Report \*\***

P.1  
CALTRANS CONTR AWARDS Fax 916-227-6282

Mar 26 2015 04:00pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919494541888	Normal	26:03:59pm	0'33"	1	OK	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR., Governor

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
P. O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6280  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

March 26, 2015

Facsimile: (949) 454-1888

Ramak Sepehri, President  
RSB Group, Inc.  
20331 Lake Forest Drive, Suite C13  
Lake Forest, CA 92630

06-0M0204  
06-Fre-168-R36.0  
B.O. 3/17/2015

Dear Mr. Sepehri:

The Department of Transportation (Caltrans) received a bid submitted by RSB Group, Inc. (RSB) for Contract number 06-0M0204 on March 17 2015. By this letter, Caltrans notifies RSB that its bid is nonresponsive since RSB did not comply with Addendum 1, dated March 3, 2015, Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

*"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

RSB failed to submit the DBE Commitment form, written confirmation, and Good Faith Efforts documentation by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services