Low Bidder

07-08-15P01:14 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102 10D (REV 12/2014)

CONTRACT NO: 06-0N1804

BID AMOUNT: $ 2,056,277.00

BID OPENING DATE: 07/02/2015

BIDDER'S NAME: Security Paving Company, Inc.

DBE GOAL FROM CONTRACT %: 8.0

DBE PRIME CONTRACTOR CERTIFICATION[1]	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	$613,137

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
2, 4, 7, 18, 20, 21	Construction Area Signs, Channelizers, Crash Cushions	C1200, C8201 C1201	KRC Safety Co. Inc. #447 7821 West Sunnyview [1st Tier] Visalia, CA 93291 P: 559)732-0393	29,153.70
47, 48, 49, 50, 51	Electrical	C8602, C8604 C8605, C8605	High Light Electric, Inc #28842 7000 Jurupa Avenue [1st Tier] Riverside, CA 92504 P:951)352-9646	338,888.00
			Total Claimed Participation	$ 368,041.70
				17.9 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

07/03/2015 — Date

818)362-9200 — (Area Code) Tel. No.

Curtis Jolley — Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

07-08-15P01:14 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no: 06-0N1804

Name of DBE business: KRC Safety Company, Inc.

Name of DBE representative: Michael Castro

DBE certification number: 447

Name of bidder: KRC Safety Company, Inc.

Name of prime contractor if different from the bidder: Security Paving Company, Inc.

Name of representative of bidder or prime contractor: Curtis Jolley

Date quote was provided to the bidder or prime contractor: 07/02/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
2	Construction Area Signs	5,333.70
4	Channelizer (Surface Mounted)	1,260.00
7	Temporary Crash Cushion Module	13,860.00
18	Relocate Crash Cushion	3,000.00
20	Remove Crash Cushion (Sand Filled)	4,500.00
21	Salvage Crash Cushion	1,200.00
	Total	29,153.70

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro
Signature of DBE's authorized representative

Michael Castro
Printed name of DBE's authorized representative

Project Manager / Estimator
Title of DBE's authorized representative

7-6-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 7-2-2015
Regarding: CalTrans Project 06-0N1804
Total Number of Pages Including Cover: 8

Comments:
Please see attached quote for CalTrans project 06-0N1804 bidding in Kings County on 7-2-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0N1804
Bid Date:7/2/2015

06-Kin-198

UN:348 / D:328

KRC BID # 15-573

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,333.70	5,333.70
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ea	36	35.00	1,260.00
5	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days) $40.00 delivery fee per PCMS : $40.00 pick up fee per PCMS				
6	~~Temporary Railing (Type K)~~	~~Lf~~	~~2,280~~	~~19.95~~	~~45,486.00~~
7	~~Temporary Crash Cushion Module - If used with item 6~~	~~ea~~	~~84~~	~~140.00~~	~~11,760.00~~
	Temporary Crash Cushion Module - If not used with item 6	ea	84	165.00	13,860.00
18	~~Relocate Crash Cushion - If used with item 6~~	~~ea~~	~~1~~	~~2,500.00~~	~~2,500.00~~
	Relocate Crash Cushion - If not used with item 6	ea	1	3,000.00	3,000.00
20	~~Remove Crash Cushion (Sand Filled) - If used with item 6~~	~~ea~~	~~3~~	~~500.00~~	~~1,500.00~~
	Remove Crash Cushion (Sand Filled) - If not used with item 6	ea	3	1,500.00	4,500.00
21	~~Salvage Crash Cushion - If used with item 6~~	~~ea~~	~~1~~	~~500.00~~	~~500.00~~
	Salvage Crash Cushion - If not used with item 6	ea	1	1,200.00	1,200.00
	~~Trucking Services~~ 5 axle flat bed or low bed service	~~hr~~	~~1~~	~~105.00~~	~~105.00~~
	Note: (1) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1, THQ-1 (2) construction project funding signs only. Signs will be furnished, installed and removed. Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Item 4 if used must bid with item 7. Note: Contractor to maintain item 4 after initial placement Note: Item 6 includes a max of (2) shifts. Additional shifts will be charged at $5,000.00 per shift. Note: Item 9 does not include pinning to roadway if required. If pinning to bridge deck is required please add $4.50 per LF. If pinning to Asphalt is required please add $2.00 per LF. Note: Item 18 does not include the removal of existing foundation or new foundation where crash cushion is being relocated to. Note: Item 20 includes the removal of crash cushions only. Removal of existing foundation or grading to be done by others. Note: Item 21 does not include the removal of existing foundation. Removal of existing foundation and grading to be done by others if applicable. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.			= 29,153.70 DBE	

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0N1804
Bid Date:7/2/2015

06-Kin-198

UN:348 / D:328

KRC BID # 15-573

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
	Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0N1804
Bid Date:7/2/2015

06-Kin-198

UN:348 / D:328

KRC BID # 15-573

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	~~Traffic Control System~~ 1 impact attenuator vehicle with driver - Per 8 hour shift 1 man lane closures - Per 8 hour shift 2 man lane closures - Per 8 hour shift 3 man lane closures (Includes IAV) - Per 8 hour shift - Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at $97.50 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted. ~~2 MAN (8HR)~~ = ~~1,750/EA~~ ~~81.1~~ ×60 = Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability $350.00/Day : $1,500.00/Week : $3,000.00/Month $65.00 delivery fee will apply : $65.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to delivery ~~6 WK @ 1,500.~~ = ~~9,000.~~ + ~~65.~~ Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability $70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days) $40.00 delivery fee will apply : $40.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price. ~~6WK @ 200~~ ×2 Portable Light Tower - Per Each, Rental Only - Subject To Availability $70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days) $40.00 delivery fee will apply : $40.00 pick up fee will apply.	~~1,200~~ ~~1,200.~~ ~~40.~~ ~~40.~~ 11.5 92,545

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 06-0N1804 Bid Date: 7-2-2015

1. KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (**Certificate # 000447**), SBE (**Certificate # 0006897**), MBE (**Certificate # 9IS00114**)
4. Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**
5. Concrete or asphalt coring / patching is **NOT** included in any quoted items.
6. Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
7. KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
8. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
9. Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
10. Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
11. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
12. Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
13. Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at $600.00 each.
14. KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
15. Retention shall not be held on any work performed by KRC.
16. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
17. KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
18. Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
19. Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
20. KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
21. KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
22. Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
23. **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 7-2-2015

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA ASSOCIATION

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

07/02/2015 10:12 KRC SAFETY CO INC (FAX)559 732 2884 P.001/002

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria
Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C6101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102 13 (NEW 3/2015)

06-0N1804

High Light Electric, Inc.

Erwin Mendoza

28842

High Light Electric, Inc.

Security Paving Company, Inc.

Curtis Jolley

07/02/2015

47	Maintain Existing Traffic Management System...	5,000.00
48	Changeable Message Sign System (LS)	98,000.00
49	Vehicle Classification Station	85,888.00
50	Traffic Count Station	100,000.00
51	Closed Circuit Television System	50,000.00
	Total	338,888.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Erwin Mendoza

President

7-2-15

ADA Notice

REVISION 1

HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Regstration #1000002760

Name of Project: RTE 198 FROM RTE 41/198 SEPARATION TO 18TH AVENUE OVERCROSSING

Contract/Project No.: 06-0N1804

Addendums(s) Noted: 1 **Bid Date:** 7/2/2015 **Bid Time:** 2:00 PM **Quote Revision No.:** 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
47	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	$5,000.00	$5,000.00
48	CHANGEABLE MESSAGE SIGN SYSTEM (LS)	LS	1	$98,000.00	$98,000.00
49	VEHICLE CLASSIFICATION STATION	LS	1	$85,888.00	$85,888.00
50	TRAFFIC COUNT STATION	LS	1	$100,000.00	$100,000.00
51	CLOSED CIRCUIT TELEVISION SYSTEM	LS	1	$50,000.00	$50,000.00
				GRAND TOTAL	$338,888.00

****** CT DBE CERTIFICATION #28842 ******

Estimator: Erwin Mendoza / Serban Capalna
Phone Extension: 121 / 120

REVISION 1

HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Regstration #1000002760

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:	
SECTION A - EXCLUSIONS FROM BID:	
1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
2	**Bonding** is unavailable at this time unless specifically noted in **Section E** (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)
SECTION B - SPECIAL TERMS AND CONDITIONS:	
1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document.
3	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
4	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
5	Extended Home Office Overhead: Contractor shall pay HLE **$750.00** per day the project completion date is extended for any reason
6	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
7	Contractor shall allow HLE **15** days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due
SECTION C - SCOPE OF WORK AND SCHEDULING:	
1	HLE bid and accounted for only 6 move-ins for the project. Contractor shall compensate HLE **$3,500.00** per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add **$4,500.00** per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work ***15-working days*** advance except for loop detector work where a ***20-working days*** notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:	
1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work
SECTION E - OTHER NOTES OR CONDITIONS:	
1	ALL LOOP INSTALLATION IN ALL ITEMS MUST BE PERFORMED IN ONE SAME SCHEDULED MOVE-IN OTHERWISE AN ADDITIONAL MOVE-IN FEE SHALL BE CHARGED
2	**BID ITEM 48 CLARIFICATION:** HLE WILL NOT FURNISH AND/OR INSTALL CMS BOARD, SIGN STRUCTURE OR FOUNDATION
3	HLE ESTIMATES 10EA EXCLUSIVE TRAFFIC CONTROL SHIFTS AND REMAINING TO BE PERFROMED UNDER SHARED CLOSURES AS APPROVED BY HLE
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* *All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.*
* *The language and terms used in this exhibit supersede any conflicting terms in the Subcontract*

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

01/02/2015 THU 12:52 FAX 002/002

Back To Query Form

Search Returned 1 Records

Fri Jul 03 08:53:23 PDT 2015

Query Criteria
Firm ID: 28842
Firm Type: DBE

Firm ID	28842
Firm/DBA Name	HIGH LIGHT ELECTRIC, INC.
Address Line1	7000 JURUPA AVE.
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	PO BOX 7339
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92513
Mailing Zip Code2	
Certification Type	DBE
EMail	erwin.mendoza@hleincusa.com
Contact Name	ERWIN MENDOZA
Area Code	(951)
Phone Number	352-9646
Fax Area Code	(951)
Fax Phone Number	352-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	237130; 237310; 237990; 238210; 238990;
ACDBE NAICS	
Work Codes	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Low Bidder

07-08-15P01:15 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____

Contract No.: _____

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

07-08-15P01:15 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____

Contract No.: _____

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

07-08-15P01:15 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102 11A (REV 12/2014)

Bidder's Name: _____

Contract No.: _____

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Low Bidder 07-08-15P01:14 RCVD

06

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN KINGS COUNTY IN LEMOORE FROM ROUTE 41/198 SEPARATION TO 18TH AVENUE OVERCROSSING

In District 06 On Route 198

Under

Notice to Bidders and Special Provisions **dated June 8, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved March 30, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated June 8, 2015

Identified by

Contract No. 06-0N1804

06-Kin-198-R8.8/R10.6

Project ID 0600020552

Federal-Aid Project

ACHSNHPG-P198(069)E

Bids open Thursday, July 2, 2015

Dated June 8, 2015
AADD

Low Bidder

07-08-15P01:14 RCVD

Security Paving Company, Inc.
13170 Telfair Avenue
Sylmar, CA 91342
Ph: (818)362-9200 Fx: (818) 362-9300

LETTER OF TRANSMITTAL

DATE	Bid Number
7/3/2015	06-0N1804

ATTENTION: Office Engineer

RE: DBE Commitment Forms

06-0N1804

TO MSC 4300
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

GENTLEMEN :

WE ARE SENDING YOU [X] Attached [ ] Under seperate cover via _____ the following items

[ ] Drawings [ ] Prints [ ] Plans [ ] Samples [ ] Specifications

[ ] Copy of letter [ ] Change order [ ] _____

COPIES	DATE	NUMBER	DESCRIPTION
1	7/3/2015	1	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.10C) [Contract 06-0N1804]
1	7/3/2015	2	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (KRC Safety Co, Inc.) [Contract 06-0N1804]
1	7/3/2015	3	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (High Light Electric, Inc.) [Contract 06-0N1804]
1	7/3/2015	4	Caltrans Bidder - DBE - Good Faith Efforts Documentation (DES-OE-0102.11A) [Contract 06-0N1804]

THESE ARE TRANSMITTED as checked below

- [ ] For approval
- [X] For your use
- [ ] As requested
- [ ] Approved as submitted
- [ ] Approved as noted
- [ ] Returned for corrections
- [ ] Resubmit _____ copies for approval
- [ ] Submit _____ copies for distribution
- [ ] Return _____ corrected prints
- [ ] For review and comment
- [ ] For bids due _____ 20 _____
- [ ] Prints returned after loan to us
- [ ] _____

REMARKS _____