

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0N9904

BID AMOUNT: \$ 4,425,464.00

BID OPENING DATE: July 27th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 13

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	11	\$1,623,761.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
40,41,74,75	Sawcut for CFRP, Clean Exp. Joint, Joint Seal, Core Drill PCC	C5190,C5150, C9904,C9905	Austin Enterprise PO Box 81926 Bakersfield, CA (661)589-1001	\$78,361.36
30,40,79	Rapid Set Conc Patch, Tube Bike Rail, CFRP Strips	C6070,C0900 C0698	Rupert Construction Supply 3941 Park Dr. Suite 20-487 El Dorado Hills, CA (925)229-5577	\$124,543.19

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett Mall
 Signature of Bidder

7/29/16
 Date

(916) 842-5530
 (Area Code) Tel. No.

BRETT MCCOLLACK
 Person to Contact (Please Type or Print)

08-01-16P04:27 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0N9904

BID AMOUNT: \$ 4,425,464.00

BID OPENING DATE: July 27th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 13

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	11	\$1,623,761.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ²	NAME OF DBEs (Must be certified on the date bids are opened. include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2,3,8,9,10	CAS, traf. control, krail, crash cushions PCMS Rental	C1200, C1290 C1201	KRC Safety 7821 W. Sunnyview Ave. Visalia, CA (559)732-0393	\$85,410.00
72,76,83	Bar reinforcing steel for each item	C5201	Martinez Steel Corporation 1500 S. Haven Ave. Ontario, CA (909)946-0686	\$289,749.00

<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p> <p>¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.</p> <p>²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.</p> <p>³Use Work Category Codes from the California Unified Certification Program database.</p>	<p>Total Claimed Participation</p> <p>\$ 578,063.55</p> <p>13.06 %</p>
--	--


The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett Mall
 Signature of Bidder

7/29/16 (916) 852-5530
 Date (Area Code) Tel. No.

BRETT MCCOY
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"

C

Attachment "D"

D

Attachment "E"

E

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

**Project: CDOT # 06-0N9904
Hwy 41, Near Fresno**

BID DATE: July 27, 2016

BID ITEM # 41 / Core Concrete (10") (portion):

48 lf Core drill PCC structure only.....\$218.00 / lf.....\$10,464.00

Conditions:

1. Contractor to supply traffic control as needed. **8 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide work platform or boom lift for access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional at \$1,000.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note*

Union Signatory

Insurance: \$5,000,000.00 Liability

No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

**Project: CDOT # 06-0N9904
Hwy 41, Near Fresno**

BID DATE: July 27, 2016

BID ITEM # 74 / Clean Expansion Joint (portion):

164 lf Clean expansion joints.....\$29.00 / lf.....~~\$10,464.00~~ ^{\$4,756}

BID ITEM # 75 / Joint Seal (MR 2") (portion):

162 lf Widen, prep, furnish and install joint seal.....\$187.00 / lf.....\$30,294.00

DO NOT SPLIT BID ITEMS

Conditions:

1. Contractor to supply traffic control as needed. **6 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional at \$1,500.00 each.
5. Three weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note*
Union Signatory
Insurance: \$5,000,000.00 Liability
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Project: CDOT # 06-0N9904
Hwy 41, Near Fresno

BID DATE: July 27, 2016

BID ITEM # 40 / Carbon Fiber Reinforced Polymer Strip (portion):

10,528 lf Saw cut & vacuum recess slot for polymer strip.....\$3.12 / lf.....\$32,847.36

Note: 9/16" x 1" deep saw cut

Conditions:

1. Contractor to supply traffic control as needed. **12 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. Two move in included. Additional at \$1,000.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note*

Union Signatory

Insurance: \$5,000,000.00 Liability

No Bonding

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0N9904
 Name of DBE business: KRC SAFETY
 Name of DBE representative: Michael Castro
 DBE certification number: 447
 Name of bidder: VIKING CONSTRUCTION
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: BRETT McCOLLUCH
 Date: 7/28/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	CONSTRUCTION AREA SIGNS	\$ 3,000.00
9	TEMPORARY RAILING (TYPE K)	\$ 43,680.00
10	TEMPORARY CRASH CUSHION	\$ 8,400.00
3	TRAFFIC CONTROL (FLAGGING)	\$ 24,930.00
8	MESSAGE BOARD RENTAL	\$ 5,400.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$ 85,410.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro
 Signature of DBE's authorized representative:

Michael Castro
 Printed name of DBE's authorized representative:

Estimator
 Title of DBE's authorized representative:

7-28-16
 Date:

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0N9904
 Bid Date:7/27/2016

06-Fre,Mad-41U

UN:280 / D:276

KRC BID # 16-540

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs - If used with item 9	LS	1	3,000.00	3,000.00
	Construction Area Signs - In not used with item 9	LS	1	6,000.00	6,000.00
3	Traffic Control System - See traffic control quote for rates				
6	Channelizer (Surface Mounted)	ea	40	35.00	1,400.00
8	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
9	Temporary Railing (Type K)	Lf	3,120	14.00	43,680.00
10	Temporary Crash Cushion Module - If used with item 9	ea	56	150.00	8,400.00
	Temporary Crash Cushion Module - If not used with item 9	ea	56	200.00	11,200.00

Note: (2) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, THQ-1 and (1) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed per plan per stage with. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: Contractor to maintain item 6 after initial placement.
 Note: Item 6 if used must bid with item 10.
 Note: Item 9 includes a total of three shifts. If additional shifts will be needed or required please call for revised pricing.
 Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 6, 9 or 10.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



MARTINEZ STEEL CORPORATION

1500 S. Haven Avenue, Suite 150 • Ontario, CA 91761 • Office: 909.946.0686 • Fax: 909.946.8161

BID PROPOSAL

July 27, 2016

Page 1 of 6

To: All Bidding Contractors

Attention: Estimating Department


**Project Name: CT06-0N9904, Route 41
Oxnard, CA**

Martinez Steel Corporation (MSC) in compliance with your Invitation to Bid proposes to furnish and/or install reinforcing material in accordance with the Manual of Standard Practice of the Concrete Reinforcing Steel Institute (CRSI) and the following exhibits:

- EXHIBIT A - Price Schedule
- EXHIBIT B - Bid Documents
- EXHIBIT C - Scope of Work
- EXHIBIT D - General Conditions

This proposal is firm for fifteen (15) days from the above date and shall be considered null and void after such time. Please contact the undersigned marketing representative if you require a proposal extension.

Sincerely,
MARTINEZ STEEL CORPORATION


Harry Williams
Vice President of Operations

**DIR ACCT: #1000002554 EMR RATE: .63%
DBE CERTIFIED - CALTRANS
MBE CERTIFIED - CITY OF LOS ANGELES
SBE CERTIFIED BY METRO/MTA**

EXHIBIT A – Price Schedule**BASE PRICE:**

For all work described in the bid documents (Exhibit B) and subject to the conditions of Exhibits C and D, MSC agrees to perform all work for the following prices:

Item 72	Dia. Bolster	16 ea	@	\$699.00 ¹⁵	=	\$ 11,184.00
Item 76	Bridge	202,578 lbs	@	\$ 1.15	=	\$ 232,965.00
Item 83	Barrier Type 732/MOD	1,900 lf	@	\$ 24.00 ²⁵	=	\$ 45,600.00

TOTAL Hook Hours 40

Prices quoted are based on starting rebar installation on July 1, 2017 and completion of MSC scope of work by October 31, 2017.

*Per Harry on 7/27/16 @ 1:05pm
price is good through 2018 -DF*

If MSC is requested to proceed with work prior to an executed subcontract agreement, then it shall be understood and agreed that this proposal shall take precedence and govern until such time that a subcontract agreement is accepted and executed.

RETENTION:

Five percent (5%) retention shall be due and payable 35 days after substantial completion of MSC's work. No retention shall be withheld on materials. If retention is to be held on any job, Martinez Steel Corporation will require a 10% deposit (upfront fee) on materials and labor prior to the commencement of any work including, but not limited to, detailing and fabrication of rebar for the placing of the same.

CHANGE ORDERS:

Martinez Steel Corporation shall submit pricing for changes in the scope of work to the Contractor within three (3) weeks of receipt. Change orders shall be issued no later than thirty (30) days from the date of our submittal. If this is exceeded, then MSC shall retain the right to refuse to provide any further material and /or labor associated with those changes until such time that a change order is issued.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
 Contract No.: 06-0N9904

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
See Attachment A	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
 Contract No.: 06-0N9904

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Attachment C				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	Viking Construction offers assistance to DBE's as stated in our invitation letter. See Attachment E				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
 Contract No.: 06-0N9904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Date	Location (if applicable)	Results
The Weekly Bid Flash	7/5 to 7/26		
Construction Star Inc.	7/5 to 7/26	See Attachment D	
dbegoodfaith.com	7/5 to 7/26		
Caltrans opt in	7/5 to 7/26		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received
See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistnace to DBE's as stated in our invitation letter. No requests were received.
See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The weekly bid flash, Construction star inc., dbegoodfaith.com, Caltrans opt in. See Attachment D

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
Lead Compliance Plan		X	X		2,500.00	0.06%
Construction Area Signs		X	X	X	5,000.00	0.11%
Traffic Control System	X		X		25,000.00	0.56%
Temporary Traffic Stripe (Tape)		X	X		2,760.00	0.06%
Temporary Pavement Marking (Tape)		X	X		240.00	0.01%
Channelizer (Surface Mounted)		X	X		2,000.00	0.05%
Temporary Signal System		X	X		200,000.00	4.52%
Portable Changeable Message Sign	X		X		15,000.00	0.34%
Temporary Railing (Type K)	X		X		46,800.00	1.06%
Temporary Crash Cushion Module	X		X		9,800.00	0.22%
Job Site Management	X			X		
Temporary Dewatering and Non-Storm Water Discharge	X		X		100,000.00	2.26%
Prepare Storm Water Pollution Prevention Plan		X	X		5,000.00	0.11%
Rain Event Action Plan	X		X		15,600.00	0.35%
Storm Water Sampling and Analysis Day	X		X		10,500.00	0.24%
Storm Water Annual Report	X		X		3,000.00	0.07%
Temporary Fiber Roll	X		X		4,160.00	0.09%
Temporary Construction Entrance	X		X		10,000.00	0.23%
Temporary Construction Roadway	X		X		96,600.00	2.18%
Street Sweeping		X	X		2,500.00	0.06%
Temporary Concrete Washout	X		X		12,000.00	0.27%
Water Quality Sampling and Analysis Day		X	X		6,000.00	0.14%
Water Quality Monitoring Report		X	X		1,000.00	0.02%
Water Quality Annual Report		X	X		2,000.00	0.05%
Temporary Fence (Type ESA)	X		X		8,260.00	0.19%
Remove Yellow Thermoplastic Traffic Stripe		X	X		11,820.00	0.27%
Bird and Bat Exclusion Devices	X		X		75,000.00	1.69%
Treated Wood Waste		X	X		15,200.00	0.34%
Public Safety Plan		X	X		7,500.00	0.17%
Rapid Setting Concrete (Patch)	X		X		6,300.00	0.14%
Remove Guardrail	X		X		20,200.00	0.46%
Remove Asphalt Concrete Dike	X		X		2,700.00	0.06%
Cold Plane Asphalt Concrete Pavement		X	X		9,500.00	0.21%
Remove Unsound Concrete	X		X		7,000.00	0.16%
Prepare Concrete Bridge Deck Surface	X		X		27,233.00	0.62%
Refinish Bridge Deck	X		X		12,500.00	0.28%
Furnish Polyester Concrete Overlay	X		X		136,160.00	3.08%
Place Polyester Concrete Overlay	X		X		54,466.00	1.23%
Remove Chip Seal		X	X		27,937.50	0.63%
Carbon Fiber Reinforced Polymer Strip		X	X		157,920.00	3.57%
Core Concrete (10")		X	X		12,000.00	0.27%

Bridge Removal (Portion), Location A		X	X		150,000.00	3.39%
Bridge Removal (Portion), Location B		X	X		75,000.00	1.69%
Clearing and Grubbing		X	X		75,000.00	1.69%
Structure Excavation (Bridge)	X			X		
Structure Excavation (Type D)	X			X		
Roadside Clearing	X		X		3,500.00	0.08%
Iron Sulfate		X	X		13.00	0.00%
Soil Amendment		X	X		30.00	0.00%
Packet Fertilizer		X	X		52.00	0.00%
Plant (Group A)		X	X		1,300.00	0.03%
Plant Establishment Work		X	X		10,000.00	0.23%
Wood Mulch		X	X		780.00	0.02%
Root Protector		X	X		780.00	0.02%
Check and Test Existing Irrigation Facilities		X	X		5,000.00	0.11%
Operate Existing Irrigation Facilities		X	X		600.00	0.01%
1" Remote Control Valve		X	X		2,000.00	0.05%
Riser Sprinkler Assembly		X	X		4,680.00	0.11%
3/4" Plastic Pipe (Schedule 40)(Supply Line)		X	X		12,800.00	0.29%
1" Plastic Pipe (Schedule 40)(Supply Line)		X	X		17,940.00	0.41%
2" Plastic Pipe (Class 315)(Supply Line)		X	X		500.00	0.01%
Check Valve		X	X		1,400.00	0.03%
6" Welded Steel Pipe Conduit		X	X		6,080.00	0.14%
Erosion Control (Bonded Fiber Matrix)		X	X		3,745.00	0.08%
Compost		X	X		4,280.00	0.10%
Incorporate Materials		X	X		2,675.00	0.06%
Hot Mix Asphalt (Type A)		X	X		16,500.00	0.37%
Place Hot Mix Asphalt Dike (Type C)		X	X		4,500.00	0.10%
48" Cast-In-Drilled-Hole Concrete Piling		X	X		547,500.00	12.37%
Structural Concrete, Bridge Footing	X			X		
Structural Concrete, Bridge	X			X		
Diaphragm Bolster	X			X		
Drill and Bond Dowel	X			X		
Clean Expansion Joint	X		X		4,920.00	0.11%
Joint Seal (MR 2")	X		X		32,400.00	0.73%
Bar Reinforcing Steel (Bridge)		X	X		253,222.50	5.72%
Miscellaneous Metal (Pipe Extender)		X	X		77,760.00	1.76%
Midwest Guardrail System (Steel Post)		X	X		53,200.00	1.20%
Tubular Bicycle Railing		X	X		237,500.00	5.37%
Transition Railing (Type WB-31)		X	X		30,400.00	0.69%
Alternative In-Line Terminal System		X	X		6,200.00	0.14%
Alternative Flared Terminal System		X	X		10,000.00	0.23%
Concrete Barrier (Type 732 Modified)		X	X		161,500.00	3.65%
Thermoplastic Traffic Stripe		X	X		7,130.00	0.16%
Mobilization	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$2,990,044.00	67.56%

Bid Total	\$4,425,464.00
Percentage of Contract Work Made Available for UDBE's	67.56%

Firm ID	Firm/DBA Name	City	EMail	Contact Name	PHONE	PHONE	FAX	FAX	EMAIL	FAX	PHONE	BID Y/N
5270	A B S L CONSTRUCTION	HAYWARD	Daryl@absconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	7/7	7/7	7/26	L ALL Y
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	7/7	7/7	7/26	LMSG
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			7/7	7/7	7/26	LMSG
34153	ACE FENCE COMPANY	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	7/7	7/7	7/26	STEPHANIE Y
37357	ADANTA, INC	NAPA	kimberlypatz@adanta-inc.com	KIMBERLY PATZ	707	709-8894	707	736-8368	7/7	7/7	7/26	LMSG
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	7/7	7/7	7/26	LMSG
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	UPLAND	sal@aramexxgroupinc.com	RITA SAMOUR	909	746-8066	909	591-4569	7/7	7/7	7/26	AMANDA N
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	FRESNO	patsy_gomez2002@yahoo.com	PATSY GOMEZ	559	276-0447	559	276-8029	7/7	7/7	7/26	CHRISTI N
41800	AVISON CONSTRUCTION, INC.	MADERA	kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319	7/7	7/7	7/26	KELLY N
21117	BAY LINE CUTTING & CORING, INC.	BERKELEY	office@baylinecutting.com	JUAN ARREGUIN	415	508-1800	415	508-1811	7/7	7/7	7/26	LALO N
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	7/7	7/7	7/26	SHERRI N
36219	BLANCO CONSTRUCTION	RIVERSIDE	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	7/7	7/7	7/26	LMSG
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	7/7	7/7	7/26	LMSG
39655	CAL VALLEY CONSTRUCTION, INC.	FRESNO	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	7/7	7/7	7/26	CATHY N
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	LA HABRA	wegrindasphalt@aol.com	CINDY TRUMP	562	697-2286	562	697-2039	7/7	7/7	7/26	VIC N
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tc Coleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	7/7	7/7	7/26	SANDY N
43013	CONCRETE LANDSCAPE SERVICES	BENICIA	clconcrete@pacbell.net	RONALD A. DAVIS	916	688-1500	916	682-1884	7/7	7/7	7/26	# DISCONNECTED
41616	CONTERRA GROUP, INC.	FRESNO	jherrera@conterragroup.net	JAVIER C. HERRERA	559	395-3183	559	442-3501	7/7	7/7	7/26	LMSG
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shell@cs-gweb.com	CHERI THOMAS	916	371-7303	866	366-6646	7/7	7/7	7/26	LMSG
34661	DAWSON MAULDIN CONSTRUCTION, INC.	HUNTINGTON BEACH	sandradawson@dawson-mauldin.com	SANDRA DAWSON	714	378-1533	714	378-1534	7/7	7/7	7/26	TOO FAR
42226	DECO PAVE	IRVINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	7/7	7/7	7/26	TOO FAR
34801	DEENSGROUP CONSTRUCTION	SAN JOSE	deensgroup@aol.com	HAJA AH M. DEEN	408	345-3860	408	345-3869	7/7	7/7	7/26	DEEN N
43116	DON H MAHAFFEY DRILLING CO	COMPTON	amahaffey@mahaffeycompanies.com	ASHLEY MAHAFFEY TULLIUS	310	668-2030	310	668-2040	7/7	7/7	7/26	ANNA Y/S
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	7/7	7/7	7/26	ERNEST ?
36850	FALCON BUILDERS & DEVELOPERS INC	FRESNO	johnf@falconbuildersanddevelopers.com	JOHN FALCON	559	226-1994	559	226-1877	7/7	7/7	7/26	LMSG
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	7/7	7/7	7/26	TONI N
203	FRESNO CONCRETE CONSTRUCTION, INC.	FRESNO	josie@fresnoconcreteconst.com	RAY BECERRA	559	834-2031	559	834-2064	7/7	7/7	7/26	SIVAN N
42780	HEIR & SON CONSTRUCTION, INC	YUBA CITY	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	916	463-9041	7/7	7/7	7/26	LMSG
42048	HILLSIDE DRILLING, INC.	RICHMOND	cheryl@hillsidedrilling.com	CHERYL WALSH	510	234-6532	510	234-3131	7/7	7/7	7/26	SHAROL Y
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com; sales@interwestpac.ac.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	7/7	7/7	7/26	LMSG
41839	JPS CONSTRUCTION AND ENGINEERING-DBA JPS EXCAVATION	TULARE	jpseonsteng@gmail.com	SEAN REED	559	213-8773	559	842-1320	7/7	7/7	7/26	NO LONGER IN BUSINESS
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcafety.com	GARY CASTRO	559	732-0393	559	732-2684	7/7	7/7	7/26	CACHE Y
40497	KIONA LANDSCAPING	EUREKA	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707	616-4340			7/7	7/7	7/26	LMSG
39322	LA FIRMA INC.	NIPOMO	estimating@theswppffirm.com	VICENTE CHAVEZ BRAVO	805	748-8576	805	929-0501	7/7	7/7	7/26	VINCE Y
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialina@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	7/7	7/7	7/26	LMSG
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	7/7	7/7	7/26	FLOR N
35799	M. S. LEE ENTERPRISES	CLOVIS	MonSLee@yahoo.com	MON SON LEE	559	217-4851	559	325-0760	7/7	7/7	7/26	LMSG
39715	MASS X INC.	FRESNO	massx6@hotmail.com; massx2@hotmail.com	JENNIFER FOSTER	559	294-1075	559	294-1463	7/7	7/7	7/26	
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	7/7	7/7	7/26	ROCHELLE N
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	SOULSBYVILLE	jorge@mercadeco.com	JORGE LUIS MERCADE	209	586-7722	209	532-7744	7/7	7/7	7/26	LMSG
40840	MV CONSTRUCTION, INC.	ATWATER	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	7/7	7/7	7/26	LMSG
40921	NEW WEST LANDSCAPING	GARDENA	newwestlandscaping@yahoo.com	KEITH D. DICKERSON	310	617-9667	310	769-6614	7/7	7/7	7/26	LMSG
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	7/7	7/7	7/26	# DISCONNECTED
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	7/7	7/7	7/26	TAMMI N
34790	ORTIZ ASPHALT PAVING, INC	SAN BERNARDINO	bruceortiz@aol.com	BRUCE KEVIN ORTIZ	951	966-7060	760	995-4443	7/7	7/7	7/26	TOO FAR
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	7/7	7/7	7/26	CHRISTI N
38801	PEREZ ASPHALT CONSTRUCTION LTD	BAKERSFIELD	kelly@perezasphalt.com	KELLY EDWARDS	661	872-9093	661	872-9099	7/7	7/7	7/26	LMSG
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	7/7	7/7	7/26	LMSG
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	7/7	7/7	7/26	DOUG N
36909	R & C CONSTRUCTION	FRESNO	randcconstruction@sbcglobal.net	RICHARD R. GARCIA	559	255-5655	559	255-5600	7/7	7/7	7/26	# NOT WORKING
22173	RAMINHA CONSTRUCTION, INC.	ATASCADERO	RAMINHACONSTRUCTION@GMAIL.COM	DAVID LYLE RAMINHA	805	461-0052	805	461-0053	7/7	7/7	7/26	PAULIE N
37471	RIO JORDAN CONSTRUCTION	PICO RIVERA	jordan@riojordaninc.com	JORDAN SOTO	562	942-0228	888	308-0936	7/7	7/7	7/26	LMSG
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	STOCKTON	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	7/7	7/7	7/26	NO ANSWER
1080	SAMROD CORPORATION	LANCASTER	mrodriguez@samrodcorp.com	MICHAEL RODRIGUEZ	661	945-3602	661	949-8536	7/7	7/7	7/26	NO ANSWER
31006	SERNA CONSTRUCTION, INC.	FRESNO	sernaconstruction@sbcglobal.net	ROBERT J. SERNA	559	304-2197	559	478-5213	7/7	7/7	7/26	NO ANSWER
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	7/7	7/7	7/26	LMSG
40887	STEVE DOVALI CONSTRUCTION, INC.	FRESNO	dovaliconstruction@gmail.com	TIM DOVALI	559	255-7603	559	456-2843	7/7	7/7	7/26	TIM N
42109	STORMWATER SPECIALISTS INC	ELK GROVE	info@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180	7/7	7/7	7/26	MARY N
42150	TOUCH OF GREEN LANDSCAPE	MADERA	javier@touchofgreenlandscape.us	JAVIER ROMO	559	242-6352	559	645-1712	7/7	7/7	7/26	JAVIER N
39484	UDBE STEEL	RIVERSIDE	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	7/7	7/7	7/26	NO ANSWER
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	7/7	7/7	7/26	TOO FAR
38151	V & G BUILDERS	FRESNO	jtonyvaldez@hotmail.com	JERONIMO ANTONIO VALDEZ	559	805-9015			7/7	7/7	7/26	NO ANSWER
40256	VELIS ENGINEERING, INC	SANGER	cbenites@verizon.net	CYNTHIA BENITES	559	876-0029	559	876-3300	7/7	7/7	7/26	CYNTHIA N
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	7/7	7/7	7/26	TORI N
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	7/7	7/7	7/26	LMSG

SR41U at the San Joaquin River
Fresno, CA
July 57, 2016



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.


If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: SR 41U at the San Joaquin River (06-0N9904)

BID DATE: July 27 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

SUMMARY OF FIRMS			
Firm ID	Firm/DBA Name	TIMES LISTED	INDIVIDUAL FIRMS
5270	A B S L CONSTRUCTION	5	1
40742	A S CONTRACTORS, INC.	2	1
32335	A.J. VASCONI GENERAL ENGINEERING	1	1
42633	ACE FENCE CO.	1	1
34153	ACE FENCE COMPANY	2	1
37357	ADANTA, INC	1	1
37715	APADANA ENGINEERING, INC.	2	1
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	1	1
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	2	1
41800	AVISON CONSTRUCTION, INC.	3	1
21117	BAY LINE CUTTING & CORING, INC.	1	1
77	BERT W SALAS, INC.	4	1
36219	BLANCO CONSTRUCTION	5	1
30173	BURKE CONSTRUCTION	3	1
39655	CAL VALLEY CONSTRUCTION, INC.	3	1
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	2	1
42591	COLEMAN CONSTRUCTION	3	1
43013	CONCRETE LANDSCAPE SERVICES	1	1
41616	CONTERRA GROUP, INC.	3	1
36742	CONTRACTOR SERVICES GROUP, INC.	1	1
34661	DAWSON MAULDIN CONSTRUCTION, INC.	4	1
42226	DECO PAVE	1	1
34801	DEENSGROUP CONSTRUCTION	1	1
43116	DON H MAHAFFEY DRILLING CO	1	1
38712	DREAMBUILDER CONSTRUCTION CORP	5	1
39513	ERNEST B. DEE	2	1
36850	FALCON BUILDERS & DEVELOPERS INC	2	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	9	1
203	FRESNO CONCRETE CONSTRUCTION, INC.	1	1
42780	HEIR & SON CONSTRUCTION, INC	1	1
42048	HILLSIDE DRILLING, INC.	1	1
12174	INTERWEST PACIFIC, LTD.	3	1
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	2	1
447	K R C SAFETY CO. INC.	7	1
40497	KIONA LANDSCAPING	1	1
39322	LA FIRMA INC.	1	1
31286	LNA CONCRETE STRUCTURES, INC.	2	1
41307	M J AVILA COMPANY, INC.	1	1
35799	M. S. LEE ENTERPRISES	1	1
39715	MASS X INC.	3	1
27969	MC CULLOUGH CONSTRUCTION INC	5	1
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	1	1
40840	MV CONSTRUCTION, INC.	1	1
40921	NEW WEST LANDSCAPING	1	1
35955	NEWLAND ENTITIES, INC	1	1
32107	NIELSON CONSTRUCTION	3	1
34790	ORTIZ ASPHALT PAVING, INC	2	1
39218	PC&N CONSTRUCTION, INC	1	1
38801	PEREZ ASPHALT CONSTRUCTION LTD	1	1
34174	PROFESSIONAL CONCRETE SAWING INC.	3	1
42531	PRUNUSKE CHATHAM, INC	1	1
36909	R & C CONSTRUCTION	1	1
22173	RAMINHA CONSTRUCTION, INC.	3	1
37471	RIO JORDAN CONSTRUCTION	1	1
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	2	1
1080	SAMROD CORPORATION	1	1
31006	SERNA CONSTRUCTION, INC.	5	1
9241	SITWORKS CONSTRUCTION, INC	3	1
40887	STEVE DOVALI CONSTRUCTION, INC.	1	1
42109	STORMWATER SPECIALISTS INC	1	1
42150	TOUCH OF GREEN LANDSCAPE	1	1
39484	UDBE STEEL	1	1
32609	UGE & ECS, INC.	1	1
38151	V & G BUILDERS	1	1
40256	VELIS ENGINEERING, INC	1	1
27011	VINTAGE PAVING COMPANY, INC.	4	1
41176	WALLACE STRUCTURES	2	1
		144	67

[Back To Query Form](#)

Thu Jun 30 12:49:41 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9606 WATER TRUCK
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>P</u>
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE CA	CA	95485		P.O. BOX 1020		UPPER LAKE CA	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:51:56 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 12:52:12 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 12:52:25 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Work Codes: C8851 Lead Compliance
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A Ar Co
37357	ADANTA, INC	828 SCHOOL STREET		NAPA	CA	94559		828 SCHOOL STREET		NAPA	CA	94559		DBE	kimberlypa...	KIMBERLY P...	707	709-8894	
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	
42531	PRUNUSKE CHATHAM, INC	400 MORRIS STREET SUITE G		SESBASTOPOL	CA	95472								DBE	liza@pcz.c...	LIZA PRUNU...	707	824-4600	
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:53:09 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 12:53:21 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Work Codes: C8852 SWPPP Planning
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Num
39322	LA FIRMA INC	715 RIDGE ROAD		NIPOMO CA		93444								DBE	estimating...	VICENTE CH...	805	748-8576		
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224		ELK GROVE CA		95624								DBE	info@storm..	MARY A LAR..	916	230-0370		

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Thu Jun 30 12:54:06 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3901 ASPHALT CONCRETE
 Firm Type: DBE

21 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E Mail	Contact Name	Area Code	Phone Number	Alt Area Code
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600	
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	4061 W. BELMONT		FRESNO	CA	93722								DBE	patsy_gome...	PATSY GOME...	559	276-0447	
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317	
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-0300	
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-2286	714
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-3183	559
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-9580	626
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-8773	559
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493	
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-7601	
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-1075	
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-5936	
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178	
34790	ORTIZ ASPHALT PAVING, INC	382 EAST ORANGE SHOW ROAD		SAN BERNARDINO	CA	92408		P O BOX 401370		HESPERIA	CA	92340	1370	DBE	bruceator...	BRUCE KEVL...	951	966-7060	
38801	PEREZ ASPHALT CONSTRUCTION LTD	2436 OAK STREET SUITE B		BAKERSFIELD	CA	93301	2654							DBE	kelly@pere...	KELLY EDWA...	661	872-9093	
36909	R & C CONSTRUCTION	2946 S. ELM AVENUE		FRESNO	CA	93706								DBE	randcconst...	RICHARD R...	559	255-5655	
37471	RIO JORDAN CONSTRUCTION	7432 LEMORAN AVE		PICO RIVERA	CA	90660								DBE	jordan@rio...	JORDAN SOT...	562	942-0228	
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197	
40887	STEVE DOVALI CONSTRUCTION, INC.	8461 E. OLIVE		FRESNO	CA	93727								DBE	dovalicons...	TIM DOVALI	559	255-7603	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:54:30 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3901 ASPHALT CONCRETE
 Firm Type: DBE

21 items found, displaying 21 to 21. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>PI Nu</u>
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA..	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:55:02 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	All Are Cod
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	amahaffey@...	ASHLEY MAH...	310	668-2030	310
42048	HILLSIDE DRILLING, INC.	539 S. 11TH STREET		RICHMOND	CA	94804		P.O. BOX 70130		PT. RICHMOND	CA	94807		DBE	cheryl@hil...	CHERYL WAL...	510	234-6532	530
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:55:55 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1601 CLEARING & GRUBBING
 Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A A1 Cr
5270	ABS L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M AL...	510	727-0900	
77	BERT W SALAS, INC	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711 916	
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-6692	
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682	P.O. BOX 921		SHINGLE SPRINGS	CA	95682			DBE	burkebid@g...	MICHAEL J...	530	676-1009	
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485	P.O. BOX 1020		UPPER LAKE	CA	95485			DBE	tcoleman20...	TRACY A CO...	707	275-9016	
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-3183 555	
40072	COOKS AND SON INC	4134 ODIE LANE		SANTA MARIA	CA	93455	4134 ODIE LANE		SANTA MARIA	CA	93455			DBE	cooks_son@...	CHARLES E...	805	934-2705	
34661	DAWSON MAULDIN CONSTRUCTION, INC	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646	PO BOX 8397		HUNTINGTON BEACH	CA	92615			DBE	sandradaws...	SANDRA DAW...	714	378-1533	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075	PO BOX 1450		SOLANA BEACH	CA	92075			DBE	jack@inter...	JACK NICKO...	858	259-2062	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521	57 ALDER GROVE RD		ARCATA	CA	95521			DBE	denamcull...	MACKY MCCU...	707	825-1014	
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774	
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344	P.O. BOX 3348		MERCED	CA	95344			DBE	davidscott...	DAVID SCOT...	209	722-2226 516	
22173	RAMINHA CONSTRUCTION, INC	6805 SYCAMORE RD		ATASCADERO	CA	93422								DBE	RAMINHACON...	DAVID LYLE...	805	461-0052	
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206	PO BOX 6885		STOCKTON	CA	95206			DBE	rcande@pac...	DAN F. ROD...	209	464-5780	
31006	SERNA CONSTRUCTION, INC	5019 E NEVADA AVE		FRESNO	CA	93727	5019 E NEVADA AVE		FRESNO	CA	93727			DBE	sernaconst...	ROBERT J. ...	559	304-2197	
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549	PO BOX 1324		LAFAYETTE	CA	94549			DBE	kdesena@li...	KENT DESEN...	925	284-1437	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694	P O BOX 461		WINTERS	CA	95694			DBE	edc@vintag...	EDWARD CAR...	530	795-0132 530	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:56:35 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8331 CONCRETE BARRIER
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	F
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@kr...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:57:08 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1200 CONSTRUCTION AREA SIGNS
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SI...	530	415-4777	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	
35799	M. S. LEE ENTERPRISES	1908 COVENTRY		CLOVIS	CA	93611								DBE	MonSLee@ya...	MON SON LE...	559	217-4851	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:57:58 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		DBE	office@bay...	JUAN ARREG...	415	508-1800	
34801	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA, SUITE 100		SAN JOSE	CA	95126								DBE	deensgroup...	HAAJAH M. ...	408	345-3860	
203	FRESNO CONCRETE CONSTRUCTION, INC.	5450 S VILLA AVE		FRESNO	CA	93725	9798	5450 S VILLA AVE		FRESNO	CA	93725	9798	DBE	josie@fres...	RAY BECERR...	559	834-2031	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 12:58:45 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C2030 EROSION CONTROL
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:00:16 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8000 FENCING CONTRACTOR
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A C
42633	ACE FENCE CO.	727 GLENDORA AVE		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333-0727	62
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727	
36850	FALCON BUILDERS & DEVELOPERS INC	5070 N. SIXTH STREET, SUITE 185		FRESNO	CA	93710		5070 N. SIXTH STREET, SUITE 185		FRESNO	CA	93710		DBE	johnf@fal...	JOHN FALCO..	559	226-1994	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.		SOULSBYVILLE	CA	95372		P. O. BOX 98		TWAIN HARTE	CA	95383		DBE	jorge@merc...	JORGE LUIS...	209	586-7722	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA..	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:00:58 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9867 LANDSCAPING CONTRACTOR

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 13:01:06 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Work Codes: C9867 LANDSCAPING CONTRACTOR
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
41977	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	123 E. 9TH ST. SUITE 100D		UPLAND	CA	91786								DBE	sal@aramex...	RITA SAMOU..	909	746-8066		
43013	CONCRETE LANDSCAPE SERVICES	4862 E. 2ND STREET		BENICIA	CA	94510								DBE	clsconcret...	RONALD A. ...	916	688-1500	707	2f
35183	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243		SAN RAMON	CA	94583		231 MARKET PLACE, #243		SAN RAMON	CA	94583		DBE	geckogcons...	KEIKO FRED...	925	548-8723		
40497	KIONA LANDSCAPING	3889 F STREET, APT 2		EUREKA	CA	95503		P.O. BOX 5138		ARCATA	CA	95518		DBE	egruetzmac...	ERNIE GRUE...	707	616-4340		
40921	NEW WEST LANDSCAPING	1019 W. 133RD ST.		GARDENA	CA	90247								DBE	newwestlan...	KEITH D. D...	310	617-9667		
42150	TOUCH OF GREEN LANDSCAPE	36231 RUTH AVENUE		MADERA	CA	93636								DBE	javier@tou...	JAVIER ROM...	559	242-6352	559	9c

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Thu Jun 30 13:01:47 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8320 METAL BEAM GUARD RAILING
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E Mail	Contact Name	Area Code	Phone Number	Alt Area Code	N
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:02:35 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 13:02:42 PDT 2016

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 13:02:51 PDT 2016

Query Criteria

District: 06

County: FRESNO

Work Codes: C8330 METAL RAILING

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Thu Jun 30 13:03:01 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradaws...	SANDRA DAW...	714	378-1533
36850	FALCON BUILDERS & DEVELOPERS, INC	5070 N. SIXTH STREET, SUITE 185		FRESNO	CA	93710		5070 N. SIXTH STREET, SUITE 185		FRESNO	CA	93710		DBE	johnf@falc...	JOHN FALCO...	559	226-1994
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:03:55 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
 Firm Type: DBE

5 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	! A C
39542	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN BELMONT GOMEZ	4061 W. BELMONT		FRESNO	CA	93722								DBE	patsy_gome...	PATSY GOME..	559	276-0447	
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705	
34790	ORTIZ ASPHALT PAVING INC	382 EAST ORANGE SHOW ROAD		SAN BERNARDINO	CA	92408		P O BOX 401370		HESPERIA	CA	92340	1370	DBE	bruceatort...	BRUCE KEVL..	951	966-7060	
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	1807 NAVY DRIVE, SUITE 1		STOCKTON	CA	95206		PO BOX 6885		STOCKTON	CA	95206		DBE	rcande@pac...	DAN F. ROD...	209	464-5780	
31006	SERNA CONSTRUCTION, NEVADA INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:04:39 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1531 PLANE ASPHALT CONCRETE
 Firm Type: DBE

7 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900	
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600	
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-6692	
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MOUNTAIN VIEW		LA HABRA	CA	90631		P. O. BOX 385		LA HABRA	CA	90631		DBE	wegrindasp...	CINDY TRUM...	562	697-2286	71
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	53

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:05:19 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5201 REINFORCING STEEL
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-6692	
39484	UDBE STEEL	5214 WESTERFIELD STREET		RIVERSIDE	CA	92509								DBE	udbest.eel...	ROMEO BELT...	951	529-3359	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:05:56 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1575 REMOVE BRIDGE ITEM
 Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	C
36219			BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEC B...
36272			EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JAN
14717			FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRA
34507			GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDI
31286			LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HEL
27969			MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MA MC
1080	Y	04/26/2016	SAMROD CORPORATION	151 EAST AVE, H-8		LANCASTER	CA	93535								DBE	mrodriguez...	MIC
38151			V & G BUILDERS	4350 N. PALM		FRESNO	CA	93704		4350 N. PALM		FRESNO	CA	93704		DBE	jtonyvalde...	JERV A...

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:14:56 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1930 STRUCTURE BACKFILL
 Firm Type: DBE

22 items found, displaying 1 to 20. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Ph Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-
41616	CONTERRA GROUP, INC.	1470 N. BLACKSTONE		FRESNO	CA	93703								DBE	jherrera@c...	JAVIER C. ...	559	395-
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	371-
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradasw...	SANDRA DAW...	714	378-
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD		ATASCADERO	CA	93422								DBE	RAMINHACON...	DAVID LYLE...	805	461-
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-
40256	VELIS ENGINEERING, INC	1929 INDUSTRIAL WAY		SANGER	CA	93657								DBE	cbenites@v...	CYNTHIA BE...	559	876-

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:15:00 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1930 STRUCTURE BACKFILL
 Firm Type: DBE

22 items found, displaying 21 to 22. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530 €
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Back To Query Form

Thu Jun 30 13:15:40 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1920 STRUCTURE EXCAVATION
 Firm Type: DBE

24 items found, displaying 1 to 20. [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Ph Nun
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@abs...	LUIS M. AL...	510	727-C
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-E
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-5
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE	kavila@avi...	KELLY AVIL...	559	431-C
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508								DBE	lawym2004@...	LEONARDO B...	951	250-E
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1
39655	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD		FRESNO	CA	93722								DBE	shelleya@c...	SHELLEY AV...	559	274-C
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-5
34661	DAWSON MAULDIN CONSTRUCTION, INC.	9842 HOT SPRINGS DR.		HUNTINGTON BEACH	CA	92646		PO BOX 8397		HUNTINGTON BEACH	CA	92615		DBE	sandradas...	SANDRA DAW...	714	378-1
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-C
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-C
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2
41839	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	1686 FIRESTONE DRIVE		TULARE	CA	93274								DBE	jpsconsten...	SEAN REED	559	213-8
39715	MASS X INC.	2524 N. FORDHAM AVENUE		FRESNO	CA	93727		2524 N. FORDHAM AVENUE		FRESNO	CA	93727		DBE	massx6@hot...	JENNIFER F...	559	294-1
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1

32107	NIELSON CONSTRUCTION	CAMINO ORUGA	NAPA	CA	94558				DBE	dnielson@n...	DIANN NIEL...	707	253-8	
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	P.O. BOX 3348	MERCED	CA	95344	DBE	davidscott...	DAVID SCOT...	209	722-2
22173	RAMINHA CONSTRUCTION, INC.	6805 SYCAMORE RD	ATASCADERO	CA	93422				DBE	RAMINHACON...	DAVID LYLE...	805	461-c	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:15:55 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1920 STRUCTURE EXCAVATION
 Firm Type: DBE

24 items found, displaying 21 to 24. [\[First/Prev\]](#) 1, 2 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A
31006	SERNA CONSTRUCTION, INC.	5019 E NEVADA AVE		FRESNO	CA	93727		5019 E NEVADA AVE		FRESNO	CA	93727		DBE	sernaconst...	ROBERT J. ...	559	304-2197	
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:16:47 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu Jun 30 13:19:12 PDT 2016

Query Criteria

District: 06
 County: FRESNO
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Evita Gomez

From: Javier Romo <Javier@TouchOfGreenlandscape.us>
Sent: Thursday, July 07, 2016 1:30 PM
To: Evita Gomez
Subject: RE: SR41U at San Joaquin River Bid Date: 7/27/16

Hello, our firm will NOT be providing a quote on this project.

Javier Romo

Touch Of Green Landscape

P 559-242-6352

F 559-645-1712

✉ Javier@TouchOfGreenLandscape.us

TOUCH OF GREEN
LANDSCAPE

From: Evita Gomez [mailto:egomez@vikingbridges.com]

Sent: Thursday, July 07, 2016 10:26 AM

To: Daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; america@acefencecompany.com; KIM@acefencecompany.com; kimberlypatz@adanta-inc.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; al@aramexxgroupinc.com; patsy_gomez2002@yahoo.com; kavila@avisoninc.com; office@baylinecutting.com; salaz@bertsalasinc.com; lawym2004@aol.com; blancoconst@aol.com; burkebid@gmail.com; shelleya@calvalleyconstruction.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; clsconcrete@pacbell.net; jherrera@conterragroup.net; shelli@csg-web.com; sandradawson@dawson-mauldin.com; Ferry@DecoPaveCorp.com; deensgroup@aol.com; amahaffey@mahaffeycompanies.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; johnf@falconbuildersanddevelopers.com; toni.medina@att.net; josie@fresnoconcreteconst.com; Heirandson@comcast.net; cheryl@hillsidedrilling.com; jack@interwestpacific.com; sales@interwestpac.ac.com; jpsconsteng@gmail.com; garyc@krcsafety.com; egruetzmacherjr@gmail.com; estimating@theswppfirm.com; agarcialna@aol.com; brucej@mjavila.com; MonSLee@yahoo.com; massx6@hotmail.com; massx2@hotmail.com; denamccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; bruceatortiz@aol.com; cplum@pcnconstructioninc.com; kelly@perezasphalt.com; davidscott@gvni.com; liza@pcz.com; randcconstruction@sbcglobal.net; RAMINHACONSTRUCTION@GMAIL.COM; jordan@riojordaninc.com; rcande@pacbell.net; mrodriguez@samrodcorp.com; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; dovaliconstruction@gmail.com; info@stormwaterspecialists.com; javier@touchofgreenlandscape.us; udbest.eel2011@gmail.com; nancy@ugeecs.com; jtonyvaldez@hotmail.com; cbenites@verizon.net; edc@vintagepavingco.com; wallacestr@aol.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16

Good morning,

Please see attached.

Evita Gomez | Accounting Assistant | Viking Construction Company

1315 Sunrise Gold Circle Suite A | Rancho Cordova, CA 95742 | ☎ : 916.852.5530 | 📠 : 916.852.5533 | ✉ : egomez@vikingbridges.com

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@avisoninc.com
To: kavila@avisoninc.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

kavila@avisoninc.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: cbenites@verizon.net
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cbenites@verizon.net

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



Message Headers

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail38c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: lawym2004@aol.com; blancoconst@aol.com; wegrindasphalt@aol.com; deensgroup@aol.com; agarcialna@aol.com; bruceatortiz@aol.com; wallacestr@aol.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Undeliverable: SR41U at San Joaquin River Bid Date: 7/27/16

mtaig-aal04.mx.aol.com rejected your message to the following email addresses:

lawym2004@aol.com (lawym2004@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

blancoconst@aol.com (blancoconst@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

wegrindasphalt@aol.com (wegrindasphalt@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

deensgroup@aol.com (deensgroup@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

agarcialna@aol.com (agarcialna@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

bruceatortiz@aol.com (bruceatortiz@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

wallacestr@aol.com (wallacestr@aol.com)

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

mtaig-aal04.mx.aol.com gave this error:

: (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

lawym2004@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>'

blancoconst@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) <https://postmaster.aol.com/error-codes#554conb1>'

wegrindasphalt@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) https://postmaster.aol.com/error-codes#554conb1'

deensgroup@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) https://postmaster.aol.com/error-codes#554conb1'

agarcialna@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) https://postmaster.aol.com/error-codes#554conb1'

bruceatortiz@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) https://postmaster.aol.com/error-codes#554conb1'

wallacestr@aol.com

mtaig-aal04.mx.aol.com

Remote Server returned '521 5.2.1 : (CON:B1) https://postmaster.aol.com/error-codes#554conb1'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Thu, 7 Jul 2016 10:26:15 -0700

Received: from VIK-MAIL.vikingbridges.local (::1) by
VIK-MAIL.vikingbridges.local (::1) with mapi id 15.00.1178.000; Thu, 7 Jul
2016 10:26:15 -0700

From: Evita Gomez <egomez@vikingbridges.com>

To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>,
"patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>,
"kavila@avisoninc.com" <kavila@avisoninc.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "lawym2004@aol.com" <lawym2004@aol.com>,
"blancoconst@aol.com" <blancoconst@aol.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, "wegrindasphalt@aol.com"
<wegrindasphalt@aol.com>, "tcoleman2009@hotmail.com"
<tcoleman2009@hotmail.com>, "clsconcrete@pacbell.net"
<clsconcrete@pacbell.net>, "jherrera@conterragroup.net"
<jherrera@conterragroup.net>, "shelli@csg-web.com" <shelli@csg-web.com>,
"sandradowson@dawson-mauldin.com" <sandradowson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "amahaffey@mahaffeycompanies.com"
<amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "johnf@falconbuildersanddevelopers.com"
<johnf@falconbuildersanddevelopers.com>, "toni.medina@att.net"

<toni.medina@att.net>, "josie@fresnoconcreteconst.com"
<josie@fresnoconcreteconst.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "cheryl@hillsidedrilling.com"
<cheryl@hillsidedrilling.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpac.ac.com"
<sales@interwestpac.ac.com>, "jpsconsteng@gmail.com" <jpsconsteng@gmail.com>,
"garyc@krccsafety.com" <garyc@krccsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"brucej@mjavila.com" <brucej@mjavila.com>, "MonSLee@yahoo.com"
<MonSLee@yahoo.com>, "massx6@hotmail.com" <massx6@hotmail.com>,
"massx2@hotmail.com" <massx2@hotmail.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "bruceatortiz@aol.com"
<bruceatortiz@aol.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "kelly@perezasphalt.com"
<kelly@perezasphalt.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "randcconstruction@sbcglobal.net"
<randcconstruction@sbcglobal.net>, "RAMINHACONSTRUCTION@GMAIL.COM"
<RAMINHACONSTRUCTION@GMAIL.COM>, "jordan@riojordaninc.com"
<jordan@riojordaninc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,
"mrodriguez@samrodcorp.com" <mrodriguez@samrodcorp.com>,
"sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "dovaliconstruction@gmail.com"
<dovaliconstruction@gmail.com>, "info@stormwaterspecialists.com"
<info@stormwaterspecialists.com>, "javier@touchofgreenlandscape.us"
<javier@touchofgreenlandscape.us>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>, "cbenites@verizon.net"
<cbenites@verizon.net>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"wallacestr@aol.com" <wallacestr@aol.com>

Subject: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Topic: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Index: AdHYdKnHupHzlJ1jQne8JKcZ6Jm6aQ==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Thu, 7 Jul 2016 17:26:15 +0000

Message-ID: <8b949b85486f4dfcb169a019786c0431@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_8b949b85486f4dfcb169a019786c0431VIKMAILvikingbridgesloc_"

MIME-Version: 1.0



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@NETORG1404795.onmicrosoft.com
To: kelly@perezasphalt.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

kelly@perezasphalt.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@dawson-mauldin.com
To: sandradawson@dawson-mauldin.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

sandradawson@dawson-mauldin.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: toni.medina@att.net
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

toni.medina@att.net (toni.medina@att.net)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: apadana1@sbcglobal.net; sopida@sbcglobal.net; randcconstruction@sbcglobal.net; sernaconstruction@sbcglobal.net
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

randcconstruction@sbcglobal.net (randcconstruction@sbcglobal.net)

sernaconstruction@sbcglobal.net (sernaconstruction@sbcglobal.net)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: clsconcrete@pacbell.net; rcande@pacbell.net
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

clsconcrete@pacbell.net (clsconcrete@pacbell.net)

rcande@pacbell.net (rcande@pacbell.net)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: amahaffey@mahaffeycompanies.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

amahaffey@mahaffeycompanies.com (amahaffey@mahaffeycompanies.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@aramexxgroupinc.onmicrosoft.com
To: sal@aramexxgroupinc.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

sal@aramexxgroupinc.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib22.myregisteredite.com>
To: office@baylinecutting.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@baylinecutting.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: javier@touchofgreenlandscape.us
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

javier@touchofgreenlandscape.us (javier@touchofgreenlandscape.us)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[dnielson@nielsoninc.com \(dnielson@nielsoninc.com\)](mailto:dnielson@nielsoninc.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: burkebid@gmail.com; ernestdee6@gmail.com; jpsconsteng@gmail.com; egruetzmacherjr@gmail.com; valdez05@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM; dovaliconstruction@gmail.com; udbest.eel2011@gmail.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

jpsconsteng@gmail.com (jpsconsteng@gmail.com)

egruetzmacherjr@gmail.com (egruetzmacherjr@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

RAMINHACONSTRUCTION@GMAIL.COM (RAMINHACONSTRUCTION@GMAIL.COM)

dovaliconstruction@gmail.com (dovaliconstruction@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: Heirandson@comcast.net
Sent: Thursday, July 07, 2016 10:27 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: tcoleman2009@hotmail.com; massx6@hotmail.com; massx2@hotmail.com; jtonyvaldez@hotmail.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

massx6@hotmail.com (massx6@hotmail.com)

massx2@hotmail.com (massx2@hotmail.com)

jtonyvaldez@hotmail.com (jtonyvaldez@hotmail.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: jordan@riojordaninc.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jordan@riojordaninc.com (jordan@riojordaninc.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: jorge@mercadeco.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jorge@mercadeco.com (jorge@mercadeco.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: info@stormwaterspecialists.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@stormwaterspecialists.com (info@stormwaterspecialists.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: johnf@falconbuildersanddevelopers.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

johnf@falconbuildersanddevelopers.com (johnf@falconbuildersanddevelopers.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@calvalleyconstruction.com
To: shelleya@calvalleyconstruction.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

shelleya@calvalleyconstruction.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: postmaster@hillsidedrilling.com
To: cheryl@hillsidedrilling.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Delivered: SR41U at San Joaquin River Bid Date: 7/27/16

Your message has been delivered to the following recipients:

cheryl@hillsidedrilling.com

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: patsy_gomez2002@yahoo.com; MonSLee@yahoo.com;
newwestlandscaping@yahoo.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

patsy_gomez2002@yahoo.com (patsy_gomez2002@yahoo.com)

MonSLee@yahoo.com (MonSLee@yahoo.com)

newwestlandscaping@yahoo.com (newwestlandscaping@yahoo.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: josie@fresnoconcreteconst.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

josie@fresnoconcreteconst.com (josie@fresnoconcreteconst.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: Daryl@abslconstruction.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Daryl@abslconstruction.com (Daryl@abslconstruction.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: kimberlypatz@adanta-inc.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Relayed: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: jherrera@conterragroup.net
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Undeliverable: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery has failed to these recipients or groups:

jherrera@conterragroup.net (jherrera@conterragroup.net)

The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

jherrera@conterragroup.net
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1178.4; Thu, 7 Jul 2016 10:26:15 -0700
Received: from VIK-MAIL.vikingbridges.local (::1) by VIK-MAIL.vikingbridges.local (::1) with mapi id 15.00.1178.000; Thu, 7 Jul 2016 10:26:15 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "america@acefencecompany.com" <america@acefencecompany.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>, "patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com" <blancoconst@aol.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>, "tcoleman2009@hotmail.com"

<tc Coleman2009@hotmail.com>, "clsconcrete@pacbell.net"
<clsconcrete@pacbell.net>, "jherrera@conterragroup.net"
<jherrera@conterragroup.net>, "shelli@csg-web.com" <shelli@csg-web.com>,
"sandradowson@dawson-mauldin.com" <sandradowson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "amahaffey@mahaffeycompanies.com"
<amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "johnf@falconbuildersanddevelopers.com"
<johnf@falconbuildersanddevelopers.com>, "toni.medina@att.net"
<toni.medina@att.net>, "josie@fresnoconcreteconst.com"
<josie@fresnoconcreteconst.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "cheryl@hillsidedrilling.com"
<cheryl@hillsidedrilling.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpac.ac.com"
<sales@interwestpac.ac.com>, "jpsconsteng@gmail.com" <jpsconsteng@gmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "egruezmacherjr@gmail.com"
<egruezmacherjr@gmail.com>, "estimating@theswppfirm.com"
<estimating@theswppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"brucej@mjavila.com" <brucej@mjavila.com>, "MonSLee@yahoo.com"
<MonSLee@yahoo.com>, "massx6@hotmail.com" <massx6@hotmail.com>,
"massx2@hotmail.com" <massx2@hotmail.com>,
"denamcullough@mcculloughconstructioninc.com"
<denamcullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "bruceatortiz@aol.com"
<bruceatortiz@aol.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "kelly@perezasphalt.com"
<kelly@perezasphalt.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "randcconstruction@sbcglobal.net"
<randcconstruction@sbcglobal.net>, "RAMINHACONSTRUCTION@GMAIL.COM"
<RAMINHACONSTRUCTION@GMAIL.COM>, "jordan@riojordaninc.com"
<jordan@riojordaninc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,
"mrodriguez@samrodcorp.com" <mrodriguez@samrodcorp.com>,
"sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "dovaliconstruction@gmail.com"
<dovaliconstruction@gmail.com>, "info@stormwaterspecialists.com"
<info@stormwaterspecialists.com>, "javier@touchofgreenlandscape.us"
<javier@touchofgreenlandscape.us>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>, "cbenites@verizon.net"
<cbenites@verizon.net>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"wallacestr@aol.com" <wallacestr@aol.com>

Subject: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Topic: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Index: AdHYdKnHupHzlJ1jQne8JKcZ6Jm6aQ==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Thu, 7 Jul 2016 17:26:15 +0000

Message-ID: <8b949b85486f4dfcb169a019786c0431@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_8b949b85486f4dfcb169a019786c0431VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Microsoft Outlook
To: sales@interwestpac.ac.com
Sent: Thursday, July 07, 2016 10:26 AM
Subject: Undeliverable: SR41U at San Joaquin River Bid Date: 7/27/16

Delivery has failed to these recipients or groups:

sales@interwestpac.ac.com (sales@interwestpac.ac.com)

The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

sales@interwestpac.ac.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1178.4; Thu, 7 Jul 2016 10:26:15 -0700
Received: from VIK-MAIL.vikingbridges.local (::1) by VIK-MAIL.vikingbridges.local (::1) with mapi id 15.00.1178.000; Thu, 7 Jul 2016 10:26:15 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "america@acefencecompany.com" <america@acefencecompany.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>, "patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com" <blancoconst@aol.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>, "tcoleman2009@hotmail.com"

<tc Coleman2009@hotmail.com>, "clsconcrete@pacbell.net"
<clsconcrete@pacbell.net>, "jherrera@conterragroup.net"
<jherrera@conterragroup.net>, "shelli@csg-web.com" <shelli@csg-web.com>,
"sandradowson@dawson-mauldin.com" <sandradowson@dawson-mauldin.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "amahaffey@mahaffeycompanies.com"
<amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "johnf@falconbuildersanddevelopers.com"
<johnf@falconbuildersanddevelopers.com>, "toni.medina@att.net"
<toni.medina@att.net>, "josie@fresnoconcreteconst.com"
<josie@fresnoconcreteconst.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "cheryl@hillsidedrilling.com"
<cheryl@hillsidedrilling.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpac.ac.com"
<sales@interwestpac.ac.com>, "jpsconsteng@gmail.com" <jpsconsteng@gmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswppffirm.com"
<estimating@theswppffirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>,
"brucej@mjavila.com" <brucej@mjavila.com>, "MonSLee@yahoo.com"
<MonSLee@yahoo.com>, "massx6@hotmail.com" <massx6@hotmail.com>,
"massx2@hotmail.com" <massx2@hotmail.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "bruceatortiz@aol.com"
<bruceatortiz@aol.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "kelly@perezasphalt.com"
<kelly@perezasphalt.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "randcconstruction@sbcglobal.net"
<randcconstruction@sbcglobal.net>, "RAMINHACONSTRUCTION@GMAIL.COM"
<RAMINHACONSTRUCTION@GMAIL.COM>, "jordan@riojordaninc.com"
<jordan@riojordaninc.com>, "rcande@pacbell.net" <rcande@pacbell.net>,
"mrodriguez@samrodcorp.com" <mrodriguez@samrodcorp.com>,
"sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>,
"kdesena@linkzone.com" <kdesena@linkzone.com>, "dovaliconstruction@gmail.com"
<dovaliconstruction@gmail.com>, "info@stormwaterspecialists.com"
<info@stormwaterspecialists.com>, "javier@touchofgreenlandscape.us"
<javier@touchofgreenlandscape.us>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>, "cbenites@verizon.net"
<cbenites@verizon.net>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"wallacestr@aol.com" <wallacestr@aol.com>

Subject: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Topic: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Index: AdHYdKnHupHzlJ1jQne8JKcZ6Jm6aQ==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Thu, 7 Jul 2016 17:26:15 +0000

Message-ID: <8b949b85486f4dfcb169a019786c0431@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_8b949b85486f4dfcb169a019786c0431VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



SR41U at San
Joaquin River Bi...

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2016 14:33
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/08 14:33
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Evita Gomez

From: Microsoft Outlook
To: mrodriguez@samrodcorp.com
Sent: Thursday, July 07, 2016 2:31 PM
Subject: Delivery delayed:SR41U at San Joaquin River Bid Date: 7/27/16

Delivery is delayed to these recipients or groups:

mrodriguez@samrodcorp.com (mrodriguez@samrodcorp.com)

Subject: SR41U at San Joaquin River Bid Date: 7/27/16

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 55 minutes. You'll be notified if the message can't be delivered by that time.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mrodriguez@samrodcorp.com
Remote Server returned '400 4.4.7 Message delayed'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1178.4; Thu, 7 Jul 2016 10:26:15 -0700
Received: from VIK-MAIL.vikingbridges.local (::1) by VIK-MAIL.vikingbridges.local (::1) with mapi id 15.00.1178.000; Thu, 7 Jul 2016 10:26:15 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "america@acefencecompany.com" <america@acefencecompany.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>, "patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "lawym2004@aol.com" <lawym2004@aol.com>,"

"blancoconst@aol.com" <blancoconst@aol.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "clsconcrete@pacbell.net" <clsconcrete@pacbell.net>, "jherrera@conterragroup.net" <jherrera@conterragroup.net>, "shelli@csg-web.com" <shelli@csg-web.com>, "sandradawson@dawson-mauldin.com" <sandradawson@dawson-mauldin.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "johnf@falconbuildersanddevelopers.com" <johnf@falconbuildersanddevelopers.com>, "toni.medina@att.net" <toni.medina@att.net>, "josie@fresnoconcreteconst.com" <josie@fresnoconcreteconst.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "jpsconsteng@gmail.com" <jpsconsteng@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>, "estimating@theswppffirm.com" <estimating@theswppffirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "MonSLee@yahoo.com" <MonSLee@yahoo.com>, "massx6@hotmail.com" <massx6@hotmail.com>, "massx2@hotmail.com" <massx2@hotmail.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>, "newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "bruceatortiz@aol.com" <bruceatortiz@aol.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "kelly@perezasphalt.com" <kelly@perezasphalt.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "randcconstruction@sbcglobal.net" <randcconstruction@sbcglobal.net>, "RAMINHACONSTRUCTION@GMAIL.COM" <RAMINHACONSTRUCTION@GMAIL.COM>, "jordan@riojordaninc.com" <jordan@riojordaninc.com>, "rcande@pacbell.net" <rcande@pacbell.net>, "mrodriguez@samrodcorp.com" <mrodriguez@samrodcorp.com>, "sernaconstruction@sbcglobal.net" <sernaconstruction@sbcglobal.net>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>, "info@stormwaterspecialists.com" <info@stormwaterspecialists.com>, "javier@touchofgreenlandscape.us" <javier@touchofgreenlandscape.us>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "jtonyvaldez@hotmail.com" <jtonyvaldez@hotmail.com>, "cbenites@verizon.net" <cbenites@verizon.net>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Topic: SR41U at San Joaquin River Bid Date: 7/27/16

Thread-Index: AdHYdKnHupHzlJ1jQne8JKcZ6Jm6aQ==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Thu, 7 Jul 2016 17:26:15 +0000

Message-ID: <8b949b85486f4dfcb169a019786c0431@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_8b949b85486f4dfcb169a019786c0431VIKMAILvikingbridgesloc_"

MIME-Version: 1.0



SR41U at San
Joaquin River Bi...

Evita Gomez

From: Daryl Vorne <daryl@abslconstruction.com>
Sent: Thursday, July 07, 2016 10:48 AM
To: Evita Gomez
Subject: RE: SR41U at San Joaquin River Bid Date: 7/27/16

ABSL will be bidding on this project.

Daryl Vorne
ABSL Construction
510-727-0900
510-727-0912 fax

From: Evita Gomez [mailto:egomez@vikingbridges.com]
Sent: Thursday, July 07, 2016 10:26 AM
To: Daryl Vorne; deni@sti.com; aj@ajvasconi.com; america@acefencecompany.com; KIM@acefencecompany.com; kimberlypatz@adanta-inc.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; sal@aramexxgroupinc.com; patsy_gomez2002@yahoo.com; kavila@avisoninc.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; blancoconst@aol.com; burkebid@gmail.com; shelleya@calvalleyconstruction.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; clsconcrete@pacbell.net; jherrera@conterragroup.net; shelli@csg-web.com; sandradawson@dawson-mauldin.com; Ferry@DecoPaveCorp.com; deensgroup@aol.com; amahaffey@mahaffeycompanies.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; johnf@falconbuildersanddevelopers.com; toni.medina@att.net; josie@fresnoconcreteconst.com; Heirandson@comcast.net; cheryl@hillsidedrilling.com; jack@interwestpacific.com; sales@interwestpac.ac.com; sconsteng@gmail.com; garyc@kracsafety.com; egruetzmacherjr@gmail.com; estimating@theswppfirm.com; agarcialna@aol.com; brucej@mjavila.com; MonSLee@yahoo.com; massx6@hotmail.com; massx2@hotmail.com; denamccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; bruceatortiz@aol.com; cplum@pcnconstructioninc.com; kelly@perezasphalt.com; davidscott@gvni.com; liza@pcz.com; randcconstruction@sbcglobal.net; RAMINHACONSTRUCTION@GMAIL.COM; jordan@riojordaninc.com; rcande@pacbell.net; mrodriguez@samrodcorp.com; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; dovaliconstruction@gmail.com; info@stormwaterspecialists.com; javier@touchofgreenlandscape.us; udbest.eel2011@gmail.com; nancy@ugeecs.com; jtonyvaldez@hotmail.com; cbenites@verizon.net; edc@vintagepavingco.com; wallacestr@aol.com
Subject: SR41U at San Joaquin River Bid Date: 7/27/16

Good morning,

Please see attached.

Evita Gomez | Accounting Assistant | Viking Construction Company

11315 Sunrise Gold Circle Suite A | Rancho Cordova, CA 95742 | ☎: 916.852.5530 | 📠: 916.852.5533 | ✉: egomez@vikingbridges.com



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: SR 41U at the San Joaquin River (06-0N9904)

BID DATE: July 27 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Jan

Contact Name: MAHAFFEY DRILLING

Company Name: _____

Address: _____

Compton, CA.

Phone: 206682030 Fax: 206

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 7/7/16

Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!



TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:28
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	07/07 14:28
FAX NO./NAME	120099662643
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:22
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	07/07 14:22
FAX NO./NAME	17077368368
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle.

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 13:47
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	07/07 13:47
FAX NO./NAME	15592768029
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

BROADCAST REPORT

TIME : 07/07/2016 14:28
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	13:41	16263337843	42	02	OK	
07/07	13:44	14154677721	36	02	OK	ECM
07/07	13:45	19095914569	40	02	OK	ECM
07/07	13:47	15592768029	00	00	BUSY	
07/07	13:47	15594761319	39	02	OK	ECM
07/07	13:49	14155081811	26	02	OK	ECM
07/07	13:50	16192583515	38	02	OK	ECM
07/07	14:22	17077368368	00	00	BUSY	
07/07	14:28	120099662643	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 13:51
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 13:51
FAX NO./NAME	15594423501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 07/07/2016 13:54
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	13:43	19516022050	46	02	OK	
07/07	13:44	15306722411	01:21	02	OK	ECM
07/07	13:46	15592740311	34	02	OK	ECM
07/07	13:47	15626972039	30	02	OK	ECM
07/07	13:48	17072759025	27	02	OK	ECM
07/07	13:49	19166821884	24	02	OK	ECM
07/07	13:51	15594423501	00	00	BUSY	
07/07	13:51	18663666646	44	02	OK	
07/07	13:52	17143781534	35	02	OK	ECM
07/07	13:54	16264801557	40	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:30
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:30
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:02
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:02
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:03
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:03
FAX NO./NAME	15592261877
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:08
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:08
FAX NO./NAME	15102343131
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:11
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:11
FAX NO./NAME	15598421320
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 07/07/2016 14:30
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	14:00	17146463698	40	02	OK	ECM
07/07	14:02	19166912127	00	00	BUSY	
07/07	14:03	15592261877	00	00	BUSY	
07/07	14:04	15307439352	54	02	OK	
07/07	14:06	15598342064	30	02	OK	ECM
07/07	14:06	19164639041	44	02	OK	
07/07	14:08	15102343131	00	00	BUSY	
07/07	14:09	18583453737	45	02	OK	
07/07	14:11	15598421320	00	00	BUSY	
07/07	14:12	15597322684	34	02	OK	ECM
07/07	14:19	13106682040	35	02	OK	ECM
07/07	14:30	14083453869	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:43
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:43
FAX NO./NAME	17609954443
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:49
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/07 14:49
FAX NO./NAME	155925555600
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 07/07/2016 14:59
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	14:41	17072530131	40	02	OK	ECM
07/07	14:43	17609954443	00	00	BUSY	
07/07	14:45	16618729099	29	02	OK	ECM
07/07	14:46	12097222227	01:00	02	OK	
07/07	14:47	17078246854	30	02	OK	ECM
07/07	14:49	155925555600	00	00	BUSY	
07/07	14:50	18054610053	33	02	OK	ECM
07/07	14:51	18883080936	44	02	OK	
07/07	14:52	12094645782	45	02	OK	ECM
07/07	14:59	19256344339	44	02	OK	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 14:47
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	07/07 14:47
FAX NO./NAME	12095327744
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

TRANSMISSION VERIFICATION REPORT

TIME : 07/07/2016 15:13
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	07/07 15:13
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

BROADCAST REPORT

TIME : 07/07/2016 15:14
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/07	14:39	18059290501	39	02	OK	ECM
07/07	14:40	19093939363	30	02	OK	ECM
07/07	14:41	15598467610	31	02	OK	ECM
07/07	14:43	15593250760	28	02	OK	ECM
07/07	14:44	15592941463	55	02	OK	
07/07	14:45	17078251769	33	02	OK	ECM
07/07	14:47	12095327744	00	00	BUSY	
07/07	14:49	13107696614	40	02	OK	ECM
07/07	15:13	15593570851	00	00	BUSY	
07/07	15:14	15306740756	36	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2016 14:12
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/08 14:12
FAX NO./NAME	16619498536
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2016 14:13
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/08 14:13
FAX NO./NAME	15594785213
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2016 14:49
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/08 14:49
FAX NO./NAME	1592555600
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 07/08/2016 14:50
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE, TIME	07/08 14:50
FAX NO./NAME	13108628679
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 07/08/2016 14:50
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
07/08	14:12	16619498536	00	00	BUSY	
07/08	14:13	15594785213	00	00	BUSY	
07/08	14:14	19252568357	30	02	OK	ECM
07/08	14:16	15594562843	41	02	OK	ECM
07/08	14:18	19164054180	40	02	OK	ECM
07/08	14:19	15596451712	41	02	OK	ECM
07/08	14:23	15598763300	40	02	OK	ECM
07/08	14:24	15307955734	36	02	OK	ECM
07/08	14:25	17077683386	35	02	OK	ECM
07/08	14:33	19512249797	00	00	BUSY	
07/08	14:40	12099662643	01:09	02	OK	ECM
07/08	14:49	1592555600	00	00	BUSY	
07/08	14:50	13108628679	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0N9904

31 Opt-in records found.

06-0N9904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
06-0N9904	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
06-0N9904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
06-0N9904	Diversified Concrete Cutting, Inc.	

	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: carbon fiber reinforced polymer strip
06-oN9904	Jarrett Foundations Inc. P.O. Box 971 West Sacramento, Ca 95691 Phone: 916-498-9999 Fax Number: 916-498-9995 Disadvantaged status: SBE Services offered: Drilling CIDH
06-oN9904	MJ King Insurance Services 33160 Sesame St. CoarseGold, CA 93614 Phone: 559-692-2022 Fax Number: 877-629-6315 Disadvantaged status: DVBE SBE Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!
06-oN9904	Associated Traffic Safety PO Box 2221 Atascadero, CA 93423 Phone: 8054611600 Fax Number: 8054611613 Disadvantaged status: DBE Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.
06-oN9904	CMC REBAR

	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:
06-oN9904	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Carbon Fiber, core drill, bridge joints
06-oN9904	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
06-oN9904	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
06-oN9904	B.A. Retro, Inc. 2270 Dale Ave Sacramento, CA 95815 Phone: 9165649523 Fax Number: 9165649526 Disadvantaged status: DBE SBE Services offered:
06-oN9904	Pacific Coast Drilling Co. 364 Bellevue Ave Santa Rosa Phone: 707-778-8316 Fax Number: 707-789-9542 Disadvantaged status: SBE Services offered: Drilling Contractor

06-oN9904	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered:
06-oN9904	Core Consultancy Services LLC
	468 North Camden Drive, Suite 200 Beverly Hills, California
	Phone: 424-777-2170 Fax Number: aya@core-cs.net
	Disadvantaged status:
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.
06-oN9904	One Time Utility Sales, Inc.
	501 Garfield St. Santa Ana, CA 92701
	Phone: 7149535700 Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.
06-oN9904	Trinity Engineering Laboratories, Inc.
	3109 N Miami ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of testing and Inspection. Designs for PCC,RSC, HMA FDR and Binder testing
06-oN9904	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: hazardous waste sampling , transport and disposal ADL, TWW, soils
06-oN9904	Active Treatment Systems, Inc.
	6301 Angelo Court, Unit 9 Sacramento, CA 95650
	Phone: 916-652-9745 Fax Number: 916-652-9705
	Disadvantaged status: SBE

Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.

06-0N9904	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
	Services offered:	

06-0N9904	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: 5303653316	Fax Number: 5303655478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail, Bridge Rail	

06-0N9904	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

06-0N9904	Statewide Traffic Safety & Signs, Inc.	
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725	

Phone: 559-291-8500	Fax Number: 559-291-8503
Disadvantaged status:	
<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>	

06-0N9904	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	<p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>	

06-0N9904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
Services offered:		

06-0N9904	Imperial Sprinkler Supply	
	18 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 7605590078	Fax Number: 7147922921

	Disadvantaged status:
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
06-oN9904	WABO Landscape & Construction, Inc. 726 Alfred Nobel Dr. Hercules, CA 94547 Phone: 510 741-9226 Fax Number: 510 724-2391 Disadvantaged status: SBE Services offered: Irrigation, Planting, Plant Establishment
06-oN9904	Active Treatment Systems, Inc. 6301 Angelo Court, Unit 9 Sacramento, CA 95650 Phone: 916-652-9745 Fax Number: 919-652-9705 Disadvantaged status: SBE Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.
06-oN9904	Bridge Masters, Inc 25290 Bachelor Lane Bend Phone: 5414103204 Fax Number: Disadvantaged status:

?

?

? Add

	Services offered:	
06-0N9904	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	
06-0N9904	F.D.Thomas, Inc	
	5301 Adeline St. Oakland, CA 94608	
	Phone: 4152421164	Fax Number:
	Disadvantaged status:	
	Services offered: Fiber Reinforced Polymers (FRP)	

Add

? Add

Home → Construction Contract Awards → Opt-in Records

Opt-in Records

Search Results: Opt-in's on 06-0N9904

30 Opt-in records found.

06-0N9904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
06-0N9904	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
06-0N9904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
06-0N9904	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon fiber reinforced polymer strip	

	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
06-0N9904	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered: Drilling CIDH
	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
06-0N9904	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!
	Associated Traffic Safety
	PO Box 2221 Atascadero, CA 93423
	Phone: 8054611600 Fax Number: 8054611613
	Disadvantaged status: DBE
06-0N9904	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.
	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
06-0N9904	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:
	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
06-0N9904	Phone: 661-589-1001 Fax Number: 661-589-9509

	Disadvantaged status: DBE SBE
	Services offered: Carbon Fiber, core drill, bridge joints
06-0N9904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
06-0N9904	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing
06-0N9904	B.A. Retro, Inc.
	2270 Dale Ave Sacramento, CA 95815
	Phone: 9165649523 Fax Number: 9165649526
	Disadvantaged status: DBE SBE
	Services offered:
06-0N9904	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
06-0N9904	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered:
06-0N9904	Core Consultancy Services LLC
	468 North Camden Drive, Suite 200 Beverly Hills, California
	Phone: 424-777-2170 Fax Number: aya@core-cs.net
	Disadvantaged status:
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0N9904

25 Opt-in records found.

06-0N9904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
06-0N9904	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
06-0N9904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
06-0N9904	Diversified Concrete Cutting, Inc.	

	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: carbon fiber reinforced polymer strip
06-oN9904	Jarrett Foundations Inc.
	P.O. Box 971 West Sacramento, Ca 95691
	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status: SBE
	Services offered: Drilling CIDH
06-oN9904	MJ King Insurance Services
	33160 Sesame St. CoarseGold, CA 93614
	Phone: 559-692-2022 Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE
	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!
06-oN9904	Associated Traffic Safety
	PO Box 2221 Atascadero, CA 93423
	Phone: 8054611600 Fax Number: 8054611613
	Disadvantaged status: DBE
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.
06-oN9904	CMC REBAR

	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
06-0N9904	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Carbon Fiber, core drill, bridge joints	
06-0N9904	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
06-0N9904	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	
06-0N9904	B.A. Retro, Inc.	
	2270 Dale Ave Sacramento, CA 95815	
	Phone: 9165649523	Fax Number: 9165649526
	Disadvantaged status: DBE SBE	
	Services offered:	
06-0N9904	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

06-oN9904	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	
06-oN9904	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and P3, MS Project, SureTrak.	
06-oN9904	One Time Utility Sales, Inc.	
	501 Garfield St. Santa Ana, CA 92701	
	Phone: 7149535700	Fax Number: 7149535720
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.	
06-oN9904	Trinity Engineering Laboratories, Inc.	
	3109 N Miami ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of testing and Inspection. Designs for PCC,RSC, HMA FDR and Binder testing	
06-oN9904	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: hazardous waste sampling , transport and disposal ADL, TWW, soils	
06-oN9904	Active Treatment Systems, Inc.	
	6301 Angelo Court, Unit 9 Sacramento, CA 95650	
	Phone: 916-652-9745	Fax Number: 916-652-9705
	Disadvantaged status: SBE	

✓

✗

✓

✗

✗

✗

Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.

06-0N9904	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	
	Services offered:	

06-0N9904	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: 5303653316	Fax Number: 5303655478
	Disadvantaged status: SBE	
	Services offered: Place Guardrail, Bridge Rail	

06-0N9904	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

06-0N9904	Statewide Traffic Safety & Signs, Inc.
	3049 S. Golden State Frontage Rd. Fresno, CA, 93725

Phone: 559-291-8500	Fax Number: 559-291-8503
Disadvantaged status:	
<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>	

06-0N9904	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	<p>Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>	

06-0N9904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
Services offered:		

Home » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0N9904

20 Opt-in records found.

06-0N9904	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
06-0N9904	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
06-0N9904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
06-0N9904	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon fiber reinforced polymer strip	

	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
5-0N9904	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling CIDH	
	MJ King Insurance Services	
	33160 Sesame St. CoarseGold, CA 93614	
	Phone: 559-692-2022	Fax Number: 877-629-6315
	Disadvantaged status: DVBE SBE	
06-0N9904	Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY!	
	Associated Traffic Safety	
	PO Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
06-0N9904	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Wattles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	
	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
06-0N9904	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
06-0N9904	Phone: 661-589-1001	Fax Number: 661-589-9509

	Disadvantaged status: DBE SBE	
	Services offered: Carbon Fiber, core drill, bridge joints	
06-oN9904	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
06-oN9904	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	
6-oN9904	B.A. Retro, Inc.	
	2270 Dale Ave Sacramento, CA 95815	
	Phone: 9165649523	Fax Number: 9165649526
	Disadvantaged status: DBE SBE	
	Services offered:	
06-oN9904	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	
06-oN9904	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered:	
06-oN9904	Core Consultancy Services LLC	
	468 North Camden Drive, Suite 200 Beverly Hills, California	
	Phone: 424-777-2170	Fax Number: aya@core-cs.net
	Disadvantaged status:	
	Services offered: CPM Scheduling Services, Baseline Schedules, Cost and Resource Loading, Preliminary Schedules, Pre-Bid Schedules, Schedule Progress Update, Time Impact Analysis, Primavera P6 and	

	P3, MS Project, SureTrak.
06-oN9904	One Time Utility Sales, Inc. 501 Garfield St. Santa Ana, CA 92701 Phone: 7149535700 Fax Number: 7149535720 Disadvantaged status: DBE DVBE SBE Services offered: Distributor of utility conduit, precast products, electrical material, fabricated metallic items and construction supplies.
06-oN9904	Trinity Engineering Laboratories, Inc. 3109 N Miami ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of testing and Inspection. Designs for PCC,RSC, HMA FDR and Binder testing
06-oN9904	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: hazardous waste sampling , transport and disposal ADL, TWW, soils
06-oN9904	Active Treatment Systems, Inc. 6301 Angelo Court, Unit 9 Sacramento, CA 95650 Phone: 916-652-9745 Fax Number: 916-652-9705 Disadvantaged status: SBE Services offered: Active Treatment Systems, Inc. (ATS) is a water management services firm specializing in construction related water filtration and treatment. We can provide permitting and planning assistance, full scale design-build services, implementation, operation and maintenance, equipment sale and rental, and much more. We have developed our reputation by successfully designing and implementing water treatment systems on the most challenging, and complicated projects in California. Our expertise with large scale, high profile, environmentally sensitive sites uniquely qualifies us to manage the water treatment system at your project. We set ourselves apart from our competitors by providing the most technologically advanced equipment combined with the best design team in the industry. ATS is certified as a Small Business Enterprise (SBE) by the California Department of General Services (DGS), and the federal government.
06-oN9904	Case Pacific Company 2121 Ardmore Road Paso Robles, CA 93446 Phone: 805-237-8851 Fax Number: 805-237-8854 Disadvantaged status: Services offered:

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Bay Line	1635 Fourth St. Berkeley, CA	(510)527-1000	DBE's quote was low by \$65,376.58 (Quote Attached)
Abrasive Blasting Services	5465 24th St. Riverside, CA	(951)683-4692	Chrisp had a complete striping package (Quote Attached)
Kellie Avila Const. Services	PO Box 2221 Atascadero, CA	(805)461-1600	KRC had a complete traffic package (Quote Attached)
Heir & Son Construction	1040 Lincoln Rd. Yuba City, CA	(530)415-4777	DBE had a complete polyester concrete prep, furnish and install package (Quote Attached)
J&M	1640 James Rd. Bakersfield, CA	(661)872-7039	Acacia's Quote was low by \$3,680.80 (Quote Attached)
Oliveira Fence	293 Brokaw Rd. Santa Clara, CA	(408)727-3811	Viking has elected to prchase rail from DBE supplier Rupert Construction Supply and self install

FIRM SELECTED FOR WORK ABOVE

Dees Burke Engineering Constructors	1703 E. Calaveras St. Altadena, CA	(626)228-3670	Quote Attached, See Attachment "C"
Chrisp Company	1001 Stokes Ave. Stockton, CA	(209)948-2175	Quote Attached, See Attachment "C"
KRC Safety	7821 W. Sunnyview Ave. Visalia, CA	(559)732-0393	Quote Attached, See Attachment "C"
Acacia Environmental	604 S. San Marcos Rd. Santa Barbara, CA	(805)964-2585	Quote Attached, See Attachment "C"



License # 809660

Proposal

July 27, 2016

06-Fre, Mad-41U-33.1/33.4, 0.0/0.3, Contract Number 06-0N9904

Bidding on 07/27/16

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
35	Prepare Concrete Bridge Deck Surface	SQFT	27,233	0.26 \$	7,080.58
37	Furnish Polyester Concrete Overlay	CF	1,702	70.00 \$	119,140.00
38 F	Place polyester Concrete Overlay	SQFT	27,233	6.00 \$	163,398.00
40	Sawcut only, Reinforce Polymer Strip.	LF	10,528	4.00 \$	42,112.00
41	Core Concrete (10")	LF	48	600.00 \$	28,800.00
74	Clean Expansion Joints	LF	164	60.00 \$	9,840.00
75	Joint Seal (MR 2")	LF	164	80.00 \$	13,120.00
41	Mobilization	LS	1	5,000.00 \$	5,000.00
Total Amount \$					388,490.58

Note: Bay Line requires 6 day of traffic control

Exclusions: Layout, traffic control, concrete washout, slurry disposal, storage area near by, grinding, chipping, access, light towers, sanitation, disposal of wasted material, manlifts and access.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512, Caltrans #21117

Thank you for the opportunity of considering our proposal, Bond Rate 2%

Atten: Estimating Department

Acceptance of Proposal

Date: _____

Signature _____

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

CSLB No. 765558 - DBE No. 40447 - SBE No. 61312 - DIR No. 1000013439

Caltrans No. 06-0N9904

06-Fre, Mad-41U-33.1/33.4,0.0/0.3

Bids on 7-27-16

	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030 Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
26	141103 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	3,940	1.50 LF	5,910.00
85	999990 Mobilization	LS	Lump Sum	3,000.00 LS	3,000.00
Total price for all items shown above \$ 10,910.00					

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the removal of hazardous material and includes clean-up for our scope of work only


Bid includes ONE shift only to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$ 2,500.00 per plus removals.

Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).

Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule
Abrasives Blasting Service requires a 14 business day notice prior to the start of work
Prime Contractor provides bond. Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.


Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID - 38321 • Contractors License No. 962161

27-Jul-16

CONTRACT INFO

06-0N9904

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs *Price above includes signs from CS-1, THQ-1 and 1 Type I funding sign furnished, installed and removed *All signs to be installed per plan CS-1 and to be installed with (1) mobilization for removed with (1) mobilization. Additional mobilizations will be charged at \$800.00 per each. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 3,000.00
3	Traffic Control System * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
6	Channelizer (Surface Mounted)	EA	40	\$ 50.00	\$ 2,000.00
8	Portable Changeable Message Sign * \$150.00/Day :\$400.00/ Week : \$1,000.00/Month * \$400.00 delivery fee per PCMS : \$400.00 pick up fee per PCMS	LS	1	LS	
10	Temporary Crash Cushion Module	EA	56	\$ 250.00	\$ 14,000.00
17	Temporary Fiber Roll * Material purchase only, Tax and Freight Not Included * Rolls come in minimum 300' lots	LF	520	\$ 1.00	\$ 520.00
25	Temporary Fence (Type ESA) * Material Supply Only. Installation, Tax & Freight NOT Included	LF	1,180	\$ 0.30	\$ 354.00

- Note: Items If item 10 is used must bid with item 11 & 2.
- Note: Additional mobilizations to be billed at \$800 per occurrence.
- Note: 2 addendums acknowledged

Total \$ 19,874.00

Heir & Son Construction Inc
(Formerly) T&G Construction Inc.
1040 Lincoln Road #160
Yuba City, CA. 95991
Phone: 530-415-4777
Fax: 916-463-9041

Sub-bid Quote
Contractor License #920906
Small Business #57477

CA DIR # 1000013234
DBE Firm # 42780

Current Date: 7/27/2016

Bid Date: 7/27/2016

Project: Bid # 06-0N9904

In Fresno and Madera Counties

<u>Item #35 Prepare Concrete Deck 27,233 sqft @ 0.20</u>	<u>\$ 5,446.60</u>
<u>Mobilization Cost</u>	<u>\$ 1,800.00</u>

Heir & Son reserves the right to withdraw proposal if written acceptance is not received within 75 days of bid installation or removal of temporary delineation.

Quote Prepared By,

Peter Heir – 530-415-4777

Clarifications

H&S Construction is not responsible for off-hauling or removing any trash, material or waste generated from normal construction activities. Prime Contractor is to provide a dumpster for waste generated onsite.

Above bid includes a single mobilization. Any additional mobilizations will be \$1600.00.

H&S Construction requires a 14 day notification prior to mobilization onsite.



1640 James Road, Bakersfield, CA 93308
P: (661)872-7039 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

Project: CDOT 06-0N9904, near Fresno
Addenda: *Two*
Estimator: Betsy Juette
Email: bjuette@jmlandrestoration.com
Date: 7/26/2016
PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION	EACH	EA	\$ 800	
17	TEMPORARY FIBER ROLL	520	LF	\$ 6.987	\$ 3,633.24
64	EROSION CONTROL (BFM)	10,700	SF	\$ 0.556	\$ 5,949.20
65	COMPOST	10,700	SF	\$ 0.503	\$ 5,382.10
66	INCORPORATE MATERIALS	10,700	SF	\$ 0.255	\$ 2,728.50

General contractor may elect to perform item: 17

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.

OLIVEIRA FENCE, INC.

38 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email julie@oliveirafencinc.com

Women Owned Business Enterprise

and Rate-2.5%- cost is not included in price
 Liability insurance limits-\$10 Mil each occurrence
 Caltrans Certification No. CT-001583 SWBE
 Oliveira Fence is part of the Laborers Union
 DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
 DIR No. 1000003214
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company: Attn: Estimating Department Project: Caltrans 06-0N9904 Location: Fresno & Madera County, CA. Estimator: Debbie Garcia	Bid Date: 7/27/2016 Addenda Noted: 2 Move-Ins Included: 2 Move-ins Additional Move-ins: \$500.00 each Manufactures' Lead Time: 6 weeks notice for shop drawings and 6 weeks to manufacture after approved shop drawings
--	--

Bid Item	Description	Number of Units	Type	Unit Price	Total Price
79	To Furnish and Install Tubular Bicycle Railing. Includes TS2x2 Right Angle Post w/ Base Plate, TS3x3 Top/Middle Rails, TS2x2 Bottom Rails, Splice Tubes, Shims, Anchors, Hdwr. (Galvanized)	1,900	LF	\$ 149.87	\$ 284,753.00
	Electric Generator Detail J on Sheet E9: To Furnish, Install, and Remove 1 each 4' wide x 6' high chain link gate and 32 LF 6' high chain link fence 10' x 8' enclosure. Note: General Contractor will have to provide scaffolding 3' wide for us to walk on so we can drill holes on the side of bridge. Also to provide traffic control and close 1/2 of bridge so we can perform work. When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. PLEASE SEE BELOW FOR EXCLUSION.	1	EA	Lump Sum	\$ 5,000.00
					\$ 289,753.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for hitting underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

Phone: (626) 228-3670

Fax: (626) 228-3521

CA License # 1012305

DIR # 1000036375

SBE CERT ID: 2001615

Proposal: 160727B

Date: 7/27/2016

To:	Project:
Viking Construction Co., Inc. Attn: ESTIMATOR P.O.Box 1508 Rancho Cordova, CA 95741	06-0N9904 Rt 41 Ave 9 Poly

Estimator	Email	Phone
Todd Wingo	todd@dbeconstructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
29	Public Safety Plan	1.00	LS	6,000.00	6,000.00
35	Prepare Concrete Bridge Deck Surface	27,233.00	SF	1.00	27,233.00
37	Furnish Polyester Concrete Overlay	1,702.00	CF	76.00	129,352.00
38	Place Polyester Concrete Overlay (F)	27,233.00	SF	1.75	47,657.75
85	Mobilization	1.00	LS	20,000.00	20,000.00

Proposal Total:	\$ 230,242.75
------------------------	----------------------

Chrisp Company

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Stockton Office
 1001 Stokes Ave
 Stockton Ca 95215
 Phone: (209) 948-2175 Fax: (209) 948-2179

Quotation

TO: For the intended use of the General Contractor

Current Date: 7/26/2016
 BidDate: 7/27/2016
 JobName: 06-Fre,Mad-41-U-33.1-33.4,0.0-0.3
 Location: FRESNO COUNTY Bid#: 32144 0
 Contract#: 06-0N9904 Job#:
 Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance plan (stripe removal)	1	SUM	1500.000	\$1,500.00
04	Temporary traffic stripe (tape)	920	LF	3.000	\$2,760.00
05	Temporary pavement marking (tape)	24	SF	10.000	\$240.00
26	Remove yellow thermoplastic traffic stripe (Hazardous waste)	3940	LF	3.000	\$11,820.00
84	Thermoplastic traffic stripe	7130	LF	1.000	\$7,130.00
TOTAL					\$23,450.00

Traffic Control For all Temporary Work to be supplied by General Contractor (2 Shifts)

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: P.O. Number
 TITLE: Job Number

Bond Rate Addendums 1,2
 1.2%

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
 (209) 456-0539
 ststommel@chrispco.com
 CHRISP COMPANY

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0N9904
 Bid Date: 7/27/2016

06-Fre, Mad-41U

UN:280 / D:276

KRC BID # 16-540

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs - If used with item 9	LS	1	3,000.00	3,000.00
	Construction Area Signs - In not used with item 9	LS	1	6,000.00	6,000.00
3	Traffic Control System - See traffic control quote for rates				
6	Channelizer (Surface Mounted)	ea	40	35.00	1,400.00
8	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
9	Temporary Railing (Type K)	Lf	3,120	14.00	43,680.00
10	Temporary Crash Cushion Module - If used with item 9	ea	56	150.00	8,400.00
	Temporary Crash Cushion Module - If not used with item 9	ea	56	200.00	11,200.00
<p>Note: (2) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1, THQ-1 and (1) construction project funding signs only. Signs will be furnished, installed and removed. Note: All construction area signs will be installed per plan per stage with. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Note: Contractor to maintain item 6 after initial placement. Note: Item 6 if used must bid with item 10. Note: Item 9 includes a total of three shifts. If additional shifts will be needed or required please call for revised pricing. Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 6, 9 or 10. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0N9904
 Bid Date: 7/27/2016

06-Fre, Mad-41U

UN:280 / D:276

KRC BID # 16-540

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <ul style="list-style-type: none"> 1 impact attenuator vehicle with driver - Per 8 hour shift 1 pilot car and driver if used with KRC flaggers - Per 8 hour shift 1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift 2 flaggers - Per 8 hour shift 2 flaggers with rumble strips - Per 8 hour shift <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>915.00</p> <p>720.00</p> <p>820.00</p> <p>1,385.00</p> <p>1,585.00</p>



Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, CA 93111

Office: (805) 964-2585 • Fax: (805) 964-6169

Estimator: James Colbert

Cell: (805) 680-4431 • Email: estimating@acaciaec.com

Union Contractor • SBE Certification #32372

CA License #813236 • DIR #1000002540

**Proposal**

Project: 06-0N9904

Route: 41

Bid Date: 07/27/16

BID PACKAGE PROPOSAL

ITEM	ITEM DESCRIPTION	U/M	QTY	UNIT	TOTAL
64	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	10,700.00	\$0.34	\$3,638.00
65	COMPOST	SQFT	10,700.00	\$0.38	\$4,066.00
66	INCORPORATE MATERIALS	SQFT	10,700.00	\$0.25	\$2,675.00

Inclusions, Exclusions & Requirements

- Price includes 1 mobilization
- Addendum 1 & 2 acknowledged
- Excludes maintenance, repairs and removals
- Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for bonded fiber matrix (#64)
- Requires water source within 1 mile of scheduled work area. Water source to be a high pressure fire hydrant, or an operated and maintained 3,000-gallon minimum water truck, or a water tower with 12' clearance
- Requires areas of implementation for all items to be cleared and grubbed and to be clearly marked by the contractor or owner's representative prior to each scheduled mobilization
- Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days
- Please call before separating any items from our bid package



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date

07/05/2016 10:01 AM

Order No.

772-35794

Billed to

Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
egomez@vikingbridges.com

Project Name

SR41U at the San Joaquin River

Project/Contract #

06-0N9904

Transaction Summary

Bronze Package	\$30.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
TOTAL: \$30.00	

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 07/05/2016 10:01 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

SR41U at the San Joaquin River

Bid/Contract

06-0N9904

Awarding Agency

California Department of Transportation

Project Location

FRESNO, FRESNO County, CA

Bid Date

07/27/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 07/05/2016 10:01 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

SR41U at the San Joaquin River

Bid/Contract

06-0N9904

Awarding Agency

California Department of Transportation

Project Location

FRESNO, FRESNO County, CA

Bid Date

07/27/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 07/05/2016 10:01 AM.

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 05, 2016 10:05 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - SR41U at the San Joaquin River

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:

Viking Construction Company, Inc.
Randy Jenco
P O Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

Bill To:

Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:

n/a

nco@vikingbridges.com

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45

checks should be made payable to CBI

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 05, 2016 10:05 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Affidavit - SR41U at the San Joaquin River

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction Company, Inc.** did place an advertisement we published on **7/5/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **SR41U at the San Joaquin River**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 7/5/2016 10:04:41 AM

Viking Construction Company, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

SR41U at the San Joaquin River

City/Location: **FRESNO**
County: **Fresno**

Owner: **California Department of Transportation (Caltrans)**

Bid Date: Wednesday 7/27/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction Company, Inc.
P O Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vikingbridges.com

Published on 7/5/2016 10:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 05, 2016 10:05 AM
To: Evita Gomez
Subject: Copy of your DBE Ad - SR41U at the San Joaquin River

Date Of Advertisement Placement: 7/5/2016 10:04:41 AM

Viking Construction Company, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

SR41U at the San Joaquin River

City/Location: **FRESNO**

County: **Fresno**

Owner: **California Department of Transportation (Caltrans)**

Bid Date: Wednesday 7/27/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction Company, Inc.

Evita Gomez

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Thursday, July 07, 2016 8:26 PM
To: Evita Gomez
Subject: Re: SR41U at San Joaquin River Bid Date: 7/27/16

Sorry not bidding. Thank you.

On Thu, Jul 7, 2016 at 10:26 AM, Evita Gomez <egomez@vikingbridges.com> wrote:

Good morning,

Please see attached.

Evita Gomez | Accounting Assistant | Viking Construction Company

11315 Sunrise Gold Circle Suite A | Rancho Cordova, CA 95742 | : [916.852.5530](tel:916.852.5530) | : [916.852.5533](tel:916.852.5533) | : egomez@vikingbridges.com

--

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com

P O Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vikingbridges.com

Published on 7/5/2016 10:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Home → **Construction Contract Awards** → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0N9904. 7 results found.

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis**Address:** 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834**Phone:** 916-283-9950 **Fax:** 916-614-9520 **Email:** estimating@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY PAVEMENT MARKING (TAPE), CHANNELIZER (SURFACE MOUNTED), TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY DEWATERING AND NON-STORM WATER DISCHARGE CONTROL SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), BIRD AND BAT EXCLUSION DEVICES, TREATED WOOD WASTE, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, REFINISH BRIDGE DECK, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, REMOVE CHIP SEAL, CARBON FIBER REINFORCED POLYMER STRIP, CORE CONCRETE (10"), BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B, CLEARING AND GRUBBING (LS), STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE D), ROADSIDE CLEARING, IRON SULFATE (LB), SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP A), PLANT ESTABLISHMENT WORK, WOOD MULCH, ROOT PROTECTOR, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, 1" REMOTE CONTROL VALVE, RISER SPRINKLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), CHECK VALVE, 6" ELDED STEEL PIPE CONDUIT, EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), COMPOST, INCORPORATE MATERIALS, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), 48" CAST-IN-DRILLED-HOLE CONCRETE PILING, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, DIAPHRAGM BOLSTER, DRILL AND BOND DOWEL, CLEAN EXPANSION JOINT, JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), MISCELLANEOUS METAL (PIPE EXTENDER), MIDWEST GUARDRAIL SYSTEM (STEEL POST), TUBULAR BICYCLE RAILING, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), THERMOPLASTIC TRAFFIC STRIPE.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Date posted: 06/22/2016**Contractor:** MCM Construction, Inc. **Contact:** Marlena Stockton**Address:** 6413 32nd Street, P.O. Box 620, North Highlands CA 95660**Phone:** (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Striping & Marking, Temp Signal System, Temp Dewatering & Discharge System, SWPPP, Temp Erosion Control, Street Sweeping, Temp Fence, Removals, Bird & Bat Exclusion Devices, Treated Wood Waste, Rapid Setting Concrete, Cold Plane AC Pavement, Polyester Concrete, Carbon Polymer Strip, Core Concrete, Bridge Removal, Clearing and Grubbing, Landscape, Irrigation, Erosion Control, HMA, Furnish Concrete, Diaphragm Bolster, Drill & Bond Dowel, Clean Expansion Joint, Joint Seal, Rebar, Misc Metal, Railing & Barriers, Thermoplastic Striping, Etc.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 07/01/2016

Contractor: Emmett's Excavation, Inc. **Contact:** John Emmett

Address: 6207 E. Clinton Avenue Fresno, CA 93727

Phone: 559-347-9188 **Fax:** 559-348-9272 **Email:** emmetts@eei78.com

Services needed: Emmett's Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, MBE, WBE, SBE, DBE, and or any other certified minority or underutilized firms for the following project & items of work, including but not limited to the items listed below: Lead Compliance Plan, Prepare Water Pollution Control Program, CAS, Traffic Control System, Type III Barricade, PCMS, Temp Drainage Inlet Protection, Temp Silt Fence (Type ESA), Demo, Clearing and Grubbing, Roadway Excavation, Structure Excavation and Backfill, Lean Concrete Backfill, Roadside Clearing, Boulder, Granite Curb, Granite Seat Rock, Imported Topsoil, Fiber Rolls, Erosion Control (Dry Seed), Class 2 Aggregate Base, Wood Mulch, Minor Hot Mix Asphalt, HMA Dike (Type A), Architectural Finish (Rock Facing), Structural Concrete, Minor Concrete, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, 6" Plastic Pipe, Class 3 Permeable Material (Blanket), Rock Slope Protection (RSP), RSP Fabric, Minor Concrete (Misc.) and (Exposed Aggregate Concrete), Pre/Post Construction Surveys, Parking Bumpers (Precast Concrete), Misc. Iron and Steel, Timber Fence, Chain Link Fence, 6" Chain Link Gate, Paint Traffic Stripe and Marking (2-Coat), Building Work and any and all bid items involved

Requirements: Emmett's Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Emmett's Excavation, Inc.'s requirements and will be required to sign the standard Emmett's Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Emmett's Excavation, Inc. at (559) 347-9188. Plans and specifications are available for viewing through the following: on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 6207 E. Clinton Avenue, Fresno, CA 93727. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett's Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller subcontractors and suppliers, as needed. Emmett's Excavation, Inc. intends to work cooperatively with all qualified firms seeking work on this project. Emmett's Excavation, Inc. is an equal opportunity employer.

Date posted: 06/27/2016

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS LUMP SUM	2
2	120090	CONSTRUCTION AREA SIGNS	LS LUMP SUM	3
3	120100	TRAFFIC CONTROL SYSTEM	LS LUMP SUM	4
4	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	920
5	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	24
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	40
7	128601	TEMPORARY SIGNAL SYSTEM	LS LUMP SUM	8
8	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS LUMP SUM	9
9	129000	TEMPORARY RAILING (TYPE K)	LF	3,120
10	129100	TEMPORARY CRASH CUSHION MODULE	EA	56
11	130100	JOB SITE MANAGEMENT	LS LUMP SUM	12
12	031258	TEMPORARY DEWATERING AND NON-STORM WATER DISCHARGE CONTROL SYSTEM	LS LUMP SUM	13
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS LUMP SUM	14
14	130310	RAIN EVENT ACTION PLAN	EA	52
15	130320	STORM WATER SAMPLING AND ANALYSIS	DAY	EA
16	130330	STORM WATER ANNUAL REPORT	EA	3
17	130640	TEMPORARY FIBER ROLL	LF	520
18	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2
19	130720	TEMPORARY CONSTRUCTION	EA	2
20	130730	STREET SWEEPING	LS LUMP SUM	21
21	130900	TEMPORARY CONCRETE WASHOUT	LS LUMP SUM	22
22	131103	WATER QUALITY SAMPLING AND ANALYSIS	DAY	EA
23	131104	WATER QUALITY MONITORING REPORT	EA	4
24	131105	WATER QUALITY ANNUAL REPORT	EA	2
25	141000	TEMPORARY FENCE (TYPE ESA)	LF	1,180
26	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,940
27	031259	BIRD AND BAT EXCLUSION DEVICES	LS LUMP SUM	28
28	141120	TREATED WOOD WASTE	LB	15,200
29	150100	PUBLIC		

SAFETY PLAN LS LUMP SUM 30 150310 RAPID SETTING CONCRETE (PATCH) CF 7 31 150661 REMOVE GUARDRAIL LF 2,020 32 150771 REMOVE ASPHALT CONCRETE DIKE LF 150 33 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 380 34 153223 REMOVE UNSOUND CONCRETE CF 7 35 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 27,233 36 153226 REFINISH BRIDGE DECK SQFT 27,233 37 153227 FURNISH POLYESTER CONCRETE OVERLAY CF 1,702 38 (F) 153228 PLACE POLYESTER CONCRETE OVERLAY SQFT 27,233 39 153237 REMOVE CHIP SEAL SQFT 18,625 40 045316 CARBON FIBER REINFORCED POLYMER STRIP LF 10,528 41 153310 CORE CONCRETE (10") LF 48 42 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS LUMP SUM 43 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS LUMP SUM 44 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 45 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 624 46 (F) 192020 STRUCTURE EXCAVATION (TYPE D) CY 89 47 200002 ROADSIDE CLEARING LS LUMP SUM 48 202004 IRON SULFATE (LB) LB 13 49 202006 SOIL AMENDMENT CY .5 50 202038 PACKET FERTILIZER EA 52 51 204035 PLANT (GROUP A) EA 52 52 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 53 205035 WOOD MULCH CY 26 54 205061 ROOT PROTECTOR EA 52 55 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM 56 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM 57 206562 1" REMOTE CONTROL VALVE EA 1 58 208448 RISER SPRINKLER ASSEMBLY EA 39 59 208594 (F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 800 60 208595 (F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 690 61 (F) 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 10 62 208670 CHECK VALVE EA 1 63 208818 6" WELDED STEEL PIPE CONDUIT LF 38 64 210250 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) SQFT 10,700 65 210600 COMPOST SQFT 10,700 66 210630 INCORPORATE MATERIALS SQFT 10,700 67 390132 HOT MIX ASPHALT (TYPE A) TON 44 68 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 150 69 490607 48" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 730 70 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 325 71 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 178 72 510805 DIAPHRAGM BOLSTER EA 16 73 511106 DRILL AND BOND DOWEL LF 2,326 74 511118 CLEAN EXPANSION JOINT LF 164 75 519100 JOINT SEAL (MR 2") LF 162 76 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 202,578 77 045317 MISCELLANEOUS METAL (PIPE EXTENDER) LB 10,368 78 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 1,520 79 (F) 045318 TUBULAR BICYCLE RAILING LF 1,900 80 839543 TRANSITION RAILING (TYPE WB-31) EA 8 81 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 82 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 83 (F) 839717 CONCRETE BARRIER (TYPE 732 MODIFIED) LF 1,900 84 840501 THERMOPLASTIC TRAFFIC STRIPE LF 7,130 85 999990 MOBILIZATION LS LUMP SUM

Requirements: Valentine Corporation is committed to working with all qualified sub contractors on this project. We are available to assist with technical, bonding, and general questions. Bonds may be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local builders' exchange, or at our office 111 Pelican Way San Rafael, between 8am - 3pm Monday - Friday. Or if you would like us to send you a set of plans and specs please contact us.

Date posted: 06/27/2016

Contractor: American Civil Constructors West Coast LLC **Contact:** Andrew Keough

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted) Temporary Signal System, PCMS Board Rental, Temporary Railing, Temporary Crash Cushion Module, Job Site Management, Temporary Dewatering and Non-Storm Water Discharge Control System, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Temporary Fiber Roll, Temporary Construction Entrance & Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Fence (Type ESA), Bird and Bat Exclusion Devices, Treated Wood Waste, Public Safety Plan, RSC (Patch), Rmv Guardrail, Rmv AC Dike, Cold Plane AC Pavement, Rmv Unsound Concrete, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Rmv Chip Seal, Carbon Fiber Reinforced Polymer Strip, Core Concrete (10"), Bridge Removal (Portion, Locations A & B), Clearing and Grubbing, Structure Excavation (Bridge, Type D), Roadside Clearing, Iron Sulfate (LB), Soil Amendment, Packet Fertilizer, Plant (Group A, Establishment Work), Wood Mulch, Root Protector, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, 1" Remote Control Valve, Riser Sprinkler Assembly, Plastic Pipe (Schedule 40, Supply Line - 3/4" & 1"), 2" Plastic Pipe (Class 315, Supply Line), Check Valve, 6" Welded Steel Pipe Conduit, Erosion Control (Bonded Fiber Matrix), Compost, Incorporate Materials, HMA (Type A), Place HMA Dike (Type C), 48" CIDH Concrete Piling, Structural Concrete (Bridge Footing & Bridge), Diaphragm Bolster, Drill & Bond Dowel, Clean Expansion Joint,

Joint Seal (MR 2"), Bar Reinforcing Steel (Bridge), Misc. Metal (Pipe Extender), Midwest Guardrail System (Steel Post), Tubular Bicycle Railing, Transition Railing (Type WB-31), Alternative In-Line & Flared Terminal Systems, Concrete Barrier (Type 732 Mod), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items to economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 06/30/2016

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Temporary Signal System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Remove Chip Seal, Carbon Fiber Reinforced Polymer Strip, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Hot Mix Asphalt (Type A), 48" Cast-In-Place-Hole Concrete Piling, Bar Reinforcing Steel (Bridge), Tubular Bicycle Railing, Concrete Barrier (Type 732 Modified), and Thermoplastic Traffic Stripe. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local Builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

Date posted: 06/30/2016

Contractor: Viking Construction **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are

interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 07/05/2016

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**
Your request for assistance on 06-0N9904 has been submitted.

[Return to advertised projects](#)



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

June 30, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: SR41U at the San Joaquin River
- Location: Fresno, CA.
- Bid Date: July 27, 2016, 2:00 p.m.
- Engineer's Estimate: 3,770,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Prepare Health and Safety Plan, Construction Area Signs, Traffic Control (Flagging), Furnish Channelizers and Crash Cushions, Furnish Message Signs, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Bird and Bat Exclusion, Miscellaneous Demolition, Patch Concrete, Cold Plane Pavement, Polyester Concrete Overlay, Carbon Reinforced Polymer Strips, Core Concrete, Bridge Removal (Portion), Clearing, Excavation and Backfill, Landscaping, Grading and Paving, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Furnish Miscellaneous Metal, Metal Beam Guard Railing, Tubular Railing, Concrete Barrier, Striping

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.


If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: SR 41U at the San Joaquin River (06-0N9904)

BID DATE: July 27 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____


Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533


DBE “Good Faith Effort”

Project: SR41 – San Joaquin River

Owner: Caltrans

Contract No. 06-0N9904

Bid Date: July 27th, 2016



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE “Good Faith Effort”

Project: SR41 – San Joaquin River

Owner: Caltrans

Contract No. 06-0N9904

Bid Date: July 27th, 2016