

# Second Bidder

01-09-15A10:42 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: \_\_\_\_\_ - \_\_\_\_\_ - \_\_\_\_\_  
 CONTRACT NO.: 06-0P0704  
 TOTAL BID: 291,021.00  
 BID OPENING DATE: 01/07/15  
 BIDDER'S NAME: Griffith Company  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2 3-Portion 11 25-27 30-Portion	Construction Area Signs Traffic Control Relocate Road Signs Striping, Markings Mobilization		Mallard Construction 538 W Southern Ave Orange, CA 92865 714-785-5391 #1748928	\$15,470.00


Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

<b>Total Claimed Participation</b>	\$ <u>15,470.00</u>
	<u>5.3</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

  
 Signature of Bidder Lucas J. Walker, Regional Manager Date 01/08/15  
(661) 392-6640  
 (Area Code) Telephone Number  
 Steve Devers, Estimator  
 Contact Person (Type or Print)



**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_

Fax Header Information

GRIFFITH COMPANY - Central  
 661-393-9525  
 07-Jan-2015 10:27 AM

Fax Job	Date/Time	Type	Identification	Duration	Pgs	Result
65139	07-Jan-2015 10:25 AM	Receive		1:43	4	Success



**MALLARD CONSTRUCTION INC.**

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
 638 W. Southern Ave. Orange CA. 92865  
 Ph. (760) 550-1645 Fax (714) 974-1753  
 E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: California Department of Transportation

Addenda Noted:

Project: Contract 06-0P0704 - Widen and Reconstruct existing  
 Asphalt Concrete

Estimator: Gary Rivers  
 Cell Phone: 714-785-5394

Bid Date: 1/6/2015

Quote No: GR-0965

3 Traffic Control System (See Below Item)			
Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)		\$	1,835.00
Each Additional Lane within the same closure		\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)		\$	1,835.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)		\$	1,835.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%			
<b>Based on 5 Consecutive Working Days</b>			
(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrowboards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)			
2 Man Flagging Operation (Up to 8 hrs on site)		\$	1,835.00
3 Man Pilot Car (Up to 8 Hrs on site)		\$	2,675.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs on site)		\$	1,200.00
Additional Laborers (Upt to 8 Hrs on site)		\$	635.00
Attenuator Truck W/ Driver (Up to 8 Hrs onsite - \$ 0.49 per mile charge)		\$	990.00
Attenuator Truck without Driver ( \$ 0.49 per mile charge)			
Daily		\$	300.00
Weekly		\$	1,000.00
Monthly		\$	3,500.00
	PCMS Boards		
Daily		\$	175.00
Weekly		\$	495.00
Monthly		\$	1,000.00
Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.			
First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference			
Cancellations Policy:			
4 Hrs prior to Show up			No Charge
Show up time Per Person			4 Hour minimum
Directly after set up of Freeway / Ramp Closure			Total man hours (portal to portal)
Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr for Truck.			



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865  
Ph. (760) 550-1645 Fax (714) 974-1753  
E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: California Department of Transportation

Addenda Noted:

Project: Contract 06-0P0704 - Widen and Reconstruct existing  
Asphalt Concrete

Estimator: Gary Rivers  
Cell Phone: 714-785-5394

Bid Date: 1/6/2015

Quote No: GR-0965

3 Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)	\$	1,835.00
Each Additional Lane within the same closure	\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)	\$	1,835.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)	\$	1,835.00

Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%

Based on 5 Consecutive Working Days

(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrowboards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

2 Man Flagging Operation (Up to 8 hrs on site)	\$	1,835.00
3 Man Pilot Car (Up to 8 Hrs on site)	\$	2,675.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs on site)	\$	1,200.00
Additional Laborers (Upt to 8 Hrs on site)	\$	635.00
Attenuator Truck W/ Driver (Up to 8 Hrs onsite - \$ 0.49 per mile charge)	\$	990.00
Attenuator Truck without Driver ( \$ 0.49 per mile charge)		
Daily	\$	300.00
Weekly	\$	1,000.00
Monthly	\$	3,500.00
PCMS Boards		
Daily	\$	175.00
Weekly	\$	495.00
Monthly	\$	1,000.00

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:

4 Hrs prior to Show up

No Charge

Show up time Per Person

4 Hour minimum

Directly after set up of Freeway / Ramp Closure

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr for Truck.

**Project Terms & Conditions:**

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_

# Second Bidder

01-09-15A10:42 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** Griffith Company

**CONTRACT NO.** 06 - 0P0704

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
2	Construction Area Signs	Mallard Construction Inc., (714)785-5394 # 1748928	\$6,700.00
3 Portion	Traffic Control System	Mallard Construction Inc., (714) 785-5394 #1748928	\$1,500.00
11	Relocate Roadside Sign	Mallard Construction Inc. (714) 785-5394 #1748928	\$1,200.00
25-27	Striping and Markings	Mallard Construction Inc. (714) 785-5394 #1748928	\$4,570.00
30 Portion	Mobilization	Mallard Construction Inc. (714) 785-5394 #1748928	\$1,500.00
15-19	Erosion Control	Acacia Environmental (805) 364-0362 #32372	\$12,688.00
28-29	Electrical	California Professional Engineering (626) 810-1388 #031277	\$13,800.00

Steve Devers, Estimator

\$ 41,958.00

Person to Contact

(Please Type or Print)

**Total Claimed Participation**

(661) 392-6640

14 % of Contract

(Area Code) Telephone Number

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_

**Fax Header Information**

GRIFFITH COMPANY ~ Central  
 661-393-9525  
 07-Jan-2015 10:27 AM

Fax Job	Date/Time	Type	Identification	Duration	Pgs	Result
65139	07-Jan-2015 10:25 AM	Receive		1:43	4	Success



**MALLARD CONSTRUCTION INC.**

*A DVBE UNION CONTRACTOR - Laborers Local # 1184*

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
 638 W. Southern Ave. Orange CA. 92865  
 Ph. (760) 550-1645 Fax (714) 974-1753  
 E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: California Department of Transportation

Addenda Noted:

Project: Contract 06-0P0704 - Widen and Reconstruct existing  
 Asphalt Concrete

Estimator: Gary Rivers  
 Cell Phone: 714-785-5394  
 Quote No: GR-0965

Bid Date: 1/6/2015

3 Traffic Control System (See Below Item)			
Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)		\$	1,835.00
Each Additional Lane within the same closure		\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)		\$	1,835.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)		\$	1,835.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%			
<b>Based on 5 Consecutive Working Days</b>			
(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrowboards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)			
2 Man Flagging Operation (Up to 8 hrs on site)		\$	1,835.00
3 Man Pilot Car (Up to 8 Hrs on site)		\$	2,675.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs on site)		\$	1,200.00
Additional Laborers (Upt to 8 Hrs on site)		\$	635.00
Attenuator Truck W/ Driver (Up to 8 Hrs onsite - \$ 0.49 per mile charge)		\$	990.00
Attenuator Truck without Driver ( \$ 0.49 per mile charge)			
Daily		\$	300.00
Weekly		\$	1,000.00
Monthly		\$	3,500.00
	PCMS Boards		
Daily		\$	175.00
Weekly		\$	495.00
Monthly		\$	1,000.00
Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.			
First 9 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference			
Cancellations Policy:			
4 Hrs prior to Show up		No Charge	
Show up time Per Person		4 Hour minimum	
Directly after set up of Freeway / Ramp Closure		Total man hours (portal to portal)	
Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr for Truck.			



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865  
Ph. (760) 550-1645 Fax (714) 974-1753  
E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: California Department of Transportation

Addenda Noted:

Project: Contract 06-0P0704 - Widen and Reconstruct existing  
Asphalt Concrete

Estimator: Gary Rivers  
Cell Phone: 714-785-5394

Bid Date: 1/6/2015

Quote No: GR-0965

3 Traffic Control System (See Below Item)

Single lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)	\$	1,835.00
Each Additional Lane within the same closure	\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up to 8 Hours)	\$	1,835.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)	\$	1,835.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%		
Based on 5 Consecutive Working Days		
(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrowboards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)		
2 Man Flagging Operation (Up to 8 hrs on site)	\$	1,835.00
3 Man Pilot Car (Up to 8 Hrs on site)	\$	2,675.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs on site)	\$	1,200.00
Additional Laborers (Upt to 8 Hrs on site)	\$	635.00
Attenuator Truck W/ Driver (Up to 8 Hrs onsite - \$ 0.49 per mile charge)	\$	990.00
Attenuator Truck without Driver ( \$ 0.49 per mile charge)		
Daily	\$	300.00
Weekly	\$	1,000.00
Monthly	\$	3,500.00
PCMS Boards		
Daily	\$	175.00
Weekly	\$	495.00
Monthly	\$	1,000.00

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:

4 Hrs prior to Show up  
Show up time Per Person  
Directly after set up of Freeway / Ramp Closure

No Charge  
4 Hour minimum

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr for Truck.

**Project Terms & Conditions:**

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_



# ACACIA Environmental

Estimating Contact: James Colbert

Cell: 805-364-0362

Email: colbert.james@gmail.com

604 S. San Marcos Road

Santa Barbara, CA 93111

805-964-2585 Fax 805-964-6169

# Proposal

Attn: Estimating

Date: 01/06/15

CA License # 813236

Small Business Enterprise

Certification # 32372

Union Contractor

Page 1 of 1

06-0P0704 – Route 58 – Kern County

Bid Date: 01/07/15

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
15	HYDROMULCH	SQFT	24,400.00	\$0.06	\$1,464.00
16	STRAW	SQFT	24,400.00	\$0.08	\$1,952.00
17	HYDROSEED	SQFT	24,400.00	\$0.10	\$2,440.00
18	COMPOST	SQFT	24,400.00	\$0.21	\$5,124.00
19	INCORPORATE MATERIALS	SQFT	24,400.00	\$0.07	\$1,708.00

100%  
100%  
100%  
100%  
100%

*3-DAY'S PRODUCTION  
NEEDS WATER ONE DAY, APPROX 4,000 GAL*

*\$12,688.00*

- Addendum 1 acknowledged.
- Price includes 1 mobilization, all additional mobilizations are \$700 each.
- Traffic control by others.
- If there is night work, lighting provided by others.
- Water for hydroseeding provided by others.
- Contractor to provide a water source for hydroseeding within 2 miles of job site.
- Contractor to provide a stockpile location for compost within 2 miles of job site.
- Assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: \_\_\_\_\_ Date: \_\_\_\_\_

**Fax Header Information**

GRIFFITH COMPANY ~ Central  
661-393-9525  
06-Jan-2015 02:49 PM

Fax Job	Date/Time	Type	Identification	Duration	Pgs	Result
65072	06-Jan-2015 02:48 PM	Receive	18052587023	0:58	1	Success
To: Page 1 of 1		2015-01-06 22:52:58 (GMT)		18052587023 From: Jonathan Colbert		


	<p><b>ACACIA Environmental</b>                  Estimating Contact: James Colbert                  Cell: 805-364-0362                  Email: colbert.james@gmail.com                  604 S. San Marcos Road                  Santa Barbara, CA 93111                  805-964-2585 Fax 805-964-6169</p>	<p><b>Proposal</b></p>
	<p>CA License # 813236</p> <p>Small Business Enterprise                  Certification # 32372                  Union Contractor</p>	<p>Attn: Estimating</p> <p>Date: 01/06/15</p> <p>Page 1 of 1</p>

06-0P0704 - Route 58 - Kern County

Bid Date: 01/07/15

#	ITEM DESCRIPTION	MEASURE	QUANTITY	UNIT	TOTAL
15	HYDROMULCH	SQFT	24,400.00	\$0.06	\$1,464.00
16	STRAW	SQFT	24,400.00	\$0.08	\$1,952.00
17	HYDROSEED	SQFT	24,400.00	\$0.10	\$2,440.00
18	COMPOST	SQFT	24,400.00	\$0.21	\$5,124.00
19	INCORPORATE MATERIALS	SQFT	24,400.00	\$0.07	\$1,708.00

- Addendum 1 acknowledged.
- Price includes 1 mobilization, all additional mobilizations are \$700 each.
- Traffic control by others.
- If there is night work, lighting provided by others.
- Water for hydroseeding provided by others.
- Contractor to provide a water source for hydroseeding within 2 miles of job site.
- Contractor to provide a stockpile location for compost within 2 miles of job site.
- Assumes finish grade complete, weed and debris free.
- Does not include maintenance, repairs or removals.

<p>All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.</p>	<p>Authorized Signature</p> 
	<p>Note: This proposal may be withdrawn by us if not accepted within <u>60</u> days.</p>

Authorized Signature Accepting Proposal: \_\_\_\_\_ Date: \_\_\_\_\_

# California Professional Engineering, Inc.

PHONE: (626) 810-1338  
 FAX: (626) 810-1322  
 Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E  
 La Puente, CA 91748  
 License # 793907, A & C-10; 8A Certified  
 Certified DBE/UDBE/SBE Caltrans 031277  
 Bid Sync SBE #1171220  
 Expiration: July 1, 2015

**ESTIMATE No. 15-025**

PROJECT NAME: 06-0P0704

PROJECT No:

CITY, STATE: CALTRANS

BID DATE: 1/7/2015

BID TIME: 2:00 PM

*We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:*

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
28	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	800.00	800.00
29	ELECTRICAL SYSTEMS	LS	1	13,000.00	13,000.00

100%  
100%

Union Contractor

**TOTAL \$13,800.00**

1. Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
2. Quoted Based On One Move-In Only Unless Otherwise Noted.
3. Extra Move-In \$1,500.00.
4. 2-Weeks Notification Required For Any Loop Work.
5. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours.

SIGNATURE \_\_\_\_\_

Note: Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt, debris, & concrete foundation away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.  
 Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter