STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY. EDMUND G. BROWN Jr., Governor
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DIVISION OF ENGINEERING SERVICES-
OFFICE ENGINEER, MS 43
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P. 0. BOX 16804} Flex your power!
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PHONE (916) 227-6280
FAX (916)227-6282

TTY 711
May 17, 2013 Facsimile: (310) 513-6299
Robert K. Collins, President 06-0P6304
Jabre Contracting 06-Ker-155-R14.0/41.0
1950 220th Street, Suite 101 B.O. 64/10/2013

Long Beach, CA 90810

Dear Mr. Collins:

The Department of Transportation (Caltrans) received a bid submitted by Jabre Contracting
(Jabre) for Contract 06-0P6304 on April 10, 2013. By this letter, Caltrans notifies Jabre that its
bid is nonresponsive because it failed to properly complete the Subcontractor List. Specifically,
in Column 3 Jabre listed percentages that reflect the total amount of its bid rather than a
percentage of the bid item subcontracted. Therefore the bid is inaccurate.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid.
Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the
bid opening. Failure to provide complete information in columns 1 through 4 within the time
specified will result in a nonresponsive bid."

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible
bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

C. McMILLAN

eputy Division Chief

Office Engineer

Division of Engineering Services

Attachment

“Caltrans improves mobility across California
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May 17,2013 Facsimile: {310) 513-6299
Robert K. Collins, President 06-0P6304

Jabre Contracting 06-Ker-155-R14.0/41.0
1950 220th. Street, Suite 10} B.0O. 04/10/2013

Long Beach, CA 20810

Dear Mrx. Colims:

The Department of Transportation (Caltrans) received a bid submitted by Jabre Contracting
(Jabre) for Contract 06-0P6304 on April 10, 2013, By this letter, Caltraos notifies Jabre that its
bid is nonresponsive because it failed to properly complete the Subcontractor List. Specifically,
in Column 3 Jabre listed percentages that reflect the total amount of its bid rather than a
perceniage of the bid item subcontracted. Therefore the bid is inaccurate.

The Subcontractor List form states in part, *...Complete cojumns 1 and 4 and submit with the bid.
Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours afier the
bict opening. Failure to provide complete information in columps 1 through 4 within the time
specified will result in a nonresponsive bid.”

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible
bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
aobligated to offer an extension of the award petiod for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engmeer no later than 4:00 pm, two business days priot to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

7

eputy Division Chief
Office Engineer
Division of Engineering Services
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