

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
P.O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

May 5, 2015

Facsimile: (559) 274-0311

Tony Storelli, Secretary  
Cal Valley Construction  
6275 W. Bullard Avenue  
Fresno, CA 93722

06-0P6504  
06-Tul—201-5.8/23.3  
B.O. 4/22/2015

Dear Mr. Storelli,

The Department of Transportation (Caltrans) received a bid submitted by Cal Valley Construction (Cal Valley) for Contract number 06-0P6504 on April 22, 2015. By this letter, Caltrans notifies Cal Valley that its bid is nonresponsive since Cal Valley did not comply with the contracts Revised Standard Specification Section 2-1.33D(3)(b) Contracts with a DVBE Goal, which states in part:

*"Certified DVBE Summary Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Cal Valley failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

**\*\* Transmit Conf. Report \*\***

P.1  
CALTRANS CONTR AWARDS Fax 916-227-6282

May 6 2015 01:40pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915592740311	Normal	06:01:39pm	0'18"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMOND G. BROWN Jr. Governor

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
P.O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



*Serious drought.  
Help save water!*

May 5, 2015

Facsimile: (559) 274-0311

Tony Storelli, Secretary  
Cal Valley Construction  
6275 W. Bullard Avenue  
Fresno, CA 93722

06-0P6504  
06-Tul—201-5.8/23.3  
B.O. 4/22/2015

Dear Mr. Storelli,

The Department of Transportation (Caltrans) received a bid submitted by Cal Valley Construction (Cal Valley) for Contract number 06-0P6504 on April 22, 2015. By this letter, Caltrans notifies Cal Valley that its bid is nonresponsive since Cal Valley did not comply with the contracts Revised Standard Specification Section 2-1.33D(3)(b) Contracts with a DVBE Goal, which states in part:

*"Certified DVBE Summary Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Cal Valley failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services