

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

05-15-15A11:08 RCVD

CONTRACT NO.:	06-0P9804	
BID AMOUNT:	\$ 327,515	
BID OPENING DATE:	May 12, 2015	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	13%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	3	\$ 116,591.60

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ¹	WORK CATEGORY CODES ²	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
17 (Partial)	Compost	A0780 C2021 C2030 C2066	J & M Land Restoration 1640 James Road Bakersfield, CA 93308 Phone: (661) 872-7039 Cert. #32481	\$ 4,263.22
16 & 18 (Partial)	Trucking	C9774	WTB, Inc. 7093 W. Belmont Ave. Fresno, CA 93723 Phone: (559) 275-1998 Cert. #35617	\$ 9,600.00
20 (Partial)	Rebar supplier	G1000 G1001	Double G's Supply, Inc 1079 Sunrise Ave. #B-22 Roseville, CA 95661 Phone: (530) 902-3058 Cert. #41416	\$ 5,172.23 X 60% \$3,103.34
8 (Partial)	Prepare WPCP	C8713 C8722 C8794 C8852	Alfred Civil Engineering 7604 Soquel Way Citrus Heights, CA 95610 Phone: (916) 235-3967 Cert. #41902	\$ 500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ See Next Page

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).

M. Ahmadi

Signature of Bidder

May 14, 2015

714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 06-0P9804

1-A

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

05-15-15A11:08 RCVD

CONTRACT NO.:	06-0P9804		
BID AMOUNT:	\$ 327,515		
BID OPENING DATE:	May 12, 2015		
BIDDER'S NAME:	HighLand Construction, Inc.		
DBE GOAL FROM CONTRACT %:	13%		
OBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)	
N/A	3	\$ 116,591.60	

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- Include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2 & 4 (Partial)	Purchase arrow board and CMS	C0612 C8605	Full Traffic Maintent. 217 Lewis Court Corona, CA 92882 Phone: (951) 520-9990 Cert. #35742	\$ 23,965.20 X 60% \$14,379.12

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 31,845.68

9.72%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).

M. Ahmadi

Signature of Bidder

May 14, 2015

714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 06-0P9804

05-15-15A11:08 RCVD

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #06-0P9804

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 08:33:50 PDT 2015

Query Criteria

Firm ID: 32481
 Firm Type: DBE

Firm ID	32481
Firm/DBA Name	J & M LAND RESTORATION, INC.
Address Line1	1640 JAMES ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmland2@aol.com
Contact Name	PAMELA JUETTE
Area Code	(661)
Phone Number	872-7039
Fax Area Code	(661)
Fax Phone Number	399-8882
Agency Name	CITY OF LOS ANGELES
Counties	15; 19;
Districts	06; 07;
DBE NAICS	115112; 221310; 561730;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Fax Cover Sheet

W.T.B., INC.
 7093 W. BELMONT
 FRESNO, CALIFORNIA 93722
 (559) 275-1998
 (559) 275-1995
UDBE CERTIFIED
 25617

Send to:	From: Nick Young
Attention:	Date: May 12, 2015
Office Location:	Office Location: FRESNO, CA.
Fax Number:	Phone Number: (559) 275-1998

Please Sign And Return

_____ Agent or Representative

_____ Date

General Conditions: Unless otherwise specified a 4 hour day, 6 hour night/weekend minimum will be incurred on any trucking day, as well as a 6% increase on all rates for nights and weekends. All tonnage quotes are per US ton based on full loads and direct routes to and from the jobsite and never will any averaging of standby be allowed. Standby will be assessed at the first point of arrival or delay due to the construction site (i.e., traffic control, detours, etc.) and will end when the truck is free and clear to return to the plant or point of origin without delay. If for any reason there is a dispute over standby all tonnage prices will be reversed to hourly rates. A fuel increase will be applied to all rates at 2% for every \$0.20 after the fuel reaches four dollars a gallon. For a current rate on fuel please refer to www.eia.gov on-highway retail diesel prices. All quotes including material subject to change without notice depending on material availability. All individual quotes will be void if this quote is not used in its entirety. It will be customer's responsibility for any citations written for load showing or over loads from job site off hauls. To ensure truck availability WTB requires a weekly estimate of trucks needed, with a 24 hour notice of confirmation for the scheduling of trucks required. Also, WTB Inc. is a Vendor not a Sub Contractor.

Life of Quote: Unless otherwise specified herein this quote will be VOID 30 days after the noted bid date of WTB Inc. Due to material availability and price fluctuations all material prices will be VOID after 30 days.

Payment: All invoices shall be paid by the 20th of the following month. Late payments will be assessed carrying charges at 1.5% compounded monthly on the outstanding balance. If a dispute arises between the parties, the prevailing party shall be entitled to recover attorney fees in addition to any other relief to which the party may be entitled.

Acceptance: Buyer shall SIGN and RETURN this quote sheet confirming "Special Conditions", price and estimated delivery date via fax or return mail. Failure to return a signed copy within 5 days after the start of quoted project constitutes complete and full acceptance.

Total pages, including cover: #2

Job Description: DOT 06-0P9804 CONSTRUCT CONCRETE BARRIER IN CLOVIS FROM HERNDON AVENUE UNDERCROSSING TO CLOVIS AVENUE UNDERCROSSING, DEPT. OF TRANSPORTATION

Trucking Prices Only:

Day Hourly Rates:

Double Bottoms \$95.00

Transfers \$95.00

* * End dumps \$100.00 * *

10 Wheelers \$91.00

Please Note:

item # 16 - 4 days x 8 hrs/day x \$100/hr x 2 trucks
= \$6,400.-

item # 18 - 2 days x 8 hrs/day x \$100/hr x 2 trucks
= \$3,200.-

Total: \$9,600.-

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 08:37:43 PDT 2015

Query Criteria

Firm ID: 25617

Firm Type: DBE

Firm ID	25617
Firm/DBA Name	W T B, INC
Address Line1	7093 W BELMONT AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	7093 W BELMONT AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93723
Mailing Zip Code2	
Certification Type	DBE
EMail	deborah@wtbinc.org
Contact Name	DEBORAH BROWN
Area Code	(559)
Phone Number	275-1998
Fax Area Code	(559)
Fax Phone Number	275-1995
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423320; 484110; 484220;

ACDBE NAICS

Work Codes

C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; J9720 INTERNATIONAL AFFAIRS;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Subject: ESTIMATES! Caltrans 06-0P9804 bids MAY 12 / DBE, WBE, SBE, MBE
From: Grace Guillory (gguillory@doublegsupply.com)
To: sales@calvalleyconstruction.com; sandradawson@dawson-mauldin.com; jmuller@vc-inc.net;
highlandinc@att.net;
Date: Wednesday, May 6, 2015 6:07 PM

Attached you will find our line card and estimate for *material supplies*. We are a certified **DBE, WBE, MBE, and SBE** material supply company. We have attached our certifications for you to view along with our pricing.

Good luck on your bid and thank you for taking the time to go over our qualifications.

Please give us a call or email us for pricing on additional items on the line card.

We look forward to doing business with you (again). Take care of our bid!!

--

Grace Guillory
Double G's Supply, Inc.
Office Manager
1079 Sunrise Avenue Suite B #22
Roseville, Ca 95661

(P) 530.902.3058
(F) 866.878.2769

www.DoubleGsupply.com

License # 046113
DBE / SMBE / SWBE # 41416
WMBE # 13060115
SBE # 1770891



**1079 Sunrise Avenue
Ste B-22
Roseville, CA 95661**



ESTIMATE

Date	Estimate #
4/6/2015	1

**(P) 530.902.3058
(F) 866.878.2769**

**License # 046113
WMBE #13060115
SBE #1770891
DBE.WBE.MBE
#41416**

NAME / ADDRESS
ESTIMATORS
Construct Concrete Barrier
Fresno County
Bid Date: May 12, 2015

Project
Caltrans # 06-0P9804

Description	Qty	Rate	Total
Temporary Fence (Type ESA) 4'X100' Cal-Trans # 141000		33.79	33.79
Temporary Silt Fence 3'X100' with stakes 8' Item # 130680		30.94	30.94
Straw Wattle (Fiber Rolls) 8'x25' roll		19.80	19.80
Drain Inlet Filter - Hornets Nest 48' X 36' (one size fits all)		41.25	41.25
Geosynthetic Filter Fabric - Terratex NO6 15' X 300' roll		420.40	420.40
Gravel Bag - Filled - 35 Lbs		4.38	4.38T
1'x2'x18' Wood Stakes 25 Bundle		4.53	4.53
1'x2'x24' Wood stakes 30 bundle		6.08	6.08
1'x3'x36' Wood stakes 30 bundle		17.80	17.80
Rebar #3 grade 40 - IMPORT (avg 264 pcs per ton)		884.65	884.65
Rebar #4 grade 60 - Domestic (avg 150 pcs per ton)		935.68	935.68
* Rebar #5 grade 60 - Domestic (avg 96 pcs per ton)		957.82	957.82 x5
Rebar #6 grade 60 - Domestic (avg 64 pcs per ton)		920.47	920.47
Poly Sand Bag - EMPTY 14'x 26'		0.40	0.40
Poly Sand Bag - FILLED (30 Lbs)		2.00	2.00
Misc. Items (Tools, Safety, Nails, etc..)		15,000.00	15,000.00
SUBTOTAL: \$4,789.¹⁰			
TAX @ 8%: \$383.¹³			
\$5,172.²³ x 60% =			
			\$3,103.³⁴

www.DoubleGsupply.com / Gguillory@doublegsupply.com

It is the contractors responsibility to ensure the qty of all materials is accurate, all materials meet the plans and specs, and submittals are approved prior to order delivery. Double G's Supply, Inc. is not responsible for materials that do not meet the plans and specs.

Pricing will vary due to size, quantity, and specs. Delivery charge subject to quantity order and location.

DBE mark up subject to quantity ordered. Some items are special order. Freight is not included.

This quote is valid for 30 days from this dated estimate

Subtotal	\$19,279.99
Sales Tax (0.0%)	\$0.00
Total	\$19,279.99

Thank you! We appreciate your business !!!

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 08:34:23 PDT 2015

Query Criteria

Firm ID: 41416

Firm Type: DBE

Firm ID	41416
Firm/DBA Name	DOUBLE G'S SUPPLY, INC.
Address Line1	1060 CARAGH STREET
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95747
Zip Code2	
Mailing Address Line1	1079 SUNRISE AVENUE
Mailing Address Line2	SUITE B #22
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip Code1	95661
Mailing Zip Code2	
Certification Type	DBE
E-Mail	gguillory@doublesupply.com
Contact Name	GRACE LORRAINE GUILLORY
Area Code	(530)
Phone Number	902-3058
Fax Area Code	(866)
Fax Phone Number	878-2769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 06; 07; 09; 10; 11; 12; 15; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 32; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 54; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	425120;
 ACDBE NAICS	
 Work Codes	G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

5/11/2015

DBE Certification # 41902
QSD/P Certification # 25398
SB 854 DIR Registration # 1000005898

=====
Subject: 06-0P9804: - Construct concrete barrier.


Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$500	\$500

Scope does not include WPCP implementation; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 05/11/2015 11:04 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Borl Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 09:04:42 PDT 2015

Query Criteria

Firm ID: 41902

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Full Traffic Maintenance, Inc.

217 Lewis Court

Corona, Ca. 92882

951-520-9990

951-520-9980 fax

QUOTE SHEET

HIGHLAND

*
For item
#2 & 4

* WANCO ARROW BOARD	\$3995.00EACH	x 2
* WANCO CMS	\$14200.00EACH	x 1
NATIONAL SIGNAL ARROW BOARD	\$3650.00EACH	
NATIONAL SIGNAL CMS	\$13500.00EACH	

PLUS TAX AND DELIVERY

Subtotal: \$22,190
TAX @ 8% : \$1,775.20

\$23,965.20

X 60% = \$14,379.12

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 09:13:02 PDT 2015

Query Criteria

Firm/DBA Name: full traffic

Firm Type: DBE

Firm ID	35742
Firm/DBA Name	FULL TRAFFIC MAINTENANCE, INC.
Address Line1	217 LEWIS COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sammysalgado@sbcglobal.net
Contact Name	SAMUEL J. SALGADO
Area Code	(951)
Phone Number	520-9990
Fax Area Code	(951)
Fax Phone Number	520-9980
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

GFE DOCUMENTATION

CONTRACT #06-0P9804

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 06-0P9804

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	Y	Y	Y	\$ 4,300.00	1.313%
2	Y	Y	Y	\$ 45,150.00	13.786%
3	Y	Y	Y	\$ 2,000.00	0.611%
4	Y	Y	Y	\$ 6,000.00	1.832%
5	Y	Y	Y	\$ 30,000.00	9.160%
6	Y	Y	Y	\$ 8,400.00	2.565%
7	Y	Y	Y	\$ 410.00	0.125%
8	Y	Y	Y	\$ 600.00	0.183%
9	Y	Y	Y	\$ 200.00	0.061%
10	Y	Y	Y	\$ 1,400.00	0.427%
11	Y	Y	Y	\$ 3,000.00	0.916%
12	Y	Y	Y	\$ 3,665.00	1.119%
13	Y	Y	Y	\$ 3,960.00	1.209%
14	Y	Y	Y	\$ 4,500.00	1.374%
15	Y	Y	Y	\$ 8,750.00	2.672%
16	Y	Y	Y	\$ 24,600.00	7.511%
17	Y	Y	Y	\$ 7,080.00	2.162%
18	Y	Y	Y	\$ 31,200.00	9.526%
19	Y	Y	Y	\$ 45,000.00	13.740%
20	Y	Y	Y	\$ 97,200.00	29.678%
21	Y	Y	Y	\$ 100.00	0.031%

\$ 327,515.00 100.000%

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.Contract No.: 06-0P9804

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment F

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	04/28/15 - 05/26/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	04/28/15 - 05/26/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	04/28/15 - 05/12/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	04/28/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	04/28/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	04/28/15- via USPS 05/06/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search	04/28/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	04/28/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-04/28/2015

Minority Business Development Agency - 04/28/2015 via email and 05/06/2015 via USPS

City of LA DBE Database - 04/28/2015

Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT D ~

DBE CONTACT LIST

CONTRACT #06-0P9804

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	5-1-15	5-8-15	FAX	4-28-15	PHONE	5-11-15	BIDDING	Quote Rcd	NOTES
				✓	✓		✓		✓	Y/N	Y/N	
35441	A & S GRADING SERVICES, INC.	AL SMITH	smith_3867@msn.com	✓	✓	559 275-0149	✓	559 276-2328	✓	N		10:50Am - LISA
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	510 727-0910	✓	510 727-0900	✓	Y	N	10:51Am - DARYL
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	✓	✓	916 645-9618		916 645-7747	✓	N		10:51Am - DAVE
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	✓	✓	209 966-2643	✓	209 742-6684	✓			10:53Am - L/M
32335	A.J. VASCONI GEREAL ENGINEERING	ANDREW J. VASCONI	aj@ajvasconi.com	✓	✓			925 691-9400	✓			10:56Am - LIM
32174	ACCORD ENGINEERING, INC	DAVID CHENG	dcheng@accordeng.com	✓	✓	949 251-0563	✓	714 241-7200	✓			11:00Am - LIM
42252	ACCURATE SAWCUTTING	MARY MACHADO	office@accuratesawcutting.com	✓	✓	209 632-9241	✓	209 632-5010	✓			11:03Am - MARY - 4M
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	✓	✓	310 796-9001	✓	310 796-9000	✓			11:04Am - L/M
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	✓	✓	559 453-3250	✓	559 453-2474	✓			11:05Am - 4M
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURF	amercinc@hotmail.com	✓	✓	951 698-1101	✓	951 677-1078		N		
33825	AMERICAN STEEL PLACERS, INC.	RUSSELL ROBERTSON	Rusty@steelplacers.com	✓	✓	909 433-9150	✓	909 884-6031	✓	N		11:13Am - RUSTY
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	✓	✓	408 298-4344	✓	408 929-3949	✓			11:14Am - VIM - FULL
31152	ANTHONY'S LASER LEVELING	MARY JO & ANTHONY AVILA	aavila7777@gmail.com	✓	✓	559 276-1223	✓	559 846-7608	✓	N		11:18Am - Connie
39542	AS DESIGN INC. DBA ASPHALT DESIGN	PATSY GOMEZ	patsy_gomez2002@yahoo.com	✓	✓	559 276-8029	✓	559 276-0447	✓	N		11:18Am - Kristi
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com			661 589-9509	✓	661 589-1001		N		TY
41800	AVISON CONSTRUCTION, INC.	KELLY AVILA	kavila@avisoninc.com	✓	✓	559 476-1319	✓	559 431-0317	✓	Y	Y	11:20Am - Laura
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓		559 625-5786	✓	559 805-3656		Y		
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	✓	✓	530 473-2749	✓	530 473-5423	✓	N		11:30Am - Dee Dee
39937	BELLOT CONSTRUCTION CORP.	LUMACK BELLOT	bellotccp@gmail.com	✓	✓	510 562-1306	✓	510 562-4190	✓			11:34Am - Resend
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	619 562-7711	✓	N		11:33Am - SHERRY
36647	BIG VALLEY ASPHALT	DONNA WATSON	donnawatson52@yahoo.com	✓	✓	661 326-8562	✓	661 587-5837	✓			11:54Am - L/M
38922	BLACK STONE ASPHALT CONSTRUCTIC	NORMAN GALANSKI	info@BLACKSTONEASPHALT.COM			661 282-8803	✓	661 282-8800		N		NORM
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com	✓	✓	951 602-2050	✓	951 250-6692	✓	M		11:55Am - Yvette
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	✓	✓	714 771-2569	✓	714 779-2563	✓			11:56Am - Fax #
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	530 672-2411	✓	530 676-1009	✓	N		11:57Am - Jerry
37578	C.J.F. HARRIS DISPOSAL AND VENDOR	FLOYD D. JR. HARRIS	xyfloyd@aol.com	✓	✓	559 485-5857	✓	559 790-4277	✓			11:59Am - L/M
35563	C.R. GANN DEMOLITION, INC.	LINDA S. BROYLES	Linda@crgann demolition.com	✓	✓	951 916-4265	✓	951 940-0937	✓			12:00Pm - L/M
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com	✓	✓	949 333-3701	✓	949 333-3700	✓			12:42Pm - 4M
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	817 430-0409	✓	817 430-4409	✓			12:43Pm - 4M
39655	CAL VALLEY CONSTRUCTION, INC.	SHELLEY AVILA	shelleya@calvalleyconstruction.com	✓	✓	559 274-0311	✓	559 274-0300	✓	Y	N	12:44Pm - PRIME
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	✓	415 401-7664	✓	415 401-9838	✓	Y	N	12:53Pm - Julie
17042	CALCON STEEL CONSTRUCTION, INC.	SUNG BEN NAM	ben@calconsteel.com	✓	✓	310 768-8096	✓	310 768-8094	✓	N		12:55Pm - JERRY

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	5-1-15	5-8-15	FAX	4-28-15	PHONE	5-11-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N		Y/N		Y/N	Y/N	Y/N	
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	562 697-2039	✓	562 697-2286	✓	N		1:01pm - Sherry
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com	✓	✓	707 838-1689	✓	707 838-1679	✓	N		1:12pm - Joni
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	✓	559 251-8821	✓	559 251-8818	✓			1:12pm - L/M
41616	CONTERRA GROUP, INC.	JAVIER C. HERRERA	jherrera@conterragroup.net	✓	✓	559 442-3501	✓	559 395-3183	✓			1:16pm - L/M
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shelli@csg-web.com	✓	✓	866 366-6646	✓	916 371-7303	✓	N		1:15pm - cheri
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473		805 934-2705		N		Barbara - 4/7/15
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	herbf@coopercm.com	✓	✓	503 652-9091	✓	503 652-9090	✓	N		HERB
40634	CRE8IVE ENGINEERING INC	REGINA CASTRO	cre8iveEngineering@gmail.com	✓	✓	760 200-1116	✓	760 200-8889	✓			1:17pm - L/M
2311	CROOKS TRUCK & EQUIPMENT RENTA	SANDRA CROOKS	crookstrucking@sbcglobal.net	✓	✓	714 821-4730	✓	714 821-3756	✓			1:19pm - NO ANSWER
34661	DAWSON MAULDIN CONSTRUCTION,	SANDRA DAWSON	sandradawson@dawson-mauldin.com	✓	✓	714 378-1534	✓	714 378-1533	✓	N		1:23pm - Sandea
35956	DE ANDA COMPANY	VINCENT DE ANDA				559 645-4688	✓	559 645-8800	✓			1:24pm - L/M
42226	DECO PAVE	FERRY SOENDJOJO	Ferry@DecoPaveCorp.com	✓	✓	626 480-1557	✓	626 337-9580	✓			1:25pm - L/M
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	714 384-4594	✓	714 495-9755	✓	N		1:26pm - Ebbi
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	✓		925 634-6858	✓	925 634-6850		N		Jane
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756				
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓	626 962-5055	✓	626 962-5000		N		
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697				
41588	E. GUINN INC.	EDWARD GUINN	eguinn55@gmail.com	✓	✓			415 571-9759	✓			1:29pm - L/M
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER				323 754-8558	✓	323 754-9877	✓	N		1:30pm - LYNN
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	cbrooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			2:09pm - L/M
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpendurthi@earmanagement.com	✓	✓	951 324-8061	✓	951 324-8060	✓			2:11pm - L/M
32769	EAST BAY SIGN CO., INC.	CHRISTINA LAU	christina@bordendecal.com			415 431-9053		415 431-8882		N		Christina - 4/7/15
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	661 366-0204	✓	661 366-6311	✓			2:12pm - L/M
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	✓	✓	562 777-1888	✓	714 827-7327	X			2:15pm - Wrong#
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓			2:43pm - John - L/M
14717	FRANK MEDINA GENERAL ENGINEERIN	FRANK MEDINA	toni.medina@att.net	✓	✓	530 743-9352	✓	530 743-0744	✓	N		2:47pm - Toni
29381	G. W. PEOPLES CONTRACTING CO., IN	RENEE BANKS	gwpeoples@aol.com	✓	✓	703 682-6804	✓	202 488-7185	✓			2:47pm - L/M
37053	GATES ENTERPRISES, INC	JOE GATES	kgates.gei@gmail.com	✓	✓	714 382-6801	✓	714 382-6707	✓			2:53pm - L/M
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	714 893-0945	✓	714 893-0845	✓	N		2:55pm - Tri
41563	HARRIS DEVELOPMENT CORPORATION	ROBERT HARRIS III	rharriscorp@gmail.com	✓	✓			559 797-1642		N		Rob
29337	HUNSAKER SAFETY & SIGN, INC.	DEBBIE L. HUNSAKER	estimating@hunsakersafety.com	✓	✓	559 453-3250	✓	559 255-7446		Y	Y	leo
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	✓	✓	818 249-4937	✓	818 249-4932	✓			3:05pm - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	5-1-15	5-8-15	FAX	4-28-15	PHONE	5-11-15	5-12-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N				Y/N	Y/N	Y/N	Y/N	
42391	INTERNATIONAL GOVERNMENT SERV	MARISELA NUNO	mnuno@idegconstruction.com	✓	✓	323 235-8949	✓	323 573-2562	✓				3:06 PM - mailbox full
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN <i>no bid</i>	jack@interwestpacific.com	✓	✓	858 345-3737	✓	858 259-2062	✓		N		3:08 PM - email
41668	J. C. PALOMAR CONSTRUCTION, INC.	JOSE DIAZ	chris@JCPalomar.com	✓	✓	714 754-6493	✓	714 754-6440	✓				3:13 PM - L/M
41839	JPS CONSTRUCTION AND ENGINEERIN	SEAN REED	jpsconsteng@gmail.com	✓	✓	559 842-1320	✓	559 213-8773	✓		N		SEAN
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓		Y	Y	3:17 PM - CAShe
38347	KAYLEN ENGINEERING, INC. DBA KAYL	KAREN JOHNSTON	karen@imaginationmetals.com	✓	✓			559 299-2899	✓				3:19 PM - L/M
38321	KELLIE AVILA CONSTRUCTION SERVICE	KELLIE AVILA	kellie@associatedtrafficsafety.com	✓	✓	805 461-1613	✓	805 461-1600	✓		N		5/12/15 @ 8:44 AM - <i>NO BID TRACY</i>
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	661 325-5590	✓	661 872-4602	✓				3:17 PM - L/M
39610	KITCHELL CONSTRUCTION, INC.	MICHAEL KITCHELL	kitchellconstruction@gmail.com	✓	✓	209 667-1201	✓	209 667-1454	✓				3:22 PM - L/M
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	✓	805 929-0501	✓	805 748-8576	✓		Y	Y	
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	✓	909 393-9363	✓	909 393-1493	✓		N		3:23 PM - ROY
41993	LVDH CONSTRUCTION	DAT LUONG	loucon@outlook.com	✓	✓			559 392-5221	✓		N		7:59 AM - Dat
41307	M J AVILA COMPANY, INC.	MARY JO AVILA	brucej@mjavila.com	✓	✓	559 846-7610	✓	559 846-7601	✓				8:00 AM - L/M
35799	M. S. LEE ENTERPRISES	MON SON LEE	MonSLee@yahoo.com	✓	✓	559 325-0760	✓	559 217-4851	✓				8:01 AM - L/M
42253	MACHADO & SONS CONSTRUCTION, I	MICHAEL MACHADO	mike@machadoandsons.com	✓	✓	209 632-3963	✓	209 632-5260	✓		N		
34508	MAD STEEL INC.	ALBERT DOMINGUEZ	madsteelinc@aol.com	✓	✓	909 394-0724	✓	909 592-3443	✓		N		3:26 PM - Ginger
38384	MAG-CON ENGINEERING AND CONSTI	KELLY CHO	kcho@mag-coninc.com	✓	✓	916 638-1178	✓	916 638-1175	✓				
36949	MARTINI DRILLING CORP.	DARIN MARTINI	martinidrilling@yahoo.com	✓	✓	714 373-6322	✓	714 715-2715	✓		N		8:02 AM - DARIN
39715	MASS X INC.	JENNIFER FOSTER	massx6@hotmail.com; massx2@hotmail.com	✓	✓	559 294-1463	✓	559 294-1075	✓				8:06 AM -
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	✓	707 825-1769	✓	707 825-1014	✓				8:05 AM - L/M
42241	MILL CITY ENVIRONMENTAL CORPORA	BRIAN L CHAPMAN	bchapman@millcityenv.com	✓	✓	978 452-0688	✓	978 654-6741	✓				8:17 AM - L/M
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net	✓	✓	909 989-4791	✓	909 989-7191	✓		N		Victor - 4/29/15
38491	MORAS EQUIPMENT AND CONSTRUC	DAVID MORA	info@morasequipment.com	✓	✓	562 395-5555	✓	562 949-6777	✓				8:22 AM - L/M
40840	MV CONSTRUCTION, INC.	MANUEL VALDEZ	valdez05@gmail.com	✓	✓	559 357-0851	✓	209 756-5936	✓				8:23 AM - L/M
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com	✓	✓	530 674-0756	✓	530 755-1178	✓		N		8:25 AM - Claudia
32107	NIELSON CONSTRUCTION	DIANN NIELSON	dnielson@nielsoninc.com	✓	✓	707 253-0131	✓	707 253-8774	✓		N		DIANN
39231	NORCAL GENERAL CONSTRUCTION CC	KENNY PHAN	norcalgeneralconstruction@yahoo.com	✓	✓	408 969-1650	✓	408 886-0335	✓		N		8:25 AM - KENNEY
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760 995-4443	✓	951 966-7060	✓				8:26 AM - L/M
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	✓	805 643-7618	✓	805 643-9963	✓		N		8:27 AM - John/Kelly
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓	✓								
2406	PELESA INC.	DEBORAH BERMUDEZ	pelasainc@aol.com	✓	✓	818 247-8760	✓	818 247-5163	✓		N		Debra
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	✓	209 722-2227	✓	209 722-2226	✓				8:31 AM - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	5-1-15	5-8-15	FAX	4-28-15	PHONE	5-12-15	BIDDING	Quote Rcd	NOTES
										Y/N	Y/N	
33891	QUALITY ERECTORS & CONSTRUCTION	JESSE ESQUIVEL				707 751-3962		707 746-4198		N		SeAnna - 3/9/15
36909	R & C CONSTRUCTION	RICHARD R. GARCIA	randcconstruction@sbcglobal.net	✓	✓	559 255-5600	✓	559 255-5655				
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	✓	925 957-8121	✓	925 957-8184	✓			8:30 Am - 4m
22173	RAMINHA CONSTRUCTION, INC.	DAVID LYLE RAMINHA	RAMINHACONSTRUCTION@GMAIL.COM	✓	✓	805 461-0053	✓	805 461-0052		N		Jessica
29435	RODGERS CONST. & ENGINEERING CO	DAN F. RODGERS	rcande@pacbell.net	✓	✓	209 464-5782	✓	209 464-5780	✓	N		8:55 Am - Patty
33187	ROYAL TRUCKING/ MAINTENANCE	VAUGHN ROYAL				510 632-2895	✓					
41565	SAN JOAQUIN VALLEY CONSTRUCTION	MARVIN DEAN	marvindeanllc@sbcglobal.net	✓	✓	661 323-9287	✓	661 747-1465	✓	N		8:56 Am - MARV
31006	SERNA CONSTRUCTION, INC.	ROBERT J. SERNA	sernaconstruction@sbcglobal.net	✓	✓	559 478-5213	✓	559 304-2197	✓			8:56 Am - mailbox full
9241	SITWORKS CONSTRUCTION, INC	KENT DESENA	kdesena@linkzone.com	✓	✓	925 256-8357	✓	925 284-1437	✓			8:57 Am - L/M
7799	SJD CONSTRUCTION INC.	SANDRA CUNNINGHAM	sjdconst@yahoo.com	✓	✓	209 847-0169	✓	209 847-8939	✓	N		8:58 Am - Jim
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUND	cecilia@socaltraffic.net	✓	✓	858 793-4495	✓	858 720-0179	✓	Y	N	9:05 Am - CRYSTAL
33837	SOLID CONSTRUCTION, INC	DAN RICH	queenie_chief2003@yahoo.com	✓	✓	661 829-1637	✓	661 829-1637	✓			9:09 Am - L/M
30528	SOUZA CONSTRUCTION INC	MANUEL SOUZA	msouza61@aol.com	✓	✓	559 747-7101	✓	559 747-7100	✓	N		9:08 - Courtney
39012	STARBURST ENGINEERING	LAUREN SARIO				559 592-2845	✓	559 802-8576	✓			9:11 Am - L/M
42109	STORMWATER SPECIALISTS INC	MARY A LARSEN	Mary@stormwaterspecialists.com	✓	✓	916 405-4180	✓	916 230-0370				
40764	SUULUTAAQ, INC - ALASKA NATIVE CO	TRACY CRAIN	ninah.moody@suulutaaq.com			707 635-8187	✓	707 427-3209		N		BRYAN
21578	THE SOLIS GROUP DBA TSG ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com	✓	✓	626 685-6985	✓	626 685-6989	✓	N		9:13 Am - LYRIC
42433	TRAFFIC CONTROL PROS	JEFFREY PIKE	estimating@tcpros.net	✓	✓	925 405-3833	✓	925 270-4580	✓			9:17 Am - L/M
40470	TRIANGLE D ENTERPRISES, INC. DBA C	CODY LOFTIS	odysseyblasting@yahoo.com	✓	✓							
38525	TYRRELL RESOURCES, INC.	CHERYL TYRRELL	tyrrellresources@sbcglobal.net	✓	✓	530 241-8975	✓	530 243-8733		N		
38294	U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	les@us-concrete.net	✓	✓	661 799-1038	✓	661 259-3522	✓	N		9:18 Am - TERESA
39484	UDBE STEEL	ROMEO BELTRAN	udbest.eel2011@gmail.com	✓	✓	951 224-9797	✓	951 529-3359		N		Romy
33824	UNITED TRAFFIC SERVICES & SUPPLY,	DORA PINA	dora@unitedtraffic.net	✓	✓	818 961-4746	✓	626 961-5736	✓	N		9:19 Am - Dora
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com	✓	✓	714 551-9420	✓	714 253-3270	✓			9:19 Am - L/M
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	✓	✓	562 906-1918	✓	562 906-1826	✓	N		9:20 Am - Paula
40256	VELIS ENGINEERING, INC	CYNTHIA BENITES	cbenites@verizon.net	✓	✓	559 876-3300	✓	559 876-0029	✓	N		9:21 Am - BILL
27011	VINTAGE PAVING COMPANY, INC.	EDWARD CARBAHAL	edc@vintagepavingco.com	✓	✓	530 795-5734	✓	530 795-0132	✓	N		9:22 Am - TORI

~ ATTACHMENT D ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #06-0P9804

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:25
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:25
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

American Steel Placers

4/29/15 @ 8:24 AM

Correct Fax #

909-884-6032

TRANSMISSION VERIFICATION REPORT

TIME : 04/29/2015 08:29
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/29 08:25
FAX NO./NAME	19098846032
DURATION	00:00:26
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM



American steel Placers

Subject: Returned mail: see transcript for details
From: Mail Delivery Subsystem (MAILER-DAEMON@unqualified.domain)
To: highlandinc@att.net;
Date: Friday, May 1, 2015 9:13 AM

----- Forwarded Message -----

The original message was received at Fri, 1 May 2015 11:13:54 -0500 from nm15-vm6.bullet.mail.ne1.yahoo.com [98.138.91.108]

----- The following addresses had permanent fatal errors -----
<deni@sti.com>
(reason: 550 deni@sti.com... No such user)

----- Transcript of session follows -----
... while talking to 209.237.48.133.:
>>> DATA
<<< 550 deni@sti.com... No such user
550 5.1.1 <deni@sti.com>... User unknown
<<< 503 Issue RCPT TO: command before DATA command
Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0P9804, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

AS CONTRACTORS
5/5/15 @ 1:11 PM
L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:30
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:30
FAX NO./NAME	16615899509
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Austin Enterprize

4/29/15 @ 8:33AM

Correct fax #

661-589-9904

TRANSMISSION VERIFICATION REPORT

TIME : 04/29/2015 08:34
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/29 08:33
16615899904
00:00:29
02
OK
STANDARD
ECM



Austin Ent.



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 06-0P9804	
~ Construct Concrete Barrier ~	
BID DATE: 05-12-2015	BID TIME: 2:00 PM
DBE GOAL: 13%	ENGINEER'S ESTIMATE: \$380,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Fresno County in Clovis from Herndon Ave. undercrossing to Clovis Ave. Undercrossing (06-Fre-188-R6,9/R7,1)

Quotes are needed for: Including, but not limited to: Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5136 or email highlandinc@att.net.

PLEASE 714-538-5136 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 06-0P9804

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: TY

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:39
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:39
FAX NO./NAME	16612828803
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Black Stone Asphalt

NORM

4/29 /15 - 8:40 AM

No Faxes

* NO GFE *

Specialty Paving

WWW.BLACKSTONE
Asphalt.com

trench paving
Shoulder paving
No Pave, No Material
Place AC ONLY

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:40
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:40
FAX NO./NAME	19516022050
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BLANCO Construction

4/29/15 @ 8:56 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:43
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:43
FAX NO./NAME	15594855857
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CJF HARRIS Disposal

4/29/15 @ 8:59 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:47
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/28 11:47
19493333701
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

C2 PM

4/29/15 @ 9:01 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:52
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:52
FAX NO./NAME	13107688096
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Cal Con Steel

4/29/15 @ 9:02 AM

Correct #

310-768-3007

TRANSMISSION VERIFICATION REPORT

TIME : 04/29/2015 09:03
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/29 09:02
13107683007
00:00:24
02
OK
STANDARD
ECM



Cal-CONR STEEL

Subject: Invitation to bid Caltrans Contract #06-0P9804

From: HCI (highlandinc@att.net)

To: rosa.hamiltoniw@gmail.com;

Date: Tuesday, May 5, 2015 1:11 PM

As per our telephone conversation, please see the attached Invitation to Bid.

Thanks,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 11:57
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 11:57
FAX NO./NAME	15594423501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Conterra Group

4/29/15 @ 9:07AM

- L/M

Subject: Re: Invitation to Bid Caltrans Contract #06-0P9804 on 05-12-2015!
From: Jane Etherington (jane@dillardenv.com)
To: patriciad@dillardenv.com; highlandinc@att.net;
Date: Friday, May 1, 2015 12:57 PM

Dillard Environmental will not be bidding on this project.
 Thank you for the opportunity.
 jane

Jane Etherington
 Dillard Trucking, Inc.
 dba Dillard Environmental Services
 PO Box 579
 Byron, CA 94514
 Phone: (925)634-6850
 Fax: (925)634-0874
 Email: Jane@dillardenv.com

From: Patricia Dillard <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Friday, May 1, 2015 9:22 AM
Subject: Fw: Invitation to Bid Caltrans Contract #06-0P9804 on 05-12-2015!

Patricia Dillard
 President/CEO
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
 Office (925) 634-6850, Ext. 223
 Fax (925) 634-0874
 Email: patriciad@dillardenv.com

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----

From: HCI <highlandinc@att.net>
To: HighLand Construction <highlandinc@att.net>
Sent: Friday, May 1, 2015 9:13 AM
Subject: Invitation to Bid Caltrans Contract #06-0P9804 on 05-12-2015!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0P9804, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 12:10
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 12:10
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

E. JASPER WRKG.

4/29/15 @ 9:08 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 12:15
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 12:15
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EXBON DEN.

4/29/15 @ 9:10 AM

WRONG PHONE #

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:01
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:01
FAX NO./NAME	15598421320
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

JPS Construction

4/29/15 @ 9:11 AM

SEAN

No Longer in Business

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:04
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:04
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KERN Co. Custom Concrete

4/29/15 @ 9:13 AM
- L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:06
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:06
FAX NO./NAME	12096671201
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Kitchell Construction

4/29/15 @ 9:14 AM

L/M



RECEIVED APR 28 2015

Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **06-0P9804**

NO ~ We will not be bidding the project

Company Name: Machado & Sons Construction Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date



~ INVITATION TO BID ~

RECEIVED APR 28 2015

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 06-0P9804	
~ Construct Concrete Barrier ~	
BID DATE: 05-12-2015	BID TIME: 2:00 PM
DBE GOAL: 13%	ENGINEER'S ESTIMATE: \$380,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Fresno County In Clovis from Herndon Ave. undercrossing to Clovis Ave. Undercrossing (06-Fre-16B-R6.9/R7.1)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:14
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:14
FAX NO./NAME	19166381178
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

MAG-CON Engineering

4/29/15 @ 9:16 AM

Phone # is Not in Service

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:21
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	04/28 13:21
FAX NO. /NAME	19099894791
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

MLE ENVIRONMENTAL

4/29/15 @ 9:18AM

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:23
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:23
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

mv Construction

4/29/15 @ 9:19 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:34
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:34
FAX NO./NAME	15592555600
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

R & C Construction

4/29/15 @ 9:25 AM

is not in service

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:35
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:35
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

RE SERRANO

4/29/15 @ 9:25 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 14:16
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 14:16
FAX NO./NAME	15106322895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Royal Trucking

No Phone # listed

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 14:17
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 14:17
FAX NO./NAME	19252568357
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Siteworks Construction

4/29/15 @ 9:31 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 13:53
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 13:53
FAX NO./NAME	17076358187
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SuulutAAQ

CORRECT FAX #

707-419-4851

TRANSMISSION VERIFICATION REPORT

TIME : 04/29/2015 09:26
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/29 09:26
FAX NO./NAME	17074194851
DURATION	00:00:27
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM



Suulutaag



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 06-0P9804	
~ Construct Concrete Barrier ~	
BID DATE: 05-12-2015	BID TIME: 2:00 PM
DBE GOAL: 13%	ENGINEER'S ESTIMATE: \$380,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Fresno County in Clovis from Herndon Ave. undercrossing to Clovis Ave. Undercrossing (06-Fre-168-R6.9/R7.1)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 06-0P9804

NO ~ We will not be bidding the project

Company Name: SUULUTAAQ, INC Contact Person: BRYAN SMITH

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES - We will send a quote for project 06-0P9804

NO - We will not be bidding the project

Tyrrell Resources, Inc.
P.O. Box 493460
Redding, CA 96049-3460

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 15:12
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 15:12
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

UDBE steel

Romy

email: udbest.eel2011@gmail.com

Subject: Re: Invitation to Bid Caltrans Contract #06-0P9804 on 05-12-2015!

From: Romy Beltran (udbest.eel2011@gmail.com)

To: highlandinc@att.net;

Date: Monday, May 4, 2015 6:22 AM

Sorry not bidding. Thank you.

On Fri, May 1, 2015 at 9:16 AM, HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0P9804, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

--

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com

TRANSMISSION VERIFICATION REPORT

TIME : 04/28/2015 15:17
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/28 15:17
FAX NO./NAME	15598763300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VELIS ENG.

4/29/15 @ 9:34AM

FAX MACHINE NOT WORKING

FAX # IS CORRECT.

559 - 876-3300

EMAIL IF IT DOESNT GO:

cbenites@verizon.net

TRANSMISSION VERIFICATION REPORT

TIME : 04/29/2015 09:49
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/29 09:49
FAX NO./NAME	15598763300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VELIS ENG.

Subject: CalTrans ##06-0P9804,
From: Dan Soto (asphaltdansoto@yahoo.com)
To: highlandinc@att.net;
Date: Monday, May 11, 2015 12:33 PM

Thank you for the bid invitation however, we will not be able to provide you with a bid proposal. Thank you for the invitation.

Please let me know if you have any questions

Respectfully,

Dan Soto
Project Manager/Estimator
Asphalt Design Inc.
4061 N. Belmont Av. Fresno, Ca 93722
Dir: (559)276-3699 Fx: (559)276-8029
Cell: (559)351-2264
Email: asphaltdansoto@yahoo.com

Subject: Invitation to Bid Caltrans Contract #06-0P9804
From: HCI (highlandinc@att.net)
To: lbconstruction@gmail.com;
Date: Monday, May 11, 2015 11:32 AM

Bellot
Const.

Hello,

As per our telephone conversation, please see the attached.

If you have any questions or need any additional information, please let me know.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: RE: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

From: Rian Murphy (amercinc@hotmail.com)

To: highlandinc@att.net;

Date: Friday, May 8, 2015 11:23 AM

No, we are not bidding this project.

Date: Fri, 8 May 2015 18:14:58 +0000
From: highlandinc@att.net
To: highlandinc@att.net
Subject: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

Hi,
Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0P9804, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Re: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

From: Rob Harris (rharriscorp@gmail.com)

To: highlandinc@att.net;

Date: Friday, May 8, 2015 11:52 AM

No bid.

Thanks

Rob Harris
559 354 5257 Fax

On May 8, 2015, at 11:14 AM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0P9804, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

<DBE Invitation to Bid ~ 06-0P9804.pdf>



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 06-0P9804

NO ~ We will not be bidding the project

Company Name: HUNSAKER SAFETY & SIGN, INC. Contact Person: LEO RODRIGUEZ

Scope of Work: CONSTRUCTION AREA SIGNS TRAFFIC CONTROL, PCMS

* WE ARE DBE, WBE & SBE

DIR # 1000000811

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Re: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

From: rls@dominguezconst.com (rls@dominguezconst.com)

To: highlandinc@att.net;

Date: Friday, May 8, 2015 11:15 AM

we will not , sorry

----- Original Message -----
Subject: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??
From: "HCI"
Date: Fri, May 8, 2015 11:14 am
To: "HighLand Construction"

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0P9804, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street

Subject: RE: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

From: Holly Youngquist (holly.youngquist@raminha.com)

To: highlandinc@att.net;

Date: Monday, May 11, 2015 9:41 AM

Raminha Construction will not be bidding this project.

Thank you,

Jessica Wheeler

for

Holly Youngquist

Bookkeeper



P 805.461.0052

F 805.461.0053

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, May 08, 2015 11:15 AM
To: HighLand Construction
Subject: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0P9804, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Subject: RE: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

From: Diann Nielson (dnielson@nielsoninc.com)

To: highlandinc@att.net;

Date: Friday, May 8, 2015 12:20 PM

Not at this time, thank you for the consideration.

Regards,

Diann Nielson

President



147 Camino Oruga, Napa, CA 94558

(707) 253-8774, (707) 253-0131 fax

dnielson@nielsoninc.com

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, May 08, 2015 11:15 AM
To: HighLand Construction
Subject: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0P9804, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

Subject: Re: Invitation to Bid Caltrans Contract #06-0P9804 & 07-4T7304 on 05-12-2015

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Monday, May 11, 2015 3:06 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

Subject: Invitation to Bid Caltrans Contract #06-0P9804 & 07-4T7304 on 05-12-2015

From: HCI (highlandinc@att.net)

To: nobid@interwestpacific.com;

Date: Monday, May 11, 2015 3:06 PM

Hello,

Following up on numerous emails and faxes sent regarding the two Caltrans projects bidding 05-12-2015. Will your company be bidding?

Thanks,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

~ ATTACHMENT D ~

FAX BROADCAST REPORTS

CONTRACT #06-0P9804



FAXED
04-28-2015

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 06-0P9804	
~ Construct Concrete Barrier ~	
BID DATE: 05-12-2015	BID TIME: 2:00 PM
DBE GOAL: 13%	ENGINEER'S ESTIMATE: \$380,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Fresno County in Clovis from Herndon Ave. undercrossing to Clovis Ave. Undercrossing (06-Fre-168-R6.9/R7.1)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 06-0P9804

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 04/28/2015 12:24
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/28	11:14	15592750149	39	02	OK	ECM
04/28	11:15	15107270910	33	02	OK	ECM
04/28	11:17	12099662643	47	02	OK	ECM
04/28	11:18	19492510563	26	02	OK	ECM
04/28	11:19	12096329241	40	02	OK	ECM
04/28	11:21	13107969001	40	02	OK	ECM
04/28	11:23	19516981101	39	02	OK	ECM
04/28	11:25	19094339150	00	00	BUSY	
04/28	11:26	14082984344	27	02	OK	ECM
04/28	11:27	15592761223	39	02	OK	ECM
04/28	11:28	15592768029	25	02	OK	ECM
04/28	11:30	16615899509	00	00	BUSY	
04/28	11:30	15594761319	40	02	OK	ECM
04/28	11:31	15596255786	26	02	OK	ECM
04/28	11:32	15304732749	56	02	OK	ECM
04/28	11:34	15105621306	01:12	02	OK	
04/28	11:36	16192583515	33	02	OK	ECM
04/28	11:37	16613268562	39	02	OK	ECM
04/28	11:39	16612828803	00	00	BUSY	
04/28	11:40	19516022050	00	00	BUSY	
04/28	11:41	17147712569	23	02	OK	ECM
04/28	11:43	15594855857	00	00	BUSY	
04/28	11:44	19519164265	01:50	02	OK	
04/28	11:47	19493333701	00	00	BUSY	
04/28	11:47	18174300409	40	02	OK	ECM
04/28	11:50	14154017664	49	02	OK	
04/28	11:52	13107688096	00	00	BUSY	
04/28	11:53	15626972039	32	02	OK	ECM
04/28	11:54	17078381689	40	02	OK	ECM
04/28	11:55	15592518821	26	02	OK	ECM
04/28	11:57	15594423501	00	00	BUSY	
04/28	11:57	18663666646	45	02	OK	
04/28	11:59	15036529091	40	02	OK	ECM
04/28	12:00	17148214730	31	02	OK	ECM
04/28	12:01	17143781534	40	02	OK	ECM
04/28	12:02	15596454688	39	02	OK	ECM
04/28	12:04	16264801557	39	02	OK	ECM
04/28	12:05	17143844594	45	02	OK	
04/28	12:06	19256346858	28	02	OK	ECM
04/28	12:07	15593746470	40	02	OK	ECM
04/28	12:08	16269625055	26	02	OK	ECM
04/28	12:10	13237548558	00	00	BUSY	
04/28	12:11	16503678282	39	02	OK	ECM
04/28	12:12	19513248061	25	02	OK	ECM
04/28	12:13	16613660204	25	02	OK	ECM
04/28	12:15	15627771888	00	00	BUSY	
04/28	12:15	16617228900	26	02	OK	ECM
04/28	12:21	15594533250	39	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/28/2015 12:24
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/28	12:22	15306722411	39	02	OK	ECM
04/28	12:24	15592740311	39	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/28/2015 14:17
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/28	12:49	15307439352	26	02	OK	ECM
04/28	12:50	17036826804	39	02	OK	ECM
04/28	12:51	17143826801	26	02	OK	ECM
04/28	12:52	17148930945	51	02	OK	
04/28	12:54	15594533250	39	02	OK	ECM
04/28	12:55	18182494937	40	02	OK	ECM
04/28	12:56	13232358949	39	02	OK	ECM
04/28	12:57	18583453737	49	02	OK	
04/28	12:59	17147546493	24	02	OK	ECM
04/28	13:01	15598421320	00	00	BUSY	
04/28	13:01	15597322684	26	02	OK	ECM
04/28	13:04	16613255590	00	00	BUSY	
04/28	13:06	12096671201	00	00	BUSY	
04/28	13:06	18059290501	39	02	OK	ECM
04/28	13:09	15598467610	35	02	OK	ECM
04/28	13:10	15593250760	27	02	OK	ECM
04/28	13:11	12096323963	34	02	OK	ECM
04/28	13:13	19093940724	39	02	OK	ECM
04/28	13:14	19166381178	00	00	BUSY	
04/28	13:15	17143736322	26	02	OK	ECM
04/28	13:16	15592941463	57	02	OK	
04/28	13:18	17078251769	33	02	OK	ECM
04/28	13:19	19784520688	30	02	OK	ECM
04/28	13:21	19099894791	00	00	BUSY	
04/28	13:21	15623955555	45	02	OK	
04/28	13:23	15593570851	00	00	BUSY	
04/28	13:25	17072530131	39	02	OK	ECM
04/28	13:26	14089691650	46	02	OK	
04/28	13:28	17609954443	49	02	OK	ECM
04/28	13:29	18056437618	25	02	OK	ECM
04/28	13:30	18182478760	39	02	OK	ECM
04/28	13:31	12097222227	01:01	02	OK	
04/28	13:34	15592555600	00	00	BUSY	
04/28	13:35	19259578121	00	00	BUSY	
04/28	13:35	18054610053	01:18	02	OK	ECM
04/28	13:38	12094645782	39	02	OK	ECM
04/28	13:40	16613239287	01:04	02	OK	ECM
04/28	13:42	15594785213	01:09	02	OK	ECM
04/28	13:45	12098470169	49	02	OK	ECM
04/28	13:46	18587934495	44	02	OK	
04/28	13:47	16618291637	40	02	OK	ECM
04/28	13:49	15597477101	46	02	OK	ECM
04/28	13:50	15595922845	34	02	OK	ECM
04/28	13:51	19164054180	39	02	OK	ECM
04/28	13:53	17076358187	00	00	BUSY	
04/28	13:58	18054611613	39	02	OK	ECM
04/28	13:59	19093939363	40	02	OK	ECM
04/28	14:01	15306740756	46	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/28/2015 14:17
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/28	14:16	15106322895	00	00	BUSY	
04/28	14:17	19252568357	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

BROADCAST REPORT

TIME : 04/28/2015 15:24
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/28	15:07	16266856985	44	02	OK	ECM
04/28	15:08	19254053833	45	02	OK	
04/28	15:09	15302418975	39	02	OK	ECM
04/28	15:12	19512249797	00	00	BUSY	
04/28	15:13	18189614746	58	02	OK	ECM
04/28	15:14	17145519420	40	02	OK	ECM
04/28	15:15	15629061918	27	02	OK	ECM
04/28	15:17	15598763300	00	00	BUSY	
04/28	15:18	15307955734	40	02	OK	ECM
04/28	15:24	16617991038	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT D ~

EMAILS SENT

CONTRACT #06-0P9804

Subject: Invitation to Bid Caltrans Contract #06-0P9804 on 05-12-2015!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: smith_3867@msn.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; dcheng@accordeng.com; office@accuratesawcutting.com; jibaez@advgeosolutions.com; debbieh@alertolite.com; amercinc@hotmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; aavila7777@gmail.com; patsy_gomez2002@yahoo.com; kavila@avisoninc.com; blequipment@aol.com; bcschmidt@frontiernet.net; bellotccp@gmail.com; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; b.v.landscape@pacbell.net; burkebid@gmail.com; xyfloyd@aol.com; linda@crganndemolition.com; rowena@c2pm.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; jb.calcon@mac.com; benn@calconsteel.com; wegrindasphalt@aol.com; steve@cisinspects.com; contechg@gmail.com; jherrera@conterragroup.net; shelli@csg-web.com; herbf@coopercm.com; cre8iveengineering@gmail.com; crookstrucking@sbcglobal.net; sandradawson@dawson-mauldin.com; ferry@decopavecorp.com; abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; info@exbon.com; judy@finegradeinc.com; toni.medina@att.net; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; rharriscorp@gmail.com; estimating@hunsakersafety.com; maria@interiordemolition.net; mnuno@idegconstruction.com; jack@interwestpacific.com; chris@jcpalomar.com; garyc@krcsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; jerrykccc@yahoo.com; kitchellconstruction@gmail.com; estimating@theswppffirm.com; agarcialna@aol.com; loucon@outlook.com; brucej@mjavila.com; monslee@yahoo.com; madsteelinc@aol.com; kcho@mag-coninc.com; martinidrilling@yahoo.com; massx6@hotmail.com; massx2@hotmail.com; denamccullough@mcculloughconstructioninc.com; bchapman@millcityenv.com; info@morasequipment.com; valdez05@gmail.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; bruceatortiz@aol.com; ostcranes@aol.com; pawilsoninc@gmail.com; pelasainc@aol.com; davidscott@gvni.com; randcconstruction@sbcglobal.net; ricky@reserrano.com; raminhaconstruction@gmail.com; rcande@pacbell.net; marvindeanllc@sbcglobal.net; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; sjdconst@yahoo.com; cecilia@socaltraffic.net; queenie_chief2003@yahoo.com; msouza61@aol.com;

Date: Friday, May 1, 2015 9:13 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0P9804, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: Invitation to Bid Caltrans Contract #06-0P9804 on 05-12-2015!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: mary@stormwaterspecialists.com; anna@thesolisgroup.com; estimating@tcpros.net; odysseyblasting@yahoo.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; udbest.eel2011@gmail.com; dora@unitedtraffic.net; vapconstructioninc@gmail.com; joev@valverdeconst.com; cbenites@verizon.net; edc@vintagepavingco.com;

Date: Friday, May 1, 2015 9:16 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #06-0P9804, which bids Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 06-0P9804 ~ Construct Concrete Barrier ~	
BID DATE: 05-12-2015	BID TIME: 2:00 PM
DBE GOAL: 13%	ENGINEER'S ESTIMATE: \$380,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Fresno County in Clovis from Herndon Ave. undercrossing to Clovis Ave. Undercrossing (06-Fre-168-R6.9/R7.1)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 06-0P9804

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you Bidding Caltrans Contract #06-0P9804 on Tuesday 5/12/15??

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: smith_3867@msn.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; dcheng@accordeng.com; office@accuratesawcutting.com; jibaez@advgeosolutions.com; debbieh@alertolite.com; amercinc@hotmail.com; rusty@steelplacers.com; kevinphan@amlandcorp.com; aavila7777@gmail.com; patsy_gomez2002@yahoo.com; kavila@avisoninc.com; bcschmidt@frontiernet.net; bellotccp@gmail.com; bsalaz@bertsalasinc.com; donnawatson52@yahoo.com; lawym2004@aol.com; b.v.landscape@pacbell.net; burkebid@gmail.com; xyfloyd@aol.com; linda@crganddemolition.com; rowena@c2pm.com; k.carlisle@caditcompany.com; shelleya@calvalleyconstruction.com; jb.calcon@mac.com; benn@calconsteel.com; wegrindasphalt@aol.com; steve@cisinspects.com; contechg@gmail.com; jherrera@conterragroup.net; shelli@csg-web.com; herbf@coopercm.com; cre8iveengineering@gmail.com; crookstrucking@sbcglobal.net; sandradawson@dawson-mauldin.com; ferry@decopavecorp.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; info@exbon.com; judy@finegradeinc.com; toni.medina@att.net; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; rharriscorp@gmail.com; estimating@hunsakersafety.com; maria@interiordemolition.net; mnuno@idegconstruction.com; jack@interwestpacific.com; chris@jcpalomar.com; garyc@krccsafety.com; karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; jerrykccc@yahoo.com; kitchellconstruction@gmail.com; estimating@theswppffirm.com; agarcialna@aol.com; loucon@outlook.com; brucej@mjavila.com; monslee@yahoo.com; madsteelinc@aol.com; kcho@mag-coninc.com; martinidrilling@yahoo.com; massx6@hotmail.com; denamccullough@mcculloughconstructioninc.com; info@morasequipment.com; valdez05@gmail.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; bruceatortiz@aol.com; ostcranes@aol.com; pawilsoninc@gmail.com; davidscott@gvni.com; randcconstruction@sbcglobal.net; ricky@reserrano.com; raminhaconstruction@gmail.com; rcande@pacbell.net; marvindeanllc@sbcglobal.net; sernaconstruction@sbcglobal.net; kdesena@linkzone.com; sjdconst@yahoo.com; cecilia@socaltraffic.net; queenie_chief2003@yahoo.com; msouza61@aol.com; mary@stormwaterspecialists.com; anna@thesolisgroup.com; estimating@tcpros.net; odysseyblasting@yahoo.com; les@us-concrete.net; dora@unitedtraffic.net;

Date: Friday, May 8, 2015 11:14 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #06-0P9804, which will be bidding Tuesday, May 12, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

~ ATTACHMENT E ~

SECTION 3

CONTRACT #06-0P9804

Attachment E

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Paving	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	American Paving Co.	Non	No DBE Firms Rejected			
Remove Guard Rail	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	DRG Fence	Non	No DBE Firms Rejected			
Concrete Barrier	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Cooper Engineering	Non	No DBE Firms Rejected			
Compost	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	J & M Land Restoration	DBE				
Trucking	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	WTB Inc.	DBE				
Rebar	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Double G's Supply	DBE				
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Alfred Civil Engineering	DBE	La Firma E-Nor Innovations Veridico Group Tully Consulting Appian UDBE	\$650.00 \$1,000.00 \$595.00 \$625.00 \$700.00	\$150 more \$500 more \$95 more \$125 more \$200 more	
Jobsite Mgmt	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Veridico Group	\$1,375.00	\$965 more	
T/C Devices	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Full Traffic Maintenance	DBE				
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	E-Nor Innovations KRC Safety	Varies * See Quotes		

~ ATTACHMENT E ~

SECTION 3

SELECTED QUOTES

CONTRACT #06-0P9804

May 12, 2015

To: Highland Construction, Inc.
Attn: Estimating
Fax: 714-538-5157

Project: CDOT 06-0P9804

We are pleased to provide the following proposal for the described work for the above referenced project. We will furnish all labor, equipment, material and insurance to perform the work as described:

Item	Description	Quantity	U.M.	Unit Price	Total
19	Minor Hot Mix Asphalt	300	TN	\$ 141.00	\$ 42,300.00
				Total	\$ 42,300.00

Project Specific Terms and Conditions

1. Per Senate Bill No. 854, American Paving Co. is registered with the Department of Industrial Relations (DIR). DIR No. 1000001450.
2. The bid price is based on a mutually agreeable schedule.
3. This proposal is void if not accepted within 30 days.
4. This proposal is based on standard 8 hour work days. No overtime, weekend, NIGHT or holiday work has been allowed.
5. This entire proposal, if accepted, shall become a part of the subcontract agreement or purchase order. Should there be conflicting language between this proposal and the subcontract agreement or purchase order, the proposal language shall take precedence.
6. We have allowed one mobilization to complete our work. All work will be available to APC upon mobilization.
7. All existing/proposed utilities shall be lowered to subgrade elevation or relocated by others prior to demolition and/or earthwork operations.
8. This Proposal is based on the following exclusions:
 - a. Performance and Payment Bonds (add 0.40% to total costs if required).
 - b. Design or Engineering.
 - c. Survey/Staking.
 - d. Testing.
 - e. Permits/Fees.
 - f. Storm water pollution prevention plan/permit/fees.
 - g. Emissions, ISR, environmental, wildlife, recycle and waste plan or implementation.
 - h. Dust control plan/permit/fees.
 - i. Water source/fees.
 - j. Temporary site fencing.
 - k. Temporary site sanitation.
 - l. Structural excavation/backfill.
 - m. Adjusting/relocating/protecting existing or proposed utilities or survey monuments.

- n. Builder's Risk Insurance.
- o. Base rock.
- p. Any grading.
- q. Traffic control.

General Terms and Conditions:

1. We reserve the right to request financial data to support the Contractor's ability to make timely payments for our work and will not start our scope of work until we have received evidence, to our satisfaction, that there are sufficient funds set aside to pay for the work performed and directed. The Owner shall be obligated to disclose all potential lien rights and/or financing party information on the property.
2. This proposal is conditioned upon the use of standard terms and conditions, or application thereof, of the Associated General Contractors (AGC) General Contract Agreement. We reserve the right to suggest and make contractual changes to any contract documents with good faith and direct negotiations.
3. This proposal includes costs for typical insurance policies: General Liability (1 million/2 million) and Automotive (1 million) with additional insured as requested along with standard Worker's Compensation (1 million) coverage. Additional insurance coverage that is requested or any payment of deductibles may be at an additional cost.
4. By law, the duty to indemnify shall not extend to the acts of willful misconduct, active, passive, or sole negligence, on the part of the Owner, Contractor, or anyone associated with them including design or engineering work submitted for our Scope.
5. If hazardous materials, unsuitable ground conditions, change in soil conditions or concealed conditionals are encountered, we will cease all operations and the Owner will determine the nature and extent of such conditions, and will recommend the nature and extent of remediation. Any hazardous materials, unsuitable ground conditions, change in soil conditions or concealed conditions that are encountered shall be considered "extra work" under an approved Change Order.
6. Any authorized cost plus or force account work shall be completed under written direction per the agreed time and material section within the contractual documents or in absence, using our annual and most current labor and equipment rates along with our time and material calculation sheet.
7. Any and all claims, controversies or disputes arising out of or relating to this agreement, or the breach thereof, which remain unresolved after good-faith and direct negotiations between the on-site Project Managers and after with the Corporate Officer(s) and authorized representative of the Owner (parties), shall then be submitted to confidential mediation with written notice in accordance with the rules and procedures for mediation then in effect under either JAMS for Mediation or the Construction Industry Mediation Rules of the American Arbitration Association. Continuing claims, controversies or disputes thereafter shall be submitted to binding Arbitration as allowed by California Law.
8. Monthly payments shall be agreed in the final executed contractual documents or as follows; Payment for services rendered by the 15th of each month for 95% of all work performed during the preceding month. Final payment to be made within 35 days after completion and acceptance of our scope of work. Late payments shall incur an interest charged by law or at a minimum rate of eighteen percent (18%) per annum on past-due accounts.
9. All contractual correspondence and payments shall be directed to our Corporate Office at P.O. Box 4348, Fresno, California 93744-4348.

315 North Thorne Avenue
PO Box 4348
Fresno, Ca 93744

American Paving Co.

Telephone: 559-268-9886
Fax: 559-268-2908

Thank you for the opportunity in submitting this proposal.

American Paving Co.

By 

Bill Hauff
Estimator

Contractors are required by law to be licensed and regulated by the Contractors' State License Board. Any questions concerning a contractor may be referred to the Registrar, Contractors' State License Board, 9835 Goethe Road, Sacramento, California 95827. Mailing address: P. O. Box 26000, Sacramento, CA 95826.

American Paving Co.'s California Contractor's License No. is 181430.

The California Contractors' State License Board has jurisdiction to investigate complaints against contractors if a complaint regarding a patent act (generally known or reasonably susceptible of discovery) or omission is filed within four years of the date of the alleged violation. A complaint regarding a latent act (hidden or unknown) or omission pertaining to structural defects must be filed within ten years of the date of the alleged violation.

DRG Fence Incorporated License # 938507

PROPOSAL

116 Live oak Ave # 142

Small Business # 1743601

Arcadia CA 91006

Union Contractor

Tel: 626-260-4429

Department of Industrial Relations # 1000012009

Fax 626-279-5510

Estimator: Francisco Esparza Email francisco@drgfenceincorporated.net

javierdrg@yahoo.com

Cell: 661-733-2928

Date: 05/12/2015

To: General Contractors

Attn: Estimator

Project: 06-0P9804

Addenda 1

ITEM NO	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
12	TREATED WOOD WASTE	18,400	7,330	0.42	3,078.60
13	REMOVE GUARDRAIL	220	LF	15.80	3,476.00
14	REMOVED BOUBLE GUARDRAIL	300	LF	11.59	3,477.00
TOTAL					10,031.6

06-0P9804

DRG

EXCLUSION/CLARIFICATION

All material and labor to be furnished in accordance with above specifications

Work shall be completed within 2 working days

The sum above includes the 3% bond rate

This proposal includes 1 move-in, additional move-in + \$ 2,500.00 ea.

All price based on straight time work shifts

Contractor to provide a secure yard for storage material and equipment,

Rte 168 Barrier Proposal

COOPER ENGINEERING, INC.

281 CORPORATE TERRACE STREET

CORONA, CA 92879

Contact: Hod Cooper

Phone: 9851-736-6135

Fax:

Quote To: EstimatorJob Name: 06-0P9804Bid Date: 5-12-15Phone:Fax:

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
20	CONCRETE BARRIER T-60	1,080.00	FT	59.50	64,260.00
GRAND TOTAL					\$64,260.00

NOTES:

BARRIER RAIL BID

Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI

Pricing Good Through 12/31/15

Quotation based on a total of (1) mobilizations

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

- * Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machine
- * Subcontract to be issued using AGC Short Form Contract or agreeable equal
- * No change of work will be performed by Cooper Engineering, Inc., CEI, without prior written and accepted agreement between Prime and CEI, to include approved CCO from the State. CEI to stop work, without penalty, for unresolved issues
- * All weather clear ingress and egress for trucking and movement of equipment and personnel
- * Secured yard site within project limits
- * Survey for Concrete 5' offset from centerline
- * Trash receptacles onsite for all CEI refuse
- * Concrete Wash Outs
- * Job site water supply
- * K-Rail movement to provide ingress/egress as needed
- * All conditions, inclusions and exclusions to be included into any contract
- * Finished grade and final paving completed prior to CEI placing Barrier Rail

2) CEI to stop work, without penalty, for unresolved issues

3) "Construction Schedule" - CEI will be provided with written notification 45 days prior to the start of our work activities. CEI activities shall be performed as per closure charts of the Project Special Provisions in accordance to a mutually agreed upon schedule. CEI will be provided an electronic copy of the accepted baseline schedule and an electronic copy of all monthly updates, provided to Owner, during the course of the project

4) Monthly progress payments will be due ten days after receipt from Owner. Prime to release all payments within 30 days of completion of CEI's work. Rate of retention not to exceed Owners rate to Contractor

5) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance

6) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions

- 7) No back charges to CEI without prior written approval by CEI
- 8) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
- 9) Each party will defend, indemnify and hold the other party harmless from all claims, litigation expenses, losses, including attorney fees, suffered or threatened to be suffered, by the other party caused by the misconduct, negligence, fault or wrong doing of the party arising out of or related to the parties' performance of the work called for in the subcontract. If both parties' are at fault, the obligation to defend and indemnify shall be proportionate to their respective fault
- 10) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.
- 11) DRB cost to be covered by Prime
- 12) Mobilization to be paid upon first move-in

INCLUSIONS:

- * Concrete
- * Rebar
- * Rebar Placement
- * Mon thru Fri work only - 40 hour work week
- * Night Work
- * Drilling for Dowels
- * Doweling - supplying, drilling and bonding

ALWAYS EXCLUDED:

- * Vertical and Horizontal surface preparation prior to barrier rail construction
- * Surveying and Engineering
- * Trenching or Grading for footings or barrier rail underground per plans
- * Colored Concrete
- * Hot or cold concrete barrier operations
- * Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
- * Any and all epoxy coated rebar
- * Light abrasive blasting
- * Painting
- * Railroad insurance
- * Waiver of Subrogation, Bonds
- * Concrete washout pit and removal of washout pit
- * On site restroom facility with wash station - in accordance with Cal-OSHA
- * Sweeping and/or washing of roadway
- * Vertical rebar protection and/or safety devices
- * MBGR connections including any installation of hardware and/or coring and placement of connection material
- * Graffiti removal
- * Misc material (i.e. joint material, water stops, steel, 60D pipe drains, etc.)
- * Retention
- * Protection of Work

Prime: _____ By: _____ Date: _____

CEI: _____ By: _____ Date: _____

~ ATTACHMENT E ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #06-0P9804

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

May 11, 2015

Project: 06-0P9804

Construct concrete barrier.

06-Fre-168-R6.9/R7.1

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
8	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.


1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305



-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953

dba E-Nor Traffic Control
 16213 Illinois Ave.
 Paramount, CA 90723
 Phone (310) 513-6209
 Fax (310) 513-6299
 DBE/MBE/SBE #37718
 DVBE/SBE #37084
 Public Works#1000007079


PROJECT: 06-OP9804	BID DATE: 5/12/15	BID TIME: 2:00 PM
TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30-60 MINUTES FOR SET UP AND PICK UP.		
TRAFFIC CONTROL -- LANE CLOSURES		RATE Day or Night
*1 LANE, 1 DIRECTION, 1 MILE, 1 TC TRUCK 2 MEN INCLUDES TWO STANDARD RAMP CLOSURES		\$1,500/8HRS
*ADDITIONAL LANES, RAMPS AND/OR MILES.ADD		\$ 75.00
*ADDITIONAL TC TRUCK (NO EQUIPMENT)		\$ 280.00
*ADDITIONAL LABOR		\$ 680/8HRS
*IMPACT ATTENUATOR VEHICLE, WITH DRIVER(BASED ON AVAILABILITY)		\$ 880/8HRS
*DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE		
Overtime is \$108.00/8-12hr/man; Double-time \$115.00/hr over 12hr/man Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from E-Nor office. Additional travel time will be charged at \$50.00 per ½ hour/man, each direction.		
NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT		
IMPACT ATTENUATOR VEHICLE RENTAL RAGES: 20 miles included per day-No driver. \$370/day; \$1260.00/1 week; \$3150.00/4 weeks; \$100.00 delivery & \$100.00 pickup each. (Surcharge \$0.45 per mile, portal to portal) (Based on availability)		
CHANGEABLE MESSAGE SIGN RENTAL RATES – CALL FOR PURCHASE PRICE \$158.00/day; \$420.00/1 week; \$950.00/4 weeks; \$100.00 delivery & \$100.00 pick up each. NO delivery or pick up charge if E-Nor performs traffic control. "DAY" rate applied if E-Nor tech maintains PCMS boards.		

PROVISIONS:

A signed contract and 15 working days' notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE – 100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one mobilization per stage, additional mobilizations \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.



dba **E-Nor Traffic Control**
 16213 Illinois Ave.
 Paramount, CA 90723
 Phone (310) 513-6209
 Fax (310) 513-6299
 DBE/MBE/SBE #37718
 DVBE/SBE #37084
 Public Works#1000007079

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-nor Innovations Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning:

E-nor Innovations Inc., shall full indemnify Contractor for any liability arising out of E-nor Innovations Inc., work or products, but only to extent of E-nor Innovations Inc., liability and not that of anyone else. E-nor Innovations Inc., maintains insurance coverage for their work.

If there are any issues or concerns regarding E-nor Innovations Inc., products or work, Contractor shall promptly notify and give E-nor Innovations Inc., first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-nor Innovations Inc., starting work. E-nor Innovations Inc., is not responsible for damage to underground. Facilities, not shown on plans or, not marked out by other agencies. (I.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-nor Innovations Inc., earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each 45 working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project. Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-nor Innovations Inc., Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

ANY QUESTIONS PLEASE CALL KENNY JONES. OR EMAIL KENNY@ENORTRAFFIC.COM

Home → Contract Awards and Services → Search for planholders

Search Results: Planholders

8 records found.

06-0P9804	American Paving Co.	
	315 N. Thorne Ave. Fresno, CA 93706	
	Phone: 559 268-9886	Fax Number: 559 268-2908
	Bid Date: 2015-05-12	Date Shipped: 05/11/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
06-0P9804	cal valley construction	
	6275 W Bullard Ave. Fresno	
	Phone: 559-274-0300	Fax Number: 559-274-0311
	Bid Date: 2015-05-12	Date Shipped: 04/23/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
06-0P9804	Dawson-Mauldin Construction, Inc.	
	10625 Ellis Ave. Suite D Fountain Valley, CA 92708	
	Phone: 714-378-1533	Fax Number: 714-378-1534
	Bid Date: 2015-05-12	Date Shipped: 04/20/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
06-0P9804	Emmett's Excavation, Inc.	
	6207 E. Clinton Ave Fresno	
	Phone: 5593479188	Fax Number: 5593489272
	Bid Date: 2015-05-12	Date Shipped: 04/20/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
06-0P9804	FBD Vanguard Construction	
	651 Enterprise Court Livermore, CA 94550	
	Phone: 925-245-1300	Fax Number: 925-245-1007
	Bid Date: 2015-05-12	Date Shipped: 05/01/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
06-0P9804	HighLand Construction, Inc.	
	133 N. Pixley St., Orange, CA 92868	
	Phone: 714-538-5156	Fax Number: 714-538-5157
	Bid Date: 2015-05-12	Date Shipped: 04/27/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:

06-0P9804	Peterson Chase General Engineering Construction Inc.	
	1792 Kaiser Avenue, Irvine, CA 92614	
	Phone: 949-252-0441	Fax Number: 949-252-0266
	Bid Date: 2015-05-12	Date Shipped: 04/20/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:
06-0P9804	Robert J. Frank Construction, Inc.	
	2806 Tarmac Rd. Redding, CA 96003	
	Phone: 530-222-1408	Fax Number: 530-222-1429
	Bid Date: 2015-05-12	Date Shipped: 04/28/2015
	Bid Packages Ordered: 1	Non-bid packages ordered:



Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

Metro

**CALIFORNIA UNIFIED CERTIFICATION
PROGRAM**



August 19, 2014

**CUCP #37718
Metro File # 5146**

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.


EAC-Nor Innovations, Inc-DBE Approval Letter.doc

Small Business Certification Unit
One Gateway Plaza, Mail Stop 99-8-4, Los Angeles, CA 90019-2959
Ph: 213-922-2600 Fax: 213-922-7890

151972

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Marilyn White
Certification Consultant - HSW Services
Diversity & Economic Opportunity Department

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 541340 Drafting Services
- 561990 All Other Support Services

- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 541620 Environmental Consulting Services

Work Category Code(s)

- C1200 CONSTRUCTION AREA SIGNS
- C8700 CONSULTANT, NON ENGINEERING
- C9999 BROKER

- C1201 TRAFFIC CONTROL SYSTEM
- C8765 DRAFTING
- J9510 ENVIRONMENTAL QUALITY

Licenses

- C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718


CUCP OFFICER

July 10, 2013

- Fax Transmission

To: Erin Richardson

From: Tim Anenson

Fax: 17145385157

Date: 5/6/2015

RE: CALTRANS BID ITEM QUOTE - 06-0P9804

Pages: 3

Comments:

Veridico is a certified DBE contractor (No. 39572)

DIR # 1000015845

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
Principal Consultant, Veridico Group, Inc.
Program Management|Water Resources Engineering|Environmental Services
Certified SB, Micro, DBE & WBE
Cell: 707-317-0002|Fax: 707-620-7000
E-mail: tim.anenson@veridicogroup.com|Web: www.veridicogroup.com



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 6 MAY 2015

Contract #: 06-0P9804 – CONSTRUCT CONCRETE BARRIER

Bid Date: 12 MAY 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
7	130100	JOB SITE MANAGEMENT	LS	LS	\$1,375.00	\$1,375.00
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

ASSUMPTIONS:

1. Job Site Management assumes a project duration of 25 days (field work), or 5 weeks of on-site field work.


$$5 \text{ weeks} \times \$275.00/\text{week} = \$1,375.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. The WPCP includes one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant



Civil Engineering and Stormwater Solutions

May 8, 2015

RE: Proposal for WPCP for Caltrans 06-0P9804, bidding 5/12/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 8) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully


Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Wednesday, May 6, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 06-0P9804**

Construct concrete barrier.

Bid Date: **May 12, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
8	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Subject: PRICE QUOTE !!! Caltrans 06-0P9804 bids MAY 12 / DBE, SBE, MBE
From: Grace Guillory (gguillory@kandgconcrete.com)
To: sales@calvalleyconstruction.com; sandradawson@dawson-mauldin.com; jmuller@vc-inc.net;
highlandinc@att.net;
Date: Tuesday, May 5, 2015 3:21 PM

Attached you will find our price quote for the above stated bid. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE.** We offer pricing on **concrete, place & finish, concrete pumping and material supply.** We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications.

We look forward to doing business with you again. Take care of our bid!

--

Grace Guillory
K & G Concrete Inc.
Office Manager
1079 Sunrise Avenue
Suite B-353
Roseville, Ca 95661

(P) 916.774.0287
(F) 866.878.2769
www.KandGconcrete.com

CSLB LIC # 982137
DBE CERT # 38962
BART CERT # 4038
PUC CERT # 11050070
DUNS # 967345831
CAGE # 6UUD2

N/A



CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com

Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date. May 5th, 2015

Bid Date. May 12th, 2015

ATT. Estimators

PROJECT: Caltrans 06-0P9804 Construct concrete barrier. Fresno County In Clovis

LP	\$165.00 per hour	\$4.00 per yard
28M. 90' Boom	\$175.00 per hour	\$3.00 per yard
36M 118' Boom	\$185.00 per hour	\$3.00 per yard
42M 135' Boom	\$225.00 per hour	\$3.50 per yard
46M 140' Boom	\$240.00 per hour	\$3.50 per yard
52M 160' Boom	\$345.00 per hour	\$3.75 per yard
58M 189' Boom	\$375.00 per hour	\$3.75 per yard
Conveyor Belt	\$380.00 per hour	\$3.85 per ton

Shotcrete rate \$ 500.00 per yard pump, cert nosselmen, compressor , 15 yard minimum

4 & 8 Hour Minimum on Labor to place and finish all concrete on this job estimated lump sum
Hose man \$ 110.00 per hour Mason \$115.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) ALL machines have a 6 hour minimum
- (B) **Billing Starts from leave yard to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.**
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc. will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) Additional Charges: \$100.00 road permit; 6 % fuel charge; CARB Fee \$50.00 ; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1st 2015, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KandGconcrete.com

CSLB Lic # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015
PUC Cert # 11050070
BUSINESS LICENSE # 1001644
DIR # 1000004003

Sam's Equipment & Supplies
P. O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE: 5/12/2015

FAX NUMBER: _____

BUSINESS
NAME: _____

TO: _____

PAGES: 10

REGARDING: JOB: 06-OP9804

BID DATE : 5/12/2015

ATTN: ESTIMATING DEPT

URGENT: _____

Sam's Equipment & Supplies
Gabe Callison
559-252-0354 Office
559-283-7552 Cell
gabe.samsequipment@gmail.com

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003764

Project
CALTRANS:06-0P9804 LOCATION:CLOVIS BID DATE: 5/12/2015 ATTN ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
9	4	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 60 EA GRAVEL BAGS (UNFILLED)	EA	44.00	176.00T
10	1	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	605.00	605.00T
11	1	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	302.50	302.50T
	1	As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	EA	104.50	104.50T
		EQUIPMENT AVAILABLE TO HELP YOU MEET YOUR GOALS		0.00	0.00T
A	1	Wylie-EXP-500s water wagon (500 gallon)	EA	5,384.50	5,384.50T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (0.0%)

Total

Quoted by Gabe Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003764

Project
CALTRANS:06-0P9804 LOCATION:CLOVIS BID DATE: 5/12/2015 ATTN ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
B	1	Wanco Arrowboard trailer 180 degrees#wfb180p6-LSAC	EA	4,180.00	4,180.00T
C	1	WVT3 Mini Message Board	EA	15,620.00	15,620.00T
D	1	WTLMB full size message board	EA	16,280.00	16,280.00T
		FRIEGHT AND TAXES NOT INCLUDED		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (0.0%)

Total

Quoted by Gabe Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003764

Project
CALTRANS:06-0P9804 LOCATION:CLOVIS BID DATE: 5/12/2015 ATTN ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (0.0%)
Total

Quoted by Gabe Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
5/12/2015	2003764

Project
CALTRANS:06-0P9804 LOCATION:CLOVIS BID DATE: 5/12/2015 ATTN ESTIMATING

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T
		ESTIMATOR: GABE CALLISON 559-252-0354			

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.		Subtotal	\$42,652.50
		Sales Tax (0.0%)	\$0.00
		Total	\$42,652.50

Quoted by Gabe Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON		
Doing Business As	SAM'S EQUIPMENT & SUPPLIES		
Address	PO BOX 7797	Phone	(559) 252-0354
	FRESNO, CA 93747	FAX	(559) 251-1119
Email	samsequipment@comcast.net		
Web Page			
Active Certifications	SB (micro) Sep 24, 2012 - Sep 30, 2016 DVBE Oct 30, 2012 - Sep 30, 2016		
Business Types	Non-Manufacturer		
Classifications	[101615] Trees and shrubs		
	[101616] Floral plants		
	[101618] Non flowering plants		
	[101715] Organic fertilizers and plant nutrients		
	[101716] Chemical fertilizers and plant nutrients		
	[101717] Herbicides		
	[211015] Agricultural machinery for soil preparation		
	[221015] Earth moving machinery		
	[221016] Paving equipment		
	[221017] Heavy equipment components		
	[221018] Aerial lifts		
	[221019] Building construction machinery and accessories		
	[221020] Building demolition machinery and equipment		
	[251817] Product and material trailers		
	[261215] Electrical wire		
	[261216] Electrical cable and accessories		
	[261217] Wiring harness		
	[271127] Power tools		
	[301016] Bar		
	[301017] Beams		
	[301022] Plate		
	[301024] Rod		
	[301028] Piling		
	[301029] Post		
	[301031] Rails		
	[301036] Structural products		
	[301115] Concrete and mortars		
[301116] Cement and lime			
[301215] Bituminous derivatives			
[301216] Asphalts			
[301217] Road and railroad construction materials			
[301515] Roofing materials			
[301519] Finishing materials and products			
[391211] Distribution and control centers and accessories			
[391213] Electrical boxes and enclosures and fittings and accessories			

[391214] Electrical lugs plugs and connectors
[391215] Electrical controls and accessories
[391216] Circuit protection devices and accessories
[391217] Electrical hardware and supplies
[391317] Wire Raceways Conduit and Busways
[401416] Valves
[401423] Pipe fittings
[401424] Pipe flanges
[401700] Pipe piping and pipe fittings
[401831] Tube fittings
[461615] Traffic control
[471015] Water treatment and supply equipment
[471217] Waste containers and accessories
[471319] Absorbents
[491615] Field sports equipment
Keywords construction equipment K-rail material landscape material BMP material concrete pipe manhole material
geotextiles electrical asphalt traffic control equipment structural steel

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 09:06:20 PDT 2015

Query Criteria

Firm/DBA Name: sam"s equip

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	252-0354
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE


[Back To Query Form](#)

CMS 2
NO

BL

Equipment Rental Supplies
2725 West Cherry Ct.
Visalia, CA 93277
Ph. 559-827-4592 Fax 559-625-5786 Cell 559-280-3306

QUOTATION



DBE Certified Firm #36494

Small Business #48162

Contractor License #954029

BARE RENTAL RATES

PROJECT: Cal Trans 06-0P9804	BID DATE: 5/12/2015
------------------------------	---------------------

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,000.00 x2
ARROW BOARDS	\$60.00	\$250.00	\$600.00
RADAR SPEED READERS	\$125.00	\$450.00	\$800.00

\$50.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM x2 x2

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY. CUSTOMER IS RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT. LOST EQUIPMENT WILL BE BILLED TO CUSTOMER FOR REPLACEMENT COST.

TERMS NET 30

THANK YOU FOR YOUR BUSINESS!

~~Subtotal: \$2000.-~~
~~Delivery: \$200~~
~~Total: 2,200.-~~

PURCHASE
instead

[Back To Query Form](#)

Search Returned 1 Records

Thu May 14 08:35:22 PDT 2015

Query Criteria

Firm ID: 36494
 Firm Type: DBE

Firm ID	36494
Firm/DBA Name	B. L. EQUIPMENT RENTAL AND SUPPLY
Address Line1	2725 W. CHERRY COURT
Address Line2	
City	VISALIA
State	CA
Zip Code1	93277
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	blequipment@aol.com
Contact Name	BETTY LEA
Area Code	(559)
Phone Number	805-3656
Fax Area Code	(559)
Fax Phone Number	625-5786
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 532412; 532490;
ACDBE NAICS	
Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 5-12-2015

Regarding: CalTrans Project 06-0P9804

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 06-0P9804 bidding in Fresno County on 5-12-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0P9804
 Bid Date: 5/12/2015

06-Fre-168

UN:361 / D:331

KRC BID # 15-419

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
1	Construction Area Signs	LS	1	2,830.80	2,830.80
2	Traffic Control System - See traffic control quote for rates				
3	Channelizer (Surface Mounted)	ea	40	35.00	1,400.00
4	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$25.00 delivery fee per PCMS : \$25.00 pick up fee per PCMS				
5	Temporary Railing (Type K) - Contractor to provide traffic control	Lf	600	23.00	13,800.00
	Temporary Railing (Type K) - KRC to provide traffic control for their work only	Lf	600	30.00	18,000.00
6	Temporary Crash Cushion Module - if used with item 5	ea	28	125.00	3,500.00
	Temporary Crash Cushion Module - if not used with item 5	ea	28	160.00	4,480.00
<p>Note: Item 1 includes signs from CS-1 and TH-1 only. Signs will be furnished, installed and removed. All signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: Item 3 if used must bid with item 6.</p> <p>Note: Item 5 does not include pinning to roadway if applicable.</p> <p>Note: Item 5 includes (1) move in and (1) move out. Additional mobilizations will be charged at \$2,500.00 each</p> <p>Note: Item 6 if not used with item 5 includes (1) move in and (1) move out. Additional mobilizations will be charged at \$800.00 each</p> <p>Note: (1) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0P9804
 Bid Date:5/12/2015

06-Fre-168

UN:361 / D:331

KRC BID # 15-419

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
2	<p>Traffic Control System</p> <ul style="list-style-type: none"> 1 impact attenuator vehicle with driver - Per 8 hour shift 1 man lane closures - Per 8 hour shift 2 man lane closures - Per 8 hour shift 3 man lane closures (Includes IAV) - Per 8 hour shift <p>- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month \$65.00 delivery fee will apply : \$65.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$25.00 delivery fee will apply : \$25.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.</p> <p>Portable Light Tower - Per Each, Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$450.00/Month (Month rate based on 30 calendar days) \$25.00 delivery fee will apply : \$25.00 pick up fee will apply.</p>	<p>850.00</p> <p>865.00</p> <p>1,365.00</p> <p>2,200.00</p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 06-0P9804 Bid Date: 5-12-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) - (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items:
- 7 KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$400.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 *Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 5-12-2015

Company: _____

Accepted by: _____



[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafetv.com		
Web Page	http://www.krcsafetv.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012



Hunsaker Safety & Sign, Inc. dba**HUNSAKER****TRAFFIC CONTROL CONTRACTOR – BARRICADE RENTAL**

P.O. Box 11487 | Fresno, CA 93773

Phone: (559) 255-7446 | Fax: (559) 255-7004

estimating@hunsakerconstruction.com

California Contractors License No. 980750, A, C31, C61 & D42
DBE #29337 | WBE #13070135 | SBE #1784276 | DIR #1000000811

Signatory to the Laborers Union**TO: General Contractor****PROJECT: CADOT – 06-0P9804 Construction on State Highway 168 in Fresno County****BID DATE: May 12, 2015**

<u>Item Description</u>	<u>Unit</u>	<u>Unit Price</u>
<u>Item 1 – Construction Area Signs</u>		
Construction Area Signs per Plan Sheet CS-1 and TH-1 Furnish, Initial Install and Final Removal	L/S	2,850.00
<u>Item 2 – Traffic Control System</u>		
Loaded Truck w/One Technician 8-Hour Shift *Excludes PCMS & IAV (see rates below)	EA	760.00
Loaded Truck w/Two Technicians 8-Hour Shift *Excludes PCMS & IAV (see rates below)	EA	1,300.00
Impact Attenuator Vehicle (IAV) w/Driver 8-Hour Shift	EA	700.00
<u>Item 3 – Channelizer (Surface Mounted)</u>		
Furnish, Initial Install and Final Removal	EA	133.00
<u>Item 4 – Portable Changeable Message Sign</u>		
Delivery or Pick-Up \$65 per Each PCMS	Day	125.00
	Week	450.00
	Month	1,000.00

SPECIAL CONDITIONS:

- We are a certified DBE through the City of Fresno & State of California DOT. Certification No. **29337**.
- We are a certified WBE through Suppliers Clearing House. Certification No. **13070135**, Exp. 12/2016.
- We are a certified Small (Micro) Business. Certification No. **1784276**, Exp. 4/2017.
- State of California Department of Industrial Relations (DIR) No. **1000000811**. Exp. 6/2015
- Traffic Control to be billed on actual calendar day used.
- **CONTRACTOR TO ESTIMATE QUANTITIES.**
- **PRICES IN QUOTE ARE ONLY VALID FOR ACCEPTANCE OF ENTIRE QUOTE.**
- **CONTACT OUR OFFICE IF INTERESTED IN SPLITTING OUT ITEMS.**
- Construction Area Signs include up to 3 Ea. W20-1 and 2 Ea. G20-2 post mounted/light pole signs. Signs per TH-1 plan sheet will be covered upon installation and will be uncovered by the contractor. Equipment furnished, installed & removed to remain property of HSS. Price includes rental of equipment for up to 25 working days. Contractor responsible for maintenance, theft and/or damage. No concrete/asphalt/rock/hardpan cutting, coring, breaking or drilling is included. We include one mobilization for installation and one mobilization for removal. HSS will call in locations to U.S.A.
- Unit rate for Loaded Truck includes specified technicians for up to an 8-hour shift and applicable equipment for a single (T10 or T11), T13 & T14 closure. Excludes PCMS and IAV. Time starts when setting first sign and ends when removing last sign. Allow time at start/end of shift to set-up & take-down equipment. Overtime billed at \$100/Hour per person for time up to 12 hours in a single shift. Time 12-hours & over billed at \$120/Hour per person.
- Unit price for IAV includes truck and single technician for up to an 8-hour shift. Shift starts when technician arrives on-site. Overtime billed at \$100/Hour per person for time up to 12 hours in a single shift. Time 12-hours & over billed at \$120/Hour per person.
- Bid item 3 includes the install and removal of channelizers. Equipment furnished, installed & removed to remain property of HSS. . Contractor responsible for maintenance, theft and/or damage. We include one mobilization for installation and one mobilization for removal.
- Travel rates are included in all related unit prices.
- Traffic control systems are not included in any installation or removal of items unless otherwise stated.
- Portable Changeable Message Signs, Light Towers & Attenuator Truck are not included in daily rates unless otherwise stated.

GENERAL CONDITIONS:

1. Prices are valid for 30 days.
2. Contractor responsible for Job-Site maintenance unless requesting regular job-checks.
3. Subject to approval by the City, allow 5 - 7 business days for Traffic Plan Approval.
4. Hunsaker requires a minimum of 10 working days written notice in advance prior to commencement of work.
5. HSS to receive Contractor's schedule for the following day's work by 12pm the proceeding day. If this notice is not received add 15% to HSS rates.
6. Based on 7am-4pm delivery/pickup.
7. Contractor responsible for any fees for traffic control permits and inspection fees accrued by the City/County and/or State agencies.
8. Over-Time rates apply for any time over 8-hours in a single work day.
9. All Holiday and weekend work will be billed at alternate rates.
10. Contractor is responsible for maintenance, lost, stolen or damaged equipment.
11. Contractor responsible for providing 30 minute meal period per each Hunsaker technician no later than mid-shift or as close to mid-shift as safety and operational conditions of the specific job will allow. If meal period is not provided, an additional technician will be billed at our standard rates for travel, regular-time and over-time.
12. Stand-by and Maintenance time is not included.
13. Temporary Pedestrian Fence and/or ADA Barricades are not included.
14. Traffic control plans prepared or stamped by a registered engineer are not included.
15. No CADOT, Railroad, City or County permit costs or special insurance requirements are included.
16. Invoices are payable with Terms of Net 30 days.
17. An executed subcontract or purchase order must be filed with this office prior to commencement of work.
18. A signed change order must be in place prior to any work over and beyond what is stated in this quote.
19. Retention shall NOT be held on traffic control work.
20. Contact our office if interested in equipment sale prices.
21. Hunsaker maintains Commercial General Liability Insurance with limits of \$1,000,000 per occurrence, \$2,000,000 aggregate and \$4,000,000 umbrella. Any additional insurance requirements are to be reimbursed by the Contractor. Waiver of Subrogation is not included.
22. The costs of bonds are not included.
23. Prevailing Wages ARE included.
24. Hunsaker is signatory to the Laborers union.
25. This quote is to be attached to and made an integral part of any resulting Purchase Order or Subcontract Agreement and shall govern any conflicting provisions.

SUBMITTED BY: Leo Rodriguez, Estimator**DATE:** 5/12/15**COMPANY:** _____**ACCEPTED BY:** _____

~ ATTACHMENT F ~

SECTION 4

CONTRACT #06-0P9804

- COMPLIANCE NEWS TRADE AD: 04-28-2015
- COMPLIANCE NEWS FOCUS AD: 04-28-2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 04-28-2015
- CALTRANS SUBCONTRACTOR OPT-IN: 04-28-2015
- UCP DATABASE SEARCH: 04-28-2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 04-28-2015



The Latest Project Opportunities for DBE/SBE/DVBE

Live Bid Search

Find the Prime Contractors that need you.
Try typing in your specialty (ie. **roofing, painting, or electrical**)

- [Home](#)
- [Project Ads](#)
- [Small Business Search](#)
- [Register](#)
- [Announcements](#)
- [About](#)
- [Fax Order Form](#)
- [Login](#)

Home >> Search Results

Project Details

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subcontractors and/or suppliers to provide:

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements. **Items of work may be broken down into economically feasible packages to encourage participation.**

for project:

Caltrans ~ Contract #06-0P9804 ~ Construct Concrete Barrier
Rte. 168 in Clovis from Herndon Ave. undercrossing to Clovis Ave.
undercrossing
Clovis, CA
93611

Bid Due: Tuesday, May 12, 2015 at 02:00 PM PST
Solicitation Number: Contract #06-0P9804

HighLand Construction, Inc.



Contact

Erin Richardson
133 N. Pixley St.
Orange, CA
92868

Telephone: (714)
538-5156
Fax: (714) 538-5157
Published: Tuesday,
Apr 28, 2015 at
05:49 PM PST

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

 [Contact](#) |  [Privacy Policy](#) |  [Supported Browsers](#) |  [Demo](#)

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

RECEIPT for Ad: 54674

Published on 04/28/2015

For Project:

Caltrans ~ Contract #06-0P9804 ~ Construct Concrete Barrier

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements. **Items of work may be broken down into economically feasible packages to encourage participation.**
for Caltrans ~ Contract #06-0P9804 ~ Construct Concrete Barrier in Clovis, CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at:
133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Contact: Erin Richardson
133 N. Pixley St.
Orange, CA, 92868
Phone: (714) 538-5156
Fax: (714) 538-5157
Email: highlandinc@att.net

Bid Due on: 05/12/2015 at 02:00 PM
Solicitation Number: Contract #06-0P9804

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Apr 28 17:49:39 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

HighLand Construction, Inc.
is seeking certified and qualified DBE, UDBE subs
and/or suppliers to provide
HighLand Construction is requesting quotes from all
qualified subcontractors and suppliers
including certified UDBE/DBE/SBE/DVBE firms
for the following items of work, including but
not limited to: Construction Area Sign, Traffic
Control, Channelizers (Surface Mounted), Portable
CMS, Temporary Railing (Type K), Temporary
Crash Cushion, Jobsite Management, WPCP, Temp.
Gravel Bags, Temp. Construction Entrance, Temp.
Concrete Washout, Treated Wood Waste, Remove
Guardrail, Remove Double Metal Beam Barrier,
Clearing and Grubbing, Roadway Excavation,
Compost, Class 2 Aggregate Base, Minor Hot Mix
Asphalt, Concrete Barrier (Type 60) and Maintain
Existing Traffic Management System Elements.
**Items of work may be broken down into
economically feasible packages to encourage
participation.**
for Caltrans ~ Contract #06-0P9804 ~ Construct
Concrete Barrier in Clovis, CA

Plans and specifications are available in electronic
format from the Department of Transportation. To
obtain these
documents, go to
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
and select the contract number from the
drop-down menu. You may also view plans at your
local Dodge Greensheet Plan Room or at our office
located at:
133 North Pixley St., Orange, CA by appointment.
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond
premium. A 100% payment bond and performance
bond may be required for the full amount of the
subcontract price. Please provide a bond premium
rate with your quote. If you have any questions,
need assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies, materials or related
assistance in services, please contact our office.
Subcontractors must possess a current contractor's
license, insurance and worker's compensation
coverage meeting Owners' requirements and may be
required to sign HighLand Construction's
Subcontract Agreement. HighLand Construction,
Inc. is an equal opportunity employer. We do not
discriminate against any qualified employee,
applicants for employment, subcontractors or
vendors regardless of age, race color, creed, religion,
sex, sexual orientation, marital status, national
origin, military service disabilities, disable veterans
or Vietnam era veteran status. HighLand
Construction intends to work cooperatively with all
qualified firms seeking work on this project.

Contact: Erin Richardson
133 N. Pixley St.
Orange, CA, 92868
Phone: (714) 538-5156
Fax: (714) 538-5157
Email: highlandinc@att.net

Bid Due on: 05/12/2015 at 02:00 PM
Solicitation Number: Contract #06-0P9804

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenes.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Apr 28 17:49:39 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0P9804. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Channelizers (Surface Mounted), Portable CMS, Temporary Railing (Type K), Temporary Crash Cushion, Jobsite Management, WPCP, Temp. Gravel Bags, Temp. Construction Entrance, Temp. Concrete Washout, Treated Wood Waste, Remove Guardrail, Remove Double Metal Beam Barrier, Clearing and Grubbing, Roadway Excavation, Compost, Class 2 Aggregate Base, Minor Hot Mix Asphalt, Concrete Barrier (Type 60) and Maintain Existing Traffic Management System Elements.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 04/28/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 06-0P9804

6 Opt-in records found.

06-0P9804	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
	Phone: 209-944-9565 Fax Number: 209-944-9569
	Disadvantaged status:
	Services offered:
06-0P9804	Chambers Transport
	3318 S Walnut Rd Turlock, Ca 95380
	Phone: 209-605-8021 Fax Number: 209-634-9692
	Disadvantaged status: SBE
	Services offered: Trucking and Aggregates
06-0P9804	Chambers Transport
	3318 S Walnut Rd Turlock, Ca 95380
	Phone: 209-605-8021 Fax Number: 209-634-9692
	Disadvantaged status: SBE
	Services offered: Trucking and Aggregates
06-0P9804	Global Environmental Network, Inc.
	P.O. Box 8068 Fountain Valley, CA 92728
	Phone: 714-479-1199 Fax Number: 714-479-0809
	Disadvantaged status: DVBE SBE
	Services offered: Industry leader in providing comprehensive and competitively priced full service Environmental Engineering services: Health and Safety Plans, Industrial Hygiene Services with employed CIH, CAC, Lead Risk Assessor, and Environmental Scientist. We provide Arborist, Biologist and Geologist services. We have our own ToR, QSDs, QSPs to develop your SWPPP plans and Project monitoring, Dust Control Plans, PM-10 and Erosion Control plans. We own our own Traffic Control rental equipment such as Arrow boards and Changeable Message boards. Offices in Orange County, Ventura County, San Luis Obispo County and Alameda County. Call for complete Pricing!
06-0P9804	Statewide Traffic Safety & Signs, Inc.

	<p>3049 S. Golden State Frontage Rd. Fresno, CA, 93725</p> <p>Phone: 559-291-8500 Fax Number: 559-291-8503</p> <p>Disadvantaged status:</p> <p>Services offered: Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials.</p>
06-0P9804	<p>Imperial Sprinkler Supply</p> <p>1485 North Manassero Street Anaheim, Ca 92807</p> <p>Phone: 7605590078 Fax Number: 7147922921</p> <p>Disadvantaged status:</p> <p>Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com</p>

[Back To Query Form](#)

Search Returned 123 Records

Tue Apr 28 10:13:45 PDT 2015

Query Criteria

District: 06

County: FRESNO

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0655 STEEL SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5201 REINFORCING STEEL C8331 CONCRETE BARRIER C8713 CONSULTANT, ENVIRONMENTAL C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9608 ASPHALT OIL TANKERS C9907 CONSTRUCTION EQUIPMENT RENTAL C9908 HEAVY EQUIPMENT RENTAL

Firm Type: DBE

Firm ID	35441
Firm/DBA Name	A & S GRADING SERVICES, INC.
Address Line1	1089 N. GARFIELD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	1089 N. GARFIELD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93723
Mailing Zip Code2	
Certification Type	DBE
EMail	smith_3867@msn.com
Contact Name	AL SMITH
Area Code	(559)
Phone Number	276-2328
Fax Area Code	(559)
Fax Phone Number	275-0149
Agency Name	CITY OF FRESNO
Counties	10;
Districts	06;
DBE NAICS	238190; 238910; 238990;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C1601 CLEARING & GRUBBING; C1910 GRADING; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C27 Landscaping Contractor; D63 Construction Cleanup;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
	CA

Select Language 

Powered by Google Translate



General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	asemudo@sanjosembdcenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Washington, DC	Federal Procurement Center 1101 Pennsylvania Avenue, NW, 6th Floor	Washington	20004	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	vernon.marrows@baltimorecity.gov
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

Subject: Invitation to Bid Caltrans Contract #06-0P9804 on May 12, 2015

From: HCI (highlandinc@att.net)

To: dmendoza@fresnombdcenter.com;

Date: Wednesday, May 6, 2015 8:00 AM

Please share the attached Invitation to Bid on Caltrans Contract #06-0P9804 with your members.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



FRESNO CO. MINORITY BUSINESS DEV. CENTER
5067 N. MARIPOSA ST. #105
FRESNO, CA 93710

#4 05-15-15A11:08 RCVD

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #06-0P9804

DBE COMMITMENT & GOOD FAITH EFFORT
DOCUMENTATION

FOR:

#4 05-15-15A11:08 RCVD

DEPARTMENT OF TRANSPORTATION

CONTRACT #06-0P9804

B.O.D.: APRIL 8, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT C ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT D ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT E ~ SECTION 3:
- ❖ ATTACHMENT F ~ SECTION 4: NAMES & AGENCIES CONTACTED FOR DBE FIRMS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

06



#4

05-15-15A11:07 RCVD

Caltrans
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY IN CLOVIS FROM
HERNDON AVENUE UNDERCROSSING TO CLOVIS AVENUE UNDERCROSSING

In District 06 On Route 168

Under

Notice to Bidders and Special Provisions dated April 20, 2015

Standard Specifications dated 2010

Project plans approved February 2, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated April 20, 2015

Identified by

Contract No. 06-0P9804

06-Fre-168-R6.9/R7.1

Project ID 0612000328

Federal-Aid Project

ACHSNHPG-P168(059)E

Bids open Tuesday, May 12, 2015

Dated April 20, 2015
AADD



HighLand
Construction, Inc.

05-15-15A11:07 RCVD

Lic. #743775

May 14, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 06-0P9804

B.O.D. 05-12-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (167)
VIA GSO Tracking #527923865