

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

08-01-16A11:15 RCVD

CONTRACT NO: 06-0Q6304

BID AMOUNT: \$ 4,235,318.00

BID OPENING DATE: July 26, 2016

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT %: 12

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	9	559,049.81

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
See detailed breakdown attached behind this form.				


<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p>	<p>Total Claimed Participation</p> <p>\$ 520,547.80</p> <p>12.29 %</p>
--	---

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder
 Date: 7/29/16
 559-441-5700 (Area Code) Tel. No.
 Jeffrey W. Grimm, Chief Estimator
 Person to Contact (Please Type or Print)

DBE Commitment - Detailed Breakdown

Contract No.- 06-0Q6304
 Bid Amount- \$4,235,218.00
 Bid Opening Date- 7/26/2016
 Bidders Name- Granite Construction Company
 DBE Goal- 12%

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	WORK CATEGORY CODES	NAME OF DBEs	AMOUNT
1 9	Prepare Lead Compliance Plan Prepare Water Pollution Control Plan	C8851 C8852	APPIAN UDBE SWPPP 5780 Olinda Road El Sobrante, CA 94803 (510) 854-9402 DBE # 38334	\$1,900.00 \$700.00
13 19 51 52	Remove Chain Link Fence Relocate Gate Chain Link Fence (Type CL-6) 5' Chain Link Gate (Type CL-6)	C8000 " " "	Agape Fence Co. P.O. Box 143 Richgrove, CA 93261 (559) 853-4112 DBE#41975	\$2,560.00 \$4,605.00 \$7,705.00 \$4,500.00
29 61	Wood Mulch Mobilization	C2030	J & M Land Restoration, Inc. 1640 James Road Bakersfield, CA 93308 (661) 872-7039 DBE# 32481	\$37,173.76 \$600.00
2 4 6 7 12 15 20 21 24 41 42 43 44 45 46 57	Construction Area Signs Channelizer (Surface Mounted) Temporary Railing (Type K) Temporary Crash Cushion Treated Wood Waste (partial) Remove Roadside Sign Relocate Crash Cushion Relocate Roadside Sign Remove Crash Cushion Furnish Single Sheet Aluminum Sign Roadside Sign - One Post Roadside Sign - Two Post Furnish Single Sheet Aluminum Sign Furnish Single Sheet Aluminum Sign Retroreflective Sheeting Alternate Crash Cushion System	C1200 C8201 C1290 C1290 C5620 C5620 C1201 C5620 C1201 C5620 C5620 C5620 C5620 C5620 C5620 C1201	KRC Safety Co., Inc. 7821 W. Sunnyview Ave. Visalia, CA 93291 (559) 732-0393 DBE# 447	\$3,800.00 \$245.00 \$10,080.00 \$2,450.00 \$903.00 \$700.00 \$14,225.00 \$300.00 \$1,000.00 \$999.00 \$600.00 \$3,150.00 \$640.50 \$3,675.00 \$1,540.00 \$118,035.00
26 28 31 32	Off- Haul Excess Material (740 Hours @ \$120.00/Hour = \$88,800.00) Furnish Cobbles for Rock Blanket (Materials 4,750 tons @ \$49.30 = \$234,175.00 Plus Tax = \$253,435.89 @ 60% = \$152,061.54) (Hauling 400 hours @ \$120.00/hour = \$48,000.00) Haul Aggregate Baserock (40 hours @ \$120.00 = \$4,800.00) Haul Asphalt Concrete (40 hours @ \$120.00 = \$4,800.00)	C9774 C0625 C9774 C9774 C9774	Clay Miranda Trucking, Inc. 3220 W. Belmont Ave. Fresno, CA 93722 (559) 275-5654 DBE# 5668	\$88,800.00 \$152,061.54 \$48,000.00 \$4,800.00 \$4,800.00

Total Claimed Participation \$520,547.80
12.29%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-05-0102.13 (NEW 03/2015)

08-01-16A11:16 RCVD

Contract no.: 06-0Q6304

Name of DBE business: APPIAN UDBE SWPPP

Name of DBE representative: THOMAS KOPREK

DBE certification number: 38334

Name of bidder: Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Rick Spielman

Date: July 27, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Prepare Lead Compliance Plan	1,900.00
9	Prepare Water Pollution Control Plan	700.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$2,600.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Thomas Koprek
Signature of DBE's authorized representative:


THOMAS KOPREK
Printed name of DBE's authorized representative:

MANAGER
Title of DBE's authorized representative:

7/27/2016
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1235, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-60, Sacramento, CA 95814.

IN BID
7/26 @ 9:23



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, July 22, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 06-0Q6304**

Construct rock blanket and maintenance vehicle pullouts.

Bid Date: **July 26, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
9	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

[Back To Query Form](#)

Search Returned 1 Records

Wed Jul 27 14:34:16 PDT 2016

Query Criteria

Firm ID: 38334
 Firm/DBA Name:
 Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender F

Ethnicity BLACK

Firm Type DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DSD-05-0102.15 (NSW 08/2016)

Contract no.: **06-0Q6304**

Name of DBE business: **Agape Fence Co.**

Name of DBE representative:

DBE certification number: **41975**

Name of bidder: **Granite Construction Company**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Rick Spielman**

Date: **July 27, 2016**

DBE Item number	Item of work and description of services to be subcontracted or materials to be provided *	Amount (\$)
13	Remove Chain Link Fence	2,560.00
19	Relocate Gate	4,605.00
51	Chain Link Fence (Type - CL 6)	7,705.00
52	5' Chain Link Gate	4,500.00

* If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$19,370.00
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Jesse Garcia
 Signature of DBE's authorized representative:

Jesse Garcia
 Printed name of DBE's authorized representative:

Owner
 Title of DBE's authorized representative:

7/27/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Permit Management Unit at (916) 445-1230, TTY 711, or write to Records and Permit Management, 1120 N Street, M6-06, Sacramento, CA 95814.

IN BID
7/26 @ 9:20

Agape Fence Co.



PO Box 143 Richgrove, CA. 93261 Ph. 559-853-4112 Fax 559-853-4144 Lic. 672199
agapefence4u@yahoo.com DIR # 1000028367

Date: 7 / 22 / 2016

Project: DOT 06-0Q6304 Construct Rock Blanket and Maintenance Pullouts

Project Location: Fresno and Madera Fresno and Madera County

Scope of work for this quote:

BID ITEM; Base Bid

NO.

13)-----	Remove approx. 78' of existing Chain link Fence	32.82	Per Specs.	\$ 2,560.00
19)-----	Relocate 3- existing Chain link Gates	1535.00	Per Specs.	\$ 4,605.00
51)-----	Furnish and Install approx. 67' of Chain Link Type CL-6	115 -	Per Specs.	\$ 7,705.00
52)-----	Furnish and Install approx. 1- 5' Chain Link Gate Type CL-6	3.52	Per Specs.	\$ 4,500.00

Scope includes all material, labor, equipment and supplies.

Clarifications to this project:

- Addenda 3
- Jobsite Prevailing wage
- Pricing good for installation through 4th qtr of 2016
- All work to be performed 7:00am to 3:30pm M-F
- This proposal to become part of agreed to subcontract or PO.
- Allow approx. 4 weeks for installation after receipt of all information required.
- **DBE Certified, Query Criteria Firm ID: 41975**

Exclusions:

- Underground obstacles
- Unmarked lines
- Landscape work / seed or sod
- Brick/Mason
- Mow Strip
- Electrical
- Electrostatic paint
- Signage
- Any permits or fees

Base Bid; LUMP SUM PRICE \$ 19,370.00 ✓

Terms of Proposal:

- Bid is valid for 120 days
 - Payment: per agreement
 - Guarantee that we get paid promptly for our work and eliminate unnecessary paper work: indemnification
- Clauses which equitably allocate risk to the parties; scheduling clauses which give us adequate time to perform Our work efficiently and safely, compensate us for acceleration cost required for reasons outside our control, and limit any requirement for us to accelerate at our cost to our failure to perform in meeting a reasonable schedule.

Kindly review and call to discuss a break down and detailed scope of work to be performed. Acceptance may be made by signing and returning one copy of this proposal letter or forwarding an acceptable form of your purchase order or sub-contract. Agape Fence Co. is DBE certified and thank you for allowing us the opportunity to provide you with this proposal.

COMPANY NAME _____ TITLE _____ DATE _____

Please include us in your list of contractors requiring a C-13 lic. for your fencing solution.
WE BUILD THEM TO LAST, IT'S OUR HERITAGE



[Back To Query Form](#)

Search Returned 1 Records

Wed Jul 27 14:33:30 PDT 2016

Query Criteria

Firm ID: 41975
 Firm/DBA Name:
 Firm Type: DBE

Firm ID	41975
Firm/DBA Name	AGAPE FENCE CO.
Address Line1	20718 AMES DRIVE
Address Line2	
City	RICHGROVE
State	CA
Zip Code1	93261
Zip Code2	
Mailing Address Line1	P. O. BOX 143
Mailing Address Line2	
Mailing City	RICHGROVE
Mailing State	CA
Mailing Zip Code1	93261
Mailing Zip Code2	
Certification Type	DBE
EMail	agapefencejes4u@yahoo.com
Contact Name	JESSE GARCIA
Area Code	(559)
Phone Number	853-4112
Alt Area Code	(661)
Alt Phone Number	586-6411
Fax Area Code	(559)
Fax Phone Number	853-4144
Agency Name	CITY OF FRESNO
Counties	15; 16; 54;
Districts	06;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-06-0102.15 (NEW 05/2015)

Contract no.: 06-0Q6304

Name of DBE business: J & M Land Restoration, Inc.

Name of DBE representative: _____

DBE certification number: 32481

Name of bidder: Granite Construction Company

Name of prime contractor if different from the bidder: _____

Name of representative of bidder or prime contractor: Rick Spielman

Date: July 27, 2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided 1	Amount (\$)
29	Wood Mulch	37,173.76
61	Mobilization (Partial)	600.00

1 If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$37,773.76**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative:

John Jucette
 Printed name of DBE's authorized representative:

Operations Manager
 Title of DBE's authorized representative:

7/28/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1234, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-66, Sacramento, CA 95834.



IN BID

1640 James Road, Bakersfield, CA 93308
P: (661)872-7039 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

Project: CDOT 06-0Q6304, in Fresno and Madera Counties
Addenda: 3
Estimator: Betsy Juette
Email: bjuette@jmlandrestoration.com
Date: 7/26/2016
PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION	EACH	EA	\$ 600	
29	WOOD MULCH	520	CY	\$ 71.488	\$ 37,173.76

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.

[Back To Query Form](#)

Search Returned 1 Records

Wed Jul 27 14:33:49 PDT 2016

Query Criteria

Firm ID: 32481
 Firm/DBA Name:
 Firm Type: DBE

Firm ID	32481
Firm/DBA Name	J & M LAND RESTORATION, INC.
Address Line1	1640 JAMES ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmland2@aol.com
Contact Name	PAMELA JUETTE
Area Code	(661)
Phone Number	872-7039
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	399-8882
Agency Name	CITY OF LOS ANGELES
Counties	15; 19;
Districts	06; 07;
DBE NAICS	115112; 221310; 561730;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DEB-05-0102.13 (NEW 05/2015)

Contract no.: 06-0Q6304
 Name of DBE business: KRC Safety Co., Inc.
 Name of DBE representative: Michael Castro
 DBE certification number: 447
 Name of bidder: Granite Construction Company
 Name of prime contractor if different from the bidder: _____
 Name of representative of bidder or prime contractor: Rick Spielman
 Date: July 27, 2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	Construction Area Signs	3,800.00
4	Channelizer (Surface Mounted)	245.00
6	Temporary Railing (Type K)	10,080.00
7	Temporary Crash Cushion	2,450.00
12	Treated Wood Waste (Partial)	903.00
15	Remove Roadside Sign	700.00
20	Relocate Crash Cushion	14,225.00
21	Relocate Roadside Sign	300.00
24	Remove Crash Cushion	1,000.00
41	Furnish Single Sheet Aluminum Sign	999.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total:
	see next page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro
 Signature of DBE's authorized representative:

Michael Castro
 Printed name of DBE's authorized representative:

Estimator
 Title of DBE's authorized representative:

7-27-16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 448-1283, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-50, Sacramento, CA 95814.

IN BID

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0Q6304
 Bid Date: 7/26/2016

06-Fre, Mad-41

UN:280 / D:276

KRC BID # 16-537

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	3,800.00	3,800.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ea	7	35.00	245.00
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
6	Temporary Railing (Type K)	Lf	240	42.00	10,080.00
7	Temporary Crash Cushion Module - If used with item 6	ea	14	175.00	2,450.00
	Temporary Crash Cushion Module - If not used with item 6	ea	14	250.00	3,500.00
12	Treated Wood Waste - Partial	lb	903	1.00	903.00
15	Remove Roadside Sign	ea	7	100.00	700.00
20	Relocate Crash Cushion - Concrete / Asphalt Foundation Not Included	ea	1	11,225.00	11,225.00
	Relocate Crash Cushion - Concrete / Asphalt Foundation Included	ea	1	14,225.00	14,225.00
21	Relocate Roadside Sign	ea	2	150.00	300.00
24	Remove Crash Cushion (Sand Filled)	ea	2	500.00	1,000.00
41	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	74	13.50	999.00
42	Roadside Sign - One Post	ea	2	300.00	600.00
43	Roadside Sign - Two Post	ea	7	450.00	3,150.00
44	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	61	10.50	640.50
45	Furnish Sign (0.063"-Framed) For Retroreflective Sheeting (Type XI)	sqft	210	17.50	3,675.00
46	Retroreflective Sheeting (Type XI)	sqft	280	5.50	1,540.00
57	Alternative Crash Cushion System - Concrete / Asphalt Foundation Not Included	ea	3	36,345.00	109,035.00
	Alternative Crash Cushion System - Concrete / Asphalt Foundation Included	ea	3	39,345.00	118,035.00

Note: (3) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs. Additional mobilizations will be charged if wanted done at another time.
 Note: Contractor to maintain item 4 after initial placement.
 Note: Item 2, 12, 15, 21, 41, 42, 43, 44, 45 and 46 must bid together.
 Note: Item 4 if used must bid with item 7.
 Note: Item 12 pertains to item 15 treated wood waste only
 Note: Item 6 includes one shift in and one shift out. If additional shifts will be needed or required please call for revised pricing.
 Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 4, 6 or 7.
 Note: Item 20 or 24 do not include the removal of concrete / Asphalt pad
 Note: Item 24 if used must bid with item 57.
 Note: KRC must be given a minimum of 21 days notice prior to needing item 57.
 Note: Permanent sign removal, relocation and installation includes (1) move in. Additional move-ins will be charged at \$880.00 per occurrence.

\$162,342.50



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0Q6304
 Bid Date: 7/26/2016

06-Fre, Mad-41

UN:280 / D:276

KRC BID # 16-537

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
	<p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 06-0Q6304
Bid Date: 7/26/2016

06-Fre, Mad-41

UN:280 / D:276

KRC BID # 16-537

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per each, per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month \$60.00 delivery fee will apply : \$60.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee will apply : \$50.00 pick up fee will apply</p> <p>Portable Light Tower - Per Each, Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$500.00/Month (Month rate based on 30 calendar days) \$50.00 delivery fee will apply : \$50.00 pick up fee will apply.</p>	<p>890.00</p> <p>915.00</p> <p>1,435.00</p> <p>2,325.00</p> <p>35.00</p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 06-0Q6304 Bid Date: 7-26-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$880.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed. Mounting hardware required for signs not installed by KRC is not included in the furnish sign items.
- 24 **Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 7-26-2016

Company: _____

Accepted by: _____



[Back To Query Form](#)

Search Returned 1 Records

Wed Jul 27 14:25:52 PDT 2016

Query Criteria

Firm ID: 447
 Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 NATIVE AMERICAN
 DBE

[Back To Query Form](#)

Clay Miranda Trucking, Inc.

DBE & WBE
 3220 W. BELMONT AVE.
 FRESNO, CA. 93722
 BUS:(559) 275-6250
 FAX: (559) 275-6091

Project:	Cal Trans / Construct Rock Blanket	
Contract :	06-0Q6304	
Loc:	Fresno / Madera Counties	
		Bid Date: 7-26-16

**Add 5% Increase On
 All Truck Hauls**

**All Single Loads
 Are Hourly.**

STAND-BY AFTER

Loading 10 Min
Unloading
Supers & Bds. 10 Min.
Transfers 30 Min.

ALL BIDS ARE BASED ON
 AMERICAN TONS.

POINT OF ORIGIN	MATERIAL	QUANTITY	BOTTOMS	SUPERS	MATERIAL COST	SEMI ENDS	DELIVERY AREA
Cemex	Cobble	4,750			49.30 + TAX	120.00 per hr.	

BY: Mike Miranda

DATE:

[Back To Query Form](#)

Search Returned 1 Records

Wed Jul 27 14:40:47 PDT 2016

Query Criteria

Firm ID: 5568
 Firm/DBA Name:
 Firm Type: DBE

Firm ID	5568
Firm/DBA Name	CLAY MIRANDA TRUCKING, INC.
Address Line1	3220 W. BELMONT
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	PO BOX 11983
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93776
Mailing Zip Code2	1983
Certification Type	DBE
EMAIL	debbie@cmtinc.com
Contact Name	DEBORA COOPER
Area Code	(559)
Phone Number	275-5654
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	276-0630
Agency Name	CITY OF FRESNO
Counties	02; 03; 05; 10; 15; 16; 20; 22; 24; 39; 48; 50; 54; 55;
Districts	04; 06; 10;
DBE NAICS	423320; 484110; 484220;

ACDBE NAICS

Work Codes C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;

Licenses
Trucks FOR HIRE - 90;
Gender F
Ethnicity OTHER
Firm Type DBE

[Back To Query Form](#)

06



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO AND
MADERA COUNTIES AT VARIOUS LOCATIONS**

In District 06 On Route 41

Under

Notice to Bidders and Special Provisions dated June 20, 2016

Standard Specifications dated 2010

Project plans approved March 28, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated June 20, 2016

Identified by

Contract No. 06-0Q6304

06-Fre,Mad-41-Var

Project ID 0613000151

Federal-Aid Project

ACNHP-000C(436)E