

# Low Bidder

09-01-15A10:54 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
**06-0R1504**

BID AMOUNT:  
**\$ 13,438,235.91**

BID OPENING DATE:  
**8/27/2015**

BIDDER'S NAME:  
**Pave-Tech Inc.**

DBE GOAL FROM CONTRACT %:  
**6%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	Please see Page 2	Please see Page 2

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4, 5, 13, 15, 34-37	Signs and Traffic Control	C1200, C1201 05020 C0612, 8201	KRC Safety Co., Inc. #000447 7821 W Sunnyview Ave Visalia, CA 93291 (559) 732-0393	\$240,586.81
30	Furnish Asphalt Oil via Asphalt Supplier	C0024	Dragon Material Transport, Inc. P.O. Box 27800 #37444 Fresno, CA 93729 (559)351-8822	\$973,950.00
17, 21, 30	Trucking	C9002	Rangel Brothers Trucking Inc. 601 S. Brand Blvd #102 #30516 San Fernando, CA 91340 (818) 266-5179	\$1,189,780.00
21, 24, 30	Testing	C8723	Sequoia Consultants #35308 361 W. Grove Ave, Orange, CA 92865 (714) 974-6316	\$115,030
32, 33, 34	Cure, Dowels, Epoxy	C1000	JC Supply & Manufacturing #34132 1612 S Cucamonga Ave Ontario, CA 91761 (909) 373-1773	\$25,532.72

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

\$ Please see Page 2

Please see Page 2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Rudy C. Zavalani*  
 Signature of Bidder

8/31/2015 (760) 727-8700  
 Date (Area Code) Tel. No.

Rudy C. Zavalani/President  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract no.

06-0R1504

Name of DBE business

KRC Safety Co., Inc.

Name of DBE representative

Michael Castro

DBE certification number

000447

Name of bidder

Name of prime contractor if different from the bidder

Rudy C. Zavalani/President

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

8/27/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
4, 5, 13, 15, 34-37	Signs and Traffic Control	\$240,586.81
<b>Total</b>		<b>\$240,586.81</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Michael Castro*

Signature of DBE's authorized representative

Michael Castro

Printed name of DBE's authorized representative

Estimator

Title of DBE's authorized representative

8-31-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL  
 7821 W. Sunnyview Ave Visalia, CA 93291  
 Phone (559) 732-0393 ~ Fax (559)732-2684  
 WWW.KRCSAFETY.COM

*DIR:*  
 1000004730

To: Estimator  
 Project: 06-OR1504  
 Bid Date:8/27/2015

06-Ker-58

UN:350 / D:300

KRC BID # 15-746

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
100 40 66-58 4	Construction Area Signs	LS	1	3,830.00	3,830.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
5	Traffic Control System - See traffic control quote for rates				
7	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$140.00 delivery fee per PCMS : \$140.00 pick up fee per PCMS				
11	<del>Treated Wood Waste - Partial</del>	lb	549	1.00	549.00
100 13	Remove Roadside Sign	ea	8	72.71	581.68
100 15	Reset Roadside Sign (One Post)	ea	1	145.43	145.43
100 34	Roadside Sign - Two Post	ea	8	426.50	3,412.00
100 35	Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI)	sqft	300	17.86	5,358.00
100 36	Retroreflective Sheeting (Type XI)	sqft	300	5.62	1,686.00
100 37	Delineator (Class 1)	ea	10	78.97	789.70

Note: (2) addendum(s) acknowledged.  
 Note: If items are not tied together within these notes items may be split.  
 Note: Item 4 includes signs from CS-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.  
 Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.  
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor  
 Note: Item 13, 15, 34, 35, 36 and 37 must bid together and if used must bid with item 4.  
 Note: Permanent sign and delineator removal, resetting and installation includes (1) move in. Additional move-ins will be charged at \$1,050.00 each.  
 Note: Item 11 pertains to item 13 treated wood waste only.  
 Note: Item 11 if used must bid with item 13, 15, 34, 35, 36 and 37.  
 Note: If not used for item 11 KRC will leave all treated wood waste onsite at contractors designated location for contractors disposal.  
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.  
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.  
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.

*Item (5) Traffic Control # 224,235*  
*Items (13),(15) (34) - (37) # 14,35181*  
*# 238,580*

*\$ 240,586<sup>81</sup>*



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291  
 Phone (559) 732-0393 ~ Fax (559)732-2684  
 WWW.KRCSAFETY.COM

To: Estimator  
 Project: 06-0R1504  
 Bid Date:8/27/2015

06-Ker-58

UN:350 / D:300

KRC BID # 15-746

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	<p>Traffic Control System</p> <ul style="list-style-type: none"> <li>1 impact attenuator vehicle with driver - Per 8 hour shift</li> <li>1 man lane/ramp closures - Per 8 hour shift</li> <li>2 man lane/ramp closures - Per 8 hour shift</li> <li>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</li> <li>Additional arrow board(s) per each, per shift (includes lane) applicable delivery and pick up fees will be added</li> </ul> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability              \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month              \$180.00 delivery fee will apply : \$180.00 pick up fee will apply              Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability              \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)              \$140.00 delivery fee will apply : \$140.00 pick up fee will apply              Up to (2) units can be delivered and or picked up at quoted price.</p> <p><i>Handwritten:</i>              2 men 8 hrs = \$ 1485              2 men OT x 4hrs each = 8 hrs x 97.5 = 780              99 shifts x 2265 = \$ 224,235</p>	<p>945.00</p> <p>965.00</p> <p>1,485.00 ✓</p> <p>2,395.00</p> <p>50.00</p> <p><i>Handwritten:</i>              \$ OT              97.50              per man              per hour</p>



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 06-0R1504 Bid Date: 8-27-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 8-27-2015

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***



[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE

Legal Business Name KRC SAFETY CO INC  
 Doing Business As KRC SAFETY CO INC  
 Address 7821 W. Sunnyview Ave Phone (559) 732-0393  
 VISALIA, CA 93291 FAX (559) 732-2684  
 Email [garvc@krcsafety.com](mailto:garvc@krcsafety.com)  
 Web Page <http://www.krcsafety.com>  
 Business Types Construction  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords GENERAL ENGINEERING  
 Construction License Types A - General Engineering  
 C-31 - Construction Zone Traffic Control Contractor  
 Classifications 461615 - Traffic control  
 551217 - Signage

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 8-27-2015**

**Regarding: CalTrans Project 06-0R1504**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 06-0R1504 bidding in Kern County on 8-27-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

*michaelc@krcsafety.com*



# DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800  
Office (559)351-8822 Fax (559) 276-0818  
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444  
SBE 52655

Vulcan Materials Company  
Attn. John Hunt  
---Quote

Date: 8/27/15

Project: Caltrans 06-0R1504, Hwy 58

Material: 3,700 Tons PG 70-10  
Delivered Price: \$380.00 Per U.S. Ton + Any applicable taxes

Material: 2,500 Tons PG 64-28 M  
Delivered Price: \$604.00 Per U.S. Ton + Any applicable taxes

# 604 x 1.075 tax  
= #649<sup>30</sup>

Dest: Vulcan Materials, 16101 Hwy 166, Bakersfield, CA 93311 (San Emidio)

ORIGIN: SJR

---

- \*5% Crude Index
- \*Standby after 1 hour from scheduled delivery time at \$100.00 per hour
- \*Pricing based on full loads - 26.00 ton
- \*Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.15 per gallon. [www.eia.gov](http://www.eia.gov). \$2.894 on bid day.
- \*Add \$3.00 per ton on 1/2017

Expected Pave 2016

2,500 tons x # 649<sup>30</sup> =  
# 1,623,250  
x .60  

---

# 973,950



RANGEL BROTHERS TRUCKING INC

601 S. BRAND BLVD #102  
SAN FERNANDO, CA. 91340  
(818) 266-5179  
FAX (818) 450-0975

DBE#: 30510

TRUCKING RATES FOR 2015

SUPER TENS: \$85.00 PER HOUR

STRONG ARMS: \$93.00 PER HOUR

END DUMPS : \$95.00 PER HOUR

HIGH SIDE END DUMPS : \$105.00 PER HOUR

FLAT BEDS : \$95.00 PER HOUR

BOTTOM DUMPS : \$95.00 PER HOUR

ANY QUESTIONS PLEASE CALL OMAR RANGEL.  
(818) 266-5180

Item (17) Bottom Dumps

$$1,518 \text{ hours} \times \$95.00 \text{ per hr} = \$144,210$$

Item (21) Bottom Dumps

$$6,072 \text{ hrs} \times \$95.00 \text{ per hr} = \$576,840$$

Item (30) Bottom Dumps

$$4,934 \text{ hrs} \times \$95.00 \text{ per hr} = \$468,730$$

\$1,189,780





**Cost Estimate  
QC Services for HMA Paving**

Contract No.: 06-0R1504  
 Bid Date: August 27, 2015  
 Bid Item Nos.: 21: HMA-A : 75,900  
 24: Data Core  
 30: RHMA-G-BWC: 37,000

Description	Quantity	Unit	Rate	Amount
<b>QC Plan and Support</b>				
Development of a Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
<b>HMA-A Field QC Services *</b>				
Personnel Mobilization (2)	6	Each	\$ 1,110	\$ 6,660
Nuclear Gauge Correlation - CT 375 Coring and Lab Testing	2	Shifts	\$ 785	\$ 1,570
Placement Inspection - 1 Laydown Inspector / 1 Coring Technician	30	Shift	\$ 1,660	\$ 49,800
Lab Testing - Rice Density and QC Density Cores (1 per Shift)	30	Test	\$ 210	\$ 6,300
<b>RHMA-G-BWC Field QC Services X</b>				
Personnel Mobilization (1)	5	Each	\$ 555	\$ 2,775
Placement Inspection - 1 Laydown Inspector	25	Shift	\$ 835	\$ 20,875
<b>Additional Laboratory Testing Services - HMA-A *</b>				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	8	Test	\$ 900	\$ 7,200
Tensile Strength Ratio Testing - 1 per 10,000 Tons	8	Test	\$ 700	\$ 5,600
Determination of Volumetric- Air Voids, VMA, VFA, DP - 1 per 4,000 tons	19	Test	\$ 375	\$ 7,125
<b>HMA-A and RHMA-G-BWC Field Total (Bid Items 21 and 30)</b>				<b>\$ 109,335</b>
<b>HMA-A Plant / RHMA-G-BWC : Plant QC Services</b>				
Personnel Mobilization (1)	11	Each	\$ 555	\$ 6,105
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	12	Each	\$ 1,175	\$ 14,100
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	55	Shift	\$ 835	\$ 45,925
<b>HMA-A and RHMA-G Plant Total (Bid Items 21 and 30)</b>				<b>\$ 66,130</b>
<b>Post Paving Services - Approximately 48 Data Cores</b>				
Personnel Mobilization	1	Each	\$ 555	\$ 555
Data Coring, Logging, and Reporting (traffic control excluded)	4	Shift	\$ 1,285	\$ 5,140
<b>Data Coring Total (Bid Item 24)</b>				<b>\$ 5,695</b>

Testing - Items 21 + 30 # 109,335  
 DATA CORE - Item 24 # 5,695  


---

**#115,030**

**SEQUOIA**  
 Consultants

**Supplemental Quality Control Services**

Development of Mix Design				
Development of Job Mix Formula - Per Aggregate Size	4	Each	\$ 6,900	\$ 27,600
Verification of Job Mix Formula (Hot Drop) - Per Aggregate Size	4	Each	\$ 3,600	\$ 14,400
Mobile Laboratory				
Mobile Laboratory Mobilization/Demobilization	2	Each	\$ 1,305	\$ 2,610
Mobile Laboratory (AC Content, SA, SE, Moisture Content) - Per Shift	55	Shift	\$ 150	\$ 8,250

**Remarks:**

- 1 Estimate is based on 8 hour Straight-Time shifts for 5 consecutive days/week; additional mobilization charges apply for break in schedule.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Estimate is based on an average placement of 2,500 tons/shift for HMA-A and 1,500 tons/shift for RHMA-G-BWC.
- 4 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

# SEQUOIA Consultants

## Cost Estimate QC Services for Concrete Paving

Contract No.: 06-OR1504  
 Date: August 27, 2015  
 Bid Item : 33: Individual Slab Replacement (RSC) - 2,000 cy

Description	Quantity	Unit	Rate	Amount
<b>Pre-Production Quality Control Support</b>				
Development of Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
<b>Individual Slab Replacement (RSC)</b>				
Personnel Mobilization (2)	4	Each	\$ 1,110	\$ 4,440
JPCP-RSC Production Inspection - 1 QC Manager and 1 Tester	16	Shift	\$ 1,560	\$ 24,960
ISR-RSC Concrete Aggregate Laboratory Testing - 1 per shift	16	Test	\$ 235	\$ 3,760
ISR-RSC Beam Laboratory Testing - 1 set per 130 cy of RSC	16	Set	\$ 180	\$ 2,880
Mobile Laboratory Trailer for Opening Age Strength	16	Each	\$ 150	\$ 2,400
<b>TOTAL</b>				<b>\$ 39,870</b>

<b>Concrete Paving Support Services</b>				
JPCP-RSC Trial Slab / Field Qualification Testing	-	Each	\$ 1,905	-
Additional Flexural Strength Beams	-	Each	\$ 60	-

### Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts for two 5 consecutive days/week; additional move in/mobilization charges apply for break in schedule.
- 2 Estimate is based on placement of up to 130 cy for ISR-RSC per shift. For placement over 130 cy, add \$180 for each additional set of beams.
- 3 For ISR-RSC mixes having an opening age of 4 hours or greater add \$176 per additional hour up to 8 hours.
- 4 For ISR-RSC mixes having an opening age of 8 hours or greater add \$530.
- 5 Overtime will be charged at \$132/hour and Double time at \$176/hour.
- 6 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

**SEQUOIA  
Consultants**

Testing Labs, Inspectors and Engineers

**BID FAX**

To:	Estimating Department	From:	Joel Tirney
Company:	Pave-Tech Inc	No. of Pages:	4 (Including Cover Sheet)
Fax No.:	760-727-8702	Date:	8/27/15
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 06-0R1504

---

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

Joel Tirney  
Business Development Manager  
jtirney@sequoiacon.com  
714-974-6316



# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

# Estimate

Date	Estimate #
8/27/2015	13310

Name / Address
PAVE TECH 2231 LA MIRADA DR VISTA, CA 92081 ATTN: JERRY

Project	FOB	Expiration D...	Terms	Freight
	RIALTO, CA	10/27/2015	Net 30	INCLUDED
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Manufactured Items  MANUFACTURED ITEMS:  1-1/4" X 18" SMOOTH DOWEL - EPOXY COATED "GREEN" PER ASTM A775 **BONDBREAKER NOT INCLUDED, FOR BONDBREAKER ADD \$0.15 PER EA.**				
	3,120	EA	4.05	12,636.00T
NON-MANUFACTURED ITEMS:				
GALLONS REZI- WELD GEL PASTE EPOXY (IN 10 GAL KITS)	200	GAL	32.15	6,430.00T
CA DOT HYDROCURE RESIN WHITE 2WS (IN 55 GAL DRUMS)	575	GAL	7.25	4,168.75T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment)	1	EA	350.00	350.00
Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package				
QUOTED BY DAVID			Subtotal	23,234
			Sales Tax (8.0%)	1,858 <sup>72</sup>
			Total	25,182 <sup>72</sup>

# 350<sup>00</sup>  
# 25,532<sup>72</sup>

# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

# Estimate

Date	Estimate #
8/27/2015	13310

Name / Address
PAVE TECH 2231 LA MIRADA DR VISTA, CA 92081 ATTN: JERRY

Project	FOB	Expiration D...	Terms	Freight
	RIALTO, CA	10/27/2015	Net 30	INCLUDED
Description	Qty	U/M	Cost	Total
<p>deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off</p>				
QUOTED BY DAVID			Subtotal	
			Sales Tax (8.0%)	
			Total	

# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

# Estimate

Date	Estimate #
8/27/2015	13310

Name / Address
PAVE TECH 2231 LA MIRADA DR VISTA, CA 92081 ATTN: JERRY

Project	FOB	Expiration D...	Terms		Freight
	RIALTO, CA	10/27/2015	Net 30		INCLUDED
Description		Qty	U/M	Cost	Total
load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.					
QUOTED BY DAVID		<b>Subtotal</b>		\$23,584.75	
		<b>Sales Tax (8.0%)</b>		\$1,858.78	
		<b>Total</b>		<b>\$25,443.53</b>	

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract no.  
**06-0R1504**

Name of DBE business  
**Traffic Loops Crackfilling, Inc.**

Name of DBE representative  
**Kim Nguyen**

DBE certification number  
**38033**

Name of bidder  
**Pave-Tech Inc.**

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor  
**Rudy C. Zavalani/President**


Date quote was provided to the bidder or prime contractor  
**8/27/2015**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
48, 49	Electrical	\$81,200.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.	<b>Total</b>	<b>\$81,200.00</b>
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative

**Kim Nguyen**

Printed name of DBE's authorized representative

**AVP**

Title of DBE's authorized representative

**8/31/2015**

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA. 95814.

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

## Quotation

Date: 8/27/2015  
 Attn: Estimator  
 Owner: Caltrans  
 Project: Contract No. 06-0R1504, Route 58 near Tehachapi  
 Bid Date: 8/27/2015 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
48	Vehicle Classification Station	1	LS	38,800.00	38,800.00
49	Traffic Count Station	1	LS	42,400.00	42,400.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 81,200.00</b>

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

#### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 3- One move-on

#### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 6 days)
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen



09-01-15A10:54 RCVD

GENERAL ENGINEERING CONTRACTOR License #720394  
2231 La Mirada Drive  
Vista, CA 92081  
(760) 727-8700 Phone (760) 727-8701 Fax  
Email: [mainoffice@pave-tech.com](mailto:mainoffice@pave-tech.com)

# Low Bidder

August 31, 2015

MSC43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Via GSO: Priority Overnight

Re: **06-OR1504** Bid Date: 8/27/2015

As the apparent low bidder we hereby submit the DBE Commitment along with the corresponding quote(s) for project 06-OR1504 which bid on 8/27/2015.

If you have any questions please contact our office by email or at the above referenced number.

Thank you,

Vanessa Card