

Third Bidder

04-25-14A10:14 RCVD

Contract No.: 06-OR2404
Bidder: VC0000000213 - Granite Construction, Inc.

BID BOOK
PROJECT ID: 14000061

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. May submit additional sheets if necessary.

Submit to:

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact: Jeff Grimm
Telephone number: 559-441-5700

Total Claimed Participation:

\$106,827.13
26.7 % of Contract

Bid Item No.(s) : Example: 100, 200
2, 7, 9, 15

Description of Work, Service, or Materials:
Construction Area Signs, Roadside Signs

Firm Name:

Hunsaker Safety & Sign

Telephone: 559-801-4998

SB Certification No.: 980750

\$Amount : 2,545.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200
3, 4

Description of Work, Service, or Materials:

Traffic Control (Partial), Furnish Portable Changeable Message Sign

Firm Name:

Sambrano Traffic Control Inc.

Telephone: 916-687-6472

SB Certification No.: 1159740

\$Amount : 17,600.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200
8, 16, 17, 18, 19, 20, 21

Description of Work, Service, or Materials:

Pavement Delineation

Firm Name:

Pacific Coast Markings

Telephone: 760-868-3400

SB Certification No.: 1735821

\$Amount : 31,452.36 Example: 999,999

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 06-0R2404 Project ID: 0614000061
Bidder: VC0000000213 - Granite Construction, Inc.

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE (cont'd)

Bid Item No.(s) : Example: 100, 200
12

Description of Work, Service, or Materials:

Supply Asphalt Oil

Firm Name: Dragon Material Transport

Telephone: :559-351-8822

SB Certification :52655

\$Amount :55,229.77 Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone :

SB Certification :

\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone :

SB Certification :

\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone :

SB Certification :

\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone :

SB Certification :

\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200

Description of Work, Service, or Materials:

Firm Name:

Telephone :

SB Certification :
\$Amount : Example: 999,999



Hunsaker Safety & Sign, Inc.

TRAFFIC CONTROL CONTRACTOR – BARRICADE RENTAL

P.O. Box 11487 | Fresno, CA 93773

Phone: (559) 801-4998 | Fax: (559) 265-4549

mitchd@hunsakersafety.com

California Contractors License No. 980750, C31 & D42 | DBE, WBE, Small Business Certified

I-2 B50 @ 12:15 pm

TO: General Contractor

PROJECT: CADOT-06-0R2404 Cold Plane & Resurface Roadway on Interstate 5 in Fresno County near Mendota

BID DATE: April 23, 2014

Item Description	Unit	Quantity	Unit Price	Total
Item 2 – Construction Area Signs	LS	1	1,140.00	1,140.00 ✓
Item 7 – Treated Wood Waste	LB	220	2.75	605.00 ✓
Item 9 – Remove Roadside Sign	EA	2	110.00	220.00 ✓
Item 15 – Roadside Sign (2-Post)	EA	2	290.00	580.00 ✓

Item 3 – Traffic Control System (Rates Below)

Single Lane w/ Ramp Closure - Maintained (1 Technician, 8-Hours)	Day			870.00
Single Lane w/ Ramp Closure – Maintained (2 Technicians, 8-Hours)	Day			1,380.00
Single Ramp Closure – Maintained (1 Technician, 8-Hours)	Day			780.00
Impact Attenuator Vehicle (Truck, 1 Driver, 8-Hours)	Day			1,260.00

2545 only

Item 4 – Portable Changeable Message Sign (Rates Below)

Portable Changeable Message Sign (Rental Only)
 \$100/Day, \$475/Week, \$975/Month per Each PCMS
 Delivery or Pick-Up \$125/EA

SPECIAL CONDITIONS:

- We are a certified DBE through the City of Fresno & State of California DOT. Certification No. 29337.
- We are a certified WBE through Suppliers Clearing House. Certification No. 13070135, Exp. 12/2016.
- We are a certified Small (Micro) Business. Certification No. 1753030, Exp. 4/2015.
- **CONTRACTOR TO ESTIMATE QUANTITIES.**
- **BILLING BASED ON ACTUAL QUANTITIES.**
- **CONTACT OUR OFFICE IF INTERESTED IN SPLITTING OUT ITEMS.**
- Construction Area Signs include signs per Sheet CS-1 of the plans. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage. Signs to be installed on the same mobilization and removed on the same mobilization. Traffic control aside from a shoulder closure is not included for sign installation. **No concrete/rock/hardpan/asphalt cutting, coring, breaking or drilling is included.** Owner or Contractor to mark sign location prior to mobilization to jobsite.
- Sign Installation based on working hours of 7am-4pm.
- We do not include the sign panels for Item 15 – Roadside Sign (2-Post). Per Sheet Q-1 of the plans these are to be furnished by the State.
- Items 7, 9 & 15 must bid together and if chosen, must bid with Item 2.
- Items 7, 9 & 15 are to be performed concurrently on the same mobilization as the removal of Item 2. If these are not performed on the same mobilization add \$500.00 per additional move-in.
- Single maintained lane & ramp closures include the specified technicians for up to 8-Hours and equipment to perform the specified closure. Time starts when setting first sign and ends when removing last sign. Allow time at start & end of shift for set-up and take-down. Overtime billed at \$100.00/Hour per person. Double Time rates apply starting on the 12th hour of work. Double Time billed at \$130/Hour per person.
- If Single Lane w/ Ramp Closure (1 Technician, 8-Hours) option is chosen Contractor to provide laborer to assist with set-up and take-down of closure.
- Impact Attenuator Vehicle includes 1 Driver for 8-Hours with Attenuator Truck. Overtime billed at \$125/Hour. Double Time rates apply starting on the 12th hour of work. Double Time billed at \$150/Hour.
- Portable Changeable Message Signs and Impact Attenuator Vehicle are not included in daily traffic control rates.
- Traffic control plans are not included.
- No CADOT, Railroad, City or County permit costs or special insurance requirements are included.
- The cost of bonds are not included.
- Prevailing Wages ARE included.
- Hunsaker Safety & Sign, Inc. is signatory to the Laborers union.
- This quote is to be attached to and made an integral part of any resulting Purchase Order or Subcontract Agreement.

GENERAL CONDITIONS:

1. Prices are valid for 30 days.
2. Contractor responsible for Job-Site maintenance unless requesting regular job-checks.
3. Subject to approval by City- Allow 5- 7 days for Traffic Plan Approval.
4. Hunsaker Safety & Sign, Inc. requires a minimum of 10 working days written notice in advance prior to commencement of work.
5. HSS to receive Contractor's schedule for the following day's work by 12pm the proceeding day. If this notice is not received add 15% to HSS rates.
6. Contractor responsible for providing sanitary facilities, drinking water and break relief for HSS personnel. If break relief is not provided this will be billed as an extra at the applicable hourly rates for travel, regular, over-time or double-time.
7. Contractor responsible for any fees for traffic control permits and inspection fees accrued by the City/County and/or State agencies.
8. Over-Time rates apply for any time over 8 hours in a single work day.
9. All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
10. Contractor is responsible for lost, stolen or damaged equipment.
11. Stand-by and Maintenance time is not included.
12. Arrowboards are not included.
13. Temporary Pedestrian Fence and/or ADA Barricades are not included.
14. Invoices are payable with Terms of Net 30 days.
15. An executed subcontract or purchase order must be filed with this office prior to commencement of work.
16. A signed change order must be in place prior to any work over and beyond what is stated in this quote.
17. Retention shall NOT be held on traffic control work.
18. Hunsaker Safety & Sign, Inc. maintains Commercial General Liability Insurance with limits of \$1,000,000 per occurrence, \$2,000,000 aggregate and \$4,000,000 umbrella. Any additional insurance requirements are to be reimbursed by the Contractor. Waiver of Subrogation is not included.

SUBMITTED BY: Mitch DeFreitas, Estimator**DATE:** 4/23/14**COMPANY:** _____ **ACCEPTED BY:** _____



DVBE / SBE 1159740

Sambrano Traffic Control Incorporated
 10057 Collings Rd Wilton Ca 95693
 Phone: 916-687-6472 Cell: 209-679-4662
 Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557

Laborers Union Signatory

For: Estimator @ Granite Construction Company
 Project: Caltrans 06-0R2404
 Bid Date: April 23, 2014

Flagging (regular) _____ **\$1,300.00 per 8 hours**

Pilot Car (with driver) _____ **700.00 per 8 hours**

Lane Closure (1 Lane 2 miles) With 1 Ramp & 1 Detour _____ **\$1,350.00 per 8 hours**

Two Lane Same Direction (add 1 additional trailer mounted arrow board) _____ \$100.00 per day

Lane Closure Opposite Direction will be billed as a separate lane closure unless otherwise agreed upon

Attenuator Truck With Driver (with traffic control only) _____ **\$900.00**

Additional Detour up to 6 Signs _____ **\$160.00 Each**

Additional Ramp _____ **\$160.00 Each**

PCMS Day \$350.00 Week \$650.00 Month \$1,350.00 Delivery \$150.00 Each Item Each Way (with traffic control only)

= 2 EA FOR 1 MONTH = 2,700 DELIVERY = 4EA x 150 = 600

Construction Area Signs (with traffic control only) per CS-1, 4 signs _____ **\$1,800.00**

Weekend / Holiday Rates for Traffic Control: multiply the standard 8 hour rate by the following; Saturdays 1.31, Sundays & Holidays 1.62

Additional Items:

* Flagger	_____	\$650.00 per 8 hours
Arrow Board	_____	\$100.00 per day
Cones each	_____	\$1.00 per day
Sign with stand each	_____	\$12.00 per day
Night Work Add	_____	\$3.50 per man hour
Subsistence (when applicable)	_____	\$24.00 per day per person
Overtime:		
Personnel (over 8 hours per week day and Saturdays)	_____	\$95.00 per man hour
Sundays and Holidays	_____	\$105.00 per man hour
Equipment (Pilot Car)	_____	\$115.00 per hour

TALKED TO AARON @ 12:27 p.m. by phone.
 SAMBRANO WILL RENT ATTENUATOR TRUCK
 TO GCL FOR \$4,000/MO. HIS LABORER
 MUST OPERATE.

Page 1 of 2

10 TC SHEETS @ 12 HR - 1 MAN
 10 DAY x (650 + 4 x 95) = 10,300

PCMS = 3300

FLAGGER = 10300

TRUCK = 4000

17,600

**Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740
Laborers Signatory**

Included Items / Conditions

Note: Everything not listed is excluded unless otherwise agreed upon

Flagging (light Towers are not included)

Includes; two certified journeyman flaggers with hard hats and approved vests, 8 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS,), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

Lane Closure

Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 4-RLCA 2-merge signs 4-lane closed every 2000').

Ramp Closures

Includes all signs and barricades for a single Ramp Closure

Detour

Includes up to 6 signs for a single detour unless otherwise agreed upon


Signs: Includes layout for US Digs, mob, materials, installation, and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft and vandalism will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the primes responsibility to cover, uncover, and change information.

Conditions:

- This 2 page quote serves as an addendum to all contracts
- We require a 15 day notice prior to starting work
- Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
- No retention will be held on traffic control
- Projects delayed over 90 days are subject to updated pricing
- For every 50 cents rise in fuel from bid date add fifty dollars per day
- Contracts are contingent upon equipment availability
- We are a union signatory and all labor agreements apply
- Add twenty four dollars a day per person in subsistence areas
- Traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon
- Invoices are net 14 - past due invoices will accrue 1.5% interest monthly
- Large projects may require monthly progress payments
- Work periods less than 3 consecutive days add 10%
- Cancellations and short shifts with less than 24 hours notice will be charged as a full day.

A signature indicates the agreement of terms in this quote and is required prior to the execution of work.

Date: _____



Sambrano Traffic Control Incorporated

Date: _____

Prime Vendor



*I. B. E. D.
@ 10:20*

PO Box 294906 Phelan, CA 92329-4906
Phone 760-868-3400

Contractors license# 888346
Fax 760-868-3450

We are a union contractor

We are a certified Small Business OSD# 1735821

Attention: Estimator

From: Mark Bates Estimator
Bid Date: April 23rd, 2014

DVBE Quote for Caltrans Project# 06-0R2404

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote includes traffic control for PCM operations only (excludes traffic control for stripe and RPM removal). Traffic control can be removed from this quote if the prime contractor provides it for PCM. The prime contractor is to provide clean up for stripe and marker removal. This quote includes pavement marker removal. Temporary stripe includes one man and one striping truck for an eight hour shift. Traffic control not included in temporary stripe. \$12,493.76 of this quote can be applied towards the DVBE goal (see attached supplier quote).

Number of Traffic Control Days: 3

Number of Mobilizations: 2

Traffic Control Included: Yes (optional)

Cost Per Additional Mobilizations: \$3,500.00

Item	Description	Unit of M	Quantity	Unit Price	Total
1	Lead Compliance Plan	LS	LS	LS	\$600.00
3	Traffic Control (partial)(optional)	LS	LS	LS	\$4,000.00
8	Remove Thermoplastic Stripe	LF	1,450	\$1.80	\$2,610.00
16	4" Thermoplastic Traffic Stripe	LF	32,800	\$0.46	\$15,088.00
17	8" Thermoplastic Traffic Stripe	LF	1,820	\$0.92	\$1,674.40
18	Thermoplastic Pavement Marking	SF	72	\$13.08	\$941.76
19	4" Thermo Stripe (36-12) Broken	LF	32,800	\$0.23	\$7,544.00
20	4" Thermo Stripe (7-17) Broken	LF	490	\$1.10	\$539.00
21	Retro-Reflective Pavement Marker	EA	760	\$4.02	\$3,055.20
	Temporary Stripe (Optional)				
N/A	Temporary Stripe (material)	LS	LS	LS	\$1,200.00
N/A	Temporary Stripe (per shift)	per shift	N/A	\$1,100.00	N/A
	Total				\$36,052.36

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Granite Construction Company
Attn. Jake Hinchey
Date: 04/23/14

PROJECT: Caltrans 06-0R2404, I-5 @ Mendota
MATERIAL: 150 Tons PG 64-16

DELIVERED PRICE: \$567.00 per U.S ton

ORIGIN: Santa Maria, Ca
DESTINATION: Granite - Coalinga

- *Standby after 1 hour from scheduled delivery time at \$100.00 per hour
- *Index: 5% Crude
- *Pricing based on full loads - 26.00 ton
- *Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.25 per gallon. www.eia.gov. \$4.102 on bid day.

$$\begin{aligned} 150 \text{ Ton} \times 567.00 / \text{Ton} &= 85,050.00 + \text{Tax} \\ &= 92,049.62 \\ 60\% \times 92,049.62 &= 55,229.77 \end{aligned}$$

Third Bidder

GRANITE CONSTRUCTION COMPANY

LETTER OF TRANSMITTAL

2716 Granite Court
Fresno, CA 93706

TEL (559) 441-5700
FAX (559) 441-5791

<p>TO:</p> <p>MSC 43 Office Engineer Dept. of Transportation 1727 30th Street Sacramento, CA 95816-7005</p>	<p>DATE: 4/24/14</p> <hr/> <p>PROJECT: #06-0R2404</p> <hr/> <p>Contract 06-0R2404 Bid Date 4/23/14 - Cert. SB Listing</p>
----------------------------------------------------------------------------------------------------------------------------------------	---------------------------------------------------------------------------------------------------------------------------

NUMBER OF PAGES INCLUDING COVER AND ALL ENCLOSED OR ATTACHED DOCUMENTS: _____

SENT VIA:

USPS
 Courier
 Over Night Service Via FEDEX 8041 0797 9242

WE ARE SENDING YOU THE FOLLOWING ITEMS:

<input checked="" type="checkbox"/> Attached	<input type="checkbox"/> Under separate cover via USPS _____	<input type="checkbox"/> Change Order
<input type="checkbox"/> Shop Drawings	<input type="checkbox"/> Plans	<input type="checkbox"/> Pricing Agreement
<input type="checkbox"/> Copy of Letter	<input type="checkbox"/> Samples	
<input type="checkbox"/> Prints	<input type="checkbox"/> Specifications	

COPIES	DATE	NO.	DESCRIPTION
1	4/24/14		Cert. Small Business Listing for #06-0R2404

THESE ARE TRANSMITTED AS CHECKED BELOW:

<input type="checkbox"/> For Payment	<input type="checkbox"/> Approved as submitted	<input type="checkbox"/> Resubmit for approval
<input type="checkbox"/> For Your Use	<input type="checkbox"/> Approved as Noted	<input type="checkbox"/> Return corrected prints
<input checked="" type="checkbox"/> As Requested	<input type="checkbox"/> Returned for Corrections	<input type="checkbox"/> For bids due _____, 19
<input type="checkbox"/> For Review and Comment	<input type="checkbox"/> Submit _____ copies for distribution	<input type="checkbox"/> Prints returned after loan

REMARKS:

<p>COPY TO: <input checked="" type="checkbox"/> FILE</p> <p><input type="checkbox"/> _____</p> <p><input type="checkbox"/> _____</p> <p><input type="checkbox"/> _____</p>	<p>SIGNED: </p> <p>TITLE: <u>Estimating Assistant</u></p>
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------	-----------------------------------------------------------