

# Low Bidder

CONTRACT NO: **06-0S3504**

BID AMOUNT: **\$4,410,514.00**

BID OPENING DATE: **June 22, 2016**

BIDDER'S NAME: **Coral Construction Company**

DBE GOAL FROM CONTRACT %: **10%**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: **5** TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) **\$948,552**

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
4	Construction Area Signs	C1200	KRC Safety Co., Inc.	\$ 6,867.66
5	Lane Closures	C1201	7821 W. Sunnyview Ave	\$ 51,982.50
6	Channelizer (SM)	C1290	Visalia, CA 93291	\$ 4,400.00
8	Furnish/Set Temp Barrier	C1290	559-732-0393	\$ 64,508.80
22	Reset Roadside Sign	C1522	DBE No. 447	\$ 1,200.00
<b>Page 2 Total =</b>				<b>\$338,106.69</b>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.


<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation** **\$ 467,065.65**

**10.6 %**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

**6/24/16** **503-682-2252**

Date

(Area Code) Tel. No.

**Marc Roberts**

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **06-0S3504**

BID AMOUNT: **\$4,410,514.00**

BID OPENING DATE: **June 22, 2016**

BIDDER'S NAME: **Coral Construction Company**

DBE GOAL FROM CONTRACT %: **10%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	<b>5</b>	<b>\$948,552</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
34	MGS (Steel Post) Materials	C0683	PC&N Construction Inc.	\$ 5,813.55
36	Double MGS (SP) Materials	C0683	5301 F Byron Hot	\$ 12,121.02
38	Alt HT Cable Barrier Mat.	C0683	Springs Road	\$282,554.40
39	Alt HTCB Term Materials	C0683	Byron, CA 94514	\$ 15,478.26
40	TR Type WB-31 Materials	C0683	925-634-4567	\$ 4,756.44
41	Rail Tens Ass. Materials	C0683	DBE No. 39218	\$ 902.41
43	EAA Type SFT Materials	C0683		\$ 877.08
44	Alt Flared TS Materials	C0683		\$ 6,373.20
45	Alt CC Sys Type A Materails	C0683		\$ 9,230.33
<b>Page 2 Total =</b>				<b>\$338,106.69</b>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ _____
	% _____

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **06-0S3504**

Name of DBE business: **KRC Safety Co. Inc.**

Name of DBE representative: **Michael Castro**

DBE certification number: **447**

Name of bidder: **Coral Construction Company**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Marc Roberts**

Date: **6-22-16**


Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
4	Construction Area Signs	\$ 6,867.66
5	Lane Closures	\$ 51,982.50
6	Channelizer (SM)	\$ 4,400.00
8	Furnish/Set Temp Barrier	\$ 64,508.80
22	Reset Roadside Sign	\$ 1,200.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	<b>Total</b>	<b>\$128,958.96</b>
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
 Signature of DBE's authorized representative:

Michael Castro  
 Printed name of DBE's authorized representative:

Estimator  
 Title of DBE's authorized representative:

6-24-16  
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Coral Construction Company

06-Kin, Fre-5

UN:285 / D:279

Project: 06-0S3504

Bid Date: 6/22/2016

KRC BID # 16-445

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
5	Traffic Control System	
	1 impact attenuator vehicle with driver - Per 8 hour shift	900.00
	1 man lane/ramp closures - Per 8 hour shift	935.00
	2 man lane/ramp closures - Per 8 hour shift	1,500.00 $\times 29 =$
	2 flaggers - Per 8 hour shift	1,500.00 $43,500$
	2 flaggers with light towers - Per 8 hour shift	1,550.00
	2 flaggers with rumble strips - Per 8 hour shift	1,550.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,650.00
	3 man lane closures (Includes IAV) - Per 8 hour shift	2,300.00
	<p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime over 8 hours will be charged at \$97.50 per hour per man <math>\times 3 \times 29 =</math></p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	
	<p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month</p> <p>\$105.00 delivery fee will apply : \$105.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$85.00 delivery fee will apply : \$85.00 pick up fee will apply</p> <p>Portable Light Tower - Per Each, Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$450.00/Month (Month rate based on 30 calendar days)</p> <p>\$85.00 delivery fee will apply : \$85.00 pick up fee will apply.</p> <p>Delivery options may vary based on quantity of light towers needed</p>	
		<p><math>2,482.50</math></p> <hr/> <p><math>51,922.50</math></p>



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 06-0S3504  
Bid Date:6/22/2016

06-Kin, Fre-5

UN:285 / D:279

KRC BID # 16-445

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs	LS	1	6,867.66	6,867.66
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
5	Traffic Control System - See traffic control quote for rates				
6	Channelizer (Surface Mounted)	ea	110	40.00	4,400.00
7	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$85.00 delivery fee per PCMS : \$85.00 pick up fee per PCMS				
8	Temporary Railing (Type K)	Lf	3,040	26.90	81,776.00
	Traffic control for K-rail installation & removal - For KRC work only	LS	1	13,200.00	13,200.00
9	Temporary Crash Cushion Module	ea	190	170.00	32,300.00
22	Reset Roadside Sign	ea	6	200.00	1,200.00
	<p>Note: (0) addendum(s) acknowledged.                      Note: If items are not tied together within these notes items may be split.                      Note: Item 4 includes signs from CS-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.                      Note: Item 6, 8 and 9 must bid together.                      Note: Item 8 to be installed all at once and removed all at once.                      Note: Contractor to maintain item 6 after initial placement.                      Note: Item 22 if used must bid with item 4.                      Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 6, 8 or 9.                      Note: Permanent sign resetting will be implemented when removing item 4. \$800.00 mobilization fee will apply if wanted done at another time.                      Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.                      Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.                      Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.                      Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 06-0S3504  
Bid Date:6/22/2016

06-Kin, Fre-5

UN:285 / D:279

KRC BID # 16-445

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
8	Temporary Railing (Type K) - Price quoted is a monthly rental price, first months rent only (Month rate based on 30 calendar days)	Lf	1,840	6.00	11,040.00
	Temporary Railing (Type K) Price quoted is a monthly rental price per each month thereafter the first month (Month rate based on 30 calendar days)	Lf	1,840	2.00	3,680.00
	Temporary Railing (Type K) Maintenance Fee - Price quoted will be charged upon return - K-rail damaged beyond repair will be charged at replacement cost	Lf	1,840	1.25	2,300.00
	K-rail Delivery Per Load - Contractor to unload at job site	ea	1	400.00	400.00
	K-rail Pick up Per Load - Contractor to load at job site	ea	1	400.00	400.00
	Note: Certified payrolls will not be supplied to contractor. Contractor to perform all loading and unloading. KRC will deliver and pick up K-rail to job site only. Note: Delivery and pick up of K-rail includes up to 1/2 hour of unload/load time at job site. Additional stand by time will be charged at \$40.00 per 20 minutes. Note: Payment terms are NET 30.				
	Other options listed below				
8	Temporary Railing (Type K) - KRC to furnish and install all k-rail. Contractor will be responsible for returning k-rail to KRC in Visalia	Lf	3,040	16.87	51,284.80
8	Temporary Railing (Type K) KRC to furnish and install all k-rail. Contractor will be responsible for removing k-rail and stock piling at one location. KRC will then pick up all k-rail from stock pile location	Lf	3,040	21.22	64,508.80
	Flatbed Trucking Services - Per hour	hr	1	115.00	115.00
	Note: Traffic control excluded from all options.				



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **06-0S3504**

Name of DBE business: **PC&N Construction Inc.**

Name of DBE representative: **Christi Plum**

DBE certification number: **39218**

Name of bidder: **Coral Construction Company**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Marc Roberts**

Date: **6-22-16**


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
34	MGS (Steel Post) Materials	\$ 9,689.25
36	Double MGS (SP) Materials	\$ 20,201.70
38	Alt HT Cable Barrier Mat.	\$470,924.00
39	Alt HTC B Term Materials	\$ 25,797.10
40	TR Type WB-31 Materials	\$ 7,927.40
41	Rail Tens Ass. Materials	\$ 1,504.02
43	EAA Type SFT Materials	\$ 1,461.80
44	Alt Flared TS Materials	\$ 10,622.00
45	Alt CC Sys Type A Materails	\$ 15,383.88

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


	<b>Total</b>	<b>\$563,511.15</b>
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.


I certify under penalty of perjury that the foregoing is true and correct.




Signature of DBE's authorized representative:

  
Christi Plum

Printed name of DBE's authorized representative:

  
President

Title of DBE's authorized representative:

  
6/23/16

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**P C & N Construction Inc.**  
**5301 F Byron Hot Springs Road, Byron, CA 94514**  
**Phone (925) 634-4567 \* Fax (925) 634-4339**  
**DBE/UDBE # 39218 \* S/B # 21507**

Quote Date: 6/22/16

Bid Opening Date: 6/22/16

Quotation Give To: Coral Construction Co. - Oregon  
 Po Box 347  
 Watsonville, OR 97070  
 (503) 682-2252 Fax (503) 682-0110

Terms: Net 30 Days  
 FOB: Jobsite

Project: Caltrans 06-053504  
 Kings & Fresno Counties

QTY	Units	Description	Price Each	Total
1,012.5	EACH	(Bid Item #36) 12 / 12'-6" / 3'-1 1/2" DOUBLE MGS W- Beam w/ 14" PB and 1 1/4" SB (Posts & Blocks Excluded)	\$10.76	\$10,894.50
4	EACH	(Bid Item #40) Caltrans (RSP 2013) Type WB MGS (LEFT HAND TRAILING END) Incl: 10ga / 12ga Thrie Beam, 10 GA A-Sym Transition Panel, Box Spacer & Hardware (POSTS & BLOCKS EXCLUDED)	\$880.10	\$3,520.40
5	EACH	(Bid Item #43) MGS End Anchor (Type SFT) (RSP A77S1 7/19/13) Includes 12'-6" MGS Anchor Panel, (1) Anchor Assembly, (1) 6' Soil Tube (EXCLUDES Wood BCT Post)	\$292.36	\$1,461.80
168	EACH	(Bid Item #36) W6 x 8.5 x 6'-0" Post Punched 4 1/2", 7" (PUNCHED BOTH SIDES for Median Barrier) Galvanized	\$35.72	\$6,000.96
336	EACH	(Bid Item #36) Mondo MGS Block 6" x 12" x 14" Plastic Block w/ Hanger (MGS14SH)	\$9.84	\$3,306.24
6	EACH	(Bid Item #41) Metal Rail Tensioning Assembly (Caltrans A77H2/2006) Includes: Cable Assembly, 1ea 12'-6" Anchor Pan	\$250.67	\$1,504.02
712.5	LF	(Bid Item #34) MGS Guardrail (Steel Post Hdw), Includes: 12/12'-6"/3'-1 1/2" W-Beam, 14" PB's, 1 1/4" SB's, Hdw. - Galvanized (Posts & Blocks Excluded)	\$5.38	\$3,833.25
128	EACH	(Bid Item #34) W6 x 8.5 x 6'-0" Post (Caltrans 2006 A77C2)	\$35.91	\$4,596.48
128	EACH	(Bid Item #34) Mondo MGS Block 6" x 12" x 14" Plastic Block w/ Hanger (MGS14SH)	\$9.84	\$1,259.52
5	EACH	(Bid Item #40) Caltrans (RSP 2013) Type WB MGS (RIGHT HAND LEAD END) Incl: 10ga / 12ga Thrie Beam, A-Sym Transition Panel, Box Spacer & Hardware (POSTS & BLOCKS EXCLUDED)	\$881.40	\$4,407.00
8	EACH	(Bid Item #44) FLEAT-SP (MGS) Complete System (40'-7 1/2") w/ Steel Posts, Plastic Blocks (Galvanized)	\$1,327.75	\$10,622.00
6	EACH	(Bid Item #45) FLEAT-MT MGS (Steel Post) End Anchor Complete 40'-7 1/2" System w/ Steel Posts and Plastic Blocks, Reflective Sheeting (MEDFLT-S-MGS)	\$2,563.98	\$15,383.88
59,700	LF	(Bid Item # 38) BRIFEN TL-4 (4 Rope) Wire Rope Safety Fence When Installed on a Slope or 6:1 or Flatter or As a TL-3 When Installed on a 4:1 or Flatter Slope. This quote is for a Concrete Socket System with 10.5' Post Spacing (includes post, sockets, fitted wire ropes, locating pegs, excluders and reflectors on both sides of first and last 5 post of a run and every 4th post on all others. Excludes all concrete and reinforcing steel) Post Caps are included	\$7.77	\$463,869.00
18	EA	(Bid Item # 39) WRGT-FL End Anchors (includes anchor reinforcing cage & anchor frame, coupler fittings and combination fitting assemblies. Excludes all concrete and reinforcing steel) There is not any LF in this item.	\$1,210.95	\$21,797.10
1	LS	Spare Parts Per Attached Schedule	\$7,055.00	\$7,055.00
1	LS	Engineering Service to Determine End Anchor Foundation Size for Existing Soil Conditions (Detail soil report to be provide by the Contractor)	\$4,000.00	\$4,000.00
<b>Total Quote Cost</b>				<b>\$563,511.15</b>

Other Terms:

1. Installation By Others
2. Taxes Excluded
3. It is the customer's responsibility to verify materials quoted meet project requirements. This includes material specifications, sizes, quantities, coatings, etc.
4. Customer must inform P C & N in writing about a potential back charge prior to the charge occurring. P C & N and Customer must come to a resolution and written approval by P C & N must be received before P C & N will agree to pay or be held liable for any back charge amounts

Acceptance of Proposal: The above Price, Specifications, and Conditions are satisfactory and hereby accepted. P C & N is authorized to do the work as specified. Payments will be made as outlined above with no retention withheld.

Authorized Signature: \_\_\_\_\_ Date of Acceptance: \_\_\_\_\_