

CONTRACT NO: 06-0T8704

BID AMOUNT:  
 \$ 3,412,213.40

BID OPENING DATE:  
 May 19, 2016

BIDDER'S NAME:  
 Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %:  
 6.00%

# Third Bidder

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$2,311,732.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
29 (P), 31 (P)	Remove Curb (Sawcut), Remove Concrete Pavement (Sawcut)	C9905	Austin Enterprise #13602 PO Box 81926 Bakersfield, Ca 93380 (661) 589-1001	\$26,704.80
71, 72, 73	Maintain Existing TMS, Modify Traffic Monitoring Station, Modify Lighting	C8608 C8611 C8903	Traffic Loops Crackfilling #38033 946 S. Emerald St. Anaheim, CA 92804 (714) 520-4026	\$94,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ Please See Next Page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

5/24/16

(559) 317-6511

Date

(Area Code) Tel. No.

Stefani Zysling

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0T8704

BID AMOUNT:  
 \$ 3,412,213.40

BID OPENING DATE:  
 May 19, 2016

BIDDER'S NAME:  
 Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %:  
 6.00%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$2,311,732.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
35, 36, 37	Move-In/Move-Out (Erosion Control), Hydromulch, Hydroseed	C2021 C2030	Nitta Erosion Control #217 3778 Del Mar Ave Loomis, CA 95650 (916) 652-7459	\$15,480.00
49	Isolation Joint Seal (Silicone)	C3701 C4040	Global Road Sealing, Inc. #31176 10832 Dorthy Ave Garden Grove, CA (714) 893-0845	\$14,280.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ Please See Next Page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

5/24/16

Date

(559) 317-6511

(Area Code) Tel. No.

Stefani Zysling

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 06-0T8704

BID AMOUNT:  
 \$ 3,412,213.40

BID OPENING DATE:  
 May 19, 2016

BIDDER'S NAME:  
 Papich Construction Co., Inc.

DBE GOAL FROM CONTRACT %:  
 6.00%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$2,311,732.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
21, 22, 59, 60, 61, 62	Treated Wood Waste, Remove Guardrail, Midwest Guardrail (Steel Post), Transition Railing, End Anchor Assemble, Alt. Flared Terminal System	C8320 C8391	PC&N Construction, Inc. #39218 8301 Byron Hot Springs Road Byron, CA 94514 (925) 634-4587	\$19,910.00
50	Grind Existing Pavement	C4201	ABSL Construction #5270 29393 Pacific Street Hayward, CA (510) 727-0900	\$63,500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 233,874.80
	6.85 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

5/24/16

Date

(559) 317-6511

(Area Code) Tel. No.

Stefani Zysling

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

**DIR # 1000001896**

**BID PROPOSAL**

**(Revised)**

✓  
LIST IN

Page 1 of 2

**Contract:** CDOT # 06-0T8704  
Route 99, Kingsburg

Add # 2 noted

**Bid Date:** May 19, 2016

**BID ITEM # 31 / Remove Concrete Pavement (portion):**

1,420 cy

4,760 lf Saw cut and vacuum 12" PCC & CTB.....\$4.98 / lf.....\$23,704.80

Isolation Joint saw cut

**BID ITEM # 44 / Jointed Plain Concrete Pavement (portion):**

4,370 cy

Daily Green saw and vacuum contraction joints.....\$2,050.00 / 8 hr shift

Note: Includes pressure wash, vacuum and roping joints per specs.

**BID ITEM # 45 / Jointed Plain Concrete Pavement (RSC) (portion):**

530 cy

Daily Green saw and vacuum contraction joints.....\$2,050.00 / 8 hr shift

Note: Includes pressure wash, vacuum and roping joints per specs.

**BID ITEM # 48 / Individual Slab Replacement (RSC) (portion):**

300 cy

4,750 lf Saw cut and vacuum 12" PCC & CTB.....\$4.98 / lf.....\$23,655.00

Note: Green saw if done in conjunction with panel cutting.....\$145.00 / hr

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

Page 2 of 2

## BID ITEM # 49 / Isolation Joint Seal (Silicone) (portion):

4,760 lf Prep, furnish and install isolation joint seal.....\$3.90 / lf.....\$18,564.00

OK BEHIND RAIL

Note: Four days to complete this work

### Conditions for above items:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
5. One move in included per item of work. Additional moves at \$1,000.00 each.
6. A copy of quotation to be used as an attachment in force in subcontract.

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding

#29  
3 AC 1.00 / LF

\$ 3000

\$ 45,268

[Back To Query Form](#)**Search Returned 1 Records**

Mon May 23 10:38:39 PDT 2016

**Query Criteria**

Firm/DBA Name: Austin Enterprise

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
E-Mail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	( 661 )
Phone Number	589-1001
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 661 )
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

## ACDBE NAICS

## Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

## Licenses

A General Engineering Contractor; D06 Concrete Related Services;

## Trucks

## Gender

F

## Ethnicity

HISPANIC

## Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0T8704

Name of DBE business: Traffic Loops Crackfilling

Name of DBE representative: Mai-Lan Nguyen

DBE certification number: 38033

Name of bidder: Papich Construction Co., Inc.

Name of prime contractor if different from the bidder: \_\_\_\_\_

Name of representative of bidder or prime contractor: Jason Papich

Date: May 19, 2016


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
71	Maintain Existing TMS Elements During Construction	\$2,000.00
72	Modify Traffic Monitoring Station	\$48,000.00
73	Modify Lighting	\$44,000.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

	<b>Total</b>	<b>\$94,000.00</b>
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative: \_\_\_\_\_

MAI-LAN NGUYEN  
 Printed name of DBE's authorized representative: \_\_\_\_\_

PRESIDENT  
 Title of DBE's authorized representative: \_\_\_\_\_

05/23/16  
 Date: \_\_\_\_\_

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027  
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033  
DIR Registration No. 1000003794 • Expiration Date: 06/30/2016  
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 5/19/2016  
Attn: Estimator  
Owner: Caltrans  
Project: Contract No. 06-0T8704, Route 99  
Bid Date: 05/19/2016 @ 2:00 PM

LIST  
IN

## Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
71	Maintaining Existing TMS Elements During Construction	1	LS	2,000.00	2,000.00
72	Modify Traffic Monitoring Station	1	LS	48,000.00	48,000.00
73	Modify Lighting	1	LS	44,000.00	44,000.00
<b>TOTAL BID AMOUNT:</b>				<b>\$</b>	<b>94,000.00</b>

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- Move-on

### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (Need 2 days)
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Ramiro Rivero**

[Back To Query Form](#)**Search Returned 1 Records**

Mon May 23 10:38:05 PDT 2016

**Query Criteria**

Firm ID: 38033

Firm Type: DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
Email	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	( 714 )
Phone Number	520-4026
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 714 )
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

**ACDBE NAICS**

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)





# Nitta Erosion Control

a division of Nitta, Inc.

LIST 12

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

May 17, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 06-Tul-99-51.3/52.3, Caltrans Contract No. 06-0T8704, Addendum Nos. 1-2, Jointed plane concrete pavement lane and individual slab replacement in Tulare County near Kingsburg from 0.5 mile south of Dodge Avenue Overcrossing to 0.2 mile south of Kings River Bridge. Bid Date: May 19, 2016 (2:00 p.m.).

Handwritten scribbles and numbers, possibly '10' and '52'.

**Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
35	Move-In/Move-Out (Erosion Control)	EA	2	\$1,300.00	\$ 2,600.00
36	Hydromulch	SQFT	161,000	\$ 0.03	\$ 4,830.00
37	Hydroseed	SQFT	161,000	\$ 0.05	\$ 8,050.00
Totals					<u>\$15,480.00</u>

### BID ITEMS MAY NOT BE SEPARATED.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP-and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 1/2 inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, coloring agent (already included in the wood fiber), re-installation of Hydroseed, Bonded Fiber Matrix (BFM), Fiber Rolls, rolled erosion control products (RECPs), compost, straw mulching,

4 WORKING NIGHTS

DIP # 1000000478

06-Tul-99-51.3/52.3, 06-0T8704, Addendum Nos. 1-2, in Tulare County near Kingsburg from 0.5 mile south of Dodge Avenue Overcrossing to 0.2 mile south of Kings River Bridge.

Nitta Erosion Control Bid-Proposal dated May 17, 2016.


Page 2 of 2.

straw incorporation, supplemental lighting necessary for night work at each jobsite location, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

- 3) Additional mobilizations for Hydromulch and for Hydroseed are covered under Move-In/Move-Out (Erosion Control). Approximately four (4) working nights (weekends and holidays excluded) is required to complete an estimated 161,000 SQFT of Hydromulch and an estimated 161,000 SQFT of Hydroseed. Stand-by time will be billed at \$330.00 per hour.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 23,000 gallons of water for an estimated 161,000 SQFT of Hydromulch and an estimated 161,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Hydromulch and with Hydroseed.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydromulch and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control  
bid form 2016\caltrans\tul99.may



# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 561730 Landscaping Services

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number: 217

Renewal Date: November 1, 2017

*Janice Salais*

October 26, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

P. 004

FAX No.

MAY/18/2016/WED 12:49 PM

Back To Query Form

**Search Returned 1 Records**

Fri Jun 20 16:56:38 PDT 2014

**Query Criteria**

Firm ID: 217  
Firm/DBA Name: Nitta Erosion Control  
City: Loomis  
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	( 916 )
Phone Number	652-7459
Fax Area Code	( 916 )
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 68;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

**ACDBE NAICS**

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form



# GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176, CA SBE# 2001305)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 100007714

## Subcontract Quotation

<b>Project:</b>	Route 99, Contract # 06-0T8704
<b>Location:</b>	Tulare County
<b>Bid Date/Time:</b>	05-19/16 @ 2pm

Item	Description	Quantity	Unit Price	Extention
49	Isolation Joint Seal (Silicone)	4,760.00 LF	3.00	14,280.00
PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL				

### INCLUSIONS:

- Widen Joint using power saw
- Seal Joint with Silicone sealant
- One mobilization. Additional move in at \$2000

LIST IN ✓

### EXCLUSIONS:

- Insurance premium in excess of \$2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- Traffic control ( estimated 1 shift)

IN DC

Estimator : Tri La  
Two weeks notice required for scheduling

TERRI @GlobalRoadSealing.com

[Back To Query Form](#)**Search Returned 1 Records**

Mon May 23 10:38:52 PDT 2016

**Query Criteria**

Firm/DBA Name: global road sealing

Firm Type: DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	grs@globalroadsealing.com
Contact Name	TRI LA
Area Code	( 714 )
Phone Number	893-0845
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 714 )
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

## ACDBE NAICS

## Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

## Licenses

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

## Trucks

## Gender

M

## Ethnicity

ASIAN PACIFIC

## Firm Type

DBE

[Back To Query Form](#)





Unified Certification Program

Back To Query Form

**Search Returned 1 Records**

Wed Mar 16 10:42:12 PDT 2016

**Query Criteria**

Firm ID: 39218

Firm Type: DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94814
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	( 925 )
Phone Number	634-4567
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 925 )
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form



**ABSL Construction****DIR Registration No. 100002818**29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781  
SMBE & DBE Certification CT-005270**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Jointed Plane Concrete Pavement Lane and Slab Repl.  
**Project Number:** 06-0T8704  
**Bid Date:** 05/19/2016  
**Location:** Kingsburg, Tulare County, CA

**BID – Grinding****Item 50: Grind Existing Concrete Pavement**

**Quantity:** 6,350 SY      **Unit Price:** \$10.00/SY      **Price:** \$ 63,500

*This work to be completed in 3-4 shifts.*

*This price includes grinding, trucking and slurry disposal only.*

*This price includes grinding 3/8" max depth on new panels. Additional grinding to be billed at force account rates + 15%.*

*Standby time due to owner/contractor to be billed at force account rates +15%.*

*Contractor to provide water, traffic control, temporary markings, sweeping, button removal and all other items not specifically included.*

*Water to be supplied by contractor within 5 miles of job limits.*

Exclusions: Bonding, Retention, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

This quote to be made part of any contract. This quote is valid for 30 days from bid date.

Sincerely,

Daryl Vorne

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## A B S L CONSTRUCTION

29334 PACIFIC STREET  
HAYWARD, CA 94544

Owner: LUIS ALLENDE  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 237310 Highway, Street, and Bridge Construction
- 238910 Site Preparation Contractors
- 238120 Structural Steel and Precast Concrete Contractors

- 238210 Electrical Contractors
- 238110 Poured Concrete Foundation and Structure Contractors

### Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

### Licenses

A General Engineering Contractor

### CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 5270

*James Salas*  
CUCP OFFICER

August 26, 2011

Exp 01-01-18

[Back To Query Form](#)**Search Returned 1 Records**

Mon May 23 09:39:53 PDT 2016

**Query Criteria**

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	( 510 )
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 510 )
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

## ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

# Third Bidder

06



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN TULARE COUNTY NEAR KINGSBURG  
FROM 0.5 MILE SOUTH OF DODGE AVENUE OVERCROSSING TO 0.2 MILE SOUTH OF  
KINGS RIVER BRIDGE

In District 06 On Route 99

Under

---

*Notice to Bidders and Special Provisions* dated April 11, 2016

*Standard Specifications* dated 2010

Project plans approved January 19, 2016

*Standard Plans* dated 2010

---

Applicable to

Electronic *Bid* book dated April 11, 2016

Identified by

Contract No. 06-0T8704

06-Tul-99-51.3/52.3

Project ID 0615000173

Federal-Aid Project

ACNHP-P099(597)E





4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Online Advertisement	4/18/2016	Caltrans Website	Received multiple quotes and inquires about the contract.
Online Advertisement	4/18/2016	The Weekly Bid Flash	Recieved multiple quotes and inquires about the contract.
Online Advertisement	4/18/2016	Construction Star	Recieved multiple quotes and inquires about contract.
Sent ITB to Subcontractor Database	4/18/2016	iSQFT	Recieved multiple inquires about contract & quotes.
For Copies & Results, Please See Attachment D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.  
 Papich Construction made efforts to provide interested DBE Subcontractors / Suppliers about the plans, specifications, & requirements of the contract to assist them in our publications. Papich Construction was prepared to assist any DBE Subcontractors / Suppliers during the advertisement of this project, however, no assistance was needed.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.  
 Papich Construction made efforts to notify interested DBE Subcontractors / Suppliers that assistance was made available in obtaining bonding, lines of credit, or insurance in our publications. Papich Construction was prepared to assist any DBE Subcontractor / Suppliers with these requests, however, no assistance was needed during the advertisement of this bid.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.  
 Papich Construction made efforts to notify interested DBE Subcontractors / Suppliers that assistance was made available in obtaining necessary equipment, supplies, materials, or any related assistance or services in our publications during the advertisement of this contract. Papich Construction was prepared to assist any DBE Subcontractor / Supplier with these requests, however, no assistance was needed during the advertisement of this bid.


8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# ATTACHMENT A

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)


OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## 06-0T8704

List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces, and those items that haven't been broken down into economically feasible units to facilitate DBE participation. For each item, show the dollar value and percentage of the total contract. It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

Items of Work Offered	Bidder Normally Performs	Item Broken Down	Established Flexible Timeframes for Performance & Delivery Schedules	Amount	Percentage of Contract
1	Yes	Yes	Yes	\$ 2,400.00	0.07%
2	Yes	Yes	Yes	\$ 2,500.00	0.07%
3	No	Yes	Yes	\$ 6,400.00	0.19%
4	Yes	Yes	Yes	\$ 90,000.00	2.64%
5	Yes	Yes	Yes	\$ 324.00	0.01%
6	No	Yes	Yes	\$ 681.20	0.02%
7	No	Yes	Yes	\$ 17,250.00	0.51%
8	Yes	Yes	Yes	\$ 2,006.00	0.06%
9	No	Yes	Yes	\$ 2,142.00	0.06%
10	Yes	Yes	Yes	\$ 10,000.00	0.29%
11	Yes	Yes	Yes	\$ 84,000.00	2.46%
12	Yes	Yes	Yes	\$ 7,350.00	0.22%
13	Yes	Yes	Yes	\$ 25,000.00	0.73%
14	Yes	Yes	Yes	\$ 5,000.00	0.15%
15	Yes	Yes	Yes	\$ 1,200.00	0.04%
16	Yes	Yes	Yes	\$ 9,750.00	0.29%
17	Yes	Yes	Yes	\$ 20,000.00	0.59%
18	Yes	Yes	Yes	\$ 3,000.00	0.09%
19	Yes	Yes	Yes	\$ 3,240.00	0.09%
20	No	Yes	Yes	\$ 5,304.00	0.16%
21	No	Yes	Yes	\$ 969.00	0.03%
22	No	Yes	Yes	\$ 5,220.00	0.15%
23	No	Yes	Yes	\$ 2,500.00	0.07%
24	No	Yes	Yes	\$ 2,080.00	0.06%
25	No	Yes	Yes	\$ 409.50	0.01%
26	No	Yes	Yes	\$ 1,620.00	0.05%
27	No	Yes	Yes	\$ 493.50	0.01%
28	Yes	Yes	Yes	\$ 198.00	0.01%
29	Yes	Yes	Yes	\$ 18,500.00	0.54%
30	Yes	Yes	Yes	\$ 2,990.00	0.09%
31	Yes	Yes	Yes	\$ 72,420.00	2.12%
32	Yes	Yes	Yes	\$ 45,000.00	1.32%

33	Yes	Yes	Yes	\$ 176,120.00	5.16%
34	Yes	Yes	Yes	\$ 16,500.00	0.48%
35	No	Yes	Yes	\$ 2,600.00	0.08%
36	No	Yes	Yes	\$ 4,830.00	0.14%
37	No	Yes	Yes	\$ 8,050.00	0.24%
38	No	Yes	Yes	\$ 203,200.00	5.96%
39	No	Yes	Yes	\$ 68,640.00	2.01%
40	Yes	Yes	Yes	\$ 225,777.00	6.62%
41	No	Yes	Yes	\$ 4,512.00	0.13%
42	Yes	Yes	Yes	\$ 6,976.00	0.20%
43	No	Yes	Yes	\$ 2,250.00	0.07%
44	No	Yes	Yes	\$ 1,162,420.00	34.07%
45	No	Yes	Yes	\$ 249,630.00	7.32%
46	No	Yes	Yes	\$ 12,629.98	0.37%
47	No	Yes	Yes	\$ 26,400.00	0.77%
48	No	Yes	Yes	\$ 212,100.00	6.22%
49	Yes	Yes	Yes	\$ 15,232.00	0.45%
50	Yes	Yes	Yes	\$ 67,945.00	1.99%
51	No	Yes	Yes	\$ 5,880.00	0.17%
52	No	Yes	Yes	\$ 750.00	0.02%
53	No	Yes	Yes	\$ 1,620.00	0.05%
54	No	Yes	Yes	\$ 540.00	0.02%
55	Yes	Yes	Yes	\$ 243.00	0.01%
56	Yes	Yes	Yes	\$ 4,935.00	0.14%
57	Yes	Yes	Yes	\$ 2,580.00	0.08%
58	No	Yes	Yes	\$ 400.00	0.01%
59	No	Yes	Yes	\$ 4,000.50	0.12%
60	No	Yes	Yes	\$ 4,760.00	0.14%
61	No	Yes	Yes	\$ 850.00	0.02%
62	Yes	Yes	Yes	\$ 5,500.00	0.16%
63	No	Yes	Yes	\$ 17,100.00	0.50%
64	No	Yes	Yes	\$ 1,607.40	0.05%
65	No	Yes	Yes	\$ 6,480.00	0.19%
66	No	Yes	Yes	\$ 24.32	0.00%
67	No	Yes	Yes	\$ 3,840.00	0.11%
68	No	Yes	Yes	\$ 2,842.00	0.08%
69	No	Yes	Yes	\$ 545.10	0.02%
70	No	Yes	Yes	\$ 1,806.90	0.05%
71	Yes	Yes	Yes	\$ 2,150.00	0.06%
72	No	Yes	Yes	\$ 51,000.00	1.49%
73	No	Yes	Yes	\$ 47,000.00	1.38%
74	Yes	Yes	Yes	\$ 330,000.00	9.67%
Total Items of work Made Available to DBE:				\$ 3,412,213.40	100%



# ATTACHMENT B

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

BID- CALL SHEET

JOB NAME: DW-0T8704 Hwy 99 JPCP

BID DATE: May 19 2016 TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: STRIPING

SUPER SEAL & STRIPE 805 524 7345  
ROB - NO BID

Safety STRIPING Service 559 651 1022  
LARRY - WILL BE BIDDING

STERNDIHL 818 834 8199  
YES WILL BE BIDDING

CHRISP COMPANY - 510 656 2840  
yes will be BIDDING

BID- CALL SHEET

JOB NAME: 010-0T8704 Hwy 99 JPCP

BID DATE: May 19 2010 TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: ELECTRICAL

GARY BROWN 559 683 3223  
ADRIENNE - NO BID

MADCO 559 896 5631  
JILL - NOT SURE  
MIKE - WILL PUT OUT NUMBER

AC ELECTRIC 661 410-0000  
DAN I - WILL BE PUTTING OUT NUMBER

ST. FRANCIS 510 639 0639  
LEFT VOICEMAIL

LEE CONTRACTORS + CONSULTANTS 805 343 0803  
STEVE - WILL GET US A NUMBER

Call Taker: AFANI ZUSING

BID- CALL SHEET

JOB NAME: 06-0T0704 Hwy 99 JPCP

BID DATE: May 19, 2016

TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: ELECTRICAL

GLOBAL ROAD SEALING 714 893-0845  
left VOICEMAIL

TRAFFIC LOOPS CRACKFILLING 714 520 4026  
YES WILL BE BIDDING

BID- CALL SHEET

JOB NAME: DL-018704 Hwy 99 JPCP

BID DATE: May 19 2010 TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: JPCP

Myers & Sons 916 283 9950  
Will Give US Numbers

FBD Vanguard Construction 925 245 1300  
Will Give US Numbers

BID- CALL SHEET

JOB NAME: DU-0T8704

BID DATE: \_\_\_\_\_ TIME: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: EROSION CONTROL

SUPERIOR HYDROSEED 831-7163 1811  
YES WILL BE BIDDING

J+M LAND RESTORATION 661 872 7039  
YES WILL BE BIDDING

NITTA EROSION CONTROL 916 652 7459  
YES WILL BE BIDDING

MARINA LANDSCAPE 714 939 6600  
YES WILL BE BIDDING

SELBY'S SOIL EROSION CONTROL 530 887 9894  
YES WILL BE BIDDING

**BID- CALL SHEET**

JOB NAME: 06-OT8704 Hwy 99 SPCP

BID DATE: MAY 19 2016 TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: SIGNS

ASSOCIATED TRAFFIC SAFETY 805 4161 1100  
TRACY - YES WILL BE BIDDING

KRC SAFETY 559 732 0393  
YES WILL BE BIDDING

STATEWIDE 559 291 8500  
DOUG WILL BE BIDDING

**BID- CALL SHEET**

JOB NAME: 06-0T8704 Hwy 99 JPCP

BID DATE: May 19 2016

TIME: 2:00

COMPANY: \_\_\_\_\_

CONTACT: \_\_\_\_\_

PHONE #: \_\_\_\_\_

TASK/ TRADE: \_\_\_\_\_

BID ITEMS: GUARDBAIL


FRANK MEDINA GIE 530 7439352  
WILL NOT BE BIDDING

CORAL CONSTRUCTION 503 682 2252  
YES BIDDING - KRIS

MIDSTATE BARRIER 209 944 9565  
YES WILL BE BIDDING

ACE FENCE 626 333 0727  
MICHAEL - YES WILL THROW A NUMBER  
OUT OF OUR WAY...

PC4 N CONSTRUCTION 925 634 4567  
YES WILL BE BIDDING



# ATTACHMENT C

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## 06-0T8704

For each of the items of work made available, list the selected firm and its status as DBE, the DBE's that provided quotes the price quote for each firm, and the price difference for each DBE if the selected firm is not DBE.

Items of Work	Plans/Specs Made Available?	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote	Price Difference
3, 5, 8, 12, 28, 52, 53, 54, 55	Yes	Statewide Traffic Safety & Signs	Non-DBE	Associated Traffic Safety	\$ 24,319.40	\$ 5,915.40
71, 72, 73	Yes	Traffic Loops Crackfilling, Inc.	DBE	Madco Electric, Inc.	\$ 101,000.00	\$ 7,000.00
71, 72, 73	Yes	Traffic Loops Crackfilling, Inc.	DBE	St. Francis Electric	\$ 123,600.00	\$ 29,600.00
71, 72, 73	Yes	Traffic Loops Crackfilling, Inc.	DBE	A-C Electric Company	\$ 94,750.00	\$ 750.00
71, 72, 73	Yes	Traffic Loops Crackfilling, Inc.	DBE	Hutchison Electrical	\$ 72,630.00	\$ (21,370.00)
71, 72, 73	Yes	Traffic Loops Crackfilling, Inc.	DBE	Lee Contractors & Consultants	\$ 70,454.00	\$ (23,546.00)
35, 36, 36	Yes	Nitta Erosion Control	DBE	Superior Hydroseeding	\$ 19,844.00	\$ 4,364.00
35, 36, 37	Yes	Nitta Erosion Control	DBE	Team EES	\$ 10,260.00	\$ (5,220.00)
35, 36, 37	Yes	Nitta Erosion Control	DBE	CMG Hydroseeding	\$ 28,150.00	\$ 12,670.00
35, 36, 37	Yes	Nitta Erosion Control	DBE	Acacia Environmental	\$ 12,126.00	\$ (3,354.00)
35, 36, 37	Yes	Nitta Erosion Control	DBE	Selby's Soil Erosion Control	\$ 12,543.00	\$ (2,937.00)
35, 36, 37	Yes	Nitta Erosion Control	DBE	J&M Land Restoration	\$ 16,212.00	\$ 732.00

35, 36, 37	Yes	Nitta Erosion Control	DBE	KCI Environmental	\$ 12,281.00	\$ (3,199.00)
35, 36, 37	Yes	Nitta Erosion Control	DBE	Marina Landscape	\$ 11,821.00	\$ (3,659.00)
1, 4, 6-7, 9, 20, 24-27, 64-70	Yes	Safety Striping Service, Inc.	Non-DBE	Sterndahl Enterprises, Inc.	\$ 57,587.00	\$ 2,480.70
1, 4, 6-7, 9, 20, 24-27, 64-70	Yes	Safety Striping Service, Inc.	Non-DBE	Chrisp Company	\$ 75,900.50	\$ 20,794.20
1, 4, 6-7, 9, 20, 24-27, 64-70	Yes	Safety Striping Service, Inc.	Non-DBE	Central Striping Service, Inc.	\$ 72,609.00	\$ 17,502.70
1, 4, 6-7, 9, 20, 24-27, 64-70	Yes	Safety Striping Service, Inc.	Non-DBE	Pacific Coast Markings	\$ 70,757.00	\$ 15,650.70
21, 22, 59, 60, 61, 62	Yes	PC&N Construction	DBE	Midstate Barrier, Inc.	\$ 21,624.50	\$ 1,714.50
21, 22, 59, 60, 61, 62	Yes	PC&N Construction	DBE	Coral Construction	\$ 28,903.00	\$ 8,993.00
21, 22, 59, 60, 61, 62	Yes	PC&N Construction	DBE	Ace Fence	\$ 18,420.00	\$ (1,490.00)

**KELLIE AVILA CONSTRUCTION SERVICES, INC.**  
dba



*AKL*

P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613  
Public Works Contractor Registration # 1000013321  
DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date 5/19/16

CONTRACT INFO

06-0T8704

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
3	<b>Construction Area Signs</b> *Price above includes signs from CS-1, THQ-2 & 1 Type 2 Construction Project Funding Sign furnished, installed and removed *All signs to be installed per plan CS-1, TH-1 thru TH-11 and to be installed with (1) mobilization total and removed with (1) mobilization total. Additional mobilizations will be charged at \$800.00 per each.  * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 7,500.00
4	<b>Traffic Control System</b> * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
5	<b>Type III Barricades</b>	EA	6	\$ 65.00	\$ 390.00
8	<b>Channellizer (Surface Mounted)</b>	EA	59	\$ 35.00	\$ 2,065.00
10	<b>Portable Changeable Message Sign</b> * \$150.00/Day : \$400.00/ Week : \$1,000.00/Month * \$100.00 delivery fee per PCMS : \$100.00 pick up fee per PCMS	LS	1	LS	
12	<b>Temporary Crash Cushion Module</b>	EA	42	\$ 225.00	\$ 9,450.00
28	<b>Remove Roadside Sign</b>	EA	2	\$ 95.00	\$ 190.00
52	<b>Roadside Sign - Two Post</b>	EA	2	\$ 375.00	\$ 750.00
53	<b>Install Sign Overlay</b>	SQFT	18	\$ 135.00	\$ 2,430.00
54	<b>Furnish Single Sheet Aluminum Sign (0.063"-Framed)</b>	SQFT	54	\$ 21.60	\$ 1,166.40
55	<b>Retroreflective Sheeting (Type XI)</b>	SQFT	54	\$ 7.00	\$ 378.00

- Note: Items If item 12 is used must bid with item 8.
- Note: Items 5, 28, 52, 53, 54 & 55 must be bid together and if used bid with item 2.
- Note: Additional mobilizations to be billed at \$1,000 per occurrence.
- Note: 2 addendums acknowledged

~~23,319.40~~  
24,319.40





ESTIMATE No.  
**M117**  
 19-May-16

**06-0T8704  
 TULARE**

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
71	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSRUCTION	LS	1	\$ 1,600.00	\$ 1,600.00
72	MODIFY TRAFFIC MONITORING STATION	LS	1	\$ 54,000.00	\$ 54,000.00
73	MODIFY LIGHTING	LS	1	\$ 63,000.00	\$ 63,000.00
74	MOBILIZATION	LS	1	\$ 5,000.00	\$ 5,000.00
<b>Total</b>					<b>\$ 123,600.00</b>

**SCOPE OF WORK / Addendums 2**

YES NO Yes ( Included ) No ( NOT Included )

	<input checked="" type="checkbox"/>	STAKING AND LAYOUT, TESTING AND INSPECTION FEES
	<input checked="" type="checkbox"/>	WEIGH IN MOTION STATION CONCRETE APPROACH SLABS
	<input checked="" type="checkbox"/>	PERMIT AND BONDS
	<input checked="" type="checkbox"/>	HANDLING OF ANY HAZARDOUS MATERIALS
	<input checked="" type="checkbox"/>	OFF HAUL SPOILS, SIGN STRUCTURE AND FOUNDATION
	<input checked="" type="checkbox"/>	FOG SEAL AND STRIPING
	<input checked="" type="checkbox"/>	CMS & EMS FOUNDATON, INSTALLATION OF CMS (ELECTRICAL CONNECTION ONLY)
	<input checked="" type="checkbox"/>	TEMPORARY LIGHTING / TEMPORARY TRAFFIC SIGNAL
<input checked="" type="checkbox"/>		TRENCHING AND BACKFILL
<input checked="" type="checkbox"/>		PULL BOX, HANDHOLE INSTALLATION AND CONDUIT SYSTEM
<input checked="" type="checkbox"/>		FURNISH AND INSTALL LOOP WIRE AND SPLICE TO NEW DLC
<input checked="" type="checkbox"/>		SPLICE EXISTING DLC TO NEW LOOPS
	<input checked="" type="checkbox"/>	CONCRETE AND ASPHALT REMOVAL AND REPLACEMENT
	<input checked="" type="checkbox"/>	CONCRETE BARRIER REMOVAL AND/OR REPLACEMENT
	<input checked="" type="checkbox"/>	PCMS BOARDS(S)
<input checked="" type="checkbox"/>		TRAFFIC CONTROL FOR OUR WORK ONLY

**Estimator: Armando Moreno 510-639-0639 EXT 214**  
 Cell 510-725-2681 FAX 510-639-4653  
 975 Carden Street San Leandro Ca 94577  
 LIC 1003811 exp 05/31/2017 DIR 1000022208


69	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	790
70	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	570
71	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
72	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM <sup>00</sup>
73	861503	MODIFY LIGHTING	LS 29,000	LUMP SUM
74	999990	MOBILIZATION	LS	LUMP SUM

MOBILIZATION \$10,000<sup>00</sup>

~~LUMP SUM~~  
\$62,000<sup>00</sup>

\$101,000<sup>00</sup>

MADCO Electric, Inc



# ***Madco Electric, Inc.***

***Fax Transmission***

---

**Lic. #749098  
SBE#61748  
DIR#1000004211**

**From: Michael Merigian**

**To: Estimating Dept.**

**Company:**

**Date: 5/19/16**

**RE 06-0T8704/Tul County near Kingsburg**

---

*SEE ATTACHED*

---

---

---

---

**EXCLUSIONS: Bonds, Permits, Utility Fees, Surveying, Traffic Control, Testing, Demo of existing footings/bases, RR insurance, shoring, demo of sidewalks, striping.**

---

**Bond Rate 00.76%.**

**Madco Electric, Inc. to be paid upon completion of their work.**

**Fax: (559)896-4518**

**Phone: (559)896-5637**

**madco8812@gmail.com**

**Signatory to Laborers Union**

**Equal Opportunity Employer**

**\*\*\*Electrical Open Merit Shop\*\*\***

**Member ABC**

**2135 E. Front St**

**Selma, Ca. 93662**



# A-C Electric Company

CALIFORNIA C-10 LICENSE 99849

## ENGINEERING-CONSTRUCTION-SERVICE

DIR # 100000365 Expires 6/30/16

VISALIA DIVISION  
Box 328  
1035 West Murray Street  
Visalia, CA 93279-0328  
Phone 559/732-4733  
Fax 559/732-0954  
www.a-celectric.com

May 19, 2016

To: Bidding General Contractors VIA FAX  
Attention: Estimating 2 pages

Electrical Proposal for Caltrans Project 06-0T8704: "Construction on State Highway in Tulare County Near Kingsburg From 0.5 Miles South of Dodge Avenue Overcrossing to 0.2 Mile South of Kings River Bridge"

Scope of work for the electrical portion of this project is based on the following bid documents:  
Drawings: E-1 through E-6, (sheets 42 through 47 of 91), all dated 1/6/16.

2010 Standard Specifications as modified by Section 86 "Electrical Systems" of the Special Provisions.

Addenda #1, dated 5/2/16, and #2, dated 5/3/16 are acknowledged.

**Pricing:**

71	Maintain Existing TMS Elements	\$	250.00
72	Modify Traffic Management Station	\$	57,000.00
73	Modify Lighting	\$	35,000.00
74	Mobilization	\$	2,500.00
<b>Total Bid</b>		\$	<b>94,750.00</b>

The bid is based on our being awarded all bid items listed above that are awarded by Caltrans. We reserve the right to adjust these prices if both are not awarded to A-C Electric Company.

**Items included in bid:**

- For BI 72, we include \$ 5,500.00 of DBE participation from California Professional Engineering, Inc. DBE # 312777, DIR # 1000001980, expiring 6/30/16; and \$ 3,590.00 of DBE participation from Taylor Drilling, DBE #40261, DIR # 1000005314, expiring 6/30/16.
- For BI 73, we include \$ 8,410.00 of DBE participation from Taylor Drilling, DBE #40261, DIR # 1000005314, expiring 6/30/16.
- Perform [RS], [RC] and [AB] work as shown.
- Provide new conduit, wire, #5(T)(E) pull boxes.
- Perform directional boring at freeway crossings.
- Provide vehicle detection loops.
- Provide two Modified Type D Telephone Demarcation Cabinets with Portable Traffic Counters on new concrete foundations.
- Temporary lighting for our night work.
- Prevailing wages.

**Items not included in bid:**

- Any permits and fees.
- Bond fees (our bond rate is approximately 0.53%).
- Traffic Control.
- Temporary power and sanitation facilities.

Caltrans 06-0T8704  
A-C Electric Company  
Electrical Proposal  
May 19, 2016  
Page 2 of 2

5. Surveying and staking.
6. Liquidated damages for events beyond our control.
7. Portable Changeable Message Signs.
8. Concrete washouts.

Our bid is conditioned on:

- 1) A mutually acceptable form of purchase order or contract document.

Some clauses of importance to us are realistic payment clauses which protect both parties, guarantee us that we get paid promptly for our work and eliminate unnecessary paperwork; indemnification clauses which equitably allocate risk to the parties, insuring that you are indemnified for the negligent acts of A-C Electric Company, without A-C indemnifying or defending you for your negligence; scheduling clauses which give us adequate time to perform our work efficiently and safely, compensate us for acceleration required for reasons outside our control, and limits any requirement for us to accelerate without compensation to our failure to perform in meeting a reasonable schedule.

In the event that we are unable to reach a mutually acceptable contract utilizing Contractor's proposed document, this bid is conditioned on the use of Consensus DOCS 750 or 751, documents drafted and agreed to by the various construction trade associations with the intent to be fair to the contractor, subcontractor and owner.

- 2) As an interim measure, while we are working on a mutually acceptable contract document, we will perform work and supply material upon receipt of a written authorization to do so with the assurances that we will be paid timely for the work done.


- 3) If you are one of the more than 50 Contractors with which we have worked out a mutually acceptable contract, or an addendum to your standard contract, our bid is conditioned to it.

Legal venue of this project will fall under the jurisdiction of the state and county in which the work is performed.

A-C Electric Company is signatory to collective bargaining agreements with the International Brotherhood of Electrical Workers. This bid is based on doing the work of our bid items with our own forces who are signatory to the IBEW or selected subcontractors. We will cooperate with you in resolving labor problems involving our work and the IBEW resulting from claims or grievances made by labor unions to which you are signatory. We will provide representation and bear our own costs for doing so. We will not indemnify nor reimburse you for costs you incur resulting from such claims or grievances.

If you have any questions, please call Dan Irvin, our estimator, at 661-410-0000, or me, at 559-732-4733.

**A-C ELECTRIC COMPANY**  
Visalia Division



Chris Ford  
Division Manager

HUTCHISON ELECTRICAL  
 10336 Loch Lomand Rd. Suite F  
 Middletown, Ca 95461  
 PO Box 139  
 License: 322720 Expires: 7/31/2017  
 Phone (707) 881-3005  
 Fax (707) 881-3018  
 CELL (209) 670-6516

**CELEBRATING 40. YEARS IN BUISNESS**

**Project:** Jointed plane concrete pavement lane and individual slab replacement.

**Location:** TULARE COUNTY

**Bld Date:** 5/19/2016

**DIR # 1000026139**

**Contract:** 06-0T8704

Bld Item	Description	Qty.	Unit Price	U/M	Total
71	MAINTAIN EXISTING TMS DURING CONST.	1		LS	<u>\$1,000.00</u>
72	MODIFY TMS	1		LS	<u>\$49,320.00</u>
73	MODIFY LIGHTING	1		LS	<u>\$22,310.00</u>

**BID TOTAL** \$72,630.00

# HUTCHISON ELECTRICAL

Page 2. of 2.

Project: **Jointed plane concrete pavement lane and individual slab replacement.**

Location: **TULARE COUNTY**

Bld Date: **5/19/2016**

**DIR # 1000026139**

Contract: **06-0T8704**

Addendums Noted: **2.**

## Excludes:

- 1) Bonds.
- 2) Permits and fees ( By Others)
- 3) All utility fees, Usage and other ( By Others)
- 4) Surveying And Staking ( By Others)
- 5) Pollution Control Measures ( By Others)
- 6) Asphalt restoration and concrete restoration (if applicable)
- 7) Off Haul Of Spoils, GC To Provide Stockpile Area
- 8) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required..
- 9) Hutchison Electrical will have complete unimpeded access to our entire work area.

## Clarifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
- 3) This proposal is to be attached and/or Included to any subcontract agreement by amendment
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard insurance coverages apply.
- 6) Any overtime required or directed will be billed and paid by GC at standard EW@FA markups..

<ul style="list-style-type: none"> <li>* Oakland</li> <li>* Stockton</li> <li>* Sacramento</li> </ul>	TEAM EES	<ul style="list-style-type: none"> <li>* DVBE, SBE, MB</li> <li>* Alameda County SLEB</li> <li>* SFPUC LBE</li> </ul>
---	----------	---

**Contract Quotation for Labor, Materials & Equipment PAGE 1 of 2**

Date: 5/12/2016  
 To: Lead Estimator  
 Attn:  
 Phone:  
 fax/email:

Caltrans 06-0T8704 - Tulare County:

Quote Valid for 60 Days  
 PAGE: 1 of 2

BID DATE: 5/19/2016 2:00 PM  
 Addendum No: 2  
 Dated: 5/3/2016

BID ITEM #	BID ITEM DESCRIPTION	QTY	UNIT	PRICE PER UNIT	EXT. PRICE
15	Temporary Drain Inlet Protection	2.0	EA	\$153.02	\$ 306.04
16	Temporary Fiber Roll	1,500.0	LF	\$2.78	\$ 4,170.00
19	Temporary Fence (Type ESA)	120.0	LF	\$5.83	\$ 699.60
35	Move In / Move Out Erosion Control	2.0	EA	\$300.00	\$ 600.00
36	Hydromulch	161,000.0	SQ FT	\$0.03	\$ 4,830.00
37	Hydroseed	161,000.0	SQ FT	\$0.03	\$ 4,830.00
	<b>TOTAL</b>				<b>\$ 15,435.64</b>

**Team EES is a DVBE certified installer specializing in Erosion & Sediment Control and Wildlife Exclusion Systems.**


**Team EES is signatory to Landscape Irrigation of NorCAL (UA Local 355)**

**Please contact Bob Brown to consider addition or removal of bid items.**

Send all correspondence to:  
 Bob Brown  
 Phone: 510-263-9732  
 Fax: 510-521-6956  
 Email: bbrown@team-ees.com

**Team EES (DVBE, SBE, MB, SLEB, LBE)**  
 1150 Ballena Blvd, Suite 250B  
 Alameda, CA 94501-7313  
 CA B License Number: 386026  
 DIR #: 1000005623  
 State of CA DVBE, SBE, MB Cert. No. 1677900  
 Alameda County SLEB Cert. No. 14-00014  
 SFPUC LBE Cert. No. CMD111817110

Authorized Customer Representative

Team EES Representative  
  
 Date: 05/18/2016

Signature

Date

Signature

Date



**Acacia Environmental**

604 S. San Marcos Rd. Santa Barbara, CA 93111

Office: (805) 964-2585 • Fax: (805) 964-6169

Estimator: James Colbert

Cell: (805) 680-4431 • Email: [estimating@acaciaec.com](mailto:estimating@acaciaec.com)

Union Contractor • SBE Certification #32372

CA License #813236 • DIR #1000002540



**Proposal**

Project: 06-0T8704

Route: 99

Bid Date: 05/19/16

**BID PACKAGE PROPOSAL**

ITEM	ITEM DESCRIPTION	U/M	QTY	UNIT	TOTAL
35	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2.00	\$750.00	\$1,500.00
36	HYDROMULCH	SQFT	161,000.00	\$0.032	\$5,152.00
37	HYDROSEED	SQFT	161,000.00	\$0.034	\$5,474.00

\$12,126

INS

**Inclusions, Exclusions & Requirements**

- Addendum 1 & 2 acknowledged
- Excludes maintenance, repairs and removals
- Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for hydromulch (#36) and hydroseed (#37)
- Requires water source within 1 mile of scheduled work area. Water source to be a high pressure fire hydrant, or an operated and maintained 3,000-gallon minimum water truck, or a water tower with 12' clearance
- Requires areas of implementation for all items to be cleared and grubbed and to be clearly marked by the contractor or owner's representative prior to each scheduled mobilization
- Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days
- Please call before separating any items from our bid package



1640 James Road, Bakersfield, CA 93308  
 (661)872-7039 - office (661)399-8882 (fax)  
 WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business  
 CA Lic # 508089, Nev License # 0040577, DIR #1000003397  
 Bond Rate 2.5%  
 Union No and So California Laborer

Project: CDOT 06-0T8704, near Kingsburg  
 Addenda:  
 Estimator: Betsy Juette  
 Email: bjuette@jmlandrestoration.com  
 Date: 5/12/2016  
 PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION (NOT INCLUDED IN ITEMS: 16, 19)		EACH	EA \$ 300	
16	TEMPORARY FIBER ROLL	1,500	LF	\$ 4.367	\$ 6,550.50
19	TEMPORARY FENCE (TYPE ESA)	120	LF	\$ 11.334	\$ 1,360.08
35	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$ 700	\$ 1,400.00
36	HYDROMULCH	161,000	SF	\$ 0.043	\$ 6,923.00
37	HYDROSEED	161,000	SF	\$ 0.049	\$ 7,889.00

General contractor may elect to perform items: 16, 19

*INC*

**Exclusions/Qualifications/Remarks:** Workday is from 7:00 - 3:30 - 8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

**The Gen. Contractor (GC) and/or owner is to provide:** a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included. All seed and seed varieties are subject to availability.



**Selby's Soil  
Erosion Control Co. Inc.**

May 19, 2016

To: All Planholders Requesting Sub-Blds  
Attn: Estimating Department  
Re: 06-0T8704 Route 99

Bids: May 19, 2016

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2017

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
35	Move-in/Move-out (EC)	EA	2.00	1,200.00	\$2,400.00
36	Hydromulch	SQFT	161,000.00	0.025	\$4,025.00
37	Hydroseed	SQFT	161,000.00	0.04	\$6,118.00
				<b>Total</b>	<b>\$12,543.00</b>

**Proposal Conditions**

- 1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
- 2) Prime Contractor to supply Water Meter, 2 1/2" Water supply (Minimum 200 GPM) within 2 miles of job site, and Traffic Control.
- 3) Move-Ons will be \$1200.00 each
- 4) Stand-By time will be billed at \$350.00 per hour.
- 5) Price does not include any clear and grub, night work, soil preparation, temp. Irrigation, maintenance, weed removal, or reseeding.
- 6) Bond Rate is 2% California Contractors License 767858 expirations: 7/31/2017 DIR # 1000001336
- 7) Nevada Contractors License 0070352 expirations: 2/28/2018 Exp 6/30/16
- 8) Quotation is valid for (60) calendar days.
- 9) Project Area/Quantity to be verified by customer upon order to start work.
- 10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company: \_\_\_\_\_ Selby's Soil Erosion Control Co. Inc.

By: \_\_\_\_\_ /Date: \_\_\_\_\_ By: *Eric van der Welle*

Signature \_\_\_\_\_ Eric van der Welle

# REVISED KCI ENVIRONMENTAL, INC.

## ENVIRONMENTAL RESTORATION SPECIALISTS

### EROSION CONTROL QUOTATION REVISED TO ADD ITEM 35

Date: 5/19/2016

To: Company Name **PAPICH CONSTR**  
 Attention **DAVID C.**  
 Fax Number **(805) 473-2217**  
 From: KCI Environmental, Inc.

Senders Name **JIM GORTER / EROSION CONTROL DIVISION**  
 Number of pages **1**

Project Name **06-Tul-99-51.5/52.3**  
 Contract/Bid # **06-0T8704**  
 Location **Kingsburg, Calif.**

Item #	QUOTATION: Description	Erosion Control Qty	Unit	Price \$	Ext
					\$0.00
Item 16	Temp Fiber Rolls	1500	LF	3.850	\$5,775.00
Item 35	Move in moveout	2	EA	425.000	\$850.00
Item 36	Hydromulch	161,000	SF	0.030	\$4,830.00
Item 37	Hydroseed	161,000	SF	0.041	\$6,601.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00

**TOTAL BID: \$18,056.00**

- 1 Union Contractor DIR # 1000010403
- 2 Water provided on site at no cost, hydrant or similar.
- 3 No traffic control
- 4 No soil prep or maintenance
- 5 Lights for night work supplied and operated by others
- 6 Truck access to all areas provided at no cost.
- 7 Item 16 may be deleted from proposal
- 8 Addendum 1 and 2 noted.

\*\* If you do not receive all pages of this FAX transmission, please call us immediately at (805) 543-3311

*Handwritten:* MN 25

P.O. Box 3307  
 SAN LUIS OBISPO, CA 93403  
 PHONE 805-543-3311  
 FAX 805-543-3429  
 Lic. No. 813844



landscape construction  
landscape maintenance  
landscape architecture  
erosion control  
design bids

**MARINA LANDSCAPE, INC.**  
5779 Preston Avenue, Livermore, CA 94551  
From: **Craig Fish**  
(949) 254-4039 Mobile  
(714) 704-0415 Direct

Project: **CT 06-0T8704**  
Location: **KINGSBURG**  
Bid Date: **5/19/2016**  
Bid Time: **2:00 PM**

Item	Description	Quantity	U/M	Unit Cost	Total
<b>HYDROSEEDING/EROSION CONTROL</b>					
<i>(excluding all maintenance &amp; removal of erosion control items listed below.)</i>					
15	TEMPORARY DRAINAGE INLET PROTECTION Type 3A	2	EA	\$ 405.00	\$ 810.00
16	TEMPORARY FIBER ROLL	1,500	LF	\$ 4.53	\$ 6,795.00
19	TEMPORARY FENCE (TYPE ESA)	120	LF	\$ 7.64	\$ 916.80
35	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$ 1,000.00	\$ 2,000.00
36	HYDROMULCH	161,000	SQFT	\$ 0.025	\$ 4,025.00
37	HYDROSEED	161,000	SQFT	\$ 0.036	\$ 5,796.00
<b>TOTAL</b>					<b>\$ 20,342.80</b>

IN 28



11861 Branford Street  
Sun Valley, CA. 91352  
Phone (818) 834-8199  
Fax (818) 834-8618  
License No. 421823 A, C31, & C32  
CALTRANS CERTIFIED SMALL BUSINESS #0023707  
We are an equal employment opportunity Co.

\$2500/SHIFT  
4 SHIFTS PER DANNY

**Sterndahl Enterprises, Inc.**

# Bid Proposal

**To:** ESTIMATING: \_\_\_\_\_ **From:** Denny Sterndahl \_\_\_\_\_

**Fax:** \_\_\_\_\_ **Pages:** 2 \_\_\_\_\_

**Phone:** \_\_\_\_\_ **Date:** 5-19-16 \_\_\_\_\_

**Re:** CALTRANS #06-0T8704 RT. 99 \_\_\_\_\_ **CC:** Sterndahl Job File \_\_\_\_\_

Urgent     For Review     Please Comment     Please Reply     Please Recycle

• Comments: SEI BID NO 16-460

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	\$ 2,000.00	\$2,000.00
6	TEMP. PAINT MARKING	SF	130	\$ 10.00	\$1,300.00
7	TEMP. TAPE STRIPE	LF	11500	\$ 1.75	\$20,125.00
9	TEMP. PAVEMENT MARKER	EA	680	\$ 5.00	\$3,400.00
20	REMOVE YELLOW THERMO STRIPE	LF	5200	\$ 1.00	\$5,200.00
24	REMOVE PAINT STRIPE	LF	5200	\$ 0.40	\$2,080.00
25	REMOVE PAINT MARKING	SF	130	\$ 5.00	\$650.00
26	REMOVE THERMO STRIPE	LF	3000	\$ 0.40	\$1,200.00
27	REMOVE PAVEMENT MARKER	EA	470	\$ 1.00	\$470.00
64	THERMO MARKING ENHANCED WET NIGHT	SF	190	\$ 10.00	\$1,900.00
65	4" THERMO STRIPE ENHANCED WET NIGHT	LF	13500	\$ 0.50	\$6,750.00
66	4" BROKEN THERMO ENHANCED WET NIGHT 17-7	LF	76	\$ 2.00	\$152.00
67	4" BROKEN THERMO ENHANCED WET NIGHT 36-12	LF	12000	\$ 0.30	\$3,600.00
68	6" THERMO STRIPE ENHANCED WET NIGHT	LF	4900	\$ 1.00	\$4,900.00
69	8" THERMO STRIPE ENHANCED WET NIGHT	LF	790	\$ 2.00	\$1,580.00
70	PAVEMENT MARKER RETROREFLECTIVE	EA	570	\$ 4.00	\$2,280.00
	<b>GRAND TOTAL</b>				\$57,587.00

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

DANNY  
818 612 4595

NG

# Crisp Company

Stockton Office  
 1001 Stokes Ave  
 Stockton Ca 95215  
 Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600  
 DIR Registration No. 1000000306  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

TO: For the intended use of the General Contractor

Current Date: 5/18/2016  
 BidDate: 5/19/2016  
 JobName: 06-Tul-99-51,3-52.3  
 Location: KINGSBURG Bid#: 31396 0  
 Contract#: 06-0T8704 Job#:   
 Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance plan (stripe removal)	1	SUM	1400.000	\$1,400.00
04	Traffic control for Crisp Company <b>PERMANENT</b> work only	1	SUM	8000.000	\$8,000.00
06	Temporary pavement marking (paint)	130	SF	3.000	\$390.00
07	Temporary traffic stripe (tape)	11500	LF	2.300	\$26,450.00
09	Temporary pavement marker	680	EA	5.000	\$3,400.00
20	Remove yellow thermoplastic traffic stripe (Hazardous waste)	5200	LF	1.250	\$6,500.00
24	Remove painted traffic stripe	5200	LF	0.300	\$1,560.00
25	Remove painted pavement marking	130	SF	3.000	\$390.00
26	Remove thermoplastic traffic stripe	3000	LF	0.300	\$900.00
27	Remove pavement marker	470	EA	1.000	\$470.00
64	Thermoplastic Pavement Marking (enhanced wet Night visibility)	190	SF	10.000	\$1,900.00
65	4" Thermoplastic Traffic Stripe (enhanced wet night Visibility)	13500	LF	0.700	\$9,450.00
66	4" Thermoplastic Traffic Stripe (enhanced wet night Visibility)(broken 17-7)	76	LF	0.500	\$38.00
67	4" Thermoplastic Traffic Stripe (enhanced wet night Visibility)(broken 36-12)	12000	LF	0.550	\$6,600.00
68	6" Thermoplastic Traffic Stripe (enhanced wet night Visibility)	4900	LF	1.000	\$4,900.00
69	8" Thermoplastic Traffic Stripe (enhanced wet night Visibility)	790	LF	1.250	\$987.50
70	Pavement Marker (retroreflective)	570	EA	4.500	\$2,565.00
<b>Subtotal</b>					<b>\$75,900.50</b>

IN 52



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Idaho LIC #018034-AA-4  
 Small Business Enterprise #0020572  
 DIR # 1000006499

# Bid Proposal

**TO:** Contractor \_\_\_\_\_  
**LOCATION:** Rte 99 Tulare County near Kingsburg \_\_\_\_\_  
**PROJECT:** Caltrans 06-0T8704 \_\_\_\_\_

**QUOTED BY:** Kenneth Ickes \_\_\_\_\_  
**BID DATE:** Thursday, May 19, 2016 \_\_\_\_\_  
**BID TIME:** 2:00 PM \_\_\_\_\_

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
6	TEMPORARY PAVEMENT MARKING (PAINT)	130	SF	5.00	650.00
7	TEMPORARY TRAFFIC STRIPE (TAPE)	11,500	LF	1.70	19,550.00
9	TEMPORARY PAVEMENT MARKER	680	EA	5.00	3,400.00
20	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)	5,200	LF	1.80	9,360.00
24	REMOVE PAINTED TRAFFIC STRIPE	5,200	LF	0.50	2,600.00
25	REMOVE PAINTED PAVEMENT MARKING	130	SF	2.00	260.00
26	REMOVE THERMOPLASTIC TRAFFIC STRIPE	3,000	LF	0.50	1,500.00
27	REMOVE PAVEMENT MARKER	470	EA	1.00	470.00
64	THERMOPLASTIC PAVEMENT MARKING (EWNV)	190	SF	6.50	1,235.00
65	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	13,500	LF	0.50	6,750.00
66	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)(EWNV)	76	LF	0.25	19.00
67	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)(EWNV)	12,000	LF	0.25	3,000.00
68	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	4,900	LF	0.75	3,675.00
69	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	790	LF	1.00	790.00
70	PAVEMENT MARKER (RETROREFLECTIVE)	570	EA	5.00	2,850.00
74	MOBILIZATION	1	LS	15,000.00	15,000.00
				<b>TOTAL</b>	<b>\$ 72,609.00</b>

**ACCEPTED BY:** \_\_\_\_\_  
**TITLE:** \_\_\_\_\_  
**P.O # OR CCO #:** \_\_\_\_\_

# PCM

## Pacific Coast markings

### A Highway Contractor

PO Box 294906 Phelan, CA 92329-4906  
 Phone 760-868-3400  
 We are a union contractor

Fax 760-868-3450

Contractors license# 888346  
 DIR PWC# 1000034337  
 We are a certified Small Business OSD# 1735821

Attention: Estimator  
 Quote for Caltrans Project# 06-0T8704

From: Mark Bates Estimator  
 Bid Date: May 19th, 2016

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote is to be incorporated as an exhibit to the contract or a purchase order. This quote excludes liquidated damages of any kind. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote excludes light towers, & lead awareness class. The prime contractor is to provide an area for our sweeper to dump.

Number of Traffic Control Days: 4  
Traffic Control Included: No

Number of Mobilizations: 3  
Cost Per Additional Mobilizations: \$6,000.00

Item	Description	Unit of M	Quantity	Unit Price	Total
1	Lead Compliance Plan	LS	LS	LS	\$2,000.00
6	Temporary Pavement Marking (paint)	SF	130	\$3.00	\$390.00
7	Temporary Traffic Stripe (tape)	LF	11,500	\$1.58	\$17,940.00
9	Temporary Pavement Marker	EA	680	\$3.00	\$2,040.00
20	Remove Yellow Thermo Stripe	LF	5,200	\$0.94	\$4,888.00
24	Remove Painted Stripe	LF	5,200	\$0.30	\$1,560.00
25	Remove Painted Marking	SF	130	\$4.00	\$520.00
26	Remove Thermoplastic Stripe	LF	3,000	\$0.50	\$1,500.00
27	Remove Pavement Marker	EA	470	\$1.00	\$470.00
64	Thermo Pavement Wet Night	SF	190	\$8.00	\$1,520.00
65	4" Thermo Traffic Stripe Wet Night	LF	13,500	\$0.84	\$11,340.00
66	4" Thermo Stripe (7-17) Wet Night	LF	76	\$3.50	\$266.00
67	4" Thermo Stripe (36-12) Wet Night	LF	12,000	\$0.39	\$4,680.00
68	6" Thermoplastic Stripe Wet Night	LF	4,900	\$1.10	\$5,390.00
69	8" Thermo Traffic Stripe Wet Night	LF	790	\$1.70	\$1,343.00
70	Retro-Reflective Pavement Marker	EA	570	\$3.00	\$1,710.00
74	Mobilization	LS	LS-	LS	\$13,200.00
	<b>Total</b>				<b>\$70,757.00</b>

MS

3/3

**Proposal****MIDSTATE BARRIER, INC.**

Job Code: 5695

Description: CDOT#06-0T8704/TUL-99-near KINGSBURG #5695

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
21	TREATED WOOD WASTE	2,550.00	LB	0.05	127.50
22	REMOVE GUARDRAIL	180.00	LF	20.00	3,600.00
34	RUBBER MAT	110.00	SY	100.00	11,000.00
59	MIDWEST GR-steel post	63.00	LF	119.00	7,497.00
60	TRANS.RAIL-(TYPE WB-31)	1.00	EA	3,900.00	3,900.00
61	EAA-SFT	1.00	EA	700.00	700.00
62	ALT.FLARED TS	2.00	EA	2,900.00	5,800.00
63	CONCRETE BARRIER, TYPE 60SD	57.00	LF	1,215.00	69,255.00
<b>GRAND TOTAL:</b>					<b>101,879.50</b>

**Proposal Certification**

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018  
 STEPHEN V. GIFFORD  
 ESTMATOR, x210  
 05.19.2016

Signed: \_\_\_\_\_

**SPECIAL CONDITIONS #5695**

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others. Two (2) shifts required. Work is to be standard weekday dayshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. Items #21-62, Midwest GR: INCLUDES remove & dispose, and furnish & install. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in Each for removal and installation.
7. Item #34, Rubber Weed Mat: INCLUDES furnish & install. Clear & Grub, Prune Vegetation, Grade & Compact, Pesticides and Soil Sterilant to be by others.
8. Item #63, Concrete Barrier, Type 60SD: INCLUDES excavation, form & pour, PCC & Rebar, furnish & install Cover plates. Contractor is to provide a spoil area for excavation at that specific location. Backfill and back-drain system by others. MBI will install drain pipe, furnished by others. Contractor is to provide concrete washouts. One (1) move-in.

**Bid Date:** May 19, 2016  
**Contract No:** CDOT# 06-0T8704  
**Location:** Tul-99-Near Kingsburg

**GENERAL CONDITIONS  
BID # 5695**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE**- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of \$400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of \$250.00 LS. Cannot provide insurance to, or additionally insure home builders.
3. **INDEMNIFICATION**- MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.
9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
10. Addendum(s) number 1-2 - (is) are acknowledged.
11. Project is bid for completion within 15 plus 60 Working Days as stated in Special Provisions.
12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.



Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569  
LICENSE NO. 529261

**Date:** May 19, 2016

**Bid Number:** 5695

**FACSIMILE BID TRANSMITTAL**

**To:** ESTIMATOR

**Bid Date:** May 19, 2016

**Contract No:** CDOT #06-0T8704

**Location:** Tul-99-Near Kingsburg


Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.  
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

 5-19-16  
Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)  
Page 1 of 3

3/3

**Proposal**  
**MIDSTATE BARRIER, INC.**  
 Job Code: 5695  
 Description: CDOT#06-0T8704/TUL-99-near KINGSBURG #5695

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
21	TREATED WOOD WASTE	2,550.00	LB	0.05	127.50
22	REMOVE GUARDRAIL	180.00	LF	20.00	3,600.00
34	RUBBER MAT	110.00	SY	100.00	11,000.00
59	MIDWEST GR-steel post	63.00	LF	119.00	7,497.00
60	TRANS.RAIL-(TYPE WB-31)	1.00	EA	3,900.00	3,900.00
61	EAA-SFT	1.00	EA	700.00	700.00
62	ALT.FLARED TS	2.00	EA	2,900.00	5,800.00
63	CONCRETE BARRIER, TYPE 60SD	57.00	LF	1,215.00	69,255.00
<b>GRAND TOTAL:</b>					<b>101,879.50</b>

**Proposal Certification**

Submitted By: MIDSTATE BARRIER, Inc.- CL-A-#529261, exp.5.31.2018  
 STEPHEN V. GIFFORD  
 ESTMATOR, x210  
 05.19.2016

Signed: \_\_\_\_\_

*[Handwritten Signature]* 05.19.2016

**SPECIAL CONDITIONS #5695**

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others. Two (2) shifts required. Work is to be standard weekday dayshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. Items #21-62, Midwest GR: INCLUDES remove & dispose, and furnish & install. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in Each for removal and installation.
7. Item #34, Rubber Weed Mat: INCLUDES furnish & install. Clear & Grub, Prune Vegetation, Grade & Compact, Pesticides and Soil Sterilant to be by others.
8. Item #63, Concrete Barrier, Type 60SD: INCLUDES excavation, form & pour, PCC & Rebar, furnish & install Cover plates. Contractor is to provide a spoil area for excavation at that specific location. Backfill and back-drain system by others. MBI will install drain pipe, furnished by others. Contractor is to provide concrete washouts. One (1) move-in.

**Bid Date:** May 19, 2016  
**Contract No:** CDOT# 06-0T8704  
**Location:** Tul-99-Near Kingsburg

**GENERAL CONDITIONS**  
**BID # 5695**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of \$400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of \$250.00 LS. Cannot provide insurance to, or additionally insure home builders.
3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.
9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
10. Addendum(s) number 1-2 - (is) are acknowledged.
11. Project is bid for completion within 15 plus 60 Working Days as stated in Special Provisions.
12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.



**SUBCONTRACT PROPOSAL**

PROJECT: KINGSBURG  
 TULARE CO., CADOT  
 06-0T8704

BID DATE: 5/19/16  
 ESTIMATE NO: 160507C

PREPARED BY: KRIS KARPSTEIN

TERMS: REFER

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
21	TREATED WOOD WASTE	2,650.00	LB	\$ 0.50	\$ 1,275.00
22	REMOVE GUARDRAIL	180.00	LF	\$ 8.00	\$ 1,440.00
34	RUBBER MAT	110.00	SY	\$ 100.00	\$ 11,000.00
59	MIDWEST GR SYSTEM (STEEL POST)	63.00	LF	\$ 80.00	\$ 5,040.00
60	TRANSITION RAILING (TYPE WB-31)	1.00	EA	\$ 7,873.00	\$ 7,873.00
61	END ANCHOR ASSEMBLY (TYPE SFT)	1.00	EA	\$ 975.00	\$ 975.00
62	ALT FLARED TERMINAL SYSTEM	2.00	EA	\$ 4,500.00	\$ 9,000.00
74	MOBILIZATION	1.00	LS	\$ 3,500.00	\$ 3,500.00
				<b>TOTAL</b>	<b>\$ 39,903.00</b>

**TERMS AND CONDITIONS:**

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,500 EACH.
- 6 PROPOSAL EXCLUDES ALL CLEARING & GRADING FOR RUBBER WEED MAT.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 9 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Kris Karpstein  
 TITLE: ESTIMATOR  
 DATE: 5/19/16

T/C

IN 82



**SUBCONTRACT PROPOSAL**

PROJECT: KINGSBURG  
 TULARE CO., CADOT  
 06-0T8704

BID DATE: 5/19/16  
 ESTIMATE NO: 160507C

PREPARED BY: KRIS KARPSTEIN

TERMS: REFER

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
21	TREATED WOOD WASTE	2,550.00	LB	\$ 0.50	\$ 1,275.00
22	REMOVE GUARDRAIL	180.00	LF	\$ 8.00	\$ 1,440.00
34	RUBBER MAT	110.00	SY	\$ 100.00	\$ 11,000.00
59	MIDWEST GR SYSTEM (STEEL POST)	63.00	LF	\$ 80.00	\$ 5,040.00
60	TRANSITION RAILING (TYPE WB-31)	1.00	EA	\$ 7,673.00	\$ 7,673.00
61	END ANCHOR ASSEMBLY (TYPE SFT)	1.00	EA	\$ 975.00	\$ 975.00
62	ALT FLARED TERMINAL SYSTEM	2.00	EA	\$ 4,500.00	\$ 9,000.00
74	MOBILIZATION	1.00	LS	\$ 3,500.00	\$ 3,500.00
				<b>TOTAL</b>	<b>\$ 39,903.00</b>

**TERMS AND CONDITIONS:**

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,500 EACH.
- 6 PROPOSAL EXCLUDES ALL CLEARING & GRADING FOR RUBBER WEED MAT.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 9 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.


ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

T/K

BY: *Kris Karpstein*  
 TITLE: ESTIMATOR  
 DATE: 5/19/16

IN 82



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Jointed Plane Concrete Pavement Lane and Individual Slab Replacement (Contract No. 06-0T8704)  
 From 0.5 Mile South of Dodge Avenue Overcrossing to 0.2 Mile South of Kings River Bridge, Near Kingsburg,  
 In Tulare Co., CA  
 BID DATE : 5/19/16 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ADDENDUM: 1 & 2  
 ATTN : Estimator  
 DATE : 5/18/16  
 PAGES : 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
59	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	63	\$ 140.00	\$ 8,820.00
60	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,500.00	\$ 3,500.00
61	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 1,100.00	\$ 1,100.00
62	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$ 2,500.00	\$ 5,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 18,420.00</b>

- ITEM # 60 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- PROPOSAL IS BASED ON ONE (1) MOVE-IN ONLY, ADD'L MOVE-IN WILL BE BILLED AT \$2,000.00/EA.
- THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATOR; STAINING & PAINTING; C.I.D.H. PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF MBGRs, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.  
 DCIP/CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION  
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

# Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing  
 Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.  
 Watsonville, CA 95076  
 Phone (831) 763-1811  
 Fax (831) 763-2023  
 josh@superiorhydroseeding.net

## QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

**DIR Registration No. 100009317**

**CDOT SWBE & UDBE Firm No. 7183**

*(6% DBE Goal Specified)*

**Job Name:** 06-0T8704 Rt. 99  
 [Kingsburg]

**Date:** 5/19/2016  
**Bid Date:** 5/19/2016

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
16 / 130640	TEMPORARY FIBER ROLL	LF	1,500	\$ 5.59	\$ 8,385.00
35 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2	\$ 1,550.00	\$ 3,100.00
36 / 210300	HYDROMULCH	SQFT	161,000	\$ 0.047	\$ 7,567.00
37 / 210430	HYDROSEED	SQFT	161,000	\$ 0.057	\$ 9,177.00

**TOTAL \$ FOR ITEMS BID: \$ 28,229.00**

**Terms and Conditions (To be included in subcontract):**

**1) Mobilization, Stand-by Traffic:**


Move in(s) Included	<u>Three</u>	(One for item 16 & two per item 35)
Additional moves	<u>\$1,550</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>	

**2) On-Site Water Requirements:**

	<u>39,000</u>	Total Gallons
Dedicated Water Truck Service	<u>X</u>	3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>20</u>	approximate hours of use

**3) Payment:**

C.O.D.	_____	
Net 15 without Pre-lien	_____	Note:
Net 45	_____	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>X</u>	of a fully executed subcontract before
Purchase Order	_____	the work quoted herein can be scheduled,
Subcontract	<u>X</u>	or materials ordered.



# ATTACHMENT D

MAILING ADDRESS:  
PO BOX 2210  
PISMO BEACH, CA 93448



GENERAL ENGINEERING CONTRACTOR  
LICENSE #767055  
[www.papichconstruction.com](http://www.papichconstruction.com)

OFFICE: 805-473-3016  
ESTIMATOR'S FAX: 805-473-2217  
ACCOUNTING FAX: 805-481-5966

## Stefani Zysling

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, April 26, 2016 1:40 PM  
**To:** Stefani Zysling  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - Caltrans 06-0T8704 Hwy 99 JPCP & Individual Slab Replacement

### Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Papich Construction Co., Inc.** did place an advertisement we published on **1/1/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Caltrans 06-0T8704 Hwy 99 JPCP & Individual Slab Replacement**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 4/26/2016 1:39:53 PM

Papich Construction Co., Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE, DVBE, UDBE, MBE, WBE, SBE, SLB, LBE, OBE**  
sub-contractors and material suppliers for the following project:

Caltrans 06-0T8704 Hwy 99 JPCP & Individual Slab Replacement

City/Location: **Near Kingsburg**  
County: **Tulare**

Owner: **California Department of Transportation**

Bid Date: Thursday 5/19/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP's, BMP's, Erosion Control, Lead Compliance Plan, Clearing & Grubbing, Roadway Excavation, HMA, Lean Concrete Base, JPCP, Rumble Strip, Corrugated Pipe, Dike, Minor Concrete (Minor Structures), Roadway Signs, MBGR, Striping, Electrical, Trucking, Aggregates

Bid documents can be viewed at or obtained from:  
[dot.ca.gov](http://dot.ca.gov)

Papich Construction Offices (Grover Beach & Fresno)  
Tulare Kings County Builders Exchange  
Central California Builders Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firm's participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

Papich Construction Co., Inc.  
PO Box 2210  
Pismo Beach, CA 93448  
**Phone:** (559) 565-5040 **Fax:** (559) 840-0531  
Stefani Zysling  
[szysling@papichco.com](mailto:szysling@papichco.com)

Published on 1/1/2016 1:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



## Stefani Zysling

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, April 26, 2016 1:40 PM  
**To:** Stefani Zysling  
**Subject:** Copy of your DBE Ad - Caltrans 06-0T8704 Hwy 99 JPCP & Individual Slab Replacement

Date Of Advertisement Placement: 4/26/2016 1:39:53 PM

Papich Construction Co., Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE,DVBE,UDBE,MBE,WBE,SBE,SLB,LBE,OBE**  
sub-contractors and material suppliers for the following project:

Caltrans 06-0T8704 Hwy 99 JPCP & Individual Slab Replacement

City/Location: **Near Kingsburg**  
County: **Tulare**

Owner: **California Department of Transportation**

Bid Date: Thursday 5/19/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP's, BMP's, Erosion Control, Lead Compliance Plan, Clearing & Grubbing, Roadway Excavation, HMA, Lean Concrete Base, JPCP, Rumble Strip, Corrugated Pipe, Dike, Minor Concrete (Minor Structures), Roadway Signs, MBGR, Striping, Electrical, Trucking, Aggregates

Bid documents can be viewed at or obtained from:  
[dot.ca.gov](http://dot.ca.gov)

Papich Construction Offices (Grover Beach & Fresno)  
Tulare Kings County Builders Exchange  
Central California Builders Exchange

Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project

documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firm's participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

Papich Construction Co., Inc.  
PO Box 2210  
Pismo Beach, CA 93448  
**Phone:** (559) 565-5040 **Fax:** (559) 840-0531  
Stefani Zysling  
[szysling@papichco.com](mailto:szysling@papichco.com)

Published on 1/1/2016 1:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

[Home](#) -> [Construction Contract Awards](#) -> **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0T8704. 3 results found.

---

**Contractor:** Teichert Construction **Contact:** Nathan Rinaldi

**Address:** 5771 S. Toyota Ave Fresno, Ca, 93725

**Phone:** 5598133100 **Fax:** 5598133055 **Email:** [nrinaldi@teichert.com](mailto:nrinaldi@teichert.com)

**Services needed:** Teichert Construction is requesting quotes from subcontractors and suppliers, including particularly certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control Systems, Type III Barricade, Temp Pavement marking, Temp traffic stripe (tape), Channelizer, PCMS, Temp railing Type K, Temp crash cushion, Temporary Erosion Control, Aggregate Base, Street sweeping, concrete washout, WPCP, Temporary Fence (Type ESA), Demo/Removals, Treated wood waste, Rubber mat, Erosion control and Hydroseed, HMA Dike, Place Hot Mix Asphalt (Miscellaneous Area), Tack Coat, Rumble strip, Isolation Joint, Grind existing concrete pavement, Roadside signs, Midwest Guardrail System, Transition railing, end anchor assembly, Alternative flared terminal system, concrete barrier, Striping and markers, Maintain Existing Traffic Management System Elements During Construction, Modify Traffic monitoring Station, Modify Lighting, QC/QA, Steel suppliers for JPCP, Trucking, Asphalt & Concrete Material Suppliers. Quotations will be broken down into comparable packages as reasonably necessary. Teichert will work with interested subcontractors and suppliers to identify opportunities to breakdown items into economically feasible packages.

**Requirements:** Teichert Construction is signatory to: Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. Teichert requires 100% payment and 100% performance bonds from its subcontractors. Teichert will pay bond premium up to 2%. Teichert's standard subcontract form is available for review at: [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Teichert's insurance requirements are stated in Attachment B to the subcontract. Submission of a sub-bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form and that you will meet Teichert's bonding, insurance and safety requirements. However certified DBE's, SBE's and DVBE's are encouraged to contact Teichert and request assistance if they are unable to meet the bonding or insurance requirements or need assistance in obtaining equipment, materials and/or supplies. Waiver of subrogation is required. Plans and specifications are available for viewing at Teichert Construction, 5771 S. Toyota Ave., Fresno, CA 93725, and at any local Builders Exchange. Teichert intends to work cooperatively with all qualified firms seeking work on this project. Teichert Construction is an equal opportunity employer.

**Date posted:** 04/11/2016

---

**Contractor:** FBD Vanguard Construction **Contact:** Jason Muller

**Address:** 651 Enterprise Court Livermore, CA 94550

**Phone:** 925-245-1300 **Fax:** 925-245-1244 **Email:** [estimating@vc-inc.net](mailto:estimating@vc-inc.net)

**Services needed:** FBD Vanguard Construction is requesting quotes for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control Systems, Type III Barricade, Temp Pavement marking, Temp traffic stripe (tape), Channelizer, PCMS, Temp railing Type K, Temp crash cushion, Temporary Erosion Control, Aggregate Base, Street sweeping, concrete washout, WPCP, Temporary Fence (Type ESA), Demo/Removals, Treated wood waste, Rubber mat, Erosion control and Hydroseed, HMA Dike, Place Hot Mix Asphalt (Miscellaneous Area), Tack Coat, Rumble strip, Isolation Joint, Grind existing concrete pavement, Roadside signs, Midwest Guardrail System, Transition railing, end anchor assembly, Alternative flared terminal system, concrete barrier, Striping and markers, Maintain Existing Traffic Management System Elements During Construction, Modify Traffic monitoring Station, Modify Lighting, QC/QA, Steel suppliers for JPCP, Trucking, Asphalt & Concrete Material Suppliers.

**Requirements:** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on you quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Please contact Vanguard Construction should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Plans and specs are available for viewing at our Livermore office or they can be downloaded/viewed via the Caltrans website at

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php).

**Date posted:** 04/22/2016

**Contractor:** Papich Construction Company Inc **Contact:** Stefani Zysling

**Address:** PO Box 2210 Pismo Beach, Ca 93448

**Phone:** 559-565-5040 **Fax:** 559-840-0531 **Email:** [szysling@papichco.com](mailto:szysling@papichco.com)

**Services needed:** We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP's, BMP's, Erosion Control, Lead Compliance Plan, Clearing & Grubbing, Roadway Excavation, HMA, Lean Concrete Base, JPCP, Rumble Strip, Corrugated Pipe, Dike, Minor Concrete (Minor Structures), Roadway Signs, MBGR, Striping, Electrical, Trucking, Aggregates

**Requirements:** Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firm's participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-565-5040 or by email at [dcruce@papichco.com](mailto:dcruce@papichco.com)

**Date posted:** 04/26/2016

## Stefani Zysling

---

**From:** iSqFt <DoNotReply@isqftmail.com>  
**Sent:** Tuesday, April 26, 2016 4:32 PM  
**To:** Stefani Zysling  
**Cc:** Stefani Zysling  
**Subject:** Notification Confirmation: Caltrans 06-0T8704



**Hi, Stefani.**

The Invitation to Bid for **6017191 - Caltrans 06-0T8704(CA 93631)** has been successfully processed by iSqFt on a total of **58** recipients.

52 Emails

0 Faxes

6 Online-only


In order to check on the current delivery status or to export the recipients for this transmittal, you can view the **Transmission Log** by clicking on the link below:

**[View the Transmission Log](#)**

If you need technical assistance, we're here to help at 1-877-502-9070.

Please do not reply directly to this e-mail as we do not monitor this address for responses.

Thanks,  
The iSqFt Team



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

<u>Transmittal Name</u>	<u>Date Sent</u>	<u>Sent To</u>	<u>Company Name</u>	<u>Email</u>
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Al Smith	A & S GRADING SERVICES, INC.	smith_3867@msn.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	GEORGETTE MCCLAIN	A C DIKE COMPANY	email@acdike.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Paul	Ac Dike Company	paul@acdike.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Michael Abanilla	ACE FENCE COMPANY	kim@acefencecompany.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	David Skinner	ADH Environmental	dskinner@adhenvironmental.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	K. Terry	AGL Landscapes, Inc.	kterry@agllandscapes.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Bori Touray	Alfred Civil Engineering	touray@alfredce.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Anthony Avila	ANTHONY'S LASER LEVELING	aavila7777@gmail.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Kyle	Apco	apco@apcodike.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Patsy Gomez	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	patsy_gomez2002@yahoo.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	PATTI AUSTIN	Austin Enterprise	paustin@austin-enterprise.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	SHELLEY AVILA	CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Dan Spence	Central Striping Service Inc.	dan.spence@centralstriping.biz
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	ALEXANDRA FURNARI	CLEAN STREET SWEEPING, INC.	cleanstreetallie@yahoo.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	brett reinke	CMG Hydroseeding	colormegreen@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	CC	Color Me Green (CMG)	cc@cmghydroseeding.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	jimmy garcia	CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	JAVIER HERRERA	CONTERRA GROUP, INC.	jherrera@conterragroup.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Kris Karpstein	Coral Construction Co.	kriskarpstein@coralconstruction.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	DAT LUONG	D L CONSTRUCTION	dlconstruction@hotmail.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Vincent De Anda	DE ANDA COMPANY	
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	John Decker	Decker Landscaping, Inc.	john@deckerlandscaping.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Ahmet Gulcu	Empire Landscaping	gulcu@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Tim Mehta	ESWPPP Consultants	eswppp@hotmail.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Roxanne Medina	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	roxanne.medina@att.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Sunday Rieki	Golden State Sealing And Striping	goldenstatesands@att.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	FRANKIE CELINDRO	GREEN CLEAN WATER & WASTE SERVICES, INC.	frankie@greenclean247.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Debbie Hunsaker	HUNSAKER SAFETY & SIGN, INC.	debbieh@alertolite.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Eddie	Incompliance	eddie@incompli.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Hans Vermeulen	JM Turner Engineering, Inc.	engineer@jmteng.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Micahel Castro	K R C SAFETY CO. INC.	micahelc@krcsafety.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Jim Gorter	Kci Enviromental	
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Vicente Bravo	La Firma Inc.	estimating@theswpppfirm.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32		Linear Options, Inc.	lineartoptions@lineartoptionsinc.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Gary Rivers	Mallard Construction, Inc.	gary@mallardinc.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Estimating Department	Marina Landscape, Inc.	jgutierrez@marinaco.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Teresa Sites	Modern Alloys, Inc.	teresa@modernalloys.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Clay Hoggard	Our Valley Fence	clay@valleyfence.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	CHRISTI PLUM	PC&N CONSTRUCTION, INC	cplum@pcnconstructioninc.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Jaime Villegas	PCI	jvillegas@lineuppci.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	robert glover	Power Design Electric, Inc	robert@powerdesignelectric.com

iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	ROBERT HARRIS	R & R SERVICE CONTRACTORS, INC	rharriscorp@gmail.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Brian Stephens	Rock Bottom Landscape Inc.	estimating@rockbottominc.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Brandon Hurtado	Safety Network Inc	brandon@safetynetworkinc.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Eric van der Welle	Selby's Soil Erosion Control Co., Inc.	eric@selbysoil.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	ROBERT SERNA	SERNA CONSTRUCTION, INC.	sernaconstruction@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Brian Heaps	St Francis Electric	bheaps@sfe-inc.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Estimating Department	St. Francis Electric, Inc.	estimatin@sfe-inc.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Clara Vasquez	Sterndahl Enterprises	clara@sterndahl.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Josh Freeman	Superior Hydroseeding, Inc.	josh@superiorhydroseeding.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Terri Johnson	Tennyson Electric, Inc	terri@tennysonelec.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31		Thoma Electric	thoma@thomaelectric.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Ramiro Rivero	TRAFFIC LOOPS CRACKFILLING, INC	traffiloops@sbcglobal.net
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:32	Katelyn Anderson	Tully Consulting Group	katelyn@tullygroup.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Tim Anenson	Veridico Group	tim.anenson@veridicogroup.com
iSqFt Standard ITB - InvitetoBid	4/26/2016 19:31	Ben	Verux	ben@veruxinc.com