STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

11-12-14A11:49 RCVD

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **06-432604**

BID AMOUNT: $ **3,757,677.77**

BID OPENING DATE: **NOVEMBER 6, 2014**

BIDDER'S NAME: **EMMETT'S EXCAVATION, INC.**

DBE GOAL FROM CONTRACT, %: **10%**

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
#32,#33,#34,#35, #43,#44,#60,#61, #62, & #63	**HAUL MATERIAL**		**CLAY MIRANDA TRUCKING, INC.** **3220 W. BELMONT AVE.** **FRESNO, CA 93722**	**$210,987.15**
			(559) 275-6250 DBE #5568	
#23,#27,#68,#70 & #71	**MBGR**		**P C & N CONSTRUCTION, INC.** **5301 BYRON HOT SPRINGS ROAD** **BYRON, CA 94515**	**$42,624.00**
			(925) 634-4567 DBE #39218	
#15,#21,#38,#39, #40,#41, & #42	**EROSION CONTROL**		**J & M LAND RESTORATION, INC.** **1640 JAMES ROAD** **BAKERSFIELD, CA 93308**	**$83,525.90**
			(661) 872-7039 UDBE CT 32481	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

CONTINUED ON NEXT PAGE.....

Total Claimed Participation $ %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

CONTINUED ON NEXT PAGE.....

Signature of Bidder
LUCRETIA EMMETT, V. P., SEC., TREAS.

11/11/2014 Date

(559) 347-9188 (Area Code) Tel. No.

LUCRETIA EMMETT, V. P., SEC., TREAS.
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

11-12-14A11:49 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **06-432604**

BID AMOUNT:
$ **3,757,677.77**

BID OPENING DATE:
NOVEMBER 6, 2014

BIDDER'S NAME:
EMMETT'S EXCAVATION, INC.

DBE GOAL FROM CONTRACT, %: **10%**

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
#45,#46 & #47	PLACE HMA DIKE TYPES C & F, AND PLACE HMA (MISC. AREA)		A. C. DIKE CO. 2788 VENTURE DR. LINCOLN, CA 95648	$5,025.00
			(916) 652-0159 DBE #000219	
#54	JOINT SEAL - PARTIAL		AUSTIN ENTERPRISE P. O. BOX 81926 BAKERSFIELD, CA 93380	$12,119.60
			(661) 589-1001 DBE CT #013602	
#13,#14,#19 & #20	SWPPP		VERIDICO GROUP, INC. P. O. BOX 673 ROSEVILLE, CA 95661 (707) 317-0002 DBE #39572	$5,965.00
#2,#3,#9,#11 & #67	TRAFFIC CONTROL - PARTIAL		HUNSAKER SAFETY & SIGN, INC. P. O. BOX 11487 FRESNO, CA 93773 (559) 255-7446 DBE #29337	$81,900.00
			Total Claimed Participation	$442,146.65 11.77 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Lucretia Emmett
Signature of Bidder

LUCRETIA EMMETT, V. P., SEC., TREAS.

11/11/2014
Date

(559) 347-9188
(Area Code) Tel. No.

LUCRETIA EMMETT, V. P., SEC., TREAS.
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Second Bidder

11 12 14 11:49 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

CONTRACT AMOUNT: $3,757,677.77

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
1. LEAD COMPLIANCE PLAN	☐ Yes ☑ No	☑ Yes ☐ No	**$1,800.00**	**0.05%**
2. CONSTRUCTION AREA SIGNS	☐ Yes ☑ No	☑ Yes ☐ No	**$3,500.00**	**0.09%**
3. TRAFFIC CONTROL SYSTEM	☑ Yes ☐ No	☑ Yes ☐ No	**$33,000.00**	**0.88%**
4. TEMPORARY TRAFFIC STRIPE (TAPE)	☐ Yes ☑ No	☑ Yes ☐ No	**$25,440.00**	**0.68%**
5. TEMPORARY PAVEMENT MARKING (TAPE)	☐ Yes ☑ No	☑ Yes ☐ No	**$ 240.00**	**0.01%**
6. CHANNELIZER (SURFACE MOUNTED)	☐ Yes ☑ No	☑ Yes ☐ No	**$4,500.00**	**0.12%**
7. TEMPORARY PAVEMENT MARKER	☐ Yes ☑ No	☑ Yes ☐ No	**$ 1,350.00**	**0.03%**
8. TEMPORARY SIGNAL SYSTEM	☐ Yes ☑ No	☑ Yes ☐ No	**$190,000.00**	**5.06%**
9. PORTABLE CHANGEABLE MESSAGE SIGN	☐ Yes ☑ No	☑ Yes ☐ No	**$33,000.00**	**0.88%**
10. TEMPORARY RAILING (TYPE K)	☐ Yes ☑ No	☑ Yes ☐ No	**$65,400.00**	**1.74%**
11. TEMPORARY CRASH CUSHION MODULE	☐ Yes ☑ No	☑ Yes ☐ No	**$19,800.00**	**0.53%**
12. JOB SITE MANAGEMENT	☑ Yes ☐ No	☑ Yes ☐ No	**$3,000.00**	**0.08%**
13. PREPARE STORM WATER POLLUTION PREVENTION PLAN	☐ Yes ☑ No	☑ Yes ☐ No	**$1,500.00**	**0.04%**
14. STORM WATER ANNUAL REPORT	☐ Yes ☑ No	☑ Yes ☐ No	**$4,000.00**	**0.11%**
15. TEMPORARY FIBER ROLL	☐ Yes ☑ No	☑ Yes ☐ No	**$4,680.00**	**0.12%**
16. TEMPORARY CONSTRUCTION ENTRANCE	☐ Yes ☑ No	☑ Yes ☐ No	**$5,000.00**	**0.13%**
17. STREET SWEEPING	☐ Yes ☑ No	☑ Yes ☐ No	**$14,500.00**	**0.38%**
18. TEMPORARY CONCRETE WASHOUT	☐ Yes ☑ No	☑ Yes ☐ No	**$1,000.00**	**0.02%**
19. WATER QUALITY SAMPLING AND ANALYSIS DAY	☐ Yes ☑ No	☑ Yes ☐ No	**$2,000.00**	**0.05%**
20. WATER QUALITY MONITORING REPORT	☐ Yes ☑ No	☑ Yes ☐ No	**$1,000.00**	**0.02%**

GRAND TOTAL POTENTIAL UDBE PERCENTAGE: **CONTINUED ON NEXT PAGE.....**

GRAND TOTAL POTENTIAL UDBE AMOUNT: **CONTINUED ON NEXT PAGE.....**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

CONTRACT AMOUNT: $3,757,677.77

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
21. TEMPORARY FENCE (TYPE ESA)	☐ Yes ☑ No	☑ Yes ☐ No	**$15,532.50**	**0.41%**
22. REMOVE YELLOW THERMO-PLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	☐ Yes ☑ No	☑ Yes ☐ No	**$2,226.00**	**0.06%**
23. TREATED WOOD WASTE	☐ Yes ☑ No	☑ Yes ☐ No	**$3,087.00**	**0.08%**
24. REMOVE FENCE (TYPE BW)	☐ Yes ☑ No	☑ Yes ☐ No	**$5,655.00**	**0.15%**
25. REMOVE FENCE (TYPE WM)	☐ Yes ☑ No	☑ Yes ☐ No	**$2,720.00**	**0.07%**
26. REMOVE SHEET PILE WALL	☐ Yes ☑ No	☑ Yes ☐ No	**$25,000.00**	**0.66%**
27. REMOVE GUARDRAIL	☐ Yes ☑ No	☑ Yes ☐ No	**$9,443.00**	**0.25%**
28. REMOVE THERMOPLASTIC TRAFFIC STRIPE	☐ Yes ☑ No	☑ Yes ☐ No	**$1,266.00**	**0.03%**
29. REMOVE PAVEMENT MARKER	☐ Yes ☑ No	☑ Yes ☐ No	**$1,870.00**	**0.05%**
30. REMOVE DOWNDRAIN (EA)	☐ Yes ☑ No	☑ Yes ☐ No	**$2,000.00**	**0.05%**
31. ADJUST UTILITY COVER TO GRADE	☑ Yes ☐ No	☑ Yes ☐ No	**$3,000.00**	**0.08%**
32. COLD PLANE ASPHALT CONCRETE PAVEMENT	☑ Yes ☐ No	☑ Yes ☐ No	**$3,900.00**	**0.10%**
33. BRIDGE REMOVAL	☑ Yes ☐ No	☑ Yes ☐ No	**$115,000.00**	**3.06%**
34. CLEARING AND GRUBBING (LS)	☐ Yes ☑ No	☑ Yes ☐ No	**$60,000.00**	**1.60%**
35. ROADWAY EXCAVATION	☑ Yes ☐ No	☑ Yes ☐ No	**$84,007.50**	**2.23%**
36. (F) STRUCTURE EXCAVATION (BRIDGE)	☑ Yes ☐ No	☑ Yes ☐ No	**$21,750.00**	**0.58%**
37. (F) STRUCTURE BACKFILL (BRIDGE)	☑ Yes ☐ No	☑ Yes ☐ No	**$49,914.00**	**1.33%**
38. ROLLED EROSION CONTROL PRODUCT (NETTING)	☐ Yes ☑ No	☑ Yes ☐ No	**$21,000.00**	**0.56%**
39. HYDROMULCH	☐ Yes ☑ No	☑ Yes ☐ No	**$4,800.00**	**0.13%**
40. FIBER ROLLS	☐ Yes ☑ No	☑ Yes ☐ No	**$14,450.00**	**0.38%**

GRAND TOTAL POTENTIAL UDBE PERCENTAGE: **CONTINUED ON NEXT PAGE..**

GRAND TOTAL POTENTIAL UDBE AMOUNT: **CONTINUED ON NEXT PAGE.....**

11-12-14A11:49 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

CONTRACT AMOUNT: $3,757,677.77

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
41. HYDROSEED	☐ Yes ☑ No	☑ Yes ☐ No	**$4,800.00**	**0.13%**
42. COMPOST	☐ Yes ☑ No	☑ Yes ☐ No	**$24,000.00**	**0.64%**
43. CLASS 2 AGGREGATE BASE (CY)	☑ Yes ☐ No	☑ Yes ☐ No	**$78,375.00**	**2.08%**
44. HOT MIX ASPHALT (TYPE A)	☑ Yes ☐ No	☑ Yes ☐ No	**$150,300.00**	**4.0%**
45. PLACE HOT MIX ASPHALT DIKE (TYPE C)	☐ Yes ☑ No	☑ Yes ☐ No	**$2,600.00**	**0.07%**
46. PLACE HOT MIX ASPHALT DIKE (TYPE F)	☐ Yes ☑ No	☑ Yes ☐ No	**$2,400.00**	**0.06%**
47. PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	☑ Yes ☐ No	☑ Yes ☐ No	**$2,625.00**	**0.07%**
48. TACK COAT	☐ Yes ☑ No	☑ Yes ☐ No	**$5,597.00**	**0.15%**
49. FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING	☐ Yes ☑ No	☑ Yes ☐ No	**$382,537.75**	**10.18%**
50. DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE	☐ Yes ☑ No	☑ Yes ☐ No	**$327,360.00**	**8.71%**
51. PRESTRESSING CAST-IN-PLACE CONCRETE	☐ Yes ☑ No	☑ Yes ☐ No	**$80,000.00**	**2.13%**
52. (F) STRUCTURAL CONCRETE, BRIDGE FOOTING	☑ Yes ☐ No	☑ Yes ☐ No	**$85,560.00**	**2.28%**
53. (F) STRUCTURAL CONCRETE, BRIDGE	☑ Yes ☐ No	☑ Yes ☐ No	**$641,650.00**	**17.07%**
54. JOINT SEAL (MR 2")	☐ Yes ☑ No	☑ Yes ☐ No	**$13,612.00**	**0.36%**
55. (F) BAR REINFORCING STEEL (BRIDGE)	☐ Yes ☑ No	☑ Yes ☐ No	**$358,663.08**	**9.54%**
56. (F) HEADED BAR REINFORCEMENT	☐ Yes ☑ No	☑ Yes ☐ No	**$5,760.00**	**0.15%**
57. 12" ALTERNATIVE ENTRANCE TAPER	☑ Yes ☐ No	☑ Yes ☐ No	**$3,150.00**	**0.08%**
58. 12" ALTERNATIVE PIPE DOWNDRAIN	☑ Yes ☐ No	☑ Yes ☐ No	**$5,040.00**	**0.13%**
59. 12" STEEL FLARED END SECTION	☑ Yes ☐ No	☑ Yes ☐ No	**$975.00**	**0.02%**
60. ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	☑ Yes ☐ No	☑ Yes ☐ No	**$189,000.00**	**5.03%**

GRAND TOTAL POTENTIAL UDBE PERCENTAGE: **CONTINUED ON NEXT PAGE..**

GRAND TOTAL POTENTIAL UDBE AMOUNT: **CONTINUED ON NEXT PAGE.....**

11-12-14A11:50 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

CONTRACT AMOUNT: $3,757,677.77

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
61. ROCK SLOPE PROTECTION (NO. 1, METHODS B) (CY)	☑ Yes ☐ No	☑ Yes ☐ No	**$89,100.00**	**2.37%**
62. ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	☑ Yes ☐ No	☑ Yes ☐ No	**$2,835.00**	**0.07%**
63. ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)	☑ Yes ☐ No	☑ Yes ☐ No	**$17,050.00**	**0.45%**
64. ROCK SLOPE PROTECTION FABRIC (CLASS 8)	☑ Yes ☐ No	☑ Yes ☐ No	**$5,970.00**	**0.16%**
65. FENCE (TYPE BW, METAL POST)	☐ Yes ☑ No	☑ Yes ☐ No	**$9,720.00**	**0.26%**
66. OBJECT MARKER (TYPE P)	☐ Yes ☑ No	☑ Yes ☐ No	**$220.00**	**0.01%**
67. SPECIAL MARKER	☐ Yes ☑ No	☑ Yes ☐ No	**$920.00**	**0.02%**
68. MIDWEST GUARDRAIL SYSTEM (STEEL POST)	☐ Yes ☑ No	☑ Yes ☐ No	**$3,780.00**	**0.10%**
69. VEGETATION CONTROL (MINOR CONCRETE)	☑ Yes ☐ No	☑ Yes ☐ No	**$36,250.00**	**0.96%**
70. TRANSITION RAILING (TYPE WB-31)	☐ Yes ☑ No	☑ Yes ☐ No	**$17,200.00**	**0.46%**
71. ALTERNATIVE FLARED TERMINAL SYSTEM	☐ Yes ☑ No	☑ Yes ☐ No	**$13,800.00**	**0.37%**
72. (F) CONCRETE BARRIER (TYPE 732)	☐ Yes ☑ No	☑ Yes ☐ No	**$40,976.00**	**1.10%**
73. 4" THERMOPLASTIC TRAFFIC STRIPE	☐ Yes ☑ No	☑ Yes ☐ No	**$4,732.80**	**0.12%**
74. 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	☐ Yes ☑ No	☑ Yes ☐ No	**$3,108.00**	**0.08%**
75. PAVEMENT MARKER (RETROREFLECTIVE)	☐ Yes ☑ No	☑ Yes ☐ No	**$1,800.00**	**0.05%**
76. ROADSIDE WEATHER INFORMATION SYSTEM	☐ Yes ☑ No	☑ Yes ☐ No	**$66,000.00**	**1.76%**
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GRAND TOTAL POTENTIAL UDBE PERCENTAGE: **94.1%**

GRAND TOTAL POTENTIAL UDBE AMOUNT: **$3,538,797.63**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

11-12-14A11:50 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
"SEE SECTIONS 1, 2, 3, 4, 5, 6 & 7 ATTACHED"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
"SEE PAGE 8 (ATTACHED) FOR ITEM NO. 3 - GFE DOCUMENTATION"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

Contract No. 06-432604
Federal-Aid Project:
ACSTP-P033(079)E

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE

GFE DOCUMENTATION CONTINUED FROM PAGE 7

3. For each item of work made available, list the selected firm and its status as a DBE. The DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work	Name of Selected Firm	DBE or non-DBE	Quote ($)	Name of Rejected Firm	DBE or non-DBE	Quote ($)	Price Difference ($)
PLACE HMA DIKE TYPES C & F, AND PLACE HMA (MISC. AREA)	**A. C. DIKE CO.**	**DBE**	$5,025.00	**None**			
	2788 VENTURE DR. LINCOLN, CA 95648						
	PH: (916) 652-0159 FX: (916) 645-9618						
SWPPP	**VERIDICO GROUP, INC.**	**DBE**	$5,965.00	**JR DESIGNS**	**NON-DBE**	$9,900.00	
	P. O. BOX 673 ROSEVILLE, CA 95661			8891 N. SPALDING AVE. FRESNO, CA 93720			
	PH: (707) 317-0002 FX: (707) 620-7000			PH: (559) 375-1976 FX: (559) 374-6456			
JOINT SEAL - **PARTIAL**	**AUSTIN ENTERPRISE**	**DBE**	$12,119.60	**None**			
	P.O. BOX 81926 BAKERSFIELD, CA 93380						
	PH: (661) 589-1001 FX: (661) 589-9509						
HAUL MATERIAL	**CLAY MIRANDA TRUCKING, INC.**	**DBE**	$210,987.15	**None**			
	3220 W. BELMONT FRESNO, CA 93722						
	PH: (559) 275-6250 FX: (559) 275-6091						
MBGR	**P C & N CONSTRUCTION, INC.**	**DBE**	$42,624.00	**SAFEGUARD FENCE**	**DBE**	$53,846.10	
	5301 BYRON HOT SPRINGS ROAD BYRON, CA 94515			648 GREENGATE STREET CORONA, CA 92879			
	PH: (925) 634-4567 FX: (925) 634-4339			PH: (951) 741-0854 FX: (951) 281-5144			
				ACE FENCE COMPANY	**DBE**	$65,040.00	
				727 N. GLENDORA AVE. LA PUENTE, CA 91744			
				PH: (626) 333-0727 FX: (626) 333-7843			

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE

GFE DOCUMENTATION CONTINUED FROM PAGE 7

3. For each item of work made available, list the selected firm and its status as a DBE. The DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work	Name of Selected Firm	DBE or non-DBE	Quote ($)	Name of Rejected Firm	DBE or non-DBE	Quote ($)	Price Difference ($)
STRIPING	**SAFETY STRIPING SERVICE, INC.**	**NON-DBE**	$37,422.00	**ABRASIVE BLASTING SERVICE**	**DBE**	$12,810.00	QUOTE WAS FOR REMOVAL ONLY
	P.O. BOX 1020 GOSHEN, CA 93227			5465 24TH STREET RIVERSIDE, CA 92509			
	PH: (559) 651-1022 FX: (559) 651-1118			PH: (951) 683-4692 FX: (951) 786-9081			
				STERNDAHL ENTERPRISES, INC.	**NON-DBE**	$66,800.00	
				11861 BRADFORD STREET SUN VALLEY, CA 91352			
				PH: (818) 834-8199 FX: (818) 834-8618			
EROSION CONTROL	**J & M LAND RESTORATION, INC.**	**DBE**	$83,525.90	**CMG HYDROSEEDING, INC.**	**NON-DBE**	$74,504.50	
	1640 JAMES ROAD BAKERSFIELD, CA 93308			4460 W. SHAW AVE., #146 FRESNO, CA 93722			
	PH: (661) 872-7039 FX: (661) 399-8882			PH: (559) 217-4703 FX: (559) 276-5020			
TRAFFIC CONTROL SYSTEM - **PARTIAL**	**HUNSAKER SAFETY & SIGN, INC.**	**DBE**	$8,710.00				
	P.O. BOX 11487 FRESNO, CA 93773						
	PH: (559) 255-7446 FX: (559) 255-7004						
REBAR	**HARRIS REBAR NORTHERN CALIFORNIA, INC.**	**NON-DBE**	$333,076.18	**NONE**			
	1384 N. JACKSON AVE. FRESNO, CA 93703						
	PH: (559) 251-7363 FX: (559) 251-0435						
PRESTRESSING	**SCHWAGER DAVIS, INC.**	**NON-DBE**	$71,789.00	**NONE**			
	198 HILLSDALE AVE. SAN JOSE, CA 95136						
	PH: (408) 281-9300 FX: (408) 281-9301						

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE

GFE DOCUMENTATION CONTINUED FROM PAGE 7

3. For each item of work made available, list the selected firm and its status as a DBE. The DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

FURNISH AND DRIVE PILES	**TIPCO ENGINEERING, INC.**	**NON-DBE**	$641,875.00	**NONE**			
	425 E. REDONDO BEACH BLVD. GARDENA, CA 90248						
	PH: (310) 515-6549 FX: (866) 623-8349						
TEMPORARY SIGNAL SYSTEM	**BETANCOURT BROS. CONSTRUCTION, INC.**	**NON-DBE**	$213,515.00	**NONE**			
	5933 N. FRONT ROAD LIVERMORE, CA 94551						
	PH: (925) 454-1521 FX: (925) 454-1523						
FENCE - **PARTIAL**	**ALL STEEL FENCE, INC.**	**NON-DBE**	$15,867.00	**NONE**			
	P. O. BOX 1309 LATHROP, CA 95330						
	PH: (209) 983-8409 FX: (209) 982-4325						

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
"SEE SECTIONS 2 & 3 ATTACHED"	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
"SEE SECTIONS 1, 2, 3 & 4 ATTACHED"			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

"SEE SECTIONS 2, 3, 9, 10, 11 & 12 ATTACHED"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

"SEE SECTIONS 3, 4, 5, 6, 7 & 12 ATTACHED"

8. Include additional data to support a demonstration of good faith efforts.

"SEE ATTACHED GOOD FAITH EFFORTS DOCUMENTATION"

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Selected Vendors

HUNSACKER **HUNSACKER**

Quote Folder: TRAFFIC TRAFFIC

Client #	Activity	Resourc	Description	Quantity Unit	Price	Extension
2	20.02	4SIGN	CONSTRUCTION AREA SIGNS	1.00 LS	3,100.0000	3,100.00
3	30.20	4TRAFF	TRAFFIC CONTROL SYSTEM	1.00 LS	30,000.0000	30,000.00
9	90.10	4TRAFFI	PCMS	30.00 MO	1,000.0000	30,000.00
11	110.10	4TRAFF	TEMP CRASH CUSHION MOD	120.00 EA	150.0000 P	18,000.00
67	670.10	4TRAFF	SPECIAL MARKER	8.00 EA	100.0000 P	800.00
Quoted Amount:						63,100.00
Plugged Amount:						18,800.00

Vendor Total:	81,900.00
Vendor Minority Amount: DBE 100 %	81,900.00

Note:
A "P" beside a price indicates a plug price.

Selected Vendors

JM **JM**

Quote Folder: EROSION EROSION

Client #	Activity	Resourc	Description	Quantity Unit	Price	Extension
15	150.20	4EROS	TEMP FIBER ROLL	1,200.00 LF	3.9800	4,776.00
21	210.20	4EROS	TEMP FENCE (TYPE ESA)	3,270.00 LF	4.3700	14,289.90
38	380.10	4EROS	RECP (NETTING)	60,000.00 SF	0.6100	36,600.00
39	390.10	4EROS	HYDROMULCH	60,000.00 SF	0.0400	2,400.00
40	400.30	4EROS	FIBER ROLLS	3,400.00 LF	4.1000	13,940.00
41	410.10	4EROS	HYDROSEED	60,000.00 SF	0.0410	2,460.00
42	420.10	4EROS	COMPOST	60,000.00 SF	0.1170	7,020.00

Adjustments:

Mobilization:	2,040.00
Quoted Amount:	81,485.90
Plugged Amount:	
Vendor Total:	83,525.90
Vendor Minority Amount: DBE 100 %	83,525.90

Selected Vendors

MIRANDA **MIRANDA**

Quote Folder: TRUCKINGQ TRUCKING

Client #	Activity	Resourc	Description	Quantity Unit	Price	Extension
32		5103G	COLD PLANE AC PAVEMENT	15.00 TNS	5.2500	78.75
33		5401	BRIDGE REMOVAL	128.00 HR	105.0000	13,440.00
34		4HAUL	CLEARING AND GRUBBING	86.00 HR	105.0000	9,030.00
35		4HAUL	ROADWAY EXCAVATION	162.00 HR	105.0000	17,010.00
43		4HAUL	CLASS 2 AGG BASE	3,300.00 TNS	5.2500	17,325.00
44		4HAUL	HMA (TYPE A)	1,670.00 LTN	5.2500	8,767.50
60		5004	RSP (1/4T, METHOD B)	2,531.00 TNS	19.5000	49,354.50
61		5004	RSP (NO. 1 METHOD B)	1,237.00 TNS	19.5000	24,121.50
62		5004	RSP (NO. 2 METHOD B)	17.00 TON	19.5000	331.50
63		5004	RSP (1/2 T, METHOD B)	207.00 TNS	19.5000	4,036.50
Quoted Amount:						143,495.25
Plugged Amount:						

Vendor Total:	143,495.25
Vendor Minority Amount: DBE 60 %	86,097.15

Selected Vendors

MIRANDA2 **Clay Miranda Trucking**

Quote Folder: TRUCKACAB Buy AC/AB

Client #	Activity	Resourc	Description	Quantity Unit	Price	Extension
43		2B20011	CLASS 2 AGG BASE	3,300.00 TNS	9.0000	29,700.00
44		2A3A	HMA (TYPE A)	1,670.00 LTN	57.0000	95,190.00
Quoted Amount:						124,890.00
Plugged Amount:						

Vendor Total:	124,890.00
Vendor Minority Amount: DBE 100 %	124,890.00

Selected Vendors

PC&N **PC&N**

Quote Folder: MBGR MBGR

Client #	Activity	Resourc	Description	Quantity	Unit	Price	Extension
23	230.10	4MBGR	TREATED WOOD WASTE	6,860.00	LB	0.4000	2,744.00
27	270.10	4MBGR	REMOVE GUARDRAIL	710.00	LF	12.0000	8,520.00
68	680.10	4MBGR	MIDWEST GUARDRAIL SYSTEM	140.00	LF	24.0000	3,360.00
70	700.10	4MBGR	TRANSITION RAILING (TYPE W	4.00	EA	3,900.0000	15,600.00
71	710.10	4MBGR	ALT FLARED TERM SYSTEM	4.00	EA	3,100.0000	12,400.00
Quoted Amount:							42,624.00
Plugged Amount:							

Vendor Total:	42,624.00
Vendor Minority Amount: DBE 100 %	42,624.00

Selected Vendors

Veridico Veridico
~~VERDIGO~~ Group, Inc. ~~VERDIGO GROUP~~, Inc.

Quote Folder: SWPPP SWPPP

Client #	Activity	Resourc	Description	Quantity Unit	Price	Extension
13	130.10	4SWPPP	PREPARE SWPPP	1.00 LS	1,795.0000	1,795.00
14	140.10	4SWPPP	SW ANNUAL REPORT ($2,000 E	2.00 EA	595.0000	1,190.00
19	190.10	4SWPPP	WATER QUALITY SAMPLING/AN	2.00 EA	795.0000	1,590.00
20	200.10	4SWPPP	WATER QUALITY MONITORING	2.00 EA	695.0000	1,390.00
Quoted Amount:						5,965.00
Plugged Amount:						

Vendor Total:	5,965.00
Vendor Minority Amount: DBE 100 %	5,965.00

Clay Miranda Trucking, Inc.
DBE & WBE
3220 W. BELMONT AVE.
FRESNO, CA. 93722
BUS:(559) 275-6250
FAX: (559) 275-6091

Project:	DOT 06-432604 Replace Bridge, Reconstruct Roadway And Install Rsp
Contract:	Cal Trans 06-Fre-33-10.9/11.1
Loc:	Jane & 33
	Bid Date: 11-6-14

Add 5% Increase On All Truck Hauls

9-1-15

All Single Loads Are Hourly.

STAND-BY AFTER

SPRS. & BTMS.	10 MIN.
TRANSFERS	30 MIN.
ROCK PLANT	10 MIN.
HOT PLANT	10 MIN.

ALL BIDS ARE BASED ON
AMERICAN TONS
MINIMUM 25.00 TON LOADS

(Price is based on fuel cost not exceeding $ 4.00 per gal. For every .25 increase in fuel cost, add 2.5 % to quote.)

POINT OF ORIGIN	MATERIAL	QUANITY	BOTTOMS	SUPERS	TRANSFERS	SEMI ENDS	
Avenal Agg / Delivered Price	AB	1600	11.75 + Tax	13.00 + Tax	13.25 + Tax		
Avenal Agg / Delivered Price	AC	1600	59.25 + Tax	61.00 Tax	61.25 + Tax		
Orosi / Sierra Pacific	Rip Rap	2100 Yd				19.50	
Lemon Cove Granite						19.50	
Porterville AC						22.40	

BY: Mike Miranda

DATE:

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

CLAY MIRANDA TRUCKING, INC.

3220 W. BELMONT
FRESNO, CA 93722

Owner: DEBORA COOPER

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) *** Indicates primary NAICS code**

* 484110 General Freight Trucking, Local
484220 Specialized Freight (except Used Goods) Trucking, Local
423320 Brick, Stone, and Related Construction Material Merchant Wholesaler

Work Category Code(s)

C0625	SAND & GRAVEL	C9602	BOTTOM DUMP TRUCKING
C9605	FLAT BED TRUCKING	C9670	TRUCK RENTAL
C9771	TRUCK BROKER	C9774	TRUCKER

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 5568

Beth McDonell
CUCP OFFICER

February 7, 2011

FAX COVER SHEET

To: Estimator

From: Mike Miranda

Company: Emmett's Exc.

Company: Clay Miranda Trucking, Inc.

Fax: 5593489272

Phone: (559)276-0630

Date: 11/6/2014

Pages w/cover: 2

Subject:

Dot 06-432604 Replace Bridge

Comments:

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract 06-432604
Project 06-Fre-33-10.9/11.1
Federal Aid ACSTP-P033(079)E
Bid Date 11/6/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
23	Treated Wood Waste	6,860 LB	$ 0.40	$ 2,744.00
27	Remove Guardrail	710 LF	$ 12.00	$ 8,520.00
68	Midwest Guardrail System	140 LF	$ 24.00	$ 3,360.00
70	Transition Railing (Type WB-31)	4 EA	$ 3,900.00	$ 15,600.00
71	Alternative Flared Terminal System	4 EA	$ 3,100.00	$ 12,400.00
			TOTAL	$ 42,624.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move Ins Removal/Two Move Ins Installation
4. Addendum #1
5.

Exclusions:
1. Permits and Fees (If any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for W/B Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

AGENCY SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT OFFICE OF CIVIL RIGHTS
ADDRESS 300 LAKESIDE DRIVE, 18TH FLOOR
CITY, STATE ZIP OAKLAND, CA 94612
PHONE (510) 464-6884
FAX (510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The **Expertise Code(s)** for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number: 39218

Ruby Smith
CUCP OFFICER

February 13, 2012

J&M
LAND RESTORATION, INC.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 2.5%
Union: No. & So. Calif. Laborers

Project: CDOT 06-432604, Near Coalinga, Ca.
Addendums: 1
Price good for 30 days
Estimator: John Juette
Date: November 1, 2014

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (not included in items)	each mob.	$1020 each	
15	temporary Fiber Rolls	1200LF	$3.98/LF	$4,776.00
21	Temporary Fence (Type ESA)	3270LF	$4.37/LF	$14,289.90
38	Rolled Erosion Control Product (netting)	60,000SF	$0.61/SF	$36,600.00
39	Hydromulch	60,000SF	$0.04/SF	$2,400
40	Fiber Rolls	3,400LF	$4.10/LF	$13,940.00
41	Hydroseed	60,000SF	$0.041/SF	$2,460.00
42	Compost	60,000SF	$0.117/SF	$7,020.00

General Contractor may elect to perform items 15, 21.

$ 81,485.90

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT FRESNO CO. RT 33 06-432604

BIDS: 11/06/14

$ 9.00 x 500 LF = $ 4,500.00
$ 75.00 x 7 SY = $ 525.00
$ 5,025.00

"PLACE ONLY"*500 LF ASPHALT DIKE TYPES (C,F) @ $9.00 LF
PLACE 7 SQYD HOT MIX ASPHALT MISC. AREA @ $75.00 SQYD

PRICE INCLUDES TACK AND ONE MOBILIZATION
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 06-432604
Route 33, Coalinga

Bid Date: November 6, 2014

BID ITEM # 54 / Joint Seal (MR 2") (portion):

82 lf Prep, furnish and install.....$147.80 / lf $12,119.60

Conditions:

1. Contractor to supply traffic control as required. **2 shifts**
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included, additional moves at $1,500.00 each
5. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
6. Two weeks written notice required for procurement of materials.
7. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE
CT #013602

Send to: Emmett's Excavation	**From: Ty Conner**
Attention: Estimating/Ryan	**Date:** November 5, 2014
Fax number: 559-348-9272	**Phone number: 559-347-9188**

☐ **Urgent** ☐ **Reply ASAP** ☐ **Please comment** ☐ **Please review** ☐ **For your information**

Total pages, including cover: 2
Comments

Project: CDOT #06-432604
Route 33, Coalinga

Bid Date: November 6, 2014

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 6 NOV 14

Contract #: 06-432604 – REPLACE BRIDGE, RECONSTRUCT ROADWAY, AND INSTALL RSP
Bid Date: 6 NOV 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	~~$1,225.00~~	~~$1,225.00~~
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	~~$1,225.00~~	~~$1,225.00~~
12	130100	JOB SITE MANAGEMENT	LS	LS	~~$14,850.00~~	~~$14,850.00~~
13	130300	PREPARE STORM WATER POLLUTION PLAN	LS	LS	$1,795.00	$1,795.00
14	130330	STORM WATER ANNUAL REPORT	EA	2	$595.00	$1,190.00
19	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	2	$795.00	$1,590.00
20	131104	WATER QUALITY MONITORING REPORT	EA	2	$695.00	$1,390.00

$5,965.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. **Field monitoring may be required** for the Lead Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of $2,295.00 per day including all labor, travel, perdiem, equipment, materials, supplies, and lab costs.
2. Training specified in the LCP can be conducted (by a CIH) at contractor location. The training can be conducted for a lump sum of $1,750.00.
3. Job Site Management assumes a project duration of 270 days (field work), or 54 weeks of on-site field work.

   54 weeks x $275.00/week = $14,850.00

   This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required. No other plans, reports, monitoring or permits are included.
4. The SWPPP and the LCP are **guaranteed** acceptance for the quoted bid.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

Tim Anenson, QSD, CPSWQ
Principal Consultant

- Fax Transmission

To: Estimator

From: Tim Anenson

Fax: 15593489272

Date: 11/6/2014

RE: CALTRANS BID ITEM QUOTE - 06-432604 (VERIDICO DBE CONTRACTOR 39572)

Pages: 3

Comments:

Veridico is a certified DBE contractor (No. 39572)

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
Principal Consultant, Veridico Group, Inc.
Program Management|Water Resources Engineering|Environmental Services
Certified SB, Micro, DBE & WBE
Cell: 707-317-0002|Fax: 707-620-7000
E-mail: tim.anenson@veridicogroup.com|Web: www.veridicogroup.com

Hunsaker Safety & Sign, Inc.
TRAFFIC CONTROL CONTRACTOR – BARRICADE RENTAL
P.O. Box 11487 | Fresno, CA 93773
Phone: (559) 255-7446 | Fax: (559) 255-7004
estimating@hunsakersafety.com

California Contractors License No. 980750, A, C31 & D42
DBE #29337 | WBE #13070135 | SBE #1784276
Signatory to the Laborers Union

TO: General Contractor

PROJECT: CADOT – 06-432604 Replace Bridge, Reconstruct Roadway, and Install RSP on State Highway 33 in Fresno County near Coalinga

BID DATE: November 6, 2014

Item Description	Unit	Unit Price
Item 2 – Construction Area Signs		
Furnish, Install and Remove (Per CS-1, TH-1 – TH-3 Plan Sheets)	L/S	3,100.00
Item 3 – Traffic Control System		
Flagging – 2 Flaggers, 8-Hours Shift	Day	1,575.00
Flagging – Add'l Flagger, 8-Hours Shift	Day	620.00
*Flagging rates Include Portable Tranverse Rumble Strips		
Item 6 – Channelizer (Surface Mounted)		
Channelizer w/base & pins (90 Total)	EA	35.00
Furnish, Initial Install and Final Removal only (Per TH-1 – TH-3)		
Item 9 – Portable Changeable Message Sign		
Delivery or Pick-Up $150 per Each PCMS	Day	125.00
	Week	400.00
	Month	975.00

SPECIAL CONDITIONS:

- We are a certified DBE through the City of Fresno & State of California DOT. Certification No. **29337**.
- We are a certified WBE through Suppliers Clearing House. Certification No. **13070135**, Exp. 12/2016.
- We are a certified Small (Micro) Business. Certification No. **1784276**, Exp. 4/2015.
- Traffic Control to be billed on actual calendar day used.
- **CONTRACTOR TO ESTIMATE QUANTITIES.**
- **PRICES IN QUOTE ARE ONLY VALID FOR ACCEPTANCE OF ENTIRE QUOTE.**
- **CONTACT OUR OFFICE IF INTERESTED IN SPLITTING OUT ITEMS.**
- Construction Area Signs include mounted signs per CS-1 and TH-1 – TH-3 plan sheets on wood posts and existing poles where applicable. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage. No concrete/asphalt/rock/hardpan cutting, coring, breaking or drilling is included. We include one mobilization for installation and one mobilization for removal. HSS will call in locations to U.S.A.
- Channelizers include base and pins per TH-1 – TH-3 plan sheets. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage during construction. We include one mobilization for installation and one mobilization for removal per stage.
- Flagging includes 2 Flaggers for up to 8-hours. Time starts when setting first sign and ends when removing last sign. Allow time at start/end of shift to set-up & take-down equipment. Overtime billed at $95.00/Hour per person for time up to 12 hours in a single shift. Time 12-hours & over billed at $105.00/Hour per person. Night flagging is not included.
- Contractor responsible for providing sanitary facilities & break relief for HSS staff. If break relief is not provided the additional flagger will be billed at our standard rates for travel, regular-time and over-time.
- Traffic Control is not included in the install or removal of channelizers.
- Travel rates are included in all related unit prices.
- Portable Changeable Message Signs, Light Towers & Attenuator Truck are not included in daily rates unless otherwise stated.
- Traffic control plans prepared or stamped by a registered engineer are not included.
- No CADOT, Railroad, City or County permit costs or special insurance requirements are included.

GENERAL CONDITIONS:

1. Prices are valid for 30 days.
2. Contractor responsible for Job-Site maintenance unless requesting regular job-checks.
3. Subject to approval by City- Allow 5- 7 days for Traffic Plan Approval.
4. Hunsaker Safety & Sign, Inc. requires a minimum of 10 working days written notice in advance prior to commencement of work.
5. HSS to receive Contractor's schedule for the following day's work by 12pm the proceeding day. If this notice is not received add 15% to HSS rates.
6. Based on 7am-4pm delivery/pickup.
7. Contractor responsible for any fees for traffic control permits and inspection fees accrued by the City/County and/or State agencies.
8. Over-Time rates apply for any time over 8 hours in a single work day.
9. All Holiday and weekend work will be billed at alternate rates.
10. Contractor is responsible for lost, stolen or damaged equipment.
11. Stand-by and Maintenance time is not included.
12. Temporary Pedestrian Fence and/or ADA Barricades are not included.
13. Invoices are payable with Terms of Net 30 days.
14. An executed subcontract or purchase order must be filed with this office prior to commencement of work.
15. A signed change order must be in place prior to any work over and beyond what is stated in this quote.
16. Retention shall NOT be held on traffic control work.
17. Contact our office if interested in equipment sale prices.
18. Hunsaker Safety & Sign, Inc. maintains Commercial General Liability Insurance with limits of $1,000,000 per occurrence, $2,000,000 aggregate and $4,000,000 umbrella. Any additional insurance requirements are to be reimbursed by the Contractor. Waiver of Subrogation is not included.
19. The cost of bonds are not included.
20. Prevailing Wages ARE included.
21. Hunsaker Safety & Sign, Inc. is signatory to the Laborers union.
22. This quote is to be attached to and made an integral part of any resulting Purchase Order or Subcontract Agreement and shall govern any conflicting provisions.

SUBMITTED BY: Matt Miller, Estimator **DATE:** 11/6/14

COMPANY: _____ **ACCEPTED BY:** _____

HarrisRebar
National Strength. Local Service.
Lic. #C50-695035

Harris Rebar Northern California Inc.
1384 N. Jackson Ave. Ph (559) 251-7363
Fresno, CA 93703 Fax (559) 251-0435

Proposal No: 47335
Proposal Date: 11/6/2014

BID PROPOSAL

This proposal is valid for 30 days from date shown above.

SECTION I- GENERAL INFORMATION

Proposal to: **Bidding Contractors**

Attn: **Estimating Department**

Project Name: **Coalinga Bridge**
Ref. No.: 06-432604
Address: Fresno County, CA

Drwgs Quoted: **Drawings Dated 4/28/14**

Specs: **CalTrans Section 52**

Addendums: **1**

SECTION II- SCOPE OF WORK

> **Reinforcing Steel Supplied "Caged" F.O.B. Truck Jobsite - CISS Piles**
> **Remaining Reinforcing Steel Furnished & Installed**

SECTION III- PRICES

NOTE: Taxes are INCLUDED in prices shown.

Bid Item	Description	Qty	Unit	Unit Price	Total
55F	Bar Reinforcing (Bridge)	291,596	LB	$1.11	$323,671.56
56F	Headed Bar Reinforcement	192	EA	$26.43	$5,074.56
72F	Concrete Barrier (Type 732)	394	LF	$10.99	$4,330.06

Total Reinforcing Items= $333,076.18

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... **0.6%**

SECTION IV- SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLAIRIFICATIONS FOR THIS PROJECT

1. Prices firm through **12/31/2015**, ADD **$0.04** /per pound for deliveries and/or installation scheduled starting **1/1/2016**, ADD **$0.04** /per pound each six (6) months thereafter.
2. Assumption - Bridge 55F - 2 #8 at Mid-Upper Cont. Reinf. of Girders
3. Note - Total Amount of Hoisting Hours Required 20 Hours
4. Excludes - Post-Tensioning

Harris Rebar Northern California Inc. 1384 N. Jackson Ave., Fresno, CA 93703 (559) 251-7363

SECTION V- STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
3 Double handling costs, including costs to transport material from an unreasonably located area.
4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank. Equipment Pads, Pipe Supports & Encasement and similar.
5 Supply & Installation of reinforcing for stair landings and treads.
6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
7 Reinforcing for precast and precast connections, prestressed and prestressing items
8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
9 All welding and reinforcing steel to be welded
10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
18 Tie wire, accessories and field placing aids for F.O.B. materials.
19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
20 Test bars and test couplers (except those specifically called out in specs)
21 Rebar Safety Caps or devices for covering rebar ends.
22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
23 Cleaning of reinforcing of grease, oil, dirt, and other bond weaking materials prior to concrete pour
24 Removal of staples and/or any other device used to hold placing aids to forms.
25 Protection and/or cleaning of others work
26 Firm, level, subgrade at elevation shown on drawings.
27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
29 Adequate power and lighting when necessary.
30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
32 BIM (Building Information Modeling) - Available Upon Request
33 Design Engineering, Engineer stamping of drawings. Field Measurements and As-Built drawings.
34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
37 Third party invoice processing fees or enrollment in third party invoicing services

SECTION VI- TERMS AND CONDITIONS

1 **Terms of Sale:** Payment Terms – Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.

2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.

3 **Schedule:** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries, Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.

4 **Back Charges/Shipping Discrepanceis:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.

5 **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.

6 **Insurance:** General Liability Insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.

7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

Harris Rebar Northern California Inc. 1384 N. Jackson Ave., Fresno, CA 93703 (559) 251-7363

SECTION VII- CONDITIONS OF SALE EXCLUDED:

1. Pay if paid or "Pay when paid" conditions precedent for all property completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others("Work); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
2. Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
3. Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
4. Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
5. Design engineering and related Professional Liabilities and responsibilities: Costs and damages due to varying conditions and requirements.
6. Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
7. Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
8. Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
9. Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
10. Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
11. Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
12. Increased labor and material costs and/or damage in the event of project suspension or delay.
13. General Liability credits for any wrap-up insurance programs.
14. Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
15. Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.
16. Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
17. Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
18. Guarantors.
19. Site security.

SECTION VIII- ACCEPTANCE

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: _____

By: _____

Title: _____

Date: _____

Seller: **Harris Rebar Northern California Inc.**

By: _____
Nick Williams

Title: Operations Manager

Date: _____

SCHWAGER DAVIS INC

SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK

California Contractors License # 492582

Bid Date:	November 6, 2014	Bid Documents:	Plans and Special Provisions issued by Caltrans
Project #:	06-432604	Bid Item #:	51 - Prestressing CIP Concrete
Proposal to:	Emmetts's Excavation, Inc. 6207 E. Clinton Avenue Fresno, CA 93727	Fax: Phone:	559-348-9272 559-347-9188
Project:	**Jacalitos Creek Bridge Coalinga, CA**	SDI Bid #:	15-031

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: Route 33 Jacalitos Creek Stage 1 & 2

TOTAL PRICE: $71,789.00 (Including tax)

Schedule: The above price is based on completion of SDI's work by January 1, 2016 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (4) move-ins. For each additional move-in add $1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the contract documents and any other reinforcing steel.
2. Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions.
8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.
13. Delay related damages shall be limited to 10% of the subcontract amount.

Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

By: _____ Date: November 6, 2014

Mario Salice
Branch Manager

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

1. ACCEPTANCE. This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.

2. WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED. This Proposal is subject to acceptance only on the terms and conditions stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.

3. LIABILITY FOR PAYMENT. Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.

4. DELAY OR FAILURE TO PERFORM. SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI (when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.

5. SDI INSPECTION AND TESTING. The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place of manufacture, and any other inspection shall be at the expense of Buyer.

6. INSURANCE. Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable there from. SDI is protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars ($5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars ($1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmless from the cost of any such damage, including all expenses related thereto.

7. DESIGN. SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and harmless of any such liability.

8. INDEMNIFICATION. SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.

   In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.

9. SAFETY. Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.

10. COMPLIANCE WITH LAWS. SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.

11. MODIFICATIONS. This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the Parties or their duly authorized agents.

12. WAIVER. No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.

13. ATTORNEYS' FEES AND COSTS. In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees and costs of suit.

14. TIME OF ESSENCE. With respect to all matters in this Contract, time is of the essence

15. APPLICABLE LAW. This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in the State of California as effective and in force on the date of this Contract.

TIPCO
ENGINEERING INC.

425 E. Redondo Beach Blvd
Gardena, CA 90248
Lic# 928364

OFFICE (310) 515-6549 FAX (866) 623-8349

SUBCONTRACT PROPOSAL

To: Estimator
Project: Route 33 - Jacalitos Creek Bridge
Caltrans Contract No. 06-432604

Bid Date: 11/6/2014

Prepared By: Anthony Will

Item	Description	Unit	Quantity	Unit Price	Price
49	Furnish 24" CISS Piles	LF	2,767	$ 125.00	$ 345,875.00
50	Drive 24" CISS Piles	EA	32	$ 9,250.00	$ 296,000.00
Base Price					***$ 641,875.00***

Our price is based on the following conditions and our general conditions, which are attached.
Terms and Conditions

Included in our proposal are:

1. **Bondable (1.25%) Union Contractor signatory to Pile Drivers and Operating Engineers.**
2. Proposal includes two (2) single crane mobilizations to complete all piling work identified.
3. Drill out, Clean out, hoisting of Contractor furnished Rebar Cages, Furnish and Placement of Concrete to the CISS limits shown.

Specifically excluded from our proposal

4. All engineering, excavation, shoring unless otherwise noted, spoil removal, backfill, QCP/Third Party Inspection, drawings, or pile driving records. Truck crane and pile handling equipment access to/between each location. WQCP, Traffic Control, Lighting, K-rail Removal, Noise Monitoring, Vibration or movement monitoring of adjacent structures. Etc.
5. CISS Pile dewatering as may be necessary into Contractor furnished/maintained tanks.
6. Any hazardous waste management, disposal, or liability.

Unless otherwise noted, all terms and conditions in this proposal shall become an attachment (Exhibit "A") to any contract, which references the work in this proposal. In the event of any conflict between any one or more of the provisions in this proposal and the provisions of the Contract, the provisions of this proposal shall supersede and prevail.

1. Prime Contractor/Owner shall provide at NO cost to Tipco Engineering, Inc.:
   a) Locating and removing belowground obstructions that interfere with pile installation and de-energize electric lines to conform to all safety regulations.
   b) Excavation dewatering.
   c) Public safety measures including but not limited to traffic control, delineation and barricading of the job site, barricading and/or fencing for excavations.
   d) Excavation at pile location required in plans and specifications completed before pile driving.
   e) Establishing and maintaining surveying for pile layout and pile cut-off elevations.
   f) Shoring and sloping for excavations in accordance with OSHA and approved by Tipco.
   g) Protection of property from diesel hammer spray and exhaust.
   h) Minimum distance of 36 inches from pile center to shoring or other obstructions.
   i) Protection of utilities, structures, improvements, and property from damages due to ground heave, soil movements, or vibrations generated by pile installation.
   j) Removal and disposal of pre-drill spoils and pile cutoffs unless noted otherwise.
   k) Provide on-site storage area for the project materials.
   l) Provide all weather level access, minimum 25 feet wide that allows pile driving and pile moving equipment within 35 feet of all piles. Drilling equipment access to within 5'-0" on centerline of pile.
2. Prices are based on the following;
   a) Pile driving performed during eight hour, daytime shifts, Monday through Friday.
   b) Reimbursement to Tipco for all costs associated with delays, out-of sequence moves, and extra work caused by obstructions.
   c) Two mobilizations and demobilizations for <u>one</u> pile driving set up. Each additional mobilization/demobilization charged at $30,000.00
   d) Pile driving in <u>one</u> continuous operation with sequence mutually agreed upon for each mobilization.
   e) Standby for crew and equipment charged at $875 per hour.
   f) Standby for equipment at site with no crew present charged at $1250 per day.
   g) Tipco General Liability insurance coverage of $1,000,000 each occurrence and $2,000,000 aggregate. Special agreements, waivers, or additional coverage's will be an additional cost.
   h) Pile driving schedule shall be mutually agreed upon before mobilization.
   i) If noise reduction requires equipment modifications, delays, or any changes in our pile driving operation, Tipco shall be reimbursed for costs incurred.
3. Prices do **NOT** include the following:
   a) Payment or Performance bonds.
   b) Any inspection associated with piles.
   c) Reports, as-built drawings, pile driving records, engineering or design.
   d) Furnishing/installing rebar dowels or pile anchors, bending of extended rebar unless noted otherwise.
   e) Hold-harmless agreements.
   f) Working on mats.
   g) Permits of any kind except hauling.
   h) Railroad insurance.
   i) Using a follower to drive pile top below surface.
   j) Sound, vibration or ground movement measurement.
4. Payment:
   a) Payment of 90% of work completed the preceding month shall be received by the 15th of the following month, and full payment (including retention) to be received within 60 days after substantial completion of work performed by Tipco.
   b) Late payments are subject to a 2% per month charge. **No Retention on Material Payments.**

This quote is firm for 30 days at which time it is void. Based on today's material cost. Escalations or Reductions will apply at time material is released for purchase.

Respectfully submitted,

Accepted by,

_____

Anthony Will
Estimator
925-595-1956 Cell

932-8623

SAFETY STRIPING SERVICE, INC.
PO Box 1020
6868 Avenue 305
Goshen, CA 93227
TEL: (559) 651-1022
FAX: (559) 651-1118
Contractors License #308669

CALIFORNIA SMALL BUSINESS 14354

Signatory Contractors, Laborer's International, Northern & Southern California

SUBCONTRACTOR QUOTATION

PROJECT: 06-432604 Replace Bridge, reconstruct roadway & Install RSP
Fresno County

DATE: November 6, 2014

QUOTE#: 14-148

Item #	Description	Unit	Est Qty	Unit $	Total $
1	Lead Compliance Plan (Hazardous)(Partial)*	LS	1	$1,500.000	$1,500.00
3	Traffic Controly System (Partial)*	LS	1	$6,880.000	$6,880.00
4	Temporary Traffic Stripe (TAPE)	LF	12000	$1.550	$18,600.00
5	Temporary Pavement Marking (TAPE)	SF	24	$5.000	$120.00
7	Temporary Pavement Marker	EA	270	$3.500	$945.00
22	Remove Yellow Thermoplastic Stripe (Hazardous Waste)	LF	1590	$1.000	$1,590.00
28	Remove Thermoplastic Traffic Stripe	LF	2,110	$0.400	$844.00
29	Remove Pavement Marker	EA	110	$0.500	$55.00
73	4" Thermoplastic Traffic Stripe	LF	4,080	$0.850	$3,468.00
74	4" Thermoplastic Traffic Stripe (Broken 36-12)	LF	2,960	$0.750	$2,220.00
75	Pavement Marker (Retroreflective)	EA	120	$10.000	$1,200.00
	* Partial Items contain our scope of work only.				
	Safety Striping Service is a certified California DVBE / SBE (#14354)				
	SEE PAGE 2 FOR CONDITIONS.			**TOTAL**	**$37,422.00**

PROJECT: 06-432604 Fresno County
DATE: 11/06/2014

TERMS AND CONDITIONS

- Safety Striping Service, Inc is signatory to the Laborer's of Northern and Southern California.
- **Safety Striping Service, Inc is a certified California DVBE (Certification # 14354).**
- Safety Striping Service, Inc. requires IMMEDIATE notification upon being listed by the apparent low bidder, for purposes of scheduling and material management.
- Safety Striping Service, Inc. requires a written subcontract, purchase order or signed quote prior to mobilization for any work, or placing the order for job specific materials (i.e. signs, lead plans, etc).
- Safety Striping Service, Inc requires an invitation to pre-job meetings.
- Bonds are not included in this quote. If bonds are required, call for rate.
- This quote includes up to four (4) move-ins, defined as a period of **consecutive** eight hour days of continuous work, not including weekends or holidays. Any deviances from this, other than those initiated by Safety Striping Service, Inc, will be considered additional move-ins and billed at $2,500.00 each.
- Referencing is included in this quote. Our referencing is **LINEAR ONLY**, identifying the limits of and changes in the striping details present prior to obliteration. Contractor is required to comply with Section 39-6.01 of the 2006 Standard Specifications (39-1.11 of the 2010 S.S.). Field Layout due to the misplacement of paving seams is at the prime Contractor's expense (Extra Work Force Account). Mobilization for referencing **will not** be considered a move-in.
- The unit price for removal includes the installation of tabs, but only on striping obliterated by Safety Striping. *All tab maintenance is the responsibility of the Contractor.* Any required temporary signage (i.e. "No Passing," etc) as well as any temporary edgeline delineation (i.e. cones, delineators, etc.) is the responsibility of the Contractor.
- Prices for various Yellow Removal items include all requirements of section 10-1.14 of the special provisions.
- Contractor must provide a secured (6' chain link fence) dumpsite at the project location for material awaiting testing results. When Safety Striping leaves the job-site, all potentially hazardous waste becomes the responsibility of the contractor and/or Caltrans. Safety Striping will arrange the proper testing and disposal, but will not be liable for the improper care of the waste after we have left the job-site.
- Contractor to provide a location on-site for dumping non-hazardous grindings. All non-hazardous grindings become the responsibility of the Contractor. Contractor to provide an adequate water source for our removal equipment.
- This quote includes removal of tabs placed on center and lane lines only (excludes any locations where delineators can be used). This applies only to tabs properly placed at approximately 24' on center.
- Message Boards are not included in this quote.
- **A minimum of fifteen (15) working days advance notice is required for referencing and on each mobilization.**
- The bid includes traffic control for our work. We require exclusive access to the roadway without obstacles and the ability to begin work upon arrival at the job-site. Delays caused by conflicts in scheduling are the responsibility of the Contractor and are subject to standby time computed as labor in section 9-1.03A of the Standard Specifications.
- This quotation is valid for a period of sixty (60) calendar days from the date of issue and may be extended at the sole discretion of Safety Striping Service, Inc.
- Safety Striping carries $1 million in GL ($2 million GA); $1 million in Auto; $1 million in Work Comp.

These terms and conditions shall supersede any bid request, advertisement or subcontract language. Should this quotation **be accepted, the entire quotation (both pages) must be included in the subcontract agreement or purchase order.**

Submitted by: *Billy De Witt, Estimator*

Date: 11 / 06 / 2014

I have read and understand the "Terms and Conditions" stated above and agree that this Quotation (including said terms and conditions) will become a part of the agreement between our company and Safety Striping Service, Inc.

General Contractor: _____

Signature: _____ **Title:** _____

Name (Print): _____ **Date:** _____

Quote

Bentancourt Bros. Construction Inc.

5933 North front Rd., Livermore, CA, 94551

925.454.1521, 925.454.1523 fax

Lic. 854851

Bid Date 11-6-14 Bid Time 2:00

Contract #06-432604

Item #	Description	Unit	Unit Qty	Unit Price	Total
8	TEMPORARY SIGNAL SYSTEM	LS	1	$ 150,000.00	$ 150,000.00
76	ROADSIDE WEATHER INFORMATION SYSTEM	LS	1	$ 63,515.00	$ 63,515.00
				Item Total	$ 213,515.00

1) As per plans and specifications, exceptions noted below.

2) Bonds will not be supplied.

3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.
Limits of liability $2,000,000.00, general aggregate. Limits of workmen compensation $1,000,000.00.

4) Addendum received: 1

5) Exclusions:

A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
B) Staking, each foundation location requires one offset stake with finish grade marked.
C) Traffic control
D) Chain link fence or any other protection needed around controller or generators
E) Any k-rail, crash cushions, or other protection needed or required around wood poles or other electrical equipment

6) Retention due 30 days after completion of electrical work.

7) Bentancourt's work to be coordinated to use contractors traffic control.

8) Flagging by contractor: will need 6, 10-Hour days to install temporary system, 1 day for stage 2, and 1, 10 hour days to remove.

9) All minor maintenance of the temporary system by contractor, I.E. lamps & lenses replacement.
All materials by Bentancourt Construction.

10) Stand by generator tested once a week by contractor, (5-10 min.)

11) One move in to install temporary system, one move in to install stage 2, and one move in to remove temporary system.
Extra work for all relocation of temporary equipment.

BENTANCOURT BROS. CONSTRUCTION INC.
5933 Northfront Road Livermore, CA 94551-9698
Telephone (925) 454-1521 / Facsimile (925) 454-1523

Date: 11-6-14

Sheet 1 of 2

From: David

To: Ryan
Emmetts Excavation

Special Instructions/Message:

Facsimile 559-348-9272

QUOTE

CONTRACT 06-432604

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: November 6, 2014

BID PROPOSAL

Project: Cal-Trans #06-432604 (Route 33 near Coalinga)
Bid date: 11/6/2014 @ 2:00 p.m.

The following addendums are acknowledged: #1
*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

SCOPE OF WORK:

Bid Item	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
24	150606	Remove Fence (Type BW)	LF	870	$5.75	$5,002.50
25	150607	Remove Fence (Type WM)	LF	320	$7.50	$2,400.00
65	800001	Fence (Type BW, Metal Posts – painted green)	LF	810	$10.45	$8,464.50
SEE EXCLUSIONS & MOBILIZATIONS BELOW					TOTAL BID	$15,867.00**

Mobilizations (Move-ins):
The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Item #24; one (1) move-in total for Bid Item #25; and one (1) move-in total for Bid Item #65. If additional mobilizations (move-ins) are performed for this project there will be additional charges as follows: (**These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly):
$1,200.00 per additional mobilization.

Bonds:
**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 2.5% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:

- **NOTE: All u-bolt materials and setting/embedment of u-bolts for the any fences, railings or other barriers installed on concrete barriers (if required) shall be provided and installed by others.**
- **NOTE: Core drilling for post holes, all cans and post pockets and installation, clean-out, and removal of all cans/post pockets for all fences, railings or other barriers (if required) shall be provided, installed, removed, and cleaned out by others.**
- **NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.**
- NOTE: This price does not include any costs for night work, overtime, premium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- Please see all exclusions listed below and/or on subsequent pages of this proposal.

ADDITIONAL EXCLUSIONS (AS INDICATED):
☒ Buy America/Buy American Material Requirements ☒ Surveying, ☒ staking, ☒ clearing/grubbing, ☒ back filling, ☒ grading, ☒ compacting, ☒ core drilling, ☒ off-haul of dirt/spoils and related materials, ☒ dust control ☒ any and all dewatering of site ☒ Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal ☒ special training of employees (unless specifically listed in scope of work section of this proposal) ☒ monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) ☒ removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site ☒ ☒ removal, off-haul and disposal of fences and gates; ☒ exclude furnishing of cans and post pocket materials – exclude installation, removal, and clean-out of cans and post pockets ☒ rebar or other materials required to be set in concrete wall, concrete barriers or other barriers (if required) ☒ grounding and/or bonding of fence and/or gates (if required) ☒ all traffic control, ☒ for items to be flanged, we exclude x-raying and locating of in-slab or in-wall items (all x-raying or other locating by others) ☒ any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans ☒ pot holing for underground lines/pipes; ☒ engineering, design

CONTINUED ON PAGE 2.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #06-432604 (Route 33 near Coalinga)
November 6, 2014

EXCLUSIONS (Continued):
calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed) ☒ Any required As-Built Drawings and details or any required project close-out drawings; ☒ Drawings in CADD format or formats that require special software ☒ Temporary Fence ☒ silt fencing, ESA fence, or other environmental or erosion control fences ☒ Gate automation equipment and accessories ☒ Electricity, conduit, and/or communication lines to all gate operator equipment and accessories ☒ other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips; concrete flatwork; signage; lock boxes & locks/locksets; panic hardware, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple move-ins (see mobilization section of this proposal); bid, payment, performance or maintenance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: We can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over $5,000,000.00; in addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid price: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance.
NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. holds the following certifications: State of California Certified Small Business (certification # 20325 – exp. 9/30/2015); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 – exp. 6/30/2016). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 12/6/2014 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

PAYMENT TERMS: All amounts are due and payable within 5 days of completion of project (or as listed in a mutually agreeable contract/subcontract agreement). Payments should be mailed to: All Steel Fence, Inc., P. O. Box 1309, Lathrop, CA 95330.

NOTE REGARDING INSURANCE CLAIMS: It is customer's responsibility to notify All Steel Fence, Inc. in advance of work being performed if customer intends to have an insurance company or another third party pay for the work to be performed by All Steel Fence, Inc. All Steel Fence, Inc. does not bill insurance companies or third parties for work performed unless arrangements are made with customer in advance of work being performed by All Steel Fence, Inc. **Customer is responsible for payment to All Steel Fence, Inc., for all work completed (and customer is responsible for seeking reimbursement from the insurance company or other third party).**

SERVICE CHARGES: There will be a 1.5% per month (18% per annum) service charge on all outstanding balances that are 30 days or more past due (unless otherwise agreed to in a mutually agreeable contract/subcontract agreement).

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by CNA Insurance Company. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc. carries workers' compensation insurance for all employees with Oak River Insurance Company a subsidiary of Berkshire Hathaway Homestate Companies. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request.

CONTINUED ON PAGE 3.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #06-432604 (Route 33 near Coalinga)
November 6, 2014

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job Layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: $15,867.00 (Fifteen thousand eight hundred sixty seven and 00/100). **For payment/performance/maintenance or other bonds add 2.5% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

*Date:*_____ *Date:* 11/6/2014

_____ *for ALL STEEL FENCE, INC.*

Company Name (if applicable)

_____ _____

Authorized Signature TOM CORNELL, III

*Print Name:*_____ *Title:*_____ ALL STEEL FENCE, INC.
146 Klo Road – P. O. Box 1309, Lathrop, CA 95330

*Purchase Order # (If required):*_____ *CA Contractor's License #: 710512 Class: C-13*

Customer billing address: _____

Facsimile Transmittal Sheet

Triple J Ready Mix
301 Enterprise Parkway
Coalinga, CA 93210

To: Kelly or Ryan

Fax Number: 559-348-9272

Number of Pages to Follow: 3

Notes: Quote for Coalinga Bridge Cal Trans

ASHLEY GARCIA

Office Manager

ashleyg@triplejreadymix.com

(559) 935-3232 Fax (559) 935-3222

Triple J Ready-Mix

301 Enterprise Parkway
Coalinga, CA 93210
Ph: 559-935-0371 Fax: 559-935-5803

SALES QUOTATION

11-06-2014
Attn: Estimator

This is Not a Contract

Project: Caltrans 06-432604 **No. of Pages**: 4

Triple J Ready-Mix (hereafter "Seller") submits to the purchaser ("Buyer") this Sales Quotation for materials described below. This sales quotation upon transmittal to Buyer, replaces and terminates any verbal quote or offer the Buyer may have received from Seller referencing the Project.

1.) **Material/Specification/Price:** Pricing does not include sales tax. Ready-mix concrete is delivered freight-on-board (FOB) the Buyer's Project Address.

Product Description	Unit Price	Price Per	Q
5500 Psi 8.25sk SRA 0.045	$122.40	Yard	170
5500 Psi 8.25sk	$101.70	Yard	280
6.28sk Piles	$93.00	Yard	400
5.3sk Minor w/ fiber for Vegetation Control	$119.00	Yard	20
5.3Sk Minor	$101.80	Yard	120

Misc. Charges:
Environmental: $24.00 Per Load
Fuel Surcharge: None
Stand By: None

2.) **Terms of Payment** All purchases by Buyer pursuant to this sales quotation require payment in advance unless Seller has entered into a written credit agreement with Buyer. In the even Buyer makes payment with a check, and such check, upon presentation, is not promptly negotiated by Buyer's bank, Buyer shall immediately make payment using a cashier's check or cash instead. Buyer shall also pay a service charge of $25.00 for any check that is not negotiated by Buyer's bank promptly upon presentation. Buyer shall pay Seller a service charge on all amounts not paid when due computed at the rate of 1.5 percent per month (which Buyer agrees is a fair and reasonable estimate of the costs Seller will incur as a result of Buyer's late payments). In addition, Buyer shall pay Seller interest on all amounts not paid when due at the lesser of the rate of 18 percent per annum or the maximum rate permitted by law. Buyer's payments shall be applied first to accrued late charges, next to service charges, and then to principal.

Collection Costs Buyer agrees to pay all attorney's fees, court costs and expenses incurred by Seller collecting all or a portion of any amounts not paid when due from Buyer, whether or not a lawsuit is filed or pursued to judgment before Buyer pays off the indebtedness, including, without limitation, attorney's fees, court costs and expenses resulting from Seller's appeal or enforcement of any judgment. Buyer

further agrees to pay all attorney's fees, court costs, and expenses incurred by Seller in connection with the foreclosure of any mechanic's lien or stop notice.

3.) Buyer's Purchase Orders In the event Buyer provides Seller with a purchase order, the terms and conditions of buyer's purchase order shall not become part of the parties' agreement concerning any related purchase of materials. This Sales Quotation, together with any written credit agreement between Seller and Buyer, Seller's delivery tickets, and Seller's invoices, shall constitute the entire understanding of the parties concerning such purchase of materials. This Sales Quotation, any written credit agreement between Seller and Buyer, Seller's delivery tickets, and Seller's invoices may be amended only by, and to the extent of, a writing signed on behalf of Seller by Seller's credit manager or corporate officers.

4.) Project Information Buyer shall provide Seller any information needed or requested by Seller to prepare and effect service of a Preliminary 20-Day Notice in accordance with the California Civil Code of Procedure. Upon Seller's request, Buyer shall also provide Seller with copies of all payment bonds on any projects having such payment bonds.

5.) Taxes and Assessments The prices of the materials stated in this Sales Quotation do not include any taxes, assessments, fees, duties or other charges of federal, state, and local authorities. Buyer is solely responsible for the payment of any such taxes, assessments, fees, duties, and charges.

6.) Conditional Charges This Sales Quotation may include conditional charges: (a) **a Shortload** charge for each yard under the minimum delivery of ready-mix concrete of 6 yards; (b) a **Stand-by** charge for each delivery of ready-mix concrete that exceeds 5 minutes per yard unloading time at Buyer's site; (c) a **Special Delivery** charge for deliveries on Saturdays Sundays, Holidays, and all other days prior to the regularly-scheduled plant opening or after the regularly-scheduled closing (please consult your sales person for regular plant-operating hours); (d) a **Special Opening** charge for all deliveries on Sundays and Holidays; (e) a **Cancellation** charge if buyer cancels a delivery less than 2 hours prior to a scheduled delivery time or cancels any "first-round" ready-mix concrete order (an order placed prior to 8;00 a.m. for delivery that same day).

7.) Environmental/Fuel Surcharges This Sales Quotation may include surcharges: (a) **a Fuel** surcharge associated generally with increases in Seller's energy and/or fuel costs; and (b) an **Environmental** surcharge associated generally with increases in Seller's costs to comply with environmental regulations (which surcharges are neither taxes nor other required charges of federal, state, or local authorities).

8.) Scheduling Buyer shall schedule all deliveries directly with Seller or assume all responsibilities for delays or other errors resulting from Seller's communication with third parties (for example, truckers and pumping companies). Buyer shall make all requests to change or cancel a previously-scheduled delivery to Seller's dispatcher or weightmaster only.

9.) Material Availability The quantities of the materials stated in this Sales Quotation are for the sole purpose of identifying the estimated total quantities and cost of the materials expected to be delivered by Seller to Buyer and are not intended to constitute a commitment by Seller to deliver the stated quantities of the materials (or another quantity of materials sufficient to meet Buyer's requirements) to Buyer. Although Seller will make reasonable efforts to deliver materials in accordance with Buyer's schedule, Seller's ability to actually deliver the amount of the materials stated in Seller's invoices to Buyer is subject to the availability of the materials (which availability might be limited for reasons both within and outside of Seller's control, including, without limitation, natural disasters, accidents, material shortages, equipment or facility failures, strikes, regulations and approvals of public authorities, daily demand and plant capacity).

10.) Minimum Ready-Mix Concrete Batch Sizes The minimum batch sizes for various types of ready-mix concrete are as follows: **Colored Concrete** – 1 yard minimum; **Normal Weight Concrete** (less that five thousand PSI) – 1 yard minimum; **Normal Weight Concrete (five thousand PSI or greater)** – 3 yard minimum; and **Lightweight Concrete** – 2 yard minimum.

11.) Allocation of Risk Buyer shall indemnify Seller from and against all claims, liability, loss, damages, or expenses arising out of or relating to all acts, failures to act, or other conduct of buyer (and Buyer's

employees, agents, representatives, independent contractors, and any other entity or person for whom Buyer is legally responsible), including claims, liability, loss, damages, or expenses arising out of or relating in whole or in part to the active negligence or other fault or Seller, but excluding claims, liability, loss, damages, or expenses arising solely out of the negligence or willful misconduct of Seller. Buyer agrees and acknowledges that (a) Buyer's obligation to indemnify Seller shall commence immediately upon the request of Seller, (b) Buyer shall not dispute such obligation to indemnify Seller and Buyer's sole remedy with respect to such obligation to indemnify Seller shall be provided in section 5(c) below; and (c) Seller shall reimburse Buyer for its reasonable expenses resulting solely from Buyer's obligation to indemnify Seller in the event of a final judgment (defined as a judgment that can no longer be challenged by post-trial motion, writ, or appeal) determining that the claims, liability, loss, damages or expenses arose solely out of the negligence or willful misconduct of Seller.

12.) Waiver of Certain Liabilities Notwithstanding anything in Section 5 herin to the contrary, and without regard to the fault of Buyer or Seller, Buyer waives all claims against Seller, and shall indemnify Seller from and against all claims, liability, loss, damages, or expenses, arising out of or relating to: (a) Seller's delivery of ready-mix concrete beyond the curb of the public roadway at the request of the Buyer; (b) physical changes to ready-mix concrete after delivery by Seller at Seller's plant or, if ready mix concrete is delivered to Buyer's site by Seller, after ready-mix concrete has left the chute of Seller's delivery truck; (c) physical changes to asphaltic concrete and aggregates after delivery by Seller at Seller's plant; (d) Seller's addition of water and/or foreign material to ready-mix concrete at the request of Buyer (or Buyer's employees, agents, representatives, and independent contractors); and (e) the failure of any materials that conform to the requirements communicated by Buyer to Seller in accordance with Section 14 herein to function as intended by Buyer or third parties.

13.) Material Specifications Seller, at the request of Buyer, shall provide Buyer with any reasonably available information in Seller's custody regarding the physical properties of the materials customarily available for purchase from Seller, including the proportion of the constituents of the various types of ready mix concrete and asphaltic concrete customarily available for purchase from Seller. If Buyer requires materials with physical properties that are different from the materials customarily available for purchase from seller, Buyer shall communicate its requirements with respect to such materials to Seller's salesperson in writing. In the event Seller agrees to provide such materials to Buyer, Seller shall only be responsible for ensuring that the materials conform to the requirements specifically communicated by buyer to Seller in writing. Seller shall not be responsible for determining whether or not any materials provided to buyer by seller (a) are suitable for Buyer's intended use; (b) meet the applicable requirements of any codes, regulations, or standards of public authorities, trade associations, or professional organizations; (c) meet the requirements of any contract documents for a specific project that were not communicated to seller by buyer; and (d) are suitable for the soil conditions at Buyer's site (including, without limitation, sulfate-bearing soil).

14.) Limited Warranty

TABLE OF CONTENTS

1. SUMMARY OF EFFORTS TO IDENTIFY DBE, MBE, AND WBE SUBCONTRACTOR'S.
2. TRADE PAPER ADVERTISEMENTS.
3. WEBSITE ADVERTISEMENTS.
4. RECORD OF CONTACT WITH SMALL BUSINESS ADMINISTRATION ASSISTANCE CENTER.
5. INVITATION'S TO BID FAXED TO DBE, MBE, AND WBE SUBCONTRACTORS.
6. INVITATION'S TO BID EMAILED TO DBE, MBE, AND WBE SUBCONTRACTORS.
7. PHONE LOG OF SOLICITATION AND FOLLOW UP CALLS TO DBE, MBE, AND WBE SUB'S.
8. SUMMARY OF CRITERIA USED FOR SUBCONTRACTOR SELECTION.
9. BIDDING INFORMATION PROVIDED TO POTENTIAL SUBCONTRACTOR'S.
10. LIST OF SUBCONTRACTOR'S THAT PROVIDED AN ESTIMATE.
11. BID ITEMS MADE AVAILABLE FOR SUBCONTRACTOR'S TO BID.

1

SUMMARY OF EFFORTS TO IDENTIFY DBE, MBE, AND WBE SUBCONTRACTOR'S

SUMMARY OF EFFORTS TO IDENTIFY DBE, MBE, AND WBE SUBCONTRACTOR'S

1. On 10/06/2014 @ 9:44 am I Got onto the internet and visited the Small Business Administration website (www.sba.gov). I searched the site looking for a list of potential certified DBE, MBE, and WBE Subcontractor's. I found no such list on the SBA website so next I decided to try and find the contact information for the local SBA Assistance Office in the Fresno area. I searched all of the site pages and found the contact information for the local Fresno District SBA Office staff and printed it. I plan to call the Administration Office to find out whom I need to talk to about finding local potential minority Subcontractor's certified as a DBE, MBE, or WBE firm.
2. On 10/06/2014 @ 10:11 am, I Visited the Minority Business Development Agency website (www.mbda.gov). I searched the site looking for a listing of potential Minority Subcontractor's or a way to search a database full of certified minority Subcontractor's however, was not able to find any sort of search or list on the site. I decided to try and find the contact information for any local MBDA Office that might be in the area. I found the look for location page and after entering our location a map came up with a few local office locations. I selected the closest office location and clicked on the Contact Information tab. I printed out the contact information for the local MBDA office site. I will use the contact information to call the local office to try and get further help on identifying Certified Minority Subcontractor's in our local area.
3. On 10/06/2014 @ 10:29 am I went on to the Google search site online, and typed in "California DBE, MBE, and WBE Subcontractors" in the search bar. I then went through the top ten websites looking for any potential Minority Subcontractor's but I was not able to find any new contacts that I didn't already have on my Minority List.
4. On 10/06/2014 @ 10:38 am I decided to go ahead and visit the California Department of Transportation website (www.dot.ca.gov). I started searching around the site looking for a list of potential minority subcontractor's. I found a reference to a list on the Business Enterprise Program page of the website. I clicked on the CalCert Database link and was taken to a page where I could run a search query for certified minority Subcontractor's. I began entering the pertinent information into the search form and ran multiple searches for minority subs. I was able to search and find the contact information for many qualified and certified local minority DBE, MBE, and WBE Subcontractor's. I printed the list containing the contact information for certified minority subcontractor's that I could solicit for an estimate. I will use this printed list to solicit to Subcontractor's in the area on the list that are capable of completing the scopes of work that we will be subcontracting out on this project.

DBE Subcontractors in CA

+farmgirl Share

Web Maps News Images Shopping More Search tools

About 213,000 results (0.58 seconds)

Streamlining **DBE** Outreach - **dbe**goodfaith.com
Ad www.**dbe**goodfaith.com/ (877) 802-3394
We make good faith efforts easy - Helping you find **DBEs** since 2005

DBE Certification Guide - **dbe**certificationguide.com
Ad www.**dbe**certificationguide.com/
Free **DBE** Certification Guide Free **DBE** Certification Guide

Find A Certified **DBE** Firm - Caltrans - State of **California**
www.dot.**ca**.gov/.../find_certifie... California Department of Transportation
Certification@dot.**ca**.gov. Use the following database query form to find certified **DBE** firms for solicitation to meat **DBE** goal and contracting requirements.

[PDF] Q: What is a **Disadvantaged Business Enterprise** ... - C...
www.dot.**ca**.gov/.../Disadvantag... California Department of Transportation
What is the California Unified Certification Program (CUCP)? ... the State of California, creating a "one-stop shopping" for **DBE certification in California**.

DBE/MBE/**WBE** Directory - Bureau of Contract ...
bca.lacity.org/index.cfm?nxt=ots&nxt_body=otsindex... Los Angeles
This listing is only for City-certified firms. For State-wide **Disadvantaged Business Enterprise certification** listing, go to the **California** Unified **Certification** Program ...

Welcome To The CUCP
californiaucp.org/
California Unified **Certification** Program. ... **Certification** services are offered to businesses seeking to obtain either **DBE** or airport concessionaire **disadvantaged** ...

State DOT and **DBE** Program Websites - U.S. Department of ...
www.dot.gov/.../state-dot-and... United States Department of Transportation
Below is a state-by -stata listing of **all** DOT, **DBE** program and **DBE** directory ... **California**, DOT Site · **DBE** Site · **DBE** Directory ... **DBE** Directory (**Contractors**).

Official Questions and Answers (Q&A's) **Disadvantaged** ...
www.dot.gov/.../official-ques... United States Department of Transportation
A **DBE** firm must present a copy of its **certification** notice from its home state to ..... contracts led by public agencies in the state (e.g.. **California** Proposition 209; ...

Disadvantaged Business Enterprise (**DBE**) - City of San Di...
www.sandiego.gov/eoc/**dbe**/ San Diego
State of **California** Certified **DBE** firms receive increased visibility through inclusion in the **California** Unified **Certification** Program (UCP) database of businesses.

[PDF] Diverse Business Enterprise **Subcontracting** Commitme...
https://www.sce.com/.../diversebusinessenterp... Southern California Edison
Divarse Business Enterprise (**DBE**) **Subcontracting** Commitment and Reporting ... **California** Public Utilities Commission ("CPUC") Generai Order 156 and is ...

[PDF] **DBE Certification** Process and Finding Certified Firms (P...
www.epa.gov/.../**dbe**/**dbe**... United States Environmental Protection Agency
1. U.S. Environmental Protection Agency. Office of Small Business Programs **Disadvantaged Business Enterprise** Program. **DBE Certification** Process & Finding ...

DBE Certification Information | AC Transit
www.actransit.org/purchasing/**dbe-certification**-information/ AC Transit
A **DBE** is a small business that is 51% or more owned and controlled by socially ... **Contractors** who are looking for **DBE Subcontractors** may search **California** ...

Ads

Subcontractor
www.rated**subcontractors**.com/
Quickly Find Up To 4 Quotes For Your Next Home Project.

DBE Subcontractor
www.wow.com/**DBE+Subcontractor**
Search for **DBE Subcontractor**
Look Up Quick Results Now!

Subcontractors
www.homeadvisorpros.com/
(866) 399-1030
Get Targeted **Subcontractor** Leads. Grow Your Business. Visit Us Today!

Find a **Contractor**
www.buildingpros.com/
Browse Our Directory - Find Leading **Contractors in Catifornia**

See your ad here »

Searches related to **DBE Subcontractors in CA**

dbe **certification california**

state of california wbe certification

1 2 3 4 5 6 7 8 9 10 **Next**

O San Francisco, CA - From your Internet address - [illegible]

[illegible]

Back To Query Form

Search Returned 187 Records

Mon Oct 06 10:38:10 PDT 2014

Query Criteria

District: 06
County: FRESNO
Naics Category: 23 Construction
Licenses: A General Engineering Contractor
Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
\rea Code	(310)
'hone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238220; 238910;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES; C5501 STEEL STRUCTURES; C8783 Engineering - Structural; C9801 BUILDING CONSTRUCTION; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3530 CONSTRUCTION & RELATED MACHINERY; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
ip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40975
Firm/DBA Name	A I M CONSULTING SERVICES
Address Line1	11401 VALLEY BLVD. #201
Address Line2	
City	EL MONTE
State	CA
Zip Code1	91731
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gperez@aimcsworld.com
Contact Name	GABRIEL PEREZ
Area Code	(323)
Phone Number	271-4602
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 541350;

ACDBE NAICS

Work Codes	C8731 Building Inspection Services; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32335
Firm/DBA Name	A.J. VASCONI GEREAL ENGINEERING
Address Line1	1820 GALINDO STREET, SUITE 275
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aj@ajvasconi.com
Contact Name	ANDREW J. VASCONI
Area Code	(925)
Phone Number	691-9400
Fax Area Code	( )
Fax Phone Number	
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 39; 41; 43; 44; 45; 46; 48; 49; 50; 51; 52; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 237990; 238110;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcheng@accordeng.com
	DAVID CHENG

Contact Name	
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563
gency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35149
Firm/DBA Name	ADVANCED GEOSOLUTIONS, INC
Address Line1	13 ORCHARD ROAD, SUITE 105
Address Line2	
City	LAKE FOREST
State	CA
Zip Code1	92630
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
lailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jibaez@advgeosolutions.com
Contact Name	JUAN I. BAEZ
Area Code	(310)
Phone Number	796-9000
Fax Area Code	(310)
Fax Phone Number	796-9001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37; 38; 40; 42; 44; 49; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39285
irm/DBA Name	AHI CONSTRUCTION, INC.
Address Line1	752 NORTHPORT DRIVE, SUITE H
Address Line2	
City	WEST SACRAMENTO
State	CA

Zip Code1	95691
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	madams@ahiconstructs.com
Contact Name	MARK ADAMS
Area Code	(916)
Phone Number	400-3710
Fax Area Code	(916)
Fax Phone Number	400-3711
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236118; 236220; 238320; 238330;
ACDBE NAICS	
Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9830 WALL COVERING; C9838 CERAMIC TILE; C9840 FLOOR COVERING; C9854 PAINTING STRUCTURES;
Licenses	A General Engineering Contractor; B General Building Contractor; C15 Flooring and Floor Covering Contractor; C33 Painting and Decorating Contractor; C54 Tile Contractor (Ceramic and Mosaic);
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	42023
Firm/DBA Name	AHTNA DESIGN-BUILD, INC
Address Line1	3200 EL CAMINO REAL, SUITE 240
Address Line2	
City	IRVINE
State	CA
Zip Code1	92602
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	corourke@ahtna.net
Contact Name	CRAIG O'ROURKE
Area Code	(714)
Phone Number	824-3471
Fax Area Code	(714)
Fax Phone Number	824-3474
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237130; 237310; 237990; 238910; 541620;
ACDBE NAICS	
Work Codes	C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor;

Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

---

irm ID	38466
Firm/DBA Name	AJ EXCAVATION
Address Line1	9662 W. KEARNEY BLVD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alisa@movendirt.com
Contact Name	ALISA EMMETT
Area Code	(559)
Phone Number	408-5908
Fax Area Code	(559)
Fax Phone Number	354-0639
Agency Name	CITY OF FRESNO
Counties	10;
Districts	06;
DBE NAICS	237210; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	14421
Firm/DBA Name	ALISTO ENGINEERING GROUP, INC
Address Line1	2737 N. MAIN STREET, SUITE 200
Address Line2	
City	WALNUT CREEK
State	CA
Zip Code1	94597
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	asevilla@alisto.com
Contact Name	AL SEVILLA
Area Code	(925)
hone Number	279-5000
ax Area Code	(925)
Fax Phone Number	279-5001
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;

DBE NAICS	237310; 541330; 541380; 541618; 541690; 562910; 924110;

ACDBE NAICS

Work Codes	C8702 MANAGEMENT INFORMATION SYSTEMS; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39157
Firm/DBA Name	ALL EARTH CONSTRUCTION
Address Line1	P.O. BOX 717
Address Line2	
City	AUBERRY
State	CA
Zip Code1	93602
Zip Code2	
Mailing Address Line1	P.O. BOX 717
Mailing Address Line2	
Mailing City	AUBERRY
Mailing State	CA
Mailing Zip Code1	93602
Mailing Zip Code2	
Certification Type	DBE
EMail	allearthconstruction@gmail.com
Contact Name	JED DAVIS
Area Code	(559)
Phone Number	287-7168
Fax Area Code	(559)
Fax Phone Number	855-2610
Agency Name	CITY OF FRESNO
Counties	10; 20; 22;
Districts	06; 10;
DBE NAICS	237990; 238990;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE

EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
ax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35033
Firm/DBA Name	ANDERSON BURTON CONSTRUCTION
Address Line1	1131 EL CAMINO REAL
Address Line2	
City	ARROYO GRANDE
State	CA
Zip Code1	93420
Zip Code2	
Mailing Address Line1	
ailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	joni@anderson-burton.com
Contact Name	JONI ANDERSON
Area Code	(805)
Phone Number	481-5096
Fax Area Code	(805)
Fax Phone Number	473-8890
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236115; 236118; 236210; 236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9827 DRYWALL CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; D50 Suspended Ceilings;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	2768
Firm/DBA Name	ANIL VERMA ASSOCIATES, INC
Address Line1	444 S. FLOWER STREET, SUITE 1688
Address Line2	
	LOS ANGELES

City	
State	CA
Zip Code1	90071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	anilverma@earthlink.net
Contact Name	ANIL VERMA
Area Code	(213)
Phone Number	624-6908
Fax Area Code	(213)
Fax Phone Number	624-1188
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541330; 541690;

ACDBE NAICS

Work Codes	C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8730 SAFETY STUDIES; C9801 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	31152
Firm/DBA Name	ANTHONY'S LASER LEVELING
Address Line1	7258 W. RIALTO AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aavila7777@gmail.com
Contact Name	MARY JO & ANTHONY AVILA
Area Code	(559)
Phone Number	846-7608
Fax Area Code	(559)
Fax Phone Number	276-1223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 10; 15; 16; 20; 22; 24; 39; 54; 55; 56;
Districts	06; 07; 10;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2030 EROSION CONTROL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37715
Firm/DBA Name	APADANA ENGINEERING, INC.
Address Line1	5 THOMAS MELLON CIRCLE, SUITE 154
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94134
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	apadana1@sbcglobal.net; sopida@sbcglobal.net
Contact Name	SOPIDA SIADAT
Area Code	(415)
Phone Number	300-6600
Fax Area Code	(415)
Fax Phone Number	467-7721
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 531210;

ACDBE NAICS

Work Codes	C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE

Firm ID	41977
Firm/DBA Name	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION
Address Line1	13040 SMOKETREE PLACE
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rita@aramexxgroupinc.com
Contact Name	RITA SAMOUR
Area Code	(909)
Phone Number	746-8066
Fax Area Code	(909)
Fax Phone Number	591-4569
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;

Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41800
Firm/DBA Name	AVISON CONSTRUCTION, INC.
Address Line1	40365 BRICKYARD DRIVE, #105
Address Line2	
City	MADERA
State	CA
Zip Code1	93636
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	kavila@avisoninc.com
Contact Name	KELLY AVILA
Area Code	(559)
hone Number	431-0317
Fax Area Code	(559)
Fax Phone Number	431-0321
Agency Name	CITY OF FRESNO
Counties	10; 20; 24; 27; 38; 39;
Districts	04; 05; 06; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238210; 238910; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36494
Firm/DBA Name	B. L. EQUIPMENT RENTAL AND SUPPLY
Address Line1	2725 W. CHERRY COURT
Address Line2	
City	VISALIA
State	CA
Zip Code1	93277
ip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	blequipment@aol.com
Contact Name	BETTY LEA
Area Code	(559)
Phone Number	805-3656
Fax Area Code	(559)
Fax Phone Number	625-5786
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 532412; 532490;

ACDBE NAICS

Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
irm Type	DBE

Firm ID	21429
Firm/DBA Name	BARAJAS & ASSOCIATES, INC.
Address Line1	1114 S. MAIN STREET
Address Line2	

City	LAS VEGAS
State	NV
Zip Code1	89104
Zip Code2	1027
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	antoniobarajas@barajasinc.com
Contact Name	ANTONIO BARAJAS
Area Code	(702)
Phone Number	360-4477
Fax Area Code	(702)
Fax Phone Number	360-4480
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	390 SWIFT AVE., STE. 12
Address Line2	
City	SOUTH SAN FRANCISCO
State	CA
Zip Code1	94080
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(650)
Fax Phone Number	869-3509
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
	ASIAN PACIFIC

Ethnicity	
Firm Type	DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 4TH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jcbayline@sbcglobal.net
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37634
Firm/DBA Name	BELLAGIO LANDSCAPING
Address Line1	15204 E. ANNADALE
Address Line2	
City	SANGER
State	CA
Zip Code1	93657
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bellagiolands@aol.com
Contact Name	EDWARD A. CUADROS
Area Code	(559)
Phone Number	217-8295
Fax Area Code	(559)
Fax Phone Number	875-0323
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 22; 24; 27; 35; 40; 50; 54;
Districts	05; 06; 09; 10;

DBE NAICS	221310; 237110; 237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2065 IRRIGATION SYSTEM;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34267
Firm/DBA Name	BESS TESTLAB, INC.
Address Line1	991 GEORGE STREET
Address Line2	
City	SANTA CLARA
State	CA
Zip Code1	95054
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jose@besstestlab.com
Contact Name	JUAN JOSE BOHORQUEZ
Area Code	(408)
Phone Number	988-0101
Fax Area Code	(408)
Fax Phone Number	988-0103
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 238910; 541380; 561990;

ACDBE NAICS

Work Codes	I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	A General Engineering Contractor; D06 Concrete Related Services; D56 Trenching; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36647
Firm/DBA Name	BIG VALLEY ASPHALT
Address Line1	3510 BRIAN WAY
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	3510 BRIAN WAY
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93308
Mailing Zip Code2	
Certification Type	DBE
EMail	donnawatson52@yahoo.com
Contact Name	DONNA WATSON
Area Code	(661)
Phone Number	587-5837
Fax Area Code	(661)
Fax Phone Number	326-8562
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 39;
Districts	06; 07; 10;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38922
Firm/DBA Name	BLACK STONE ASPHALT CONSTRUCTION, INC.
Address Line1	3112 ANTONINO AVENUE
Address Line2	
City	BAKERSFIELD

State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@BLACKSTONEASPHALT.COM
Contact Name	NORMAN GALANSKI
Area Code	(661)
Phone Number	282-8800
Fax Area Code	(661)
Fax Phone Number	282-8803
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 16; 24; 40; 42; 43; 45; 54; 55; 56;
Districts	02; 04; 05; 06; 07; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36219
Firm/DBA Name	BLANCO CONSTRUCTION
Address Line1	4435 CARLSON PLACE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92503
Zip Code2	3023
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lawym2004@aol.com
Contact Name	LEONARDO BLANCO
Area Code	(951)
Phone Number	250-6692
Fax Area Code	(951)
Fax Phone Number	602-2050
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;
Districts	01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
	HISPANIC

Ethnicity	
Firm Type	DBE

Firm ID	27604
Firm/DBA Name	BRAHMA CONSTRUCTION INC
Address Line1	5744 EAST SHIELDS, SUITE #102
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ajchavez@brahmaconstruction.com
Contact Name	ALEX CHAVEZ
Area Code	(559)
Phone Number	291-4652
Fax Area Code	(559)
Fax Phone Number	291-9039
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 22; 24; 39;
Districts	06; 10;
DBE NAICS	236210; 236220; 238110; 238120; 238190;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30815
Firm/DBA Name	BRAHMA ENGINEERING, INC
Address Line1	222 W. CARMEN LANE #105
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93458
Zip Code2	
Mailing Address Line1	895 DAVID RD
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	brigette@brahmaengineering.com
Contact Name	ANDY PIVOVAROFF
Area Code	(805)
Phone Number	925-3800
Fax Area Code	(805)
Fax Phone Number	925-1143
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236210; 237310; 238350; 238990;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39330
Firm/DBA Name	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.
Address Line1	11818 FAIRWAY DRIVE
Address Line2	
City	YUCAIPA
State	CA
Zip Code1	92399
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bravopacific@hotmail.com
Contact Name	EDWARD MARMOLEJO
Area Code	(909)
Phone Number	790-1637
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236210; 236220; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE

EMail	burkebid@gmail.com
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Fax Area Code	(530)
ax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41061
Firm/DBA Name	BWW & COMPANY
Address Line1	301 9TH STREET, SUITE 100
Address Line2	
City	REDLANDS
State	CA
Zip Code1	92374
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
ailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b-w-w@live.com
Contact Name	BOBBY W. WILSON
Area Code	(909)
Phone Number	268-8516
Fax Area Code	(909)
Fax Phone Number	435-0392
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236220; 237110; 237210; 238110; 238910;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

---

irm ID	36394
Firm/DBA Name	C-1 CONSTRUCTION CORP
Address Line1	3454 W. 1ST STREET, STE. #2
Address Line2	
City	LOS ANGELES

State	CA
Zip Code1	90004
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sue.kim@c1construction.com
Contact Name	WON KIM
Area Code	(213)
Phone Number	365-2123
Fax Area Code	(213)
Fax Phone Number	365-3234
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 238910; 541330;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35563
Firm/DBA Name	C.R. GANN DEMOLITION, INC.
Address Line1	31521 PARK BLVD.
Address Line2	
City	NUEVO
State	CA
Zip Code1	92567
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Linda@crganndemolition.com
Contact Name	LINDA S. BROYLES
Area Code	(951)
Phone Number	940-0937
Fax Area Code	(951)
Fax Phone Number	916-4265
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	FOR HIRE - 1;
Gender	F
Ethnicity	CAUCASIAN

Firm Type	DBE

Firm ID	32903
Firm/DBA Name	C2PM
Address Line1	16520 BAKE PKWY., SUITE 250
Address Line2	
City	IRVINE
State	CA
Zip Code1	92618
Zip Code2	
Mailing Address Line1	16520 BAKE PKWY., SUITE 250
Mailing Address Line2	
Mailing City	IRVINE
Mailing State	CA
Mailing Zip Code1	92618
Mailing Zip Code2	
Certification Type	DBE
EMail	ROWENA@C2PM.com
Contact Name	ROWENA ALTAHA
Area Code	(949)
Phone Number	333-3700
Fax Area Code	(949)
Fax Phone Number	333-3701
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237130; 237310; 237990; 541330; 541350; 541611; 541618; 541620;
ACDBE NAICS	
Work Codes	C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41929
Firm/DBA Name	CABLE LINKS CONSTRUCTION GROUP, INC.
Address Line1	5940 E SHIELDS, SUITE 101
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	office@clcinc.us
Contact Name	SANDY SLUMBERGER
Area Code	(559)
Phone Number	277-8555
Fax Area Code	(559)
Fax Phone Number	274-1555
Agency Name	CITY OF FRESNO
Counties	01; 07; 10; 16; 19; 20; 21; 24; 27; 28; 30; 34; 37; 38; 40; 41; 43; 44; 54;

Districts	03; 04; 05; 06; 07; 10; 11; 12;
DBE NAICS	236220; 238210; 238990; 517910; 561621;
ACDBE NAICS	
Work Codes	C9857 Low Voltage Electrical Systems; E4890 COMMUNICATIONS SERVICES; I7374 Intelligent Transportation Systems (ITS);
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39655
Firm/DBA Name	CAL VALLEY CONSTRUCTION, INC.
Address Line1	6275 W. BULLARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelleya@calvalleyconstruction.com
Contact Name	SHELLEY AVILA
Area Code	(559)
Phone Number	274-0300
Fax Area Code	(559)
Fax Phone Number	274-0311
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 27; 28; 34; 39; 40; 42; 44; 54;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 237990; 425120;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
hone Number	810-1338
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39528
Firm/DBA Name	CE GREEN INC.
Address Line1	6105 MAIN AVENUE
Address Line2	
City	ORANGEVALE
State	CA
Zip Code1	95662
Zip Code2	
Mailing Address Line1	6105 MAIN AVENUE
lailing Address Line2	
Mailing City	ORANGEVALE
Mailing State	CA
Mailing Zip Code1	95662
Mailing Zip Code2	
Certification Type	DBE
EMail	carole@cegreeninc.com
Contact Name	CAROLE E. GREEN
Area Code	(916)
Phone Number	365-4925
Fax Area Code	(916)
Fax Phone Number	583-7504
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238290; 238990;

ACDBE NAICS

Work Codes	C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	

City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null null
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	27356
Firm/DBA Name	COLEMAN CONSTRUCTION
Address Line1	1973 W 48TH STREET
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90062
Zip Code2	2104
Mailing Address Line1	1973 W 48TH STREET
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90062
Mailing Zip Code2	2104
Certification Type	DBE
EMail	cjohnson@coleman.com
Contact Name	SHARON COLEMAN
Area Code	(323)
Phone Number	295-5484
Fax Area Code	(213)
Fax Phone Number	295-1199
Agency Name	CITY OF LOS ANGELES
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237310; 237990; 238130; 238350;

.CDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	40570
Firm/DBA Name	COMBINED EFFORT INC
Address Line1	17517 WILD OAK DRIVE
Address Line2	
City	JAMESTOWN
State	CA
Zip Code1	95327
Zip Code2	
Mailing Address Line1	PO BOX 2465
Mailing Address Line2	
Mailing City	MONTEREY
Mailing State	CA
Mailing Zip Code1	93942
Mailing Zip Code2	
Certification Type	DBE
EMail	cbrandt@combined-effort.us
Contact Name	CHERYL BRANDT
Area Code	(800)
Phone Number	728-1100
Fax Area Code	(800)
Fax Phone Number	831-1786
Agency Name	DEPARTMENT OF TRANSPORTATION
	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;

Counties	31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220; 237990; 562910;

ACDBE NAICS

Work Codes	C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38004
Firm/DBA Name	CONSTRUCTION INSPECTION SPECIALISTS
Address Line1	8499 OLD REDWOOD HIGHWAY, SUITE #206
Address Line2	
City	WINDSOR
State	CA
Zip Code1	95492
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@cisinspects.com
Contact Name	HARRY STEVEN CLARK
Area Code	(707)
Phone Number	838-1679
Fax Area Code	(707)
Fax Phone Number	838-1689
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 541330; 541350; 541370; 541618; 541690; 541990;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41616
Firm/DBA Name	CONTERRA GROUP, INC.
Address Line1	1470 N. BLACKSTONE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	jherrera@conterragroup.net
Contact Name	JAVIER C. HERRERA
Area Code	(559)
hone Number	395-3183
Fax Area Code	(559)
Fax Phone Number	442-3501
Agency Name	CITY OF FRESNO
Counties	10; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40072
Firm/DBA Name	COOKS AND SON INC.
Address Line1	4134 ODIE LANE
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93455
Zip Code2	
ailing Address Line1	4134 ODIE LANE
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	cooks_son@mail.com
Contact Name	CHARLES E. HENDERSON JR.
Area Code	(805)
Phone Number	934-2705
Fax Area Code	(805)
Fax Phone Number	937-5473
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
thnicity	BLACK
irm Type	DBE

Firm ID	39818
Firm/DBA Name	COOPER ZIETZ ENGINEERS, INC
Address Line1	620 SW FIFTH AVENUE, SUITE 1225

Address Line2	
City	PORTLAND
State	OR
Zip Code1	97204
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	herbf@coopercm.com
Contact Name	HERBERT J. FRICKE
Area Code	(503)
Phone Number	253-5429
Fax Area Code	(503)
Fax Phone Number	253-5412
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236210; 236220; 237110; 237210; 237310; 237990; 541330; 541350; 541611; 541618; 541620; 541690;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	35805
Firm/DBA Name	COPPERTOP ENTERPRISES, INC.
Address Line1	2035 PLACENTIA AVENUE, UNIT F
Address Line2	
City	COSTA MESA
State	CA
Zip Code1	92627
Zip Code2	
Mailing Address Line1	2035 PLACENTIA AVE, UNIT F
Mailing Address Line2	
Mailing City	COSTA MESA
Mailing State	CA
Mailing Zip Code1	92627
Mailing Zip Code2	
Certification Type	DBE
EMail	lindab@coppertopent.com
Contact Name	DEBORAH L. WILLIAMS
Area Code	(714)
Phone Number	545-4814
Fax Area Code	(714)
Fax Phone Number	545-4838
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41764
Firm/DBA Name	CORNEJO CONSTRUCTION COMPANY
Address Line1	809 EAST CARILLO ST.
Address Line2	
City	SANTA BARBARA
State	CA
Zip Code1	93103
Zip Code2	
Mailing Address Line1	P.O. BOX 22302
Mailing Address Line2	
Mailing City	SANTA BARBARA
Mailing State	CA
Mailing Zip Code1	93121
Mailing Zip Code2	
Certification Type	DBE
EMail	jcornejo@cornejo.com
Contact Name	JESUS CORNEJO
Area Code	(805)
Phone Number	965-6404
Fax Area Code	(805)
Fax Phone Number	965-7644
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236118; 236210; 236220; 237110; 237130;

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8801 Construction Project and Document Control; C8802 Construction Scheduling;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; C54 Tile Contractor (Ceramic and Mosaic); HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40634
Firm/DBA Name	CRE8IVE ENGINEERING INC
Address Line1	77-770 COUNTRY CLUB DR,. SUITE D
Address Line2	
City	PALM DESERT
State	CA
Zip Code1	92211
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

EMail	cre8iveEngineering@gmail.com
Contact Name	REGINA CASTRO
Area Code	(760)
Phone Number	200-8889
Fax Area Code	(760)
Fax Phone Number	200-1116
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238910;

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
Licenses	A General Engineering Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38678
Firm/DBA Name	CRF WESTERN, INC.
Address Line1	23000 MEADOW LANE, SUITE B
Address Line2	
City	TWAIN HARTE
State	CA
Zip Code1	95383
Zip Code2	
Mailing Address Line1	P.O. BOX 688
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	dan@westernmpc.com
Contact Name	DANIEL GARCIA
Area Code	(209)
Phone Number	728-1300
Fax Area Code	(209)
Fax Phone Number	728-1310
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237130;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA DR.
Address Line2	
City	CYPRESS
State	CA

Zip Code1	90630
Zip Code2	
Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
lailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 532310;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	34661
irm/DBA Name	DAWSON MAULDIN CONSTRUCTION, INC.
Address Line1	9842 HOT SPRINGS DR.
Address Line2	
City	HUNTINGTON BEACH
State	CA
Zip Code1	92646
Zip Code2	
Mailing Address Line1	PO BOX 8397
Mailing Address Line2	
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92615
Mailing Zip Code2	
Certification Type	DBE
EMail	sandradawson@dawson-mauldin.com
Contact Name	SANDRA DAWSON
Area Code	(714)
Phone Number	378-1533
Fax Area Code	(714)
Fax Phone Number	378-1534
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 16; 20; 27; 35; 54;
Districts	05; 06; 09;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	F

Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	34801
Firm/DBA Name	DEENSGROUP CONSTRUCTION
Address Line1	2175 THE ALAMEDA, SUITE 100
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95126
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deensgroup@aol.com
Contact Name	HAJAAH M. DEEN
Area Code	(408)
Phone Number	345-3860
Fax Area Code	(408)
Fax Phone Number	345-3869
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237130; 237310; 237990;

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	31021
Firm/DBA Name	DELTECH ENGINEERING, INC
Address Line1	4913 E. GERDA DRIVE
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	P.O. BOX 6630
Mailing Address Line2	
Mailing City	ORANGE
Mailing State	CA
Mailing Zip Code1	92863
Mailing Zip Code2	
Certification Type	DBE
EMail	abili@deltechengineeringinc.com
Contact Name	(MR.) EBBITEANGA I. ABILI
Area Code	(714)
Phone Number	495-9755
Fax Area Code	(714)
Fax Phone Number	384-4594
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39195
Firm/DBA Name	DERRICKSON PIKE, INC.
Address Line1	125 MASON CIRCLE, SUITE G
Address Line2	
City	CONCORD
State	CA
Zip Code1	94564
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jspike@derricksonpikce.com
Contact Name	JEFFREY PIKE
Area Code	(925)
Phone Number	326-4960
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	01; 07; 10; 15; 20; 21; 22; 23; 24; 34; 38; 39; 41; 43; 44; 48; 49; 50; 55; 57; 58;
Districts	01; 03; 04; 05; 06; 10;
DBE NAICS	236210 Construction Management; 236220 Construction Management; 237110 Construction Management; 237120 Construction Management; 237310 Construction Management; 237990 Construction Management; 238110; 238130; 541620; 562910;

ACDBE NAICS

Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8784 Engineering - Value; C8791 Environmental - Air Quality; C8794 Environmental - Water Quality; C8800 Construction Estimating and Costing; C8801 Construction Project and Document Control; C8802 Construction Scheduling;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	7106
Firm/DBA Name	DILLARD ENVIRONMENTAL SERVICES
Address Line1	3120 CAMINO DIABLO RD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	P. O. BOX 579

Mailing Address Line2	
Mailing City	BYRON
Mailing State	CA
Mailing Zip Code1	94514
Mailing Zip Code2	
Certification Type	DBE
EMail	patriciad@dillardenv.com
Contact Name	PATRICIA DILLARD
Area Code	(925)
Phone Number	634-6850
Fax Area Code	(925)
Fax Phone Number	634-6858
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 484110; 562112; 562211;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 21;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	30081
Firm/DBA Name	DOD CONSTRUCTION
Address Line1	3501 EDISON HIGHWAY
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	PO BOX 70187
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93387
Mailing Zip Code2	
Certification Type	DBE
EMail	derrickd@dodconstruction.com, dodconstruction@yahoo.com
Contact Name	DERRICK DICKERSON
Area Code	(661)
Phone Number	366-8000
Fax Area Code	(661)
Fax Phone Number	366-8001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236118; 236210; 237310; 238110; 238120; 238140; 238310; 238350; 238990;

ACDBE NAICS

Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9836 PLASTERING; C9842 MASONRY; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M

Ethnicity	BLACK
Firm Type	DBE

Firm ID	38712
Firm/DBA Name	DREAMBUILDER CONSTRUCTION CORP
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alex.singh@dreambuildercorp.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	41588
Firm/DBA Name	E. GUINN INC.
Address Line1	280 NEWHALL STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	eguinn55@gmail.com
Contact Name	EDWARD GUINN
Area Code	(415)
Phone Number	571-9759
Fax Area Code	( )
Fax Phone Number	
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;

Districts	00;
DBE NAICS	237990; 238910; 562112; 562910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brooks.curtis@att.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	27500
Firm/DBA Name	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	RAVINDRA PENDURTHI
Area Code	(951)
Phone Number	324-8060
Fax Area Code	(951)
Fax Phone Number	324-8061
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE

Firm ID	39646
Firm/DBA Name	EDISON CONSTRUCTION, INC.
Address Line1	260 FAIRFAX ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	260 FAIRFAX ROAD
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93307
Mailing Zip Code2	
Certification Type	DBE
EMail	eci@lightspeed.net
Contact Name	CATHY RAMEY
Area Code	(661)
Phone Number	366-6311
Fax Area Code	(661)
Fax Phone Number	366-0204
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237990; 238910;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F

Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38677
Firm/DBA Name	ENCARNACION GUTIERREZ CONSTRUCTION
Address Line1	290 N. MADISON AVE. #307
Address Line2	
City	PASADENA
State	CA
Zip Code1	91101
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	encarnacion.gutierrez@gmail.com
Contact Name	ENCARNACION GUTIERREZ
Area Code	(510)
Phone Number	541-7109
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 10; 15; 19; 38;
Districts	04; 06; 07;
DBE NAICS	236220; 237990; 423320; 541330; 541340; 541611; 541618;

ACDBE NAICS

Work Codes	C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8765 DRAFTING; C9802 BUILDING CONSTRUCTION; C9999 BROKER; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor; B General Building Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39513
Firm/DBA Name	ERNEST B. DEE
Address Line1	6120 BELFIELD CIR
Address Line2	
City	ELK GROVE
State	CA
Zip Code1	95758
Zip Code2	6212
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dee4321@frontiernet.net
Contact Name	ERNEST B. DEE
Area Code	(916)
Phone Number	271-0410
Fax Area Code	(916)
Fax Phone Number	691-2127
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	02; 03; 04; 05; 06; 10;

DBE NAICS	236220; 237310;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ
Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE

EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36850
Firm/DBA Name	FALCON BUILDERS & DEVELOPERS INC
Address Line1	5070 N. SIXTH STREET, SUITE 185
Address Line2	
City	FRESNO
State	CA
Zip Code1	93710
Zip Code2	
Mailing Address Line1	5070 N. SIXTH STREET, SUITE 185
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93710
Mailing Zip Code2	
Certification Type	DBE
EMail	johnf@falconbuildersanddevelopers.com
Contact Name	JOHN FALCON
Area Code	(559)
Phone Number	226-1994
Fax Area Code	(559)
Fax Phone Number	226-1877
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 34; 39; 40; 54;
Districts	03; 05; 06; 10;
DBE NAICS	236210; 236220; 237310;
ACDBE NAICS	
Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	

City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	4823
Firm/DBA Name	FRANK ZABEL TRUCKING CO.
Address Line1	4726 CUMMINGS ROAD
Address Line2	
City	EUREKA
State	CA
Zip Code1	95503
Zip Code2	
Mailing Address Line1	P.O. BOX 6236
Mailing Address Line2	
Mailing City	EUREKA
Mailing State	CA
Mailing Zip Code1	95502
Mailing Zip Code2	6236
Certification Type	DBE
EMail	zabeltrucking@gmail.com
Contact Name	FRANKLIN S. ZABEL
Area Code	(707)
Phone Number	443-4277
Fax Area Code	(707)
Fax Phone Number	443-4267
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238990; 484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39575
Firm/DBA Name	G. RAMIREZ CONCRETE, INC.
Address Line1	1911 E. GERARD AVENUE
Address Line2	
City	MERCED
State	CA
Zip Code1	95341
Zip Code2	
Mailing Address Line1	23 W. ALEXANDER AVE., PMB #54
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95348
Mailing Zip Code2	
Certification Type	DBE
EMail	gramirezconc@sbcglobal.net
Contact Name	HELEN SCHRUF
Area Code	(209)
Phone Number	722-4594
Fax Area Code	(209)
Fax Phone Number	726-5305
Agency Name	CITY OF FRESNO
Counties	03; 04; 05; 06; 10; 15; 16; 20; 22; 24; 27; 31; 34; 35; 40; 42; 44; 50; 51; 54; 55; 58;
Districts	03; 05; 06; 10;
DBE NAICS	237990; 238990;

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	37545
Firm/DBA Name	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC
Address Line1	1120 WILLOW PASS COURT
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	1120 WILLOW PASS COURT
Mailing Address Line2	
Mailing City	CONCORD
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
EMail	rcamacho@gemsenvironmental.com
Contact Name	RICHARDS E. CAMACHO
Area Code	(925)
Phone Number	671-6822
Fax Area Code	(925)

Fax Phone Number	671-7120
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237990;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9903 CONSTRUCTION CLEAN UP; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; ASB Asbestos; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DRIVE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
Mail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42168
Firm/DBA Name	GINZ & ASSOCIATES, INC.
Address Line1	1507 E. GLADWICK STREET
Address Line2	
City	CARSON
State	CA
Zip Code1	90746
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ginzx@sbcglobal.net
Contact Name	GODFREY NZEOGU
Area Code	(213)
Phone Number	361-9181
Fax Area Code	(310)
Fax Phone Number	933-8633
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	07; 09; 10; 15; 19; 21; 24; 29; 30; 33; 34; 36; 38; 41; 42; 48; 50; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 12;
DBE NAICS	236210; 236220; 237110; 237120; 237310;

ACDBE NAICS

Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41873
Firm/DBA Name	GL ENGINEERING
Address Line1	9714 CRESCENT VALLEY CT
Address Line2	
City	ELK GROVE
State	CA
Zip Code1	95757
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gl_engineering@comcast.net
Contact Name	GREGORY ALLEN LUTES
Area Code	(916)
Phone Number	289-0912
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 10; 28; 31; 34; 38; 39; 41; 43; 49; 50; 51; 52; 55; 58;
Districts	02; 03; 04; 06; 10;
DBE NAICS	236220; 237110; 237310; 237990;

ACDBE NAICS

Work Codes	C5501 STEEL STRUCTURES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
tate	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
icenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	9140
Firm/DBA Name	GOLDEN BAY FENCE PLUS IRON WORKS, INC.
Address Line1	4104 SOUTH B STREET
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	GOLDENBAYFENCE@YAHOO.COM
Contact Name	CAROLINE TAIVIT
Area Code	(209)
Phone Number	944-9754
Fax Area Code	(209)
ax Phone Number	944-5812
gency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38; 39; 40; 41; 43; 44; 48; 49; 50; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	238990; 332323; 444190;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30795
Firm/DBA Name	GONZALES, SUAREZ & ASSOCIATES, INC.
Address Line1	615 N. EUCLID AVE., #111
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dgonzales@gsaeng.com
Contact Name	DIONICIO "DEE" GONZALES
Area Code	(909)
Phone Number	988-3090
Fax Area Code	(909)
Fax Phone Number	988-8707
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237990; 238190; 541330; 541618;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41115
Firm/DBA Name	H & H INDUSTRIES
Address Line1	17475 JACKSON DRIVE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92336
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@hhindustries.us
Contact Name	HAROLD SUMPTER
Area Code	(909)

Phone Number	350-8211
Fax Area Code	(909)
Fax Phone Number	350-1201
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 07; 10; 13; 15; 16; 19; 20; 21; 24; 30; 33; 34; 35; 36; 37; 38; 41; 42; 48; 50; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236220; 237310;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39391
Firm/DBA Name	HERCA TELECOMM SERVICES, INC.
Address Line1	18610 BECK STREET
Address Line2	
City	PERRIS
State	CA
Zip Code1	92570
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hector.castellon@hercatelecomm.com
Contact Name	HECTOR CASTELLON
Area Code	(951)
Phone Number	940-5941
Fax Area Code	(951)
Fax Phone Number	940-5456
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237130; 238210;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35158
Firm/DBA Name	HERCON COMPANY, INC.
Address Line1	30211 AVENIDA DE LAS BANDERAS, STE 200
Address Line2	
City	RANCHO SANTA MARGARI
State	CA
Zip Code1	92688
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ahernandez@herconcompany.com
Contact Name	ALBERT HERNANDEZ JR.
Area Code	(949)
Phone Number	766-6770
Fax Area Code	(949)
Fax Phone Number	766-6768
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42048
Firm/DBA Name	HILLSIDE DRILLING, INC.
Address Line1	539 S. 11TH STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	P.O. BOX 70130
Mailing Address Line2	
Mailing City	PT. RICHMOND
Mailing State	CA
Mailing Zip Code1	94807
Mailing Zip Code2	
Certification Type	DBE
EMail	cheryl@hillsidedrilling.com
Contact Name	CHERYL WALSH
Area Code	(510)
Phone Number	234-6532
Fax Area Code	(510)
Fax Phone Number	234-3131
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 23; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS	237990; 238110; 238910; 238990;

ACDBE NAICS

Work Codes	C8710 ENGINEERING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	12174
Firm/DBA Name	INTERWEST PACIFIC, LTD.
Address Line1	990 HIGHLAND DR. STE. 212
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	PO BOX 1450
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	office@interwestpacific.com
Contact Name	JACK NICKOLAISEN
Area Code	(858)
Phone Number	259-2062
Fax Area Code	(858)
Fax Phone Number	345-3737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39353
Firm/DBA Name	J N A BUILDERS, INC.
Address Line1	3549 EL CAMINITO
Address Line2	
City	LA CRESCENTA
State	CA
Zip Code1	91214
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JNABUILDERSINC@gmail.com
Contact Name	JOSEPH N. ANTONIO
Area Code	(818)
Phone Number	281-5262
Fax Area Code	(818)
Fax Phone Number	248-0013
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 07; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41668
Firm/DBA Name	J. C. PALOMAR CONSTRUCTION, INC.
Address Line1	2627 S. MAIN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92707
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chris@JCPalomar.com
Contact Name	JOSE DIAZ
Area Code	(714)
Phone Number	754-6440
Fax Area Code	(714)
Fax Phone Number	754-6493
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237120; 238910; 541620; 562910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37403
Firm/DBA Name	J. MORAGA CONSTRUCTION, INC
Address Line1	2857 BUSINESS PARK WAY
Address Line2	
City	MERCED
State	CA
Zip Code1	95348
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmoraga@flash.net
Contact Name	JOSE MORAGA
Area Code	(209)
Phone Number	388-9200
	(209)

Fax Area Code	
Fax Phone Number	383-6506
Agency Name	CITY OF FRESNO
Counties	01; 10; 15; 20; 24; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
BE NAICS	237110; 237310; 238910;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34339
Firm/DBA Name	J.G. CONSTRUCTION
Address Line1	15632 EL PRADO RD.
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	juneg@jgconstruction.com
Contact Name	JUNE A. GROTHE
Area Code	(909)
Phone Number	993-9393
Fax Area Code	(909)
Fax Phone Number	993-9394
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39112
Firm/DBA Name	JND THOMAS COMPANY, INC.
Address Line1	22052 W. EVERETT
Address Line2	
City	RIVERDALE
State	CA
Zip Code1	93656
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dennis@jndthomas.com
Contact Name	DENNIS THOMAS
Area Code	(559)
Phone Number	867-3813
Fax Area Code	(559)
Fax Phone Number	867-0302
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237110; 237990;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38347
Firm/DBA Name	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Address Line1	22140 FRONTIER ROAD
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93619
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	karen@imaginationmetals.com
Contact Name	KAREN JOHNSTON
Area Code	(559)
Phone Number	299-2899
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts	03; 04; 06; 08; 10; 11;
DBE NAICS	237110; 238990; 332322; 332323; 423390; 425120;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39610
Firm/DBA Name	KITCHELL CONSTRUCTION, INC.
Address Line1	311 SOUTH FIRST STREET
Address Line2	
City	TURLOCK
State	CA
Zip Code1	95380
Zip Code2	
Mailing Address Line1	P.O. BOX 3118
Mailing Address Line2	
Mailing City	TURLOCK
Mailing State	CA
Mailing Zip Code1	95381
Mailing Zip Code2	
Certification Type	DBE
EMail	kitchellconstruction@gmail.com
Contact Name	MICHAEL KITCHELL
Area Code	(209)
Phone Number	667-1454
Fax Area Code	(209)
Fax Phone Number	667-1201
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 24; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	35078
Firm/DBA Name	KOAM CONSTRUCTION, INC.
Address Line1	4322 WILSHIRE BLVD. #103
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	frank@koamcon.com
Contact Name	FRANK KIM
Area Code	(323)
Phone Number	937-4588
Fax Area Code	(323)
Fax Phone Number	937-4589
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40890
Firm/DBA Name	KRS CONSTRUCTION INC
Address Line1	9302 ELDER CREEK RD.
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95829
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	krsconstruction@sbcglobal.net
Contact Name	KAREN A. HAMILTON
Area Code	(916)

Phone Number	381-6438
Fax Area Code	(916)
Fax Phone Number	381-6438
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
istricts	00;
DBE NAICS	237110; 237120; 237130; 237990;

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41590
Firm/DBA Name	L & L BRIDGES
Address Line1	6748 RUTGERS DRIVE
Address Line2	
City	SEBASTOPOL
State	CA
Zip Code1	95472
Zip Code2	
Mailing Address Line1	P.O. BOX 1942
Mailing Address Line2	
Mailing City	SEBASTOPOL
Mailing State	CA
Mailing Zip Code1	95473
Mailing Zip Code2	
ertification Type	DBE
-Mail	levigurule@comcast.net
Contact Name	LEVI GURULE
Area Code	(707)
Phone Number	478-6205
Fax Area Code	(509)
Fax Phone Number	559-7300
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 541330; 541350;

ACDBE NAICS

Work Codes	C8703 TRAFFIC ENGINEER; C8710 ENGINEERING; C8731 Building Inspection Services; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor; B General Building Contractor; EC Civil Engineer; ET Traffic Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	15784
Firm/DBA Name	L H ENGINEERING CO.
Address Line1	708 N. VALLEY ST., SUITE S
ddress Line2	
City	ANAHEIM
State	CA
Zip Code1	92801
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lpa133@msn.com
Contact Name	PAUL H. LEE
Area Code	(714)
Phone Number	758-8035
Fax Area Code	(714)
Fax Phone Number	758-8037
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236220; 237990;

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32366
Firm/DBA Name	L.D. STROBEL CO., INC.
Address Line1	1022 SHARY CIRCLE, UNIT 9
Address Line2	
City	CONCORD
State	CA
Zip Code1	94518
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	strobel@ldstrobel.com
Contact Name	LARRY STOBEL
Area Code	(925)
Phone Number	686-3241
Fax Area Code	(925)
Fax Phone Number	686-3350
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 238210;

ACDBE NAICS

Work Codes	E4890 COMMUNICATIONS SERVICES; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41241
Firm/DBA Name	LASAR UNDERGROUND CONSTRUCTION
Address Line1	2565 N. SUNNYSIDE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lorrig@sbcglobal.net
Contact Name	LORRIE GRISWOLD
Area Code	(559)
Phone Number	291-1024
Fax Area Code	(559)
Fax Phone Number	291-0624
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	237110; 237120; 237130; 237210;

ACDBE NAICS

Work Codes	C7000 PLASTIC PIPE; E4810 TELEPHONE COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31286
Firm/DBA Name	LNA CONCRETE STRUCTURES, INC.
Address Line1	15455 TERN STREET
Address Line2	
City	CHINO HILLS
State	CA
Zip Code1	91709
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	agarcialna@aol.com
Contact Name	HELIODORO GARCIA
Area Code	(909)
Phone Number	393-1493
Fax Area Code	(909)
Fax Phone Number	393-9363
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25591
Firm/DBA Name	LONE STAR LANDSCAPE, INC
Address Line1	1910 E. SAN MARTIN AVENUE
Address Line2	
City	SAN MARTIN
State	CA
Zip Code1	95046
Zip Code2	
Mailing Address Line1	P.O. BOX 70
Mailing Address Line2	
Mailing City	SAN MARTIN
Mailing State	CA
Mailing Zip Code1	95046
Mailing Zip Code2	
Certification Type	DBE
EMail	bob@lonestarland.net
Contact Name	ROBERT SAMANIEGO
Area Code	(408)
Phone Number	682-0100
Fax Area Code	(408)
Fax Phone Number	682-0109
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 06; 07; 09; 10; 20; 21; 22; 24; 27; 28; 29; 32; 34; 35; 38; 39; 40; 41; 43; 44; 48; 49; 50; 51; 55; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37039
Firm/DBA Name	LUCAS BUILDERS, INC.
Address Line1	4020 N. PALM STREET #206
Address Line2	
City	FULLERTON
State	CA
Zip Code1	92835
Zip Code2	
Mailing Address Line1	5277 TRIPLE CROWN DRIVE
Mailing Address Line2	
Mailing City	BONSALL
Mailing State	CA
Mailing Zip Code1	92003
Mailing Zip Code2	
Certification Type	DBE
EMail	sam@lucascompany.com
Contact Name	SAMAN SILVA
Area Code	(310)
Phone Number	853-0690
Fax Area Code	(310)
Fax Phone Number	756-7247

Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 238110; 238910;

CDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	41307
Firm/DBA Name	M J AVILA COMPANY, INC.
Address Line1	7258 W. RIALTO
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brucej@mjavila.com
Contact Name	MARY JO AVILA
rea Code	(559)
Phone Number	846-7601
Fax Area Code	(559)
Fax Phone Number	846-7610
Agency Name	CITY OF FRESNO
Counties	01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990; 423320; 423390; 532412;

ACDBE NAICS

Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38088
Firm/DBA Name	M. E. AVILA CONSTRUCTION CORPORATION
ddress Line1	P.O. BOX 6013
ddress Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	

Mailing Address Line1	P.O. BOX 6013
Mailing Address Line2	
Mailing City	ATASCADERO
Mailing State	CA
Mailing Zip Code1	93423
Mailing Zip Code2	
Certification Type	DBE
EMail	kellie@avilaconstruction.net
Contact Name	MICHAEL AVILA
Area Code	(805)
Phone Number	462-1801
Fax Area Code	(805)
Fax Phone Number	462-8630
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 27; 35; 40; 42; 43; 44; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238110; 238130; 238170; 238190; 238350; 238910;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35799
Firm/DBA Name	M. S. LEE ENTERPRISES
Address Line1	1908 COVENTRY
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93611
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	MonSLee@yahoo.com
Contact Name	MON SON LEE
Area Code	(559)
Phone Number	217-4851
Fax Area Code	(559)
Fax Phone Number	325-0760
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	221310; 236115; 236116; 236118; 237310; 237990; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39715
Firm/DBA Name	MASS X INC.
Address Line1	55 SHAW AVENUE #105
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93612
Zip Code2	
Mailing Address Line1	PO BOX 2953
Mailing Address Line2	
Mailing City	CLOVIS
Mailing State	CA
Mailing Zip Code1	93613
Mailing Zip Code2	
Certification Type	DBE
EMail	massx6@hotmail.com
Contact Name	JENNIFER FOSTER
Area Code	(559)
Phone Number	472-3274
Fax Area Code	(559)
Fax Phone Number	472-3275
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56;
Districts	03; 05; 06; 07; 09; 10;
DBE NAICS	237210; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37417
Firm/DBA Name	MATTOS UNDERGROUND CONSTRUCTION, INC.
Address Line1	819 E. WOOD
Address Line2	
City	LATON
State	CA
Zip Code1	93242
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nanmattos@yahoo.com
Contact Name	NANETTE MATTOS
Area Code	(559)
Phone Number	923-4615
Fax Area Code	(559)
Fax Phone Number	923-4651
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 54;
Districts	06;
DBE NAICS	237110; 237120; 237130;

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C7000 PLASTIC PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7191 SEWER MANHOLE; E4610 PIPELINES, EXCEPT NATURAL GAS; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41112
Firm/DBA Name	MAX OUT INC.
Address Line1	19135 SAN JOSE AVENUE
Address Line2	
City	CITY OF INDUSTRY
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	REdison@maxoutinc.biz
Contact Name	RODERICK EDISON SR.
Area Code	(626)
Phone Number	964-8003
Fax Area Code	(626)
Fax Phone Number	964-8004
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 19; 30; 33; 36; 37; 40; 42;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238140;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; C9842 MASONRY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	27969
Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDERGROVE ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDERGROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	mackymccullough@mcculloughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014

Fax Area Code	(707)
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
BE NAICS	212321; 221310; 237310; 237990; 238120; 238910; 532412;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41288
Firm/DBA Name	MEHTA MECHANICAL CO., INC. DBA MMC INC.
Address Line1	5901 FRESCA DRIVE
Address Line2	
City	LA PALMA
State	CA
Zip Code1	90623
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jay@aboutmmc.com
Contact Name	JAGAT MEHTA
Area Code	(714)
Phone Number	521-2022
Fax Area Code	(714)
Fax Phone Number	521-2440
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237110; 237990;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C11 Elevator Contractor; D21 Machinery and Pumps;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	40349
Firm/DBA Name	MERCADE CONSTRUCTION & DEVELOPMENT INC.
Address Line1	21168 POKIE DR.
Address Line2	
City	SOULSBYVILLE
State	CA
Zip Code1	95372

Zip Code2	
Mailing Address Line1	P. O. BOX 98
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	jorge@mercadeco.com
Contact Name	JORGE LUIS MERCADE
Area Code	(209)
Phone Number	586-7722
Fax Area Code	(209)
Fax Phone Number	532-7744
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55;
Districts	03; 04; 06; 10;
DBE NAICS	236115; 236220; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42096
Firm/DBA Name	MGB CONSTRUCTION, INC.
Address Line1	91 COMMERCIAL AVENUE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92507
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	emyb47@hotmail.com
Contact Name	EMILY BEACH
Area Code	(951)
Phone Number	342-0303
Fax Area Code	(951)
Fax Phone Number	342-3106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 19; 30; 33; 36; 40; 42; 44; 54; 57;
Districts	03; 05; 06; 07; 08; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41655
Firm/DBA Name	MISSION CONSTRUCTORS, INC.
Address Line1	2177 JERROLD AVE., #201
Address Line2	
ity	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jaime@missionconst.com
Contact Name	JAIME GONZALEZ
Area Code	(415)
Phone Number	282-8453
Fax Area Code	(415)
Fax Phone Number	282-8455
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	10; 27; 38; 41; 43; 44;
Districts	04; 05; 06;
DBE NAICS	236210; 237110; 237120; 237990;

ACDBE NAICS

Work Codes	C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9802 BUILDING CONSTRUCTION;
icenses	A General Engineering Contractor; B General Building Contractor;
.rucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	4830
Firm/DBA Name	MLE ENVIRONMENTAL TECHNOLOGIES, INC.
Address Line1	11511 RAGUSA DRIVE
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91701
Zip Code2	
Mailing Address Line1	P.O. BOX 4606
Mailing Address Line2	
Mailing City	RANCHO CUCAMONGA
Mailing State	CA
Mailing Zip Code1	91729
Mailing Zip Code2	
Certification Type	DBE
EMail	vmuniz@charter.net
Contact Name	VICTOR MUNIZ
Area Code	(909)
Phone Number	989-7191
Fax Area Code	(909)
Fax Phone Number	989-4791
\gency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236220; 541330; 541620; 541690; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	38491
Firm/DBA Name	MORAS EQUIPMENT AND CONSTRUCTION, INC.
Address Line1	9245 NAN ST.
Address Line2	
City	PICO RIVERA
State	CA
Zip Code1	90660
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@morasequipment.com
	DAVID MORA

Contact Name	
Area Code	(562)
Phone Number	949-6777
Fax Area Code	(562)
Fax Phone Number	395-5555
gency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 27; 28; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237120; 237130; 238140; 532412;

ACDBE NAICS

Work Codes	C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40840
Firm/DBA Name	MV CONSTRUCTION, INC.
Address Line1	PO BOX 1575
Address Line2	
City	ATWATER
State	CA
Zip Code1	95301
Zip Code2	
Mailing Address Line1	5610 ZEINER CT.
Mailing Address Line2	
'ailing City	ATWATER
Mailing State	CA
Mailing Zip Code1	95301
Mailing Zip Code2	
Certification Type	DBE
EMail	valdez05@gmail.com
Contact Name	MANUEL VALDEZ
Area Code	(209)
Phone Number	756-5936
Fax Area Code	(559)
Fax Phone Number	357-0851
Agency Name	CITY OF FRESNO
Counties	02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58;
Districts	02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS	237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39453
Irm/DBA Name	N B G CONSTRUCTION SERVICES
Address Line1	14 CUERVO STREET
Address Line2	
City	RNCHO STA MARGARITA
State	CA
Zip Code1	92688

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	anichols_nbgcs@cox.net
Contact Name	ALLEN NICHOLS
Area Code	(949)
Phone Number	283-5757
Fax Area Code	(949)
Fax Phone Number	589-6897
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 541690;

ACDBE NAICS

Work Codes	C8730 SAFETY STUDIES; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	35776
Firm/DBA Name	NEW CREATION BUILDERS
Address Line1	17809 CLARK AVENUE
Address Line2	
City	BELLFLOWER
State	CA
Zip Code1	90706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bc@newcreationbuilders.com
Contact Name	BRIAN CHUN
Area Code	(562)
Phone Number	804-0478
Fax Area Code	(562)
Fax Phone Number	804-0488
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236116; 236210; 236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32107
Firm/DBA Name	NIELSON CONSTRUCTION
Address Line1	147 CAMINO ORUGA
Address Line2	
ity	NAPA
State	CA
Zip Code1	94558
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dnielson@nielsoninc.com
Contact Name	DIANN NIELSON
Area Code	(707)
Phone Number	253-8774
Fax Area Code	(707)
Fax Phone Number	253-0131
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
icenses	A General Engineering Contractor;
rucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39231
Firm/DBA Name	NORCAL GENERAL CONSTRUCTION CORP
Address Line1	555 E CAPITAL AVE
Address Line2	
City	MILPITAS
State	CA
Zip Code1	95035
Zip Code2	
Mailing Address Line1	1950 MAJESTIC COURT
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95132
Mailing Zip Code2	
Certification Type	DBE
EMail	norcalgeneralconstruction@yahoo.com
Contact Name	KENNY PHAN
Area Code	(408)
Phone Number	886-0335
Fax Area Code	(408)
Fax Phone Number	969-1650
gency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236115; 237310; 238120; 238210; 541330; 561730;

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41185
Firm/DBA Name	NORIEGA PIPELINE, INC.
Address Line1	13052 WHITTRAM AVENUE
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91739
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	noriegav@sbcglobal.net
Contact Name	JOSEPH NORIEGA
Area Code	(909)
Phone Number	463-4882
Fax Area Code	(909)
Fax Phone Number	463-4890
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238910; 532412;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; A0850 FORESTRY SERVICES; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35955
Firm/DBA Name	Newland Entities, Inc
Address Line1	335 TEEGARDEN AVENUE
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95992
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rcervantes@newlandentities.com
Contact Name	ROBERT CERVANTES
Area Code	(530)

Phone Number	755-1178
Fax Area Code	(530)
Fax Phone Number	674-0756
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	237110; 237130; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31112
Firm/DBA Name	OLIVAS VALDEZ INC.
Address Line1	4001 MAIN ST. #309
Address Line2	
City	VANCOUVER
State	WA
Zip Code1	98663
Zip Code2	
Mailing Address Line1	P.O. BOX 249
Mailing Address Line2	
Mailing City	LA CENTER
Mailing State	WA
Mailing Zip Code1	98629
Mailing Zip Code2	
Certification Type	DBE
EMail	folivas@olivasvaldez.com; jarauz@olivasvaldez.com
Contact Name	ROBERT VALDEZ
Area Code	(360)
Phone Number	225-7900
Fax Area Code	(360)
Fax Phone Number	225-6400
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35209
Firm/DBA Name	OLIVER TRANSBAY CONSTRUCTION INC
Address Line1	1485 BAYSHORE BOULEVARD SUITE B145-421
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	flotbc@sbcglobal.net
Contact Name	FRANK OLIVER
Area Code	(415)
Phone Number	330-0904
Fax Area Code	(415)
Fax Phone Number	330-0934
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 39; 41; 43; 44; 48; 49; 50; 54; 55;
Districts	04; 05; 06; 10;
DBE NAICS	236210; 237990; 238910; 562112;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	22322
Firm/DBA Name	OST TRUCKS AND CRANES, INC.
Address Line1	2951 N. VENTURA AVENUE
Address Line2	
City	VENTURA
State	CA
Zip Code1	93001
Zip Code2	
Mailing Address Line1	PO BOX 237
Mailing Address Line2	
Mailing City	VENTURA
Mailing State	CA
Mailing Zip Code1	93002
Mailing Zip Code2	
Certification Type	DBE
EMail	ostcranes@aol.com
Contact Name	LEON DENNIS ZERMENO
Area Code	(805)
Phone Number	643-9963
Fax Area Code	(805)
Fax Phone Number	643-7618
Agency Name	CITY OF LOS ANGELES
Counties	10; 13; 14; 15; 16; 19; 27; 30; 33; 35; 36; 37; 40; 42; 54; 56;
Districts	05; 06; 07; 08; 09; 11; 12;
DBE NAICS	237990; 238990; 484110; 484121; 484220; 484230; 493110; 493190; 562112;

ACDBE NAICS

Work Codes	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36058
Firm/DBA Name	OSTOVANI & ASSOCIATES, INC.
Address Line1	481-B E. WHITTIER BLVD.
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ostovani@earthlink.net
Contact Name	K. JIM OSTOVANI
Area Code	(562)
Phone Number	691-1426
Fax Area Code	(562)
Fax Phone Number	691-9831
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237990; 238210; 541330; 541611;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8740 ELECTRICAL ENGINEERS; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.
Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL
Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.com
Contact Name	PATRICK ALLEN WILSON
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	30729
Firm/DBA Name	PACIFIC UTILITY CONSTRUCTION
Address Line1	1350 E. BEAMER STREET
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95776
Zip Code2	6003
Mailing Address Line1	1350 E. BEAMER STREET
Mailing Address Line2	
Mailing City	WOODLAND
Mailing State	CA
Mailing Zip Code1	95776
Mailing Zip Code2	6003
Certification Type	DBE
EMail	jsouza@pacificutilityconstruction.com
Contact Name	JOSEPH EDWARD SOUZA
Area Code	(530)
Phone Number	669-7812
Fax Area Code	(530)
Fax Phone Number	669-7836
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C7601 DIRECTIONAL BORING/DRILLING; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25399
Firm/DBA Name	PANACEA, INC.
Address Line1	14905 PARAMOUNT BLVD., SUITE H
Address Line2	
City	PARAMOUNT
State	CA
Zip Code1	90723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hchou@panenv.com
Contact Name	KAREN SHUI
Area Code	(562)
Phone Number	860-2869

Fax Area Code	(562)
Fax Phone Number	633-3180
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
BE NAICS	236210; 236220; 541620; 561210; 562910;

ACDBE NAICS

Work Codes	C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Mail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	2406
Firm/DBA Name	PELESA INC.
Address Line1	1153 GREEN STREET
Address Line2	
City	GLENDALE
State	CA
Zip Code1	91205
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	leasha5@aol.com
Contact Name	DEBORAH BERMUDEZ
Area Code	(818)
Phone Number	247-5163
Fax Area Code	(818)
Fax Phone Number	247-8760
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 36; 37;
Districts	06; 07; 08; 11;
DBE NAICS	237110; 238910; 238990; 541990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	24274
Firm/DBA Name	PETROSIUS CONSTRUCTION,INC
Address Line1	1110 NORTH CAIN STREET
Address Line2	
City	VISALIA
State	CA
Zip Code1	93292
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	petrosius@lycos.com
Contact Name	KAREN MENDONCA
Area Code	(559)
Phone Number	733-4388
Fax Area Code	(559)
Fax Phone Number	732-9587
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 16; 20; 22; 24; 54;
Districts	06; 10;
DBE NAICS	237110; 238910; 238990; 562211; 562219; 562910; 811310;

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9828 CRANE WORK; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	FOR HIRE - 1;
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	33448

Firm/DBA Name	PHOENIX ELECTRIC COMPANY
Address Line1	1300 VAN DYKE AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	1350 VAN DYKE AVENUE
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	dlau@phoenixelectricco.com
Contact Name	null DAVID LAU
Area Code	(415)
Phone Number	671-3858
Fax Area Code	(415)
Fax Phone Number	671-3827
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

ACDBE NAICS

Work Codes	C8740 ELECTRICAL ENGINEERS;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40529
Firm/DBA Name	PK CONSTRUCTION
Address Line1	2502 EL SOL
Address Line2	
City	ALTADENA
State	CA
Zip Code1	91001
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	zkkingpk81@gmail.com
Contact Name	ZHAN PAUL KING
Area Code	(626)
Phone Number	773-6963
Fax Area Code	(626)
Fax Phone Number	486-4152
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10;
DBE NAICS	237110; 237310; 238110;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;

Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	3065
Firm/DBA Name	PSC ASSOCIATES, INC
Address Line1	1485 BAYSHORE BOULEVARD, # 104
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	1485 BAYSHORE BOULEVARD #104
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	peter@psctesting.com
Contact Name	PETER S. CHAN
Area Code	(415)
Phone Number	330-6100
Fax Area Code	(415)
Fax Phone Number	330-6363
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 541380; 541490; 541618; 541690;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8705 DESIGN; C8706 DESIGN BRIDGES; C8722 ENVIRONMENTAL ENGINEER; I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	A General Engineering Contractor; ASB Asbestos; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41743
Firm/DBA Name	QUANTUM CONSTRUCTION COMPANY
Address Line1	6083 NORTH FIGARDEN DRIVE # 140
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	david.soto@quantumconstructionco.com
Contact Name	DAVID SOTO
Area Code	(559)
Phone Number	431-7940
Fax Area Code	(559)
Fax Phone Number	431-7940
	CITY OF FRESNO

Agency Name	
Counties	07; 10; 15; 16; 20; 22; 24; 27; 40; 42; 44; 50; 54; 56;
Districts	04; 05; 06; 07; 10;
DBE NAICS	237310; 237990; 238110; 238990; 423320; 541618;

.CDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8700 CONSULTANT, NON ENGINEERING; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36909
Firm/DBA Name	R & C CONSTRUCTION
Address Line1	2946 S. ELM AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
'Mail	randcconstruction@sbcglobal.net
Contact Name	RICHARD R. GARCIA
Area Code	(559)
Phone Number	255-5655
Fax Area Code	(559)
Fax Phone Number	255-5600
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 54;
Districts	06; 10;
DBE NAICS	237310; 237990; 238110;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25467
Firm/DBA Name	R. D. HORN CONSTRUCTION COMPANY
Address Line1	1209 W. KEARNEY
Address Line2	
City	FRESNO
State	CA
ip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rdhorncompany@gmail.com
Contact Name	RONALD HORN
Area Code	(559)
Phone Number	513-4615
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 19; 20; 30; 33; 37; 54;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237110; 237120; 237990; 238990;

ACDBE NAICS

Work Codes	C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39828
Firm/DBA Name	R. DUGAN CONSTRUCTION
Address Line1	6157 MARLATT STREET
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brandon@rduganconst.com; wendyd@rduganconst.com
Contact Name	CHRISTINA DUGAN
Area Code	(951)
Phone Number	360-7531
Fax Area Code	(951)
Fax Phone Number	360-7561
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.

Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35197
Firm/DBA Name	RAM CONSTRUCTION & CONCRETE, INC.
Address Line1	1712 BRANCH CREEK STREET
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93312
Zip Code2	
Mailing Address Line1	3844 SANTILLAN ST.
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93312
Mailing Zip Code2	
Certification Type	DBE
EMail	rambakersfield@yahoo.com
Contact Name	DIANNA MORRIS
Area Code	(661)
Phone Number	589-4726
Fax Area Code	(661)
Fax Phone Number	589-4725
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236118; 236210; 236220; 237110;
ACDBE NAICS	
	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; E4952 SEWERAGE SYSTEMS; H6550

Work Codes	SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C36 Plumbing Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	22173
Firm/DBA Name	RAMINHA CONSTRUCTION, INC.
Address Line1	6805 SYCAMORE RD
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93422
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	RAMINHACONSTRUCTION@GMAIL.COM
Contact Name	DAVID L. RAMINHA
Area Code	(805)
Phone Number	461-0052
Fax Area Code	(805)
Fax Phone Number	461-0053
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 40; 42; 54;
Districts	05; 06;
DBE NAICS	221310; 237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOW VIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE
EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020

Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37471
Firm/DBA Name	RIO JORDAN CONSTRUCTION
Address Line1	7432 LEMORAN AVE
Address Line2	
City	PICO RIVERA
State	CA
Zip Code1	90660
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jordan@riojordaninc.com
Contact Name	JORDAN SOTO
Area Code	(562)
Phone Number	942-0228
Fax Area Code	(888)
Fax Phone Number	308-0936
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 15; 16; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34501
Firm/DBA Name	ROBERT'S BACKHOE SERVICE, INC.
Address Line1	32987 TURTLE DOVE DRIVE
Address Line2	
City	LAKE ELSINORE
State	CA
Zip Code1	92530
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rbsil997@yahoo.com
Contact Name	ROBERT CERVANTES
Area Code	(909)
Phone Number	678-0813
Fax Area Code	(909)
Fax Phone Number	678-5957
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238910; 532412;

ACDBE NAICS

Work Codes	C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29435
Firm/DBA Name	RODGERS CONST. & ENGINEERING CO., INC
Address Line1	1807 NAVY DRIVE, SUITE 1
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	PO BOX 6885
Mailing Address Line2	
Mailing City	STOCKTON
Mailing State	CA
Mailing Zip Code1	95206
Mailing Zip Code2	
Certification Type	DBE
EMail	rcande@pacbell.net
Contact Name	DAN F. RODGERS
Area Code	(209)
Phone Number	464-5780
Fax Area Code	(209)
Fax Phone Number	464-5782
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 24; 34; 38; 39; 48; 50; 57;
Districts	03; 04; 06; 10;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	32928
	ROSSI CONSTRUCTION COMPANY, INC.

Firm/DBA Name	
Address Line1	15561 PRODUCER LANE
Address Line2	UNIT M
City	HUNTINGTON BEACH
State	CA
ip Code1	92649
Zip Code2	
Mailing Address Line1	16033 BOLSA CHICA STREET
Mailing Address Line2	#104-635
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92649
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	CAROL ROSSI CLARKE
Area Code	(714)
Phone Number	903-0401
Fax Area Code	(714)
Fax Phone Number	903-4411
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C6800 SUBSURFACE DRAIN; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
irm Type	DBE

Firm ID	41661
Firm/DBA Name	RUBICON BUILDERS INC.
Address Line1	3450 THIRD STREET, BUILDING 1B
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ruben@rubecon.com or office@rubecon.com
Contact Name	RUBEN SANTANA
Area Code	(415)
Phone Number	206-7740
Fax Area Code	(415)
Fax Phone Number	206-1750
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 10; 19; 21; 24; 27; 28; 30; 34; 38; 40; 41; 43; 44; 48; 49; 50;
Districts	03; 04; 05; 06; 07; 10; 12;
BE NAICS	236210; 236220; 237310; 238110; 238130; 238210; 238310; 238350;

ACDBE NAICS

C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING

Work Codes	CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	20983
Firm/DBA Name	S C ENVIRONMENTAL, INC.
Address Line1	3637 HONEYGLEN WAY
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	scenv@verizon.net
Contact Name	SERGIO CUEVAS
Area Code	(909)
Phone Number	947-4859
Fax Area Code	(909)
Fax Phone Number	947-6640
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998;

ACDBE NAICS

Work Codes	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37109
Firm/DBA Name	SAFEPROBE, INC.
Address Line1	3424 WILSHIRE BLVD., SUITE 1108
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	efren_a@abratique.com
Contact Name	EFREN ABRATIQUE
Area Code	(213)
Phone Number	251-5960

Fax Area Code	(213)
Fax Phone Number	258-5966
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
BE NAICS	238990; 541330;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8720 CIVIL ENGINEERING;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	1080
Firm/DBA Name	SAMROD CORPORATION
Address Line1	151 EAST AVE., H-8
Address Line2	
City	LANCASTER
State	CA
Zip Code1	93535
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrodriguez@samrodcorp.com
Contact Name	MICHAEL RODRIGUEZ
Area Code	(661)
Phone Number	945-3602
Fax Area Code	(661)
Fax Phone Number	949-8536
Agency Name	CITY OF LOS ANGELES
Counties	10; 14; 15; 19; 26; 33; 36; 42; 56;
Districts	05; 06; 07; 08; 09;
DBE NAICS	236220; 237310; 238110;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C2800 CONCRETE BASE; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41565
Firm/DBA Name	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
Address Line1	P.O. BOX 2506
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93303
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	marvindeanllc@sbcglobal.net
Contact Name	MARVIN DEAN
Area Code	(661)
Phone Number	747-1465
Fax Area Code	(661)
Fax Phone Number	323-9287
Agency Name	CITY OF FRESNO
Counties	10; 15; 19; 20; 24; 34; 37; 39; 40; 43; 44; 50; 54; 56;
Districts	03; 04; 05; 06; 07; 10; 11;
DBE NAICS	237110; 237130; 238910; 238990; 541350; 541618; 541620; 541890; 561320; 561439; 561499; 561920; 561990; 562998; 611430;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7180 CAST IRON SEWER PIPE; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATIDN; C8712 PUBLIC RELATIONS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8837 Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING SERVICES; I8610 BUSINESS ASSOCIATIONS; I8640 CIVIC & SOCIAL ASSOCIATIONS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31006
Firm/DBA Name	SERNA CONSTRUCTION, INC.
Address Line1	5019 E NEVADA AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5019 E NEVADA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	semaconstruction@sbcglobal.net
Contact Name	RDBERT J. SERNA
Area Code	(559)
Phone Number	304-2197
Fax Area Code	(559)
Fax Phone Number	478-5213
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 54;
Districts	06; 10;
DBE NAICS	237310; 238110; 238910; 238990;
ACDBE NAICS	
	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C3901 ASPHALT CONCRETE; C3910

Work Codes	PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
Trucks	
ender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39590
Firm/DBA Name	SERNA ENGINEERING
Address Line1	15420 OLDE HWY. 80 #121
Address Line2	
City	EL CAJON
State	CA
Zip Code1	92021
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	h.redondo@yahoo.com
Contact Name	HENRY REDONDO
Area Code	(619)
Phone Number	749-7300
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 15; 16; 19; 20; 21; 22; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 45; 52; 54; 56; 57; 58;
istricts	02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237990; 238210;
ACDBE NAICS	
Work Codes	C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32035
Firm/DBA Name	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
Address Line1	3006 TROWER RD
Address Line2	
City	CATHEYS VALLEY
State	CA
Zip Code1	95306
Zip Code2	
Mailing Address Line1	PO BOX 308
Mailing Address Line2	
Mailing City	CATHEYS VALLEY
Mailing State	CA
Mailing Zip Code1	95306
Mailing Zip Code2	
ertification Type	DBE
EMail	Tommy@SierraCCI.com
Contact Name	TOMMY BALL
Area Code	(209)
Phone Number	742-4948
Fax Area Code	(209)

Fax Phone Number	742-4948
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27; 29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS	236220; 237110; 237310; 237990;

ACDBE NAICS

Work Codes	C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION; C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	40582
Firm/DBA Name	SIERRA MOUNTAIN CONSTRUCTION INC
Address Line1	55 NEW MONTGOMERY STREET SUITE 304
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94105
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	doug@sierramtn.net
Contact Name	DOUGLAS BENTON
Area Code	(415)
Phone Number	896-2859
Fax Area Code	(800)
Fax Phone Number	507-5295
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237110; 237990; 562112;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35994
Firm/DBA Name	SIERRA RANGE CONSTRUCTION
Address Line1	711 N. COURT STREET
Address Line2	P. O. BOX 427
City	VISALIA
State	CA
Zip Code1	93292
Zip Code2	
Mailing Address Line1	P. O. BOX 427
Mailing Address Line2	
Mailing City	VISALIA

Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	richiecarla@earthlink.net
ontact Name	RICHARD JONES
Area Code	(559)
Phone Number	635-0504
Fax Area Code	(559)
Fax Phone Number	635-0499
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 54;
Districts	06; 09;
DBE NAICS	238110; 238990; 541611; 541618;

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5100 CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor; B General Building Contractor; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	9241
Firm/DBA Name	SITEWORKS CDNSTRUCTION, INC
Address Line1	3634 BICKERSTAFF ST
Address Line2	
City	LAFAYETTE
State	CA
.ip Code1	94549
Zip Code2	
Malling Address Line1	PO BOX 1324
Mailing Address Line2	
Mailing City	LAFAYETTE
Mailing State	CA
Mailing Zip Code1	94549
Mailing Zip Code2	
Certification Type	DBE
EMall	kdesena@linkzone.com
Contact Name	KENT DESENA
Area Code	(925)
Phone Number	284-1437
Fax Area Code	(925)
Fax Phone Number	256-8357
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
'rucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	7799

Firm/DBA Name	SJD CONSTRUCTION INC.
Address Line1	775 WAKEFIELD CT, STE B
Address Line2	
City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	1042
Mailing Address Line1	P.O.BOX 12320
Mailing Address Line2	
Mailing City	OAKDALE
Mailing State	CA
Mailing Zip Code1	95361
Mailing Zip Code2	1042
Certification Type	DBE
EMail	sjdconst@yahoo.com
Contact Name	SANDRA CUNNINGHAM
Area Code	(209)
Phone Number	847-8939
Fax Area Code	(209)
Fax Phone Number	847-0169
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33837
Firm/DBA Name	SOLID CONSTRUCTION, INC
Address Line1	3017 MILDRED LN
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	queenie_chief2003@yahoo.com
Contact Name	DAN RICH
Area Code	(661)
Phone Number	829-1637
Fax Area Code	(661)
Fax Phone Number	829-1637
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 16; 20; 24; 40; 42; 54;
Districts	05; 06; 10;
DBE NAICS	221310; 237110; 237990; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor; C34 Pipeline Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	30528
Firm/DBA Name	SOUZA CONSTRUCTION INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA
Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BOX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39012
Firm/DBA Name	STARBURST ENGINEERING
Address Line1	2182 E. PENLAN AVENUE, SUITE A
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lauren@starbursteng.com
Contact Name	LAUREN SARIO

Area Code	(559)
Phone Number	802-8576
Fax Area Code	(559)
Fax Phone Number	592-2845
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 24; 40; 54;
Districts	05; 06; 10;
DBE NAICS	238990; 532299;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40887
Firm/DBA Name	STEVE DOVALI CONSTRUCTION, INC.
Address Line1	8461 E. OLIVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dovaliconstruction@gmail.com
Contact Name	TIM DOVALI
Area Code	(559)
Phone Number	255-7603
Fax Area Code	(559)
Fax Phone Number	456-2843
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 39; 40; 54;
Districts	05; 06; 10;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42109
Firm/DBA Name	STORMWATER SPECIALISTS INC
Address Line1	8698 ELK GROVE BLVD, SUITE 224
Address Line2	
City	ELK GROVE
State	CA
Zip Code1	95624
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Mary@stormwaterspecialists.com
Contact Name	MARY A LARSEN
Area Code	(916)
Phone Number	230-0370
Fax Area Code	(916)
Fax Phone Number	405-4180
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237110; 519190; 541611; 541618; 541620; 611430;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37627
Firm/DBA Name	SUAREZ & MUNOZ CONSTRUCTION, INC.
Address Line1	20975 CABOT BLVD.
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94545
Zip Code2	1155
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	john@suarezmunoz.com
Contact Name	EDUARDO SUAREZ
Area Code	(510)
Phone Number	782-6065
Fax Area Code	(510)
Fax Phone Number	782-6078
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 10; 21; 27; 28; 34; 38; 41; 43; 48; 49;
Districts	03; 04; 05; 06;
DBE NAICS	237310; 237990; 238190; 238910; 238990;

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40764
Firm/DBA Name	SUULUTAAQ, INC - ALASKA NATIVE CORP
Address Line1	827 MISSOURI STREET, SUITE 6
Address Line2	
City	FAIRFIELD
State	CA
Zip Code1	94533
Zip Code2	
Mailing Address Line1	4300 B STREET, SUITE #205
Mailing Address Line2	
Mailing City	ANCHORAGE
Mailing State	AK
Mailing Zip Code1	99503
Mailing Zip Code2	
Certification Type	DBE
EMail	ninah.moody@suulutaaq.com
Contact Name	TRACY CRAIN
Area Code	(707)
Phone Number	427-3209
Fax Area Code	(707)
Fax Phone Number	635-8187
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220; 237310; 237990; 238910; 561210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	40261
Firm/DBA Name	TAYLOR DRILLING
Address Line1	254 NORD AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jtaylor514@earthlink.net
Contact Name	JODY TAYLOR
Area Code	(661)
Phone Number	979-5537
Fax Area Code	(661)
Fax Phone Number	588-3964
Agency Name	CITY OF FRESNO
Counties	10; 15;
Districts	06;
DBE NAICS	237130;

ACDBE NAICS

Work Codes	C7000 PLASTIC PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31859
Firm/DBA Name	TEC MANAGEMENT CONSULTANTS INC
Address Line1	510 S LA BREA AVENUE
Address Line2	
City	INGLEWOOD
State	CA
Zip Code1	90301
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tcoffey@teccm.com
Contact Name	TIMOTHY COFFEY
Area Code	(800)
Phone Number	509-1542
Fax Area Code	(800)
Fax Phone Number	601-1647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237310; 237990; 238110; 238990; 541350; 541611; 541618; 541990; 562112;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8731 Building Inspection Services; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C54 Tile Contractor (Ceramic and Mosaic); HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	36594
Firm/DBA Name	THE LANGE GROUP, INC.
Address Line1	600 S. SPRING ST., #1006
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90014
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	angel@thelangegroupinc.com
Contact Name	ANGEL ORTIZ
Area Code	(213)
Phone Number	228-8920

Fax Area Code	(323)
Fax Phone Number	276-7810
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 541618; 562910;

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	24374
Firm/DBA Name	TNT INDUSTRIAL CONTRACTORS, INC
Address Line1	3600 51ST AVENUE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95823
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paula@tntindustrial.com
Contact Name	RANDY TWIST
Area Code	(916)
Phone Number	395-8400
Fax Area Code	(916)
Fax Phone Number	395-8429
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236210; 238110; 238130; 238190; 238220; 238910;

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9850 PLUMBING; C9866 HEATING & AIR CONDITIONING;
Licenses	A General Engineering Contractor; B General Building Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	35265
Firm/DBA Name	TOM'S METAL SPECIALISTS, INC.
Address Line1	894 ROLPH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94112
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Mail	tom@tomsmetal.com
Contact Name	TOM CHANG
Area Code	(415)
Phone Number	822-7971
Fax Area Code	(415)
Fax Phone Number	822-7991
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238120; 238390; 332323;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8746 STRUCTURAL ENGINEER; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32969
Firm/DBA Name	TOWNSEND MANAGEMENT INC
Address Line1	P.O. BOX 24442
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	2945 3RD STREET
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94107
Mailing Zip Code2	
Certification Type	DBE
EMail	zamir_zuraek@tmi-cm.com
Contact Name	ZAMIR ZURAEK
Area Code	(415)
Phone Number	285-9009
Fax Area Code	(415)
Fax Phone Number	285-9011
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236117; 236210; 238990; 541618;

ACDBE NAICS

Work Codes	C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40470
Firm/DBA Name	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP

Address Line1	438 E. SHAW AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93710
Zip Code2	7602
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	odysseyblasting@yahoo.com
Contact Name	CODY LOFTIS
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	04; 10; 14; 15; 16; 20; 22; 24; 26; 31; 34; 44; 45; 46; 49; 53; 54; 55;
Districts	02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION;
Licenses	A General Engineering Contractor; C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33824
Firm/DBA Name	UNITED TRAFFIC SERVICES & SUPPLY, INC.
Address Line1	14000 E. VALLEY BLVD.
Address Line2	
City	CITY OF INDUSTRY
State	CA
Zip Code1	91746
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dora@unitedtraffic.net
Contact Name	DORA PINA
Area Code	(626)
Phone Number	961-5736
Fax Area Code	(818)
Fax Phone Number	961-4746
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	07; 10; 13; 19; 21; 27; 28; 30; 31; 33; 34; 36; 37; 39; 40; 41; 42; 43; 44; 48; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238910; 238990; 339950;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION; A General Engineering Contractor;

Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38151
Firm/DBA Name	V & G BUILDERS
Address Line1	4350 N. PALM
Address Line2	
City	FRESNO
State	CA
Zip Code1	93704
Zip Code2	
Mailing Address Line1	4350 N. PALM
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93704
Mailing Zip Code2	
Certification Type	DBE
EMail	jtonyvaldez@hotmail.com
Contact Name	JERONIMO ANTONIO VALDEZ
Area Code	(559)
Phone Number	805-9015
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 39; 50; 54;
Districts	06; 10;
DBE NAICS	237310; 238110;

ACDBE NAICS

Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC
Address Line1	15705 BIRCHWOOD ST
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vapconstructioninc@gmail.com
Contact Name	ARVIND PRASAD
Area Code	(714)
Phone Number	253-3270
Fax Area Code	(714)
Fax Phone Number	551-9420
Agency Name	DEPARTMENT OF TRANSPORTATION
	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31;

Counties	32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	1045
Firm/DBA Name	VALVERDE CONSTRUCTION, INC
Address Line1	10918 SHOEMAKER AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	10918 SHOEMAKER AVE
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	joev@valverdeconst.com
Contact Name	JOE A. VALVERDE
Area Code	(562)
Phone Number	906-1826
Fax Area Code	(562)
Fax Phone Number	906-1918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40256
Firm/DBA Name	VELIS ENGINEERING, INC
Address Line1	1929 INDUSTRIAL WAY
Address Line2	
City	SANGER
State	CA
Zip Code1	93657
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cbenites@verizon.net
Contact Name	CYNTHIA BENITES
Area Code	(559)
Phone Number	876-0029
Fax Area Code	(559)
Fax Phone Number	876-3300
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 50; 54;
Districts	06; 10;
DBE NAICS	237110; 237310;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7180 CAST IRON SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27011
Firm/DBA Name	VINTAGE PAVING COMPANY, INC.
Address Line1	119 MAIN STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	P O BOX 461
Mailing Address Line2	
Mailing City	WINTERS
Mailing State	CA
Mailing Zip Code1	95694
Mailing Zip Code2	
Certification Type	DBE
EMail	edc@vintagepavingco.com
Contact Name	EDWARD CARBAHAL
Area Code	(530)
Phone Number	795-0132
Fax Area Code	(530)
Fax Phone Number	795-5734
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;
Districts	01; 02; 03; 04; 06; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37542
Firm/DBA Name	VORTEX CONSTRUCTION
Address Line1	320 BUTTE ST
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93305
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bill@vortex-usa.com
Contact Name	WILLIAM HARVEY WAGES
Area Code	(661)
Phone Number	324-5846
Fax Area Code	(661)
Fax Phone Number	324-5864
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 16; 19; 20; 24; 33; 37; 40; 42; 54; 56;
Districts	05; 06; 07; 08; 09; 10; 11;
DBE NAICS	236220; 238990;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9837 ROOFING; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C39 Roofing Contractor; C47 General Manufactured Housing Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41176
Firm/DBA Name	WALLACE STRUCTURES
Address Line1	2515 TAWNDALE LN
Address Line2	
City	HYDESVILLE
State	CA
Zip Code1	95547
Zip Code2	
Mailing Address Line1	PO BOX 629
Mailing Address Line2	
Mailing City	FORTUNA
Mailing State	CA
Mailing Zip Code1	95540
Mailing Zip Code2	
Certification Type	DBE
EMail	wallacestr@aol.com
Contact Name	ERIC WALLACE
Area Code	(707)
Phone Number	834-4992
Fax Area Code	(707)
Fax Phone Number	768-3386
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14753
Firm/DBA Name	WESTPOWER, INC
Address Line1	3055 ALVARADO ST, SUITE 117
Address Line2	
City	SAN LEANDRO
State	CA
Zip Code1	94577
Zip Code2	
Mailing Address Line1	3055 ALVARADO ST.
Mailing Address Line2	
Mailing City	SAN LEANDRO
Mailing State	CA
Mailing Zip Code1	94577
Mailing Zip Code2	
Certification Type	DBE
EMail	alex@westpower.com
Contact Name	ALEX TAKAHASHI
Area Code	(510)
Phone Number	848-0505
Fax Area Code	(510)
Fax Phone Number	848-0504
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 06; 07; 09; 10; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 30; 31; 32; 33; 34; 36; 37; 38; 39; 42; 43; 44; 48; 49; 50; 51; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	221119; 238210; 541490;

ACDBE NAICS

Work Codes	C8715 CONSULTANT, ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; EE Electrical Engineer ; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32821
Firm/DBA Name	WHO BUILT CREATIVE BUILDERS
Address Line1	80 ALTA DRIVE
Address Line2	
City	PETALUMA
State	CA
Zip Code1	94954
Zip Code2	
Mailing Address Line1	P.O. BOX 5207
Mailing Address Line2	
Mailing City	PETALUMA
Mailing State	CA
Mailing Zip Code1	94955
Mailing Zip Code2	
Certification Type	DBE

EMail	jana@whobuilt.biz
Contact Name	null JANA M GEBHARDT
Area Code	(707)
Phone Number	763-6210
Fax Area Code	(707)
Fax Phone Number	658-2513
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 21; 28; 34; 38; 41; 43; 48; 49;
Districts	03; 04; 06;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33490
Firm/DBA Name	YERBA BUENA ENGINEERING & CONSTRUCTION
Address Line1	1340 EGBERT AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mgalarza@yerba-buena.net
Contact Name	MIGUEL GALARZA
Area Code	(415)
Phone Number	822-4400
Fax Area Code	(415)
Fax Phone Number	822-0900
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 236220;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

2

TRADE PAPER ADVERTISEMENTS

W/M/S/DVBE CONTRACT & CONSTRUCTION NEWS

"A Statewide Publication for the State of California"

The Voice of the Minority, Women, Disadvantaged, Small Business and Disabled Veteran Contractors and other Business Enterprises.

P.O. Box 892135, Temecula, CA 92589 (800) 570-7070 Fax (800) 548-4237

Official Proof of Publication

(COPY OF ADVERTISEMENT)

Requesting Sub Bids from Qualified OBE/DBE/UDBE/M/W/S/DVBE Subcontractors and Suppliers For The Following Project:

FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE IN DISTRICT 06 ON ROUTE 33 - CONTRACT NO. 06-432604 / Federal-Aid Project ACSTP-P033(079)E
Location: Fresno County, CA - Contracting Agency: Caltrans
Bid Date/Time: November 6th, 2014 @ 2:00 PM
***The DBE Goal For This Project is 10%**
Seeking: All Trades

EMMETT'S EXCAVATION, INC.

6207 E. Clinton Avenue, Fresno, CA 93727
Phone: (559) 347-9188 Fax: (559) 348-9272
Contact: Kellie Reid

Payment and Performance Bonds may be required. We will assist with Bonds/ Insurance/Credit. Plans are available in our office. We are an E.O.E. & seriously intend to negotiate with qualified OBE/DBE/UDBE/M/W/S/DVBE firms.

The Date(s) of Publication

Tuesday, October 7th, 2014 and Friday, October 10th, 2014

I certify (declare) under penalty of perjury that the foregoing is true and correct. The above advertisement was published statewide in W/M/S/DVBE CONTRACT & CONSTRUCTION NEWS

T Gieseman, Editor
W/M/S/DVBE CONTRACT & CONSTRUCTION NEWS

the *THOMAS* BID REGISTER
A BI-WEEKLY TRADE PUBLICATION
P.O. Box 892135, Temecula, CA 92589 (800) 570-7070 Fax (800) 548-4237

Official Proof of Publication
(COPY OF ADVERTISEMENT)

Requesting Sub Bids from Qualified OBE/DBE/UDBE/M/W/S/DVBE Subcontractors and Suppliers For The Following Project:

FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE IN DISTRICT 06 ON ROUTE 33 - CONTRACT NO. 06-432604 / Federal-Aid Project ACSTP-P033(079)E
Location: Fresno County, CA - Contracting Agency: Caltrans
Bid Date/Time: November 6th, 2014 @ 2:00 PM
***The DBE Goal For This Project is 10%**
Seeking: All Trades

EMMETT'S EXCAVATION, INC.
6207 E. Clinton Avenue, Fresno, CA 93727
Phone: (559) 347-9188 Fax: (559) 348-9272
Contact: Kellie Reid

Payment and Performance Bonds may be required. We will assist with Bonds/ Insurance/Credit. Plans are available in our office. We are an E.O.E. & seriously intend to negotiate with qualified OBE/DBE/UDBE/M/W/S/DVBE firms.

The Date(s) of Publication

Tuesday, October 7th, 2014 and Friday, October 10th, 2014

I certify (declare) under penalty of perjury that the foregoing is true and correct.
The above advertisement was published statewide in the *THOMAS* BID REGISTER.

T Gieseman, Editor
the THOMAS BID REGISTER

"W/M/S/DVBE CONTRACT & CONSTRUCTION NEWS" A STATEWIDE **FOCUS** PUBLICATION	the **THOMAS** **BID REGISTER** A STATEWIDE **TRADE** PUBLICATION

GOOD FAITH EFFORT ADVERTISING ORDER FORM

(Both are Published **Tuesday & Friday** - *Deadline is 5:00 P. M. the day before Publication Date)*
Proof of Publications Will Be Faxed the next business day after Publication Date

✓ **BOTH** PUBLICATIONS (Focus and Trade) AD RUN DATE(S)_____
____ W/M/S/DVBE CONTRACT & CONSTRUCTION NEWS (Focus Only)
✓ the THOMAS BID REGISTER (Trade Only)
✓ AD SIZE ***(Please Specify One of the following:*** 1/8, 1/6, 1/4, 1/3, 1/2, 2/3, 3/4, Full Page)

OUR ADVERTISING TRADE RATES ARE AS FOLLOWS:

1/8 Page Ad (1 Project)	Focus or Trade are $30.00 each	**Both** for only $22.50 each Publication
1/6 Page Ad (1-2 Projects)	Focus or Trade are $40.00 each	**Both** for only $29.00 each Publication
1/4 Page Ad (1-4 Projects)	Focus or Trade are $50.00 each	**Both** for only $39.00 each Publication
1/3 Page Ad (1-7 Projects)	Focus or Trade are $70.00 each	**Both** for only $54.00 each Publication
1/2 Page Ad (1-11 Projects)	Focus or Trade are $85.00 each	**Both** for only $69.00 each Publication
2/3 Page Ad	Focus or Trade are $100.00 each	**Both** for only $84.00 each Publication
3/4 Page Ad	Focus or Trade are $125.00 each	**Both** for only $104.00 each Publication
1 Full Page Ad	Focus or Trade are $150.00 each	**Both** for only $129.00 each Publication

TEXT TO APPEAR IN ADVERTISEMENT:

REQUESTING SUB BIDS FROM QUALIFIED DBE, UDBE AND M/W/S/DVBE SUBCONTRACTORS AND SUPPLIERS FOR:

COMPANY NAME: **EMMETT'S EXCAVATION, INC.**

ADDRESS: **6207 E. CLINTON AVENUE**

CITY: **FRESNO** STATE: **CA** ZIP: **93727**

PHONE: **559-347-9188** FAX: **559-348-9272** CONTACT: Kellie Reid

PROJECT: **FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE In District 06 On Route 33**

LOCATION: **FRESNO COUNTY**

CONTRACTING AGENCY (OR OWNER): **CALTRANS**

BID DATE: **November 6, 2014** BID TIME: **2:00 PM**

SEEKING: ALL TRADES ✓ OR OTHER TRADES (Specify)

PROJECT/SOLICITATION/BID OR IFB NUMBER: **CONTRACT NO. 06-432604 / Federal-Aid Project ACSTP-P033(079)E**

OTHER INFORMATION (SPECIAL WORDING): THE DBE GOAL FOR THIS PROJECT IS 10%

PAYMENT AND PERFORMANCE BONDS MAY BE REQUIRED. WE WILL ASSIST WITH BONDS/INSURANCE/CREDIT. PLANS ARE AVAILABLE AT OUR OFFICE. WE ARE AN EQUAL OPPORTUNITY EMPLOYER AND SERIOUSLY INTEND TO NEGOTIATE WITH QUALIFIED OBE, DBE, UDBE AND M/W/S/DVBE FIRMS.

FAX ORDER FORM TO: (951) 506-1137 OR (800) 548-4237
FOR INFORMATION PLEASE CALL: (951) 506-1887 OR (800) 570-7070

We reserve the right to refuse publication of any advertisement. (Rev. 7/2010 dg.)

Faxed 10/6/14 @2:52 pm

3

WEBSITE ADVERTISEMENTS

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-432604. 12 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper
Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
Services needed: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 12,000 5 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 24 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 90 7 120300 TEMPORARY PAVEMENT MARKER EA 270 8 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 9 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 10 129000 TEMPORARY RAILING (TYPE K) LF 4,360 11 129100 TEMPORARY CRASH CUSHION MODULE EA 120 12 130100 JOB SITE MANAGEMENT LS LUMP SUM 13 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 14 130330 STORM WATER ANNUAL REPORT EA 2 15 130640 TEMPORARY FIBER ROLL LF 1,200 16 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 17 130730 STREET SWEEPING LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 2 20 131104 WATER QUALITY MONITORING REPORT EA 2 21 141000 TEMPORARY FENCE (TYPE ESA) LF 3,270 22 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 1,590 23 141120 TREATED WOOD WASTE LB 6,860 24 150606 REMOVE FENCE (TYPE BW) LF 870 25 150607 REMOVE FENCE (TYPE WM) LF 320 26 028101 REMOVE SHEET PILE WALL LS LUMP SUM 27 150661 REMOVE GUARDRAIL LF 710 28 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 2,110 29 150722 REMOVE PAVEMENT MARKER EA 110 30 150814 REMOVE DOWNDRAIN (EA) EA 1 31 152469 ADJUST UTILITY COVER TO GRADE EA 3 32 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 130 33 157550 BRIDGE REMOVAL LS LUMP SUM 34 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 35 190101 ROADWAY EXCAVATION CY 4,870 36 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 870 37 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 423 38 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 60,000 39 210300 HYDROMULCH SQFT 60,000 40 210350 FIBER ROLLS LF 3,400 41 210430 HYDROSEED SQFT 60,000 42 210600 COMPOST SQFT 60,000 43 260203 CLASS 2 AGGREGATE BASE (CY) CY 1,650 44 390132 HOT MIX ASPHALT (TYPE A) TON 1,670 45 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 260 46 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 240 47 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 7 48 397005 TACK COAT TON 2.9 49 495115 FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING LF 2,767 50 495116 DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE EA 32 51 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 52 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 120 53 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 626 54 519100 JOINT SEAL (MR 2") LF 82 55 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 291,596 56 (F) 520120 HEADED BAR REINFORCEMENT EA 192 57 692012 12" ALTERNATIVE ENTRANCE TAPER EA 3 58 698060 12" ALTERNATIVE PIPE DOWNDRAIN LF 140 59 705007 12" STEEL FLARED END SECTION EA 3 60 721013 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) CY 1,350 61 721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) CY 660 62 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 9 63 721030 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY) CY 110 64 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,990 65 800001 FENCE (TYPE BW, METAL POST) LF 810 66 820134 OBJECT MARKER (TYPE P) EA 4 67 820190 SPECIAL MARKER EA 8 68 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 140 69 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 250 70 839543 TRANSITION RAILING (TYPE WB-31) EA 4 71 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 72 (F) 839720 CONCRETE BARRIER (TYPE 732) LF 394 73 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 4,080 74 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 2,960 75 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 120 76 028102 ROADSIDE WEATHER INFORMATION SYSTEM LS LUMP SUM 77 999990 MOBILIZATION LS LUMP SUM
Requirements:
Date posted: 09/29/2014

Contractor: Emmett's Excavation, Inc. **Contact:** Kellie Reid
Address: 6207 E. Clinton Ave Fresno
Phone: 559-347-9188 **Fax:** 559-348-9272 **Email:** mail@eei78.com
Services needed: Emmett's Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, DBE, DVBE, MBE, SBE, WBE and/or any other certified minority or underutilized firms for the following items of work, including but not limited to: Lead Compliance Plan, CAS, Traffic Control, Temp Striping & Marking, Channelizer, Temp Signal, PCMS, Temp Railing (Type K), Temp Crash Cushion Module, SWPPP, Temp Fiber Roll, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Remove Thermoplastic Traffic Stripe & Marking, Treated Wood Waste, Remove Fence, Guardrail, Sheet Pile Wall, Cold Plane AC Pavement, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Structure Excavation/Backfill (Bridge), Rolled Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Agg Base, Place HMA Dike (Type C & F), Place HMA, Tack Coat, Furnish and Drive 24" Cast-In-Steel Shell Concrete Piling, Prestressing CIP Concrete, Structural Concrete, Rebar, 12" Alt. Entrance Taper, 12" Alt. Pipe Downdrain, 12" Steel Flared End Section, Rock Slope Protection, Fence (Type BW, Metal Post), Midwest Guardrail System, Vegetation Control, Transition Railing, Alt. Flared Terminal System, Concrete Barrier, 4" Thermoplastic Traffic Stripe, Broken, and Pavement Marker (Retroreflective), Roadside Weather Information System and any and all bid items involved.
Requirements: Emmett's Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Emmett's Excavation, Inc's requirements and will be required to sign the standard Emmett's Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Estimator - Ryan Lanser at (559) 347-9188. Plans and specifications are available for viewing through the following: on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 6207 E. Clinton Avenue, Fresno, CA 93727. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett's Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller subcontractors and suppliers, as needed. Emmett's Excavation, Inc. intends to work cooperatively with all qualified firms seeking work on this project. Emmett's Excavation, Inc. is an equal opportunity employer.
Date posted: 10/06/2014

Contractor: R.M. Harris Co **Contact:** John Tymo
Address: 901 Howe Road, Martinez, CA, 94553
Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com
Services needed: R.M. Harris Company is seeking certified DBE subcontractors and suppliers for trucking, lead compliance plan, construction area signs, signs, traffic control, temporary railing,striping/pavement marking, SWPPP services, QSD/QSP, street sweeping, treated wood waste, erosion/temp erosion control, hydroseed, hydromulch, compost, HMA, cold plane asphalt concrete pavement, tack coat, clear & grub, roadside clearing, excavation/backfill, aggregate base, rock slope protection, drainage and piping, underground, piling, structural concrete, minor concrete, concrete/bridge removal, prestressing CIP concrete, pumping, joint seal, bar reinforcing steel, miscellaneous metal, temporary fencing, concrete barrier, railing/fencing/guard rail, roadside weather information system, temporary signal system, and all other related items of work including partial items of work.
Requirements: R.M. Harris Co. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator for any technical assistance or information related to plans, specifications & requirements for the work. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from RMH Contract Administrator, John Tymo. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to RMH's Estimator.
Date posted: 10/20/2014

Contractor: Souza Construction, Inc. **Contact:** Candy Scala

Address: 4027 Santa Fe Road San Luis Obispo, CA 93401
Phone: 805-546-8288 **Fax:** 805-546-8287 **Email:** cscala@souzaconstructioninc.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Remove and Replace Striping and Pavement Markers, Surface Mounted Channelizer, Temp. Signal System, CMS Board, Temp. K Railing and Crash Cushion Module, SWPPP, Street Sweeping, Temp. Concrete Washout, Water Sampling and Monitoring, Fencing, Demo Fencing and Guardrail, Remove Downdrain, Cold Plane AC Pavement, Demo Bridge, Clearing & Grubbing, Roadway Excavation, Structure Excavation & Backfill for Bridge, Erosion Control Netting & Hydro-mulch, Fiber Rolls & Hydroseed, Class II Aggregate, HMA, Tack Coat, Cast-in-Steel Shell Concrete, Prestressing Cast-in-Place Concrete, Structural Concrete Bridge and Bridge Footing, Rebar, Headed Bar Reinforcement, Alternative Entrance Tapers, Pipe Downdrains and Flared End Sections, RSP, Midwest Guardrail System, Vegetation Control, Concrete Barrier (Type 732), Roadside Weather Information System
Requirements: Souza Construction, Inc. (Souza) is signatory to Carpenters union. 100% performance and payment bonds may be required for the full amount of subcontract price. Souza may pay for bond premium up to 1.5%. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Souzas requirements and will be required to sign the standard Souza Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at: 4027 Santa Fe Road, San Luis Obispo, CA 93401 or transmitted electronically. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Souza intends to work cooperatively with all qualified firms seeking work on this project. Souza Construction, Inc. P.O. Box 3810 San Luis Obispo, California 93403-3810 Phone (805) 546-8288 Fax (805) 546-8287 Souza Construction, Inc. is an Equal Opportunity Employer
Date posted: 10/08/2014

Contractor: American Paving Co. **Contact:** Bill Hauff
Address: 315 N. Thorne Ave. Fresno, CA 93706
Phone: 559 268-9886 **Fax:** 559 268-2908 **Email:** bhauff@americanpavingco.com
Services needed: Seeking bids for, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPING AND PAVEMENT MARKING, CHANNELIZER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, K RAIL, CRASH CUSHION MODULE, SWPPP, TEMPORARY ERSOSION CONTROL, DEMOLITION, TEMPORARY FENCING, COLD PLANE, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, HYDROMULCH, EROSION CONTROL, HYDROSEED, COMPOST, CLASS 2 AGGREGATE BASE, HMA, HMA DIKE, TACK COAT, FURNISH AND DRIVE PILING, PRESTRESSED CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, JOINT SEAL, BAR REINFORCING STEEL, PIPE, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL SYSTEM, MINOR CONCRETE, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, ROADSIDE WEATHER INFORMATION SYSTEM, SUPPLIERS AND TRUCKING.
Requirements: American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required. APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or APC-Estimating@americanpavingco.com
Date posted: 10/09/2014

Contractor: RGW Construction, Inc. **Contact:** Tim Ross
Address: 550 Greenville Road Livermore, CA 94550
Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** tim.ross@rgwconstruction.com
Services needed: RGW is Requesting qualified Sub-quotes for (including but not limited to): Electrical Material, Construction Area Signs, Traffic Control, Raise Iron-Utilities, Cold Plane, Demolition/Bridge Removal, Clear and Grub, Roadway Excavation, Structure Excavation/backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, Pile Driving, CIDH Piles, Prestressing Concrete Cast-in-Place, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Rock Slope Protection, Fencing, Object Marker, MBGR, Concrete Barrier, Thermoplastic and Painted Traffic Stripe

& Marking, Pavement Marking, Signal and Lighting, Message Signs, Lighting & Sign Illumination, SWPPP Planning, Water Truck, Sweeper, Storm Drain (Underground), and Trucker.
Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers compensation coverage meeting RGWs requirements. RGW is an equal opportunity employer.
Date posted: 10/09/2014

Contractor: WHITAKER CONSTRUCTION GROUP INC **Contact:** RANDY WALTERS
Address: 2752 CONCRETE COURT PASO ROBLES, CA, 93446
Phone: 805-226-4020 **Fax:** 805-226-4028 **Email:** BIDS@WCGROUPINC.COM
Services needed: Whitaker Construction Group, Inc. is seeking certified and qualified DBE subs and/or suppliers to provide Any service or product to complete the bid requirements including but not limited to: Storm water compliance, Lead compliance plan, Signs, Erosion control, Minor concrete, Rebar, CISS piling, Fencing, Guardrailing, Markers, Concrete barrier, Cold planing, Bridge removal, Place AC dike, Prestressing, Joint seal, Striping, Pavement markings, Temporary signal, Roadside weather information system, Hydroseeding. Supply of: Alternative pipe culvert, Steel flared end section, Temporary crash cushion module, Rock slope protection, Concrete, Hot mix asphalt and quarry products, . Trucking of Asphalt, Aggregate base, Rock slope protection and Soil. for Caltrans 06-432604 Replace Jacalitos Creek Bridge, Hwy 33 near Coalinga, CA in Coalinga,CA
Requirements: Whitaker Construction Group Inc. is an Equal Opportunity Employer. Bids in excess of $100,000.00 will require a Payment & Performance Bond in the amount of 100% of the Subcontract amount from a California Admitted Surety acceptable to WCGI and not less than AM Best A rating. WCGI will assist in obtaining Bonds, Insurance & Lines of Credit. WCGI will assist in obtaining necessary equipment, supplies, materials or related assistance or services. See Specifications for individual owner requirements and or liability Insurance. All Subcontractors are required to sign WCGI's standard Subcontract Agreement and provide Waiver of Subrogation. All subcontractors must be certified by the bid/proposal due date and must provide our office with a copy of your DBE certification with the bid/proposal.
Date posted: 10/10/2014

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE, TEMPORARY PAVEMENT MARKING, CHANNELIZER, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION MODULE, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE FENCE, REMOVE SHEET PILE WALL, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE DOWNDRAIN, ADJUST UTILITY COVER TO GRADE, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), ROLLED EROSION CONTROL PRODUCT, HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE (BRIDGE), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), HEADED BAR REINFORCEMENT, 12" ALTERNATIVE ENTRANCE TAPER, 12"

ALTERNATIVE PIPE DOWNDRAIN, 12" STEEL FLARED END SECTION, ROCK SLOPE PROTECTION, FENCE (TYPE BW, METAL POST), OBJECT MARKER, SPECIAL MARKER, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), ROADSIDE WEATHER INFORMATION SYSTEM.
Requirements: : 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.
Date posted: 10/13/2014

Contractor: C.C. Myers, Inc. **Contact:** Estimating
Address: 3286 Fitzgerald Road Rancho Cordova, CA 95742
Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** estimating@ccmyersinc.com
Services needed: We hereby encourage responsible participation of local Disadvantaged Business Enterprises (10% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Channelizers, Portable Changeable Message Signs, K-Rail, SWPPP, Temp Fiber Roll, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Monitoring, Temporary Fence, Remove Yellow Thermoplastic Traffic Stripe, Treated Wood Waste, Remove Fence, Remove Sheet Pile Wall, Remove Guardrail. Remove Pavement Marker, Remove Downdrain, Adjust Utility Cover to Grade, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Rolled Erosion Control Project, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Tack Coat, Furnish 24? Cast-In-Steel-Shell Concrete, Prestressing Cast-in-Place Concrete, Structural Concrete, Joint Seal, Rebar, Rock Slope Protection, Fence, Object Marker, Special Marker, Midwest Guardrail System, Vegetation Control Transition Railing, Concrete Barrier, Roadside Weather Information System, Construction Equipment and Rentals, Trucking.
Requirements: C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 10/15/2014

Contractor: Agee Construction Corporatoin **Contact:** Alan Dirlam
Address: 1039 Hoblitt Ave Clovis, CA 93612
Phone: (559)299-3290 **Fax:** (559)299-3503 **Email:** estimating@ageeconstruction.com
Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Concrete Barrier Rail, Bridge Removal, Barbwire Fence (BW Fence), Temporary Fencing, Lead Compliance Plan, SWPPP, SWPPP Materials, Erosion Control, Hydroseed, Hydromulch, Compost, AC Dike, Cold Plane Asphalt, Street Sweeping, Joint Seal, Prestressing, Reinforcing Steel, Channelizer, Construction Area Signs (CAS), K-Rail, Metal Beam Guard Rail (MBGR), Object Marker, Portable Changeable Message Signs, Striping, Striping Removal, Traffic Control, Temporary Crash Cushion, Temporary Striping, Temporary Signal

System, Trucking, Treated Wood Waste, Water Quality Sampling & Analysis, Cast-In-Steel Shell Concrete Piling and any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.
Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.
Date posted: 10/16/2014

Contractor: Viking Construction Company **Contact:** Randy Jenco
Address: 11315 Sunrise Gold Circle, Ste A Rancho Cordova, CA 95742
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com
Services needed: Viking Construction Company an Equal Opportunity Employer, is inviting and encouraging responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:Prepare Lead Plan, Construction Area Signs, Traffic Control, Temporary Striping, Furnish Channelizers, Message Boards, Temporary Railing (Type K) and Crash Cushions, Temporary Signal System, Prepare Water Pollution Control Plan, Water Pollution Control Testing and Reports, Street Sweeping, Miscellaneous Demolition, Temporary Fence, Cold Plane Pavement, Bridge Removal, Clearing, Grading and Paving, Excavation and Backfill, Erosion Control, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Joint Seal, Bar Reinforcing Steel, Drainage, Rock Slope Protection, Minor Concrete, Fence, Guardrailing, Concrete Barrier (Type 732), Striping, Electrical
Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact Randy Jenco if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact Randy Jenco if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. Each bidder must be signatory to their respective Union. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.
Date posted: 10/27/2014

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TEMP. TRAFFIC CONTROL, PCMS, TEMPORARY RAILING (TYPE K), SWPPP/TEMP. EROSION CONTROL, STREET SWEEPING, TEMP. FENCE, COLD PLANE AC PAVEMENT, ROADWAY EX, EROSION CONTROL, CLASS 2 AB, HMA & HMA DIKE, TACK COAT, FURNISH CISS PILING, PRESTRESS, JOINT SEAL, REBAR, DRAINAGE, ROCK SLOPE PROTECTION, FENCE, RAILINGS & BARRIERS, STRIPING & MARKERS, ROADSIDE WEATHER INFORMATION SYSTEM, READY MIX CONCRETE, ETC.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.
Date posted: 10/30/2014

Listing for all primes seeking assistance with project 06-432604. 10 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper
Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
Services needed: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 12,000 5 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 24 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 90 7 120300 TEMPORARY PAVEMENT MARKER EA 270 8 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 9 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 10 129000 TEMPORARY RAILING (TYPE K) LF 4,360 11 129100 TEMPORARY CRASH CUSHION MODULE EA 120 12 130100 JOB SITE MANAGEMENT LS LUMP SUM 13 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 14 130330 STORM WATER ANNUAL REPORT EA 2 15 130640 TEMPORARY FIBER ROLL LF 1,200 16 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 17 130730 STREET SWEEPING LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 2 20 131104 WATER QUALITY MONITORING REPORT EA 2 21 141000 TEMPORARY FENCE (TYPE ESA) LF 3,270 22 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 1,590 23 141120 TREATED WOOD WASTE LB 6,860 24 150606 REMOVE FENCE (TYPE BW) LF 870 25 150607 REMOVE FENCE (TYPE WM) LF 320 26 028101 REMOVE SHEET PILE WALL LS LUMP SUM 27 150661 REMOVE GUARDRAIL LF 710 28 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 2,110 29 150722 REMOVE PAVEMENT MARKER EA 110 30 150814 REMOVE DOWNDRAIN (EA) EA 1 31 152469 ADJUST UTILITY COVER TO GRADE EA 3 32 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 130 33 157550 BRIDGE REMOVAL LS LUMP SUM 34 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 35 190101 ROADWAY EXCAVATION CY 4,870 36 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 870 37 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 423 38 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 60,000 39 210300 HYDROMULCH SQFT 60,000 40 210350 FIBER ROLLS LF 3,400 41 210430 HYDROSEED SQFT 60,000 42 210600 COMPOST SQFT 60,000 43 260203 CLASS 2 AGGREGATE BASE (CY) CY 1,650 44 390132 HOT MIX ASPHALT (TYPE A) TON 1,670 45 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 260 46 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 240 47 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 7 48 397005 TACK COAT TON 2.9 49 495115 FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING LF 2,767 50 495116 DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE EA 32 51 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 52 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 120 53 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 626 54 519100 JOINT SEAL (MR 2") LF 82 55 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 291,596 56 (F) 520120 HEADED BAR REINFORCEMENT EA 192 57 692012 12" ALTERNATIVE ENTRANCE TAPER EA 3 58 698060 12" ALTERNATIVE PIPE DOWNDRAIN LF 140 59 705007 12" STEEL FLARED END SECTION EA 3 60 721013 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) CY 1,350 61 721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) CY 660 62 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 9 63 721030 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY) CY 110 64 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,990 65 800001 FENCE (TYPE BW, METAL POST) LF 810 66 820134 OBJECT MARKER (TYPE P) EA 4 67 820190 SPECIAL MARKER EA 8 68 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 140 69 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 250 70 839543 TRANSITION RAILING (TYPE WB-31) EA 4 71 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 72 (F) 839720 CONCRETE BARRIER (TYPE 732) LF 394 73 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 4,080 74 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 2,960 75 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 120 76 028102 ROADSIDE WEATHER INFORMATION SYSTEM LS LUMP SUM 77 999990 MOBILIZATION LS LUMP SUM
Requirements:
Date posted: 09/29/2014

Contractor: Emmett's Excavation, Inc. **Contact:** Kellie Reid
Address: 6207 E. Clinton Ave Fresno
Phone: 559-347-9188 **Fax:** 559-348-9272 **Email:** mail@eei78.com
Services needed: Emmett's Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, DBE, DVBE, MBE, SBE, WBE and/or any other certified minority or underutilized firms for the following items of work, including but not limited to: Lead Compliance Plan, CAS, Traffic Control, Temp Striping & Marking, Channelizer, Temp Signal, PCMS, Temp Railing (Type K), Temp Crash Cushion Module, SWPPP, Temp Fiber Roll, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Remove Thermoplastic Traffic Stripe & Marking, Treated Wood Waste, Remove Fence, Guardrail, Sheet Pile Wall, Cold Plane AC Pavement, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Structure Excavation/Backfill (Bridge), Rolled Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Agg Base, Place HMA Dike (Type C & F), Place HMA, Tack Coat, Furnish and Drive 24" Cast-In-Steel Shell Concrete Piling, Prestressing CIP Concrete, Structural Concrete, Rebar, 12" Alt. Entrance Taper, 12" Alt. Pipe Downdrain, 12" Steel Flared End Section, Rock Slope Protection, Fence (Type BW, Metal Post), Midwest Guardrail System, Vegetation Control, Transition Railing, Alt. Flared Terminal System, Concrete Barrier, 4" Thermoplastic Traffic Stripe, Broken, and Pavement Marker (Retroreflective), Roadside Weather Information System and any and all bid items involved.
Requirements: Emmett's Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Emmett's Excavation, Inc's requirements and will be required to sign the standard Emmett's Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Estimator - Ryan Lanser at (559) 347-9188. Plans and specifications are available for viewing through the following: on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 6207 E. Clinton Avenue, Fresno, CA 93727. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett's Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller subcontractors and suppliers, as needed. Emmett's Excavation, Inc. intends to work cooperatively with all qualified firms seeking work on this project. Emmett's Excavation, Inc. is an equal opportunity employer.
Date posted: 10/06/2014

Contractor: R.M. Harris Co **Contact:** John Tymo
Address: 901 Howe Road, Martinez, CA, 94553
Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com
Services needed: R.M. Harris Company is seeking certified DBE subcontractors and suppliers for trucking, lead compliance plan, construction area signs, signs, traffic control, temporary railing,striping/pavement marking, SWPPP services, QSD/QSP, street sweeping, treated wood waste, erosion/temp erosion control, hydroseed, hydromulch, compost, HMA, cold plane asphalt concrete pavement, tack coat, clear & grub, roadside clearing, excavation/backfill, aggregate base, rock slope protection, drainage and piping, underground, piling, structural concrete, minor concrete, concrete/bridge removal, prestressing CIP concrete, pumping, joint seal, bar reinforcing steel, miscellaneous metal, temporary fencing, concrete barrier, railing/fencing/guard rail, roadside weather information system, temporary signal system, and all other related items of work including partial items of work.
Requirements: R.M. Harris Co. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator for any technical assistance or information related to plans, specifications & requirements for the work. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from RMH Contract Administrator, John Tymo. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to RMH's Estimator.
Date posted: 10/20/2014

Contractor: Souza Construction, Inc. **Contact:** Candy Scala

Address: 4027 Santa Fe Road San Luis Obispo, CA 93401
Phone: 805-546-8288 **Fax:** 805-546-8287 **Email:** cscala@souzaconstructioninc.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Remove and Replace Striping and Pavement Markers, Surface Mounted Channelizer, Temp. Signal System, CMS Board, Temp. K Railing and Crash Cushion Module, SWPPP, Street Sweeping, Temp. Concrete Washout, Water Sampling and Monitoring, Fencing, Demo Fencing and Guardrail, Remove Downdrain, Cold Plane AC Pavement, Demo Bridge, Clearing & Grubbing, Roadway Excavation, Structure Excavation & Backfill for Bridge, Erosion Control Netting & Hydro-mulch, Fiber Rolls & Hydroseed, Class II Aggregate, HMA, Tack Coat, Cast-in-Steel Shell Concrete, Prestressing Cast-in-Place Concrete, Structural Concrete Bridge and Bridge Footing, Rebar, Headed Bar Reinforcement, Alternative Entrance Tapers, Pipe Downdrains and Flared End Sections, RSP, Midwest Guardrail System, Vegetation Control, Concrete Barrier (Type 732), Roadside Weather Information System
Requirements: Souza Construction, Inc. (Souza) is signatory to Carpenters union. 100% performance and payment bonds may be required for the full amount of subcontract price. Souza may pay for bond premium up to 1.5%. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Souzas requirements and will be required to sign the standard Souza Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at: 4027 Santa Fe Road, San Luis Obispo, CA 93401 or transmitted electronically. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Souza intends to work cooperatively with all qualified firms seeking work on this project. Souza Construction, Inc. P.O. Box 3810 San Luis Obispo, California 93403-3810 Phone (805) 546-8288 Fax (805) 546-8287 Souza Construction, Inc. is an Equal Opportunity Employer
Date posted: 10/08/2014

Contractor: American Paving Co. **Contact:** Bill Hauff
Address: 315 N. Thorne Ave. Fresno, CA 93706
Phone: 559 268-9886 **Fax:** 559 268-2908 **Email:** bhauff@americanpavingco.com
Services needed: Seeking bids for, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPING AND PAVEMENT MARKING, CHANNELIZER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, K RAIL, CRASH CUSHION MODULE, SWPPP, TEMPORARY ERSOSION CONTROL, DEMOLITION, TEMPORARY FENCING, COLD PLANE, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, HYDROMULCH, EROSION CONTROL, HYDROSEED, COMPOST, CLASS 2 AGGREGATE BASE, HMA, HMA DIKE, TACK COAT, FURNISH AND DRIVE PILING, PRESTRESSED CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, JOINT SEAL, BAR REINFORCING STEEL, PIPE, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL SYSTEM, MINOR CONCRETE, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, ROADSIDE WEATHER INFORMATION SYSTEM, SUPPLIERS AND TRUCKING.
Requirements: American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required. APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or APC-Estimating@americanpavingco.com
Date posted: 10/09/2014

Contractor: RGW Construction, Inc. **Contact:** Tim Ross
Address: 550 Greenville Road Livermore, CA 94550
Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** tim.ross@rgwconstruction.com
Services needed: RGW is Requesting qualified Sub-quotes for (including but not limited to): Electrical Material, Construction Area Signs, Traffic Control, Raise Iron-Utilities, Cold Plane, Demolition/Bridge Removal, Clear and Grub, Roadway Excavation, Structure Excavation/backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, Pile Driving, CIDH Piles, Prestressing Concrete Cast-in-Place, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Rock Slope Protection, Fencing, Object Marker, MBGR, Concrete Barrier, Thermoplastic and Painted Traffic Stripe

& Marking, Pavement Marking, Signal and Lighting, Message Signs, Lighting & Sign Illumination, SWPPP Planning, Water Truck, Sweeper, Storm Drain (Underground), and Trucker.
Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers compensation coverage meeting RGWs requirements. RGW is an equal opportunity employer.
Date posted: 10/09/2014

Contractor: WHITAKER CONSTRUCTION GROUP INC **Contact:** RANDY WALTERS
Address: 2752 CONCRETE COURT PASO ROBLES, CA, 93446
Phone: 805-226-4020 **Fax:** 805-226-4028 **Email:** BIDS@WCGROUPINC.COM
Services needed: Whitaker Construction Group, Inc. is seeking certified and qualified DBE subs and/or suppliers to provide Any service or product to complete the bid requirements including but not limited to: Storm water compliance, Lead compliance plan, Signs, Erosion control, Minor concrete, Rebar, CISS piling, Fencing, Guardrailing, Markers, Concrete barrier, Cold planing, Bridge removal, Place AC dike, Prestressing, Joint seal, Striping, Pavement markings, Temporary signal, Roadside weather information system, Hydroseeding. Supply of: Alternative pipe culvert, Steel flared end section, Temporary crash cushion module, Rock slope protection, Concrete, Hot mix asphalt and quarry products, . Trucking of Asphalt, Aggregate base, Rock slope protection and Soil. for Caltrans 06-432604 Replace Jacalitos Creek Bridge, Hwy 33 near Coalinga, CA in Coalinga,CA
Requirements: Whitaker Construction Group Inc. is an Equal Opportunity Employer. Bids in excess of $100,000.00 will require a Payment & Performance Bond in the amount of 100% of the Subcontract amount from a California Admitted Surety acceptable to WCGI and not less than AM Best A rating. WCGI will assist in obtaining Bonds, Insurance & Lines of Credit. WCGI will assist in obtaining necessary equipment, supplies, materials or related assistance or services. See Specifications for individual owner requirements and or liability Insurance. All Subcontractors are required to sign WCGI's standard Subcontract Agreement and provide Waiver of Subrogation. All subcontractors must be certified by the bid/proposal due date and must provide our office with a copy of your DBE certification with the bid/proposal.
Date posted: 10/10/2014

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE, TEMPORARY PAVEMENT MARKING, CHANNELIZER, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION MODULE, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE FENCE, REMOVE SHEET PILE WALL, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE DOWNDRAIN, ADJUST UTILITY COVER TO GRADE, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), ROLLED EROSION CONTROL PRODUCT, HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE, PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE (BRIDGE), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), HEADED BAR REINFORCEMENT, 12" ALTERNATIVE ENTRANCE TAPER, 12"

ALTERNATIVE PIPE DOWNDRAIN, 12" STEEL FLARED END SECTION, ROCK SLOPE PROTECTION, FENCE (TYPE BW, METAL POST), OBJECT MARKER, SPECIAL MARKER, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE), ROADSIDE WEATHER INFORMATION SYSTEM.
Requirements: : 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.
Date posted: 10/13/2014

Contractor: C.C. Myers, Inc. **Contact:** Estimating
Address: 3286 Fitzgerald Road Rancho Cordova, CA 95742
Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** estimating@ccmyersinc.com
Services needed: We hereby encourage responsible participation of local Disadvantaged Business Enterprises (10% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Channelizers, Portable Changeable Message Signs, K-Rail, SWPPP, Temp Fiber Roll, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Monitoring, Temporary Fence, Remove Yellow Thermoplastic Traffic Stripe, Treated Wood Waste, Remove Fence, Remove Sheet Pile Wall, Remove Guardrail. Remove Pavement Marker, Remove Downdrain, Adjust Utility Cover to Grade, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Rolled Erosion Control Project, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Aggregate Base, Hot Mix Asphalt, Tack Coat, Furnish 24? Cast-In-Steel-Shell Concrete, Prestressing Cast-in-Place Concrete, Structural Concrete, Joint Seal, Rebar, Rock Slope Protection, Fence, Object Marker, Special Marker, Midwest Guardrail System, Vegetation Control Transition Railing, Concrete Barrier, Roadside Weather Information System, Construction Equipment and Rentals, Trucking.
Requirements: C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 10/15/2014

Contractor: Agee Construction Corporatoin **Contact:** Alan Dirlam
Address: 1039 Hoblitt Ave Clovis, CA 93612
Phone: (559)299-3290 **Fax:** (559)299-3503 **Email:** estimating@ageeconstruction.com
Services needed: Agee Construction is requesting bids from all qualified subcontractors and suppliers including certified DBE, DVBE, SBE, and WBE subcontractors for, but not limited to: Concrete Barrier Rail, Bridge Removal, Barbwire Fence (BW Fence), Temporary Fencing, Lead Compliance Plan, SWPPP, SWPPP Materials, Erosion Control, Hydroseed, Hydromulch, Compost, AC Dike, Cold Plane Asphalt, Street Sweeping, Joint Seal, Prestressing, Reinforcing Steel, Channelizer, Construction Area Signs (CAS), K-Rail, Metal Beam Guard Rail (MBGR), Object Marker, Portable Changeable Message Signs, Striping, Striping Removal, Traffic Control, Temporary Crash Cushion, Temporary Striping, Temporary Signal

System, Trucking, Treated Wood Waste, Water Quality Sampling & Analysis, Cast-In-Steel Shell Concrete Piling and any service or product you can provide to complete the bid requirements. For a complete bid schedule, call or email as noted above. Please contact our office if further assistance is needed or to view Plans and Specification and Drawings at our Clovis office.

Requirements: Subcontractors may be required to obtain 100% Payment and 100% Performance with bond premiums paid up to 1.5%. Appropriate license will be required as well as insurance, including workers compensation. Agee Construction will assist with obtaining bonds and reviewing other subcontractor requirements such as safety policies, insurance, certified payroll, prevailing wage requirements, and union requirements. Agee Construction is an Equal Opportunity Employer.

Date posted: 10/16/2014

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-432604. 5 results found.

Contractor: Golden State Bridge, Inc. **Contact:** Brian Stopper
Address: 2990 Bay Vista Court, Suite D Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
Services needed: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 12,000 5 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 24 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 90 7 120300 TEMPORARY PAVEMENT MARKER EA 270 8 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 9 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 10 129000 TEMPORARY RAILING (TYPE K) LF 4,360 11 129100 TEMPORARY CRASH CUSHION MODULE EA 120 12 130100 JOB SITE MANAGEMENT LS LUMP SUM 13 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 14 130330 STORM WATER ANNUAL REPORT EA 2 15 130640 TEMPORARY FIBER ROLL LF 1,200 16 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 17 130730 STREET SWEEPING LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 2 20 131104 WATER QUALITY MONITORING REPORT EA 2 21 141000 TEMPORARY FENCE (TYPE ESA) LF 3,270 22 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 1,590 23 141120 TREATED WOOD WASTE LB 6,860 24 150606 REMOVE FENCE (TYPE BW) LF 870 25 150607 REMOVE FENCE (TYPE WM) LF 320 26 028101 REMOVE SHEET PILE WALL LS LUMP SUM 27 150661 REMOVE GUARDRAIL LF 710 28 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 2,110 29 150722 REMOVE PAVEMENT MARKER EA 110 30 150814 REMOVE DOWNDRAIN (EA) EA 1 31 152469 ADJUST UTILITY COVER TO GRADE EA 3 32 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 130 33 157550 BRIDGE REMOVAL LS LUMP SUM 34 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 35 190101 ROADWAY EXCAVATION CY 4,870 36 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 870 37 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 423 38 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 60,000 39 210300 HYDROMULCH SQFT 60,000 40 210350 FIBER ROLLS LF 3,400 41 210430 HYDROSEED SQFT 60,000 42 210600 COMPOST SQFT 60,000 43 260203 CLASS 2 AGGREGATE BASE (CY) CY 1,650 44 390132 HOT MIX ASPHALT (TYPE A) TON 1,670 45 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 260 46 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 240 47 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 7 48 397005 TACK COAT TON 2.9 49 495115 FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING LF 2,767 50 495116 DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE EA 32 51 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 52 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 120 53 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 626 54 519100 JOINT SEAL (MR 2") LF 82 55 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 291,596 56 (F) 520120 HEADED BAR REINFORCEMENT EA 192 57 692012 12" ALTERNATIVE ENTRANCE TAPER EA 3 58 698060 12" ALTERNATIVE PIPE DOWNDRAIN LF 140 59 705007 12" STEEL FLARED END SECTION EA 3 60 721013 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) CY 1,350 61 721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) CY 660 62 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 9 63 721030 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY) CY 110 64 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,990 65 800001 FENCE (TYPE BW, METAL POST) LF 810 66 820134 OBJECT MARKER (TYPE P) EA 4 67 820190 SPECIAL MARKER EA 8 68 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 140 69 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 250 70 839543 TRANSITION RAILING (TYPE WB-31) EA 4 71 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 72 (F) 839720 CONCRETE BARRIER (TYPE 732) LF 394 73 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 4,080 74 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 2,960 75 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 120 76 028102 ROADSIDE WEATHER INFORMATION SYSTEM LS LUMP SUM 77 999990 MOBILIZATION LS LUMP SUM
Requirements:
Date posted: 09/29/2014

Contractor: Emmett's Excavation, Inc. **Contact:** Kellie Reid
Address: 6207 E. Clinton Ave Fresno
Phone: 559-347-9188 **Fax:** 559-348-9272 **Email:** mail@eei78.com
Services needed: Emmett's Excavation, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE, DBE, DVBE, MBE, SBE, WBE and/or any other certified minority or underutilized firms for the following items of work, including but not limited to: Lead Compliance Plan, CAS, Traffic Control, Temp Striping & Marking, Channelizer, Temp Signal, PCMS, Temp Railing (Type K), Temp Crash Cushion Module, SWPPP, Temp Fiber Roll, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Remove Thermoplastic Traffic Stripe & Marking, Treated Wood Waste, Remove Fence, Guardrail, Sheet Pile Wall, Cold Plane AC Pavement, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Structure Excavation/Backfill (Bridge), Rolled Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Compost, Class 2 Agg Base, Place HMA Dike (Type C & F), Place HMA, Tack Coat, Furnish and Drive 24" Cast-In-Steel Shell Concrete Piling, Prestressing CIP Concrete, Structural Concrete, Rebar, 12" Alt. Entrance Taper, 12" Alt. Pipe Downdrain, 12" Steel Flared End Section, Rock Slope Protection, Fence (Type BW, Metal Post), Midwest Guardrail System, Vegetation Control, Transition Railing, Alt. Flared Terminal System, Concrete Barrier, 4" Thermoplastic Traffic Stripe, Broken, and Pavement Marker (Retroreflective), Roadside Weather Information System and any and all bid items involved.
Requirements: Emmett's Excavation, Inc. is signatory to Operating Engineers, Laborers, Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Emmett's Excavation, Inc's requirements and will be required to sign the standard Emmett's Excavation, Inc. Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting Estimator - Ryan Lanser at (559) 347-9188. Plans and specifications are available for viewing through the following: on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 6207 E. Clinton Avenue, Fresno, CA 93727. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project. Emmett's Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller subcontractors and suppliers, as needed. Emmett's Excavation, Inc. intends to work cooperatively with all qualified firms seeking work on this project. Emmett's Excavation, Inc. is an equal opportunity employer.
Date posted: 10/06/2014

Contractor: Souza Construction, Inc. **Contact:** Candy Scala
Address: 4027 Santa Fe Road San Luis Obispo, CA 93401
Phone: 805-546-8288 **Fax:** 805-546-8287 **Email:** cscala@souzaconstructioninc.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Remove and Replace Striping and Pavement Markers, Surface Mounted Channelizer, Temp. Signal System, CMS Board, Temp. K Railing and Crash Cushion Module, SWPPP, Street Sweeping, Temp. Concrete Washout, Water Sampling and Monitoring, Fencing, Demo Fencing and Guardrail, Remove Downdrain, Cold Plane AC Pavement, Demo Bridge, Clearing & Grubbing, Roadway Excavation, Structure Excavation & Backfill for Bridge, Erosion Control Netting & Hydro-mulch, Fiber Rolls & Hydroseed, Class II Aggregate, HMA, Tack Coat, Cast-in-Steel Shell Concrete, Prestressing Cast-in-Place Concrete, Structural Concrete Bridge and Bridge Footing, Rebar, Headed Bar Reinforcement, Alternative Entrance Tapers, Pipe Downdrains and Flared End Sections, RSP, Midwest Guardrail System, Vegetation Control, Concrete Barrier (Type 732), Roadside Weather Information System
Requirements: Souza Construction, Inc. (Souza) is signatory to Carpenters union. 100% performance and payment bonds may be required for the full amount of subcontract price. Souza may pay for bond premium up to 1.5%. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Souzas requirements and will be required to sign the standard Souza Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at: 4027 Santa Fe Road, San Luis Obispo, CA 93401 or transmitted electronically. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Souza intends to work cooperatively with all qualified firms seeking work on this project. Souza Construction, Inc. P.O. Box 3810 San Luis Obispo, California 93403-3810 Phone (805) 546-8288 Fax (805) 546-8287 Souza

Construction, Inc. is an Equal Opportunity Employer
Date posted: 10/08/2014

Contractor: American Paving Co. **Contact:** Bill Hauff
Address: 315 N. Thorne Ave. Fresno, CA 93706
Phone: 559 268-9886 **Fax:** 559 268-2908 **Email:** bhauff@americanpavingco.com
Services needed: Seeking bids for, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPING AND PAVEMENT MARKING, CHANNELIZER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, K RAIL, CRASH CUSHION MODULE, SWPPP, TEMPORARY ERSOSION CONTROL, DEMOLITION, TEMPORARY FENCING, COLD PLANE, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, HYDROMULCH, EROSION CONTROL, HYDROSEED, COMPOST, CLASS 2 AGGREGATE BASE, HMA, HMA DIKE, TACK COAT, FURNISH AND DRIVE PILING, PRESTRESSED CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, JOINT SEAL, BAR REINFORCING STEEL, PIPE, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL SYSTEM, MINOR CONCRETE, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, ROADSIDE WEATHER INFORMATION SYSTEM, SUPPLIERS AND TRUCKING.
Requirements: American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required. APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or APC-Estimating@americanpavingco.com
Date posted: 10/09/2014

Contractor: RGW Construction, Inc. **Contact:** Tim Ross
Address: 550 Greenville Road Livermore, CA 94550
Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** tim.ross@rgwconstruction.com
Services needed: RGW is Requesting qualified Sub-quotes for (including but not limited to): Electrical Material, Construction Area Signs, Traffic Control, Raise Iron-Utilities, Cold Plane, Demolition/Bridge Removal, Clear and Grub, Roadway Excavation, Structure Excavation/backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, Pile Driving, CIDH Piles, Prestressing Concrete Cast-in-Place, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Rock Slope Protection, Fencing, Object Marker, MBGR, Concrete Barrier, Thermoplastic and Painted Traffic Stripe & Marking, Pavement Marking, Signal and Lighting, Message Signs, Lighting & Sign Illumination, SWPPP Planning, Water Truck, Sweeper, Storm Drain (Underground), and Trucker.
Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers compensation coverage meeting RGWs requirements. RGW is an equal opportunity employer.
Date posted: 10/09/2014

4

RECORD OF CONTACT WITH SBA ASSISTANCE CENTER

Emmett's Excavation, Inc.
6207 E. Clinton Avenue, Fresno, CA 93727
Tel: (559) 347-9188 Fax: (559) 348-9272
California License # 579845

REQUESTING SUB BIDS FROM CERTIFIED DBE, MBE AND WBE SUBCONTRACTORS

DATE: October 8, 2014

COMPANY: Small Business Administration – Fresno District Office

ATTN: Lori Lesher

PH #: (559) 487-5791

FAX#: (559) 487-5636

FROM: Kellie Reid

PAGES: 5 (Includes this page)

BID DATE: **NOVEMBER 6, 2014 @ 2:00 PM**

PROJECT: **CALTRANS**

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE IN DISTRICT 06 ON ROUTE 33
CALTRANS CONTRACT 06-432604
Federal-Aid Project ACSTP-P033(079)E

Work must be completed within 270 working days
Liquidated damages are $3,000 per day
Prevailing Wage Rates are required
Engineer's Estimate: $4,4500,000.00

Emmett's Excavation, Inc. is bidding this project as a Prime Contractor. We are seeking Sub Bids from qualified DBE, MBE, & WBE minority status Subcontractors. There is a 10% DBE participation goal for this project.

We have broken down work Items into economically feasible portions to facilitate minority Subcontractor participation. We need Subcontractors for the following items of work:

ALL BID ITEMS, SEE ATTACHED BID LIST

Please contact us if you know any DBE, MBE, or WBE Subcontractor's qualified to perform on the above items of work.

We request all firm's scope letter's be faxed to (559) 348-9272 prior to 2:00 pm on Wednesday, November 5, 2014, and all sub-bid proposals be faxed prior to 11:00 am on Thursday, November 6, 2014.

DO NOT FAX YOUR BID TO US PAST 1:00 PM ON BID DAY. WE CANNOT USE BIDS THAT ARE FAXED TOO LATE!!!

Copies of the Project Plans, Special Provisions, Addendums and other documents may be obtained from:

Department of Transportation
Bidder's Exchange, MS 26
1727 30th Street
Sacramento, CA 95816
(916) 227-6235

Should you have any questions regarding the bid or need further assistance, feel free to contact our office at (559) 347-9188.

Please sign this form to acknowledge receipt and fax back to (559) 348-9272 as a record of contact.

Signature: _____ Position: _____ Company: _____ Date: _____

Thank You,

Kellie Reid, Estimating
EMMETT'S EXCAVATION, INC.
Email: mail@eei78.com

Faxed 10/8/14 @ 10:13am

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	12,000
5	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	24
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	90
7	120300	TEMPORARY PAVEMENT MARKER	EA	270
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
10	129000	TEMPORARY RAILING (TYPE K)	LF	4,360
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	120
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130640	TEMPORARY FIBER ROLL	LF	1,200
16	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	2
20	131104	WATER QUALITY MONITORING REPORT	EA	2

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	141000	TEMPORARY FENCE (TYPE ESA)	LF	3,270
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,590
23	141120	TREATED WOOD WASTE	LB	6,860
24	150606	REMOVE FENCE (TYPE BW)	LF	870
25	150607	REMOVE FENCE (TYPE WM)	LF	320
26	028101	REMOVE SHEET PILE WALL	LS	LUMP SUM
27	150661	REMOVE GUARDRAIL	LF	710
28	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,110
29	150722	REMOVE PAVEMENT MARKER	EA	110
30	150814	REMOVE DOWNDRAIN (EA)	EA	1
31	152469	ADJUST UTILITY COVER TO GRADE	EA	3
32	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	130
33	157550	BRIDGE REMOVAL	LS	LUMP SUM
34	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
35	190101	ROADWAY EXCAVATION	CY	4,870
36 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	870
37 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	423
38	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	60,000
39	210300	HYDROMULCH	SQFT	60,000
40	210350	FIBER ROLLS	LF	3,400

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	210430	HYDROSEED	SQFT	60,000
42	210600	COMPOST	SQFT	60,000
43	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,650
44	390132	HOT MIX ASPHALT (TYPE A)	TON	1,670
45	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	260
46	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	240
47	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	7
48	397005	TACK COAT	TON	2.9
49	495115	FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING	LF	2,767
50	495116	DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE	EA	32
51	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM
52 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	120
53 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	626
54	519100	JOINT SEAL (MR 2")	LF	82
55 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	291,596
56 (F)	520120	HEADED BAR REINFORCEMENT	EA	192
57	692012	12" ALTERNATIVE ENTRANCE TAPER	EA	3
58	698060	12" ALTERNATIVE PIPE DOWNDRAIN	LF	140
59	705007	12" STEEL FLARED END SECTION	EA	3
60	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	1,350

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	CY	660
62	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	9
63	721030	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)	CY	110
64	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,990
65	800001	FENCE (TYPE BW, METAL POST)	LF	810
66	820134	OBJECT MARKER (TYPE P)	EA	4
67	820190	SPECIAL MARKER	EA	8
68	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140
69	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	250
70	839543	TRANSITION RAILING (TYPE WB-31)	EA	4
71	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4
72 (F)	839720	CONCRETE BARRIER (TYPE 732)	LF	394
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	4,080
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	2,960
75	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	120
76	028102	ROADSIDE WEATHER INFORMATION SYSTEM	LS	LUMP SUM
77	999990	MOBILIZATION	LS	LUMP SUM

5

INVITATION'S TO BID FAXED TO DBE, MBE, AND WBE SUBCONTRACTORS

Emmett's Excavation, Inc.
6207 E. Clinton Avenue, Fresno, CA 93727
Tel: (559) 347-9188 Fax: (559) 348-9272
California License # 579845

INVITATION TO BID

DATE: October 8, 2014
COMPANY:
ATTN: Estimator
PH #:
EMAIL:
FROM: Kellie Reid
PAGES: 5 (Includes this page)
BID DATE: **NOVEMBER 6, 2014 @ 2:00 PM**
PROJECT: **CALTRANS**

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE
IN DISTRICT 06 ON ROUTE 33
CALTRANS CONTRACT 06-432604
Federal-Aid Project ACSTP-P033(079)E

Work must be completed within 270 working days
Liquidated damages are $3,000 per day
Prevailing Wage Rates are required
Engineer's Estimate: $4,4500,000.00

Emmett's Excavation, Inc. is bidding this project as a Prime Contractor. We are seeking Sub Bids from qualified DBE, MBE, & WBE minority status Subcontractors. There is a 10% DBE participation goal for this project.

We have broken down work items into economically feasible portions to facilitate minority Subcontractor participation. We need Subcontractors for the following items of work:

ALL BID ITEMS, SEE ATTACHED BID LIST

Please contact us if you know any DBE, MBE, or WBE Subcontractor's qualified to perform on the above items of work.

We request all firm's scope letter's be faxed to (559) 348-9272 prior to 2:00 pm on Wednesday, November 5, 2014, and all sub-bid proposals be faxed prior to 11:00 am on Thursday, November 6, 2014.

DO NOT FAX YOUR BID TO US PAST 1:00 PM ON BID DAY. WE CANNOT USE BIDS THAT ARE FAXED TOO LATE!!!

Copies of the Project Plans, Special Provisions, Addendums and other documents may be obtained from:

Department of Transportation
Bidder's Exchange, MS 26
1727 30th Street
Sacramento, CA 95816
(916) 227-6235

Should you have any questions regarding the bid or need further assistance, feel free to contact our office at (559) 347-9188.

Please sign this form to acknowledge receipt and fax back to (559) 348-9272 as a record of contact.

Signature: n/a Position: ESTIMATOR Company: ACE FENCE CO Date: 11/3/14

Thank You,

YES, WE'RE BIDDING THIS PROJECT.

THANKS

Kellie Reid, Estimating
EMMETT'S EXCAVATION, INC.
Email: mail@eei78.com

Emmett's Excavation, Inc.
6207 E. Clinton Avenue, Fresno, CA 93727
Tel: (559) 347-9188 Fax: (559) 348-9272
California License # 579845

INVITATION TO BID

DATE: October 8, 2014
COMPANY:
ATTN: Estimator
PH #:
FAX#:
FROM: Kellie Reid
PAGES: 5 (Includes this page)
BID DATE: **NOVEMBER 6, 2014 @ 2:00 PM**
PROJECT: **CALTRANS**

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE IN DISTRICT 06 ON ROUTE 33
CALTRANS CONTRACT 06-432604
Federal-Aid Project ACSTP-P033(079)E

Work must be completed within 270 working days
Liquidated damages are $3,000 per day
Prevailing Wage Rates are required
Engineer's Estimate: $4,4500,000.00

Emmett's Excavation, Inc. is bidding this project as a Prime Contractor. We are seeking Sub Bids from qualified DBE, MBE, & WBE minority status Subcontractors. There is a 10% DBE participation goal for this project.

We have broken down work items into economically feasible portions to facilitate minority Subcontractor participation. We need Subcontractors for the following items of work:

ALL BID ITEMS, SEE ATTACHED BID LIST

Please contact us if you know any DBE, MBE, or WBE Subcontractor's qualified to perform on the above items of work.

We request all firm's scope letter's be faxed to (559) 348-9272 prior to 2:00 pm on Wednesday, November 5, 2014, and all sub-bid proposals be faxed prior to 11:00 am on Thursday, November 6, 2014.

DO NOT FAX YOUR BID TO US PAST 1:00 PM ON BID DAY. WE CANNOT USE BIDS THAT ARE FAXED TOO LATE!!!

Copies of the Project Plans, Special Provisions, Addendums and other documents may be obtained from:

Department of Transportation
Bidder's Exchange, MS 26
1727 30th Street
Sacramento, CA 95816
(916) 227-6235

Should you have any questions regarding the bid or need further assistance, feel free to contact our office at (559) 347-9188.

Please sign this form to acknowledge receipt and fax back to (559) 348-9272 as a record of contact.

Signature: _____ Position: _____ Company: _____ Date: _____

Thank You,

Kellie Reid, Estimating
EMMETT'S EXCAVATION, INC.
Email: mail@eei78.com

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	12,000
5	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	24
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	90
7	120300	TEMPORARY PAVEMENT MARKER	EA	270
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
10	129000	TEMPORARY RAILING (TYPE K)	LF	4,360
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	120
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130640	TEMPORARY FIBER ROLL	LF	1,200
16	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	2
20	131104	WATER QUALITY MONITORING REPORT	EA	2

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	141000	TEMPORARY FENCE (TYPE ESA)	LF	3,270
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,590
23	141120	TREATED WOOD WASTE	LB	6,860
24	150606	REMOVE FENCE (TYPE BW)	LF	870
25	150607	REMOVE FENCE (TYPE WM)	LF	320
26	028101	REMOVE SHEET PILE WALL	LS	LUMP SUM
27	150661	REMOVE GUARDRAIL	LF	710
28	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,110
29	150722	REMOVE PAVEMENT MARKER	EA	110
30	150814	REMOVE DOWNDRAIN (EA)	EA	1
31	152469	ADJUST UTILITY COVER TO GRADE	EA	3
32	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	130
33	157550	BRIDGE REMOVAL	LS	LUMP SUM
34	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
35	190101	ROADWAY EXCAVATION	CY	4,870
36 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	870
37 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	423
38	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	60,000
39	210300	HYDROMULCH	SQFT	60,000
40	210350	FIBER ROLLS	LF	3,400

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	210430	HYDROSEED	SQFT	60,000
42	210600	COMPOST	SQFT	60,000
43	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,650
44	390132	HOT MIX ASPHALT (TYPE A)	TON	1,670
45	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	260
46	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	240
47	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	7
48	397005	TACK COAT	TON	2.9
49	495115	FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING	LF	2,767
50	495116	DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE	EA	32
51	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM
52 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	120
53 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	626
54	519100	JOINT SEAL (MR 2")	LF	82
55 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	291,596
56 (F)	520120	HEADED BAR REINFORCEMENT	EA	192
57	692012	12" ALTERNATIVE ENTRANCE TAPER	EA	3
58	698060	12" ALTERNATIVE PIPE DOWNDRAIN	LF	140
59	705007	12" STEEL FLARED END SECTION	EA	3
60	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	1,350

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	CY	660
62	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	9
63	721030	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)	CY	110
64	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,990
65	800001	FENCE (TYPE BW, METAL POST)	LF	810
66	820134	OBJECT MARKER (TYPE P)	EA	4
67	820190	SPECIAL MARKER	EA	8
68	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140
69	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	250
70	839543	TRANSITION RAILING (TYPE WB-31)	EA	4
71	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4
72 (F)	839720	CONCRETE BARRIER (TYPE 732)	LF	394
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	4,080
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	2,960
75	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	120
76	028102	ROADSIDE WEATHER INFORMATION SYSTEM	LS	LUMP SUM
77	999990	MOBILIZATION	LS	LUMP SUM

6

INVITATION'S TO BID EMAILED TO DBE, MBE, AND WBE SUBCONTRACTORS

Print | Close Window

Subject: RE: Caltrans Contract No. 06-432604 - Invitation to Bid and Assistance Information

From: mail@eei78.com

Date: Wed, Oct 08, 2014 4:02 pm

To: mail@eel78.com, aabalos@basselectric.net, aavila7777@gmail.com, admin@adhenvironmental.com, AHERA@PACBELL.NET, aj@ajvasconi.com, alisa@movendirt.com, allearthconstruction@gmail.com, andelengineering@yahoo.com, bennettconst1978@aol.com, bids@espls.com, blequipment@aol.com, brucej@mjavila.com, burkebid@gmail.com, b-w-w@live.com, cbenites@verizon.net, cmtdon@yahoo.com, co@costraffic.com, contractor@dirtag.com, cplum@pcnconstructioninc.com, "David Jordan" <djordan@ccsurveying.net>, david@safetystriping.com, deborah@wtbinc.org, deniseddm@yahoo.com, dora@unitedtraffic.net, dreambuilder.construction@gmail.com, eci@lightspeed.net, "Ed Childress" <edc@klassencorp.com>, edc@vintagepavingco.com, edsafetyinc@yahoo.com, email@acdike.com, forcetraffic@earthlink.net, garryeasley@surewest.net, "Gary Castro" <garyc@krcsafety.com>, GOLDENBAYFENCE@YAHOO.COM, hector.castelion@hercatelecomm.com, hintoncg@yahoo.com, igarcia.nistrucking@yahoo.com, j_camacho@camcosolutions.net, jbaez@advgeosolutions.com, jcbayline@sbcglobal.net, jesmarboring@sbcglobal.net, jmoraga@flash.net, Joe@jtccorp.com, jordan@riojordaninc.com, jorge@mercadeco.com, josh@superiorhydroseeding.net, jtaylor514@earthlink.net, jtonyvaidez@hotmail.com, karen@imaginmetals.com, Kari@rmtlandscape.com, kdesena@linkzone.com, kedypn@msnavarroeng.com, kevinphan@amiandcorp.com, leasha5@aol.com, lesley@dirtmarket.com, mark@triumphgeo.com, massx6@hotmail.com, mcculloughmacky@aol.com, mitchd@alertolite.com, MonSLee@yahoo.com, moronia@acefencecompany.com, nish-koinc@comcast.net, nittaec@gmail.com, office@interwestpacific.com, parmeter@wildblue.net, patriciad@dillardenv.com, paving_serna@sbcglobal.net, pawilsoninc@gmail.com, queenie_chief2003@yahoo.com, rambakersfield@yahoo.com, randcconstruction@sbcglobal.net, rcervantes@newlandentitles.com, redwinetest@pprodigy.net, ricky@reserrano.com, robin@tullygroup.com, romenag@jonasinc.com, rpendurthi@earmanagement.com, samsequipment@comcast.net, titusthomas20@yahoo.com, toni.medina@att.net, tonimf@falconbuildresanddevelopers.com, valdez05@gmail.com, vapconstructioninc@gmail.com, wegrindasphalt@aol.com, "mailan nguyen" <trafficloops@sbcglobal.net>

Attach: SKMBT_36314100815580.pdf
SKMBT_36314100816040.pdf

Good afternoon all,

Attached is the Invitation to Bid and Assistance Information for Caltrans Contract No. 06-432604. Should you have any questions or need further assistance, feel free to contact our office at (559) 347-9188

Thank You,

Kellie Reid, Estimating
Emmett's Excavation, Inc.

Copyright © 2003-2014. All rights reserved.

Emmett's Excavation, Inc.
6207 E. Clinton Avenue, Fresno, CA 93727
Tel: (559) 347-9188 Fax: (559) 348-9272
California License # 579845

INVITATION TO BID

DATE: October 8, 2014

COMPANY:

ATTN: Estimator

PH #:

EMAIL:

FROM: Kellie Reid

PAGES: 5 (Includes this page)

BID DATE: **NOVEMBER 6, 2014 @ 2:00 PM**

PROJECT: **CALTRANS**

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE IN DISTRICT 06 ON ROUTE 33
CALTRANS CONTRACT 06-432604
Federal-Aid Project ACSTP-P033(079)E

Work must be completed within 270 working days
Liquidated damages are $3,000 per day
Prevailing Wage Rates are required
Engineer's Estimate: $4,4500,000.00

Emmett's Excavation, Inc. is bidding this project as a Prime Contractor. We are seeking Sub Bids from qualified DBE, MBE, & WBE minority status Subcontractors. There is a 10% DBE participation goal for this project.

We have broken down work Items into economically feasible portions to facilitate minority Subcontractor participation. We need Subcontractors for the following items of work:

ALL BID ITEMS, SEE ATTACHED BID LIST

Please contact us if you know any DBE, MBE, or WBE Subcontractor's qualified to perform on the above items of work.

We request all firm's scope letter's be faxed to (559) 348-9272 prior to 2:00 pm on Wednesday, November 5, 2014, and all sub-bid proposals be faxed prior to 11:00 am on Thursday, November 6, 2014.

DO NOT FAX YOUR BID TO US PAST 1:00 PM ON BID DAY. WE CANNOT USE BIDS THAT ARE FAXED TOO LATE!!!

Copies of the Project Plans, Special Provisions, Addendums and other documents may be obtained from:

Department of Transportation
Bidder's Exchange, MS 26
1727 30th Street
Sacramento, CA 95816
(916) 227-6235

Should you have any questions regarding the bid or need further assistance, feel free to contact our office at (559) 347-9188.

Please sign this form to acknowledge receipt and fax back to (559) 348-9272 as a record of contact.

Signature: _____ Position: _____ Company: _____ Date: _____

Thank You,

Kellie Reid, Estimating
EMMETT'S EXCAVATION, INC.
Email: mail@eei78.com

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	12,000
5	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	24
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	90
7	120300	TEMPORARY PAVEMENT MARKER	EA	270
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
10	129000	TEMPORARY RAILING (TYPE K)	LF	4,360
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	120
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130640	TEMPORARY FIBER ROLL	LF	1,200
16	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	2
20	131104	WATER QUALITY MONITORING REPORT	EA	2

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	141000	TEMPORARY FENCE (TYPE ESA)	LF	3,270
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,590
23	141120	TREATED WOOD WASTE	LB	6,860
24	150606	REMOVE FENCE (TYPE BW)	LF	870
25	150607	REMOVE FENCE (TYPE WM)	LF	320
26	028101	REMOVE SHEET PILE WALL	LS	LUMP SUM
27	150661	REMOVE GUARDRAIL	LF	710
28	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,110
29	150722	REMOVE PAVEMENT MARKER	EA	110
30	150814	REMOVE DOWNDRAIN (EA)	EA	1
31	152469	ADJUST UTILITY COVER TO GRADE	EA	3
32	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	130
33	157550	BRIDGE REMOVAL	LS	LUMP SUM
34	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
35	190101	ROADWAY EXCAVATION	CY	4,870
36 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	870
37 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	423
38	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	60,000
39	210300	HYDROMULCH	SQFT	60,000
40	210350	FIBER ROLLS	LF	3,400

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	210430	HYDROSEED	SQFT	60,000
42	210600	COMPOST	SQFT	60,000
43	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,650
44	390132	HOT MIX ASPHALT (TYPE A)	TON	1,670
45	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	260
46	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	240
47	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	7
48	397005	TACK COAT	TON	2.9
49	495115	FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING	LF	2,767
50	495116	DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE	EA	32
51	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM
52 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	120
53 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	626
54	519100	JOINT SEAL (MR 2")	LF	82
55 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	291,596
56 (F)	520120	HEADED BAR REINFORCEMENT	EA	192
57	692012	12" ALTERNATIVE ENTRANCE TAPER	EA	3
58	698060	12" ALTERNATIVE PIPE DOWNDRAIN	LF	140
59	705007	12" STEEL FLARED END SECTION	EA	3
60	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	1,350

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	CY	660
62	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	9
63	721030	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)	CY	110
64	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,990
65	800001	FENCE (TYPE BW, METAL POST)	LF	810
66	820134	OBJECT MARKER (TYPE P)	EA	4
67	820190	SPECIAL MARKER	EA	8
68	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140
69	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	250
70	839543	TRANSITION RAILING (TYPE WB-31)	EA	4
71	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4
72 (F)	839720	CONCRETE BARRIER (TYPE 732)	LF	394
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	4,080
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	2,960
75	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	120
76	028102	ROADSIDE WEATHER INFORMATION SYSTEM	LS	LUMP SUM
77	999990	MOBILIZATION	LS	LUMP SUM

7

PHONE LOG OF SOLICITATION AND FOLLOW UP CALLS TO DBE, MBE, AND WBE SUB'S

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR CO/ 'A FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE
IN DISTRI) ON ROUTE 33
CONTRACT NO. 06-432604

Phone Log

COMPANY NAME	CONTACT NAME	ADDRESS	PHONE	FAX	E-MAIL	CALL DATE	BIDDING	CERT.	SCOPE
ABRASIVE BLASTING SERVICE	LLOYD KOTAB	RIVERSIDE, CA	951-683-4692	951-781-1024		10/19/14	Yes	DBE/SBE	LCP/TP TS & PM
ABSL CONSTRUCTION	LUIS ALLENDE	HAYWARD, CA	510-727-0900	510-727-0912	luis@abslconstruction.com	10/19/14	Yes	DBE/SMBE	GRINDING/INERTIAL PROFILING
AC DIKE COMPANY	GEORGETTE MCCLAIN	LINCOLN, CA	916-645-7747	916-645-9818	email@acdike.com	10/19/14	Yes	DBE	GRADING/EXC/AC DIKE
A & P DEVELOPMENT & CONSTRUCTION	PETER OCAMPO	TORRENCE, CA.	310-793-2310	310-793-2312	pocampo@ap-construction.com	10/19/14	No	DBE	TRAFFIC CONTROL
A J EXCAVATION	ALISA EMMETT	FRESNO, CA.	559-380-7959	559-354-0639	alisa@movendirt.com	10/19/14	No	DBE	ASPHALT CONCRET
A. J. VASCONI GEN. ENG.	ANDREW J VASCONI	CONCORD, CA	925-691-9400	925-691-3900	aj@ajvasconi.com	10/19/14	No	DBE	ROADWAY EXC., STRUCT. EXC.
ACACIA ENVIRONMENTAL CONST., INC.	JAMES COLBERT	SANTA BARBARA	805-964-2585	805-964-6169	colbert.james@gmail.com	10/19/14	Yes	SBE	EROSION CONTROL
ACE FENCE	MIDA	LA PUENTE, CA.	559-268-1438	559-268-1467	mpronia@acefencecompany.com	10/19/14	No	DBE/UDBE	FENCE
ADANTA, INC.	KIMBERLY PATZ	NAPA, CA	707-709-6894	707-736-6368	kimberlypatz@adanta-inc.com	10/19/14	Yes	DBE	LCP
ADH ENVIRONMENTAL	CHAD FALKENBERG	SOQUEL, CA.	831-477-2003	831-477-0895	admin@adhenvironmental.com	10/19/14	No	E/MBE	SWPPP
ADVANCED GEOSOLUTIONS, INC.	JUAN I. BAEZ	LAKE FOREST, CA	310-796-9000	310-796-9001	jbaez@advgeosolutions.com	10/19/14	No	DBE	CLEARING & GRUBBING, EXCAVA.
AHTNA DESIGN-BUILD, INC.	CRAIG O'ROURKE	IRVINE, CA	714-824-3471	714-624-3474	coroarke@ahtna.net	10/19/14	No	DBE	CONST. MGMT/BRIDGES
AKA ENVIRONMENTAL	REY	ALTA LOMA, CA	323-547-9605	323-589-2430	rey@akaenvironmental.com	10/19/14	No	SBE	SWPPP, WPCP, LCP, DCP
ALERT-O-LITE TRAFFIC SUPPLY	Mitch	FRESNO, CA.	559-486-4570	559-466-1769	mitchd@alertolite.com	10/19/14	No	UDBE	TRAFFIC CONTROL #16345
ALFRED CIVIL ENGINEERING	BORI TOURAY	CITRUS HEIGHTS, CA	916-241-5309	916-374-7383	touray@alfredce.com	10/19/14	No	DBE	WPCP
ALL CTITES ENTERPRISES	JENNIE BREWER	CHINO, CA	909-292-0315			10/19/14	No	DBE	FENCE
ALL EARTH CONSTRUCTION	JED DAVIS	AUBERRY	559-287-7168	559-655-2610	allearthconstruction@gmail.com	10/19/14	ND	DBE	EROSION CONTROL #217
ALL PHASE CONSTR. & ENGINEERING	HEIDI	ROSEVILLE, CA.	916-771-4602	916-771-4603	garryeasley@surewest.net	10/19/14	ND	UDBE	GRADING & PAVING
AMLAND STEEL	KEVIN BAO PHAN	SAN FRANSICO, CA.	408-929-3949	408-298-4344	kevinphan@amiandcorp.com	10/19/14	No	DBE	PAVEMENT MARKING
ANDEL ENGINEERING CO.	EDWARD	NEWHALL, CA	661-259-1920	661-259-0511	andelengineering@yahoo.com	10/19/14	No	DBE	SURVEY
ANTHONYS LASER LEVELING	MARY JD AVILA	FRESNO. CA	559-846-7608	559-276-1223	aavila7777@gmail.com	10/19/14	No	DBE	CONST. STAKIN G, ROADWAY EX
APEX FENCE CO., INC.	DAVID PARMER	ANDERSON, CA	530-365-3316	530-365-5476		10/19/14	No	SBE	MBGR/CONC BARRIERS
ASPHALT DIKE CONST. DBA APCO	LARRY GRIMES	GOSHEN, CA	559-651-7900	559-651-7905	apco@apcodike.com	10/19/14	Yes	SBE	AC DIKE/SHDULDER BACKING
APPIAN UDBE SWPPP	THOMAS KOPREK	EL SOBRANTE, CA	510-375-1927	510-227-6004		10/19/14	Yes	DBE/UDBE	SWPPP
ASSOCIATED TRAFFIC SAFETY	KEN JOHNSTON	ATASCADERO, CA	605-461-1600	605-461-1613	kelliw@associatedtrafficsafety.com	10/19/14	No	DBE	CAS, PCMS, TRAFFIC CONTROL
AUSTIN ENTERPRISES	PATTI AUSTIN	BAKERSFIELD, CA.	661-569-1001	661-589-9509	paustin@austin-enterprise.com 10/21/14	~~10/19/14~~	~~No~~	DBE	SIGNS, SEAL COAT, CONC OVERLAY
BASS ELECTRIC	JEFFERRY YEE	SAN FRANSICO, CA.	415-295-1600	415-656-0361	aabalos@basselectric.net	10/19/14	ND	DBE	ELECTRICAL #3321 exp 7-2014
BAY LINE CUTTING & CORING, INC.	JUAN ARREGUIN	BERKELEY, CA	510-527-1000	510-527-0500	jcbayline@sbcglobal.net	10/19/14	ND	DBE	MODIFY BRIDGE ITEMS, CONCRETE
BELLAGIO LANDSCAPING	EDWARD CUADROS	SANGER, CA	559-217-8295	559-675-0323	bellagiolands@aol.com	10/19/14	No	DBE	LANDSCAPING / IRRIGATION
BELLOT CONSTRUCTION CORP.		OAKLAND, CA	510-562-4190	510-562-1306		10/19/14	No	DBE	DEMO/FOUNDATION/RESTORATION
BERT W. SALAS, INC.	BOB E. SALAS	SANTEE, CA	619-562-7711	619-256-3515	bsalas@bertsalasinc.com	10/19/14	No	DBE	ROADWAY EX, CONCRETE, REBAR
BIG VALLEY ASPHALT	DONNA WATSON	BAKERSFIELD, CA.	661-661-1363	661-326-8562	donnawatson52@yahoo.com	10/19/14	No	DBE/UDBE	PAVING
BL EQUIPMENT RENTAL & SUPPLIES	BUTCH	VISALIA, CA.	559-827-4592	559-625-5786	blequipment@apl.com	10/19/14	No	UDBE	CONSTRUCTION EQUIPMENT #36494
BURKE CONSTRUCTION	MICHAEL J. BURKE	SHINGLE SPRINGS	530-676-1009	530-672-2411	burkebid@gmail.com	10/19/14	ND	DBE	CLEARING & GRUBBING, EXCAVA.
BWW & COMPANY	BOBBY W. WILSON	REDLANOS, CA	909-268-6516	909-435-0392		10/19/14	ND	DBE	DEMO/CONCRETE/SM. STRUCTURES
C & H FENCE AND PATIO	STEPOHANIE	DELANO, CA.	661-725-3600	661-725-3716	stephanie@chfence.net	10/19/14	No	SBE/UDBE	FENCE
CA PROFESSIONAL ELECTRICAL ENG	VAN TAN NGUYEN	LA PUENTE, CA.	626-810-1336	626-610-1322	van@cpengineering.com	10/19/14	No	DBE	PAVEMENT MARKING, SIGNAL LIGHTS
CAL VALLEY CONSTRUCTION, INC.	SHELLY AVILAS	FRESNO, CA	559-274-0300	559-274-0311	shellya@calvalleyconstruction.com	10/19/14	No	DBE/WBE	GRADING/PAVING
CALIFORNIA CONSTRUCTION SURVEYING	DAVID JORDAN	El Nido, Ca.	559-779-9474	559-354-0107	djordan@ccsurveying.net	10/19/14	No	DBE	SURVEYING # 39158
CAMACHO COMMUNICATIONS	JULIAN CAMACHO	SACRAMENTO, CA.	916-444-9853	916-447-9653	j_camacho@camcosolutions.net	10/19/14	No	DBE	SIGNAL, LIGHTING, RAMP METERING
CEM BUILDERS	SPENCER	CAMPBELL, CA.	406-395-1490	408-395-1495	lesley@dirtmarket.com	10/19/14	No	UDBE	EXCAVATION/TRUCKING
CLAY MIRANDA TRUCKING, INC.	MICHAEL	FRESNO, CA.	559-275-6250	559-275-6091	cmtdon@yahoo.com	10/19/14	Yes	~~E/WBE~~	TRUCKING DBE, WBE
CMC TRAFFIC CONTROL SPECIALIST	CRYSTAL MIKS	SAN FRANSICO, CA.	415-206-1700	415-206-1711	suem@gmail.com	10/19/14	ND	DBE	TRAFFIC CONTROL
COOKS & SON INC.	CHARLES HENDERSON	SANTA MARIA	805-934-2705	805-937-5473		10/19/14	ND	DBE	CONC. DIKE/MISC., C & G, RDWY X
CPM LOGISTICS LLC	ABBIGAIL BROWN	OAKLAND, CA	510-976-4300		Abbigail@CPMLogistics.net	10/19/14	Yes	DBE	UDBE,LBE,SBE,WBE - CPM SCHEDULE
C. R. GANN DEMOLITION, INC.	LINDA BROYLES	NUEVO, CA	951-940-0937	951-916-4265	Linda@crganndemolition.com	10/19/14	No	DBE	CLEAR & GRUB/DEMO
D L CONSTRUCTION	DAT LUONG	FRESNO, CA	559-275-8339	559-274-1579	dlconstruction@hotmail.com	10/19/14	No	DBE	CLER/GRUBB/EXCAVATUION
DD-M CRANE & RIGGING	DENISE MAURER	SAN RAFAEL	415-456-1600	415-456-1606	deniseddm@yahoo.com	10/19/14	No	DBE	MODIFY/REMOVE BRIDGE ITEM
DEANA'S EQUIPMENT RENTAL	DIANA	BAKERSFIELD, CA.	661-732-7575	661-948-5588		10/19/14	No	UDBE	EQUIPMENT RENTAL
DIAMOND GENERAL ENGINEERING, INC.	DIANA	WOODLAND, CA.	530-662-2042	530-662-6770		10/19/14	No	UDBE	EXCAVATION & PAVING
DILLARD ENVIRONMENTAL SERVICES	PATRICA DILLARD	BYRON, CA.	925-634-6850	925-634-0874	patriciad@dillardenv.com	10/19/14	No	DBE	CLEAR/GRUBB/EXCAVATION

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR CO' GA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE Phone Log
IN DISTRI 6 ON ROUTE 33
CONTRACT NO. 06-432604

COMPANY NAME	CONTACT NAME	ADDRESS	PHONE	FAX	E-MAIL	CALL DATE	BIDDING	CERT.	SCOPE
DIRT & AGGREGATE INTERCHANGE, INC.	CHRISTINE	FAIRVEIW, CA.	503-661-5093	503-669-1192	contractor@dirtag.com	10/19/14	No	UDBE	GUARD RAIL/BARRIER
DRAGON MATERIALS TRANSPORT	SUMMER	FRESNO,CA.	559-351-8822	559-233-3666	dmtsb@sbcglobal.net	10/19/14	No	UDBE/DBE	TRUCKING #37444
EAGLE ENG. & CONSTRUCTION INC.	CURTIS BROOKS	REDWOOD CITY	650-367-8000	650-367-8282	clbrooks@sbcglobal.net	10/19/14	No	DBE	MESSAGE SIGNS, ELEC,SIGNAL & LIGHT
E A R ENVIRONMENTAL ASSESSMENT	MICHELLE CORNING	RIVERSIDE	951-735-5575	951-735-8775	rpendurthi@earmanagment.com	10/19/14	No	DBE	ROW ENG., DEMO, C & G, RDWY X
ED SAFETY SERVICES, INC.	TOM TENER	LODI, CA.	209-333-0807	209-333-5213	edsafetytinc@yahoo.com	10/19/14	no	UDBE	TRAFFIC CONTROL #
EDISON CONSTRUCTION, INC.	JUSTIN/TOM	BAKERSFIELD, CA.	661-366-6111	661+-366-0204	eci@lightspeed.net	10/19/14	No	DBE/MBE/WBE	CLEAR/GRUBB/EXCAVATION
E E ELECTRIC, INC.	BAODIEN NGUYEN	SAN JOSE. CA	408-821-1707			10/19/14	No	DBE	ELECTRICAL
ENVIRONMENTAL SERVICE CAMROCK CO.	JOSH	SACRAMENTO, CA.	916-595-9401	916-378-2814	camrock@camrockenvir.com	10/19/14	No	DBE/UDBE	SWPPP #38041
ESPINOZA SURVEYING, INC.	JUAN LOVATO	FRESNO, CA.	559-442-0883	559-442-0884	bids@espls.com	10/19/14	No	DBE/UDBE	SURVEYING # 12505 exp. 4-1-2015
ESWPPP CONSULTANTS	TIM MEHTA	WALNUT CREEK, CA	925-451-1337	925-956-7191	eswppp@hotmail.com	10/19/14	Yes	DBE	LCP, WPCP
FALCON BUILDERS & DEVELOPERS	JOHN FALCON	FRESNO, CA	559-226-1994	559-226-1877	tonimf@falconbuildersand developers.com	10/19/14	No	DBE	CDNCRETE/STEEL STRUCTURES
FERREIRA CDNSTRUCTION CO., INC.	TOM LYONS	CHINO, CA	909-806-5900	909-806-7711	fc@ferreiraconstruction.com	10/19/14	No	DBE	FENCING/MBGR
FLASH TRAFFIC, INC.	RICK VASQUEZ	SANTA CLARITA	661-262-8003	661-262-6099	Nataliejoy86@hotmail.com	10/19/14	No	DBE/WBE	TRAFFIC CONTROL
FMG	MIKE MCELROY	FRESNO, CA	559-445-0139	559-445-2679	ricardo@fmgcoinc.com	10/19/14	No	DBE	GRINDING
FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	EXETER, CA.	559-766-9856	559-594-1056	forcetraffic@earthlink.net	10/19/14	No	DBE, WBE	TRAFFIC CONTROL
FRANK MEDINA GENERAL ENGINEERING	FRANK MEDINA	OROVILLE, CA.	530-743-0744	530-743-9352	toni.medina@att.net	10/19/14	No	DBE	CLEAR/GRUBB/FENCING
GLOBAL ROAD SEALING,INC.	GARDEN GROVE, CA.	TRI LA	714-693-0845	714-893-0945	trila@grsi@yahoo.com	10/19/14	NO	DBE	TRAFFIC CONTROL
GOLDEN BAY FENCE PLUS IRON WORKS	CAROLINE TAIVIT	STOCKTON, CA.	209-944-9754	209-994-5812	GOLDENBAYFENCE@YAHOO.COM	10/19/14	No	DBE	FENCING, FABRICATED MTL PROD
HERCA TELECOMM SVCS., INC.	HECTOR CASTELLON	PERRIS CA	951-940-5941	951-940-5456	hector.castellon@hercatelecomm.com	10/19/14	No	DBE	ELECTRICAL & SIGNALS SUPPLIER
HINTON CONSULTING GROUP	SHAUNA HINTON	MONTAGUE, CA.	530-905-2220	530-852-9133	hintoncg@yahoo.com	10/19/14	No	SBE/UDBE	WPCP # 37670 exp 5-15-2014
HUNSAKER SAFETY & SIGN , INC. (HSS)	MATT MILLER	FRESNO, CA	559-994-2590	559-265-4549	mattm@hunsakersafety.com	10/19/14	Yes	DBE,WBE	TRAFFIC CONTROL
INTERWEST PACIFIC, LTD	JACK NICKOLAISEN	SOLANA BEACH	858-259-2062	858-345-3737	office@interwestpacific.com	10/19/14	No	DBE	C & G, ROADWAY EX,EXC., DEMO
J & M LAND RESTORATION, INC.	PAMELA JUETTE	BAKERSFIELD, CA.	661-872-7039	661-399-6882		10/19/14	Yes	UDBE/ WMBE	EROSION CONTROL
JERNIGAN PIPELINE SUPPLY	MIKE HICKS	COTTONWOOD, CA	530-377-5090	530-377-5092	jpipe07@yahoo.com	10/19/14	Yes	SBE	TEMP CONCRETE WASHOUT/PIPE MATERIAL
JESMAR CDNSTRUCTIDN	JESUS HERNANDEZ	SANTA ANA	714-972-2665	714-972-9331	jesmarboring@sbcglobal.net	10/19/14	No	DBE	C & G, ROADWAY EX,EXC., DEMO
J. MORAGA CONSTRUCTION, INC.	JOSE MORAGA	MERCED, CA	209-388-9200	209-383-6506	jmoraga@flash.net	10/19/14	No	DBE	CONCRETE AND STRUCTURES
JONAS & ASSOC.	ROMENA JONAS	MARTINEZ, CA	415-715-8725	415-715-8726	romenag@jonasinc.com	10/19/14	No	DBE	C & G, ROADWAY EX,EXC., DEMO
JVD, INC.	DANIEL/MARIE	FRESNO, CA	559-486-4761	559-466-4761	JVD_INC@yahoo.com	10/19/14	no	DBE	CONCRETE GRADING/PAVING
K & G CONCRETE, INC.	GRACE GUILLORY	ROSEVILLE, CA.	916-539-6652	668-676-2769	Gguillory@kgconcretepumping.com	10/19/14	Yes	DBE/SBE	CONCRETE PUMPING
KAYLEN TRAFFIC CONTROL	KAREN	CLOVIS, CA	559-847-9220		karen@imaginationmetals.com	10/19/14	no	DBE	TRAFFIC CONTROL
KRC SAFETY COMPANY, INC.	CINDY	VISALIA, CA.	559-732-0393	559-732-2684	garyc@krcsafety.com	10/19/14	No	DBE/UDBE	TRAFFIC CONTROL # 000447
LA FIRMA, INC.	VICENTE BRAVO	NIPOMO, CA	605-748-8576	805-929-0501	estimating@theswppfirm.com	10/19/14	Yes	DBE	WPCP
LINDY'S COLD PLANING	CINDY TRUMP	LA HABRA, CA	714-720-8289	562-697-2039	wegrindasphalt@aol.com	10/19/14	No	DBE	GROOVE AND GRIND PAVEMENT
LINEAR OPTIONS, INC.	KIM GRAVES	DURHAM, CA	530-896-1800	530-896-1814	kim.graves@linearoptionsinc.com	10/19/14	No	SBE	RUMBLE STRIP, STRIPING
LOGANS MARKETING	ELLIS LOGANS	SAN DIEGO, CA	619-233-3766	619-233-3768	AHERA@PACBELL.NET	10/19/14	No	BE/SBE	SUPPLIER-ASPHALT/AGGREGATES
LONE STAR LANDSCAPE, INC.	ROBERT SAMANIEGO	SAN MARTIN, CA	408-682-0100	408-882-0109	bob@lonestarland.net	10/19/14	No	DBE	LANDSCAPE
LOVEX GEN. ENG. CORP	LORI R. LOVETT	WRIGHTWOOD, CA	760-249-5426	760-249-6616	lovettexcavating@earthlink.net	10/19/14	No	DBE	CLEARING & GRUBBING, EXCAVA
M J AVILA COMPANY	MARY JO AVILA	FRESNO, CA	559-846-7601	559-846-7610	brucej@mjavila.com	10/19/14	No	DBE	AGG BASE, ASPHALT, ELECTRICAL
M S LEE ENTERPRISES	MON SON LEE	CLOVIS, CA	559-217-4851	559-325-0760	MonSLee@yahoo.com	10/19/14	No	DBE	CONSTRUCTION AREA SIGNS
M S NAVARRO ENGINEERING	ORQUEDIA NAVARRO	NORTHRIDGE CA	818-368-7262	818-368-7065	kedvpn@msnavarroeng.com	10/19/14	No	DBE	ELECTRICAL
M V CONSTRUCTION	MANUEL VALDEZ	ATWATER, CA	209-756-5936	209-357-0851	valdez05@gmail.com	10/19/14	ift msg.	DBE	ROADWAY EX, CONCRETE, AC
MALLARD CONST., INC.	GARY RIVERS	ORANGE, CA	714-765-5394	714-974-1753	gary@mallardinc.com	10/19/14	No	SBE, DVBE	STRIPING AND PAVEMENT MARKING
MANERI TRAFFIC CONTROL	JOHNNY MANERI	TEMECULA, CA	951-695-5104	951-695-5105	mariamaneri@yahoo.com	10/19/14	Yes	DBE	CAS, PCMS, TRAFFIC CONTROL
MASS X INC.	JIM LEPPO	CLOVIS, CA	559-472-3274	559-472-3275	massx6@hotmail.com	10/19/14	No	DBE/UDBE	GRADING/PAVING/UG
MC CULLOUGH CONSTRUCTION INC.	MACKY MC CULLOUGH	ARCATA, CA.	707-825-1014	707-825-1769	mcculloughmacky@aol.com	10/19/14	No	DBE	TRAFFIC CONTROL
MERCADE CONSTRUCTION	JORGE MERCADE	TWAIN HARTE, CA	209-586-7722	209-532-7744	jorge@mercadeco.com	10/19/14	No	DBE	FENCING
NEEMA ENGINEERING CONST., INC.	TYLER	SACRAMENTO, CA.	918-997-8149	916-446-8182	titusthomas20@yhoo.com	10/19/14	No	UDBE	SWPPP & U/G # 3101D
NEWLAND ENTITIES, INC.	ROBERT CERVANTES	YABA CITY, CA.	530-755-1178	530-674-0756	rcervantes@newlandentities.com	10/19/14	No	DBE	ASPHAT CONCRETE
NIELSON CONSTRUCTION	DIANN NIELSON	NAPA, CA	707-253-8774	707-253-0131	dnielsoninc.com	10/19/14	No	DBE	CLEARING/GRUBBING, DEMO, EXC.

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COA GA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE
IN DISTRI S ON ROUTE 33
CONTRACT NO. 06-432604

Phone Log

COMPANY NAME	CONTACT NAME	ADDRESS	PHONE	FAX	E-MAIL	CALL DATE	BIDDING	CERT.	SCOPE
NISH-KO, INC.	KAREN	FRESNO, CA.	559-275-6653	559-276-5753	nish-koinc@comcast.nst	10/19/14	no	UDBE	LANDSCAPE #9483
NLS Trucking	ISSAC GARCIA	SYLMAR, CA.	818-627-8987	618-898-4581	igarcia.nlstrucking@yahoo.com	10/19/14	no	DBE	TRUCKING
NORCAL GENERAL CONSTRUCTION CORP.	KENNY PHAN	MILPITAS, CA.	408-886-0335	408-969-1850	norcalgeneralconstruction@yahoo.com	10/19/14	no	DBE	ASPHALT CONCRETE
OLIVEIRA FENCE, INC.	DEBBIE GARCIA	SANTA CLARA, CA	408-727-3811	408-727-2690	oliveirafence2@yahoo.com	10/19/14	no	UDBE/SDBE	CHAIN LINK FENCING/CABLE RAILING
P A WILSON INC.	PATRICK WILSON	LA MESA, CA	619-303-3551	619-303-3551	pawilsoninc@gmail.com	10/19/14	no	DBE	CLEARING/GRUBBING, ROADWAY EX
PARMETER GENERAL ENGINEERS & SERVICES INC.	MARI PARMETER	CAZADARO, CA.	707-832-5074	707-832-5074	parmeter@wildblue.net	10/19/14	no	DBE	TRAFFIC CONTROL
PC & N CONSTRUCTION, INC.	CHRISTI PLUM	BYRON, CA.	925-834-4567	925-634-4339	cplum@pcnconstructioninc.com	10/19/14	no	DBE	MBGR/CONC BARRIERS #39218
PELESA INC.	DEBORAH BERMUDEZ	GLENDALE, CA	618-247-5163	818-247-8760	leasha5@aol.com	10/19/14	left msg	DBE	CLEARING & GRUBBING, EXCAVA.
PHIL GREENE	PHIL GRENE	ROYAL OAKS, CA.	831-761-2823	831-781-1829		10/19/14	no	DBE	TRAFFIC CONTROL
PROFESSIONAL CONSTRUCTION SERVICES	GEORGE QUINONES	PLEASANT HILL, CA.	925-288-1566	925-286-1355	profconst@aol.com	10/19/14	no	DBVE	CLEAR/GRUBB/EXCAVATION
Q GENERAL ENGINEERING, INC.	SUZY LAPSLEY	CLOVIS, CA	559-325-3885	559-299-8712	qgeneng@aol.com	10/19/14	No	DBE	GRADING/PAVING
R & C CONSTRUCTION	RICHARD GARCIA	FRESNO,CA.	559-255-5655	559-255-5600	randconstruction@sbcglobal.net	10/19/14	No	DBE	CLEAR/GRUBB/EXCAVATION
R E SERRANO INC.	RICKY SERRANO	MARTINEZ, CA	925-957-8184	925-957-8121	email@reserrano.com	10/19/14	no	DBE/MBE	TRAFFIC CONTROL, CONC.,MBB
RAHE ELECTRIC	TIMOTHY RAHE	DOVE CANYON, CA	949-462-4446			10/19/14	No	DBE/UDBE	ELECTRICAL
RAM CONSTRUCTION & CONCRETE, INC.	DIANNA MNORRIS	BAKERSFIELD, CA.	661-589-4728	661-589-4725	rambakersfield@yahoo.com	10/19/14	No	DBE	TRAFFIC CONTROL
REDWINE-MANLEY TESTING SERVICES, INC	DENISE TURNER	BAKERSFIELD, CA.	681-833-8993	661-833-3177	redwinetest@pprodigy.net	10/19/14	No	DBE	TRAFFIC CONTROL
RIO JORDAN CONSTRUCTION	JORDAN SOTO	PICO RIVERA, CA.	562-942-0228	888-308-0936	jordan@riojordaninc.com	10/19/14	No	DBE	ASPHALT CONCRETE
RMT LANDSCAPE CONTRACTORS, INC.	KARI TRASK	OAKLAND, CA	510-566-3208	510-568-3766	Kari@rmtlandscape.com	10/19/14	No	DBE/MBE/LBE	LANDSCAPE
RODGERS CONSTR. & ENGINEERING CO., INC.	DAN RODGERS	STOCKTON, CA.	209-464-5780	209-464-5782	rcande@pacbell.net	10/19/14	No		GRADING/PAVING
RUDY'S LANDSCAPE & IRRIGATION DESIGN		BAKERSFIELD, CA.	661-325-3596	661-322-7854		10/19/14	No	DBE/UDBE/SBE	LANDSCAPE
S BENNETT CONSTRUCTION, INC.	JENNY	FILLMORE, CA.	605-524-1056	805-524-1206	bennettconst1978@aol.com	10/19/14	No		
SAFEGUARD FENCE	MIKE WILLIAMS	NORCO, CA	951-741-0854	951-281-5144	mike.safeguardfence@outlook.com	10/19/14	Yes	DBE,WBE	MBGR/CONC BARRIERS #39218
SAFETY STRIPING SERVICE, INC.	DAVE	GOSHEN	559-651-1022	559-651-1119	david@safetystriping.com	10/19/14	Yes	DVBE	STRIPING AND SIGNAGE
SAM'S EQUIPMENT AND SUPPLIES	CHERYL CHAMBERS	FRESNO, CA.	559-252-0354	559-251-1119	samsequipment@comcast.net	10/19/14	Yes	DBE/UDBE	CDNSTRUCTION MATERIALS. #
SERNA CDNSTRUCTION, INC.	ROBERT SERNA	FRESNO,CA.	559-252-5585	559-252-5124	paving_sema@SBCglobal.net	10/19/14	no		GRADING/PAVIG
SITEWORKS CDNSTRUCTION, INC.	KENT DESENA	LAFAYETTE, CA	925-284-1437	925-256-8357	kdesena@linkzone.com	10/19/14	no	DBE	CLEARING & GRUBBING, EXC., DEMO
SJD CONSTRUCTION, INC.	SANDRA CUNNINGHAM	OAKDALE, CA	209-847-8939	209-847-0169	sjdinc@att.net	10/19/14	no	DBE	SIGNS, TRAFFIC CONTROL, EXC.
SOLID CONSTRUCTIDN, INC.	DAN RICH	BAKERSFIELD, CA.	661-201-3627	661-829-1637	queenie_chief2003@yahoo.com	10/19/14	no	DBE	CLEARING & GRUBBING, IRRIG.
SOUZA CONSTRUCTION INC.	MANUEL SOUZA	VISALIA, CA.	559-747-7100	559-747-7101		10/19/14	no	DBE	CLEAR/GRUBB/EXCAVATION
STARBURST ENGINEERING	LAUREN SARIO	EXETER, CA.	559-802-8578	559-592-2845	lauren@starbursteng.com	10/19/14	no	DBE	SAFETY SUPPLIER
STEVE DOVALI CONSTRUCTION, INC.	TIM DOVALI	FRESNO, CA	559-255-7603		dovali@dishmail.net	10/19/14	No	DBE	ASPHALT, SEWER MANHOLE, CONC.
STORM WATER CONSULTANTS, INC.	JANE LEDFORD	EL CAJON, CA	619-938-2420	619-334-6750	www.jlstormwater.com	10/19/14	No	DBE/SBE/WBE/UVBE	SWPPP
SUPER SEAL & STRIPE, INC.	TREVOR	FILLMORE, CA.	805-524-7345	805-524-7428	trevor@supersealandstripe.com	10/19/14	no	DBE,SBE, WBE	STRIPING AND SIGNAGE
SUPERIOR HYDROSEEDING, INC.	JOSH	FREEMAN	831-763-1811	831-763-1409	josh@superiorhydroseeding.net	10/19/14	Yes	DBE/SWBE	EROSION CONTROL
TAYLOR DRILLING	JODY TAYLOR	BAKERSFIELD, CA.	881-979-5537	661-588-3984	jtaylor514@earthlink.net	10/19/14	no	DBE	PIPE
TENNYSON ELECTRIC, INC.	MICHAEL TENNYSON	LIVERMORE, CA	925-808-1038	925-806-7655		10/19/14	yes	SBE	ELECTRICAL
J. TORRES COMPANY, INC.	JOE TORRES	BAKERSFIELD, CA.	881-832-2835	861-832-3980	Joe@jtccorp.com	10/19/14	no	DBE	TRUCKING
TRAFFIC LODPS CRACKFILLING, INC.	LAN NGUYEN	ANAHIEM, CA.	714-520-4028	714-520-4027	trafficloops@sbcglobal.net	10/19/14	no	DBE/UDBE	TRAFFIC LOOPS # 38033
TRIUMPH GEO SYNTHETICS	MARK PRITCHARD	ANAHIEM, CA.	888-775-7545	714-237-1549	mark@triumphgeo.com	10/19/14	no	DBE	SUPPLIER - MATERIALS #9076
TROY'S CONTRACTING	TROY REESE	SAN FRANSICO, CA.	415-488-9066	415-466-8299		10/19/14	no	DBE	TRAFFIC CONTROL
TULLY CONSULTING GROUP	ROBIN TULLY	DIXON, CA	707-893-1926	707-471-0318	robin@tullygroup.com	10/19/14	no	DBE/UDBE	SWPPP
UNITED TRAFFIC SERVICES & SUPPLY	DORA PINA	CITY OF INDUSTRY	818-981-5736	818-981-4748	dora@unitedtraffic.net	10/19/14	no	DBE	SIGN STRUCTURES, DEMO,C & G
UNITED SYNERGY CORPORATION DBE USC SUPPLY	EDMOND ROSSOVICH	AUBURN, CA	530-273-1839	530-273-1740	projects@uscsupply.net	10/19/14	Yes	DVBE/SBE	PIPE/EROSION CONTROL MATERIAL
V & G BUILDERS	JERONIMO A. VALDEZ	FRESNO, CA	559-805-9015		jtonyvaldez@hotmail.com	10/19/14	no	DBE	MODIFY/REMOVE BRIDGE ITEM
V A P CONSTRUCTION INC.	ARVIND PRASAD	LA MIRADA, CA	714-253-3270	714-551-9420	vapconstructioninc@gmail.com	10/19/14	no	DBE	CONCRETE BARRIERS/MISC. CONC
VELIS ENGINEERING, INC.	CYNTHIA BENITES	FRESNO, CA	559-876-0029	559-876-3300	cbenites@verizon.net	10/19/14	no	DBE	ROADWAY EX, STRUCT BACKFILL
VERIDICO GROUP, INC.	TIM ANENSON	ROSEVILLE, CA.	707-317-0002	707-829-7000	tim.anenson@verdicogroup.com	10/19/14	Yas	DBE	LCP, JSM, WPCP
VERUX, INC.	BEN RAU	SACRAMENTO, CA.	916-765-4842	888-8405935	ben@veruxinc.com	10/19/14	No	SBE	SWPPP

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR CO/ ;A FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE
IN DISTRI\ 3 ON ROUTE 33
CONTRACT NO. 06-432604

Phone Log

COMPANY NAME	CONTACT NAME	ADDRESS	PHONE	FAX	E-MAIL	CALL DATE	BIDDING	CERT.	SCOPE
VINTAGE PAVING COMPANY	EDWARD CARBAHAL	WINTERS, CA	530-795-0132	530-795-5734	edc@vintagepavingco.com	10/19/14	no	DBE	C & G, ROADWAY EX,EXC., DEMO
WATER COMPONENTS & BLDG SUPPLY, INC	KILEY OLSON	SAN RAFAEL, CA	415-524-8290	415-524-8293		10/19/14	no	DBE/SBE	EROSION CONTROL
WATER TRUCK BROKERS	DEBBIE	FRESNO,CA.	559-651-1335	559-275-1995	deborah@wtbinc.org	10/19/14	no	UDBE/DBE	TRUCKING

8

SUMMARY OF CRITERIA USED FOR SUBCONTRACTOR SELECTION

SUMMARY OF CRITERIA USED FOR MBE, WBE, & DBE SUBCONTRACTOR SELECTION

1. YEARS OF EXPERIENCE PERFORMING THEIR PARTICULAR SCOPE OF WORK.
2. CURRENT CALIFORNIA CONTRACTORS LICENSE.
3. GENERAL LIABLILITY INSURANCE IS CURRENT.
4. WORKMANS COMP INSURANCE IS CURRENT.
5. HAVE THE EQUIPMENT, AND LABOR FORCE NEEDED TO COMPLETE THE WORK.
6. HAS ACCESS TO ANY AND ALL MATERIALS NEEDED TO COMPLETE THE WORK.
7. SENT A CLEAR AND LEDGIBLE BID PROPOSAL.
8. CERTIFIED AS A MINORITY CONTRACTOR.
9. RECENTLY COMPLETED SIMILAR CONTRACTS.
10. BASED WITHIN A REASONABLE DISTANCE FROM THE JOB LOCATION.
11. SCOPE OF WORK COVERS ALL THE PERTAINING WORK NEEDED TO BE DONE.
12. PRICE OF ESTIMATE IS COMPETATIVE, AND WITHIN RANGE OF AVERAGE UNIT PRICES.
13. OVERALL SCOPE AND PRICE GIVES US A COMPETATIVE EDGE OVER OUR COMPETITION.
14. AVAILABILITY TO COMPLETE THE WORK WITHIN THE SCHEDULE REQUIRED.
15. STATUS OF OUR CURRENT WORKING RELATIONSHIP WITH SUBCONTRACTOR.

9

BIDDING INFORMATION PROVIDED TO POTENTIAL SUBCONTRACTORS

BIDDING DOCUMENTS & INFORMATION PROVIDED TO ALL SUBCONTRACTORS

1. ALL PLANS AND SPECIFICATIONS WERE AVAILABLE BOTH ELECTRONICALLY ON-LINE AND FOR VIEW AT OUR OFFICE @ 1477 Menlo AVE, CLOVIS, CA. 93611.
2. PLANS WERE ALSO AVAILABLE FOR VIEW OR PRINTING AT ALL LOCAL BUILDERS EXCHANGE OFFICES.
3. Subcontractors and Suppliers were Directed to Caltrans Website to view current plans and specs on-line. http://caltrans.ca.gov/hq/esc/oe/weekly_ads/index.php

10

LIST OF SUBCONTRACTORS THAT PROVIDED AN ESTIMATE

MBI Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: **November 6, 2014** **Bid Number:** **5369**

FACSIMILE BID TRANSMITTAL

To: **ESTIMATOR**

Bid Date: November 6, 2014

Contract No: CDOT# 06-432604

Location: Fre-33-Near Coalinga

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

11-6-14
Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Bid Date: November 6, 2014
Contract No: CDOT# 06-432604
ocation: Fre-33-Near Coalinga

GENERAL CONDITIONS
BID # 5369

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Cannot provide insurance or additionally insure home builders.

3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.

9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.

10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

11. Addendum(s) number 1 - (is) are acknowledged.

12. Project is bid for completion within 55 plus 270 Working Days as stated in Special Provisions.

13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/3

Proposal
MIDSTATE BARRIER, INC.
Job Code: 5369
Description: CDOT#06-432604/FRE-33-near COALINGA #5369

Proposal

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
23	TREATED WOOD WASTE	6,860.00	LB	0.05	343.00
27	REMOVE GUARDRAIL	710.00	LF	6.00	4,260.00
68	MIDWEST GR-steel post	140.00	LF	111.00	15,540.00
70	TRANS.RAIL-(TYPE WB-31)	4.00	EA	3,900.00	15,600.00
71	ALT.FLARED TS	4.00	EA	2,300.00	9,200.00
72F	CONC.BARR.-TYP 732	394.00	LF	68.30	26,910.20
				GRAND TOTAL:	71,853.20

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2016
STEVE GIFFORD
ESTMATOR, x210
11.06.2014

Signed: 11.5.2014

SPECIAL CONDITIONS #5369

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday dayshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. With receipt of Contractor's baseline Schedule and periodic updates, this may be reduced to ten (10) working days.
6. **Items #23-71, Midwest GR:** INCLUDES remove, furnish and install. MGS is to be installed before Vegetation Control. Excludes installation in AC, PCC, rock, or permeable material. Two (2) move-ins.
7. **Item #72F, Concrete Barrier, Type 732:** Form, Pour, Strip and Finish 32 inch Barrier portion, only. EXCLUDES Materials. INCLUDES pour PCC. CAL-OSHA safety railings by others. Minimum 20 inch clearance required from edge of deck. Contractor is to provide concrete washouts. Vandalism repair by others after Barrier has been placed and finished. Bridge/Barrier painting/marking by others. Two (2) move-ins.

Copyright©1989-2014 Hard Dollar Corp. All Rights Reserved.

HarrisRebar
National Strength. Local Service.
Lic. #C50-895035

Harris Rebar Northern California Inc.
1384 N. Jackson Ave. Ph (559) 251-7363
Fresno, CA 93703 Fax (559) 251-0435

Proposal No: **47335**
Proposal Date: **11/6/2014**

BID PROPOSAL

This proposal is valid for 30 days from date shown above.

SECTION I- GENERAL INFORMATION

Proposal to: **Bidding Contractors**

Attn: **Estimating Department**

Project Name: **Coalinga Bridge**
Ref. No.: 06-432604
Address: Fresno County, CA

Drwgs Quoted: **Drawings Dated 4/28/14**

Specs: **CalTrans Section 52**

Addendums: **1**

SECTION II- SCOPE OF WORK

> **Reinforcing Steel Supplied "Caged" F.O.B. Truck Jobsite - CISS Piles**
> **Remaining Reinforcing Steel Furnished & Installed**

SECTION III- PRICES

NOTE: Taxes are INCLUDED in prices shown.

Bid Item	Description	Qty	Unit	Unit Price	Total
55F	Bar Reinforcing (Bridge)	291,596	LB	$1.11	$323,671.56
56F	Headed Bar Reinforcement	192	EA	$26.43	$5,074.56
72F	Concrete Barrier (Type 732)	394	LF	$10.99	$4,330.06

Total Reinforcing Items= $333,076.18

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... **0.6%**

SECTION IV- SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLAIRIFICATIONS FOR THIS PROJECT

1. Prices firm through **12/31/2015**, ADD **$0.04** /per pound for deliveries and/or installation scheduled starting **1/1/2016**, ADD **$0.04** /per pound each six (6) months thereafter.
2. Assumption - Bridge 55F - 2 #8 at Mid-Upper Cont. Reinf. of Girders
3. Note - Total Amount of Hoisting Hours Required 20 Hours
4. Excludes - Post-Tensioning

Harris Rebar Northern California Inc. 1384 N. Jackson Ave., Fresno, CA 93703 (559) 251-7363

SECTION V- STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
3 Double handling costs, including costs to transport material from an unreasonably located area.
4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
5 Supply & installation of reinforcing for stair landings and treads.
6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
7 Reinforcing for precast and precast connections, prestressed and prestressing items
8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
9 All welding and reinforcing steel to be welded
10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
18 Tie wire, accessories and field placing aids for F.O.B. materials.
19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
20 Test bars and test couplers (except those specifically called out in specs)
21 Rebar Safety Caps or devices for covering rebar ends.
22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
23 Cleaning of reinforcing of grease, oil, dirt, and other bond weaking materials prior to concrete pour
24 Removal of staples and/or any other device used to hold placing aids to forms.
25 Protection and/or cleaning of others work
26 Firm, level, subgrade at elevation shown on drawings.
27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
29 Adequate power and lighting when necessary.
30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
32 BIM (Building Information Modeling) - Available Upon Request
33 Design Engineering, Engineer stamping of drawings. Field Measurements and As-Built drawings.
34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
37 Third party invoice processing fees or enrollment in third party invoicing services

SECTION VI- TERMS AND CONDITIONS

1 **Terms of Sale:** Payment Terms – Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.

2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.

3 **Schedule:** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.

4 **Back Charges/Shipping Discrepancies:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.

5 **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.

6 **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.

7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

Harris Rebar Northern California Inc. 1384 N. Jackson Ave., Fresno, CA 93703 (559) 251-7363

SECTION VII- CONDITIONS OF SALE EXCLUDED:

1 Pay if paid or "Pay when paid" conditions precedent for all property completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others("Work); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.

2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.

3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.

4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.

5 Design engineering and related Professional Liabilities and responsibilities: Costs and damages due to varying conditions and requirements.

6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.

7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.

8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.

9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guarantee of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.

10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.

11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.

12 Increased labor and material costs and/or damage in the event of project suspension or delay.

13 General Liability credits for any wrap-up insurance programs.

14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.

15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.

16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.

17 Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.

18 Guarantors.

19 Site security.

SECTION VIII- ACCEPTANCE

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: _____	Seller: **Harris Rebar Northern California Inc.**
By: _____	By: _____ Nick Williams
Title: _____	Title: Operations Manager
Date: _____	Date: _____

Clay Miranda Trucking, Inc.
DBE & WBE
3220 W. BELMONT AVE.
FRESNO, CA. 93722
BUS:(559) 275-6250
FAX: (559) 275-6091

Project:	DOT 06-432604 Replace Bridge, Reconstruct Roadway And Install Rsp
Contract:	Cal Trans 06-Fre-33-10.9/11.1
Loc:	Jane & 33
	Bid Date: 11-6-14

Add 5% Increase On All Truck Hauls

9-1-15

All Single Loads Are Hourly.

STAND-BY AFTER

SPRS. & BTMS.	10 MIN.
TRANSFERS	30 MIN.
ROCK PLANT	10 MIN.
HOT PLANT	10 MIN.

ALL BIDS ARE BASED ON
AMERICAN TONS
MINIMUM 25.00 TON LOADS

(Price is based on fuel cost not exceeding $ 4.00 per gal. For every .25 increase in fuel cost, add 2.5 % to quote.)

POINT OF ORIGIN	MATERIAL	QUANITY	BOTTOMS	SUPERS	TRANSFERS	SEMI ENDS	
Avenal Agg / Delivered Price	AB	1600	11.75 + Tax	13.00 + Tax	13.25 + Tax		
Avenal Agg / Delivered Price	AC	1600	59.25 + Tax	61.00 Tax	61.25 + Tax		
Orosi / Sierra Pacific	Rip Rap	2100 Yd				19.50	
Lemon Cove Granite						19.50	
Porterville AC						22.40	

BY: Mike Miranda

DATE:

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

CLAY MIRANDA TRUCKING, INC.

3220 W. BELMONT
FRESNO, CA 93722

Owner: DEBORA COOPER

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) *** Indicates primary NAICS code**

* 484110 General Freight Trucking, Local
484220 Specialized Freight (except Used Goods) Trucking, Local
423320 Brick, Stone, and Related Construction Material Merchant Wholesaler

Work Category Code(s)

C0625	SAND & GRAVEL	C9602	BOTTOM DUMP TRUCKING
C9605	FLAT BED TRUCKING	C9670	TRUCK RENTAL
C9771	TRUCK BROKER	C9774	TRUCKER

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 5568

Beth McNeill
CUCP OFFICER

February 7, 2011

FAX COVER SHEET

To: Estimator

From: Mike Miranda

Company: Emmett's Exc.

Company: Clay Miranda Trucking, Inc.

Fax: 5593489272

Phone: (559)276-0630

Date: 11/6/2014

Pages w/cover: 2

Subject:

Dot 06-432604 Replace Bridge

Comments:

SCHWAGER DAVIS INC

SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK

California Contractors License # 492582

Bid Date:	November 6, 2014	Bid Documents:	Plans and Special Provisions issued by Caltrans
Project #:	06-432604	Bid Item #:	51 - Prestressing CIP Concrete
Proposal to:	Emmetts's Excavation, Inc. 6207 E. Clinton Avenue Fresno, CA 93727	Fax: Phone:	559-348-9272 559-347-9188
Project:	**Jacalitos Creek Bridge Coalinga, CA**	SDI Bid #:	15-031

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: Route 33 Jacalitos Creek Stage 1 & 2

TOTAL PRICE: $71,789.00 (Including tax)

Schedule: The above price is based on completion of SDI's work by January 1, 2016 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (4) move-ins. For each additional move-in add $1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the contract documents and any other reinforcing steel.
2. Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions.
8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.
13. Delay related damages shall be limited to 10% of the subcontract amount.

Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

By: _____ Date: November 6, 2014

Mario Salice
Branch Manager

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

1. ACCEPTANCE. This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.

2. WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED. This Proposal is subject to acceptance only on the terms and conditions stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.

3. LIABILITY FOR PAYMENT. Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.

4. DELAY OR FAILURE TO PERFORM. SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI (when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.

5. SDI INSPECTION AND TESTING. The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place of manufacture, and any other inspection shall be at the expense of Buyer.

6. INSURANCE. Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable there from. SDI is protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars ($5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars ($1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmless from the cost of any such damage, including all expenses related thereto.

7. DESIGN. SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and harmless of any such liability.

8. INDEMNIFICATION. SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.

   In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.

9. SAFETY. Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.

10. COMPLIANCE WITH LAWS. SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.

11. MODIFICATIONS. This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the Parties or their duly authorized agents.

12. WAIVER. No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.

13. ATTORNEYS' FEES AND COSTS. In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees and costs of suit.

14. TIME OF ESSENCE. With respect to all matters in this Contract, time is of the essence

15. APPLICABLE LAW. This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in the State of California as effective and in force on the date of this Contract.

TIPCO
ENGINEERING INC.

425 E. Redondo Beach Blvd
Gardena, CA 90248
Lic# 928364

OFFICE (310) 515-6549 FAX (866) 623-8349

SUBCONTRACT PROPOSAL

To: Estimator
Project: Route 33 - Jacalitos Creek Bridge
Caltrans Contract No. 06-432604

Bid Date: 11/6/2014

Prepared By: Anthony Will

Item	Description	Unit	Quantity	Unit Price	Price
49	Furnish 24" CISS Piles	LF	2,767	$ 125.00	$ 345,875.00
50	Drive 24" CISS Piles	EA	32	$ 9,250.00	$ 296,000.00
Base Price					***$ 641,875.00***

Our price is based on the following conditions and our general conditions, which are attached.

Terms and Conditions

Included in our proposal are:

1. **Bondable (1.25%) Union Contractor signatory to Pile Drivers and Operating Engineers.**
2. Proposal includes two (2) single crane mobilizations to complete all piling work identified.
3. Drill out, Clean out, hoisting of Contractor furnished Rebar Cages, Furnish and Placement of Concrete to the CISS limits shown.

Specifically excluded from our proposal

4. All engineering, excavation, shoring unless otherwise noted, spoil removal, backfill, QCP/Third Party Inspection, drawings, or pile driving records. Truck crane and pile handling equipment access to/between each location. WQCP, Traffic Control, Lighting, K-rail Removal, Noise Monitoring, Vibration or movement monitoring of adjacent structures. Etc.
5. CISS Pile dewatering as may be necessary into Contractor furnished/maintained tanks.
6. Any hazardous waste management, disposal, or liability.

Unless otherwise noted, all terms and conditions in this proposal shall become an attachment (Exhibit "A") to any contract, which references the work in this proposal. In the event of any conflict between any one or more of the provisions in this proposal and the provisions of the Contract, the provisions of this proposal shall supersede and prevail.

1. Prime Contractor/Owner shall provide at NO cost to Tipco Engineering, Inc.:
   a) Locating and removing belowground obstructions that interfere with pile installation and de-energize electric lines to conform to all safety regulations.
   b) Excavation dewatering.
   c) Public safety measures including but not limited to traffic control, delineation and barricading of the job site, barricading and/or fencing for excavations.
   d) Excavation at pile location required in plans and specifications completed before pile driving.
   e) Establishing and maintaining surveying for pile layout and pile cut-off elevations.
   f) Shoring and sloping for excavations in accordance with OSHA and approved by Tipco.
   g) Protection of property from diesel hammer spray and exhaust.
   h) Minimum distance of 36 inches from pile center to shoring or other obstructions.
   i) Protection of utilities, structures, improvements, and property from damages due to ground heave, soil movements, or vibrations generated by pile installation.
   j) Removal and disposal of pre-drill spoils and pile cutoffs unless noted otherwise.
   k) Provide on-site storage area for the project materials.
   l) Provide all weather level access, minimum 25 feet wide that allows pile driving and pile moving equipment within 35 feet of all piles. Drilling equipment access to within 5'-0" on centerline of pile.
2. Prices are based on the following:
   a) Pile driving performed during eight hour, daytime shifts, Monday through Friday.
   b) Reimbursement to Tipco for all costs associated with delays, out-of sequence moves, and extra work caused by obstructions.
   c) Two mobilizations and demobilizations for <u>one</u> pile driving set up. Each additional mobilization/demobilization charged at $30,000.00
   d) Pile driving in <u>one</u> continuous operation with sequence mutually agreed upon for each mobilization.
   e) Standby for crew and equipment charged at $875 per hour.
   f) Standby for equipment at site with no crew present charged at $1250 per day.
   g) Tipco General Liability insurance coverage of $1,000,000 each occurrence and $2,000,000 aggregate. Special agreements, waivers, or additional coverage's will be an additional cost.
   h) Pile driving schedule shall be mutually agreed upon before mobilization.
   i) If noise reduction requires equipment modifications, delays, or any changes in our pile driving operation, Tipco shall be reimbursed for costs incurred.
3. Prices do **NOT** include the following:
   a) Payment or Performance bonds.
   b) Any inspection associated with piles.
   c) Reports, as-built drawings, pile driving records, engineering or design.
   d) Furnishing/installing rebar dowels or pile anchors, bending of extended rebar unless noted otherwise.
   e) Hold-harmless agreements.
   f) Working on mats.
   g) Permits of any kind except hauling.
   h) Railroad insurance.
   i) Using a follower to drive pile top below surface.
   j) Sound, vibration or ground movement measurement.
4. Payment:
   a) Payment of 90% of work completed the preceding month shall be received by the 15th of the following month, and full payment (including retention) to be received within 60 days after substantial completion of work performed by Tipco.
   b) Late payments are subject to a 2% per month charge. **No Retention on Material Payments.**

This quote is firm for 30 days at which time it is void. Based on today's material cost. Escalations or Reductions will apply at time material is released for purchase.

Respectfully submitted,

Accepted by,

_____

Anthony Will
Estimator
925-595-1956 Cell

932-8623

SAFETY STRIPING SERVICE, INC.
PO Box 1020
6868 Avenue 306
Goshen, CA 93227
TEL: (559) 651-1022
FAX: (559) 651-1118
Contractors License #308669

CALIFORNIA SMALL BUSINESS 14354

Signatory Contractors, Laborer's International, Northern & Southern California

SUBCONTRACTOR QUOTATION

PROJECT: 06-432604 Replace Bridge, reconstruct roadway & Install RSP
Fresno County

DATE: November 6, 2014

QUOTE#: 14-148

Item #	Description	Unit	Est Qty	Unit $	Total $
1	Lead Compliance Plan (Hazardous)(Partial)*	LS	1	$1,500.000	$1,500.00
3	Traffic Controly System (Partial)*	LS	1	$6,880.000	$6,880.00
4	Temporary Traffic Stripe (TAPE)	LF	12000	$1.550	$18,600.00
5	Temporary Pavement Marking (TAPE)	SF	24	$5.000	$120.00
7	Temporary Pavement Marker	EA	270	$3.500	$945.00
22	Remove Yellow Thermoplastic Stripe (Hazardous Waste)	LF	1590	$1.000	$1,590.00
28	Remove Thermoplastic Traffic Stripe	LF	2,110	$0.400	$844.00
29	Remove Pavement Marker	EA	110	$0.500	$55.00
73	4" Thermoplastic Traffic Stripe	LF	4,080	$0.850	$3,468.00
74	4" Thermoplastic Traffic Stripe (Broken 36-12)	LF	2,960	$0.750	$2,220.00
75	Pavement Marker (Retroreflective)	EA	120	$10.000	$1,200.00
	* Partial Items contain our scope of work only.				
	Safety Striping Service is a certified California DVBE / SBE (#14354)				
	SEE PAGE 2 FOR CONDITIONS.			**TOTAL**	**$37,422.00**

PROJECT: 06-432604 Fresno County
DATE: 11/06/2014

TERMS AND CONDITIONS

- Safety Striping Service, Inc is signatory to the Laborer's of Northern and Southern California.
- **Safety Striping Service, Inc is a certified California DVBE (Certification # 14354).**
- Safety Striping Service, Inc. requires IMMEDIATE notification upon being listed by the apparent low bidder, for purposes of scheduling and material management.
- Safety Striping Service, Inc. requires a written subcontract, purchase order or signed quote prior to mobilization for any work, or placing the order for job specific materials (i.e. signs, lead plans, etc).
- Safety Striping Service, Inc requires an invitation to pre-job meetings.
- Bonds are not included in this quote. If bonds are required, call for rate.
- This quote includes up to four (4) move-ins, defined as a period of consecutive eight hour days of continuous work, not including weekends or holidays. Any deviances from this, other than those initiated by Safety Striping Service, Inc, will be considered additional move-ins and billed at $2,500.00 each.
- Referencing is included in this quote. Our referencing is **LINEAR ONLY,** identifying the limits of and changes in the striping details present prior to obliteration. Contractor is required to comply with Section 39-6.01 of the 2006 Standard Specifications (39-1.11 of the 2010 S.S.). Field Layout due to the misplacement of paving seams is at the prime Contractor's expense (Extra Work Force Account). Mobilization for referencing **will not** be considered a move-in.
- The unit price for removal includes the installation of tabs, but only on striping obliterated by Safety Striping. *All tab maintenance is the responsibility of the Contractor.* Any required temporary signage (i.e. "No Passing," etc) as well as any temporary edgeline delineation (i.e. cones, delineators, etc.) is the responsibility of the Contractor.
- Prices for various Yellow Removal items include all requirements of section 10-1.14 of the special provisions.
- Contractor must provide a secured (6' chain link fence) dumpsite at the project location for material awaiting testing results. When Safety Striping leaves the job-site, all potentially hazardous waste becomes the responsibility of the contractor and/or Caltrans. Safety Striping will arrange the proper testing and disposal, but will not be liable for the improper care of the waste after we have left the job-site.
- Contractor to provide a location on-site for dumping non-hazardous grindings. All non-hazardous grindings become the responsibility of the Contractor. Contractor to provide an adequate water source for our removal equipment.
- This quote includes removal of tabs placed on center and lane lines only (excludes any locations where delineators can be used). This applies only to tabs properly placed at approximately 24' on center.
- Message Boards are not included in this quote.
- **A minimum of fifteen (15) working days advance notice is required for referencing and on each mobilization.**
- The bid includes traffic control for our work. We require exclusive access to the roadway without obstacles and the ability to begin work upon arrival at the job-site. Delays caused by conflicts in scheduling are the responsibility of the Contractor and are subject to standby time computed as labor in section 9-1.03A of the Standard Specifications.
- This quotation is valid for a period of sixty (60) calendar days from the date of issue and may be extended at the sole discretion of Safety Striping Service, Inc.
- Safety Striping carries $1 million in GL ($2 million GA); $1 million in Auto; $1 million in Work Comp.

These terms and conditions shall supersede any bid request, advertisement or subcontract language. Should this quotation **be accepted, the entire quotation (both pages) must be included in the subcontract agreement or purchase order.**

Submitted by: *Billy De Witt, Estimator*

Date: 11 / 06 / 2014

I have read and understand the "Terms and Conditions" stated above and agree that this Quotation (including said terms and conditions) will become a part of the agreement between our company and Safety Striping Service, Inc.

General Contractor: _____

Signature: _____ **Title:** _____

Name (Print): _____ **Date:** _____

J&M
LAND RESTORATION, INC.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 2.5%
Union: No. & So. Calif. Laborers

Project: CDOT 06-432604, Near Coalinga, Ca.
Addendums: 1
Price good for 30 days
Estimator: John Juette
Date: November 1, 2014

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (not included in items)	each mob.	$1020 each	
15	temporary Fiber Rolls	1200LF	$3.98/LF	$4,776.00
21	Temporary Fence (Type ESA)	3270LF	$4.37/LF	$14,289.90
38	Rolled Erosion Control Product (netting)	60,000SF	$0.61/SF	$36,600.00
39	Hydromulch	60,000SF	$0.04/SF	$2,400
40	Fiber Rolls	3,400LF	$4.10/LF	$13,940.00
41	Hydroseed	60,000SF	$0.041/SF	$2,460.00
42	Compost	60,000SF	$0.117/SF	$7,020.00

General Contractor may elect to perform items 15, 21.

$ 81,485.90

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr. day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	06-432604
Project	06-Fre-33-10.9/11.1
Federal Aid	ACSTP-P033(079)E
Bid Date	11/6/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
23	Treated Wood Waste	6,860 LB	$ 0.40	$ 2,744.00
27	Remove Guardrail	710 LF	$ 12.00	$ 8,520.00
68	Midwest Guardrail System	140 LF	$ 24.00	$ 3,360.00
70	Transition Railing (Type WB-31)	4 EA	$ 3,900.00	$ 15,600.00
71	Alternative Flared Terminal System	4 EA	$ 3,100.00	$ 12,400.00
			TOTAL	$ 42,624.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move Ins Removal/Two Move Ins Installation
4. Addendum #1
5.

Exclusions:
1. Permits and Fees (If any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

AGENCY SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT OFFICE OF CIVIL RIGHTS
ADDRESS 300 LAKESIDE DRIVE, 18TH FLOOR
CITY, STATE ZIP OAKLAND, CA 94612
PHONE (510) 464-6884
FAX (510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The **Expertise Code(s)** for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number: 39218

Ruby Smith
CUCP OFFICER

February 13, 2012

Quote

Bentancourt Bros. Construction Inc.

5933 North front Rd., Livermore, CA, 94551

925.454.1521, 925.454.1523 fax

Lic. 854851

Bid Date 11-6-14 Bid Time 2:00

Contract #06-432604

Item #	Description	Unit	Unit Qty	Unit Price	Total
8	TEMPORARY SIGNAL SYSTEM	LS	1	$ 150,000.00	$ 150,000.00
76	ROADSIDE WEATHER INFORMATION SYSTEM	LS	1	$ 63,515.00	$ 63,515.00
				Item Total	$ 213,515.00

1) As per plans and specifications, exceptions noted below.

2) Bonds will not be supplied.

3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.
Limits of liability $2,000,000.00, general aggregate. Limits of workmen compensation $1,000,000.00.

4) Addendum received: 1

5) Exclusions:

A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
B) Staking, each foundation location requires one offset stake with finish grade marked.
C) Traffic control
D) Chain link fence or any other protection needed around controller or generators.
E) Any k-rail, crash cushions, or other protection needed or required around wood poles or other electrical equipment

6) Retention due 30 days after completion of electrical work.

7) Bentancourt's work to be coordinated to use contractors traffic control.

8) Flagging by contractor: will need 6, 10-Hour days to install temporary system, 1 day for stage 2, and 1, 10 hour days to remove.

9) All minor maintenance of the temporary system by contractor, I.E. lamps & lenses replacement.
All materials by Bentancourt Construction.

10) Stand by generator tested once a week by contractor, (5-10 min.)

11) One move in to install temporary system, one move in to install stage 2, and one move in to remove temporary system.
Extra work for all relocation of temporary equipment.

BENTANCOURT BROS. CONSTRUCTION INC.
5933 Northfront Road Livermore, CA 94551-9698
Telephone (925) 454-1521 / Facsimile (925) 454-1523

Date: 11-6-14

Sheet 1 of 2

From: David

To: Ryan
Emmetts Excavation

Special Instructions/Message:

Facsimile 559-348-9272

QUOTE

CONTRACT 06-432604

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: November 6, 2014

BID PROPOSAL

Project: Cal-Trans #06-432604 (Route 33 near Coalinga)
Bid date: 11/6/2014 @ 2:00 p.m.

The following addendums are acknowledged: #1
*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

SCOPE OF WORK:

Bid Item	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
24	150606	Remove Fence (Type BW)	LF	870	$5.75	$5,002.50
25	150607	Remove Fence (Type WM)	LF	320	$7.50	$2,400.00
65	800001	Fence (Type BW, Metal Posts – painted green)	LF	810	$10.45	$8,464.50
SEE EXCLUSIONS & MOBILIZATIONS BELOW					TOTAL BID	$15,867.00**

Mobilizations (Move-ins):
The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Item #24; one (1) move-in total for Bid Item #25; and one (1) move-in total for Bid Item #65. If additional mobilizations (move-ins) are performed for this project there will be additional charges as follows: (**These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly):
$1,200.00 per additional mobilization.

Bonds:
**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 2.5% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:

- **NOTE: All u-bolt materials and setting/embedment of u-bolts for the any fences, railings or other barriers installed on concrete barriers (if required) shall be provided and installed by others.**
- **NOTE: Core drilling for post holes, all cans and post pockets and installation, clean-out, and removal of all cans/post pockets for all fences, railings or other barriers (if required) shall be provided, installed, removed, and cleaned out by others.**
- **NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.**
- NOTE: This price does not include any costs for night work, overtime, premium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- Please see all exclusions listed below and/or on subsequent pages of this proposal.

ADDITIONAL EXCLUSIONS (AS INDICATED):
☒ Buy America/Buy American Material Requirements ☒ Surveying, ☒ staking, ☒ clearing/grubbing, ☒ back filling, ☒ grading, ☒ compacting, ☒ core drilling, ☒ off-haul of dirt/spoils and related materials, ☒ dust control ☒ any and all dewatering of site ☒ Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal ☒ special training of employees (unless specifically listed in scope of work section of this proposal) ☒ monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) ☒ removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site ☒ ☒ removal, off-haul and disposal of fences and gates; ☒ exclude furnishing of cans and post pocket materials – exclude installation, removal, and clean-out of cans and post pockets ☒ rebar or other materials required to be set in concrete wall, concrete barriers or other barriers (if required) ☒ grounding and/or bonding of fence and/or gates (if required) ☒ all traffic control, ☒ for items to be flanged, we exclude x-raying and locating of in-slab or in-wall items (all x-raying or other locating by others) ☒ any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans ☒ pot holing for underground lines/pipes; ☒ engineering, design

CONTINUED ON PAGE 2.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #06-432604 (Route 33 near Coalinga)
November 6, 2014

EXCLUSIONS (Continued):
calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed) ☒ Any required As-Built Drawings and details or any required project close-out drawings; ☒ Drawings in CADD format or formats that require special software ☒ Temporary Fence ☒ silt fencing, ESA fence, or other environmental or erosion control fences ☒ Gate automation equipment and accessories ☒ Electricity, conduit, and/or communication lines to all gate operator equipment and accessories ☒ other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips; concrete flatwork; signage; lock boxes & locks/locksets; panic hardware, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple move-ins (see mobilization section of this proposal); bid, payment, performance or maintenance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: We can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over $5,000,000.00; in addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid price: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance.
NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. holds the following certifications: State of California Certified Small Business (certification # 20325 – exp. 9/30/2015); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 – exp. 6/30/2016). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 12/6/2014 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

PAYMENT TERMS: All amounts are due and payable within 5 days of completion of project (or as listed in a mutually agreeable contract/subcontract agreement). Payments should be mailed to: All Steel Fence, Inc., P. O. Box 1309, Lathrop, CA 95330.

NOTE REGARDING INSURANCE CLAIMS: It is customer's responsibility to notify All Steel Fence, Inc. in advance of work being performed if customer intends to have an insurance company or another third party pay for the work to be performed by All Steel Fence, Inc. All Steel Fence, Inc. does not bill insurance companies or third parties for work performed unless arrangements are made with customer in advance of work being performed by All Steel Fence, Inc. **Customer is responsible for payment to All Steel Fence, Inc., for all work completed (and customer is responsible for seeking reimbursement from the insurance company or other third party).**

SERVICE CHARGES: There will be a 1.5% per month (18% per annum) service charge on all outstanding balances that are 30 days or more past due (unless otherwise agreed to in a mutually agreeable contract/subcontract agreement).

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by CNA Insurance Company. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc. carries workers' compensation insurance for all employees with Oak River Insurance Company a subsidiary of Berkshire Hathaway Homestate Companies. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request.

CONTINUED ON PAGE 3.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #06-432604 (Route 33 near Coalinga)
November 6, 2014

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job Layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: $15,867.00 (Fifteen thousand eight hundred sixty seven and 00/100). **For payment/performance/maintenance or other bonds add 2.5% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

Date: _____ *Date:* 11/6/2014

_____ *for ALL STEEL FENCE, INC.*

Company Name (if applicable)

_____ _____

Authorized Signature TOM CORNELL, III

Print Name: _____ *Title:* _____ ALL STEEL FENCE, INC.
146 Klo Road – P. O. Box 1309, Lathrop, CA 95330

Purchase Order # (If required): _____ *CA Contractor's License #: 710512 Class: C-13*

Customer billing address: _____

_____

Hunsaker Safety & Sign, Inc.
TRAFFIC CONTROL CONTRACTOR – BARRICADE RENTAL
P.O. Box 11487 | Fresno, CA 93773
Phone: (559) 255-7446 | Fax: (559) 255-7004
estimating@hunsakersafety.com

California Contractors License No. 980750, A, C31 & D42
DBE #29337 | WBE #13070135 | SBE #1784276
Signatory to the Laborers Union

TO: General Contractor

PROJECT: CADOT – 06-432604 Replace Bridge, Reconstruct Roadway, and Install RSP on State Highway 33 in Fresno County near Coalinga

BID DATE: November 6, 2014

Item Description	Unit	Unit Price
Item 2 – Construction Area Signs		
Furnish, Install and Remove (Per CS-1, TH-1 – TH-3 Plan Sheets)	L/S	3,100.00
Item 3 – Traffic Control System		
Flagging – 2 Flaggers, 8-Hours Shift	Day	1,575.00
Flagging – Add'l Flagger, 8-Hours Shift	Day	620.00
*Flagging rates Include Portable Tranverse Rumble Strips		
Item 6 – Channelizer (Surface Mounted)		
Channelizer w/base & pins (90 Total)	EA	35.00
Furnish, Initial Install and Final Removal only (Per TH-1 – TH-3)		
Item 9 – Portable Changeable Message Sign		
Delivery or Pick-Up $150 per Each PCMS	Day	125.00
	Week	400.00
	Month	975.00

SPECIAL CONDITIONS:

- We are a certified DBE through the City of Fresno & State of California DOT. Certification No. **29337**.
- We are a certified WBE through Suppliers Clearing House. Certification No. **13070135**, Exp. 12/2016.
- We are a certified Small (Micro) Business. Certification No. **1784276**, Exp. 4/2015.
- Traffic Control to be billed on actual calendar day used.
- **CONTRACTOR TO ESTIMATE QUANTITIES.**
- **PRICES IN QUOTE ARE ONLY VALID FOR ACCEPTANCE OF ENTIRE QUOTE.**
- **CONTACT OUR OFFICE IF INTERESTED IN SPLITTING OUT ITEMS.**
- Construction Area Signs include mounted signs per CS-1 and TH-1 – TH-3 plan sheets on wood posts and existing poles where applicable. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage. No concrete/asphalt/rock/hardpan cutting, coring, breaking or drilling is included. We include one mobilization for installation and one mobilization for removal. HSS will call in locations to U.S.A.
- Channelizers include base and pins per TH-1 – TH-3 plan sheets. Equipment furnished, installed & removed to remain property of HSS. Contractor responsible for maintenance, theft and/or damage during construction. We include one mobilization for installation and one mobilization for removal per stage.
- Flagging includes 2 Flaggers for up to 8-hours. Time starts when setting first sign and ends when removing last sign. Allow time at start/end of shift to set-up & take-down equipment. Overtime billed at $95.00/Hour per person for time up to 12 hours in a single shift. Time 12-hours & over billed at $105.00/Hour per person. Night flagging is not included.
- Contractor responsible for providing sanitary facilities & break relief for HSS staff. If break relief is not provided the additional flagger will be billed at our standard rates for travel, regular-time and over-time.
- Traffic Control is not included in the install or removal of channelizers.
- Travel rates are included in all related unit prices.
- Portable Changeable Message Signs, Light Towers & Attenuator Truck are not included in daily rates unless otherwise stated.
- Traffic control plans prepared or stamped by a registered engineer are not included.
- No CADOT, Railroad, City or County permit costs or special insurance requirements are included.

GENERAL CONDITIONS:

1. Prices are valid for 30 days.
2. Contractor responsible for Job-Site maintenance unless requesting regular job-checks.
3. Subject to approval by City- Allow 5- 7 days for Traffic Plan Approval.
4. Hunsaker Safety & Sign, Inc. requires a minimum of 10 working days written notice in advance prior to commencement of work.
5. HSS to receive Contractor's schedule for the following day's work by 12pm the proceeding day. If this notice is not received add 15% to HSS rates.
6. Based on 7am-4pm delivery/pickup.
7. Contractor responsible for any fees for traffic control permits and inspection fees accrued by the City/County and/or State agencies.
8. Over-Time rates apply for any time over 8 hours in a single work day.
9. All Holiday and weekend work will be billed at alternate rates.
10. Contractor is responsible for lost, stolen or damaged equipment.
11. Stand-by and Maintenance time is not included.
12. Temporary Pedestrian Fence and/or ADA Barricades are not included.
13. Invoices are payable with Terms of Net 30 days.
14. An executed subcontract or purchase order must be filed with this office prior to commencement of work.
15. A signed change order must be in place prior to any work over and beyond what is stated in this quote.
16. Retention shall NOT be held on traffic control work.
17. Contact our office if interested in equipment sale prices.
18. Hunsaker Safety & Sign, Inc. maintains Commercial General Liability Insurance with limits of $1,000,000 per occurrence, $2,000,000 aggregate and $4,000,000 umbrella. Any additional insurance requirements are to be reimbursed by the Contractor. Waiver of Subrogation is not included.
19. The cost of bonds are not included.
20. Prevailing Wages ARE included.
21. Hunsaker Safety & Sign, Inc. is signatory to the Laborers union.
22. This quote is to be attached to and made an integral part of any resulting Purchase Order or Subcontract Agreement and shall govern any conflicting provisions.

SUBMITTED BY: Matt Miller, Estimator **DATE:** 11/6/14

COMPANY: _____ **ACCEPTED BY:** _____

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811
Watsonville, CA 95076 Fax (831) 763-1409
Josh Cell (831)345-6438 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

CDOT SWBE Firm No. 7183 Exp. 2/1/2016
UNDERUTILIZED DBE Firm NO. 7183

Job Name: 06-432604 Hwy 33
[Near Coalinga]

Date: 11/6/2014
Bid Date: 11/6/2014

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
38 / 210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	60,000	$ 0.778	$ 46,680.00
39 / 210300	HYDROMULCH	SQFT	60,000	$ 0.083	$ 4,980.00
40 / 210350	FIBER ROLLS	LF	3,400	$ 6.32	$ 21,488.00
41 / 210430	HYDROSEED	SQFT	60,000	$ 0.098	$ 5,880.00
				TOTAL $ FOR ITEMS BID:	$ 79,028.00

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	**One**	
Additional moves	**$2,000**	**Each**
Stand-by time/hr.	**$500**	**See Terms & Conditions page 2.**
Traffic control by prime contractor	**X**	

2) On-Site Water Requirements: **10,500** **Total Gallons**

Dedicated Water Truck Service	**X**	**1,500 capacity, 200 GPM discharge**
(Provided by prime contractor)	**11**	**approximate hours of use**

3) Payment:

C.O.D.		
Net 15 without Pre-lien		Note:
Net 30		*Superior Hydroseeding, Inc. must be in possession*
Pre-lien information required	X	*of a fully executed subcontract before the*
Purchase Order		*work quoted herein can be scheduled,*
Subcontract	X	*or materials ordered.*

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 11/6/2014
Bid Date: 11/6/2014

Job Name: 06-432604 Hwy 33
[Near Coalinga]

X 4) Quote excludes night work, site-prep, reseeding, maintenance, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory | Title | Date

Josh Freeman

Josh Freeman
11/6/2014

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Replace Bridge, Reconstruct Roadway and Install RSP (Contract No. 06-432604)
From 0.1 Mile West to 0.1 Mile East of Jacalitos Creek Bridge, Near Coalinga, In Fresno Co., CA
BID DATE : 11/06/14 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 11/05/14
PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
23	TREATED WOOD WASTE	LB	6,860	$ 0.35	$ 2,400.00
24	REMOVE FENCE (TYPE BW)	LF	870	$ 8.00	$ 6,960.00
25	REMOVE FENCE (TYPE WM)	LF	320	$ 10.50	$ 3,360.00
27	REMOVE GUARDRAIL	LF	710	$ 12.00	$ 8,520.00
65	FENCE (TYPE BW, METAL POST)	LF	810	$ 12.00	$ 9,720.00
68	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140	$ 42.00	$ 5,880.00
70	TRANSITION RAILING (TYPE WB-31)	EA	4	$ 4,450.00	$ 17,800.00
71	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4	$ 2,600.00	$ 10,400.00
			TOTAL BID AMOUNT:		**$ 65,040.00**

* ITEM # 70 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONCRETE CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

648 GREENGATE ST. CORONA, CA. 92879 **SAFEGUARD FENCE** (951)-741-0854 office (951)-281-5144 fax

C-13 LICENSE # 849895

BID DATE: 6-Nov-14
RFP/CONTRACT# 06-462604
LOCATION: Rte. 33, Fresno county, Coalinga
ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
23	Treated Wood Waste	6860	LF	$ 0.44	$ 3,018.40
24	Remove Fence (Type BW)	870	LF	$ 4.41	$ 3,836.70
25	Remove Fence (Type WM)	320	LF	$ 5.20	$ 1,664.00
27	Remove Guardrail	720	LF	$ 5.50	$ 3,960.00
65	Fence (BW, Metal Post)	810	LF	$ 8.20	$ 6,642.00
68	Midwest Guardrail	140	LF	$ 34.75	$ 4,865.00
70	Transition Railing (Type WB-31)	4	EA	$ 3,900.00	$ 15,600.00
71	Alternative Flared Terminal system	4	EA	$ 2,940.00	$ 11,760.00
77	Mobilization	1	LS	$ 2,500.00	$ 2,500.00
				TOTAL BID	**$ 53,846.10**

NOTE 1: If Bonds will be required; Safeguard will need help in obtaining them.

EXCLUSIONS
SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK
WAIVER OF SUBRIGATION

WE ARE A CERTIFIED DBE,WBE

Prepared by:

Mike Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

Mike Williams
Safeguard Fence Co.
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
SMALL BUSINESS #20321
www.apcodike.com

11/05/2014

PROJECT #: 06-432604
PROJECT NAME: CALTRANS ROUTE 33
LOCATION: COALINGA

PROPOSAL #: 14-564
WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
45	PLACE ASPHALT CONCRETE DIKE TYPE	C	260	LF	$7.19	**$1,869.40**
46	PLACE ASPHALT CONCRETE DIKE TYPE	F	240	LF	$7.19	**$1,725.60**

TOTAL 500 LF TOTAL $3,595.00

DAYS ON JOB 1 MOVE IN'S 1 ADDITIONAL MOVES $3,400.00

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACE ONLY

1. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business city business license asphalt under dike (pre-pave), asphalt and trucking

This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items cluded as an attachment or included in the contract.)

3. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)

4. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

5. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours,

6. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

6. We require 15 days notice prior to start of work.

SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

ACCEPTED

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

o available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 06-432604
Route 33, Coalinga

Bid Date: November 6, 2014

BID ITEM # 54 / Joint Seal (MR 2") (portion):

82 lf Prep, furnish and install.....$147.80 / lf $12,119.60

Conditions:

1. Contractor to supply traffic control as required. **2 shifts**
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site.
4. One move in included, additional moves at $1,500.00 each
5. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
6. Two weeks written notice required for procurement of materials.
7. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE
CT #013602

Send to: Emmett's Excavation	**From: Ty Conner**
Attention: Estimating/Ryan	**Date:** November 5, 2014
Fax number: 559-348-9272	**Phone number: 559-347-9188**

☐ **Urgent** ☐ **Reply ASAP** ☐ **Please comment** ☐ **Please review** ☐ **For your information**

Total pages, including cover: 2
Comments

Project: CDOT #06-432604
Route 33, Coalinga

Bid Date: November 6, 2014

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 6 NOV 14

Contract #: 06-432604 – REPLACE BRIDGE, RECONSTRUCT ROADWAY, AND INSTALL RSP
Bid Date: 6 NOV 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	$1,225.00	$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	$1,225.00	$1,225.00
12	130100	JOB SITE MANAGEMENT	LS	LS	$14,850.00	$14,850.00
13	130300	PREPARE STORM WATER POLLUTION PLAN	LS	LS	$1,795.00	$1,795.00
14	130330	STORM WATER ANNUAL REPORT	EA	2	$595.00	$1,190.00
19	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	2	$795.00	$1,590.00
20	131104	WATER QUALITY MONITORING REPORT	EA	2	$695.00	$1,390.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. **Field monitoring may be required** for the Lead Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of $2,295.00 per day including all labor, travel, perdiem, equipment, materials, supplies, and lab costs.
2. Training specified in the LCP can be conducted (by a CIH) at contractor location. The training can be conducted for a lump sum of $1,750.00.
3. Job Site Management assumes a project duration of 270 days (field work), or 54 weeks of on-site field work.

   54 weeks x $275.00/week = $14,850.00

   This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required. No other plans, reports, monitoring or permits are included.
4. The SWPPP and the LCP are **guaranteed** acceptance for the quoted bid.
5. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

Tim Anenson, QSD, CPSWQ
Principal Consultant

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

- Fax Transmission

To: Estimator

From: Tim Anenson

Fax: 15593489272

Date: 11/6/2014

RE: CALTRANS BID ITEM QUOTE - 06-432604 (VERIDICO DBE CONTRACTOR 39572)

Pages: 3

Comments:

Veridico is a certified DBE contractor (No. 39572)

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
Principal Consultant, Veridico Group, Inc.
Program Management|Water Resources Engineering|Environmental Services
Certified SB, Micro, DBE & WBE
Cell: 707-317-0002|Fax: 707-620-7000
E-mail: tim.anenson@veridicogroup.com|Web: www.veridicogroup.com

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT FRESNO CO. RT 33 06-432604

BIDS: 11/06/14

"PLACE ONLY"*500 LF ASPHALT DIKE TYPES (C,F) @ $9.00 LF
PLACE 7 SQYD HOT MIX ASPHALT MISC. AREA @ $75.00 SQYD

PRICE INCLUDES TACK AND ONE MOBILIZATION
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Facsimile Transmittal Sheet

Triple J Ready Mix
301 Enterprise Parkway
Coalinga, CA 93210

To: Kelly or Ryan

Fax Number: 559-348-9272

Number of Pages to Follow: 3

Notes: Quote for Coalinga Bridge Cal Trans

ASHLEY GARCIA

Office Manager

ashleyg@triplejreadymix.com

(559) 935-3232 Fax (559) 935-3222

Triple J Ready-Mix

301 Enterprise Parkway
Coalinga, CA 93210
Ph: 559-935-0371 Fax: 559-935-5803

SALES QUOTATION

11-06-2014
Attn: Estimator

This is Not a Contract

Project: Caltrans 06-432604 **No. of Pages:** 4

Triple J Ready-Mix (hereafter "Seller") submits to the purchaser ("Buyer") this Sales Quotation for materials described below. This sales quotation upon transmittal to Buyer, replaces and terminates any verbal quote or offer the Buyer may have received from Seller referencing the Project.

1.) **Material/Specification/Price:** Pricing does not include sales tax. Ready-mix concrete is delivered freight-on-board (FOB) the Buyer's Project Address.

Product Description	Unit Price	Price Per	Q
5500 Psi 8.25sk SRA 0.045	$122.40	Yard	170
5500 Psi 8.25sk	$101.70	Yard	280
6.28sk Piles	$93.00	Yard	400
5.3sk Minor w/ fiber for Vegetation Control	$119.00	Yard	20
5.3Sk Minor	$101.80	Yard	120

Misc. Charges:
Environmental: $24.00 Per Load
Fuel Surcharge: None
Stand By: None

2.) **Terms of Payment** All purchases by Buyer pursuant to this sales quotation require payment in advance unless Seller has entered into a written credit agreement with Buyer. In the even Buyer makes payment with a check, and such check, upon presentation, is not promptly negotiated by Buyer's bank, Buyer shall immediately make payment using a cashier's check or cash instead. Buyer shall also pay a service charge of $25.00 for any check that is not negotiated by Buyer's bank promptly upon presentation. Buyer shall pay Seller a service charge on all amounts not paid when due computed at the rate of 1.5 percent per month (which Buyer agrees is a fair and reasonable estimate of the costs Seller will incur as a result of Buyer's late payments). In addition, Buyer shall pay Seller interest on all amounts not paid when due at the lesser of the rate of 18 percent per annum or the maximum rate permitted by law. Buyer's payments shall be applied first to accrued late charges, next to service charges, and then to principal.

Collection Costs Buyer agrees to pay all attorney's fees, court costs and expenses incurred by Seller collecting all or a portion of any amounts not paid when due from Buyer, whether or not a lawsuit is filed or pursued to judgment before Buyer pays off the indebtedness, including, without limitation, attorney's fees, court costs and expenses resulting from Seller's appeal or enforcement of any judgment. Buyer

further agrees to pay all attorney's fees, court costs, and expenses incurred by Seller in connection with the foreclosure of any mechanic's lien or stop notice.

3.) Buyer's Purchase Orders In the event Buyer provides Seller with a purchase order, the terms and conditions of buyer's purchase order shall not become part of the parties' agreement concerning any related purchase of materials. This Sales Quotation, together with any written credit agreement between Seller and Buyer, Seller's delivery tickets, and Seller's invoices, shall constitute the entire understanding of the parties concerning such purchase of materials. This Sales Quotation, any written credit agreement between Seller and Buyer, Seller's delivery tickets, and Seller's invoices may be amended only by, and to the extent of, a writing signed on behalf of Seller by Seller's credit manager or corporate officers.

4.) Project Information Buyer shall provide Seller any information needed or requested by Seller to prepare and effect service of a Preliminary 20-Day Notice in accordance with the California Civil Code of Procedure. Upon Seller's request, Buyer shall also provide Seller with copies of all payment bonds on any projects having such payment bonds.

5.) Taxes and Assessments The prices of the materials stated in this Sales Quotation do not include any taxes, assessments, fees, duties or other charges of federal, state, and local authorities. Buyer is solely responsible for the payment of any such taxes, assessments, fees, duties, and charges.

6.) Conditional Charges This Sales Quotation may include conditional charges: (a) a **Shortload** charge for each yard under the minimum delivery of ready-mix concrete of 6 yards; (b) a **Stand-by** charge for each delivery of ready-mix concrete that exceeds 5 minutes per yard unloading time at Buyer's site; (c) a **Special Delivery** charge for deliveries on Saturdays Sundays, Holidays, and all other days prior to the regularly-scheduled plant opening or after the regularly-scheduled closing (please consult your sales person for regular plant-operating hours); (d) a **Special Opening** charge for all deliveries on Sundays and Holidays; (e) a **Cancellation** charge if buyer cancels a delivery less than 2 hours prior to a scheduled delivery time or cancels any "first-round" ready-mix concrete order (an order placed prior to 8;00 a.m. for delivery that same day).

7.) Environmental/Fuel Surcharges This Sales Quotation may include surcharges: (a) a **Fuel** surcharge associated generally with increases in Seller's energy and/or fuel costs; and (b) an **Environmental** surcharge associated generally with increases in Seller's costs to comply with environmental regulations (which surcharges are neither taxes nor other required charges of federal, state, or local authorities).

8.) Scheduling Buyer shall schedule all deliveries directly with Seller or assume all responsibilities for delays or other errors resulting from Seller's communication with third parties (for example, truckers and pumping companies). Buyer shall make all requests to change or cancel a previously-scheduled delivery to Seller's dispatcher or weightmaster only.

9.) Material Availability The quantities of the materials stated in this Sales Quotation are for the sole purpose of identifying the estimated total quantities and cost of the materials expected to be delivered by Seller to Buyer and are not intended to constitute a commitment by Seller to deliver the stated quantities of the materials (or another quantity of materials sufficient to meet Buyer's requirements) to Buyer. Although Seller will make reasonable efforts to deliver materials in accordance with Buyer's schedule, Seller's ability to actually deliver the amount of the materials stated in Seller's invoices to Buyer is subject to the availability of the materials (which availability might be limited for reasons both within and outside of Seller's control, including, without limitation, natural disasters, accidents, material shortages, equipment or facility failures, strikes, regulations and approvals of public authorities, daily demand and plant capacity).

10.) Minimum Ready-Mix Concrete Batch Sizes The minimum batch sizes for various types of ready-mix concrete are as follows: **Colored Concrete** – 1 yard minimum; **Normal Weight Concrete** (less that five thousand PSI) – 1 yard minimum; **Normal Weight Concrete (five thousand PSI or greater)** – 3 yard minimum; and **Lightweight Concrete** – 2 yard minimum.

11.) Allocation of Risk Buyer shall indemnify Seller from and against all claims, liability, loss, damages, or expenses arising out of or relating to all acts, failures to act, or other conduct of buyer (and Buyer's

employees, agents, representatives, independent contractors, and any other entity or person for whom Buyer is legally responsible), including claims, liability, loss, damages, or expenses arising out of or relating in whole or in part to the active negligence or other fault or Seller, but excluding claims, liability, loss, damages, or expenses arising solely out of the negligence or willful misconduct of Seller. Buyer agrees and acknowledges that (a) Buyer's obligation to indemnify Seller shall commence immediately upon the request of Seller, (b) Buyer shall not dispute such obligation to indemnify Seller and Buyer's sole remedy with respect to such obligation to indemnify Seller shall be provided in section 5(c) below; and (c) Seller shall reimburse Buyer for its reasonable expenses resulting solely from Buyer's obligation to indemnify Seller in the event of a final judgment (defined as a judgment that can no longer be challenged by post-trial motion, writ, or appeal) determining that the claims, liability, loss, damages or expenses arose solely out of the negligence or willful misconduct of Seller.

12.) **Waiver of Certain Liabilities** Notwithstanding anything in Section 5 herin to the contrary, and without regard to the fault of Buyer or Seller, Buyer waives all claims against Seller, and shall indemnify Seller from and against all claims, liability, loss, damages, or expenses, arising out of or relating to: (a) Seller's delivery of ready-mix concrete beyond the curb of the public roadway at the request of the Buyer; (b) physical changes to ready-mix concrete after delivery by Seller at Seller's plant or, if ready mix concrete is delivered to Buyer's site by Seller, after ready-mix concrete has left the chute of Seller's delivery truck; (c) physical changes to asphaltic concrete and aggregates after delivery by Seller at Seller's plant; (d) Seller's addition of water and/or foreign material to ready-mix concrete at the request of Buyer (or Buyer's employees, agents, representatives, and independent contractors); and (e) the failure of any materials that conform to the requirements communicated by Buyer to Seller in accordance with Section 14 herein to function as intended by Buyer or third parties.

13.) **Material Specifications** Seller, at the request of Buyer, shall provide Buyer with any reasonably available information in Seller's custody regarding the physical properties of the materials customarily available for purchase from Seller, including the proportion of the constituents of the various types of ready mix concrete and asphaltic concrete customarily available for purchase from Seller. If Buyer requires materials with physical properties that are different from the materials customarily available for purchase from seller, Buyer shall communicate its requirements with respect to such materials to Seller's salesperson in writing. In the event Seller agrees to provide such materials to Buyer, Seller shall only be responsible for ensuring that the materials conform to the requirements specifically communicated by buyer to Seller in writing. Seller shall not be responsible for determining whether or not any materials provided to buyer by seller (a) are suitable for Buyer's intended use; (b) meet the applicable requirements of any codes, regulations, or standards of public authorities, trade associations, or professional organizations; (c) meet the requirements of any contract documents for a specific project that were not communicated to seller by buyer; and (d) are suitable for the soil conditions at Buyer's site (including, without limitation, sulfate-bearing soil).

14.) **Limited Warranty**

GERDAU

General Contractor

Date: November 6, 2014
License C50, #974202
E14B-184
Project: 06-432604
Location: Coalinga, CA
Page 1 of 3

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 and ASTM A706 **deformed reinforcing bars** in accordance with the CRSI Manual of Standard Practice and based on the following document Drawings: Caltrans drawings 1-104 dated April, 28 2014. Addenda 1 noted.

PRICES:

Bid Item	Description	Quantity	UOM	Unit Price	Extended Total
55	Bar Reinforcing Steel (Bridge)	291,596	LB	$ 1.4400	$ 419,898.24
56	Headed Bar Reinforcement	192	EA	$ 18.00	$ 3,456.00
72	Concrete Barrier (Type 732)	394	LF	$ 29.00	$ 11,426.00
GRAND TOTAL					$ 434,780.24

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting. See Condition 4.D on page two.
4. Smooth, galvanized, stainless steel and epoxy coated bars.
5. Anchors, all-thread rods, bolts, anchor bolts, studs, stud rails, sheathing, sleeves and inserts.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8. Welding and/or dowels and welding of same to structural or miscellaneous iron.
9. Reinforcing for: masonry walls, pre-cast concrete, electrical, plumbing or mechanical concrete.
10. All works outside of quoted bid items.
11. Mechanical couplers or anchorages not specifically shown on drawings.
12. Engineering or certification of guying or bracing systems.
13. Installation of Type 60 barrier rail steel (rebar supplied F.O.B. jobsite).
14. Setting CIDH caisson, pier or column cages and furnishing and installing "spacer wheels" or "dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.
15. Field bending of girder stem verticals.
16. Cost of pour watchman.
17. Guying and/or bracing requirements for column cages.
18. Cutting, cleaning, straightening and bending existing steel.
19. Providing holes in structural steel for bars to pass.
20. End preparation of bars for future welding or splicing.
21. Protection of exposed steel for future construction.
22. Splices in reinforcing bars, form-savers, field bending and/or construction joint dowels for Contractor's convenience.
23. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".
24. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.

1060 Kaiser Rd. Napa CA 94558 – Tel: (707) 863-3933 – Fax (707) 759-1522

GERDAU

General Contractor
06-432604

Date: November 6, 2014
E14B-184

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $80.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates, layout, ramps and scaffolding.
   b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   c) Provision and maintenance of all required and necessary protection measures for exposed vertical reinforcing steel to maintain safety regulations (i.e. wood tops and/or safety caps).
   d) Operated crane* service during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels adjacent to points of installation, and for the setting pre-assembled elements (* the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited).
   e) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   f) Adequate areas for staging, storage, and pre-assembly of materials.
   g) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
   h) Traffic control, flagmen, barricades, lane closures and all related permits.
   i) Engineering, cables, cable hardware, deadmen and labor for CIDH pier and/or column erection.
5. Work Scope is limited to the following bid items:
   a) BI # 55 (F) : Bar Reinforcing Steel (Bridge)
   b) BI # 56 (F) : Headed Bar Reinforcement
   c) BI # 72 (F) : Concrete barrier
6. Providing and scheduling of men required for work periods other than normal straight-time working house shall be based on minimum notice of two working days.
7. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
8. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
9. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
10. Prices are based on commencement of Subcontractors scope of work herein by 04/01/15 and completion of the same by 12/01/15.

GERDAU

General Contractor
06-432604

Date: November 6, 2014
E14B-184
Page 3 of 3

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 60 days.

Gerdau Reinforcing Steel
License C50, #974202

BY: Richard Martini
Richard Martini
Director of Sales

DATE: November 6, 2014

ACCEPTED FOR:

BY: _____

DATE: _____

CMG Hydroseeding, Inc.

BID

4460 W. Shaw Ave. #146 Fresno, CA 93722
Phone: 559-217-4703
Fax: 559-276-5020
BUSINESS LIC # 148657
CONTRACTOR LIC # 975046
Local 220 Union

DATE: 11/6/2014

Project: 06-432604

Hydroseeding/Erosion Control

Bid Item #	Description	Measurement	Rate	Total
15	TEMPORARY FIBER ROLL	1,200.00 LF	3.5000	$4,200.00
21	TEMPORARY FENCE (ESA)	3,270.00 LF	3.9500	$12,916.50
38	ROLLED E.C. NETTING	60,000.00 SQFT	0.2900	$17,400.00
39	HYDRIMULCH	60,000.00 SQFT	0.0650	$3,900.00
40	FIBER ROLLS	3,400.00 LF	3.5000	$11,900.00
41	HYDROSEED	60,000.00 SQFT	0.0680	$4,080.00
42	COMPOST	60,000.00 SQFT	0.3218	$19,308.00
	MOVE IN	1.00 EA	800.0000	$800.00
				$0.00
				$0.00
				$0.00
				$0.00
				$0.00
				$0.00
				$0.00
			TOTAL	**$74,504.50**

For Bidding Purpose Only Price Good For 30 Days

Notes:

** Pricing in bid is per unit. Final square/linear footage is to be determined prior to commencement of work.*

*** Bid prices only good for 60 days without signed contract.*

**** CMG Hydroseeding's Bids must be used in their entirety. Bid items may not be separated or used individually without prior authorization from CMG Hydroseeding, Inc. Please contact our office for pricing of individual bid items.*

***** CMG Insurance covers: General Liability, Auto Liability, Workers Comp up to $1,000,000.00, and General Aggregate up to $2,000,000.00. Any additional insurance required by contractor or owner will be added to bid price.*

Thank You,

Brett Reinke
President

FAX

To: **Rightfax**
Company:
Fax: 5593489272
Phone:

From: **Commercial Metals Company**
Fax:
Phone: +1 209 834-9330
E-mail: Megan.Villalobos@cmc.com

NOTES:

Emailing: ENO03812 06-432604 - PROPOSAL.pdf

Date and time of transmission: Thursday, November 06, 2014 12:49:06 PM
Number of pages including this cover sheet: 08

Your message is ready to be sent with the following file or link attachments:

ENO03812 06-432604 - PROPOSAL.pdf

Note: To protect against computer viruses, e-mail programs may prevent sending o

California License No. 778010
Nevada License No. 71809
120 W. Larch Road, Tracy, CA 95304
209.834.9330 Phone 209.836.1457 Fax
www.cmc.com

CMC Commercial Metals

CMC REBAR

ESTIMATE # **ENO03812**
BOND RATE **$4.50/$1,000**

BID PROPOSAL

BID DATE: **11/6/2014**
BID TIME: **2:00 PM**

TO: **Bidding Contractors**

ATTN:
EMAIL:

PH:
FAX:

PROJECT NAME: **06-432604 Route 33**
PROJECT LOCATION: **Near Coalinga, California**

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below. Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be placed with **CMC Steel Fabricators, Inc. dba CMC Rebar.**

SCOPE OF WORK / PRICE (see section V for price conditions)

BID ITEM	DESCRIPTION	QTY	UNIT OF MEASURE	UNIT PRICE	TOTALS
55	Bar Reinforcing Steel (Bridge) – Final Pay	291,596	LBS	1.27	$370,327
56	Headed Bar Reinforcement – Final Pay	192	EA	49.00	$9,408
72	Concrete Barrier (Type 732) – Final Pay	394	LF	20.00	$7,880
				Total	$387,615

I. **BID DOCUMENTS:**
Seller will not be responsible for any scope not included in the bid documents listed below.
Architect/Engineer: State of California, Dept. of Transportation
Plans/Drawings: State of California, Dept. of Transportation
Specifications: State of California, Dept. of Transportation
Addenda: 1 Noted

II. **INCLUSIONS:**

A. **FURNISHED & INSTALLED**
1) Deformed reinforcing bars for C.I.P. concrete

B. **FURNISHED F.O.B. TRUCKS JOBSITE**
1) Drill & grouted dowels

C. **REBAR ASSEMBLED INTO CAGES & JOB STOCKPILED IN ONE LOCATION OR DELIVERED F.O.B. TRUCKS JOBSITE**

COMMITMENT
YOU CAN COUNT ON

Cages are estimated to depths shown on plans. If cages are already fabricated and have to be altered due to job conditions the work will be performed on a time and material basis. There are no adjustments to cages due to low overhead clearance if required.

1) Pile cages tied complete on ground – Contractor to set. If cages tied off site – Contractor to unload at no additional cost.

III. EXCLUSIONS:

A. STANDARD EXCLUSIONS

1) Addenda not noted above.
2) Cost of payment and performance bonds.
3) Permits, fees and licenses, other than city and county business licenses and state contractor's license.
4) Cleaning or brushing of rebar mill scale, dirt, rust, ice, etc. after rebar is in place.
5) Cleaning or removal of dirt from footing excavations.
6) Accessories for or unloading of F.O.B. items.
7) Costs for movement of stored materials once initial delivery is made.
8) As-Built Drawings (Placing Drawing submittals will be provided).
9) Threaded bars, rods, sleeves, anchors, studs, bolts (anchors & misc.), and inserts.
10) Cost of full time standby pour watchman.
11) Metal tags (Standard tags will be used to identify steel).
12) Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

B. PROJECT SPECIFIC EXCLUSIONS:

1) All welding.
2) Smooth round bars.
3) Reinforcing bars in precast elements.
4) Coating, wrapping, painting and/or greasing of reinforcing steel, dowels and/or wire mesh.
5) Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience or those not shown on Structural drawings.
6) Splices required due to low overhead, power lines and / or deficiencies in hoisting equipment unless specifically shown on contract drawings.
7) Drilling, coring, grouting, and dry packing/placing bars in drilled holes. Installation of grout dowels by others will be coordinated with the seller's work.
8) Any additional labor/material due to improperly aligned grouted/bonded bars.
9) Rework, cutting, burning, cleaning, straightening and/or bending of existing bars, bars from previous pours, and/or pile bars.
10) All unloading, moving, stockpiling, relocating, setting and final positioning of reinforcing cages listed above as tied & F.O.B. trucks jobsite, as well as all spacer material and/or placing accessories required to position same.
11) The setting of tied and stockpiled cages. Reinforcing steel will be assembled in cages at the jobsite and stored and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
12) Tying reinforcing steel to water stops.
13) Cleanup of items that can be "blown" from the pour area.
14) Participation in any form of composite cleanup crew.
15) Any engineering of guying and/or bracing requirements for vertical rebar assemblies.
16) Quality control manager, inspector and quality control plan if required
17) Field bending of girder stirrups or other partially embedded steel.

IV. CONTRACTOR TO PROVIDE

The following items, as required and determined by CMC Rebar, are to be provided by Contractor without charge to CMC Rebar:

1) Lines, grades, elevations, and templates . Contractor shall furnish templates / starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates / Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

COMMITMENT
YOU CAN COUNT ON

2) Templates for rail dowels on all decks.
3) Any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
4) All testing, inspections, re-inspections and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers, spiral lap welding and/or welded hoop test bar samples to be provided at point of assembly for testing by others).
5) All safety equipment other than a hard hat, a harness for fall protection and a body belt with a locking snap hook. All specialized clothing and equipment required due to hazardous material, fire safety or unusual job conditions that may require protection of personnel on the jobsite (e.g. Nomex suits).
6) Racks, Ramps, Ladders, OSHA approved heavy-duty scaffolding, working platforms, and man lifts.
7) Open footings / trenches with unobstructed vertical access for placing of reinforcing steel.
8) Full access to all working areas for material, equipment and manpower.
9) Adequate lighting as required.
10) Trash bins for general rubbish other than excess steel.
11) Traffic control devices and street use permits.
12) Sanitary facilities and a source for drinking water.
13) Safety railings and floor opening coverings.
14) Adequate parking for all Subcontractor employees within three (3) standard blocks of the jobsite.
15) Compressed air (90 PSI Min.).
16) Any field measurements required for detailing purposes are to be provided prior to fabrication.
17) Caging area to prefabricate cages at the jobsite.
18) Two (2) complete sets of full size printed (or electronic if agreed upon by CMC Rebar) plans furnished prior to any detailing/fabrication activities, CADD files (if available), specifications, and adequate written schedules to which CMC Rebar has agreed.
19) Contractor shall furnish suitable equipment fully operated for hoisting/lowering reinforcing steel, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc.) setting of piling, column, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require.
    Contractor is to provide Subcontractor with a minimum of **55 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel and does not include stand by, set up, travel, tear down, time supporting steel after positioned, and/or any other non-productive activities.) (These hours are for Subcontractor's use only and do NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others). Hoisting hours shall be jointly reviewed by Subcontractor's representative and Contractor's construction manager or his designee daily, confirmed in writing, signed by both representatives and copies forwarded to respective managers. Contractor shall provide monthly, a current listing of crane usage.

V. SPECIAL NOTES:

1. Prices include applicable State and Local Sales Tax.
2. This proposal is firm for thirty (30) days from the above date and shall be considered null and void thereafter. This 30 day time frame is inflexible due to the volatility in the base price of steel products. No extensions in time will be granted without applicable adjustments in the Bid Price. Please contact the undersigned if you require any clarifications or extension of the proposal acceptance period.
3. Prices / Bid items quoted are not for separate acceptance without prior approval.
4. Our price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work day shift work week (all Union contract and nationally recognized holidays are observed).
5. Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow 21 working days for preparation of submittals (if required), exclusive of any approval time required.
6. Five (5) working days' notice for fabrication prior to material shipment, two (2) working days' notice for scheduling of ironworkers, four (4) hour minimum work day and notification of any back charges within fifteen (15) days of occurrence will be required.
7. Additional lead time will be required for special mill rolling (including but not limited to #14, #18 and A706 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, special mesh, mechanical connections, T-Headed anchors,

COMMITMENT
YOU CAN COUNT ON

etc.

8. Construction and/or contract delays caused by others may result in additional cost of materials.
9. Prices quoted are based upon CMC performing work on the project listed above and completion of CMC's scope of work by 7/30/2016.
10. Subcontractor is not responsible should Contractor elect to encase any splices prior to receiving notification from the engineer regarding test results.
11. CMC Rebar carries the following insurance:

Comprehensive General Liability (General Aggregate)	$2,000,000.00
Vehicular Liability	$1,000,000.00

VI. GENERAL TERMS AND CONDITIONS:

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing Subcontractor, Contractor permitting/directing performance by Subcontractor, Contractor signing and returning this offer or if this offer is attached to and made a part of the subcontract agreement.
2. CMC Steel Fabricators, Inc. d/b/a CMC Rebar ("Subcontractor") may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance. Subcontractor shall be paid for such work and/or materials according to the terms and conditions of this proposal.
3. Contractor shall provide Subcontractor with copies of all contract documents that define and/or describe Subcontractor's work. Subcontractor shall only be bound by contract information received, as applicable to Subcontractor's work. Subcontractor shall have the benefit of all rights, remedies and redress with regard to Contractor as Contractor has with regard to the Owner. Subcontractor shall be paid monthly progress payments within ten (10) days of Contractor receiving payment from project owner or within 60 days of receipt of Subcontractor's invoice, whichever occurs first for the value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from completion of Subcontractor's Work. No retention shall be withheld on FOB and/or tied and stock piled material, if approved by Owner. Subcontractor shall not be required to continue performance if, as stated payments are not made to Subcontractor.
4. Notwithstanding anything to the contrary, no provision shall serve to void Subcontractor's entitlement to payment for properly performed contract, change order/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice and/or claim on its behalf.
5. Any waivers and releases of lien of Subcontractor will be on Subcontractor approved forms.
6. Subcontractor shall be provided a mutually agreed to and approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
7. Subcontractor will be liable to Contractor only for direct damages (including direct delay damages) to the extent caused by Subcontractor's actionable negligence or intentional misconduct. Subcontractor will not be liable for any costs, expenses, liabilities, or damages (including delay damages), and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to circumstances beyond Subcontractor's control or without Subcontractor's fault. Subcontractor will not be liable for consequential damages, however caused.
8. **SUBCONTRACTOR SHALL NOT BE LIABLE FOR SPECIAL, INDIRECT, INCIDENTAL, LIQUIDATED, AND/OR CONSEQUENTIAL DAMAGES, HOWEVER THEY MAY BE CAUSED.**
9. Nothing will preclude Subcontractor's right to an equitable adjustment of the subcontract amount if Subcontractor's completion of its work is delayed, hindered, disrupted, or otherwise interfered with or made less efficient for any reason beyond the control and without the fault of Subcontractor. Cost of iron worker show-up and/or stand-by time, scheduled by Contractor when work is not ready shall be for Contractor's account.
10. In the event Owner terminates Contractor and Contractor in turn terminates Subcontractor, Subcontractor shall be compensated for the cost of all work performed and all materials purchased prior to the termination. In the event of material breach by Subcontractor, Contractor may, terminate for cause after providing , three day written notice of any alleged default and an opportunity to commence cure. Contractor will be liable to Subcontractor for damages (including lost profits) if Contractor wrongfully terminates Subcontractor.
11. Subcontractor agrees to indemnify, and save harmless Contractor and the Owner from Subcontractor's proportionate share of liability, as determined by the facts at the time of injury or damage, against, debts, , judgments, awards, losses, liabilities, interest, attorney fees, costs and expenses, for third party claims for bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself) to the extent caused by the negligent acts or omissions of Subcontractor or anyone directly or indirectly employed by Subcontractor.
12. Subcontractor will name Contractor and Owner as additional insured's, to the extent of contractual indemnification contained herein, only if required to do so by the contract documents and only by means of Subcontractor's standard additional insured endorsement.
13. Indemnification, insurance coverage and any waivers of subrogation provided by Subcontractor shall not extend to Architects, Engineers, or other design professionals.
14. Notwithstanding anything to the contrary stated in any contract document, the insurance evidenced by the Certificate of Insurance provided

COMMITMENT
YOU CAN COUNT ON

to Contractor by Subcontractor fully satisfies all of the insurance requirements applicable to Subcontractor for the project.

15. Subcontractor does not offer Builder's Risk insurance for any reason, but will furnish property insurance if so requested. Such property insurance will cover only the Contractor's equipment and tools at the jobsite on an actual cash value basis. Subcontractor will maintain "Products" and/or "Completed Operations" coverage only if required by the Contract Documents and then for no more than two (2) years after completion of Subcontractor's work. Subcontractor will continue to provide evidence of such coverage to Contractor during the aforementioned period only if we receive Contractor's written request for such evidence at least thirty (30) days prior to the expiration date of the then current Certificate of Insurance we have furnished to Contractor. Subcontractor will furnish Contractor with a Certificate of Insurance that evidences our insurance coverage and amounts that we will provide, but will not furnish amounts of our deductibles or self-insured retentions, or copies of our insurance policies to the contractor.
16. The parties agree that each contract between them is an individual, separate contract. Consequently, Contractor shall not withhold or set-off any funds otherwise due to Subcontractor for properly performed work under one contract to cover costs, liabilities or damages Contractor has incurred or may incur for which Subcontractor or any affiliate of Subcontractor may be responsible under any other contract.
17. Subcontractor shall not be liable for repair/remedial work of any damage caused by others outside the control of Subcontractor. Approval by inspection for pouring and/or embedment in concrete shall terminate Subcontractor's responsibility for damages caused by others to that portion of the work.
18. No back charge or claim of the Contractor for services provided for or on behalf of Subcontractor shall be valid except by an agreement in writing, submitted to and approved by Subcontractor at time of occurrence and before work is initiated.
19. If Contractor requests Subcontractor to perform change order/extra work, Subcontractor will submit a written proposal, describing the change in the scope of work, its value, and any applicable schedule impact. Contractor shall promptly approve or reject the proposal in writing. Subcontractor's entitlement to adjustments in the time or price for changes/extras to Subcontractor's work shall not be contingent upon or limited to the amount Contractor receives from Owner or anyone else. Subcontractor shall not waive its right to payment for properly performed change order work.
20. Subject to standard manufacturing variations, Subcontractor warrants, for a period of one (1) year from substantial completion of such work, that the goods furnished and work performed shall meet the specifications set forth in the proposal. **THIS WARRANTY EXCLUDES ANY OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE.** Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming Goods or work is replacement or repair of such work, at Subcontractor's option.
21. Any dispute between the Subcontractor and the Contractor shall be settled first by a meeting of the parties attempting to confer and resolve the dispute in a good faith manner. If the parties cannot resolve their dispute after conferring, any party may require the other to submit the matter to non-binding mediation, utilizing the services of an impartial professional mediator approved by both parties. If the parties cannot come to an agreement following mediation, either party may require a stay of a minimum of 90 days pending the investigation by both parties of the use of the Collaborative Law process under the Uniform Collaborative Law Act. Finally, for matters under $100,000, the parties may submit the matter to binding arbitration. The arbitration shall be conducted on a confidential basis under the Commercial Arbitration Rules of the American Arbitration Association. Any decision as a result of any such arbitration proceeding shall include a written record of the proceedings and a written determination of the arbitrators. An award of arbitration shall be final and binding on the parties and may be confirmed in a court of competent jurisdiction. There shall be no continuation of work during arbitration or litigation unless mutually agreed between Subcontractor and Contractor. All claims and disputes between the parties shall be interpreted and governed by the law of the state where the project is located. In case of arbitration or litigation, the arbitrator or court shall award reasonable consultant, expert witness and attorneys' fees, costs and other expenses to the prevailing party.
22. Neither party may assign the agreement, or any part thereof, without the prior written consent of the other party, which consent will not be unreasonably withheld however, CMC reserves the right to assign all or part of the work to another division of CMC.
23. If any provision of this Agreement is held to be invalid or unenforceable by a court of competent jurisdiction, then the remaining provisions will nevertheless remain in full force and effect, and the parties will negotiate in good-faith a substitute, valid and enforceable provision which most nearly effects the parties' intent in entering into this Agreement.
24. The failure to exercise any right provided herein shall not be a waiver of prior or subsequent rights. All rights and remedies are cumulative, not alternative, and are in addition to rights and remedies available at law or in equity.

PROJECT: **06-432604 Route 33**
LOCATION: **Near Coalinga, California** BID DATE: **11/6/2014**

Accepted this _____ day of _____, 20____

Subcontractor: Contractor:

CMC Commercial Metals Company dba CMC Rebar _____

COMMITMENT
YOU CAN COUNT ON

By: _____
Frank Chacon

Title: Sales Manager

(209) 834-9331 Direct | Frank.Chacon@cmc.com

NORCAL/NEV BID PROPOSAL REV. 10/12

By: _____

Title: _____

COMMITMENT
YOU CAN COUNT ON

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15593489272
FROM	Jody Lee
DATE	2014-11-06 19:13:17 GMT
RE	Quote for Contract #06-432604

COVER MESSAGE

Quote for Contract #06-432604

Thank-you,
Jody J. Lee
ACL Construction Co., Inc.
P.O. Box 1929
Chino Hills, CA 91709
909/391-4477 Ph.
909/391-4472 Fax
jlee@aclrails.com<mailto:jlee@aclrails.com>

Affirmative Action
Equal Opportunity Employer

ACL
Construction Company, Inc.

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
OFFICE (909) 391-4477 * FAX (909) 391-4472
License #A-468840

PROPOSAL

Date: 11-6-14
Page: 1 of 2
Project Name: Route 33 Jacalitos Creek
Contract No.: 06-432604
Location: Fresno County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
72	732	394LF	$ 70.00 /per LF	$27,580.00

TOTAL:----------$ 27,580.00*

Excludes: Electroliers to Include @ $797.00 each, plus footage.
Sign Bases to Include @ $1,797.00 each, plus footage.

EXCLUDES REMOVAL, ROUGHENING, AND DRILL & GROUT DOWEL INTO AND OF EXISTING BARRIER

***Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $70.32 to total proposal.**

- *Quote includes 2 move-in(s); (One for each half of bridge) additional move-ins are $5,700.00 each, Plus Build Up*
- *Quote is valid 45 days from Bid Date.*
- *Tailgate access only.*
- *Any questions please telephone our office.*

✧✧ FORM, POUR, FINISH ONLY ✧✧

ACL Construction Co., Inc. *Terms, Conditions, and Exclusions*

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated *11/6/14*, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is **5%** after **50%** of ACL's work is in place. Prime Contractor shall release **100%** Retention **35** days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of **written authorization** from the Prime Contractor.

No back charges will be accepted without **prior written authorization** from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" from flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a **written move-in notification EIGHT (8) WEEKS before requested move-in date.**

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions – (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control – NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey – NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

QUOTATION

DYNAMIC RUBBER A DIVISION OF COSMEC, INC.
1501 ROCKY RIDGE ROAD MAILING ADDRESS PO BOX 2159 ATHENS, TX 75751
TELEPHONE: 903-677-2871 FACSIMILE: 903-675-4776
WEBSITE WWW.COSMECINC.COM

NO. 57298
WHEN ORDERING, PLEASE REFER TO THIS NUMBER

TO: ALL BIDDERS

DATE: October 28, 2014
REFERENCE: CA DOT CONTRACT 06-432604
PROJECT 06 00020388
FRESNO COUNTY
LETTING: 11/6/2014

THANK YOU FOR YOUR INQUIRY. WE SUBMIT THE FOLLOWING FOR YOUR CONSIDERATION.

ITEM	QUANT	DESCRIPTION	WT. EA./LB.	PRICE EA.
1	12	ELASTOMERIC PADS 2.88 X 18 X 22 W/ (5) INTERNAL STEEL SHIMS	90	$ 485.00
2	1	TEST PAD 2.88 X 18 X 22 W/ (5) INTERNAL STEEL SHIMS	90	N/C

NOTES:
1. IN HOUSE TESTING INCLUDED
2. MATERIALS:
   ELASTOMER - 55 DUROMETER NEOPRENE
3. UNSTAMPED DRAWINGS INCLUDED FOR APPROVAL

TOTAL VALUE OF THIS QUOTE FOR YOUR CONVENIENCE ONLY
$5,820.00
UNIT PRICES APPLY

DUE TO ESCALATING RAW MATERIAL COSTS, THIS QUOTATION MAY BE SUBJECT TO A RAW MATERIALS/ENERGY SURCHARGE

F.O.B. PLANT, WITH MOTOR FREIGHT ALLOWED TO JOBSITE
DELIVERY, 8-10 WEEKS AFTER RECEIPT OF APPROVED DRAWINGS

TERMS: NET 30 DAYS

DYNAMIC RUBBER A DIVISION OF COSMEC, INC.

FINAL SCHEDULING IS SUBJECT TO YOUR WORKLOAD AT THE TIME YOUR ORDER IS PLACED.

Kerry Marchand

Kerry Marchand 508-455-3290 / kmarchand@cosmecinc.com

STANDARD TERMS AND CONDITIONS

(1) DEFINITION: The word "Company" used herein means COSMEC, Inc., a Massachusetts corporation having its place of business in Walpole, Massachusetts and its division, Dynamic Rubber, having its place of business in Athens, TX

(2) PAYMENT AND CREDIT TERMS: Sales made on open account, net 30 days, to concerns having satisfactory credit rating, Dun & Bradstreet or other references deemed satisfactory by the Company. All other transactions will be C.O.D. or prepaid unless other terms are specified in writing by the Company. Payment is to be made in U.S. funds unless other funds are agreed to in writing by the Company.

(3) QUOTATIONS: Unless otherwise specified, all quoted prices are firm for a period of sixty days from the date of quotation, except that if subsequent to such date, the cost of labor and/or materials has changed, such prices will be reviewed when the order is up for acceptance. All quoted prices are unit prices. Quoted weights are estimated unit weights and are therefore approximate.

(4) CONTRACTS: No order or contract for products of the Company shall become binding upon it except upon the acceptance or execution thereof by the Company unless these Standard Terms and Conditions are made applicable thereto by direct reference therein or in other manner, or in the alternative, the Company in writing has waived or modified said Terms and Conditions in whole or in stated part.

(5) SHIPMENTS: All shipments shall be F.O.B. Athens, Texas, unless otherwise noted, and all risk or loss or damage from the time of tender of the shipment to carrier shall be borne by the Buyer. The Company shall have no responsibility for insuring shipments unless requested in writing by the Buyer to insure the shipment at Buyer's expense in such Company, against such risks and for such valuations as may be therein stated. In the absence of shipping instructions from the Buyer, the Company will use its own discretion in choice of carriers and routing of the shipments.

(6) DELIVERIES: The Company shall not be liable for failure or delay in the delivery or shipment of its products or for direct or indirect damages or expenses or any nature suffered or incurred by Buyer by reason of any such failure to deliver or such delay, occasioned directly or indirectly by strikes, lockouts, fires, inability to obtain materials or shipment space, breakdowns, delays of carriers or suppliers, governmental acts or regulations, and other causes beyond the Company's control, and any promises of shipment will be made subject to unforeseen and unavoidable delays. The scheduled shipping date appearing hereon is only an estimate and the Company shall not be liable if such date is not kept.

(7) CLAIMS: All claims for alleged errors or defective materials must be made in writing to the Company within 30 days after receipt of the delivery by the Buyer. The company will not be responsible for any expenses or costs incurred by the Buyer in connection therewith without its prior written consent. The Company makes no warranty with regard to the fitness or suitability of any goods for the Buyer's intended use or for any particular purpose. The correction of any defect or error by repair or remanufacture by the Company shall constitute a fulfillment of any obligation to the Buyer in connection therewith.

(8) RETURN OF MATERIAL: Goods may not be returned for credit or replacement without written consent of the Company.

9) CANCELLATION: No cancellation of orders will be accepted except upon a basis agreed to by the Company in writing prior thereto. Unless other arrangements satisfactory to the Company are made in writing, the Company will not permit accepted orders to be cancelled or deliveries deferred except upon the condition that Buyer assumes immediate liability for and makes payment to the Company of charges involved which takes into account expenses already incurred, commitments made by the Company, profit on work in progress and the contract value of goods completed and ready for shipment.

10) TAXES-EXTRA: Quoted prices do not include Sales, Use of other similar tax (if any) which may be imposed on the Company prior to shipment. These will be added to the sales price.

11) INSPECTION: Material furnished by us is subject to standard inspection in our plant unless otherwise provided. Where inspection by the Buyer or others is required by the terms of order, it shall be made in the Company's plant before shipment of material unless otherwise agreed upon by the Company.

12) DIES, TOOLS: As our charges for tools and dies do not include the cost of design, engineering service, nor maintenance, invoicing of tool and die charges does not convey the right to remove there tools or dies from our plant. All tools and dies are to remain in our possession and will be the property of the Company.

13) GENERAL: Quantities, sizes, dimensions and materials are those which the Company understands to be required. The Company assumes no responsibility for the accuracy and shall not be held liable for discrepancies.

14) Products manufactured by the Company are made in compliance with all applicable requirements of the Fair Labor Standards Act of 1938 as amended.

15) The Equal Employment Opportunity Clause in Section 202 of Executive Order 11246, as amended, relative to equal employment opportunity and implementing rules and regulation of the Office of Federal Contact Compliance are incorporated herein by specific reference.

.. TENNYSON ELECTRIC, Inc.

SB Certified # 33555

Revised
Bid Proposal

Bid Date: November 6th, 2014 @ 2:00 PM

Attn: Estimating Department

RE: Contract #06-432604 Jacalitos Creek Bridge in Fresno County

Scope: Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Description	Unit	Qty	Unit Price	Total
8	Temporary Signal System	LS	1	239,500.00	239,500.00
76	Roadside Weather Information System	LS	1	76,500.00	76,500.00
				Total Bid	316,000.00

Addendum 1 Noted

We include the generator and the fuel tank but exclude the fuel

We exclude the following items:

- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control(we need 10 shifts)
- staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work or temporary electrical
- WPCP and SWPPP, dewatering, we exclude fuel for generator

If you have any questions please do not hesitate to call me.

Thank You,

Michael Tennyson
Estimator

7275 National Drive Suite A, Livermore, CA 94550
CA License #717998 C10 exp 1/31/2016 (925) 606-1038 Fax (925) 606-7655

KCI ENVIRONMENTAL, INC.

ENVIRONMENTAL RESTORATION SPECIALISTS

EROSION CONTROL QUOTATION

Date: 11/6/2014

To:
Company Name: EMMETT'S EXCAVATION
Attention: RYAN
Fax Number: (559) 348-9272

From:
KCI Environmental,Inc.
Senders Name: JIM GORTER / EROSION CONTROL DIVISION
Number of pages: 1

Project Name: 06-Fre-33-10.9/11.1
Contract/Bid #: 06-432604
Location: Coalinga, Calif.

QUOTATION: Erosion Control

Item 38	RECP (Netting)	60,000 sqft. @ $0.36/sqft.	$21,600.00
Item 39	Hydromulch	60,000 sqft. @ $0.04/sqft.	$2,400.00
Item 40	Fiber Rolls	3400 LF @ $3.80/LF	$12,920.00
Item 41	Hydroseed	60,000 sqft. @ $0.05/sqft.	$3,000.00
Item 42	Compost	60,000 sqft. @ $0.18/sqft.	$10,800.00

TOTAL BID: **$50,720.00**

1 One move in included, additional at $550.00/each.
2 Water provided on site at no cost, hydrant or similar.
3 No traffic control
4 No soil prep or maintenance
5 Lights for night work supplied and operated by others
6 Truck access to all areas provided at no cost.
7 KCIE is Certified SBE # 0038162.

** If you do not receive all pages of this FAX transmission, please call us immediately at (805) 543-3311

P.O. Box 3307
SAN LUIS OBISPO, CA 93403
PHONE 805-543-3311
FAX 805-543-3429
LIC. NO. 813844

Stroer & Graff, Inc.
PILEDRIVING CONTRACTORS
PILEDRIVING • SHEETING • SHORING
1830 Phillips Lane • Antioch, California 94509-7306 • (925) 778-0200
FAX (925) 778-6766
Contractors License No. 397082

PILE DRIVING PROPOSAL

PW: 14146
Date: November 5, 2014
Re: Replace Jacalitos Creek Bridge
Near Coalinga, Caltrans 06-432604

SCOPE OF WORK

In accordance with the attached **GENERAL PROVISIONS OF THIS PROPOSAL**, we propose to furnish all labor, equipment, and materials to drive piles as follows:

Item 49	Furnish 24" CISS Steel Piling – 2,767 LF at $ 113.00/ LF (Partial)	$ 312,671.00
Item 50	Drive 24" Class CISS Steel Piling – 32 Each at $ 6,104.00/ Each	$ 195,328.00
	TOTAL BID PRICE:	$ 508,000.00

A. Price Includes:
1. Pile cutoffs.
2. Two (2) mobilizations.
3. Driving system submittal.
4. Driving one (1) indicator pile at each abutment, retap the following business day, production driving shall continue immediately after retaps.
5. Maximum reach with a 87' pile from crane center pin to center of furthest pile is 40'.

B. Price **EXCLUDES:**
1. Pile cleanout, placing rebar cage and concrete.
2. Rebar cage.
3. Soil plug.
4. Driving tips.
5. Underground and overhead obstructions/powerlines.
6. Any overhead powerlines shall not interfere with pile driving operations.

STROER & GRAFF, INC.

FW14146 - Date: 11/5/14 - Project: Caltrans 06-432604

GENERAL PROVISIONS

1. This proposal will become part of the Subcontract and shall govern in case of conflict.
2. Prime contractor/owner shall provide at no cost to Stroer & Graff, Inc., and shall defend, indemnify and hold Stroer & Graff, Inc. harmless from the following risks and items excluded from Stroer & Graff, Inc.'s scope of work:
   a. Provide and maintain suitable all weather roadways and work areas within TWENTY (20) feet of all piles for TRUCK type of equipment without mats. Pile storage and fabrication at jobsite suitable for rubber tired forklift access.
   b. Protection of adjacent properties and structures prior to and during construction from vibration and soil movement, including determining the extent of pre-existing damage within a reasonable distance to piledriving work. Location, potholing, USA calls, protection and relocation of existing utilities (below and above grade) prior to and during piledriving operations.
   c. Establish and maintain layout, levels, and necessary surveying for alignment.
   d. Testing and inspection, pile driving record keeping, all engineering, design, and permits.
   e. Public safety measures including flagmen and barricades, shoring or sloping in accordance with OSHA and as agreed by Stroer & Graff, Inc.
   f. Toxics handling, disposal, training and mitigation measures. Hold Stroer & Graff, Inc. harmless from liability from hazardous material encountered on jobsite.
   g. Minimum distance of THIRTY SIX (36) inches from pile center to shoring or other obstructions.
3. Prime contractor/owner shall remove at no cost to Stroer & Graff, Inc.:
   a. Any obstructions overhead or underground that interfere with pile driving operations, and pay our delays, out-of-sequence moves, and/or extra work costs caused thereby @ $ 1,500.00/hour.
   b. Pile cutoffs and pile cutoff chips.
   c. Jet or pre-drill spoil.
4. Prices are based on:
   a. Driving all piles in ONE (1) continuous operation in the most efficient sequence and including ONE (1) single rig mobilization of equipment, once for the indicators and once for the balance. The price for an additional mobilization of equipment shall be the sum of $ 30,000.00. Stroer & Graff, Inc. may elect to leave the rig at the site after the indicator program at no change in price. Out-of-sequence moves, delays, and extra work to be $ 1,500.00/hour. Mobilization of cutoff/dowel crew (after the first) to be at $ 1,000.00/ each.
   b. Our providing insurance coverage for our operations in the following amounts and standard coverages: Workmen's Compensation - STATUTORY, General Liability $1,000,000. Special requirements or additional coverages will be an additional cost. SPECIFICALLY EXCLUDED: Provision of Additional Insured endorsements, Waiver of Subrogation, Pollution Insurance, Professional Liability / Errors and Omission Insurance and Railroad Insurance. Any liability by Stroer & Graff, Inc. for engineering Errors or Omissions is limited to $25,000, as fair risk allocation between the parties given its lack of Errors & Omissions Insurance for such risk. *Stroer & Graff, Inc. is unable to obtain liability insurance for residential, condominium, townhome and Multi Family construction. This insurance would need to be provided by you and we are to be indemnified and held harmless by you from all damages, claims or losses arising out of residential construction, if part of our scope of work. General Contractors contract indemnify clause will pertain to our off-site coverage only. We have not been provided a copy of the OCIP manual to review this coverage on this project, therefore we cannot agree to its terms. We retain the right to accept or reject the terms of the OCIP program for this project upon review of the OCIP manual or policy. Due to the structure of our General Liability policy, we are unable to give you a credit for the premium for General Liability provided under the Owner Controlled Insurance Policy ("OCIP") on this project. This is clarified further in our OCIP Projects Attachment "A" sheet attached.*
   c. Our working EIGHT (8) hours STANDARD shift Monday through Friday. Should local ordinances or project requirements require special shifts or methods, it shall be done as extra work.
   d. Union Shop: Any costs to us resulting from non-compliance by others from prevailing local union agreements shall be paid for as extra work.
   e. Driving the piles from pile cutoff elevation without followers.
   f. Dowaling work, when included in our work description, to be done before other rebar is placed.
   g. Indemnification – Each party will defend, indemnify and hold the other party harmless from all claims, litigation, expenses, losses, including attorney's fees, suffered or threatened to be suffered, by the other party and caused by the misconduct, negligence, fault or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to defend and indemnify shall be proportionate to their respective fault.
   h. Pile orientation to be at the discretion of Stroer & Graff, Inc.
5. Price does NOT include the following:
   a. Cost of any payment and/or performance bond.
   b. All as-built drawings.
   c. Pile extensions nor splices.
   d. Liability for delays beyond our control to job schedule. Job schedule must be accepted by us in writing. We estimate we can start 10 days after receipt of subcontract, notice to proceed, and materials. Allow 90 – 100 days after order for delivery of material. Allow 90 – 100 days for coating of material, if required.
   e. Cutting off of piling nor furnishing and installing rebar dowels.
   f. Excavation and dewatering.
   g. Sound, vibration nor ground movement monitoring.
   h. Backcharges unless agreed to in writing prior to performance of the backcharged work.
   i. Rebar and strand safety protection.
   j. All required bending of bars by others.
6. Payment for 90% of the work completed the preceding month shall be received by the 10th of the following month and payment in full shall be made within 30 days after the piles have been installed. A finance charge of 1-1/2% per month (18% per year) will be charged on past due accounts. Payment in full shall be made if a break in the continuity of the work exceeds thirty-five (35) days. Payment shall not be dependent upon payment to General Contractor from Owner.
7. In the event of litigation the prevailing party shall be entitled to its reasonable costs and attorney's fees in addition to any judgment so awarded.

Thank you for the opportunity of quoting on this work. This proposal is made, in duplicate for your acceptance within 30 days.

ACCEPTED: _____ (Company)

By: _____

Date: _____

Respectfully Submitted: Stroer & Graff, Inc.

By: _____

Rick Graff, Project Manager

VERTICAL EARTHWORKS
4300 Campus Drive Suite 203, Newport Beach, CA 92660
GENERAL ENGINEERING CONTRACTOR
Office: (949) 265-5990 Fax: (949) 265-5994

SUBCONTRACT PROPOSAL

ATTENTION: Estimating
PROJECT: Cal Trans 06-432604
DATE: 11/05/14

SCOPES OF WORK:

BASE BID – Remove Existing Sheet Pile System for the Following:

- Remove Existing Sheet Pile System from Sta. 195+64.80 to 195+94.80 and Sta 196+66.52 to 196+96.52
  - Bid is based on removing a total of 60LF of Sheet Pile Wall.
  - Existing Sheet Pile Wall will not be removed between Sta. 195+94.80 to 196+66.52.
  - Bid is based on removing 20' Max Sheet Length.
- Vertical Earthworks will haul the salvaged material to the Department Salvage Storage Location.
- Bid is based on removing sheet pile in one continuous, uninterrupted operation.
- Bid is based on removing sheet pile using pre-drilling, vibratory and/or piling methods.
- Mobilization/Demobilization to project site is per occurrence.
- Add $2,500 for each onsite move if equipment cannot be walked from location to location.

Bid Item Description	Item Quantity	Item Unit	Bid Item Unit Price	Bid Item Total Price
Mobilization	1	EA	$ 10,000.00	$ 10,000.00
Remove Sheet Pile	1	LS	$ 20,000.00	$ 20,000.00
			TOTAL	$ 30,000.00

NOTES:

1. GC to provide 20' wide level stabilized working pad (150,000 lb rig), within 15' of sheet pile removal locations for the entire duration of sheet pile operation.
2. GC to provide safe, level, firm, stabilized, accommodating, non-restrictive access/egress and work area as determined by Vertical Earthworks for our equipment, crew, and materials at each location.
3. GC to provide secure, adequate, on-site staging and storage area for equipment, tooling, and materials as required by Vertical Earthworks at each removal location.
4. Bid is based on pile locations that are FREE of all overhead/underground utilities & obstructions, including overhead electrical. GC to coordinate removal, relocation, de-energizing or any other means necessary as required by Vertical Earthworks and OSHA for removal of piles.
5. GC to provide FRESH potholing for the piling operation as it progresses so that accurate locations of existing utilities may be determined and a method for dealing with such can be resolved in a timely manner. If utilities conflict with removal location, GC to remove & relocate prior to VEI mobilization or stand by will occur.
6. 3' minimum horizontal clearance required between underground utilities and shoring.
7. Proposal is based on normal working days/hours, Monday – Friday, 7 AM – 3:30 PM
8. Proposal is based on 3' minimum clearance between piles and exterior wall/footings of structures including new & existing structures.
9. GC to provide adequate, functioning, potable water or equivalent (city pressure - 100 psi) within 100' of daily work area if requested by Vertical Earthworks.
10. GC to provide ALL traffic & train control, including any flagmen that may be needed while transporting materials to and from equipment and or pile rig and during removal.
11. GC to provide all ground improvements as necessary for separation in piles due to pipe penetrations or other causes.
12. GC to remove all curbs, gutters, sidewalks, AC in location of pile operation.
13. Vertical Earthworks not responsible for any damage to surfaces by the use of track equipment. Vertical Earthworks shall not be back-charged for any surfaces damaged by track equipment that are not protected by the GC.
14. GC to remove all rip rap, boulders, cobbles, rocks, utilities or obstructions in or around the proposed pile locations. If obstructions are encountered, GC to pay for standby of equipment and labor from the time the obstruction is hit until the time that the obstruction is removed.
15. GC to provide any environmental measure that may be required by the state or local municipality which may include silt fencing, turbidity barriers, hay bales, etc.

VERTICAL EARTHWORKS

16. GC will not back charge Vertical Earthworks for any delay costs or prime contract liquidated damages.
17. GC will not back charge Vertical Earthworks for any settlement to adjacent areas, roadways, structures and/or underground utilities due to vibrations and/or normal deflection of the piles.

INCLUSIONS:

- Union Affiliated/Certified Payroll
- All Labor, Equipment and Materials for Removal
- Stand by for pile rig to be billed at $775/hr.

EXCLUSIONS:

1. Sumping/Dewatering/Unwatering
2. Dust Control/Abatement
3. Excavation/ Backfill/CDF
4. Water Source
5. Handling, Removal, and Disposal of Hazardous Material
6. Noise/Vibration Mitigation and Monitoring (+/- 100dBA)
7. Ground Monitoring, Pile Monitoring, Movement Monitoring, Track Monitoring, Structures Monitoring, Environmental Monitoring/Mitigation, Surface Monitoring
8. Standby of Other Contractors
9. Ground Improvements due to pipe penetrations in shoring
10. Handling and removal of unforeseen obstructions including cobbles, rock, boulders, buried man-made objects or any other obstructions during pile removal.
11. Clearing and Grubbing
12. Earthwork Submittals
13. Preconstruction Videos/Photos
14. Access/Egress
15. Spoils Removal
16. Support of Existing Utilities Inside Excavation
17. Stabilized Working Surface
18. Furnishing/Installing/Relocating/Removing of Fencing/Site Security/Access Ladder/Stairs
19. Night Lighting (if required)
20. Scaffolding, barriers and any other shields to protect personnel and passengers from construction activities.
21. Re-grading, excavation, trimming, and cleaning of footings.
22. Geotechnical Services and/or On-Site Engineer for Piling Operation
23. Grading/AB/AC Paving
24. All asphalt and concrete protection, removal and/or replacement
25. Back-charges for damage to sidewalk, AC, Curb, or Gutter due to tracking equipment
26. Overtime/Night Work
27. Shaft Covers/Overnight & Weekend Protection
28. Escalation of Materials beyond Vertical Earthworks' Control
29. Topographic Drawings/Licensed Surveyor
30. All survey including monitoring for piling, staking, layout, lines, elevations, and grades, of piling area.
31. Hand-Washing Stations, Trash Receptacles, Portable Restrooms
32. Locating Utilities, Potholing, Relocating Utility Conflicts
33. Contract plans, contract permits, city licenses, easements, all inspections & inspectors, testing of materials, third-party testing, reporting to authorities. This exclusion includes any cost for obtaining any of the above.
34. All water run-off and erosion control, dust control, and SWPPP preparation, implementation, maintenance and removal of all BMP's. Debris and water containment systems program (if required), including disposal.
35. Bonding Rate 1.5%
36. Any work not specifically included above

PAYMENT TERMS

1. Progress Payment: Payments in accordance with mutually agreed schedule of values due and payable thirty (30) days after receipt of our monthly billing or ten (10) days after receipt of payment from owner, whichever occurs first.
2. Retention: The maximum allowable retention held on Vertical Earthworks work shall be 10% of the value of work performed by Vertical Earthworks. All retention held on Vertical Earthworks work is to be released in full within forty-five (45) days after substantial completion of our work. At no time shall the retention held be greater than the specified amount between the owner and the general contractor.

VERTICAL EARTHWORKS

3. Materials on Hand: All on-site production materials delivered to the site to be paid in full thirty (30) days after receipt of our invoice, or ten (10) days after receipt of payment from owner, whichever comes first.
4. Unless specified otherwise, extra items of work not included in our scope of work, but performed by Vertical Earthworks or delays resulting from interference or non-performance of others, shall be invoiced at cost plus 20%.
5. If the owner / contractor asks Vertical Earthworks to prepare submissions, secure materials, purchase or modify equipment and accessories or perform contract related work, prior to the contract document being finalized, all costs incurred, will be paid for at cost plus 20%.

GENERAL TERMS & CONDITIONS: Scope of work reflects the following general conditions and general terms and shall be considered part of this proposal.

1. This proposal is good for a period of thirty (30) days only. Due to fluctuations in material supply, no price guarantee shall exist beyond the thirty (30) day period.
2. This proposal shall be incorporated into any Subcontract Agreement.
3. The schedule of work shall be mutually agreeable to both parties.
4. GC shall pay for any and all Waiver of Subrogation or Bonding requirements.
5. GC shall pay for any special Insurance or Insurance requirements beyond what VEI holds for Insurance limits.
6. A monthly interest charge of 1.5% will be charged on any and all unpaid money.
7. Acceptance of proposal must be signed prior to the start of any work.
8. This proposal is based upon an eight (8) hour workday, five (5) day workweek. If contractor requests Vertical Earthworks to work beyond these hours, all additional time worked including equipment and subcontractor costs shall be billed to and paid by contractor at actual costs, plus 15%, as an extra without need for a written change order.
9. Two (2) set of working drawings shall be provided to Vertical Earthworks Inc.

OTHER TERMS & CONDITIONS: Scope of work reflects the other terms and conditions and shall be considered part of this proposal.

1. To the extent that a later written contract may be negotiated and signed, it is expressly agreed that in the event that there is any conflict between the terms of this Proposal and the terms of any later written contract, then the terms of this Proposal shall control and take precedence over the terms of any later written contract.
2. To the extent that any dispute arises between Vertical Earthworks, Inc. and the party accepting this Proposal in regard to interpretation of this Proposal, payment issues, change orders or any other issues in regard to the project, then the prevailing party in any resulting arbitration or legal proceeding shall be entitled to all actual attorney fees, monthly interest, costs and expert and consultant fees and costs actually incurred in connection with such arbitration or legal proceeding.
3. The laws of the State of California shall govern all disputed issues. Venue for arbitration and for any applicable legal action shall be Sacramento County.
4. Indemnification shall be as follows, To the fullest extent permitted by law, the Subcontractor shall indemnify and hold harmless the Contractor and Owner and their respective officers, employees, sureties, invitees and agents from and against all claims, damages, losses and reasonable expenses arising out of or resulting from the performance or non-performance of the Subcontractor's Work under this Subcontract, but only to the extent caused by the negligent acts, errors or omissions of the Subcontractor. These indemnification provisions shall remain in full force and effect after the completion of Subcontractor's work and shall extend to claims occurring after termination of this Subcontract as well as while it is in force

ACCEPTANCE:

This subcontract proposal shall constitute a contract when executed below by both parties. This subcontract proposal shall be an integral part of any contract agreement requiring execution by both parties. Therefore no mobilization, ordering of materials or work shall begin prior to receiving a fully executed contract terms agreeable to Vertical Earthworks, Inc.

VERTICAL EARTHWORKS, INC.
Respectfully Submitted
CHRIS DELLARINGA

VERTICAL EARTHWORKS
GENERAL ENGINEERING CONTRACTOR
4300 Campus Drive Suite 203, Newport Beach, CA 92660
Office: (949) 265-5990 Fax: (949) 265-5994

SUBCONTRACT PROPOSAL

ATTENTION: Estimating
PROJECT: Cal Trans 06-432604
DATE: 11/05/14

SCOPES OF WORK:

BASE BID – Remove Existing Sheet Pile System for the Following:

- Remove Existing Sheet Pile System from Sta. 195+64.80 to 195+94.80 and Sta 196+66.52 to 196+96.52
  - Bid is based on removing a total of 60LF of Sheet Pile Wall.
  - Existing Sheet Pile Wall will not be removed between Sta. 195+94.80 to 196+66.52.
  - Bid is based on removing 20' Max Sheet Length.
- Vertical Earthworks will haul the salvaged material to the Department Salvage Storage Location.
- Bid is based on removing sheet pile in one continuous, uninterrupted operation.
- Bid is based on removing sheet pile using pre-drilling, vibratory and/or piling methods.
- Mobilization/Demobilization to project site is per occurrence.
- Add $2,500 for each onsite move if equipment cannot be walked from location to location.

Bid Item Description	Item Quantity	Item Unit	Bid Item Unit Price	Bid Item Total Price
Mobilization	1	EA		$ -
Remove Sheet Pile	1	LS		$ -
			TOTAL	$ -

NOTES:

1. GC to provide 20' wide level stabilized working pad (150,000 lb rig), within 15' of sheet pile removal locations for the entire duration of sheet pile operation.
2. GC to provide safe, level, firm, stabilized, accommodating, non-restrictive access/egress and work area as determined by Vertical Earthworks for our equipment, crew, and materials at each location.
3. GC to provide secure, adequate, on-site staging and storage area for equipment, tooling, and materials as required by Vertical Earthworks at each removal location.
4. Bid is based on pile locations that are FREE of all overhead/underground utilities & obstructions, including overhead electrical. GC to coordinate removal, relocation, de-energizing or any other means necessary as required by Vertical Earthworks and OSHA for removal of piles.
5. GC to provide FRESH potholing for the piling operation as it progresses so that accurate locations of existing utilities may be determined and a method for dealing with such can be resolved in a timely manner. If utilities conflict with removal location, GC to remove & relocate prior to VEI mobilization or stand by will occur.
6. 3' minimum horizontal clearance required between underground utilities and shoring.
7. Proposal is based on normal working days/hours, Monday – Friday, 7 AM – 3:30 PM
8. Proposal is based on 3' minimum clearance between piles and exterior wall/footings of structures including new & existing structures.
9. GC to provide adequate, functioning, potable water or equivalent (city pressure - 100 psi) within 100' of daily work area if requested by Vertical Earthworks.
10. GC to provide ALL traffic & train control, including any flagmen that may be needed while transporting materials to and from equipment and or pile rig and during removal.
11. GC to provide all ground improvements as necessary for separation in piles due to pipe penetrations or other causes.
12. GC to remove all curbs, gutters, sidewalks, AC in location of pile operation.
13. Vertical Earthworks not responsible for any damage to surfaces by the use of track equipment. Vertical Earthworks shall not be back-charged for any surfaces damaged by track equipment that are not protected by the GC.
14. GC to remove all rip rap, boulders, cobbles, rocks, utilities or obstructions in or around the proposed pile locations. If obstructions are encountered, GC to pay for standby of equipment and labor from the time the obstruction is hit until the time that the obstruction is removed.
15. GC to provide any environmental measure that may be required by the state or local municipality which may include silt fencing, turbidity barriers, hay bales, etc.

VERTICAL EARTHWORKS

16. GC will not back charge Vertical Earthworks for any delay costs or prime contract liquidated damages.
17. GC will not back charge Vertical Earthworks for any settlement to adjacent areas, roadways, structures and/or underground utilities due to vibrations and/or normal deflection of the piles.

INCLUSIONS:

- Union Affiliated/Certified Payroll
- All Labor, Equipment and Materials for Removal
- Stand by for pile rig to be billed at $775/hr.

EXCLUSIONS:

1. Sumping/Dewatering/Unwatering
2. Dust Control/Abatement
3. Excavation/ Backfill/CDF
4. Water Source
5. Handling, Removal, and Disposal of Hazardous Material
6. Noise/Vibration Mitigation and Monitoring (+/- 100dBA)
7. Ground Monitoring, Pile Monitoring, Movement Monitoring, Track Monitoring, Structures Monitoring, Environmental Monitoring/Mitigation, Surface Monitoring
8. Standby of Other Contractors
9. Ground Improvements due to pipe penetrations in shoring
10. Handling and removal of unforeseen obstructions including cobbles, rock, boulders, buried man-made objects or any other obstructions during pile removal.
11. Clearing and Grubbing
12. Earthwork Submittals
13. Preconstruction Videos/Photos
14. Access/Egress
15. Spoils Removal
16. Support of Existing Utilities Inside Excavation
17. Stabilized Working Surface
18. Furnishing/Installing/Relocating/Removing of Fencing/Site Security/Access Ladder/Stairs
19. Night Lighting (if required)
20. Scaffolding, barriers and any other shields to protect personnel and passengers from construction activities.
21. Re-grading, excavation, trimming, and cleaning of footings.
22. Geotechnical Services and/or On-Site Engineer for Piling Operation
23. Grading/AB/AC Paving
24. All asphalt and concrete protection, removal and/or replacement
25. Back-charges for damage to sidewalk, AC, Curb, or Gutter due to tracking equipment
26. Overtime/Night Work
27. Shaft Covers/Overnight & Weekend Protection
28. Escalation of Materials beyond Vertical Earthworks' Control
29. Topographic Drawings/Licensed Surveyor
30. All survey including monitoring for piling, staking, layout, lines, elevations, and grades, of piling area.
31. Hand-Washing Stations, Trash Receptacles, Portable Restrooms
32. Locating Utilities, Potholing, Relocating Utility Conflicts
33. Contract plans, contract permits, city licenses, easements, all inspections & inspectors, testing of materials, third-party testing, reporting to authorities. This exclusion includes any cost for obtaining any of the above.
34. All water run-off and erosion control, dust control, and SWPPP preparation, implementation, maintenance and removal of all BMP's. Debris and water containment systems program (if required), including disposal.
35. Bonding Rate 1.5%
36. Any work not specifically included above

PAYMENT TERMS

1. Progress Payment: Payments in accordance with mutually agreed schedule of values due and payable thirty (30) days after receipt of our monthly billing or ten (10) days after receipt of payment from owner, whichever occurs first.
2. Retention: The maximum allowable retention held on Vertical Earthworks work shall be 10% of the value of work performed by Vertical Earthworks. All retention held on Vertical Earthworks work is to be released in full within forty-five (45) days after substantial completion of our work. At no time shall the retention held be greater than the specified amount between the owner and the general contractor.

VERTICAL EARTHWORKS

3. Materials on Hand: All on-site production materials delivered to the site to be paid in full thirty (30) days after receipt of our invoice, or ten (10) days after receipt of payment from owner, whichever comes first.
4. Unless specified otherwise, extra items of work not included in our scope of work, but performed by Vertical Earthworks or delays resulting from interference or non-performance of others, shall be invoiced at cost plus 20%.
5. If the owner / contractor asks Vertical Earthworks to prepare submissions, secure materials, purchase or modify equipment and accessories or perform contract related work, prior to the contract document being finalized, all costs incurred, will be paid for at cost plus 20%.

GENERAL TERMS & CONDITIONS: Scope of work reflects the following general conditions and general terms and shall be considered part of this proposal.

1. This proposal is good for a period of thirty (30) days only. Due to fluctuations in material supply, no price guarantee shall exist beyond the thirty (30) day period.
2. This proposal shall be incorporated into any Subcontract Agreement.
3. The schedule of work shall be mutually agreeable to both parties.
4. GC shall pay for any and all Waiver of Subrogation or Bonding requirements.
5. GC shall pay for any special Insurance or Insurance requirements beyond what VEI holds for Insurance limits.
6. A monthly interest charge of 1.5% will be charged on any and all unpaid money.
7. Acceptance of proposal must be signed prior to the start of any work.
8. This proposal is based upon an eight (8) hour workday, five (5) day workweek. If contractor requests Vertical Earthworks to work beyond these hours, all additional time worked including equipment and subcontractor costs shall be billed to and paid by contractor at actual costs, plus 15%, as an extra without need for a written change order.
9. Two (2) set of working drawings shall be provided to Vertical Earthworks Inc.

OTHER TERMS & CONDITIONS: Scope of work reflects the other terms and conditions and shall be considered part of this proposal.

1. To the extent that a later written contract may be negotiated and signed, it is expressly agreed that in the event that there is any conflict between the terms of this Proposal and the terms of any later written contract, then the terms of this Proposal shall control and take precedence over the terms of any later written contract.
2. To the extent that any dispute arises between Vertical Earthworks, Inc. and the party accepting this Proposal in regard to interpretation of this Proposal, payment issues, change orders or any other issues in regard to the project, then the prevailing party in any resulting arbitration or legal proceeding shall be entitled to all actual attorney fees, monthly interest, costs and expert and consultant fees and costs actually incurred in connection with such arbitration or legal proceeding.
3. The laws of the State of California shall govern all disputed issues. Venue for arbitration and for any applicable legal action shall be Sacramento County.
4. Indemnification shall be as follows, To the fullest extent permitted by law, the Subcontractor shall indemnify and hold harmless the Contractor and Owner and their respective officers, employees, sureties, invitees and agents from and against all claims, damages, losses and reasonable expenses arising out of or resulting from the performance or non-performance of the Subcontractor's Work under this Subcontract, but only to the extent caused by the negligent acts, errors or omissions of the Subcontractor. These indemnification provisions shall remain in full force and effect after the completion of Subcontractor's work and shall extend to claims occurring after termination of this Subcontract as well as while it is in force

ACCEPTANCE:

This subcontract proposal shall constitute a contract when executed below by both parties. This subcontract proposal shall be an integral part of any contract agreement requiring execution by both parties. Therefore no mobilization, ordering of materials or work shall begin prior to receiving a fully executed contract terms agreeable to Vertical Earthworks, Inc.

VERTICAL EARTHWORKS, INC.
Respectfully Submitted
CHRIS DELLARINGA

FOUNDATION CONSTRUCTORS, INC.

MAIN OFFICE: P.O. BOX 97, OAKLEY, CA 94561 - TELEPHONE (925) 754-6633 - FAX (925) 625-5783 Contractors Lic. No.270761A

NO. CALIFORNIA (925) 754-6633
SO. CALIFORNIA (909) 350-1584
TOLL FREE U. S. (800) 841-8740

PILE DRIVING PROPOSAL

RE: PW# 422-14
JACALITOS CREEK BRIDGE 06-432604
COALINGA, CA
11-6-14 PAGE 1 OF 3

ATTN: ESTIMATORS

GENTLEMEN:
OUR PROPOSAL IN ITS ENTIRETY SHALL BECOME A PART OF THE SUBCONTRACT AGREEMENT SHOULD WE BE THE SUCCESSFUL LOW BIDDER ON THIS PROJECT. ANY CONFLICT BETWEEN THESE CONDITIONS AND THE SUBCONTRACT AND THESE CONDITIONS SHALL PREVAIL.

WE PROPOSE TO FURNISH ALL LABOR, MATERIAL, AND EQUIPMENT TO DRIVE THE FOLLOWING.

ITEM #	DESCRIPTION	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
26	REMOVE SHEET PILE WALL	1 LS		$48,900.00
49	FURNISH 24" CISS PILING (PARTIAL)	2,767 LF	$113.00	$312,671.00
50	DRIVE 24" CISS PILING (PARTIAL)	32 EA	$5,004.00	$160,128.00
77	MOBILIZATION	1 LS		$80,000.00
			TOTAL	$602,599.00

WE INCLUDE:

1. 2 MOBILIZATIONS (1 FOR EACH STAGE OF CONSTRUCTION)
2. FURNISH & INSTALLATION OF 32 24" CISS PILES TOTALING 2,767 L.F. (DRILL OUT, CLEAN OUT, BY OTHERS) PILES ARE TO BE INSTALLED IN FULL LENGTH SECTIONS
3. REMOVAL OF APPROXIMATELY 60 L.W.F OF SHEET PILE SHORING 30 L.W.F AT EACH ABUTMENT. DISPOSAL OF SHEET PILE MATERIAL SHALL BE BY OTHERS REMOVAL OF SHEETS ARE TO BE DONE DURING SAME MOBILIZATION AS 24" CISS PILES. CLEANING, HANDLING, TRUCKING, AND DISPOSAL BY OTHERS.

WE EXCLUDE:

1. NOISE & VIBRATION MONITORING
2. LOCATION AND PROTECTION OF UTILITIES
3. DAMAGE TO ADJACENT STRUCTURES DUE TO PILE DRIVING
4. TRAFFIC CONTROL / BARRICADES
5. EXCAVATION
6. PROFESSIONAL LIABILITY INSURANCE (IF REQUIRED)
7. JOB SPECIFIC AND/OR HAZMAT TRAINING
8. PILE LAYOUT & AS-BUILTS
9. EXCAVATION
10. DRILL OUT & CLEANOUT OF CISS PILES
11. FURNISH AND INSTALL SEAL COURSE AND CONCRETE FOR 24" CISS PILES
12. FURNISH AND SET CAGES FOR 24" CISS PILES
13. WELDING INSPECTION
14. CLEANING, HANDLING, TRUCKING AND DISPOSAL OF SHEET PILE MATERIAL AFTER REMOVAL TO BE BY OTHERS

FOUNDATION CONSTRUCTORS, INC.

QUALIFICATIONS:

1. ALL OVERHEAD AND UNDERGROUND OBSTRUCTIONS WILL BE REMOVED OR RELOCATED BY OTHERS.
2. FLAT, LEVEL, ALL WEATHER ACCESS FOR OUR CRANES, FORK LIFTS, AND PILING TRUCKS WILL BE BY OTHERS.
3. NEARBY UTILITIES TO BE PROTECTED, REMOVED, OR RELOCATED BY OTHERS. POWER LINES SHALL NOT INTERFERE WITH OUR CRANE DURING PILE INSTALLATION
4. ACCESS TO BE PROVIDED BY OTHERS SUCH THAT OUR EQUIPMENT REACHES DO NOT EXCEED 35' FROM CENTERPIN TO THE CENTER OF ALL PILE LOCATIONS.
5. ABOVE PRICE IS BASED ON INSTALLING PILES IN FULL LENGTH SECTION. SHOULD PILES NEED TO BE SPLICED THE ABOVE PRICE WILL NEED TO BE ADJUSTED ACCORDINGLY.
6. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING CONTINUOUS ACCESS FROM ONE ABUTMENT TO THE OTHER THROUGH THE CREEK BED WITHOUT HAVING TO BREAK DOWN DURING EACH PHASE. SHOULD ACCESS RESTRICT US FROM MOVING CONTINUOUSLY THE ABOVE PRICE WILL NEED TO BE ADJUSTED ACCORDINGLY.
7. GENERAL CONTRACTOR SHALL PROVIDE ADEQUATE AREA STAGING AREA FOR EACH STAGE OF CONSTRUCTION TO ERECT OUR CRANE AND STOCKPILE MATERIAL.
8. SHOULD SHEET PILES BE BURIED THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR EXPOSING THE SHEET PILE HEADS AND PROVIDE ENOUGH CLEARANCE FROM THE EXISTING SOIL SO THAT OUR VIBRO HAMMER CAN CLAMP ON WITH OUT INTERFERENCE. IF SHEET PILES ARE RUSTED TOGETHER AND CANNOT BE REMOVED THE ABOVE PRICE WILL NEED TO BE ADJUSTED ACCORDINGLY.
9. ALL CLEANING, HANDLING, TRUCKING, AND DISPOSAL OF SHEET PILES SHALL BE BY OTHERS.

FOUNDATION CONSTRUCTORS, INC.

PW NO. 422-14
PAGE 3 OF 3

This proposal is subject to the following conditions:

1. Prime contractor/owner shall provide at no cost to ourselves:
   a. Suitable all weather roadways with level access and minimum 25 feet wide work areas. All reaches are not to exceed 35 feet from center-pin to all pile locations for our truck/crawler crane without the use of mats. Stock pile areas for materials will also be needed.
   b. Protection of adjacent properties and hold us harmless, except for our negligence, from damages caused by pile driving vibration.
   c. Location and protection of utilities during pile driving operations, including all required USA notifications for piling.
   d. Establish and maintain pile layout and levels.
   e. Testing and inspection services, pile driving record keeping, and all engineering and design. No outside plant inspection.
   f. Public safety measures including flagmen and barricades, shoring or sloping shall be in accordance with O.S.H.A. and F.C.I. requirements.
   g. Permits.

2. Prime contractor shall remove at no cost to ourselves:
   a. Any man-made or placed obstructions overhead or underground that interfere with pile driving operations, and pay our delay and/or extra work costs caused thereby. Unless otherwise agreed, excavation will be done to pile cut-off prior to pile driving.
   b. Pile cut-offs and pile cut-off debris.
   c. Pre-drill spoil and water.

3. Prices are based on:
   a. Driving all piles in 2 continuous operation(s) in the most efficient sequence and include(s) 2 single rig mobilization(s) and demobilization(s) of equipment. The price for an additional mobilization and demobilization of equipment shall be the lump sum of $ 40,000.00. Extra work or delay time at $ 1,250.00 Per Pile driver hour. All back charges/claims must be signed by both parties.
   b. Our providing only the following insurance coverage for our operations in the following amounts:
      Workman's Comp.: Statutory BI: $ 1,000,000.00 PD: $ 1,000,000.00.
   c. Our performing our work under accepted prevailing local union labor conditions. Any costs to us caused by your non-compliance with union conditions shall be for your account.
   d. Our working the standard shift Monday through Friday.
   e. Should local noise abatement regulations require us to work premium or shortened driving shifts, equipment modifications, change of operating methods, etc., we shall be reimbursed for our added costs.
   f. All pile locations must be a minimum of 30" from any non-removable structure to center of pile

4. Prices do NOT include the following:
   a. Cost of any payment and/or performance bond.
   b. Bending of any rebar/Dowels.
   c. Pile extensions nor splices.
   d. Stockpiling of pile cut offs.
   e. Excavation and dewatering.
   f. Any liability for liquidated damages and liability for delays beyond our control to job schedule. Job schedule must be accepted by us in writing. We estimate that we can start 30 days after receipt of subcontract, approved shop drawing, notice to proceed and materials.
   g. Removal of wood cushion blocks after piles have been driven.
   h. Indemnification and additional insurance – Prime contractor shall defend and indemnify Foundation from all claims, losses, damage and injury occurring due to Or arising out of Items, risks or work excluded by Foundation herein, including. Design defects. Any Additional insurance provided by Foundation , shall exclude from defense and indemnity the prime contractor's and/or owner's own independent negligence, and all damages arising out of said excluded items, risks And work. Foundation reserves the right to maintain self-insured retentions and Deductibles in amounts economically available in the insurance market, and requires that any additional insured to pay same in advance as a condition of any tender to the insurance carrier providing additional insurance.
   i. Any pile that is broken or destroyed by overdriving ordered by the owner/engineer shall be paid for as a completed pile.

5. Payment for 90% of the work completed the preceding month shall be received by the 10th of the following month and payment in full shall be made within 30 days after the piles have been installed. A charge of 1 ½ % per month (18% per year) will be charged on past due accounts. Payment in full shall be made if a break in the continuity of the work exceeds thirty-five (35) days.

Thank you for the opportunity of quoting on this work. This proposal is made, in duplicate, for your acceptance within 30 days.

Accepted: _____
Company

By: _____
Authorized Signature Title

Date: _____

Respectfully submitted,

Foundation Constructors, Inc.

By: _____
Brandon Watson Estimator / Project Manager

ROADWAY ENGINEERING WORKS INCORPORATED

3442 6TH STREET

CERES, CA 95307

License: 845536 Expires: 8/31/16

Phone (209) 541-0920

Fax (209) 541-1065

ESTIMATING

Phone (707) 928-0147

Fax (707) 928-0137

Project: REPLACE BRIDGE AND RECONSTRUCT ROADWAY

Location: FRESNO COUNTY

Bid Date: 11/6/2014

Contract: 06-432604

Bid Item	Description	Qty.	Unit Price	U/M	Total
8	TEMP SIGNAL SYSTEM	1		LS	$174,000.00
76	RWIS	1		LS	$60,000.00

BID TOTAL $234,000.00

Roadway Engineering Works, Inc

oject: REPLACE BRIDGE AND RECONSTRUCT ROADWAY

Location: FRESNO COUNTY

Bid Date: 11/6/2014

Contract: 06-432604

Addendums Noted: 1.

Excludes:

1) Disposal of any hazardous/contaminated materials. (If applicable)
2) Bonds.
3) Permits.
4) All Utility Fees-Usage and Other (paid by others).
5) Surveying, Staking (Provided and maintained by others)
6) Off Haul Of Spoils, GC To Provide Stockpile Area (No Trucking Of Spoils Inc).
7) Pollution Control Measures.
8) Traffic Control (GC to provide as needed for electrical installations and removal)
9) Fencing and Gate for generator enclosure (See E-9, Detail Y, Detal G)
10) Generator Fuel and Maintence (GC to provide as needed)

Clarifications:

1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule.
2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the business Professions Code.
3) This proposal is to be attached and/or included to any subcontract agreement by amendment.
4) All plan revisions, changes and correspondence will be delivered to Roadway Engineering Works, Inc. main office.
5) Standard Insurance coverages.
6) Retention withheld equal to percentage withheld by owner.

CENTRAL FENCE COMPANY

148 Otto Circle
Sacramento, CA 95822
(916) 424-5692
(916) 421-6031 FAX
License No. 281556

QUOTATION VALID FOR 30 DAYS

In Fresno Co. near Coalinga
06-432604

11/06/14

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION
23	Treated Wood Waste	6,860	LBS	$ 0.18	$ 1,234.80
27	Remove Guardrail	710	LF	$ 14.00	$ 9,940.00
68	MGS Steel Post	140	LF	$ 36.50	$ 5,110.00
70	Transition Railing W/B-31	4	EA	$ 3,700.00	$ 14,800.00
71	Alternative Flared Sys	4	EA	$ 3,575.00	$ 14,300.00
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
				TOTAL	$ 45,384.80

ADDENDUM #1

1. Furnished & installed per Plans & Specifications, tax included
2. move-in included, each add'l @ $
3. It will require working days to complete the above items of work
4. Due to the rising cost of materials and time constraints for scheduling, we reserve the right to withdraw our bid if a letter of intent is not received by mail or fax within 10 days of bid opening
5. THE PRICING, EXCLUSIONS/CONDITIONS OF THIS QUOTE ARE TO BECOME PART OF ANY SUBSEQUENT CONTRACT.

EXCLUSIONS:

1. Bond Expense
2. Clearing, grading or staking
3. Liability for locating & unlocated underground utilities
4. Traffic Control
5. A.C. or Concrete Patch
6. Penalties for contract delay resulting from late-start planning by General Contractor
7. Special Coverage Insurance Premiums. Railroad Insurance. OCIP Additional Insured. Airport Insurance.
8. Embankment Widening
9. Drilling through concrete barriers, retaining wall or any walls for M.B.G.R. connections
10. All Concrete & Asphalt work to be done by others
11. All Concrete work done by others

Estimator: George L. Mertz Jr.

11

BID ITEMS MADE AVAILABLE FOR SUBCONTRACTORS TO BID

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	12,000
5	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	24
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	90
7	120300	TEMPORARY PAVEMENT MARKER	EA	270
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
10	129000	TEMPORARY RAILING (TYPE K)	LF	4,360
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	120
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130330	STORM WATER ANNUAL REPORT	EA	2
15	130640	TEMPORARY FIBER ROLL	LF	1,200
16	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	2
20	131104	WATER QUALITY MONITORING REPORT	EA	2

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	141000	TEMPORARY FENCE (TYPE ESA)	LF	3,270
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,590
23	141120	TREATED WOOD WASTE	LB	6,860
24	150606	REMOVE FENCE (TYPE BW)	LF	870
25	150607	REMOVE FENCE (TYPE WM)	LF	320
26	028101	REMOVE SHEET PILE WALL	LS	LUMP SUM
27	150661	REMOVE GUARDRAIL	LF	710
28	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,110
29	150722	REMOVE PAVEMENT MARKER	EA	110
30	150814	REMOVE DOWNDRAIN (EA)	EA	1
31	152469	ADJUST UTILITY COVER TO GRADE	EA	3
32	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	130
33	157550	BRIDGE REMOVAL	LS	LUMP SUM
34	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
35	190101	ROADWAY EXCAVATION	CY	4,870
36 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	870
37 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	423
38	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	60,000
39	210300	HYDROMULCH	SQFT	60,000
40	210350	FIBER ROLLS	LF	3,400

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	210430	HYDROSEED	SQFT	60,000
42	210600	COMPOST	SQFT	60,000
43	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,650
44	390132	HOT MIX ASPHALT (TYPE A)	TON	1,670
45	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	260
46	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	240
47	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	7
48	397005	TACK COAT	TON	2.9
49	495115	FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING	LF	2,767
50	495116	DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE	EA	32
51	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM
52 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	120
53 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	626
54	519100	JOINT SEAL (MR 2")	LF	82
55 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	291,596
56 (F)	520120	HEADED BAR REINFORCEMENT	EA	192
57	692012	12" ALTERNATIVE ENTRANCE TAPER	EA	3
58	698060	12" ALTERNATIVE PIPE DOWNDRAIN	LF	140
59	705007	12" STEEL FLARED END SECTION	EA	3
60	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	1,350

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	CY	660
62	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	9
63	721030	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)	CY	110
64	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,990
65	800001	FENCE (TYPE BW, METAL POST)	LF	810
66	820134	OBJECT MARKER (TYPE P)	EA	4
67	820190	SPECIAL MARKER	EA	8
68	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140
69	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	250
70	839543	TRANSITION RAILING (TYPE WB-31)	EA	4
71	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4
72 (F)	839720	CONCRETE BARRIER (TYPE 732)	LF	394
73	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	4,080
74	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	2,960
75	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	120
76	028102	ROADSIDE WEATHER INFORMATION SYSTEM	LS	LUMP SUM
77	999990	MOBILIZATION	LS	LUMP SUM

12

SUMMARY OF EFFORTS TO DIRECT SUBCONTRACTORS TO MBDA AND SBA SPECIALIZED ASSISTANCE

Print | Close Window

Subject: RE: Caltrans Contract No. 06-432604 - Invitation to Bid and Assistance Information

From: mail@eel78.com

Date: Wed, Oct 08, 2014 4:02 pm

To: mail@eel78.com, aabalos@basselectric.net, aavila7777@gmail.com, admin@adhenvironmental.com, AHERA@PACBELL.NET, aj@ajvasconi.com, alisa@movendirt.com, allearthconstruction@gmail.com, andelengineering@yahoo.com, bennettconst1978@aol.com, bids@espls.com, blequipment@aol.com, brucej@mjavila.com, burkebid@gmail.com, b-w-w@live.com, cbenites@verizon.net, cmtdon@yahoo.com, co@costraffic.com, contractor@dirtag.com, cplum@pcnconstructioninc.com, "David Jordan" <djordan@ccsurveying.net>, david@safetystriping.com, deborah@wtbinc.org, deniseddm@yahoo.com, dora@unitedtraffic.net, dreambuilder.construction@gmail.com, eci@lightspeed.net, "Ed Childress" <edc@klassencorp.com>, edc@vintagepavingco.com, edsafetyinc@yahoo.com, email@acdike.com, forcetraffic@earthlink.net, garryeasley@surewest.net, "Gary Castro" <garyc@krcsafety.com>, GOLDENBAYFENCE@YAHOO.COM, hector.castellon@hercatelecomm.com, hintoncg@yahoo.com, igarcia.nistrucking@yahoo.com, j_camacho@camcosolutions.net, jbaez@advgeosolutions.com, jcbayline@sbcglobal.net, jesmarboring@sbcglobal.net, jmoraga@flash.net, Joe@jtccorp.com, jordan@riojordaninc.com, jorge@mercadeco.com, josh@superiorhydroseeding.net, jtaylor514@earthlink.net, jtonyvaldez@hotmail.com, karen@imaginmetals.com, Kari@rmtlandscape.com, kdesena@linkzone.com, kedypn@msnavarroeng.com, kevinphan@amiandcorp.com, leasha5@aol.com, lesley@dirtmarket.com, mark@triumphgeo.com, massx6@hotmail.com, mcculloughmacky@aol.com, mitchd@alertolite.com, MonSLee@yahoo.com, moronia@acefencecompany.com, nish-koinc@comcast.net, nittaec@gmail.com, office@interwestpacific.com, parmeter@wildblue.net, patriciad@dillardenv.com, paving_serna@sbcglobal.net, pawilsoninc@gmail.com, queenie_chief2003@yahoo.com, rambakersfield@yahoo.com, randcconstruction@sbcglobal.net, rcervantes@newlandentities.com, redwinetest@pprodigy.net, ricky@reserrano.com, robin@tullygroup.com, romenag@jonasinc.com, rpendurthi@earmanagement.com, samsequipment@comcast.net, titusthomas20@yahoo.com, toni.medina@att.net, tonimf@falconbuildresanddevelopers.com, valdez05@gmail.com, vapconstructioninc@gmail.com, wegrindasphalt@aol.com, "mailan nguyen" <trafficloops@sbcglobal.net>

Attach: SKMBT_36314100815580.pdf
SKMBT_36314100816040.pdf

Good afternoon all,

Attached is the Invitation to Bid and Assistance Information for Caltrans Contract No. 06-432604. Should you have any questions or need further assistance, feel free to contact our office at (559) 347-9188

Thank You,

Kellie Reid, Estimating
Emmett's Excavation, Inc.

Copyright © 2003-2014. All rights reserved.

Emmett's Excavation, Inc.
6207 E. Clinton Avenue, Fresno, CA 93727
Tel: (559) 347-9188 Fax: (559) 348-9272
California License # 579845

ASSISTANCE INFORMATION SHEET

DATE: October 8, 2014

COMPANY:

ATTN: Estimator

PHONE:

EMAIL:

FROM: Kellie Reid

PAGES: 1 (includes this page)

BID DATE: **NOVEMBER 6, 2014 @ 2:00 PM**

PROJECT: **CALTRANS**

CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE IN DISTRICT 06 ON ROUTE 33
CALTRANS CONTRACT 06-432604
Federal-Aid Project ACSTP-P033(079)E

Work must be completed within 270 working days
Liquidated damages are $3,000 per day
Prevailing Wage Rates are required
Engineer's Estimate: $4,4500,000.00

Emmett's Excavation, Inc. is bidding this project as a Prime Contractor. We are seeking Subcontract Proposals for all trades. We are also seeking proposals from DBE, MBE, & WBE underutilized minority status subcontractors. We are willing to break down Bid Items into economically feasible units to facilitate minority participation upon request.

Should you need any specialized assistance involving your business and/or your ability to bid the above project, example: securing bonding, insurance, minority certification, operating capital, etc., please contact the following United States Organizations listed below.

U.S. Small Business Administration – Fresno District Office
801 "R" Street, Suite 201
Fresno, CA 93721
Ph. (559) 487-5791
Fx. (559) 487-5636
Website. www.sba.gov/ca/fresno
Contact Name: Lori R. Lesher – Business Development Specialist
Email. Lori.lesher@sba.gov

U.S. Department of Commerce – Minority Business Development Agency
San Francisco National Enterprise Center
221 Main Street, Room 1280
San Francisco, CA 94105
Ph. (415) 744-3001
Fx. (415) 744-3061
Email. Sfro-info@mbda.gov
Website. www.mbda.gov

Thank You,

Kellie Reid, Estimating
EMMETT'S EXCAVATION, INC.
Email Address: mail@eei78.com

11-12-14A11:49 RCVD

Second Bidder

EMMETT'S EXCAVATION, INC.

DBE, DVBE, MBE, SBE, UDBE & WBE GOOD FAITH EFFORTS DOCUMENTATION

CALTRANS

FOR CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.1 MILE WEST TO 0.1 MILE EAST OF JACALITOS CREEK BRIDGE

CALTRANS CONTRACT 06-432604
Federal-Aid Project ACSTP-P033(079)E

BIDS: NOVEMBER 6, 2014 @ 2:00 PM