12-20-13 AC 9:26 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 07-1170U4

BID AMOUNT: $ 91,210,746.50

BID OPENING DATE: 12/19/13

BIDDER'S NAME: Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %: 9 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
123 & 124	Joint Seal		Austin Enterprise	
	Roadway		PO Box 81926	
			Bakersfield, CA 93380	
			(661) 589-1001	
			Cert No. 13602	$760,240.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $9,322,323.52

10.2 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Signature of Bidder: Gerard F. Miller, V.P.

Date: 12/20/13

951-356-1275 (Area Code) Tel. No.

Gerard F. Miller, Vice President

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-__-13 AUG :26 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:
07-1170U4

BID AMOUNT:
$ 91,210,746.50

BID OPENING DATE:
12/19/13

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
9 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
131,134,136,143,144,	Rebar		Integrity Rebar Placers	
164,165.166,167,168,			1345 Nandina Avenue	
183,237,238,239,240,			Perris, CA 92571	
241,242,243,244,245			(951) 696-6843	
246,247,299 & 300			Cert No. 34785	$5,376,993.52
			Total Claimed Participation	$SEE PAGE 1 SEE PAGE 1

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

SEE FIRST PAGE FOR SIGNATURE

Signature of Bidder *Gerard F. Miller, V.P.

12/20/13 951-356-1275

Date (Area Code) Tel. No.

Gerard F. Miller, V.P.

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-26-13 A05:25 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:
07-1170U4

BID AMOUNT:
$ 91,210,746.50

BID OPENING DATE:
12/19/13

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
9 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
215,216,217,	Fence & MBGR		Ace Fence Company	
220,221,222,			727 North Glendora Ave	
305,31,56,57,			La Puente, CA 91744	
223,224 & 225			(626) 333-0727	
			Cert No. 34153	$797,175.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation	$ SEE PAGE 1
	SEE PAGE 1 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

SEE FIRST PAGE FOR SIGNATURE

Signature of Bidder Gerard F. Miller, V.P.

12/20/13 951-356-1275

Date (Area Code) Tel. No.

Gerard F. Miller, V.P.

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:
07-1170U4

BID AMOUNT:
$ 91,210,746.50

BID OPENING DATE:
12/19/13

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
9 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
201,202,203,	PCC Flatwork		Samrod Corporation	
204,205,206,			151 East Ave H-8 Lancaster, CA 93535	
207 & 209			(661) 945-3602 Cert No. 1080	$820,050.00
			Total Claimed Participation	$ SEE PAGE 1 SEE PAGE 1 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

SEE FIRST PAGE FOR SIGNATURE

Signature of Bidder *Gerard F. Miller, V.P.

12/20/13 951-356-1275

Date (Area Code) Tel. No.

Gerard F. Miller, V.P.

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95814.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:
07-1170U4

BID AMOUNT:
$ 91,210,746.50

BID OPENING DATE:
12/19/13

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
9 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
121,122 & 125	PCC Paving Materials		JC Supply & Manufacturing	
			1612 S. Cucamonga Ave.	
			Ontario, CA 91761	
			(909) 373-1773	
			(2nd Tier Supplier to	
			Southwest Concrete Paving Co.)	
			Cert No. 34132	$1,284,085.00
			Total Claimed Participation	$ SEE PAGE 1
				SEE PAGE 1 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

SEE FIRST PAGE FOR SIGNATURE

Signature of Bidder *Gerard F. Miller, V.P.

12/20/13 951-356-1275

Date (Area Code) Tel. No.

Gerard F. Miller, V.P.

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:
07-1170U4

BID AMOUNT:
$ 91,210,746.50

BID OPENING DATE:
12/19/13

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
9 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
66,67,68,69,	Bridge Deck Repair/		J. Francis Co., Inc.	
70,71,153,	Joint Seal - Bridge		16197 Kameria Ave.	
160,161,162			Riverside, CA 92504	
& 163			(951) 776-9100	
			Cert No. 38326	$283,780.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Total Claimed Participation	$ SEE PAGE 1
	SEE PAGE 1 %

SEE FIRST PAGE FOR SIGNATURE

Signature of Bidder *Gerard F. Miller, V.P.

12/20/13 951-356-1275

Date (Area Code) Tel. No.

Gerard F. Miller, V.P.

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Mon Dec 23 09:53:58 PST 2013

Query Criteria

Firm ID: 13602

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROAOWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE/UDBE
CT #013602

Send To: Ames Construction	From: Ty Conner
Attention: Craig	Date: 12/18/13
Fax Number: 951-549-9003	Phone Number: 951-356-1275

Total pages, including cover: 3

Comments:

Project: CDOT #07-1170U4
Hwy 10 Baldwin Park& West Covina

Date: December 19, 2013

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

DBE

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT #07-1170U4
Hwy 10, Baldwin Park

Bid Date: December 19, 2013

BID ITEM # 121 / Jointed Plain Concrete Pavement (portion):
70,800 cy Sawcut initial green contraction joints.....$5.95/ cy.....$421,260.00

BID ITEM #122 / Jointed Plain Concrete Pavement (RSC) (portion):
1,910 cy Saw cut initial green contraction joints..... $5.95 / lf.....$11,364.50

BID ITEM # 123 / Seal Pavement Joints (portion):
233,000 lf Prep, furnish and install silicone sealant.....$2.15 / lf.....$500,950.00

BID ITEM # 124 / Seal Isolation Joint (portion):
38,700 lf 14" thick PCC & CTB.....$4.25 / lf.....$164,475.00

38,700 lf Prep, furnish and install silicone sealant.....$2.45 / lf.....$94,815.00

6.7 /LF

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site within 10 mile of jobsite and pay all associated fees.
5. One move in included for each item of work. Additional moves at $600.00 each +1
6. A copy of this quotation to be used as an attachment in force in subcontract.

w/ TT @ 11:48 12/19/13

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT #07-1170U4
Hwy 10, Baldwin Park

Bid Date: December 19, 2013

BID ITEM # 153 / Clean Expansion Joints (portion):
258 lf Clean expansion joints.....$28.50 / lf.....$7,353.00

BID ITEM #160 / Joint Seal (MR 1/2") (portion):
362 lf Prep, furnish and install joint seals.....$39.00 / lf.....$14,118.00

BID ITEM # 161 / Joint Seal (MR 1") (portion):
888 lf Prep, furnish and install joint seals.....$52.00 / lf.....$46,176.00

BID ITEM # 162 / Joint Seal (MR 1 ½") (portion):
759 lf Prep, furnish and install joint seals.....$87.00 / lf.....$66,033.00

BID ITEM # 163 / Joint Seal (Type AL) (portion):
6 lf Prep, furnish and install joint seals.....$45.00 / lf.....$270.00

Note: Do not split bid items

Conditions for above items:

1. Contractor to supply traffic control as required. **25 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site within 10 mile of jobsite and pay all associated fees.
5. One move in included for all items of work. Additional moves at $600.00 each
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

Back To Query Form

Search Returned 1 Records

Mon Dec 23 09:23:45 PST 2013

Query Criteria

Firm ID: 34785

Firm Type: DBE

Firm ID	34785
Firm/DBA Name	INTEGRITY REBAR PLACERS
Address Line1	1345 NANDINA AVE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	1345 NANDINA AVE
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92571
Mailing Zip Code2	
Certification Type	DBE
EMail	info@integrityrebarplacers.com
Contact Name	KENNETH ROBERT NEGRETE
Area Code	(951)
Phone Number	696-6843
Fax Area Code	(951)
Fax Phone Number	943-7772
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42; 43;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

TL

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: AMES CONSTRUCTION	DATE: 12/19/13
FAX NUMBER: 951-549-9003	TOTAL NO. OF PAGES INCLUDING COVER: 7 +1
PHONE NUMBER: 951-356-1275	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #07-1170U4	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

In Baldwin Park and West Covina From Puente Ave Undercrossing to Hollenbeck Street Undercrossing
Project# 11-70U4
Los Angeles County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951-696-6843 Fax: 951-943-7772
Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 12/19/13**
BID TIME: 2 PM

TO: **ATTN:**

PROJECT NAME: 07-1170U4
PROJECT LOCATION: LOS ANGELES, CA

Ken R. Negrete, Integrity Rebar Placers **(DBE Certified CUCP No. 34785)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
131	16"CIDH CONC PILING(5,480LF)	5,480 LF	20.5739	$112,745.08
134	16"CIDH CONC PILING(SOUND WALL)(64,300LF)	64,300 LF	20.6680	$1,328,950.45
135	24"CIDH CONC PILING(SOUND WALL)(460LF)	460 LF	31.5124	$14,495.70
136	60"CIDH CONC PILING(SIGN FND)(840LF)	840 LF	218.7616	$183,759.74
143(F)	STRUCT CONC, APPROACH SLAB(TYPE N)(519 CY)	519 CY	181.4672	$94,181.47
144(F)	STRUCT CONC, APPROACH SLAB(TYPE R)(1,330 CY)	1,330 CY	167.3975	$222,638.70
150(F)	PAVING NOTCH FOB	862 CF	15.4861	$13,349.05
164(F)	BAR REINFORCING STEEL(BRIDGE)(1,048,950 LB)	1,048,950 LB	.9757	$1,023,439.48
165(F)	BAR REINFORCING STEEL(RETAINING WALL)(554,030 LB)	554,030 LB	1.3228	$732,889.86
166(F)	BAR REINFORCING STEEL(AUSTIN VAULT)(31,519 LB)	31,519 LB	.9686	$30,528.78
167(F)	BAR REINFORCING STEEL(BOX CULVERT)(104,241 LB)	104,241 LB	.9406	$98,054.22
168(F)	HEADED BAR REINFORCEMENT(196 EA)	196 EA	11.4796	$2,250.00
183(F)	SOUND WALL(MASONRY BLOCK)(260,964 SF) FOB	260,964 SF	.5852	$152,714.10
197(F)	SLOPE PAVING(CONC)(175 CY) FOB	175 CY	25.0077	$4,376.34
237(F)	CONC BARRIER(TYPE 736 MOD)(3,267 LF)	3,267 LF	22.5453	$73,655.46
238(F)	CONC BARRIER(TYPE 736SV-C MOD)(237 LF)	237 LF	129.9414	$30,796.12
239(F)	CONC BARRIER(TYPE 736B MOD)(9,424 LF)	9,424 LF	32.2262	$303,700.13
240(F)	CONC BARRIER(TYPE 736A MOD)(7,016 LF)	7,016 LF	16.5101	$115,834.90
241(F)	CONC BARRIER(TYPE 736S)(2,750 LF)	2,750 LF	41.7531	$114,820.96
242(F)	CONC BARRIER(TYPE 736SV)(17,983 LF)	17,983 LF	46.0067	$827,338.19
243(F)	CONC BARRIER(TYPE 736SV MOD)(2,602 LF)	2,602 LF	24.2893	$63,200.65
244(F)	CONC BARRIER(TYPE 736SV-S MOD)(645 LF)	645 LF	88.2481	$56,920.00
245(F)	CONC BARRIER(TYPE 736SV-S1 MOD)(80 LF)	80 LF	68.2931	$5,463.45
246(F)	CONC BARRIER(TYPE 736C MOD)(106 LF)	106 LF	32.6993	$3,466.13

REV. 10/29/03

247(F)	CONC BARRIER(TYPE 736A-S MOD)(160 LF)	160 LF	53.5275 ✓	$8,564.40
263	CHANGEABLE MESSAGE SIGN(LOCATION 73)(LS)	1 LS		$
287	WORK AT SAN GABRIEL VALLEY HUB BLDG(LS)	1 LS		$
288	WORK AT LOS ANGELES TRANS MANAGEMENT CNTR(LS)	1 LS		$
289	BLDG WORK (PUENTE AVE PUMPING PLANT)(LS)	1 LS		$
290	BLDG WORK (AZUSA AVE PUMPING PLANT)(LS)	1 LS		$
291	BLDG WORK (WEST COVINA PKWY PUMPING PLANT)(LS)	1 LS		$
298(F)	STRUCTURE CONC. SW	10 CY	557.5590	$5,575.59
299(F)	BAR REINFORCING STEEL(4,900 LB)	4,900 LB	1.5061 ✓	$7,380.00
300(F)	BAR REINFORCING STEEL(SOUND WALL)(81,580 LB) FOB	81,580 LB	0.5724 ✓	$46,698.85
			TOTAL	**$5,677,787.78**
	OPTIONAL ADD			
229	CONC BARRIER(TYPE 60P MOD) FOB	400 LF	17.7279	$7,091.15
230	CONC BARRIER(TYPE 60) FOB	270 LF	5.3554	$1,445.95
231	CONC BARRIER(TYPE 60 MOD) FOB	220 LF	19.3250	$4,251.50
231	CONC BARRIER(TYPE 60C) FOB	1,500 LF	12.6768	$19,015.15
233	CONC BARRIER(TYPE 60D) FOB	460 LF	3.4004	$1,564.20
234	CONC BARRIER(TYPE 60G) FOB	16,700 LF	6.8185	$113,868.70
235	CONC BARRIER(TYPE 60GC) FOB	1,810 LF	14.5358	$26,309.80
236(F)	CONC BARRIER(TYPE 60GA MOD) FOB	1,624 LF	16.1010	$26,148.10
			TOTAL	**$199,694.55**

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor is to provide a minimum of 896 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Material Bond may be provided at .7%. Payment and performance bond may be provided if available at same rate.
2. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded.
3. Night work is excluded except by additive quote.
4. Special order bars will be required, ample lead time for #14 and #18 bar will be required, subject to mill rolling dates.
5. Optional Add for 60 barriers installed **$154,166.09**

PLANS AND SPECIFICATIONS:

Specifications:

Plans/Drawings:

Addenda: #

Architect/Engineer:

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Pre-stressing and/or pre-stressing materials. (Including but not limited to any additional reinforcing steel required by any pre-stressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work, **Extra/CCO shall be net 30 days regardless of being paid by owner.**

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. Integrity Rebar Placers carries the following Insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which Integrity Rebar Placers may require for supporting and placing steel.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.

32. Contractor shall furnish layout of dowels, which extend into masonry.

33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this 19 day of Dec., 20 13

Integrity Rebar Placers

By: _____

Contractor:

by: _____

REV. 10/29/03

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

INTEGRITY REBAR PLACERS

23811 WASHINGTON AVENUE STE C110-317
MURRIETA, CA 92562

Owner: KENNETH R. NEGRETE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) *Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

C5501 STEEL STRUCTURES

C5570 STEEL CRIB WALL

Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 34785

CUCP OFFICER

November 14, 2008

Back To Query Form

Search Returned 1 Records

Mon Dec 23 09:32:47 PST 2013

Query Criteria

Firm ID: 34153

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE,
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mpa@acefencecompany.com
Contact Name	MICHAEL ABANILLA
Area Code	(626)
Phone Number	333-0727
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 237990; 238990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Construct HOV Lanes, Widen Bridges and Realign Ramps (Contract No. 07-1170U4)
From 0.1 Mile West of Puente Avenue Undercrossing to 0.2 Mile East of Hollenbeck Street Undercrossing,
In Baldwin Park and West Covina, In Los Angeles County, CA
BID DATE : 12/19/13 2:00 P.M.
SPECS : per 2006 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 12/18/13
PAGES : 1 of 2

ADDENDUM: 1, 2, 3, 4 & 5 only

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
31	TREATED WOOD WASTE (PARTIAL)	LB	195,200	$ 0.10	$ 19,520.00
38	REMOVE CHAIN LINK FENCE	LF	12,500	$ 5.00	$ 62,500.00
56	SALVAGE METAL BRIDGE RAILING	LF	130	$ 26.00	$ 3,380.00
57	SALVAGE METAL BEAM GUARD RAILING	LF	6,010	$ 9.50	$ 57,095.00
83	SALVAGE CRASH CUSHION	EA	1	$ 2,100.00	$ 2,100.00
215	TEMPORARY FENCE (TYPE CL-6)	LF	27,300	$ 7.00	$ 191,100.00
216	CHAIN LINK FENCE (TYPE CL-6)	LF	360	$ 21.00	$ 7,560.00
217	4' CHAIN LINK GATE (TYPE CL-6)	EA	4	$ 1,000.00	$ 4,000.00
220	CHAIN LINK RAILING (MODIFIED)	LF	10,700	$ 28.00	$ 299,600.00
221	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	211	$ 40.00	$ 8,440.00
222	CABLE RAILING	LF	1,140	$ 27.00	$ 30,780.00
223	TRANSITION RAILING (TYPE WB)	EA	10	$ 3,300.00	$ 33,000.00
224	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	9	$ 3,000.00	$ 27,000.00
225	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	1	$ 2,250.00	$ 2,250.00
227	CRASH CUSHION (REACT 9CBB)	EA	2	$ 44,200.00	$ 88,400.00
228	CRASH CUSHION (REACT 9SCBS)	EA	1	$ 46,200.00	$ 46,200.00
305	HANDRAILING	LF	700	$ 167.00	$ 116,900.00
306	CRASH CUSHION (SCI-100GM SMART CUSHION)	EA	7	$ 31,200.00	$ 218,400.00
307	CRASH CUSHION (SCI-70GM SMART CUSHION)	EA	17	$ 25,200.00	$ 428,400.00
				TOTAL PAGE AMOUNT:	**$ 1,646,625.00**

* **FOR NOTES, QUALIFICATIONS, & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.**

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors

FAX # :

FROM : **Michael Abanilla**

PROJECT : CADOT Construct HOV Lanes, Widen Bridges and Realign Ramps (Contract No. 07-1170U4) From 0.1 Mile West of Puente Avenue Undercrossing to 0.2 Mile East of Hollenbeck Street Undercrossing, In Baldwin Park and West Covina, In Los Angeles County, CA

BID DATE : 12/19/13 2:00 P.M.

SPECS : per 2006 CALTRANS Plans & Specs

ATTN : Estimator

DATE : 12/18/13

PAGES : 2 of 2

ADDENDUM: 1, 2, 3, 4 & 5 only

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				

TOTAL BID AMOUNT: $ 1,646,625.00

* ITEM # 56 - RECONSTRUCTION OF EXISTING METAL BRIDGE RAILING IS NOT INCLUDED, BY OTHERS.
* ITEM # 83 - REMOVAL OF EXISTING CONCRETE PAD IS NOT INCLUDED, BY OTHERS.
* ITEM # 215 - USED MATERIALS, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS/ NO WINDSCREENS). REPAIR & MAINTENANCE IS NOT INCLUDED, BY OTHERS.
* ITEM # 216 & 217 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
* ITEM # 220 - 3' HIGH PER DETAILS ON CONSTRUCTION DETAILS C-42 (SHEET # 140) WITH VINYL COATED CHAIN LINK FABRIC BUT WITH GALVANIZED POSTS, TOP & BOTTOM RAILS, FITTINGS & HARDWARE.
* ITEM # 221 - 3' HIGH PER CHAIN LINK RAILING (TYPE 7 MODIFIED) DETAILS (SHEET # 1231) WITH VINYL CHAIN LINK FABRIC BUT WITH GALVANIZED POSTS, TOP & BOTTOM RAILS, FITTINGS & HARDWARE.
* ITEM # 222 - PER CALTRANS STD. PLAN B11-47 (SHEET # 1141) WITH GALVANIZED FINISH.
* ITEM # 220 to 222 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* ITEM # 223 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 305 - PER DETAILS ON CONSTRUCTION DETAILS C-60 (SHEET # 156A) WITH PAINTED FINISH. NO CONCRETE FOOTINGS, WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
* ITEM # 306 - WILL BE PER TYPE & MODEL SPECIFIED ON PAGE #1, OTHERS WILL BE A CHANGE ORDER.
* ITEM # 227, 228, 306 & 307 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING, PAINTING, POWDER COATING & VINYL COATING (except for Item # 305 & chain link fabric only for Item # 220 & 221); CONCRETE PILING, MOW CURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footings for Item # 216 & 217); VEGETATION CONTROL; RE-BARS; CLEARING & GRUBBING; REMOVAL OR TRIMMING OF TREES, BRUSH, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; BACKFILL & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY GATES & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING & RELOCATION OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 1 Records

Mon Dec 23 09:50:25 PST 2013

Query Criteria

Firm/DBA Name: samrod

Firm Type: DBE

Firm ID	1080
Firm/DBA Name	SAMROD CORPORATION
Address Line1	151 EAST AVE., H-8
Address Line2	
City	LANCASTER
State	CA
Zip Code1	93535
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrodriguez@samrodcorp.com
Contact Name	MICHAEL RODRIGUEZ
Area Code	(661)
Phone Number	945-3602
Fax Area Code	(661)
Fax Phone Number	949-8536
Agency Name	CITY OF LOS ANGELES
Counties	10; 14; 15; 19; 26; 33; 36; 42; 56;
Districts	05; 06; 07; 08; 09;
DBE NAICS	236220; 237310; 238110;
ACDBE NAICS	
Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C2800 CONCRETE BASE; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

DBE

SAMROD CORPORATION

151 EAST AVENUE H-8, LANCASTER, CALIFORNIA 93535
TELEPHONE: (661) 945-3602 • FAX: (661) 949-8536

DR 12/18

Project : Contract 07-1170U4.
Location : Baldwin Park/West Covina.
Bid Date : December 19, 2013 @ 2:00 PM.

SCOPE OF WORK

201. Minor Concrete(Type A1-6 Curb)	56 lf @	12.50 =	700.00
202. Minor Concrete(Type A1-8 Curb)	6,320 lf @	14.00 =	88,480.00
203. Minor Concrete(Type B4 Curb)	420 lf @	29.00 =	12,180.00
204. Minor Concrete(Gutter)	55 cy @	320.00 =	17,600.00
205. Minor Concrete(Type A2-6 Curb and Gutter)	11,400 lf @	16.00 =	182,400.00
206. Minor Concrete(Type A2-8 Curb and Gutter)	4,210 lf @	19.00 =	79,990.00
207. Minor Concrete(Type B2-6 Curb and Gutter)	2,470 lf @	18.00 =	44,460.00
209. Minor Concrete(Sidewalk)	1,540 cy @	256.00 =	394,240.00

Bid Total $ 820,050.00

Exclusions: Bond. Engineering & testing. Fees & permits. Survey. Subgrade preparation & compaction(to be within +/-.05'). Base material under concrete. Backfill. Traffic control & lane closures. Demolition & removals. Utility adjustment & relocation. Construction water. Dust control. Nuisance water control. SWPPP. Concrete washout.

Includes : Furnish and place concrete per plans and standards.
Addendums No.1 thru No.5 acknowledged.

Additional Provisions:

Bid price is based on construction during a normal eight (8) hour, five (5) day, forty (40) hour week. Weekend or night work is excluded.

Contractor shall disburse payments as work is completed and billed. Contractor shall make a minimum of 95% monthly progress payments based on submitted invoices and to pay the remaining 5% within 30 days after substantial completion of our work. Substantial Completion is defined as the stage in the progress of the work called for in this proposal when the work, or designated portion thereof, is sufficiently complete in accordance with the contract documents so that the General Contractor can utilize the work for its intended purposes. The contract work may be substantially complete even if there is punch list or warranty work that remains to be completed. The contract work may be substantially complete even if the work of other trades or contractors is required before the work can be used for its intended purpose. Should the owner reduce the amount of retention on progress payments to the Contractor, the same percentage retention reduction shall apply to payments to the subcontractor. Payments not made monthly shall incur carrying charges (interest) at the rate of 10% APR until paid.

Cost of furnishing additional insurance above our basic policy covering $1,000,000 per occurrence for bodily injury and property damages, any riders, attachments or endorsements required by contractor or buyer, which changes the cost of any insurance policy carried by SAMROD Corporation, said cost shall be borne by the buyer. Contractor recognizes that OCIP costs and Waiver of Subrogation costs are not included in our Scope of Work outlined above, and any such costs must be approved as change orders and paid upon commencement of our work.

Any additional work or changes to the contract must have a signed change order processed before that work can be accomplished. If the change order work is field directed, said change order work is deemed authorized and billable to the Contractor by Samrod Corporation when work is performed. Any change order billed shall be paid according to the same provisions as previously outlined above.

Initial___

SAMROD CORPORATION

151 EAST AVENUE H-8, LANCASTER, CALIFORNIA 93535
TELEPHONE: (661) 945-3602 • FAX: (661) 949-8536

In the event the Project is interrupted, delayed, or prevented by acts of God, fire, flood, wind, sabotage, acts of war or rebellion, labor disturbances, strikes, civil unrest, acts of Government or governmental officers, governmental law or regulation now or hereafter in effect, or for delays or disruptions caused by SAMROD's suppliers, accidents, necessary repairs to equipment or machinery, adverse weather conditions, or any cause beyond the control of SAMROD, SAMROD shall be absolved of any responsibility therefore. In the event of any of the foregoing, SAMROD shall have the right to allocate and reschedule SAMROD's performance of work on the Project as SAMROD, in its sole discretion, shall deem fair and practical, without liability to SAMROD. SAMROD Corporation shall not be held responsible for damages to our work if said damages are as a result of others.

Disputes: Any controversy, dispute or claim arising out of or relating to this proposal, or any contract enter pursuant to this proposal, or breach thereof, shall be settled by binding arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association in effect at the time the Demand for Arbitration is filed. The venue for any arbitration shall be the Los Angeles office of the American Arbitration Association unless the arbitrator, for good cause, orders the arbitration to be held at a different location. Demand for Arbitration shall be filed within a reasonable time after the occurrence of the event or breach giving rise to the dispute and not later than the expiration of the applicable statute of limitations for bringing and action on the claim or dispute in civil court.

In no event shall SAMROD be liable for special, incidental, or consequential damages howsoever arising out of SAMROD's performance of this contract and notwithstanding whether SAMROD may have been advised or is advised of the possibility of special (or liquidated) damages.

Attorney's fees: In the event any party to this Agreement shall be required to commence any action or proceeding, including arbitration, against the other party by reason of any disputes, or breach or claimed breach of any provision of this Agreement, to commence any action or proceeding, including Arbitration, in any way connected with this Agreement, or to seek a declaration of rights under this Agreement, the party prevailing in such action or proceeding, including Arbitration, shall be entitled to recover from the other party, or to be reimbursed, the prevailing party's actual attorneys fees and costs incurred in good faith in such action. It is the intent of the parties to this Agreement to fully compensate the party prevailing in any such action for all costs and fees incurred in good faith and such costs shall include, but shall not be limited to expert witness fees, consulting fees, witness fees, and any and all other or costs, whether or not the proceeding or action proceeds to judgment.

Samrod Corporation is a **Caltrans certified DBE**, certification number **CT-001080**.
Samrod Corporation is a **California Unified Certification Program (CUCP)** certified **DBE/MBE**, certification number CCA – **6436**.

Prices good thru 12/31/14.

Samrod Corporation proposal to be incorporated into any subsequent contract provided by customer in it's entirety (mutual agreement of all contract language between both parties must be agreed upon).

For legal and insurance purposes, all accepted proposals require a signature and date. Should Contractor not sign and date this proposal, commencement of work as outlined in above Scope of Work shall be considered acceptance in full of this proposal in its entirety, including Scope of Work, Exclusions, Inclusions, and Additional Provisions.

ACCEPTED:_____ TITLE:_____ DATE:_____

Back To Query Form

Search Returned 1 Records

Mon Dec 23 07:42:39 PST 2013

Query Criteria

Firm ID: 34132

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE,
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;
ACDBE NAICS	
Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/19/2013	8960

Name / Address
SOUTHWEST CONCRETE PAVING 2222 W. PINNACLE PEAK RD #190 PHOENIX, AZ 85027

Project	FOB	Expiration D...	Terms	Freight
07-1170U4	ONTARIO, CA	2/19/2014	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 9% DBE MOH-YES CT# 07-1170U4 Bid Date 12/18/13 ATTN: Dave Nuttall dnuttall@swconcpave.com				
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 1.10' (13.2") PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	100,000	LF	8.90	890,000.00T
TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 1.10' PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775	6,500	LF	4.79	31,135.00T
1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 W/ BONDBREAKER 9 # EA.	35,000	EA	6.05	211,750.00T
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 3.75 # EA.	56,000	EA	2.70	151,200.00T
**UNIT PRICING INCLUDES 39 TRUCKS OF FREIGHT COST AT				

QUOTED BY MATT & BENITA

Subtotal	
Sales Tax (9.0%)	
Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/19/2013	8960

Name / Address
SOUTHWEST CONCRETE PAVING 2222 W. PINNACLE PEAK RD #190 PHOENIX, AZ 85027

Project	FOB	Expiration D...	Terms	Freight
07-1170U4	ONTARIO, CA	2/19/2014	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
$350.00 PER TRUCK****				
Quantities on this quote are for estimate pricing purposes only. We make no guarantees of our estimated quantities. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet. All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30				

QUOTED BY MATT & BENITA

Subtotal	
Sales Tax (9.0%)	
Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
12/19/2013	8960

Name / Address
SOUTHWEST CONCRETE PAVING 2222 W. PINNACLE PEAK RD #190 PHOENIX, AZ 85027

Project	FOB	Expiration D...	Terms	Freight
07-1170U4	ONTARIO, CA	2/19/2014	Net 30	PPD & BILL

Description	Qty	U/M	Cost	Total
days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of $25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at $50.00 per hour.				

QUOTED BY MATT & BENITA

Subtotal	$1,284,085.00
Sales Tax (9.0%)	$115,567.65
Total	**$1,399,652.65**

Back To Query Form

Search Returned 1 Records

Mon Dec 23 10:57:48 PST 2013

Query Criteria

Firm ID: 38326

Firm Type: DBE

Firm ID	38326
Firm/DBA Name	J FRANCIS COMPANY
Address Line1	16197 KRAMERIA AVE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	diana@jfranciscompany.com
Contact Name	DIANA HANNA
Area Code	(951)
Phone Number	776-9100
Fax Area Code	(951)
Fax Phone Number	776-9172
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;
Licenses	C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing; HIC Home Improvement Certification;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

J. FRANCIS CO., INC 16197 Krameria Ave., Riverside, CA 92504
Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
DBE Certification # 38326

December 18, 2013

PROPOSAL

DOT Contract #07-1170U4
Bids 12/18/2013
ADM 1- 5 ACKNOWLEDGED

Provide the following line items for the above referenced project (days needed):

					(days)
Item 66:	153225	Prep Conc. Bridge Deck	116,822 SF x .22/SF =	25,700.84	(7)
Item 67:	153226	Refinish Bridge Deck	217 SF x 100/SF=	21,700	(2)
Item 68:	153227	Furnish Poly Conc Overlay	82 CF x 150/CF=	12,300	
Item 69:	153228	Place Poly Conc Overlay	1,298 SF x 10/SF=	12,980	(3)
Item 70:	153233	Treat Bridge Deck	115,524 SF x .22/SF=	25,415.25	(6)
Item 71:	153234	Furnish BD Treatment Mat.	1,286 G x 55/G =	70,730	
Item 123:	404092	Seal Pavement Joint	233,000 LF x 6/LF =	1,398,000	(54)
Item 124:	404093	Seal Isolation Joint	38,700 LF x 10/LF =	387,000	(18)
Item 153:	511118	Clean Expansion Joint	258 LF x 30 =	7,740	(2)
Item 160:	519081	Joint Seal (MR 1/2")	362 LF x 30=	10,860	(2)
Item 161:	519088	Joint Seal (MR 1")	888 LF x 48 =	42,624	(6)
Item 162:	519088	Joint Seal (MR 1 1/2")	759 LF x 70=	53,130	(9)
Item 163:	519088	Joint Seal (TYPE AL)	6 LF x 100=	600	(1)
TOTAL				**$2,068780.10**	**(110)**

168,876.09

114,954

Union/Prevailing wage labor, Insurance and HMWM test patch are included.
Customer to Provide:

1. Traffic control, safety requirements and measures as needed.
2. Safe job site conditions.
3. Lighting
4. Clear access to areas being worked on.
5. Minimum 8 hours 2 men.
6. Trash bins and sufficient closures
7. 2 week notice for scheduling required

***Cleaning for Joint seals includes sawcutting and sandblasting. Any patching needed would be excluded.**

Signed,
Diana Hanna
Diana Hanna, *Project Director*

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET, MS 79
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Toll Free (866) 810-6346
Fax : (916) 324-1862
TTY: 711

May 19, 2010

File Number: 38326

Ms. Diana Hanna
J. Francis Company
16197 Krameria Avenue
Riverside, CA 92504

Dear Ms. Hanna:

We are pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Department) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE), as required under the U. S. Department of Transportation (U.S. DOT), Code of Federal Regulations (CFR) 49, Part 26, as amended.

The enclosed DBE certification will be honored by all U. S. DOT recipients in California, and your firm will continue to be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise:

NAICS Category Codes	Description
238990	All Other Specialty Contractors

Work Category Codes	Description
C0651	Concrete and Cement
C5190	Joint Seal – water stop

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at the California Department of Transportation's website at www.dot.ca.gov/hp/bep/. Any additions and revisions must be submitted to the Department for review and approval. Near the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation updates necessary several weeks prior to the renewal due date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be

Firm Number: 38326

sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification period.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify me immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.

You should know that all U. S. DOT recipients in California will honor your DBE certification status if your firm is certified by **any** one of the CUCP certifying agencies listed below:

- California Department of Transportation (Caltrans)
- Central Contra Costa Transit Authority (CCCTA)
- City of Fresno
- City of Los Angeles
- Los Angeles County Metropolitan Transportation Authority (METRO)
- San Diego County Regional Airport Authority
- San Francisco Bay Area Rapid Transit District (BART)
- San Francisco International Airport
- San Francisco Municipal Transportation Agency (SFMTA)
- San Mateo County Transit District (Sam Trans)/Peninsula Corridor Joint Powers Board (JPB)
- Santa Clara Valley Transportation Authority (VTA)
- Yolo County Transportation District (Yolobus)

Congratulations, and thank you for your continued interest in participating in DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard.

Sincerely,

Janice Salais

JANICE SALAIS
Chief
Certification Unit

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

J FRANCIS COMPANY

16197 KRAMERIA AVE
RIVERSIDE, CA 92504

Owner: DIANA HANNA

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors

Work Category Code(s)

C0651 CONCRETE & CEMENT

C5190 JOINT SEAL - WATER STOP

Licenses

C02 Insulation and Accoustical Contractor

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38326

Janice Dalais

CUCP OFFICER

May 28, 2010

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See 'Exhibit A'	☐ Yes ☐ No	☐ Yes ☐ No		
attached	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attached CUCP searches	11/22/13	See attached copy of RFQ sent	RFQ's resent 12/4/13 & 12/12/13
for DBE's solicited.			Follow up phone calls made
			12/16-17/13

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See 'Exhibit B'					
attached					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Construction Up Date	11/28/13,12/5/13 and 12/12/13
Minority Bidder's Bulletin	11/25/13, 12/2/13 and 12/9/13
Contractors Estimate Trade and Focus	11/22/13 through 12/19/13
Also Displayed on web site @ http://www.gooffaitheffort.com	11/22/13 through 12/19/13

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
National Center for American Indian Enterprise Development	Each agency listed contacted 11/22/13 & 12/12/13	Fax	Minority Members invited to bid on project
National Association of Women Business Owners National Association of Minority Contractors			
Latin Business Association Black Business Association			
Asian Business Association Minority Business Opportunity Center			

Young Black Contractors Association - emailed on 11/22/13 inviting members to bid.

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents

See attached RFQ and Advertisements showing where subcontractors can get plans and specs. Contracting details were made available on the RFQ and a contact name & phone number were listed for questions. No DBE's requested assistance.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached RFQ and Advertisements offering assistance with bonding, lines of credit, insurance, equipment, supplies and materials. As of the date of this bid, no requests for assistance were made.

8. Include additional data to support a demonstration of good faith efforts.

See RFQ fax responses attached

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Ames Construction, Inc.®

EXHIBIT A

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 1 of 3

EXHIBIT A

GOOD FAITH EFFORTS DOCUMENTATION - DBE

Breakdown of Items

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
CONCRETE SAND	Y	Y	$ 266.10	0.00%
24" SLOTTED DRAIN GA 16	Y	Y	$ 48,653.68	0.05%
Grout Pump	Y	Y	$ 2,180.00	0.00%
Closure Plates	Y	Y	$ 54,500.00	0.06%
Class 2 AB	Y	Y	$ 2,220.00	0.00%
Class 3 Agg. Sub-base	Y	Y	$ 475,810.81	0.52%
Sand	Y	Y	$ 52,345.00	0.06%
CT Permeable Base	Y	Y	$ 58,275.00	0.06%
Crushed Rock 3/4"	Y	Y	$ 20,069.09	0.02%
Sand Bedding (-3/8")	Y	Y	$ 1,781.60	0.00%
Crushed Rock 3" Minus	Y	Y	$ 40,000.00	0.04%
Riprap Facing, Meth B	Y	Y	$ 4,796.00	0.01%
Gabion Rock	Y	Y	$ 599.50	0.00%
Str. Bkfl. - SE 20	Y	Y	$ 128,726.16	0.14%
Str. Bkfl. - SE 30	Y	Y	$ 261,759.64	0.29%
AC Cold Mix	Y	Y	$ 16,633.40	0.02%
Bridge Bearing Pad 4"	Y	Y	$ 25,825.37	0.03%
Neoprene Strip	Y	Y	$ 1,471.50	0.00%
Bridge Bearing Sole Pla	Y	Y	$ 6,758.00	0.01%
Bearing Grease	Y	Y	$ 675.80	0.00%
Concrete 3250 PSI	Y	Y	$ 922,471.67	1.01%
Concrete 3600 PSI	Y	Y	$ 125,738.43	0.14%
Concrete 4000 PSI	Y	Y	$ 1,284,068.85	1.41%
Concrete 5000 PSI	Y	Y	$ 246,776.90	0.27%
Concrete Slurry	Y	Y	$ 8,273.11	0.01%
Concrete Special	Y	Y	$ 436.00	0.00%
Polyester Concrete	Y	Y	$ 35,970.00	0.04%
Misc. Materials	Y	Y	$ 3,815.00	0.00%
Fuel Surcharge	Y	Y	$ 60,065.31	0.07%
Environmental Surcharge	Y	Y	$ 59,997.95	0.07%
Short Load	Y	Y	$ 6,485.50	0.01%
Concrete Escalations	Y	Y	$ 267,236.14	0.29%
Anchor Bolts	Y	Y	$ 381.50	0.00%
Dowels	Y	Y	$ 183.12	0.00%
Rebar	Y	Y	$ 86,966.74	0.10%
Plastic/Visqueen	Y	Y	$ 5,995.00	0.01%
Grout Bags	Y	Y	$ 104.64	0.00%
Grout Epoxy	Y	Y	$ 218.00	0.00%
Epoxy Cartridge	Y	Y	$ 1,635.00	0.00%
Grout Non-Shrink	Y	Y	$ 2,234.50	0.00%
Waterstop 6"	Y	Y	$ 7,154.16	0.01%
Waterstop 9"	Y	Y	$ 545.00	0.00%
4" PVC	Y	Y	$ 6,670.80	0.01%
6" PVC	Y	Y	$ 186.96	0.00%
8" PVC	Y	Y	$ 242.79	0.00%
4" PVC PERFORATED	Y	Y	$ 3,052.00	0.00%
6" PVC PERFORATED	Y	Y	$ 370.82	0.00%
10" HDPE Pipe	Y	Y	$ 6,441.79	0.01%
18" CMP	Y	Y	$ 602.46	0.00%
28" CMP	Y	Y	$ 2,997.50	0.00%
18" RCP	Y	Y	$ 56,362.81	0.06%
24" RCP	Y	Y	$ 252,569.35	0.28%

EXHIBIT A

30" RCP	Y	Y	$ 8,263.94	0.01%
Buy Mechanical	Y	Y	$ 26,160.00	0.03%
Dump Fee LD (Waste)	Y	Y	$ 16,350.00	0.02%
Dump Fee LD (Green Wast	Y	Y	$ 65,400.00	0.07%
Dump Fee LD - AC/PCC	Y	Y	$ 1,744.00	0.00%
Fiber Rolls	Y	Y	$ 194,630.40	0.21%
Silt Fence	Y	Y	$ 37,670.40	0.04%
Gravel Bags	Y	Y	$ 47,633.00	0.05%
Visqueen	Y	Y	$ 22,345.00	0.02%
Filter Fabric	Y	Y	$ 15,528.85	0.02%
RSP Fabric Cl. 8	Y	Y	$ 384.88	0.00%
Geomembrane HDPE	Y	Y	$ 8,181.70	0.01%
Geocomposite Drain	Y	Y	$ 12,208.00	0.01%
Piling HP 14 x 89	Y	Y	$ 141,681.16	0.16%
Epoxy Coated Rebar Hook	Y	Y	$ 6,976.00	0.01%
Steel Pipe - 4xx	Y	Y	$ 2,725.00	0.00%
Precast Sewer Manhole	Y	Y	$ 19,784.32	0.02%
Precast Conc Pipe Suppo	Y	Y	$ 2,670.50	0.00%
Misc. Iron & Steel	Y	Y	$ 123,781.90	0.14%
Precast K-rail New	Y	Y	$ 2,834.00	0.00%
Precast K-rail Used	Y	Y	$ 276,511.20	0.30%
Rebar Dowels - Black	Y	Y	$ 4,437.39	0.00%
Washers	Y	Y	$ 887.48	0.00%
Patch & Paint Materials	Y	Y	$ 9,217.04	0.01%
Reflective Markers	Y	Y	$ 3,684.20	0.00%
Rebar	N	Y	$ 599.50	0.00%
Inlet Frame & Cover	Y	Y	$ 6,540.00	0.01%
Manhole Frame & Cover	Y	Y	$ 9,592.00	0.01%
Gabion Basket 12x3x3	Y	Y	$ 87.20	0.00%
Gabion Basket 12x3x1.5	Y	Y	$ 87.20	0.00%
Gabion Basket 9x3x3	Y	Y	$ 76.30	0.00%
Gabion Basket 9x3x1.5	Y	Y	$ 76.30	0.00%
Grate	Y	Y	$ 12,535.00	0.01%
Landing	Y	Y	$ 8,720.00	0.01%
Beam	Y	Y	$ 1,308.00	0.00%
Inside Frame	Y	Y	$ 545.00	0.00%
Misc. Metals - Austin V	Y	Y	$ 626.75	0.00%
3" Supply Line	Y	Y	$ 30,465.50	0.03%
6" WSP	Y	Y	$ 1,771.25	0.00%
Pipe Hangers	Y	Y	$ 30,607.20	0.03%
8" VCP	Y	Y	$ 10,725.60	0.01%
10" VCP	Y	Y	$ 8,665.50	0.01%
15" VCP	Y	Y	$ 2,588.75	0.00%
VCP Fittings	Y	Y	$ 981.00	0.00%
Sound Level Meter	Y	Y	$ 817.50	0.00%
Acoustic Calibrator	Y	Y	$ 545.00	0.00%
Anti Graffiti Coating	N	Y	$ 2,326.50	0.00%
Asphalt Paving	N	Y	$ 2,006,815.79	2.20%
Asphalt Dike	N	Y	$ 19,222.46	0.02%
AC Cold Milling	N	Y	$ 6,424.00	0.01%
Pre-Engineered Building	N	Y	$ 25,000.00	0.03%
Bridge Deck Repair	N	Y	$ 172,936.12	0.19%
Cast-In-Drilled Hole Concrete Piling	N	Y	$ 3,793,810.00	4.16%
Concrete Coring/Sawing	N	Y	$ 850.00	0.00%
Concrete Grinding	N	Y	$ 45,000.00	0.05%
Concrete Flatwork	N	Y	$ 1,292,381.62	1.42%
Concrete Barrier - Bridge	N	Y	$ 5,386,250.00	5.91%

EXHIBIT A

Concrete Barrier - Road	N	Y	$ 2,162,497.54	2.37%
Demolition - Bridge	N	Y	$ 385,567.01	0.42%
Electrical - Highway	N	Y	$ 8,254,287.15	9.05%
Electrical - Dry Utilit	N	Y	$ 351,179.13	0.39%
Erosion Control - Hydro	N	Y	$ 96,705.00	0.11%
Erosion Control - Tempo	N	Y	$ 12,500.00	0.01%
Fencing	N	Y	$ 954,473.78	1.05%
Puente Pump Fence	N	Y	$ 5,995.00	0.01%
Joint Sealing - Roadway	N	Y	$ 769,122.38	0.84%
Joint Seal (MR) - Bridg	N	Y	$ 114,954.00	0.13%
Landscape/Irrigation	N	Y	$ 1,165,295.90	1.28%
Masonry	N	Y	$ 3,363,134.10	3.69%
Metal Beam Guard Rail	N	Y	$ 926,925.00	1.02%
Painting	N	Y	$ 104,024.00	0.11%
PCC Paving	N	Y	$ 16,908,591.03	18.54%
Post Tension	N	Y	$ 225,329.95	0.25%
Precast Girder Erection	N	Y	$ 587,500.00	0.64%
Rebar Furnish & Install	N	Y	$ 5,870,272.79	6.44%
Shotcrete	N	Y	$ 99,615.39	0.11%
Signs - Roadway	N	Y	$ 584,723.98	0.64%
Signs - Structures	N	Y	$ 2,503,710.81	2.74%
Structural Steel	N	Y	$ 400,535.00	0.44%
Striping & Markings	N	Y	$ 654,513.42	0.72%
Portable WaShout Bins	N	Y	$ 33,200.00	0.04%
Install & Remove CC	N	Y	$ 175,925.00	0.19%
Saw Cutting	N	Y	$ 260,045.00	0.29%

Ames Construction, Inc.®

EXHIBIT B

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 2 of 3

EXHIBIT B

GOOD FAITH EFFORTS DOCUMENTATION - DBE

Item(s) of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)	Reason
CONCRETE SAND	N/A	Non-DBE	N/A	$ 266.10	$ -	
24" SLOTTED DRAIN GA 16	N/A	Non-DBE	N/A	$ 48,653.68	$ -	
Grout Pump	N/A	Non-DBE	N/A	$ 2,180.00	$ -	
Closure Plates	N/A	Non-DBE	N/A	$ 54,500.00	$ -	
Class 2 AB	N/A	Non-DBE	N/A	$ 2,220.00	$ -	
Class 3 Agg. Sub-base	N/A	Non-DBE	N/A	$ 475,810.81	$ -	
Sand	N/A	Non-DBE	N/A	$ 52,345.00	$ -	
CT Permeable Base	N/A	Non-DBE	N/A	$ 58,275.00	$ -	
Crushed Rock 3/4"	N/A	Non-DBE	N/A	$ 20,069.09	$ -	
Sand Bedding (-3/8")	N/A	Non-DBE	N/A	$ 1,781.60	$ -	
Crushed Rock 3" Minus	N/A	Non-DBE	N/A	$ 40,000.00	$ -	
Riprap Facing, Meth B	N/A	Non-DBE	N/A	$ 4,796.00	$ -	
Gabion Rock	N/A	Non-DBE	N/A	$ 599.50	$ -	
Str. Bkfl. - SE 20	N/A	Non-DBE	N/A	$ 128,726.16	$ -	
Str. Bkfl. - SE 30	N/A	Non-DBE	N/A	$ 261,759.64	$ -	
AC Cold Mix	N/A	Non-DBE	N/A	$ 16,633.40	$ -	
Bridge Bearing Pad 4"	N/A	Non-DBE	N/A	$ 25,825.37	$ -	
Neoprene Strip	N/A	Non-DBE	N/A	$ 1,471.50	$ -	
Bridge Bearing Sole Pla	N/A	Non-DBE	N/A	$ 6,758.00	$ -	
Bearing Grease	N/A	Non-DBE	N/A	$ 675.80	$ -	
Concrete 3250 PSI	N/A	Non-DBE	N/A	$ 922,471.67	$ -	
Concrete 3600 PSI	N/A	Non-DBE	N/A	$ 125,738.43	$ -	
Concrete 4000 PSI	N/A	Non-DBE	N/A	$ 1,284,068.85	$ -	
Concrete 5000 PSI	N/A	Non-DBE	N/A	$ 246,776.90	$ -	
Concrete Slurry	N/A	Non-DBE	N/A	$ 8,273.11	$ -	
Concrete Special	N/A	Non-DBE	N/A	$ 436.00	$ -	
Polyester Concrete	N/A	Non-DBE	N/A	$ 35,970.00	$ -	
Misc. Materials	N/A	Non-DBE	N/A	$ 3,815.00	$ -	
Fuel Surcharge	N/A	Non-DBE	N/A	$ 60,065.31	$ -	
Environmental Surcharge	N/A	Non-DBE	N/A	$ 59,997.95	$ -	
Short Load	N/A	Non-DBE	N/A	$ 6,485.50	$ -	
Concrete Escalations	N/A	Non-DBE	N/A	$ 267,236.14	$ -	
Anchor Bolts	N/A	Non-DBE	N/A	$ 381.50	$ -	
Dowels	N/A	Non-DBE	N/A	$ 183.12	$ -	
Rebar	N/A	Non-DBE	N/A	$ 86,966.74	$ -	
Plastic/Visqueen	N/A	Non-DBE	N/A	$ 5,995.00	$ -	
Grout Bags	N/A	Non-DBE	N/A	$ 104.64	$ -	
Grout Epoxy	N/A	Non-DBE	N/A	$ 218.00	$ -	
Epoxy Cartridge	N/A	Non-DBE	N/A	$ 1,635.00	$ -	
Grout Non-Shrink	N/A	Non-DBE	N/A	$ 2,234.50	$ -	
Waterstop 6"	N/A	Non-DBE	N/A	$ 7,154.16	$ -	
Waterstop 9"	N/A	Non-DBE	N/A	$ 545.00	$ -	
4" PVC	N/A	Non-DBE	N/A	$ 6,670.80	$ -	
6" PVC	N/A	Non-DBE	N/A	$ 186.96	$ -	
8" PVC	N/A	Non-DBE	N/A	$ 242.79	$ -	
4" PVC PERFORATED	N/A	Non-DBE	N/A	$ 3,052.00	$ -	
6" PVC PERFORATED	N/A	Non-DBE	N/A	$ 370.82	$ -	
10" HDPE Pipe	N/A	Non-DBE	N/A	$ 6,441.79	$ -	
18" CMP	N/A	Non-DBE	N/A	$ 602.46	$ -	
28" CMP	N/A	Non-DBE	N/A	$ 2,997.50	$ -	
18" RCP	N/A	Non-DBE	N/A	$ 56,362.81	$ -	
24" RCP	N/A	Non-DBE	N/A	$ 252,569.35	$ -	
30" RCP	N/A	Non-DBE	N/A	$ 8,263.94	$ -	
Buy Mechanical	N/A	Non-DBE	N/A	$ 26,160.00	$ -	
Dump Fee LD (Waste)	N/A	Non-DBE	N/A	$ 16,350.00	$ -	
Dump Fee LD (Green Wast	N/A	Non-DBE	N/A	$ 65,400.00	$ -	
Dump Fee LD - AC/PCC	N/A	Non-DBE	N/A	$ 1,744.00	$ -	
Fiber Rolls	N/A	Non-DBE	N/A	$ 194,630.40	$ -	
Silt Fence	N/A	Non-DBE	N/A	$ 37,670.40	$ -	
Gravel Bags	N/A	Non-DBE	N/A	$ 47,633.00	$ -	
Visqueen	N/A	Non-DBE	N/A	$ 22,345.00	$ -	
Filter Fabric	N/A	Non-DBE	N/A	$ 15,528.85	$ -	
RSP Fabric Cl. 8	N/A	Non-DBE	N/A	$ 384.88	$ -	
Geomembrane HDPE	N/A	Non-DBE	N/A	$ 8,181.70	$ -	
Geocomposite Drain	N/A	Non-DBE	N/A	$ 12,208.00	$ -	
Piling HP 14 x 89	N/A	Non-DBE	N/A	$ 141,681.16	$ -	
Epoxy Coated Rebar Hook	N/A	Non-DBE	N/A	$ 6,976.00	$ -	
Steel Pipe - 4xx	N/A	Non-DBE	N/A	$ 2,725.00	$ -	
Precast Sewer Manhole	N/A	Non-DBE	N/A	$ 19,784.32	$ -	
Precast Conc Pipe Suppo	N/A	Non-DBE	N/A	$ 2,670.50	$ -	
Misc. Iron & Steel	N/A	Non-DBE	N/A	$ 123,781.90	$ -	
Precast K-rail New	N/A	Non-DBE	N/A	$ 2,834.00	$ -	
Precast K-rail Used	N/A	Non-DBE	N/A	$ 276,511.20	$ -	
Rebar Dowels - Black	N/A	Non-DBE	N/A	$ 4,437.39	$ -	
Washers	N/A	Non-DBE	N/A	$ 887.48	$ -	
Patch & Paint Materials	N/A	Non-DBE	N/A	$ 9,217.04	$ -	
Reflective Markers	N/A	Non-DBE	N/A	$ 3,684.20	$ -	
Rebar	N/A	Non-DBE	N/A	$ 599.50	$ -	
Inlet Frame & Cover	N/A	Non-DBE	N/A	$ 6,540.00	$ -	
Manhole Frame & Cover	N/A	Non-DBE	N/A	$ 9,592.00	$ -	
Gabion Basket 12x3x3	N/A	Non-DBE	N/A	$ 87.20	$ -	
Gabion Basket 12x3x1.5	N/A	Non-DBE	N/A	$ 87.20	$ -	

EXHIBIT B

Gabion Basket 9x3x3	N/A	Non-DBE	N/A	$ 76.30	$ -	
Gabion Basket 9x3x1.5	N/A	Non-DBE	N/A	$ 76.30	$ -	
Grate	N/A	Non-DBE	N/A	$ 12,535.00	$ -	
Landing	N/A	Non-08E	N/A	$ 8,720.00	$ -	
Beam	N/A	Non-DBE	N/A	$ 1,308.00	$ -	
Inside Frame	N/A	Non-DBE	N/A	$ 545.00	$ -	
Misc. Metals - Austin V	N/A	Non-D8E	N/A	$ 626.75	$ -	
3" Supply Line	N/A	Non-DBE	N/A	$ 30,465.50	$ -	
6" WSP	N/A	Non-08E	N/A	$ 1,771.25	$ -	
Pipe Hangers	N/A	Non-DBE	N/A	$ 30,607.20	$ -	
8" VCP	N/A	Non-DBE	N/A	$ 10,725.60	$ -	
10" VCP	N/A	Non-D8E	N/A	$ 8,665.50	$ -	
15" VCP	N/A	Non-DBE	N/A	$ 2,58B.75	$ -	
VCP Fittings	N/A	Non-D8E	N/A	$ 981.00	$ -	
Saound Level Meter	N/A	Non-DBE	N/A	$ 817.50	$ -	
Acoustic Calibrator	N/A	Non-DBE	N/A	$ 545.00	$ -	
Anti Graffiti Coating	N/A	Non-DBE	N/A	$ 2,326.50	$ -	
Asphalt Paving	N/A	Non-DBE	N/A	$ 2,006,815.79	$ -	
Asphalt Dike	N/A	Non-DBE	N/A	$ 19,222.46	$ -	
AC Cold Milling	N/A	Non-DBE	N/A	$ 6,424.00	$ -	
Pre-Engineered Building	N/A	Non-DBE	N/A	$ 25,000.00	$ -	
Bridge Deck Repair	J FRANCIS	DBE	N/A	$ 172,936.12	$ -	
Concrete Coring/Sawing	N/A	Non-DBE	N/A	$ 850.00	$ -	
Concrete Grinding	N/A	Non-DBE	N/A	$ 45,000.00	$ -	
Concrete Flatwork	SAMROD	DBE	N/A	$ 1,292,381.62	$ -	
Concrete Barrier - Road	N/A	Non-DBE	N/A	$ 2,162,497.54	$ -	
Demolition - Bridge	N/A	Non-DBE	N/A	$ 3B5,567.D1	$ -	
Electrical - Highway	N/A	Non-DBE	N/A	$ 8,254,287.15	$ -	
Electrical - Dry Utilit	N/A	Non-DBE	N/A	$ 351,179.13	$ -	
Erosion Control - Hydro	N/A	Non-DBE	N/A	$ 96,705.00	$ -	
Erosion Control - Tempo	N/A	Non-DBE	N/A	$ 12,500.00	$ -	
Fencing	ACE FENCE	DBE	N/A	$ 954,473.78	$ -	
Puente Pump Fence	ACE FENCE	DBE	N/A	$ 5,995.00	$ -	
Joint Sealing - Roadway	AUSTIN	DBE	N/A	$ 769,122.38	$ -	
Joint Seal (MR) - Bridg	J FRANCIS	DBE	Global Road	$ 114,954.00	$ 731.00	High
Landscape/irrigation	SIERRA	Non-DBE	DIVERSIFIED LANDSCAPE	$ 1,165,295.90	$ 115,620.10	High
Masonry	N/A	Non-DBE	N/A	$ 3,363,134.10	$ -	
Metal Beam Guard Rail	ACE FENCE	DBE	N/A	$ 926,925.00	$ -	
Painting	N/A	Non-DBE	N/A	$ 104,024.00	$ -	
PCC Paving	N/A	Non-DBE	N/A	$ 16,908,591.03	$ -	
Pipe - Sewer	N/A	Non-DBE	N/A	$ 2D,000.00	$ -	
Post Tension	DYWIDAG	Non-DBE	TAHLEQUAH STEEL	$ 225,329.95	$ 8,962.05	High
Precast Girder Erection	N/A	Non-DBE	N/A	$ 587,500.00	$ -	
Rebar Furnish & Install	INTEGRITY	DBE	TAHLEQUAH STEEL	$ 5,B7D,272.79	$ 208,111.00	High
Shotcrete	N/A	Non-DBE	N/A	$ 99,615.39	$ -	
Signs - Roadway	STATEWIOE	Non-DBE	MALLARD	$ 584,723.98	$ 109,983.02	HIgh
Signs - Structures	GERCO	Non-DBE	N/A	$ 2,503,710.81	$ -	
Structural Steel	STINGER	Non-DBE	N/A	$ 400,535.00	$ -	
Striping & Markings	CALSTRIPE	Non-DBE	N/A	$ 654,513.42	$ -	
Portable Wahout Bins	N/A	Non-DBE	N/A	$ 33,200.00	$ -	
Install & Remove CC	N/A	Non-DBE	N/A	$ 175,925.00	$ -	
Saw Cutting	N/A	Non-DBE	N/A	$ 260,045.00	$ -	
3rd Party Utility Fees	N/A	Non-DBE	N/A	$ 104,000.00	$ -	
Testing	N/A	Non-DBE	N/A	$ 1,200.00	$ -	
Trailer Pump	N/A	Non-DBE	N/A	$ 5,400.00	$ -	
Engineer Falsework	N/A	Non-DBE	N/A	$ 32,400.00	$ -	
Engineer Consultant	N/A	Non-DBE	N/A	$ 30,500.00	$ -	
Baseline Schedule	N/A	Non-DBE	N/A	$ 5,000.00	$ -	
Scheduling Support	N/A	Non-DBE	N/A	$ 10,000.00	$ -	
Engineer Shoring	N/A	Non-0BE	N/A	$ 12,000.00	$ -	

TL ✓

J. FRANCIS CO., INC 16197 Krameria Ave., Riverside, CA 92504
Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
DBE Certification # 38326

December 18, 2013

PROPOSAL

DOT Contract #07-1170U4
Bids 12/18/2013
ADM 1- 5 ACKNOWLEDGED

Provide the following line items for the above referenced project (days needed):

					(days)
Item 66:	153225	Prep Conc. Bridge Deck	116,822 SF x .22/SF =	25,700.84	(7)
Item 67:	153226	Refinish Bridge Deck	217 SF x 100/SF=	21,700	(2)
Item 68:	153227	Furnish Poly Conc Overlay	82 CF x 150/CF=	12,300	
Item 69:	153228	Place Poly Conc Overlay	1,298 SF x 10/SF=	12,980	(3)
Item 70:	153233	Treat Bridge Deck	115,524 SF x .22/SF=	25,415.25	(6)
Item 71:	153234	Furnish BD Treatment Mat.	1,286 G x 55/G =	70,730	
Item 123:	404092	Seal Pavement Joint	233,000 LF x 6/LF =	1,398,000	(54)
Item 124:	404093	Seal Isolation Joint	38,700 LF x 10/LF =	387,000	(18)
Item 153:	511118	Clean Expansion Joint	258 LF x 30 =	7,740	(2)
Item 160:	519081	Joint Seal (MR 1/2")	362 LF x 30=	10,860	(2)
Item 161:	519088	Joint Seal (MR 1")	888 LF x 48 =	42,624	(6)
Item 162:	519088	Joint Seal (MR 1 1/2")	759 LF x 70=	53,130	(9)
Item 163:	519088	Joint Seal (TYPE AL)	6 LF x 100=	600	(1)
TOTAL				**$2,068780.10**	**(110)**

168,826.59

114,954

Union/Prevailing wage labor, Insurance and HMWM test patch are included.
Customer to Provide:

1. Traffic control, safety requirements and measures as needed.
2. Safe job site conditions.
3. Lighting
4. Clear access to areas being worked on.
5. Minimum 8 hours 2 men.
6. Trash bins and sufficient closures
7. 2 week notice for scheduling required

***Cleaning for Joint seals includes sawcutting and sandblasting. Any patching needed would be excluded.**

Signed,
Diana Hanna
Diana Hanna, *Project Director*

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET, MS 79
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Toll Free (866) 810-6346
Fax : (916) 324-1862
TTY: 711

May 19, 2010

File Number: 38326

Ms. Diana Hanna
J. Francis Company
16197 Krameria Avenue
Riverside, CA 92504

Dear Ms. Hanna:

We are pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Department) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE), as required under the U. S. Department of Transportation (U.S. DOT), Code of Federal Regulations (CFR) 49, Part 26, as amended.

The enclosed DBE certification will be honored by all U. S. DOT recipients in California, and your firm will continue to be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise:

NAICS Category Codes	Description
238990	All Other Specialty Contractors

Work Category Codes	Description
C0651	Concrete and Cement
C5190	Joint Seal – water stop

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at the California Department of Transportation's website at www.dot.ca.gov/hp/bep/. Any additions and revisions must be submitted to the Department for review and approval. Near the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation updates necessary several weeks prior to the renewal due date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be

Firm Number: 38326

sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification period.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify me immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.

You should know that all U. S. DOT recipients in California will honor your DBE certification status if your firm is certified by **any** one of the CUCP certifying agencies listed below:

- California Department of Transportation (Caltrans)
- Central Contra Costa Transit Authority (CCCTA)
- City of Fresno
- City of Los Angeles
- Los Angeles County Metropolitan Transportation Authority (METRO)
- San Diego County Regional Airport Authority
- San Francisco Bay Area Rapid Transit District (BART)
- San Francisco International Airport
- San Francisco Municipal Transportation Agency (SFMTA)
- San Mateo County Transit District (Sam Trans)/Peninsula Corridor Joint Powers Board (JPB)
- Santa Clara Valley Transportation Authority (VTA)
- Yolo County Transportation District (Yolobus)

Congratulations, and thank you for your continued interest in participating in DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard.

Sincerely,

Janice Salais

JANICE SALAIS
Chief
Certification Unit

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

J FRANCIS COMPANY

16197 KRAMERIA AVE
RIVERSIDE, CA 92504

Owner: DIANA HANNA
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors

Work Category Code(s)

C0651 CONCRETE & CEMENT

C5190 JOINT SEAL - WATER STOP

Licenses

C02 Insulation and Accoustical Contractor

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38326

Janice Dalais
CUCP OFFICER

May 28, 2010

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

DBE

SAMROD CORPORATION

151 EAST AVENUE H-8, LANCASTER, CALIFORNIA 93535
TELEPHONE: (661) 945-3602 • FAX: (661) 949-8536

DR
12/18

Project : Contract 07-1170U4.
Location : Baldwin Park/West Covina.
Bid Date : December 19, 2013 @ 2:00 PM.

SCOPE OF WORK

201. Minor Concrete(Type A1-6 Curb)	56 lf @	12.50 =	700.00
202. Minor Concrete(Type A1-8 Curb)	6,320 lf @	14.00 =	88,480.00
203. Minor Concrete(Type B4 Curb)	420 lf @	29.00 =	12,180.00
204. Minor Concrete(Gutter)	55 cy @	320.00 =	17,600.00
205. Minor Concrete(Type A2-6 Curb and Gutter)	11,400 lf @	16.00 =	182,400.00
206. Minor Concrete(Type A2-8 Curb and Gutter)	4,210 lf @	19.00 =	79,990.00
207. Minor Concrete(Type B2-6 Curb and Gutter)	2,470 lf @	18.00 =	44,460.00
209. Minor Concrete(Sidewalk)	1,540 cy @	256.00 =	394,240.00

Bid Total $ 820,050.00

Exclusions: Bond. Engineering & testing. Fees & permits. Survey. Subgrade preparation & compaction(to be within +/-.05'). Base material under concrete. Backfill. Traffic control & lane closures. Demolition & removals. Utility adjustment & relocation. Construction water. Dust control. Nuisance water control. SWPPP. Concrete washout.

Includes : Furnish and place concrete per plans and standards.
Addendums No.1 thru No.5 acknowledged.

Additional Provisions:

Bid price is based on construction during a normal eight (8) hour, five (5) day, forty (40) hour week. Weekend or night work is excluded.

Contractor shall disburse payments as work is completed and billed. Contractor shall make a minimum of 95% monthly progress payments based on submitted invoices and to pay the remaining 5% within 30 days after substantial completion of our work. Substantial Completion is defined as the stage in the progress of the work called for in this proposal when the work, or designated portion thereof, is sufficiently complete in accordance with the contract documents so that the General Contractor can utilize the work for its intended purposes. The contract work may be substantially complete even if there is punch list or warranty work that remains to be completed. The contract work may be substantially complete even if the work of other trades or contractors is required before the work can be used for its intended purpose. Should the owner reduce the amount of retention on progress payments to the Contractor, the same percentage retention reduction shall apply to payments to the subcontractor. Payments not made monthly shall incur carrying charges (interest) at the rate of 10% APR until paid.

Cost of furnishing additional insurance above our basic policy covering $1,000,000 per occurrence for bodily injury and property damages, any riders, attachments or endorsements required by contractor or buyer, which changes the cost of any insurance policy carried by SAMROD Corporation, said cost shall be borne by the buyer. Contractor recognizes that OCIP costs and Waiver of Subrogation costs are not included in our Scope of Work outlined above, and any such costs must be approved as change orders and paid upon commencement of our work.

Any additional work or changes to the contract must have a signed change order processed before that work can be accomplished. If the change order work is field directed, said change order work is deemed authorized and billable to the Contractor by Samrod Corporation when work is performed. Any change order billed shall be paid according to the same provisions as previously outlined above.

Initial___

SAMROD CORPORATION
151 EAST AVENUE H-8, LANCASTER, CALIFORNIA 93535
TELEPHONE: (661) 945-3602 • FAX: (661) 949-8536

In the event the Project is interrupted, delayed, or prevented by acts of God, fire, flood, wind, sabotage, acts of war or rebellion, labor disturbances, strikes, civil unrest, acts of Government or governmental officers, governmental law or regulation now or hereafter in effect, or for delays or disruptions caused by SAMROD's suppliers, accidents, necessary repairs to equipment or machinery, adverse weather conditions, or any cause beyond the control of SAMROD, SAMROD shall be absolved of any responsibility therefore. In the event of any of the foregoing, SAMROD shall have the right to allocate and reschedule SAMROD's performance of work on the Project as SAMROD, in its sole discretion, shall deem fair and practical, without liability to SAMROD. SAMROD Corporation shall not be held responsible for damages to our work if said damages are as a result of others.

Disputes: Any controversy, dispute or claim arising out of or relating to this proposal, or any contract enter pursuant to this proposal, or breach thereof, shall be settled by binding arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association in effect at the time the Demand for Arbitration is filed. The venue for any arbitration shall be the Los Angeles office of the American Arbitration Association unless the arbitrator, for good cause, orders the arbitration to be held at a different location. Demand for Arbitration shall be filed within a reasonable time after the occurrence of the event or breach giving rise to the dispute and not later than the expiration of the applicable statute of limitations for bringing and action on the claim or dispute in civil court.

In no event shall SAMROD be liable for special, incidental, or consequential damages howsoever arising out of SAMROD's performance of this contract and notwithstanding whether SAMROD may have been advised or is advised of the possibility of special (or liquidated) damages.

Attorney's fees: In the event any party to this Agreement shall be required to commence any action or proceeding, including arbitration, against the other party by reason of any disputes, or breach or claimed breach of any provision of this Agreement, to commence any action or proceeding, including Arbitration, in any way connected with this Agreement, or to seek a declaration of rights under this Agreement, the party prevailing in such action or proceeding, including Arbitration, shall be entitled to recover from the other party, or to be reimbursed, the prevailing party's actual attorneys fees and costs incurred in good faith in such action. It is the intent of the parties to this Agreement to fully compensate the party prevailing in any such action for all costs and fees incurred in good faith and such costs shall include, but shall not be limited to expert witness fees, consulting fees, witness fees, and any and all other or costs, whether or not the proceeding or action proceeds to judgment.

Samrod Corporation is a **Caltrans certified DBE**, certification number **CT-001080**.
Samrod Corporation is a **California Unified Certification Program (CUCP)** certified **DBE/MBE**, certification number CCA – **6436**.

Prices good thru 12/31/14.

Samrod Corporation proposal to be incorporated into any subsequent contract provided by customer in it's entirety (mutual agreement of all contract language between both parties must be agreed upon).

For legal and insurance purposes, all accepted proposals require a signature and date. Should Contractor not sign and date this proposal, commencement of work as outlined in above Scope of Work shall be considered acceptance in full of this proposal in its entirety, including Scope of Work, Exclusions, Inclusions, and Additional Provisions.

ACCEPTED:_____ TITLE:_____ DATE:_____

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNIDN COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Construct HOV Lanes, Widen Bridges and Realign Ramps (Contract No. 07-1170U4)
From 0.1 Mile West of Puente Avenue Undercrossing to 0.2 Mile East of Hollenbeck Street Undercrossing,
In Baldwin Park and West Covina, in Los Angeles County, CA
BID DATE : 12/19/13 2:00 P.M.
SPECS : per 2006 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 12/18/13
PAGES : 1 of 2

ADDENDUM: 1, 2, 3, 4 & 5 only

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
31	TREATED WOOD WASTE (PARTIAL)	LB	195,200	$ 0.10	$ 19,520.00
38	REMOVE CHAIN LINK FENCE	LF	12,500	$ 5.00	$ 62,500.00
56	SALVAGE METAL BRIDGE RAILING	LF	130	$ 26.00	$ 3,380.00
57	SALVAGE METAL BEAM GUARD RAILING	LF	6,010	$ 9.50	$ 57,095.00
63	SALVAGE CRASH CUSHION	EA	1	$ 2,100.00	$ 2,100.00
215	TEMPORARY FENCE (TYPE CL-6)	LF	27,300	$ 7.00	$ 191,100.00
216	CHAIN LINK FENCE (TYPE CL-6)	LF	360	$ 21.00	$ 7,560.00
217	4' CHAIN LINK GATE (TYPE CL-6)	EA	4	$ 1,000.00	$ 4,000.00
220	CHAIN LINK RAILING (MODIFIED)	LF	10,700	$ 28.00	$ 299,600.00
221	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	211	$ 40.00	$ 8,440.00
222	CABLE RAILING	LF	1,140	$ 27.00	$ 30,780.00
223	TRANSITION RAILING (TYPE WB)	EA	10	$ 3,300.00	$ 33,000.00
224	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	9	$ 3,000.00	$ 27,000.00
225	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	1	$ 2,250.00	$ 2,250.00
227	CRASH CUSHION (REACT 9CBB)	EA	2	$ 44,200.00	$ 88,400.00
228	CRASH CUSHION (REACT 9SCBS)	EA	1	$ 46,200.00	$ 46,200.00
305	HANDRAILING	LF	700	$ 167.00	$ 116,900.00
306	CRASH CUSHION (SCI-100GM SMART CUSHION)	EA	7	$ 31,200.00	$ 218,400.00
307	CRASH CUSHION (SCI-70GM SMART CUSHION)	EA	17	$ 25,200.00	$ 428,400.00
				TOTAL PAGE AMOUNT:	**$ 1,646,625.00**

* **FOR NOTES, QUALIFICATIONS, & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL.**

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : Michael Abanilla
PROJECT : CADOT Construct HOV Lanes, Widen Bridges and Realign Ramps (Contract No. 07-1170U4) From 0.1 Mile West of Puente Avenue Undercrossing to 0.2 Mile East of Hollenbeck Street Undercrossing, In Baldwin Park and West Covina, In Los Angeles County, CA
BID DATE : 12/19/13 2:00 P.M.
SPECS : per 2006 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 12/18/13
PAGES : 2 of 2

ADDENDUM: 1, 2, 3, 4 & 5 only

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				

TOTAL BID AMOUNT: $ 1,646,625.00

* ITEM # 56 - RECONSTRUCTION OF EXISTING METAL BRIDGE RAILING IS NOT INCLUDED, BY OTHERS.
* ITEM # 83 - REMOVAL OF EXISTING CONCRETE PAD IS NOT INCLUDED, BY OTHERS.
* ITEM # 215 - USED MATERIALS, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS/ NO WINDSCREENS). REPAIR & MAINTENANCE IS NOT INCLUDED, BY OTHERS.
* ITEM # 216 & 217 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
* ITEM # 220 - 3' HIGH PER DETAILS ON CONSTRUCTION DETAILS C-42 (SHEET # 140) WITH VINYL COATED CHAIN LINK FABRIC BUT WITH GALVANIZED POSTS, TOP & BOTTOM RAILS, FITTINGS & HARDWARE.
* ITEM # 221 - 3' HIGH PER CHAIN LINK RAILING (TYPE 7 MODIFIED) DETAILS (SHEET # 1231) WITH VINYL CHAIN LINK FABRIC BUT WITH GALVANIZED POSTS, TOP & BOTTOM RAILS, FITTINGS & HARDWARE.
* ITEM # 222 - PER CALTRANS STD. PLAN B11-47 (SHEET # 1141) WITH GALVANIZED FINISH.
* ITEM # 220 to 222 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* ITEM # 223 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 305 - PER DETAILS ON CONSTRUCTION DETAILS C-60 (SHEET # 156A) WITH PAINTED FINISH. NO CONCRETE FOOTINGS, WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
* ITEM # 306 - WILL BE PER TYPE & MODEL SPECIFIED ON PAGE #1, OTHERS WILL BE A CHANGE ORDER.
* ITEM # 227, 228, 306 & 307 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING, PAINTING, POWDER COATING & VINYL COATING (except for item # 305 & chain link fabric only for item # 220 & 221); CONCRETE PILING, MOW CURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footings for item # 216 & 217); VEGETATION CONTROL; RE-BARS; CLEARING & GRUBBING; REMOVAL OR TRIMMING OF TREES, BRUSH, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; BACKFILL & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY GATES & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING & RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

DBE

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT #07-1170U4
Hwy 10, Baldwin Park

Bid Date: December 19, 2013

BID ITEM # 121 / Jointed Plain Concrete Pavement (portion):
70,800 cy Sawcut initial green contraction joints.....$5.95/ cy.....$421,260.00

BID ITEM #122 / Jointed Plain Concrete Pavement (RSC) (portion):
1,910 cy Saw cut initial green contraction joints..... $5.95 / lf.....$11,364.50

BID ITEM # 123 / Seal Pavement Joints (portion):
233,000 lf Prep, furnish and install silicone sealant.....$2.15 / lf.....$500,950.00

BID ITEM # 124 / Seal Isolation Joint (portion):
38,700 lf 14" thick PCC & CTB.....$4.25 / lf.....$164,475.00

38,700 lf Prep, furnish and install silicone sealant.....$2.45 / lf.....$94,815.00

6.7 /LF

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site within 10 mile of jobsite and pay all associated fees.
5. One move in included for each item of work. Additional moves at $600.00 each +1
6. A copy of this quotation to be used as an attachment in force in subcontract.

w/ TY @ 11:48 12/19/13 ✓

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT #07-1170U4
Hwy 10, Baldwin Park

Bid Date: December 19, 2013

BID ITEM # 153 / Clean Expansion Joints (portion):
258 lf Clean expansion joints.....$28.50 / lf.....$7,353.00

BID ITEM #160 / Joint Seal (MR 1/2") (portion):
362 lf Prep, furnish and install joint seals.....$39.00 / lf.....$14,118.00

BID ITEM # 161 / Joint Seal (MR 1") (portion):
888 lf Prep, furnish and install joint seals.....$52.00 / lf.....$46,176.00

BID ITEM # 162 / Joint Seal (MR 1 ½") (portion):
759 lf Prep, furnish and install joint seals.....$87.00 / lf.....$66,033.00

BID ITEM # 163 / Joint Seal (Type AL) (portion):
6 lf Prep, furnish and install joint seals.....$45.00 / lf.....$270.00

Note: Do not split bid items

Conditions for above items:

1. Contractor to supply traffic control as required. **25 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site within 10 mile of jobsite and pay all associated fees.
5. One move in included for all items of work. Additional moves at $600.00 each
6. A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. *LIC. #757584*

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project: Route 10, contract # 07-1170U4
Location: LA County
Bid Date/Time: 12-19-13 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extenstion
123	Seal Pavement joint	233,000	2.85 - HICU.	664,050.00
124	Seal Isolation Joint	38,700	3.50	135,450.00
160	Joint Seal (MR 1/2")	362	25.00	9,050.00
161	Joint Seal (MR 1")	888	30.00	26,640.00
162	Joint Seal (MR 1 1/2")	759	95.00	72,105.00
163	Joint Seal (Type AL)	6	25.00	150.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

1 Widen Joints using power saw
2 Clean joints and install compression Seal
3 Prime to provide concrete washout site within 15 miles or $ 60/ hr beyond 15 mile

EXCLUSIONS:

- Insurance premium in excess of $2 million, bonding (add 3% to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- weekend work (will be charged at Overtime rate for labor portion)
- notify resident, and any items not specifically included under inclusion section.
- traffic control
- Green saw

Estimator : Tri La

Two weeks notice required for scheduling

NOTE: Greensaw can be done at $130 per hour (one man crew) or $175 per hr (two man crew), plus 1.5 hr for mobilization each shift. Minimum charge of 4 hrs per shift. The unit price includes all labor and equipment for greensaw.

SIERRA LANDSCAPE DEVELOPMENT, INC.

Quality Landscape Construction

P.O. BOX 661265 ARCADIA, CA 91066

Phone (626) 447-5260

Fax (626) 447-7260

www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 62285 -UNION

TO: PRIME CONTRACTORS

December 19, 2013

REVISED PROPOSAL

Contract: 07-1170U4 Construct Hov Lanes, Widen Bridges, And Realign Ramps.

Location: Los Angeles County In Baldwin Park And West Covina From 0.1 Mile West Of Puente Avenue Undercrossing To 0.2 Mile East Of Hollenbeck Street Undercrossing

Architect: STATE OF CA - GENE KIMMEL
Addenda: 1, 2, 3, 4, 5
Sheets:
Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

TEM NO.	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
99	HIGHWAY PLANTING	1	LS	$ 334,000.00	$ 334,000.00
100	ROCK BLANKET	740	SQYD	$ 63.50	$ 46,990.00
101	MAINTAIN EXISTING PLANTED AREAS	1	LS	$ 20,000.00	$ 20,000.00
102	PLANT ESTABLISHMENT WORK	1	LS	$ 20,000.00	$ 20,000.00
103	IRRIGATION SYSTEM	1	LS	$ 690,000.00	$ 690,000.00
106	IRRIGATION SLEEVE	1,240	LF	$ 25.00	$ 31,000.00
	BASE BID COST:			**$**	**1,141,990.00**

TEM NO.	ALTERNATE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
18	MOVE-IN/MOVE-OUT (TEMP. EROSION CONTROL)	25	EA	$ 500.00	$ 12,500.00
19	TEMP. HYDRAULIC MULCH	630,000	SQYD	$ 0.3100	$ 195,300.00
21	TEMP. DRAINAGE INLET PROTECTION	210	EA	$ 185.00	$ 38,850.00
22	TEMP. FIBER ROLL *(FURNISH / INSTALL / MAINTAIN / REMOVE)*	284,000	LF	$ 2.55	$ 724,200.00
23	TEMP. GRAVEL BAG BERM	18,000	LF	$ 5.00	$ 90,000.00
24	TEMP. SILT FENCE *(FURNISH / INSTALL / MAINTAIN / REMOVE)*	104,000	LF	$ 2.65	$ 275,600.00
25	REMOVE CHAIN LINK FENCE	12,500	LF	$ 5.50	$ 68,750.00
107	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	1,130	LF	$ 50.00	$ 56,500.00
	ALTERNATE BID COST			**$**	**1,461,700.00**
	BASE + ALTERNATE BASE COST:			**$**	**2,603,690.00**

Inclusions: Built Per Plans and Specs. PREVAILING WAGES
Our work includes Thirty (30) move-ins. Each Additional Move-in will be billed at $100.00 each

Notes:
--SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.
--

Exclusions: Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work.
110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities. Inspection, Engineering and Permit fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water Cost/Fees.

Waiver of Subrogation (add $500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, Laborers, and Pipefitters. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

KEVIN WATCHLER - kevin@sierralandscapedev.com - (404) 391-5438 Cell 12/19/2013

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Ames Construction Inc	**Contact:**	Chris Acosta
Address:	391 N. Main St., Ste 111	**Phone:**	(951) 356-1275
	Corona, CA 92880	**Fax:**	(951) 549-9003
Project Name:	07-1170U4	**Bid Number:**	2351
Project Location:	West Covina, CA	**Bid Date:**	12/19/2013
Addendum #:	5		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
18	Move In/Out (Temporary Erosion Control)	25.00	EACH	$590.00	$14,750.00
19	Temporary Hydraulic Mulch	630,000.00	SY	$0.25	$157,500.00
20	Temporary Cover	31,500.00	SY	$4.30	$135,450.00
21	Temporary Drainage Inlet Protection	210.00	EACH	$200.00	$42,000.00
22	Temporary Fiber Roll	284,000.00	LF	$2.55	$724,200.00
23	Temporary Gravel Bag Berm	18,000.00	LF	$5.15	$92,700.00
24	Temporary Silt Fence	104,000.00	LF	$2.30	$239,200.00
99	Highway Planting	1.00	LS	$338,500.00	$338,500.00
100	Rock Blanket	740.00	SY	$67.90	$50,246.00
101	Maintain Existing Planted Areas	1.00	LS	$25,900.00	$25,900.00
102	Plant Establishment	1.00	LS	$47,600.00	$47,600.00
103	Irrigation System	1.00	LS	$768,500.00	$768,500.00
106	Irrigation Sleeve	1,240.00	LF	$19.80	$24,552.00
107	10" Corrugated High Density Polyethylene Pipe	1,130.00	LF	$81.70	$92,321.00
308	Mobilization	1.00	LS	$79,900.00	$79,900.00

Total Bid Price: $2,833,319.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub and tree removal are excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Sub grade and compaction are excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 355 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Roadside clearing will be performed immediately before preparing planting, mulch and rock blanket areas.
- All of the notes above to be made part of contract.
- Rock Blanket will require approximately 9 days of lane closures at 3 locations.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

TV ✓

"A Native American Minority Small Reinforcing Steel Business."
UDBE, DBE, MBE and SBE
Federal-State Certified; License #942283

Proposal

Tahlequah Steel, Inc.

2750 Bellflower Blvd. #210E
Long Beach, CA 90815
P: 562-421-9333
F: 562-421-9330

JOB: Caltrans 07-1170U4, Baldwin Park & West Covina

BID DATE: December 19, 2013

Multi-Strand Bid

TO: Estimating
Ames Construction, Inc.
391 N. Main Street, Suite 111
Corona, CA 92880

LA Metro	Exp. Jan. 2018
CUCP	Firm # 38564
DBE	File # 6045
SBE	File # 6045

Bid Item	Description	Engineer's Qty	Unit Price	Total
137	Prestressing CIP Concrete	LS		$ 95,500.00
138	Prestressing	LS		136,450.00
			TOTAL	$ 231,950.00

This bid, and any documents transmitted with it, are confidential and intended solely for the use of the individual or entity to whom they are originally addressed. If you have received this in error, please notify the sender. Unauthorized dissemination or copying of this information is strictly prohibited.

Tahlequah Steel, Inc., hereafter called the seller, provides the following quote, subject to conditions herein, including those on any attached sheets; to furnish and install, or sub-contract with others to furnish and or install the following described materials, required for the above job. Reinforcing Steel, detailed - engineering drawings, fabrication, delivered and installed.

All in accordance with specifications: per documents and plans please see terms of payment and other conditions on attached sheets. Signature below confirms conditions set forth in this contract are agreed upon by all parties involved. Validation of said contract would be in effect upon receipt of contract by the seller.

Until accepted by the contractor, the terms and conditions set forth in this subcontract proposal shall be considered an offer which shall remain open for 90 days from the above date or as specified, and is accepted by the contractor by directing the seller to proceed with work.

Accepted by: _____ Presented by: Gary Barton

Tahlequah Steel, Inc.

Date _____ 12/19/2013

DYWIDAG SYSTEMS INTERNATIONAL

DSI

December 19, 2013
W03313 (Via Fax: 951-549-9003)

DYWIDAG-Systems International U.S.A., Inc.

Business Unit
Post Tensioning/Reinforcing
2154 South Street
Long Beach, CA 90805
Phone (562) 531-6161
Fax (562) 529-2225
dsiamerica@dsiamerica.com
www.dsiamerica.com

CA Lic.#273710 (Cl. A)

Ames Construction
391 N. Main St. Ste. 111
Corona, CA 92880
Attention: Estimator

Subject: Puente Ave UC / Hollenbeck St. UC
Caltrans No. 07-1170U4
Bid Item: 137- Prestressing CIP Concrete
138- Prestressing
Bid Date: December 19, 2013 – 2:00 pm

Gentlemen:
DSI is pleased to offer our Post-tensioning Quotation for the referenced project. This quotation is based on AIA A401 "Standard Subcontract Provisions" and covers supply of materials, equipment and labor to install, stress and grout the post-tensioning per Plans and Specifications, with completion of all subcontract work by mid-year 2018, as per the following:

Bid Item 137:	**Prestressing CIP Concrete**	**LS $ 90,500.00**
Bid Item 138:	**Prestressing**	**LS $ 131,450.00**

INCLUDED in this price:
1) Furnish FOB jobsite or precast yard post-tensioning materials: anchorages with rebar spiral attached, conduit, prestressing strand and grout materials.
2) Labor and equipment for the installation of CIP Concrete: anchors, conduit, strand, stressing and grouting.
3) Post-tensioning shop drawings and stressing calculations.
4) Move-in's as required.
5) Attachment's "A" & "B" are part of this proposal.

EXCLUDED, provided by Contractor:
1) Labor for the installation of precast items at precast yard.
2) Compressed air and electrical power 110V.
3) Water suitable for grouting to point of use.
4) Secured on-site storage area for material and equipment.
5) Traffic control, lighting, waste bin/container and disposal of waste as required.
6) Access to structure and working areas for men and equipment; safe and adequate work platforms.
7) Formwork and blockouts adequate to support anchors with bolt holes for anchor attachment and holes to pass tool to check duct clearance.
8) All concrete that may be required for flares, anchor zones, and concrete cover.
9) Supply & installation of all reinforcing steel per Contract Plans and adjustment to reinforcement to obtain unrestricted clearance for duct and post-tensioning system installation and stressing equipment.
10) Contractor to provide unloading and reloading of trucks at jobsite and hoisting to and from superstructure as required to support the installation.
11) DSI will check duct clearance during and immediately after installation. Contractor to check duct clearance during and after concrete placement and to make necessary corrections to provide clear ducts for strand installation.
12) Installation and stressing for transverse tie rods is excluded.

INTEGRITY REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951-696-6843 Fax: 951-943-7772
Contractor's License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 12/19/13**
BID TIME: 2 PM

TO: **ATTN:**

PROJECT NAME: 07-1170U4
PROJECT LOCATION: LOS ANGELES, CA

Ken R. Negrete, Integrity Rebar Placers **(DBE Certified CUCP No. 34785)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
131	16"CIDH CONC PILING(5,480LF)	5,480 LF	20.5739 ✓	$112,745.08
134	16"CIDH CONC PILING(SOUND WALL)(64,300LF)	64,300 LF	20.6880 ✓	$1,328,950.45
135	24"CIDH CONC PILING(SOUND WALL)(460LF)	460 LF	31.5124	$14,495.70
136	60"CIDH CONC PILING(SIGN FND)(840LF)	840 LF	218.7616 ✓	$183,759.74
143(F)	STRUCT CONC, APPROACH SLAB(TYPE N)(519 CY)	519 CY	181.4872 ✓	$94,181.47
144(F)	STRUCT CONC, APPROACH SLAB(TYPE R)(1,330 CY)	1,330 CY	167.3975 ✓	$222,638.70
150(F)	PAVING NOTCH FOB	862 CF	15.4861	$13,349.05
164(F)	BAR REINFORCING STEEL(BRIDGE)(1,048,950 LB)	1,048,950 LB	.9757 ✓	$1,023,439.48
165(F)	BAR REINFORCING STEEL(RETAINING WALL)(554,030 LB)	554,030 LB	1.3228 ✓	$732,889.86
166(F)	BAR REINFORCING STEEL(AUSTIN VAULT)(31,519 LB)	31,519 LB	.9686 ✓	$30,528.78
167(F)	BAR REINFORCING STEEL(BOX CULVERT)(104,241 LB)	104,241 LB	.9406 ✓	$98,054.22
168(F)	HEADED BAR REINFORCEMENT(196 EA)	196 EA	11.4796 ✓	$2,250.00
183(F)	SOUND WALL(MASONRY BLOCK)(260,964 SF) FOB	260,964 SF	.5852 ✓	$152,714.10
197(F)	SLOPE PAVING(CONC)(175 CY) FOB	175 CY	25.0077	$4,376.34
237(F)	CONC BARRIER(TYPE 736 MOD)(3,267 LF)	3,267 LF	22.5453 ✓	$73,655.46
238(F)	CONC BARRIER(TYPE 736SV-C MOD)(237 LF)	237 LF	129.9414 ✓	$30,796.12
239(F)	CONC BARRIER(TYPE 736B MOD)(9,424 LF)	9,424 LF	32.2262 ✓	$303,700.13
240(F)	CONC BARRIER(TYPE 736A MOD)(7,016 LF)	7,016 LF	16.5101 ✓	$115,834.90
241(F)	CONC BARRIER(TYPE 736S)(2,750 LF)	2,750 LF	41.7531 ✓	$114,820.96
242(F)	CONC BARRIER(TYPE 736SV)(17,983 LF)	17,983 LF	46.0067 ✓	$827,338.19
243(F)	CONC BARRIER(TYPE 736SV MOD)(2,602 LF)	2,602 LF	24.2893 ✓	$63,200.65
244(F)	CONC BARRIER(TYPE 736SV-S MOD)(645 LF)	645 LF	88.2481 ✓	$56,920.00
245(F)	CONC BARRIER(TYPE 736SV-S1 MOD)(80 LF)	80 LF	68.2931 ✓	$5,463.45
246(F)	CONC BARRIER(TYPE 736C MOD)(106 LF)	106 LF	32.6993 ✓	$3,466.13

REV. 10/29/03

247(F)	CONC BARRIER(TYPE 736A-S MOD)(160 LF)	160 LF	53.5275 ✓	$8,564.40
263	CHANGEABLE MESSAGE SIGN(LOCATION 73)(LS)	1 LS		$
287	WORK AT SAN GABRIEL VALLEY HUB BLDG(LS)	1 LS		$
288	WORK AT LOS ANGELES TRANS MANAGEMENT CNTR(LS)	1 LS		$
289	BLDG WORK (PUENTE AVE PUMPING PLANT)(LS)	1 LS		$
290	BLDG WORK (AZUSA AVE PUMPING PLANT)(LS)	1 LS		$
291	BLDG WORK (WEST COVINA PKWY PUMPING PLANT)(LS)	1 LS		$
298(F)	STRUCTURE CONC. SW	10 CY	557.5590	$5,575.59
299(F)	BAR REINFORCING STEEL(4,900 LB)	4,900 LB	1.5061 ✓	$7,380.00
300(F)	BAR REINFORCING STEEL(SOUND WALL)(81,580 LB) FOB	81,580 LB	0.5724 ✓	$46,698.85
			TOTAL	**$5,677,787.78**
	OPTIONAL ADD			
229	CONC BARRIER(TYPE 60P MOD) FOB	400 LF	17.7279	$7,091.15
230	CONC BARRIER(TYPE 60) FOB	270 LF	5.3554	$1,445.95
231	CONC BARRIER(TYPE 60 MOD) FOB	220 LF	19.3250	$4,251.50
231	CONC BARRIER(TYPE 60C) FOB	1,500 LF	12.6768	$19,015.15
233	CONC BARRIER(TYPE 60D) FOB	460 LF	3.4004	$1,564.20
234	CONC BARRIER(TYPE 60G) FOB	16,700 LF	6.8185	$113,868.70
235	CONC BARRIER(TYPE 60GC) FOB	1,810 LF	14.5358	$26,309.80
236(F)	CONC BARRIER(TYPE 60GA MOD) FOB	1,624 LF	16.1010	$26,148.10
			TOTAL	**$199,694.55**

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor is to provide a minimum of 896 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Material Bond may be provided at .7%. Payment and performance bond may be provided if available at same rate.
2. CIDH piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded.
3. Night work is excluded except by additive quote.
4. Special order bars will be required, ample lead time for #14 and #18 bar will be required, subject to mill rolling dates.
5. Optional Add for 60 barriers installed **$154,166.09**

PLANS AND SPECIFICATIONS:

Specifications:

Plans/Drawings:

Addenda: #

Architect/Engineer:

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Pre-stressing and/or pre-stressing materials. (Including but not limited to any additional reinforcing steel required by any pre-stressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work, **Extra/CCO shall be net 30 days regardless of being paid by owner.**

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. Integrity Rebar Placers carries the following Insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial - General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

16. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

25. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

26. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

28. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which Integrity Rebar Placers may require for supporting and placing steel.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when material are schedule by contractor and not used promptly.

32. Contractor shall furnish layout of dowels, which extend into masonry.

33. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this 19 day of Dec., 20 13

Integrity Rebar Placers

By: _____

Contractor:

by: _____

REV. 10/29/03

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

INTEGRITY REBAR PLACERS
23811 WASHINGTON AVENUE STE C110-317
MURRIETA, CA 92562

Owner: KENNETH R. NEGRETE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

C5501 STEEL STRUCTURES

C5570 STEEL CRIB WALL

Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 34785

CUCP OFFICER

November 14, 2008

"A Native American Minority Small Reinforcing Steel Business."
UDBE, DBE, MBE and SBE
Federal-State Certified; License #942283

Proposal

Tahlequah Steel, Inc.

2750 Bellflower Blvd. #210E
Long Beach, CA 90815
P: 562-421-9333
F: 562-421-9330

JOB: Caltrans 07-1170U4, Baldwin Park & West Covina

BID DATE: December 19, 2013

TO: Estimating
Ames Construction, Inc.
391 N. Main Street, Suite 111
Corona, CA 92880

LA Metro	Exp. Jan. 2018
CUCP	Firm # 38564
DBE	File # 6045
SBE	File # 6045

Bid Item	Description	Engineer's Qty.	Unit Price	Total
128 F	Furnish Steel Piling Anchor Dwls	320 EA	$ 8.50	$ 2,720.00
130	28" C.I.D.H. Piling	106 LF	79.72	8,450.32
131	16" C.I.D.H. Piling	5,480 LF	19.00	104,120.00
133	30" C.I.D.H. Piling	40 LF	78.35	3,134.00
134	16" C.I.D.H. Piling (Sound Wall)	64,300 LF	19.00	1,221,700.00
135	24" C.I.D.H. Piling (Sound Wall)	460 LF	53.39	24,559.40
136	60" C.I.D.H. Piling (Sign Foundation)	840 LF	196.64	165,177.60
143 F	Approach Slab (Type N)	519 CY	255.42	132,562.98
144 F	Approach Slab (Type R)	1,330 CY	181.87	241,887.10
150 F	Paving Notch Extension	862 CF	11.76	10,137.12
164 F	Reinf. Steel (Bridge)	1,048,950 LB	0.90	944,055.00
165 F	Reinf. Steel (Retaining Wall)	554,030 LB	1.25	692,537.50
166 F	Reinf. Steel (Austin Vault)	31,519 LB	1.08	34,040.52
167 F	Reinf. Steel (Box Culvert)	104,241 LB	0.979	102,051.94
168 F	Headed Bar Reinforcement	196 EA	13.06	2,559.76
183 F	Sound Wall (Masonry Block) - FOB	260,964 SQFT	0.44	114,824.16
197 F	Slope Paving Concrete	175 CY	164.85	28,848.75
229	Concrete Barrier (Type 60P MOD)	400 LF	29.25	11,700.00
230	Concrete Barrier (Type 60)	270 LF	7.55	2,038.50
231	Concrete Barrier (Type 60 MOD)	220 LF	34.81	7,658.20
232	Concrete Barrier (Type 60C)	1,500 LF	21.85	32,775.00
233	Concrete Barrier (Type 60D)	460 LF	6.55	3,013.00
234	Concrete Barrier (Type 60G)	16,700 LF	8.00	133,600.00
235	Concrete Barrier (Type 60GC)	1,810 LF	21.75	39,367.50
236	Concrete Barrier (Type 60GA)	1,624 LF	22.52	36,572.48
237 F	Concrete Barrier (Type 736 MOD)	3,267 LF	33.16	108,333.72
238 F	Concrete Barrier (Type 736SV-C MOD)	237 LF	139.78	33,127.86
239 F	Concrete Barrier (Type 736 B)	9,424 LF	33.00	310,992.00
240 F	Concrete Barrier (Type 736A MOD)	7,016 LF	18.94	132,883.04
241 F	Concrete Barrier (Type 736S)	2,750 LF	46.23	127,132.50

242 F	Concrete Barrier (Type 736SV)	17,983 LF	$ 47.00	$ 845,201.00
243 F	Concrete Barrier (Type 736SV MOD)	2,602 LF	25.42	66,142.84
244 F	Concrete Barrier (Type 736SV-S MOD)	645 LF	100.15	64,596.75
245 F	Concrete Barrier (Type 736SV-S1 MOD)	80 LF	65.35	5,228.00
246 F	Concrete Barrier (Type 736C MOD)	106 LF	43.50	4,611.00
247 F	Concrete Barrier (Type 736A-S MOD)	160 LF	54.20	8,672.00
298 F	Structural Concrete (Sound Wall)	10 CY	446.10	4,461.00
299 F	Bar Reinforcing Steel	4,900 LB	0.96	4,704.00
300 F	Reinforcing Steel (Sound Wall) - FOB	81,580 LB	0.57	46,500.60
			TOTAL	$ 5,862,677.14

*** Contractor to provide 721 hook hours**

*** Drill & bond dowels F.O.B**

*** Excludes bending of girder stems**

*** Acknowledges addendums #1-5**

This bid, and any documents transmitted with it, are confidential and intended solely for the use of the individual or entity to whom they are originally addressed. If you have received this in error, please notify the sender. Unauthorized dissemination or copying of this information is strictly prohibited.

Tahlequah Steel, Inc., hereafter called the seller, provides the following quote, subject to conditions herein, including those on any attached sheets; to furnish and install, or sub-contract with others to furnish and or install the following described materials, required for the above job. Reinforcing Steel, detailed - engineering drawings, fabrication, delivered and installed.

All in accordance with specifications: per documents and plans please see terms of payment and other conditions on attached sheets. Signature below confirms conditions set forth in this contract are agreed upon by all parties involved. Validation of said contract would be in effect upon receipt of contract by the seller.

Until accepted by the contractor, the terms and conditions set forth in this subcontract proposal shall be considered an offer which shall remain open for 90 days from the above date or as specified, and is accepted by the contractor by directing the seller to proceed with work.

Accepted by: _____ Presented by: Gay Barton

Tahlequah Steel, Inc.

Date _____ 12/19/2013

SMALL BUSINESS AND DVBE SERVICES 123060

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TAHLEQUAH STEEL, INC.

2750 N. BELLFLOWER BLVD. #2108
LONG BEACH, CA 90815

Owner: GUY W.S. BARTON
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

238190 Other Foundation, Structure, and Building Exterior Contractors

Work Category Code(s)

C5100 CONCRETE STRUCTURE
C9801 BUILDING CONSTRUCTION

C5501 STEEL STRUCTURES

Licenses

C50 Reinforcing Steel Contractor

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 38564

Tina Giles Potter
CUCP OFFICER

March 26, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

TAHLEQUAH STEEL INC.
License #942283

"A Native American Minority Small Reinforcing Steel Business, UDBE, DBE, MBE and SBE Federal-State Certified"

"Serving the Reinforcing Concrete Industry"
"Member of American Indian Chamber of Commerce/CA"
"Native American/M.B.E./S.B.E./D.B.E."
United States Federal Registry C0204121
State of California – Small Business Certification #1230601

SHEET "A"

CONDITIONS

1. **TAHLEQUAH STEEL BID PROPOSAL TO BE INCORPORATED INTO FINAL CONTRACT.**
2. Negotiated Mobilization / upon signing of contract; required to start shop drawings, fabrication, insurance and project on site.
3. Progress payments to TAHLEQUAH will be made monthly as invoiced with no deduction of retention. If retention is withheld, and where available by law, alternatively contractor and TAHLEQUAH will establish an escrow account (bearing interest in favor of TAHLEQUAH) into which contractor remits the retention portion of the progress payment for retained amounts of $50,000.00 or greater. For retained amounts below $50,000.00, contractor will release retention to TAHLEQUAH no later than 45 days after TAHLEQUAH's work is complete. Joint checks are required where TAHLEQUAH participated as a second tier subcontractor.
4. **Terms are net 30 days. After 30 days, if there is any escalation in rebar/ rebar accessories, price will then have to be incorporated in contract immediately.**
5. All sums not paid when due shall bear an interest rate of 1½% per month or the maximum legal rate permitted by law whichever is less; and all costs of collection, including attorney fees, shall be paid by contractor. TAHLEQUAH retains the right to stop work if amounts due are not paid within 10 days after TAHLEQUAH's written reminder.
6. No provision of the subcontract shall serve to void TAHLEQUAH's entitlement to payment for work properly performed or suitably stored materials or to require TAHLEQUAH to continue performance if payments are due but not paid to TAHLEQUAH. No provision of the subcontract will restrict TAHLEQUAH's lien or other rights.
7. No back-charges will be valid without the subcontractors written agreement at time of occurrence
8. TAHLEQUAH will require a written narrative from the engineer outlining all changes that are to be addressed when any revision is made to drawings
9. Detailing, fabrication and installation to performed per ACI and CRSI specifications.
10. Labor is based on a 40 hr. work week (8 hours per day) Monday thru Friday, daylight hours. TAHLEQUAH will adhere to General Contractor's schedule, however all work performed outside of such hours or premium time shall be paid by General Contractor.
11. Parking for ironworker crew provided by General Contractor. If required, TAHLEQUAH to provide parking at a cost to General Contractor of $20/day for each ironworker.
12. Drug testing provided by TAHLEQUAH.
13. Quotation is based on acceptance of TAHLEQUAH's standard insurance policy containing the following coverage:

COVERAGE	
General Liability	$1,000,000.00/OCC-2,000,000.00/AGG
Product Liability	$1,000,000.00/OCC-2,000,000.00/AGG
Automobile Liability	$1,000,000.00
Employee Liability	$1,000,000.00

TAHLEQUAH will hold harmless and indemnify contractor only for insured claims (excluding consequential damages) resulting solely from TAHLEQUAH's negligence or in case of joint negligence with others for its proportional share. Costs for additional coverage, if obtainable, and railroad protective insurance are not included in this proposal and will be billed separately.

14. Local property taxes are paid by contractor for TAHLEQUAH equipment and materials on the project.
15. This quotation is valid for 30 days from date of quotation. Written acceptance or letter of intent must be received within this period.

TAHLEQUAH STEEL INC.
License #942283

"A Native American Minority Small Reinforcing Steel Business,
UDBE, DBE, MBE and SBE Federal-State Certified"

16. Terms and conditions of the contract between owner and contractor are incorporated into this subcontract only in so far as specific clauses or paragraphs are expressly agreed upon between contractor and subcontractor. Use of the contractor's subcontract form is subject to mutually agreed-upon clarifications and changes. If any of the contractor's terms or conditions is in conflict with the above paragraphs, the stipulations of these subcontractor conditions shall govern. Contractor agrees with the above by signature hereon as indicated or by permitting subcontractor to commence work for the project.
17. Performance shall be based upon the timely receipt of plans and specifications, CAD files, including schedule; sufficient lead time for the preparation, submittal, and approval of drawings; and a minimum of 7-10 day lead time for fabrication and delivery of materials following the approval of drawings.
18. In the event either General Contractor or TAHLEQUAH institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees
19. Claims for shortages must be made within 24 hours of delivery
20. All mill increases included **for 90 days only.**
21. The furnishing of any materials and/or performance of any work by TAHLEQUAH in conjunction with the project which is the subject of this proposal shall be based on the terms, conditions, and exclusion herein; except that an alternate agreement relative to same shall take effect upon its execution by both parties
22. Escalation Clause: The prices quoted are binding for orders received within 90 days from the Proposal Date. TAHLEQUAH reserves the right to adjust its material prices for deliveries beyond that binding period to allow for any price increases for its purchases of the raw material under the prevailing market conditions. All dates for shipment of certain quantities of material are subject to availability of raw material and merchandise from our suppliers.
23. Delivery and installation will meet job progress based on conventional construction, receiving adequate schedules to which seller is a party, and **two to three weeks** advance information on job requirements and changes in construction.
24. Buyer will provide clear roads usable for semi-tractor deliveries, ramps, grades, lines, racks, templates, sanitary facilities, and scaffold platforms in place as required by seller.
25. Buyer will provide properly manned hoisting facilities to move seller's materials to working levels, including the setting of any pre-fabricated items, and charging of vertical column bars.
26. Buyer will provide controlling field dimensions for fabrication of reinforcing steel.
27. Shipments to the jobsite will be made in minimum truckload quantities of 50,000 lbs.
28. Prices include rebar splices as shown in plans only.
29. The prices contained are based on the seller working normal hours without overtime starting on _____and completing its work by the end of _____.
30. Delays: Performance under this subcontract shall be subject to such extensions of time as are deemed justifiable for delays or failure to perform due to causes arising from strikes, lockouts, acts of God, earthquakes, war, measures of the United States or other governments, or other contingencies beyond Subcontractor's reasonable control. Subcontractor shall not be responsible to anyone for loss, damages, or liability of any nature resulting from such delays or failures to perform.
31. Buyer will provide at no cost to seller 3 complete sets of plans and specifications upon notification of contract award.

It is understood that the Contractor will pay the Subcontractor upon demand for his / her work, according to stated terms, regardless of the fact that the Contractor may or may not have received payment from the owner or his agents. Legal expenses and/or attorney fees incurred with regard to non-payment shall be the responsibility of the buyer (Contractor).

INSURANCE

Seller's price is based on furnishing its standard insurance coverage for general liability of 2 million dollars. Additional cost for increased coverage of specific waivers of subrogation in favor of others or any other special insurance provisions shall be for the buyers account, provided such coverage can be obtained by Seller.

TAHLEQUAH STEEL INC.
License #942283

"A Native American Minority Small Reinforcing Steel Business, UDBE, DBE, MBE and SBE Federal-State Certified"

EXCLUSIONS

1. Sub-guard bond policy available upon request
2. Testing and/or inspection other than the furnishing of certified mill test reports, Lines, Grades, Templates, and Elevations
3. Rust inhibitive coatings for treatment of anchorages
4. Line, Grades, Templates
5. Misc. Iron
6. Permits
7. Traffic Control
8. Rebar Protectors
9. Cost of E-Files for CAD Use
10. Sanitary Facilities
11. Removal of existing bars
12. Staple Remover @ Deck Chairs
13. Grout Pocket Preparation
14. Lighting, Power
15. Additional testing of stressing equipment by independent testing laboratory and inspection.
16. Cost of inspection or testing for mill test reports
17. Scaffolding & Elevated Access as required
18. Field measurements
19. Guying and/or bracing requirements for column
20. Rebar safety cap supply and installation
21. All electrical bonding (grout materials)
22. Anchor bars or rods for structural or miscellaneous iron or welding
23. Inserts, sleeves, smooth dowels, nelson studs, or threaded rods
24. Cleaning, smooth, threaded bars inserts, sleeves & caps
25. Cleaning, cutting, straightening or reworking of existing rebar
26. Drilling, grouting, dry packing, placing of rebar in drilled/cored holes
27. Conditions after steel is placed and ready for concrete pour.
28. Protection, painting, greasing, or wrapping of rebar or smooth dowels. Protection included
29. Preparation of existing reinforcing steel for welding
30. All welding of rebar
31. OSHA requirements for exposed rebar ends
32. Any or all rebar that is shown on drawings other than those drawings listed on approved bid of plans.
33. Hoisting of any kind and all material, truck unloading N/A on this bid.
34. Splices in reinforcing bars, construction joint dowels for contractors convenience
35. Epoxy cartridges, material, and labor
36. Chipping, epoxy, and/or tapping breakout dowels and bending dowels
37. Mechanical reinforcing bar connectors, all reinforcing bars to connection that are not shown in drawings
38. Cost of bonds, penalties, or liquidated damages
39. Liability against loss of reinforcing steel due to water, flood, or theft of rebar from jobsite.
40. Any and all site work

"PAY IF PAID" OR "PAY WHEN PAID" CONDITIONS FOR PROPERLY COMPLETED WORK EXCLUDED. (INCLUDING BASE SCOPE OF WORK, ACCELERATION/ OUT OF SEQUENCE WORK FOR THE BENEFIT OF OTHERS, CHANGES ORDERED IN WRITING AND DAMAGES/COSTS INCURRED FOR OTHERS)

We reserve the right to modify/negotiate amendments to any contractor issued forms of agreement, as required to properly describe scope of work, pricing, and mutually agreed terms and condition.

2750 Bellflower Blvd., #210B, Long Beach CA 90815 | Tel. 562.421.9333 | Fax 562.421.9330 | tahlequahsteel@yahoo.com

12-19-'13 09:16 FROM-STATEWIDE SAFETY T-411 P0001/0005 F-950
8586797047

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 12/19/13

CONTRACT INFO
07-1170U4
07-LA-10-33.2/37.2

PROPOSAL: 103664

ESTIMATOR
Chris Jones

LIENT: EST
TTN ESTIMATING DEPARTMENT

PROJECT:
07-1170U4
07-LA-10-33.2/37.2

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

roposal General Notes:
'EMS #4, 9, & 12 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
'EMS #6, 7, & 8 ARE FURNISHED & DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD.
ONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
O REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

'EMS #4, 6, 7, & 8 MUST GO TOGETHER.
'EMS #44 AND/OR 218 CANNOT GO WITHOUT PERM SIGN PACKAGE.
'EMS #175 THRU 182 MUST GO TOGETHER.
'EMS #175 THU 178 INCLUDE TAX & SHIPPING F.O.B. GARDEN GROVE, CA.

HIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

)4	**CONSTRUCTION AREA SIGNS**	100 LS	1242.050/LS	124,205.00
	INCLUSIONS: SIGN QUANTITIES PER PLAN SHEETS CS-1 THRU CS-6, MI-20 THRU MI-28, SC-14 THRU SC-145, & SCD-1 THRU SCD-25 ONLY.			
)5	**TRAFFIC CONTROL SYSTEM (SEE PAGE 4 FOR RATES)**			
)6	**TYPE I BARRICADE**	52 EA	20.000/EA	1,040.00
)7	**TYPE II BARRICADE**	9 EA	25.000/EA	225.00
)8	**TYPE III BARRICADE**	210 EA	55.000/EA	11,550.00
)9	**CHANNELIZER (SURFACE MOUNTED)**	1431 EA	22.000/EA	31,482.00
12	**TEMPORARY CRASH CUSHION MODULE**	1135 EA	160.000/EA	181,600.00
1	**TEMPORARY DRAINAGE INLET PROTECTION**	210 EA	24.750/EA	5,197.50
	SPECIFICATIONS: 8" PRE-CUT FILTREXX SILTSOXX (120 LF PER PALLET / 12 EACH 10' PIECES / 210 PIECES TOTAL). FREIGHT IS $500.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS). UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX.			
	EXCLUSIONS: INSTALLATION & SHIPPING.			

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
022	**TEMPORARY FIBER ROLL**	284000 LF	2.020/LF	573,680.00
	SPECIFICATIONS: 8" FILTREXX SILTSOXX (160 LF PER PALLET). FREIGHT IS $500.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS). UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX. **EXCLUSIONS:** INSTALLATION & SHIPPING.			
044	**REMOVE ROADSIDE SIGN**	181 EA	90.000/EA	16,290.00
	SPECIFICATIONS: TREATED WOOD WILL BE REMOVED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. AT THAT TIME, CONTRACTOR WILL ACCEPT POSSESSION AND RESPONSIBILITY OF TREATED WOOD.			
175	**FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)**	1690 SF	10.750/SF	18,167.50
176	**FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)**	1910 SF	11.500/SF	21,965.00
177	**FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)**	300 SF	15.250/SF	4,575.00
178	**FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)**	380 SF	16.250/SF	6,175.00
179	**METAL (BARRIER MOUNTED SIGN)**	8520 LB	8.000/LB	68,160.00
	INCLUSIONS: POLES AND INSTALLTION INTO PRE-EXISTING POCKETS ONLY. **EXCLUSIONS:** ANY CONCRETE CORING, FORMING, AND/OR REPAIR.			
180	**ROADSIDE SIGN - ONE POST**	145 EA	335.000/EA	48,575.00
181	**ROADSIDE SIGN - TWO POST**	16 EA	825.000/EA	13,200.00
182	**INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)**	34 EA	125.000/EA	4,250.00
218	**INSTALL MEDIAN MILEAGE PANEL**	40 EA	100.000/EA	4,000.00
306	**CRASH CUSHION (ALTERNATIVE)**	7 EA	19299.00/EA	135,093.00
	SPECIFICATIONS: CALTRANS APPROVED SYSTEM. CALTRANS APPROVAL FOR SUBSTITUTION REQUIRED. **INCLUSIONS:** COMPLETE TAU II SYSTEM MODEL #30T100CBC, TAX, & SHIPPING F.O.B. GARDEN GROVE, CA. **EXCLUSIONS:** ASSEMBLY AND/OR INSTALLATION.			
307	**CRASH CUSHION (TAU II SYSTEM)**	17 EA	12358.00/EA	210,086.00
	SPECIFICATIONS: CALTRANS APPROVED SYSTEM. CALTRANS APPROVAL FOR SUBSTITUTION REQUIRED. **INCLUSIONS:** COMPLETE TAU II SYSTEM MODEL #30T070CBC, TAX, & SHIPPING GARDEN GROVE, CA. **EXCLUSIONS:** ASSEMBLY AND/OR INSTALLATION.			

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
			TOTAL BID:	1,479,516.00

Signed: _____

Dated: _____

Title: _____

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 12/19/2013
Contract Info:
07-1170U4
07-LA-10-33.2/37.2
Proposal : 103664
Estimator : Chris Jones

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.
INCLUDES SIGNS PER PLAN SHEETS THD-1 THRU THD-5 ONLY.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*$1,400.00/8hr
- includes two (2) standard ramp closures -	
FREEWAY CLOSURE, 1 DIRECTION, 1 T.C. TRUCK, 2 MEN	*$1,800.00/8hr
Additional lanes, ramps and/or miles	*$100.00/each
Additional TC Truck (no equipment)	*$225.00/shift
Additional TC Tech	*$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	$850.00/8hr
FLAGGING - 2 MEN / DAY (T-13)	*$1,300.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) (includes two light sources)	*$1,350.00/8hr

Overtime is $95.00/8 - 12hr/man; Doubletime $115.00/over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at $30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $175.00 delivery & $175.00 pickup each.
(Surcharge $0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
$150.00/day, $400.00/1 week, $1,000.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control .
"DAY" rate is applied if STSSI tech maintains PCMS boards

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Provisions

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 12/19/2013
Contract Info:
07-1170U4
07-LA-10-33.2/37.2
Proposal : 103664
Estimator : Chris Jones

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs inc. is not responsible for damage to underground facilities, not shown on plane or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each. **45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.**
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

MALLARD CONSTRUCTION INC.

A DVBE COMPANY

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (951) 808-7764 Fax (714) 974-1753
E-MAIL: MALLARDCONST.INC@HOTMAIL.COM

Quote No: TRE-0052

Agency: Caltrans

Addenda Noted: 1,2,3,4,5

Project: 07-1170U4- Construct HOV Lanes, Widen Bridges, & Realign Ramps- Route 10, Baldwin Park

Estimator: Trevor Couch
Email Address: Estimating@mallardinc.com
Cell Phone 951-808-7764

Bid Date: 12/19/2013

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
4	Construction Area Signs	1	LS	$ 243,780.00	$ 243,780.00
	See Conditions Below				
6	Type I Barricade (Furnish Only)	52	EA	$ 21.60	$ 1,123.20
7	Type II Barricade (Furnish Only)	9	EA	$ 29.06	$ 261.54
8	Type III Barricade (Furnish Only)	230	EA	$ 81.11	$ 18,655.30
9	Channelizers (Furnish Only)	1,480	EA	$ 26.01	$ 38,494.80
12	Temporary Crash Cushion Modules	1,220	EA	$ 245.00	$ 298,900.00
	Excludes Single Array Mobilizations. Mobilizations Must Include				$ -
	Multiple Array Installation and Removal				$ -
44	Remove Roadside Sign	180	EA	$ 90.00	$ 16,200.00
45	Remove Sign Structure	25	EA	$ 3,255.00	$ 81,375.00
	Excludes Removal of Spoils				
	Excludes Breaking Down / Removal of Existing CIDH Foundation				
	Excludes Any and All Electrical Work				
136	60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation)	840	LF	$ 640.00	$ 537,600.00
	Excludes Furnishing Rebar Cage				
	Excludes Furnishing Anchor Bolt Patterm				
	Excludes Any and All Electrical Work				
	Includes Concrete				
172	Furnish Sign Structure (Truss)	547,012	LB	$ 3.26	$ 1,783,259.12
	Includes Furnishing of 29 Truss Structures				
	Includes Furnishing Anchor Bolt Patterm				
173	Install Sign Structure (Truss)	547,012	LB	$ 0.16	$ 87,521.92
	Includes Installation of 29 Truss Structures				
	Excludes Any and All Electrical Work				
174	Furnish Laminated Sign Panel (Overhead)	5,380	SQFT	$ 9.75	$ 52,455.00
175	Furnish Single Sheet Aluminum Sign (0.063" - Unframed)	1,690	SQFT	$ 8.11	$ 13,705.90
176	Furnish Single Sheet Aluminum Sign (0.080" - Unframed)	1,890	SQFT	$ 8.79	$ 16,613.10
177	Furnish Single Sheet Aluminum Sign (0.063" - Framed)	300	SQFT	$ 11.60	$ 3,480.00
178	Furnish Single Sheet Aluminum Sign (0.080" - Framed)	330	SQFT	$ 14.02	$ 4,626.60
179	Metal (Barrier Mounted Sign)	8,520	LB	$ 11.78	$ 100,365.60
180	Roadside Sign - One Post	150	EA	$ 210.00	$ 31,500.00
181	Roadside Sign - Two Post	15	EA	$ 535.00	$ 8,025.00
182	Install Sign (Strap and Saddle Bracket Method)	34	EA	$ 150.00	$ 5,100.00
292	Mobilization	1	LS	$ 25,000.00	$ 25,000.00
	For All Mallard Construction Operations				
	All Bid Items Exclude Traffic Control				
	Bid Items Cannot e Split Without Permission of Mallard Const.				
	Bond Rate is 3% For All Listed Bid Items				
				BID TOTAL:	$ 3,368,042.08

Total Move Ins For Sign Structure Installation Operations:	20 EA		
Total Move Ins For Sign Structure Removal Operations:	10 EA		
Total Move Ins For Cast-In-Drilled Holes Operations:	28 EA		
Total Move Ins For Roadside Signs Operations:	28 EA		
Total Move Ins For Construction Area Signs Operations:	70 EA		
Additional Move In Charge:	EA	$	2,250.00

Construction Area Signs Conditions:

Includes Construction Area signs per sheet CS-1 thru CS-6

Includes Two Type II Construction Project Information Signs Per Caltrans Specs

Includes Motorist Information Signs Per Sheets MI-1 thru MI-19

Includes Stage Construction Signs Per Sheet SC-1 THRU SC-145

Lump Sum price includes delivery, installation, and removal.

Price does not include maintenance, change of dates, relocation or replacement.

Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

If Contractor exceeds number of working days allowed for project, standards rental rates apply for all materials and labor.

Signs will be installed on posts, skids or existing posts/poles as conditions allow.

Signs will be installed by strap and saddle method where available

Estimate reflects the minimum quantity of signs required for each phase, stage or detour

Signs will be reused from phase to phase, detour to detour, or stage to stage.

If signs are damaged (including graffiti), lost or stolen then additional charges will apply at the expense of the Contractor.

All Signs Will remain the property of Mallard Construction

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Construction will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Operations.

b. If General Contractor or any of its sub-contractors work within Mallard Construction Inc. traffic control, the expense will be shared accordingly at Mallard Construction, Inc. discretion. No advance posting, signing, or CMS is included for Mallard Construction Inc. traffic control.

C. Prime Contractor to provide us with a JOBSITE secure area for temporary storage for any material and equipment storage.

D. Prime Contractor to provide disposal area & dispose of all non-hazardous debris. Disposal area to be on site.

E. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

F. For Mallard Construction insurance requirements please read General Term & Conditions for Insurance limitations.

G. Upon Award of Contract, Mallard Construction Will Submit its weather policy statement that will become a binding document to the contract.

H. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Trevor Couch, Estimator
Cell Phone 951-808-7764, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

Gerco
Contractors, Inc
Sign Structures Sign Foundations
2280 GRASS VALLEY HWY #306 - AUBURN, CA. 95603 - PHONE (530) 268-1188 - FAX (530) 268-3958
Signing California Highways since 1991

QUOTATION

Date: 12/19/2013
License # 734353
Contract # 07-1170U4

We are pleased to submit the following bid:
Job Description: LA County in Baldwin Park and West Covina
District 07, Route 10

ITEM #	DESCRIPTION	UNIT	QNTY.	UNIT PRICE	TOTAL
45.00	Remove Sign Structure	EA	25	$2,500.00	$62,500.00
136.00	60" CIDH Concrete Pile Sign Foundation	LF	840	$760.00	$638,400.00
172.00	Furnish Sign Structure (Truss)	LB	547012	$3.05	$1,668,386.60
173.00	Install Sign Structure (Truss)	LB	547012	$0.20	$109,402.40
174.00	Furnish Formed Panel Sign	SQFT	5380	$11.20	$60,256.00
				Total	$2,538,945.00

Exclusions:
No Traffic Control
No Survey, No Electrical
No Concrete Demolition, No Spoil Removal
No Bond
Epoxy coated rebar if required is excluded.
All access for rubber tire mounted drill rigs & concrete trucks moving under their own power to all hole locations.
No concrete, soil or material testing
No protection or relocation of underground utilities
No removal of rock that interferes with normal earth auger drilling of CIDH.
Quality control per section 8-3.02 is included .
Sign anchor bolts that are to be precast in walls or bridges are included, and installed by others
Covering of signs and sign covers are excluded
Based on 5 move-ins additional at $ 3,500.00 each
Taxes included
No night time concrete plant opening costs to be paid by Gerco Contracting.

STINGER BRIDGE & IRON
STEEL ORDER LLC DBA

Quotation

E13338

CUSTOMER:
ATTN: Contract Bidding

PROJECT NAME: LA County in Baldwin Park & West Covina
PROJECT #:
BID DATE: December 19, 2013

Scope of Work

Bid Item: 161 Joint Seal (MR 1") 888LF @ $11.50/LF = $ 10,212.00
- E2500 Seal & Lube Only

Bid Item: 161 (F) Joint Seal (MR 1-1/2") 759LF @ $23.00/LF = $ 17,457.00
- H3500 Seal & Lube Only

Bid Item: 170 (F) Furnish Structural Steel (Bridge) 187,000 LB @ $1.66/LB = $310,420.00

Bid Item: 171 (F) Erect Structural Steel (Bridge) 187,000 LB @ $0.75/LB = $140,250.00

Freight to Baldwin Park, California 1 Load @ $1,300.00 EA = $ 1,300.00
- Only for Bid Items 161 and 161(F)

Notes

California Contractors License 984984

Stinger Bridge & Iron is an AISC Certified Major Bridge Fabricator with Fracture Critical and Sophisticated Paint Endorsements with more than five years of experience in the design, fabrication, and installation of structural steel bridges and meets the requirements of the current AWS D1.5 Bridge Welding Code and well exceeds the mandatory fabricator qualifications mandated by the specifications and special provisions of this project.

All materials comply with the Buy America Clause as stated in the specifications.

A Stinger Bridge & Iron Representative will be on Job Site for observation of delivery and erection of structural steel bridge structures.

Itemization:

*** Number of mobilization included: two (2) (initial to erect all steel, second to replace and tension permanent bolts at diaphragm gussets to girders)**
*** Stinger Bridge and Iron (herein "SBI") will erect the girders with our crane on Puente Avenue. Total time to unload and erect will be two nights (Friday and Saturday) on each side of I-10. See Special Provisions page I51, Chart No. 34 for Puente Avenue full closure hours.**
*** SBI will continue the girder detailing and diaphragm erection over two consecutive weekday nights (Monday and Tuesday) in multiple single lane directional closures on Puente Avenue immediately following girder erection per Chart No. 34.**
*** SBI will require three (3) weekday nights on each side of I-10 to come back and remove all temporary bolts and install permanent bolts at gusset-to-girder connections. Work will be done in multiple single lane directional closures on Puente Avenue both inside and outside lanes per Chart No. 34.**
*** Road and Lane Closures to be done by others. SBI's work may require lane closures on I-10 for safety and shall be determined and provided by others. Flaggers for closures by others.**
*** Shear studs on girder top flange to be shop installed.**

* Abutment concrete finish shall meet requirements for full girder bearing and will be verified by SBI prior to erection.
* SBI to be provided staging area adjacent to the Puente Avenue project location to store tools, equipment, and materials.

This offering includes the following:

* Detail
* Fabricate
* Bearing assemblies
* Anchor bolts
* Prime paint
* Bearing Assemblies
* Furnish
* Tax and bond costs
* Deliver F.O.B. truck jobsite

This offering excludes the following:

* Install
* Finish and touch-up paint/painting
* Concrete and concrete work
* Demolition
* Field measurements
* Setting of anchor bolts or any other embedded steel
* Grout and grout work
* All bolts and fasteners which do not pass through our steel
* Damages for holes, clips, or attachments occurred during shipping
* Permits, traffic control, survey, Firewatch, or Storm Water Pollution Prevention
* Any items associated with or concessions for glazing, mechanical, electrical, architectural, etc. components, including the materials and associated holes/connections on the drawings
* Holes in girders for rebar as shown in Section A-A on sheet 11 of 32.

Terms and Conditions:

* All material is priced Lump Sum.
* Prices exclude all testing, field measurements, installation, gates, concrete/grout, traffic control, permits and retention "unless otherwise noted above".
* It is the contractor's responsibility to unload material on site unless included in installation above. One hour is allocated for unload time of delivery trucks, additional time billed at $225.00/hour.
* This proposal shall be part of any future contract or purchase order resulting from this quote.
* This proposal must be accepted within ten (10) days or it is subject to price adjustments. If accepted within ten (10) days, the price shall remain firm for all deliveries occurring within three (3) months. Price may be increased due to steel surcharge upon date of purchase. Date Quoted: 12/19/2013.
* Progress payments for detailing and stored materials are required. Payment for materials is not conditional on Contractor receiving payment from Owner. All invoices are due upon receipt.
* Progress payments required for Material and Fabrication Progress at Net 30. The remaining balance is due Net 15 of delivery date. Payment of these payments is not contingent upon payment from owner to contractor.
* If Bonding is required, add 1.0% to the Lump Sum Price.
* Contractor must coordinate and allow adequate time as set by Stinger Bridge & Iron to perform the work quoted in this bid.
* Fabrication will be performed per Owner and Customer/Contractor approved drawings. Customer must review and approve prior to fabrication.
* Steel-based product pricing used with this estimate is based on material availability, and current material costs, plus applicable surcharges as of the date of this quotation. Due to the voiatility and increases in steel plate materials and surcharges, Stinger Bridge & Iron reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.
* Shop drawing and fabrication lead times may vary throughout the year. Please consult with Stinger Bridge & Iron regarding delivery requirements.

*** Stinger Bridge & Iron will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other cause beyond our control.**
*** Should the seller be ordered to proceed with engineering and/or production of the material by buyer, and subsequently have part or all of the order canceled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for these items.**
*** All provisions of this quote must be included in the contract. This quote shall supersede any contradicting language.**

SPECIFIC CONDITIONS

No coordination or time for interaction with any other trades has been accounted for, such as finish paint, grading, structural, utilities, etc.

GENERAL ERECTION CONDITIONS

* Proposal is based on the provisions of the AISC Code of Standard Practice for Steel Buildings and Bridges (April 14, 2010), RCSC and AWS D1.1 & D1.3, and OSHA Subpart R.
* Proposal is based on providing cranes for erection only.
* Proposal is based on working a daytime, straight-time five day, forty-hour work week.
* Stinger Bridge and Iron will be provided with schedules, drawings, and bolt placement sheets in advance of work performed to review and make requests for erections aids and sequence to efficiently conduct operations. All out of sequence erection work must be negotiated.
*Delivery of material to maintain continuous operations after Stinger Bridge and Iron begins work on site. Additional mobilizations to be negotiated.
* All required light plants and maintenance of such supplied by General Contractor if night work is requested.
* Unless specifically stated, Stinger Bridge and Iron has not included any costs in its base bid for crane usage by others. Crane hoisting for others will have to be scheduled with Field Superintendent in advance. Crane hoisting must be within the capacity of the crane; any adjustments necessary to bring lifts within crane capacity will be by others.
* Electrical power hook-ups and disconnects for job trailers by General Contractor - if requested by Stinger Bridge and Iron.
* General Contractor to supply fenced secure yard for storage suitable to house four (4) each conex containers, transports, trucks, and miscellaneous equipment. Stinger Bridge and Iron must have access to adequate sanitary facilities.
* Stinger Bridge and Iron requires access inside the footprint and around the perimeter of the structure to conduct its erection operations. Roads and ramps as required for access to include a firm, level, well-drained surface without obstructions in order to operate the erection equipment as shown in the contract drawings. Level crane pads as picks require.
* Establishment of lines and grades by others including scribed centerlines in both directions on concrete bearing surfaces.
* Hex bolts shall be sued for snug-tight connections and tension control type (twist off) for pretension and slip critical connections. DTI washers shall not be used.
* The field bolted (vs. field welded) option shall be used when possible.
* Abutment concrete back-wall to be constructed after steel erection is completed.
* Site conditions beyond our control with results in delays to operations shall be compensated for by the additional costs Stinger Bridge and Iron has incurred plus overhead and profit.
* Schedule postponements; if Stinger Bridge and Iron is selected to perform this work, any resultant contract must have a provision for compensation in the event of a postponement in the project schedule not due to Stinger Bridge and Iron's fault. Once Stinger commits major equipment and/or

personnel to a project schedule date, postponement of that date on short notice may cause loss of revenue. Stinger expects to be compensated for such postponement under mutually agreed-upon terms at the time of contract. Final schedule to be based on contract negotiations.
* Supplier/Erector will be responsible for liquidated damages only to the extent that such damages are a direct result of our operations and can be demonstrated to have adversely impacted the critical path of the project schedule.
* This proposal includes weld certification testing for welders.
* Stinger Bridge and Iron will enforce cleanliness and safety for its workforce and not be included in any General Contractor/Project Manager/Owner, etc. site safety fine program or general clean-up program.
* All means of keeping the public out of the construction areas shall be excluded.
* On-site parking or street parking shall be provided free of charge for Stinger Bridge and Iron personnel.
* An agreed upon baseline project schedule shall be included in the contract documents which describes order, sequence, and rate of delivery.
* Stinger Bridge and Iron reserves the right to review all contract conditions and contract language prior to entering into a subcontract agreement. Even if a sample subcontract was attached to the bid documents, Stinger Bridge and Iron reserves the right to negotiate acceptable and fair subcontract language prior to entering into a subcontract agreement at this price.

GENERAL EXCLUSIONS

* Bridge and deck drainage.
* All penetrations including for electrical, plumbing utilities, reinforcing steel, shoring, or signage through our structural steel.
* Field measurements or preparation of as-build drawings.
* Any testing or inspection services of any kind.
* Cost and scheduling of third party inspection and testing of any kind except as mentioned in our scope.
* Costs for extra hours for crane, operator, and oiler by others.
* Steel installation as classified under the jurisdiction of the boilermakers, electricians, or pipefitters. Price only includes steel erected under the jurisdiction of ironworkers.
* Hoisting or rigging for other trades unless specifically included in this proposal.
* Erection of steel items which do not connect directly to the main structural frame at the time of its erection such as anchor bolts, embedded plates, lintels, masonry supports, etc.
* Installation of any structural steel not shown on structural drawings unless specifically stated in Stinger's scope of work.
* Lane closures, street closures, and traffic control excluded.
* SWPP measures, dust control, street cleaning, truck tire washing, snow removal, pedestrian protection, protection of existing facilities, sanitary facilities, overhead protection, traffic control, flagmen, and lane closures by others. Others to provide a safe efficient site for the timely unloading of trucks necessary for its work.
* Preparation of concrete and masonry-bearing surfaces for steel erection.
* Post pockets, concrete coring, concrete drilling, or installation of pipe sleeves.
* Installation of rebar, deformed bar anchors, dowels, cold formed framing or UNISTRUTS.
* Electrical, mechanical, signage attachments, and light poles.
* Demolition of any kind.
* Any provision for debris netting.

* Providing ladders or access for other contractors.
* Protection of overhead and underground utilities and removal of overhead obstructions.
* Lead abatement and removal of any paint, primer, or hazardous materials.
* Concrete or grout work including grouting of any base plates or anchor bolts.
* Cleaning steel deck unless begrimed by Stinger's own operations.
* Cleaning of anchor bolts after concrete placement.
* All material and labor for paint, touch-up paint, or galvanizing of any kind of structural steel or bolts.
* Field ro-cap testing of bolts.
* All miscellaneous steel and metals unless mentioned in our scope above.
* All gauge metal, handrail, guardrail, stairs, grating, flashing, and covers.
* Providing a full-time dedicated safety person.
* Providing a full-time dedicated QA/QC person.
* Firewatch requirements.
* All permits and fees.

Stinger Bridge & Iron Thanks You for the Opportunity of Quoting Your Needs.
Brett Woods Lead Estimator

CAL STRIPE INC.
2040 East Steel Road
Colton, CA. 92324
Phone: (909) 884-7170
Fax: (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A
Ca. Lic.# 685387
Signatory to Laborers Union
Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

BIDS ON - 12/19/2013 December 17, 2013

PROJECT DESCRIPTION: Construct HOV Lanes – Rte. 10 West Covina, CA.
CONTRACT / PROJECT NO: Caltrans # 07-1170U4 07-LA-10-33.2/37.2

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.
3. A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. Prime Contractor to provide schedule, complete set of plans and Special Provisions prior to any move-in being scheduled.
9. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
10. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
11. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.
12. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
13. Cal Stripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
14. No extra work or additional work will be performed without written authorization.

Project: Rte. 10 West Covina Caltrans #07-1170U4 Bids on 12/19/13

ITEM #	QTY	UNITS	DESCRIPTION	UNIT $	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	$750.00	$ 750.00
28	15300	LF	Remove Yellow Painted Stripe	$0.25	$ 3,825.00
29	70600	LF	Remove Yellow Thermo Stripe	$0.25	$ 17,650.00
40	242000	LF	Remove Painted Stripe	$0.30	$ 72,600.00
41	1040	SF	Remove Pavement Marking	$2.00	$ 2,080.00
42	69800	LF	Remove Thermo Stripe	$0.25	$ 17,450.00
43	270000	EA	Remove Pavement Marker	$0.25	$ 67,500.00
248	128000	LF	4" Thermo Stripe	$0.40	$ 51,200.00
249	61100	LF	8" Thermo Stripe	$0.80	$ 48,880.00
250	26300	LF	8" Thermo Stripe (Bkn 12-3)	$0.60	$ 15,780.00
251	12100	SF	Thermo Pavement Marking	$2.00	$ 24,200.00
252	620	LF	4" Thermo Stripe (Bkn 6-1)	$0.25	$ 155.00
253	127000	LF	4" Thermo Stripe (Bkn 36-12)	$0.25	$ 31,750.00
254	27100	LF	4" Thermo Stripe (Bkn 17-7)	$0.25	$ 6,775.00
255	5200	LF	8" Thermo Stripe (Bkn 36-12)	$0.60	$ 3,120.00
256	37600	LF	Paint Traffic Stripe (1-Coat)	$0.10	$ 3,760.00
257	622000	LF	Paint Traffic Stripe (2-Coat)	$0.20	$ 124,400.00
258	1500	SF	Paint Pavement Marking (1-Coat)	$1.50	$ 2,250.00
259	11900	SF	Paint Pavement Marking (2-Coat)	$2.00	$ 23,800.00
260	34800	EA	Pavement Marker (Non-Reflective)	$1.00	$ 34,800.00
261	21000	EA	Pavement Marker (Retroreflective)	$2.00	$ 42,000.00
308	1	LS	Mobilization - Cal Stripe Operations	$50,000.00	$ 50,000.00
				TOTAL BASE BID	$ 644,725.00

Additional Terms:

A. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

B. The following materials and services are included in this quote:
Thermoplastic [yes] Traffic Paint [yes] Pavement Markers [yes] Thermo/Paint Removal [yes] Marker Removals [yes]
Lead Compliance Plan [Yes] Lead awareness classes [NO] Disposal of Hazardous Debris generated by our operation [yes]

C. [2] Total move-ins included in this quote for Permanent Striping. Additional move in charge $3,500.00ea

D. [18] Total Move-Ins included in this quote for Stage Const.. Additional Move-in Charge @ $3,500.00ea

E. Traffic control is NOT included in this quote. (# of shifts required to complete our work – Appox. 58)

F. Cal Stripe requires that the work area be unobstructed by other operations while the pavement delineation is being placed.

G. Prime Contractor to provide a secure, fenced area for storage of all hazardous debris & dumpsite within the job limits for all Non-Hazardous debris generated by the pavement delineation removal operation. The Prime Contractor is responsible for disposing all Non-Haz debris. Hazardous debris will be handled per the special provisions.

H. Prime Contractor to provide K rail, centerline/edgeline and ETW layout with stationing @ 200' intervals.

I. Pre-striping pavement sweeping if required to be provided by the Prime Contractor.

J. Addendums are acknowledged ; 1, 2, 3, 4, 5

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
ESTIMATOR: STEVE WORKS

Ames Construction, Inc.®

CUCP SEARCHES
&
PHONE LOG

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 2 of 3

Back To Query Form

Search Returned 98 Records

Fri Sep 13 13:31:18 PDT 2013

Query Criteria

District: 00
County: STATEWIDE
Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing
Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237120 Oil and Gas Pipeline and Related Structures Construction 237130 Power and Communication Line and Related Structures Construction 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238140 Masonry Contractors 238210 Electrical Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0625 SAND & GRAVEL SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0671 Draining Systems Supplier C0685 PAVEMENT MARKERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1980 IMPORTED BORROW C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5111 CONCRETE OVERLAY, DRILL & BOND C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5310 PIPE LINING (CEMENT MORTAR) C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C7000 PLASTIC PIPE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8851 Lead Compliance C8852 SWPPP Planning C8903 ELECTRICAL C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER C9829 RETAINER WALLS C9842 MASONRY C9904 CORING C9905 CUTTING C9980 DEMOLITION
Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER
Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503

12/16/13 Holly - No Bid

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Yes - per RFQ Response

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT

Licenses	(ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 CDLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

No bid per RFQ Response

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcheng@accordeng.com
Contact Name	DAVID CHENG
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563

N/A

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTIDN MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

12/16/13

Benita- Call Katie @ 559-265-4550

12/17/13

Per mitch - No Bid

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 RDADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37667
Firm/DBA Name	ALL CITIES FENCE CO.
Address Line1	10278 BIRTCHER DRIVE
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	BARRONTM@AOL.COM
Contact Name	TESSA BARRON
Area Code	(909)
Phone Number	947-9289
Fax Area Code	(909)
Fax Phone Number	947-0419
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238990;

12/16/13 LM
12/17/13 per Xochilt
No Bid

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13650
Firm/DBA Name	ALL-CAL DEMOLITION
Address Line1	2621 TIERRA GRANDE CIRCLE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95827
Zip Code2	
Mailing Address Line1	2821 TIERRA GRANDE CIRCLE
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95827
Mailing Zip Code2	
Certification Type	DBE
EMail	demo1@comcast.net
Contact Name	ROBERT TRUJILLO
Area Code	(916)
Phone Number	369-6288
Fax Area Code	(916)
Fax Phone Number	363-4225
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 238990;

12/16/13 LM on GVM
12/17/13 LM on GVM

ACDBE NAICS

Work Codes	C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	

12/16/13
Lm for Russell

12/17/13
per Delores - No Bid

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aspinc@roadrunner.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	884-6032
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

12/16/13 Lm on GVM

12/17/13 Lm on GVM

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	38667
Firm/DBA Name	ASTRO CDNSTRUCTION
Address Line1	3833 OHIO AVENUE
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	astroconst@sbcglobal.net
Contact Name	QIANA RILEY
Area Code	(510)
Phone Number	685-4161
Fax Area Code	(510)
Fax Phone Number	578-1305
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237130; 237990;

12/16/13
No. Answer Machine

12/17/13 - No Answer
Just Kept Ringing

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

Yes per RFQ Response

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PDRTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE

	OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35680
Firm/DBA Name	AVIS CONSTRUCTION
Address Line1	PO BOX 401
Address Line2	
City	INGLEWOOD
State	CA
Zip Code1	90306
Zip Code2	
Mailing Address Line1	XXX
Mailing Address Line2	
Mailing City	XXX
Mailing State	CA
Mailing Zip Code1	90306
Mailing Zip Code2	
Certification Type	DBE
EMail	avisconstruction@msn.com
Contact Name	JOHNSON ANYAGA
Area Code	(310)
Phone Number	719-7038
Fax Area Code	(310)
Fax Phone Number	679-1040
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	213112; 237310; 238910;

12/16/13 # Not in Service

12/17/13 Double ck'd # N.I.S.

ACDBE NAICS

Work Codes	B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	OBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	856 FOLSOM STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(415)
Fax Phone Number	856-0381
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)

12/16/13

Sara - No Bid

Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTIDN, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530)
Phone Number	473-5423
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;

12/16/13

Dee Dee - No Bid

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37742
Firm/DBA Name	BELMONTE'S CONCRETE SERVICE
Address Line1	4356 COLISEUM WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94601
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

12/16/13

Ricardo - No Bid

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	BELMONTE RICARDO
Area Code	(510)
Phone Number	384-5686
Fax Area Code	(510)
Fax Phone Number	261-0577
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238910;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	77
Firm/DBA Name	BERT W.SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201 12/16/13 LM
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175 12/17/13 Cheri - No Bid
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 236110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C7065 DEBRIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	

12/16/13 Changed No. 714-771-2563

12/16/13 per Deanna - No Bid

City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	779-1202
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

12/16/13

Sherry - Not Bidding

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burkebid@gmail.com
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN

Firm Type	DBE

Firm ID	8268
Firm/DBA Name	C & L DRILLING CO
Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	691-3533
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

12/16/13

Carla - No Bid

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36394
Firm/DBA Name	C-1 CONSTRUCTION CORP
Address Line1	3454 W. 1ST STREET, STE. #2
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90004
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sue.kim@c1construction.com
Contact Name	WON KIM
Area Code	(213)
Phone Number	365-2123
Fax Area Code	(213)
Fax Phone Number	365-3234
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 238910; 541330;

12/16/13 Disc #

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; C9981 BUILDING MOVER;

Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	2270 PALOU AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

12/16/13 - LM on 6VM

12/17/13 - LM on 6VM

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32800
Firm/DBA Name	CAMACHO COMMUNICATIONS CORPORATION
Address Line1	517 8TH STREET
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95814
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	j_camacho@camcosolutions.net
Contact Name	JULIAN CAMACHO
Area Code	(916)
Phone Number	444-9853
Fax Area Code	(916)
Fax Phone Number	447-9853
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 541512; 541618;

12/16/13 Julian
No Bid

ACDBE NAICS

Work Codes	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35073
Firm/DBA Name	CAROB VALLEY ELECTRIC, INC.
Address Line1	8531 WELLSFORD PLACE, SUITE C
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	2277
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	echavez@carobvalley.com
Contact Name	EDWARD CHAVEZ
Area Code	(562)
Phone Number	407-2105
Fax Area Code	(562)
Fax Phone Number	407-2106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221122; 238210;

12/16/13 # N.I.S.

12/17/13 # N/S

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33135
Firm/DBA Name	CINDY BALES ENGINEERING, INC.
Address Line1	1828 SHADY LANE
Address Line2	
City	BIG BEAR CITY
State	CA
Zip Code1	92314
Zip Code2	
Mailing Address Line1	P. O. BOX 1600
Mailing Address Line2	
Mailing City	BIG BEAR CITY
Mailing State	CA
Mailing Zip Code1	92314
Mailing Zip Code2	1600
Certification Type	DBE

12/16/13 - Cindy

No Bid

EMail	airbears@balesengineering.com
Contact Name	CINDY BALES
Area Code	(909)
Phone Number	585-1557
Fax Area Code	(909)
Fax Phone Number	752-7090
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;

12/16/13 LM on GVM

12/17/13 LM on GVM

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	12532
Firm/DBA Name	CMV ELECTRIC INC.
Address Line1	1638 W. HUNTINGTON DR., UNIT A
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

12/16/13 - Curtis - No Bid

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cmvelectric@adelthia.net, jeannine@cmvelectric.net
Contact Name	CARLOS VILLEGAS
Area Code	(909)
Phone Number	931-5700
Fax Area Code	(909)
Fax Phone Number	949-9395
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC 12/16/13 Jim - No Bid
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2163
Firm/DBA Name	COVARRUBIAS BROTHERS CONSTRUCTION 12/16/13 Abel - No Bid
Address Line1	37369 DEEPWOOD DRIVE
Address Line2	
City	MURRIETA

State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	covarrubias@aol.com
Contact Name	ABEL COVARRUBIAS
Area Code	(951)
Phone Number	600-1751
Fax Area Code	(951)
Fax Phone Number	600-4975
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA DR.
Address Line2	
City	CYPRESS
State	CA
Zip Code1	90630
Zip Code2	
Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
Mailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 532310;

12/16/13 LM ON VM

12/17/13 Sandy - No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33117
Firm/DBA Name	CTEKK
Address Line1	7231 GARDEN GROVE BOULEVARD, SUITE K
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92841
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lena@ctekk.com
Contact Name	SONNY TRAN
Area Code	(714)
Phone Number	899-2259
Fax Area Code	(714)
Fax Phone Number	899-2279
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

12/16/13 Sonny No Bid

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES;
Licenses	B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	28924
Firm/DBA Name	DD-M CRANE & RIGGING
Address Line1	2175-A2 FRANCISCO BLVD
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deniseddm@yahoo.com
Contact Name	DENISE MAURER
Area Code	(415)
Phone Number	458-1600
Fax Area Code	(415)
Fax Phone Number	458-1608
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237310; 237990;

12/16/13 LM on GVM

12/17/13 LM on GVM

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CDNCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

12/16/13 No BID DEANNA

Firm ID	34047
Firm/DBA Name	DM DEMO AND TRUCKING
Address Line1	1435 22ND AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94122
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null RICHARD PALLONNY
Area Code	(415)

12/16/13 No Answer

Phone Number	664-4802
Fax Area Code	(415)
Fax Phone Number	566-4177
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33973
Firm/DBA Name	DOLIVER CONSTRUCTION CO. INC.
Address Line1	1373 EGBERT STREET
Address Line2	
City	SAN FRANSISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null DIANE OLIVER
Area Code	(415)
Phone Number	822-8115
Fax Area Code	(415)
Fax Phone Number	822-8115
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 237990;

12/16/13 LM ON GUM

12/17/13 LM

ACDBE NAICS

Work Codes	C9980 DEMOLITION;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	

12/16/13

Randy - No Bid

Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27500
Firm/DBA Name	E A R - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	MICHELLE CORNING
Area Code	(951)
Phone Number	735-5575
Fax Area Code	(951)
Fax Phone Number	735-8775
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 238910; 562910;

12/16/13 LM on VM

12/17/13 Melissa - No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	25021
Firm/DBA Name	E E ELECTRIC, INC
Address Line1	11127 CALABASH AVENUE
Address Line2	
City	FONTANA

12/16/13 Henry - No Bid

State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	P. O. BOX 465
Mailing Address Line2	
Mailing City	MIRA LOMA
Mailing State	CA
Mailing Zip Code1	91752
Mailing Zip Code2	
Certification Type	DBE
EMail	eeelectric@earthlink.net
Contact Name	HENRY ESCAJEDA
Area Code	(909)
Phone Number	829-7818
Fax Area Code	(909)
Fax Phone Number	829-0118
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 238210; 238990; 811310;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Fax Area Code	(323)
Fax Phone Number	754-8558
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;

12/16/13

Jennifer - No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	clbrooks@sbcglobal.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

12/16/13 Curt - No Bid

Firm ID	13049
Firm/DBA Name	EARL SECURITY, INC.
Address Line1	745 E. VALLEY BLVD. PMB 518
Address Line2	
City	SAN GABRIEL
State	CA
Zip Code1	91776
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	earltech@yahoo.com
Contact Name	LYNN CHEN
Area Code	(626)
Phone Number	285-9178
Fax Area Code	(626)
Fax Phone Number	285-3223
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
	00;

N/A

Counties	
Districts	00;
DBE NAICS	238210; 423410; 423610; 423830; 423990; 561621;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32769
Firm/DBA Name	EAST BAY SIGN CO., INC.
Address Line1	207 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	christina@bordendecal.com
Contact Name	CHRISTINA LAU
Area Code	(415)
Phone Number	431-8882
Fax Area Code	(415)
Fax Phone Number	431-9053
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 323110; 323113; 323115; 323119; 423990; 541890;

12/16/13 Christina
No Bid

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ

Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

12/16/13 Janet - No Bid

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37827
Firm/DBA Name	EXCEL CONCRETE BREAKING, INC.
Address Line1	5039 EUREKA AVENUE
Address Line2	
City	YORBA LINDA
State	CA
Zip Code1	92886
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	RLHARDER@aol.com
Contact Name	MARILYN HARDER
Area Code	(714)
Phone Number	528-9235
Fax Area Code	(714)
Fax Phone Number	528-9275
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238190; 238910;

12/16/13 LM on 6vm

12/17/13 LM

ACDBE NAICS

Work Codes	C9842 MASONRY;
Licenses	C12 Earthwork and Paving Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32772
Firm/DBA Name	FELIX'S MAINTENANCE & GARDENING
Address Line1	2225 SAINT GEORGE DRIVE
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	johnfelix@comcast.net
Contact Name	JOHN FELIX
Area Code	(925)
Phone Number	778-3273
Fax Area Code	(925)
Fax Phone Number	778-3059
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 332323; 424930; 541690; 561730;

12/16/13 John - No Bid

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C0680 FENCING SUPPLIER; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33771
Firm/DBA Name	FIBER INTEGRATED, INC.
Address Line1	11930 JUNIETTE STREET
Address Line2	

City	CULVER CITY
State	CA
Zip Code1	90230
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mark@morikawa-scada.com
Contact Name	null MARK MORIKAWA
Area Code	(310)
Phone Number	822-6946
Fax Area Code	(310)
Fax Phone Number	822-0306
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 541511; 541512;

12/16/13
Sandy - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(681)
Fax Phone Number	722-8900
Agency Name	CITY OF LDS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

12/16/13 No Answer/VM

12/17/13 No Answer /VM

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29381
Firm/DBA Name	G. W. PEOPLES CONTRACTING CO., INC.
Address Line1	2011 CRYSTAL DRIVE, SUITE 400
Address Line2	
City	ALEXANDRIA
State	VA
Zip Code1	22202
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gwpeoples@aol.com
Contact Name	RENEE BANKS
Area Code	(202)
Phone Number	488-7185
Fax Area Code	(703)
Fax Phone Number	682-6804
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

12/16/13 Ranea - NoBid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DRIVE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;

12/16/13 Lm on vm

12/17/13 Amanda - No Bid

Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;
ACDBE NAICS	
Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10467
Firm/DBA Name	GLASS BLOCK DESIGNS
Address Line1	381 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JUDITH MARROCCO
Area Code	(415)
Phone Number	626-5770
Fax Area Code	(415)
Fax Phone Number	626-4352
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238140; 444190;
ACDBE NAICS	
Work Codes	C0687 GLASS & GLASS BLOCK SUPPLIER; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

12/16/13 Judy - No Bid

Firm ID	36329
Firm/DBA Name	GLOBAL INSTALLATION & MAINTENANCE INC.
Address Line1	1038 E. BASTANCHURY RD. PMB 200
Address Line2	
City	FULLERTON
State	CA
Zip Code1	92835
Zip Code2	
Mailing Address Line1	1038 E. BASTANCHURY RD. PMB 200
Mailing Address Line2	
Mailing City	FULLERTON
Mailing State	CA
Mailing Zip Code1	92835
Mailing Zip Code2	
Certification Type	DBE
EMail	william@globalelectric.us.
Contact Name	WILLIAM JACKSON

N/A

Area Code	(800)
Phone Number	272-1765
Fax Area Code	(800)
Fax Phone Number	272-1765
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 423610; 561621;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

12/16/13 TRI - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL CDAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35158
Firm/DBA Name	HERCON COMPANY, INC.
Address Line1	30211 AVENIDA DE LAS BANDERAS, STE 200
Address Line2	
City	RANCHO SANTA MARGARI
State	CA
Zip Code1	92688
Zip Code2	
Mailing Address Line1	

12/16/13 Lm on GVM

12/17/13 Lm on GVM

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ahernandez@herconcompany.corn
Contact Name	ALBERT HERNANDEZ JR.
Area Code	(949)
Phone Number	766-6770
Fax Area Code	(949)
Fax Phone Number	766-6768
Agency Name	DEPARTMENT OF TRANSPDRTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33735
Firm/DBA Name	HNK TECH, INC.
Address Line1	3960 WILSHIRE BLVD. # 305
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hnk@hnkinc.com
Contact Name	JOHN HAN
Area Code	(213)
Phone Number	384-2100
Fax Area Code	(213)
Fax Phone Number	384-2224
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 238120; 238210; 238220; 541310; 541330;

12/16/13 John - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8712 PUBLIC RELATIONS; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8901 AIR CDNDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33587
Firm/DBA Name	INDUSTRIAL BATTERY SERVICES
Address Line1	673 ERLANDSON STREET
Address Line2	
City	RICHMDND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ibsrecoder@aol.com
Contact Name	ELIZABETH RECORDER
Area Code	(510)
Phone Number	222-7719
Fax Area Code	(510)
Fax Phone Number	412-5988
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 441310;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

12/16/13 LM on VM

12/17/13 LIZ No Bid

Firm ID	12174
Firm/DBA Name	INTERWEST PACIFIC, LTD.
Address Line1	990 HIGHLAND DR. STE. 212
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	PO BOX 1450
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	office@interwestpacific.com
Contact Name	JACK NICKOLAISEN
Area Code	(858)
Phone Number	259-2062
Fax Area Code	(858)
Fax Phone Number	345-3737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL

12/16/13 Lm on VM

12/17/13 Lm on GVM

	CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32278
Firm/DBA Name	JESMAR CONSTRUCTION
Address Line1	2528 NDRTH OAKMOUNT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jesmarboring@sbcglobal.net
Contact Name	JESUS HERNANDEZ
Area Code	(714)
Phone Number	972-2665
Fax Area Code	(714)
Fax Phone Number	972-9331
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221310; 237310; 238120; 238910;

12/16/13 Mark - No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATIDN SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	21306
Firm/DBA Name	JM FIBER OPTICS, INC.
Address Line1	13941 RAMONA AVE., SUITE A
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	9065
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jrose@jmfiberoptics.com
Contact Name	JETTA ROSE
Area Code	(909)
Phone Number	628-3445
Fax Area Code	(909)
Fax Phone Number	628-1990
Agency Name	CITY OF LOS ANGELES

12/16/13 LM on GVM

12/17/13 Jetta - No Bid

Counties	00;
Districts	00;
DBE NAICS	238210; 334417; 335921; 335999; 423430; 423610; 423690; 611519;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10025
Firm/DBA Name	JOHN SARMIENTO & ASSOCIATES
Address Line1	P. O. BOX 2344
Address Line2	
City	ORINDA
State	CA
Zip Code1	94563
Zip Code2	
Mailing Address Line1	25 CHARLES HILL CIRCLE
Mailing Address Line2	
Mailing City	ORINDA
Mailing State	CA
Mailing Zip Code1	94563
Mailing Zip Code2	
Certification Type	DBE
EMail	cpt@sarmientoassociates.com
Contact Name	JOHN SARMIENTO
Area Code	(650)
Phone Number	906-8803
Fax Area Code	( )
Fax Phone Number	
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 541330; 541690;

N/A

ACDBE NAICS

Work Codes	C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C9904 CORING;
Licenses	C57 Well Drilling Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	2564 LA CROIX DR.
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com

12/16/13 Kevin - Yes Bidding

Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	216-1623
Fax Area Code	(916)
Fax Phone Number	774-6487
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 484220;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

12/16/13 Lm on 6VM

12/17/13 LM on 6VM

Firm ID	123
Firm/DBA Name	L & B ELECTRIC, INCORPORATED
Address Line1	8219 GARFIELD AVENUE
Address Line2	
City	BELL GARDENS
State	CA

12/16/13 Ed - No Bid

Zip Code1	90201
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	edblbe@gmail.com
Contact Name	EDMUNDO BURGOS
Area Code	(562)
Phone Number	928-9792
Fax Area Code	(562)
Fax Phone Number	928-8146
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	20524
Firm/DBA Name	LOVEX GENERAL ENGINEERING CORPORATION
Address Line1	PO BOX 1968
Address Line2	
City	WRIGHTWOOD
State	CA
Zip Code1	92397
Zip Code2	
Mailing Address Line1	P.O. BDX 1968
Mailing Address Line2	
Mailing City	WRIGHTWODD
Mailing State	CA
Mailing Zip Code1	92397
Mailing Zip Code2	1968
Certification Type	DBE
EMail	lovettexcavating@earthlink.net
Contact Name	LORI R. LOVETT
Area Code	(760)
Phone Number	249-5428
Fax Area Code	(760)
Fax Phone Number	249-6616
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238910; 238990;

12/16/13
Laurie No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIDN; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	25306
Firm/DBA Name	M S NAVARRO ENGINEERING
Address Line1	10741 VIKING AVENUE
Address Line2	
City	NORTHRIDGE
State	CA
Zip Code1	91326
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kedypn@msnavarroeng.com
Contact Name	ORQUEDIA NAVARRO
Area Code	(818)
Phone Number	368-7262
Fax Area Code	(818)
Fax Phone Number	368-7065
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 541330;

N/A

ACDBE NAICS

Work Codes	C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34508
Firm/DBA Name	MAD STEEL INC.
Address Line1	277 WEST ALLEN AVENUE
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	madsteelinc@aol.com
Contact Name	ALBERT DOMINGUEZ
Area Code	(909)
Phone Number	592-3443
Fax Area Code	(909)
Fax Phone Number	394-0724
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 238990;

No Bid per RFQ Response

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27969
Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDERGROVE ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDERGROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	mackymccullough@mcculloughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014
Fax Area Code	(707)
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	212321; 221310; 237310; 237990; 238120; 238910; 532412;

12/16/13 Lm on GVM

12/17/13 Mack No Bid

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	14906
Firm/DBA Name	METCO
Address Line1	2165 FRANCISCO BOULEVARD, #AI
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	c.martinez@metco-usa.com
Contact Name	CHRISTOPHER MARTINEZ
Area Code	(415)
Phone Number	455-9922
Fax Area Code	(415)
Fax Phone Number	455-9960
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
	00;

12/16/13 Lm on GVM

12/17/13 Lm on GVM

Counties	
Districts	00;
DBE NAICS	221119; 238210; 238990; 423610; 561621;
ACDBE NAICS	
Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TD
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

12/16/13 Lm on 6VM

12/17/13 LM ON 6VM

Firm ID	9483
Firm/DBA Name	NISH-KO INC.
Address Line1	713 NORTH VALENTINE AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	1041
Mailing Address Line1	
Mailing Address Line2	

12/16/13 Dean – No Bid

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nish-koinc@comcast
Contact Name	DEAN H NISHIKAWA
Area Code	(559)
Phone Number	275-6653
Fax Area Code	(559)
Fax Phone Number	276-5753
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34182
Firm/DBA Name	NOR-CAL PUMP & WELL DRILLING, INC.
Address Line1	1325 BARRY ROAD
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95993
Zip Code2	
Mailing Address Line1	1325 BARRY ROAD
Mailing Address Line2	
Mailing City	YUBA CITY
Mailing State	CA
Mailing Zip Code1	95993
Mailing Zip Code2	
Certification Type	DBE
EMail	norcalpump@yahoo.com
Contact Name	HEER HARKRISHAN
Area Code	(530)
Phone Number	674-5861
Fax Area Code	(530)
Fax Phone Number	674-1525
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238220; 238910;

No Bid per RFQ Response

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
Licenses	C57 Well Drilling Contractor; D21 Machinery and Pumps;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.
Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA

12/16/13 Paz - No Bid

Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL
Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.ocm
Contact Name	PATRICK WILSON
Area Code	(619)
Phone Number	303-3551
Fax Area Code	(619)
Fax Phone Number	303-3551
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	37549
Firm/DBA Name	PRIDE ELECTRIC
Address Line1	2002 VINEYARD #5
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90016
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lolacorliss@yahoo.com
Contact Name	DDN BELL
Area Code	(323)
Phone Number	937-7947
Fax Area Code	(323)
Fax Phone Number	937-7947
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

12/16/13 LM on GVM

12/17/13 LM on GVM

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED
State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com; cell 510-537-3781
Contact Name	DAVID SCOTT
Area Code	(209)
Phone Number	722-2226
Fax Area Code	(209)
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

Yes per RFQ Response

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATIDN; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33891
Firm/DBA Name	QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1	3130 BAYSHORE RD.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESSE ESQUIVEL
Area Code	(707)
Phone Number	746-4198
Fax Area Code	(707)
Fax Phone Number	751-3962
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238160; 331221; 423390;

12/16/13 Luis
No - Bid

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 RDOFING; B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel

Licenses	Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10380
Firm/DBA Name	R T CONSTRUCTION, INC.
Address Line1	1366 WESTGATE LANE
Address Line2	
City	PENNGROVE
State	CA
Zip Code1	94951
Zip Code2	9637
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null ROSALYN RICH
Area Code	( )
Phone Number	-8896
Fax Area Code	(323)
Fax Phone Number	982-9142
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 237310; 335312;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

No Bid per RFQ Response

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35197
Firm/DBA Name	RAM CONSTRUCTION & CONCRETE, INC.
Address Line1	6914-A DOWNING AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rambakersfield@yahoo.com
Contact Name	DIANNA MORRIS
Area Code	(661)
Phone Number	589-4726
Fax Area Code	(661)
Fax Phone Number	589-4725
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221210; 221310; 221320; 236115; 236116; 236117; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

12/16/13 LM

12/17/13 Sandy - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	5348
Firm/DBA Name	RAMCON ENGINEERING & ENVIRONMENTAL INC
Address Line1	3751 COMMERCE DRIVE
Address Line2	
City	WEST SACRAMENTO
State	CA
Zip Code1	95691

12/16/13 Mike -No Bid

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rollo@ramcon.com
Contact Name	null MICHAEL S. RAMOS
Area Code	(916)
Phone Number	372-7535
Fax Area Code	(916)
Fax Phone Number	372-4209
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990; 532412;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

12/16/13 LM ON GVM

12/17/13 LM ON GVM

Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOW VIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE
EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020
Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36236
Firm/DBA Name	RIVERLAND ELECTRIC, INC.
Address Line1	2517 HONOLULU AVE.
Address Line2	
City	MONTROSE
State	CA
Zip Code1	91020
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@riverlandelectric.net
Contact Name	STEVE BROOKS
Area Code	(818)
Phone Number	957-4340
Fax Area Code	(818)
Fax Phone Number	248-3138
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

12/16/13 Steve - No Bid

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32928
Firm/DBA Name	ROSSI CONSTRUCTION COMPANY, INC.
Address Line1	15061 SPRINGDALE ST., #109
Address Line2	
City	HUNTINGTON BEACH
State	CA
Zip Code1	92649
Zip Code2	
Mailing Address Line1	16033 BOLSA CHICA ST., # 104-635
Mailing Address Line2	
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92649
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	CAROL ROSSI CLARKE
Area Code	(714)
Phone Number	903-0401
Fax Area Code	(714)
Fax Phone Number	903-4411
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;

12/16/13 Carol No Bid

ACDBE NAICS

Work Codes	C6800 SUBSURFACE DRAIN; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	

Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33187
Firm/DBA Name	ROYAL TRUCKING/ MAINTENANCE
Address Line1	7333 DEERWOOD
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94605
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	VAUGHN ROYAL
Area Code	(510)
Phone Number	632-2895
Fax Area Code	(510)
Fax Phone Number	632-2895
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238990; 484110; 484220; 561720;

12/16/13 LM ON GVM

12/17/13 LM ON GVM

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	
Trucks	FOR HIRE - 1;
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	20983
Firm/DBA Name	S C ENVIRONMENTAL, INC.
Address Line1	3637 HONEYGLEN WAY
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	scenv@verizon.net
Contact Name	SERGIO CUEVAS
Area Code	(909)
Phone Number	947-4859
Fax Area Code	(909)
Fax Phone Number	947-6640
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998;

12/16/13 LM ON GVM

12/17/13 LM ON GVM

ACDBE NAICS

Work Codes	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37060
Firm/DBA Name	S KWOK ENGINEERS, INC.
Address Line1	1815 CORNELL DRIVE
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94501
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	seng@skwokengineers.com
Contact Name	HOY SENG KWOK
Area Code	(510)
Phone Number	220-9017
Fax Area Code	(888)
Fax Phone Number	733-1360
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 541330;
ACDBE NAICS	
Work Codes	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33459
Firm/DBA Name	SECURITY ELECTRIC INC.
Address Line1	1555 YOSEMITE AVENUE, #44
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	DONALD CHEN
Area Code	(415)
Phone Number	822-7238
Fax Area Code	(415)

12/16/13 Donald - No Bid

Fax Phone Number	822-7237
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 335312;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	B General Building Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36684
Firm/DBA Name	SHIP-DTS
Address Line1	440 W. SIERRA MADRE AVE.
Address Line2	
City	GLENDORA
State	CA
Zip Code1	91741
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bianca@shipdts.com
Contact Name	MARIE BIANCA VOBECKY
Area Code	(626)
Phone Number	818-7402
Fax Area Code	(626)
Fax Phone Number	605-5023
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238910; 484110; 484220; 484230; 488510;

N/A

ACDBE NAICS

Work Codes	C9771 TRUCK BROKER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; C9981 BUILDING MOVER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;
Licenses	B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	30528
Firm/DBA Name	SDUZA CONSTRUCTIDN INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA
Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BOX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE

12/16/13 Manny No Bid

EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32266
Firm/DBA Name	SPENCER MASONRY
Address Line1	1485 BAYSHORE BLVD., #147
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	spencermasonrySF@aol.com
Contact Name	MICHAEL SPENCER
Area Code	(415)
Phone Number	467-1341
Fax Area Code	(415)
Fax Phone Number	748-1786
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238140;

12/16/13 Lm on GVM

12/17/13 LM ON GVM

ACDBE NAICS

Work Codes	C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	36537
Firm/DBA Name	STRIVE CONCRETE CUTTING, INC
Address Line1	13501 S. MALENA DRIVE
Address Line2	
City	TUSTIN
State	CA
Zip Code1	92780
Zip Code2	1914

12/16/13 Vincent — No Bid

Mailing Address Line1	P.O. BOX 1970
Mailing Address Line2	
Mailing City	TUSTIN
Mailing State	CA
Mailing Zip Code1	92781
Mailing Zip Code2	
Certification Type	DBE
EMail	vchavez@sbcglobal.net
Contact Name	SANDRA CHAVEZ
Area Code	(714)
Phone Number	669-9860
Fax Area Code	(714)
Fax Phone Number	669-9864
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238990;

No Bid per RFQ Response

ACDBE NAICS

Work Codes	C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C9904 CORING; C9905 CUTTING;
Licenses	C61 Limited Specialty Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29024
Firm/DBA Name	SYSTEMS TECHNOLOGIES
Address Line1	31713 LAKEMEADOW STREET
Address Line2	
City	ACTON
State	CA
Zip Code1	93510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bf@rglobal.net
Contact Name	null WILLIAM A. FALCONER
Area Code	(661)
Phone Number	269-1700
Fax Area Code	(661)
Fax Phone Number	269-1700
Agency Name	(NO LONGER VALID) COUNTY OF ORANGE JOHN WAYNE AIRPORT
Counties	00;
Districts	00;
DBE NAICS	238210; 561621;

12/16/13 Lm on VM

12/17/13 Bill - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.

Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATIDN
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

Yes per RFQ Response

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - RDUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33586
Firm/DBA Name	TROY'S CONTRACTING
Address Line1	3026 SAN BRUNO AVENUE, SUITE B
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94134
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	TROY REESE
Area Code	(415)
Phone Number	468-9066
Fax Area Code	(415)
Fax Phone Number	486-8299
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238310; 561110;

12/16/13
Troy - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M

Ethnicity	BLACK
Firm Type	DBE

Firm ID	23009
Firm/DBA Name	TSUBOTA INDUSTRIAL SUPPLY CO, INC
Address Line1	1837 - 15TH. AVENUE WEST
Address Line2	
City	SEATTLE
State	WA
Zip Code1	98119
Zip Code2	2790
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	png5@Asiancyber.com
Contact Name	CRAIG TSUBOTA
Area Code	(206)
Phone Number	282-1844
Fax Area Code	(206)
Fax Phone Number	281-0784
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990; 331221; 332111; 332323; 332996; 423390; 423510;

12/16/13 # Not Working

12/17/13 Confirmed # Not Working

ACDBE NAICS

Work Codes	C0649 PILINGS SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	27723
Firm/DBA Name	TUCKER TECHNOLOGY INC
Address Line1	300 FRANK DGAWA PLAZA, STE 251
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94612
Zip Code2	2703
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	frank@tuckertech.com
Contact Name	FRANK TUCKER
Area Code	(510)
Phone Number	836-0422
Fax Area Code	(510)
Fax Phone Number	836-2625
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

12/16/13 Lm on Vm

12/17/13 Frank - No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	40216
Firm/DBA Name	UNITED COM
Address Line1	14750 BRIERWOOD DRIVE
Address Line2	
City	CHINO HILLS
State	CA
Zip Code1	91709
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pflores@unitedcomusa.com
Contact Name	PAUL FLORES
Area Code	(714)
Phone Number	394-8012
Fax Area Code	(909)
Fax Phone Number	606-0786
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

12/16/13 LM ON VM

12/17/13 LM ON GVM

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38678
Firm/DBA Name	WESTERN MOUNTAIN POWER CONSTRUCTION, INC
Address Line1	23000 MEADOW LANE, SUITE B
Address Line2	
City	TWAIN HARTE
State	CA
Zip Code1	95383
Zip Code2	
Mailing Address Line1	P.O. BOX 688
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	dan@westernmpc.com
Contact Name	DANIEL GARCIA

12/16/13 LM ON VM

12/17/13 LM ON GVM

Area Code	(209)
Phone Number	728-1300
Fax Area Code	(209)
Fax Phone Number	728-1310
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237130;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Back To Query Form

Search Returned 149 Records

Fri Nov 22 10:51:08 PST 2013

Query Criteria

District: 00
Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing
Naics Codes: 236210 Industrial Building Construction 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238130 Framing Contractors 238140 Masonry Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238210 Electrical Contractors 238290 Other Building Equipment Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0625 SAND & GRAVEL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0653 STEEL SOLIDER PILES C0654 TIMBER LAGGING C0655 STEEL SUPPLIER C0656 DOORS & FRAMES SUPPLIER C0657 LUMBER SUPPLIER C0658 PAPER SUPPLIER C0659 PAINT SUPPLIER C0660 ROOFING, SIDING & INSULATION SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0687 GLASS & GLASS BLOCK SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0699 TOOLS Supplier C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2301 PIPELINE,DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3862 Aerial/Photogrammetric Mapping Services C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5310 PIPE LINING (CEMENT MORTAR) C5401 WATERPROOFING C5501

STEEL STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6101 RAILROAD WORK C6120 Rail Vehicle/Railroad Quality Assurance Inspection C6121 Railroad Track Inspection C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6401 ASBESTOS-CEMENT PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE C7301 CONCRETE CURB & SIDEWALK - MISC C7405 DRAINAGE PUMPING EQUIPMENT C7410 PUMPING PLANT ELECTRICAL EQUIPMENT C7415 ENGINE GENERATOR SET C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS C7601 DIRECTIONAL BORING/DRILLING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8100 SYNTHETIC PRODUCTS INSTALLATION C8101 SURVEY OR HISTORICAL MONUMENT C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM C8851 Lead Compliance C8852 SWPPP Planning C8853 Bilogical Resources Studies C8903 ELECTRICAL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9771 TRUCK BROKER C9774 TRUCKER C9801 BUILDING CONSTRUCTION C9802 BUILDING CONSTRUCTION C9810 SMALL STRUCTURES C9811 SMALL STRUCTURES C9822 CARPENTRY C9829 RETAINER WALLS C9842 MASONRY C9854 PAINTING STRUCTURES C9867 LANDSCAPING CONTRACTOR C9904 CORING C9905 CUTTING C9908 HEAVY EQUIPMENT RENTAL C9980 DEMOLITION
Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER
Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

yes- per RFQ Response

Firm ID	40742

Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTIDN; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32142
Firm/DBA Name	A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1	4637 E. WHITE AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93702
Zip Code2	
Mailing Address Line1	4637 E. WHITE AVENUE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93702
Mailing Zip Code2	
Certification Type	DBE
EMail	a1orniron@sbcglobal.net
Contact Name	ALFREDO ARREGUIN
Area Code	(559)
Phone Number	251-1447
Fax Area Code	(559)
Fax Phone Number	251-4169
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;
ACDBE NAICS	

Work Codes	C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcheng@accordeng.com
Contact Name	OAVID CHENG
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;
ACDBE NAICS	
Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35820
Firm/DBA Name	ACCURATE CONSTRUCTION COMPANY INC
Address Line1	9445 ANN STREET
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	achacon@accuratecci.com
Contact Name	ANTHONY CHACON
Area Code	(562)
Phone Number	777-0292
Fax Area Code	(562)
Fax Phone Number	777-0309
Agency Name	DEPARTMENT OF TRANSPORTATION

Counties	00;
Districts	00;
DBE NAICS	236210; 236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36952
Firm/DBA Name	ADC CDNSTRUCTION MANAGEMENT, INC.
Address Line1	998 PARK AVE
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95126
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	elsa@adcengineers.com
Contact Name	LORENZO RIOS
Area Code	(408)
Phone Number	297-1881
Fax Area Code	(408)
Fax Phone Number	294-3186
Agency Name	SANTA CLARA VALLEY TRANSPDRTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; EE Electrical Engineer ; EM Mechanical Engineer ;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36174
Firm/DBA Name	AFFINITY RESOURCES CO INC
Address Line1	501 MENDELL STREET, UNIT D
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrodriguez@affinityr.com
Contact Name	MANUEL RODRIGUEZ
Area Code	(415)

Phone Number	641-1760
Fax Area Code	(415)
Fax Phone Number	651-9035
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 423840; 425120;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION; C9999 BROKER; D3590 INDUSTRIAL MACHINERY MANUFACTURING; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39465
Firm/DBA Name	AFFORDABLE GENERATOR SERVICES, INC.
Address Line1	15523 BLACKBURN AVENUE
Address Line2	
City	NORWALK
State	CA
Zip Code1	90650
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	GIL@AGS.LA
Contact Name	GILBERTO JR. GARCIA
Area Code	(562)
Phone Number	864-6563
Fax Area Code	(888)
Fax Phone Number	651-5901
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238110; 238990; 423610; 532310; 532412; 532490; 811310;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9908 HEAVY EQUIPMENT RENTAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA

Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37667
Firm/DBA Name	ALL CITIES FENCE CO.
Address Line1	10278 BIRTCHER DRIVE
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	BARRONTM@AOL.COM
Contact Name	TESSA BARRON
Area Code	(909)
Phone Number	947-9289
Fax Area Code	(909)
Fax Phone Number	947-0419
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13650
Firm/DBA Name	ALL-CAL DEMOLITION
Address Line1	2621 TIERRA GRANDE CIRCLE
Address Line2	
City	SACRAMENTO

State	CA
Zip Code1	95827
Zip Code2	
Mailing Address Line1	2621 TIERRA GRANDE CIRCLE
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95827
Mailing Zip Code2	
Certification Type	DBE
EMail	demo1@comcast.net
Contact Name	ROBERT TRUJILLO
Area Code	(916)
Phone Number	369-6286
Fax Area Code	(916)
Fax Phone Number	363-4225
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aspinc@roadrunner.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	884-6032
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JDSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35795
Firm/DBA Name	ANDERSEN ENVIRONMENTAL CONSULTING
Address Line1	5261 WEST IMPERIAL HIGHWAY
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90045
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	DENNIS IRONI
Area Code	(310)
Phone Number	854-6300
Fax Area Code	(310)
Fax Phone Number	854-0199
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236220; 238910; 541620; 541690; 562910; 562998;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C0612 SAFETY SUPPLIER; C8101 SURVEY OR HISTORICAL MONUMENT; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8761 GEOPHYSICIST; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	35033
Firm/DBA Name	ANDERSON BURTON CONSTRUCTION
Address Line1	1131 EL CAMINO REAL
Address Line2	
City	ARROYO GRANDE
State	CA
Zip Code1	93420
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	joni@anderson-burton.com
Contact Name	JONI ANDERSON
Area Code	(805)
Phone Number	481-5096
Fax Area Code	(805)
Fax Phone Number	473-8890
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236115; 236118; 236210; 236220;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9827 DRYWALL CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; D50 Suspended Ceilings;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	2768
Firm/DBA Name	ANIL VERMA ASSOCIATES, INC
Address Line1	444 S. FLOWER STREET, SUITE 1688
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	anilverma@earthlink.net
Contact Name	ANIL VERMA
Area Code	(213)
Phone Number	624-6908
Fax Area Code	(213)

Fax Phone Number	624-1188
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541690;

ACDBE NAICS

Work Codes	C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9801 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	38667
Firm/DBA Name	ASTRO CONSTRUCTION
Address Line1	3833 OHIO AVENUE
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	astroconst@sbcglobal.net
Contact Name	QIANA RILEY
Area Code	(510)
Phone Number	685-4161
Fax Area Code	(510)
Fax Phone Number	578-1305
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237130; 237990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE

Yes - per RFQ Response

EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35680
Firm/DBA Name	AVIS CONSTRUCTION
Address Line1	PO BOX 401
Address Line2	
City	INGLEWOOD
State	CA
Zip Code1	90306
Zip Code2	
Mailing Address Line1	XXX
Mailing Address Line2	
Mailing City	XXX
Mailing State	CA
Mailing Zip Code1	90306
Mailing Zip Code2	
Certification Type	DBE
EMail	avisconstruction@msn.com
Contact Name	JOHNSON ANYAGA
Area Code	(310)
Phone Number	719-7038
Fax Area Code	(310)
Fax Phone Number	679-1040
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	213112; 237310; 238910;
ACDBE NAICS	
Work Codes	B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	856 FOLSOM STREET
Address Line2	
City	SAN FRANCISCO
State	CA

Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(415)
Fax Phone Number	856-0381
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530)
Phone Number	473-5423
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	

Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37742
Firm/DBA Name	BELMONTE'S CONCRETE SERVICE
Address Line1	4356 COLISEUM WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94601
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	BELMONTE RICARDO
Area Code	(510)
Phone Number	384-5686
Fax Area Code	(510)
Fax Phone Number	261-0577
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238910;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalas.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C7065 DEBRIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	779-1202
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burke3958@sbcglobal.net
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009

Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	8268
Firm/DBA Name	C & L DRILLING CO
Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	691-3533
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36394
Firm/DBA Name	C-1 CONSTRUCTION CORP
Address Line1	3454 W. 1ST STREET, STE. #2
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90004
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	sue.kim@c1construction.com
Contact Name	WDN KIM
Area Code	(213)
Phone Number	365-2123
Fax Area Code	(213)
Fax Phone Number	365-3234
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 238910; 541330;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33568
Firm/DBA Name	CADIT COMPANY
Address Line1	ONE CYPRESS CDURT
Address Line2	
City	TROPHY CLUB
State	TX
Zip Code1	76262
Zip Code2	
Mailing Address Line1	P. O. BOX 784
Mailing Address Line2	
Mailing City	ROANOKE
Mailing State	TX
Mailing Zip Code1	76262
Mailing Zip Code2	
Certification Type	DBE
EMail	k.carlisle@caditcompany.com
Contact Name	KATHRYN CARLISLE
Area Code	(817)
Phone Number	430-4409
Fax Area Code	(817)
Fax Phone Number	430-0409
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	2270 PALOU AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	17042
Firm/DBA Name	CALCON STEEL CONSTRUCTION, INC.
Address Line1	1226 W. 196TH STREET
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	benn@calconsteel.com
Contact Name	SUNG BEN NAM
Area Code	(310)
Phone Number	768-8094
Fax Area Code	(310)
Fax Phone Number	768-8096
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 332312;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	B General Building Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32800
Firm/DBA Name	CAMACHO COMMUNICATIONS CORPORATION
Address Line1	517 8TH STREET
Address Line2	
City	SACRAMENTO

State	CA
Zip Code1	95814
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	j_camacho@camcosolutions.net
Contact Name	JULIAN CAMACHO
Area Code	(916)
Phone Number	444-9853
Fax Area Code	(916)
Fax Phone Number	447-9853
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 541512; 541618;
ACDBE NAICS	
Work Codes	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35073
Firm/DBA Name	CAROB VALLEY ELECTRIC, INC.
Address Line1	8531 WELLSFORD PLACE, SUITE C
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	2277
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	echavez@carobvalley.com
Contact Name	EDWARD CHAVEZ
Area Code	(562)
Phone Number	407-2105
Fax Area Code	(562)
Fax Phone Number	407-2106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221122; 238210;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36420
Firm/DBA Name	CGR DEVELOPMENT
Address Line1	1120 MANZANITA STREET
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90029
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cgrdev@sbcglobal.net
Contact Name	TERRI DICKERHOFF
Area Code	(323)
Phone Number	662-3222
Fax Area Code	(323)
Fax Phone Number	662-3262
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236116; 236118; 236220; 237210; 238990; 541320;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILOING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33135
Firm/DBA Name	CINDY BALES ENGINEERING, INC.
Address Line1	1828 SHADY LANE
Address Line2	
City	BIG BEAR CITY
State	CA
Zip Code1	92314
Zip Code2	
Mailing Address Line1	P. O. BOX 1600
Mailing Address Line2	
Mailing City	BIG BEAR CITY
Mailing State	CA
Mailing Zip Code1	92314
Mailing Zip Code2	1600
Certification Type	DBE
EMail	airbears@balesengineering.com
Contact Name	CINDY BALES
Area Code	(909)
Phone Number	585-1557
Fax Area Code	(909)
Fax Phone Number	752-7090
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38102
Firm/DBA Name	CITY HOME CONSTRUCTION INC.
Address Line1	246 HELEN DRIVE
Address Line2	
City	MILLBRAE
State	CA
Zip Code1	94030
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gchansfo@yahoo.com
Contact Name	GRANT CHAN
Area Code	(415)
Phone Number	760-3457
Fax Area Code	(650)
Fax Phone Number	652-9609
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236210; 238130; 238160; 238350;

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION; C9837 ROOFING;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39810
Firm/DBA Name	CLEAN SOLUTION SERVICES INC
Address Line1	33 GARWOOD DRIVE
Address Line2	
City	DALY CITY
State	CA
Zip Code1	94014
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jecheverriacleansolution@yahoo.com
Contact Name	JOSE ECHEVERRIA
Area Code	(415)
Phone Number	794-6884
Fax Area Code	(415)
Fax Phone Number	584-1873
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties	00;
Districts	00;
DBE NAICS	236210; 561720; 561740;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; I7341 JANITORIAL SERVICES;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	12532
Firm/DBA Name	CMV ELECTRIC INC.
Address Line1	1638 W. HUNTINGTON DR., UNIT A
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cmvelectric@adelthia.net, jeannine@cmvelectric.net
Contact Name	CARLOS VILLEGAS
Area Code	(909)

Phone Number	931-5700
Fax Area Code	(909)
Fax Phone Number	949-9395
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31440
Firm/DBA Name	CONCEPTS CPM, INC.
Address Line1	421 N. MARIA AVE.
Address Line2	
City	REDONDO BEACH
State	CA
Zip Code1	90277
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	normaapoian@gmail.com
Contact Name	NORMA APOIAN
Area Code	(310)
Phone Number	308-9222
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 238990;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38004
Firm/DBA Name	CONSTRUCTION INSPECTION SPECIALISTS
Address Line1	8499 OLD REDWOOD HIGHWAY, SUITE #206
Address Line2	
City	WINDSOR
State	CA
Zip Code1	95492
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	

Certification Type	DBE
EMail	steve@cisinspects.com
Contact Name	HARRY STEVEN CLARK
Area Code	(707)
Phone Number	838-1679
Fax Area Code	(707)
Fax Phone Number	838-1689
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 541330; 541350; 541370; 541618; 541690; 541990;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA DR.
Address Line2	
City	CYPRESS
State	CA
Zip Code1	90630
Zip Code2	

Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
Mailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 532310;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33117
Firm/DBA Name	CTEKK
Address Line1	7231 GARDEN GROVE BOULEVARD, SUITE K
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92841
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lena@ctekk.com
Contact Name	SONNY TRAN
Area Code	(714)
Phone Number	899-2259
Fax Area Code	(714)
Fax Phone Number	899-2279
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES;
Licenses	B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33246
Firm/DBA Name	CZECHMATE LUMBER CORP.

Address Line1	P.O. BOX 3352
Address Line2	
City	MOORESVILLE
State	NC
Zip Code1	28117
Zip Code2	3352
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmodrak444@yahoo.com
Contact Name	null JULIE M. MODRAK
Area Code	(704)
Phone Number	660-9194
Fax Area Code	(704)
Fax Phone Number	660-9196
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238990; 326199; 332999; 423310; 444190;
ACDBE NAICS	
Work Codes	C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5210 LUMBER & OTHER BUILDING MATERIALS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36672
Firm/DBA Name	D C CONSTRUCTION MANAGEMENT SERVICES
Address Line1	550 SCHUEREN ROAD
Address Line2	
City	MALIBU
State	CA
Zip Code1	90265
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dchua@dccmservices.com
Contact Name	DAVID CHUA
Area Code	(310)
Phone Number	317-1500
Fax Area Code	(310)
Fax Phone Number	317-0443
Agency Name	LOS ANGELES COUNTY METRD TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237990;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CDNSTRUCTION;
Licenses	
Trucks	

Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	28924
Firm/DBA Name	DD-M CRANE & RIGGING
Address Line1	2175-A2 FRANCISCO BLVD
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deniseddm@yahoo.com
Contact Name	DENISE MAURER
Area Code	(415)
Phone Number	458-1600
Fax Area Code	(415)
Fax Phone Number	458-1608
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237310; 237990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	34801
Firm/DBA Name	DEENSGROUP CONSTRUCTION
Address Line1	2175 THE ALAMEDA, SUITE 100
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95126
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deensgroup@aol.com
Contact Name	HAJAAH M. DEEN
Area Code	(408)
Phone Number	345-3860
Fax Area Code	(408)
Fax Phone Number	345-3869
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237130; 237310; 237990;

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	34047
Firm/DBA Name	DM DEMO AND TRUCKING
Address Line1	1435 22ND AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94122
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

EMail	
Contact Name	null RICHARD PALLONNY
Area Code	(415)
Phone Number	664-4802
Fax Area Code	(415)
Fax Phone Number	566-4177
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LDS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39124
Firm/DBA Name	DREXLER GROUP, INC., THE
Address Line1	24707 NAPA COURT
Address Line2	
City	VALENCIA
State	CA
Zip Code1	91355
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ann@drexlergroupinc.com
Contact Name	CORNELIA DREXLER
Area Code	(310)
Phone Number	975-5286
Fax Area Code	(661)
Fax Phone Number	222-7178
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220;
ACDBE NAICS	
Work Codes	C9802 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	27500
Firm/DBA Name	E A R - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	MICHELLE CORNING
Area Code	(951)
Phone Number	735-5575
Fax Area Code	(951)
Fax Phone Number	735-8775
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 238910; 562910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	25021

Firm/DBA Name	E E ELECTRIC, INC
Address Line1	11127 CALABASH AVENUE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	P. O. BOX 465
Mailing Address Line2	
Mailing City	MIRA LOMA
Mailing State	CA
Mailing Zip Code1	91752
Mailing Zip Code2	
Certification Type	DBE
EMail	eeelectric@earthlink.net
Contact Name	HENRY ESCAJEDA
Area Code	(909)
Phone Number	829-7818
Fax Area Code	(909)
Fax Phone Number	829-0118
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 238210; 238990; 811310;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Fax Area Code	(323)
Fax Phone Number	754-8558
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	clbrooks@sbcglobal.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	13049
Firm/DBA Name	EARL SECURITY, INC.
Address Line1	745 E. VALLEY BLVD. #518
Address Line2	
City	SAN GABRIEL
State	CA
Zip Code1	91776
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lynn.chen@earl-security.com
Contact Name	LYNN CHEN
Area Code	(626)
	285-9178

Phone Number	
Fax Area Code	(626)
Fax Phone Number	285-3223
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 423410; 423610; 423830; 423990; 561621;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32769
Firm/DBA Name	EAST BAY SIGN CO., INC.
Address Line1	207 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	christina@bordendecal.com
Contact Name	CHRISTINA LAU
Area Code	(415)
Phone Number	431-8882
Fax Area Code	(415)
Fax Phone Number	431-9053
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 323110; 323113; 323115; 323119; 423990; 541890;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ
Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37827
Firm/DBA Name	EXCEL CONCRETE BREAKING, INC.
Address Line1	5039 EUREKA AVENUE
Address Line2	
City	YORBA LINDA
State	CA

Zip Code1	92886
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	RLHARDER@aol.com
Contact Name	MARILYN HARDER
Area Code	(714)
Phone Number	528-9235
Fax Area Code	(714)
Fax Phone Number	528-9275
Agency Name	LDS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238190; 238910;

ACDBE NAICS

Work Codes	C9842 MASONRY;
Licenses	C12 Earthwork and Paving Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33771
Firm/DBA Name	FIBER INTEGRATED, INC.
Address Line1	11930 JUNIETTE STREET
Address Line2	
City	CULVER CITY
State	CA
Zip Code1	90230
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mark@morikawa-scada.com
Contact Name	null MARK MORIKAWA
Area Code	(310)
Phone Number	822-6946
Fax Area Code	(310)
Fax Phone Number	822-0306
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 541511; 541512;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	4952

Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JDHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

ACDBE NAICS

Ames Construction, Inc.®

FAX CONFIRMATIONS

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 2 of 3

Broadcast Report

P 1
11/22/2013 12:56
Serial No. A0PP011017955
TC: 278631

Destination	Start Time	Time	Prints	Result	Note
1-916-371-6714	11-22 12:52	00:00:56	000/001	No Ans	L2 PC
1-714-758-8037	11-22 12:53	00:00:56	000/001	No Ans	L1 PC
1-661-558-0728	11-22 12:54	00:00:56	000/001	No Ans	L2 PC
1-562-634-1350	11-22 12:54	00:00:56	000/001	No Ans	L1 PC
1-818-330-9780	11-22 12:55	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 12:24
Serial No. A0PP011017955
TC: 278628

Destination	Start Time	Time	Prints	Result	Note
1-562-946-0026	11-22 12:11	00:00:48	001/001	OK	L1 PC
1-562-634-1907	11-22 12:12	00:00:33	001/001	OK	L2 PC
1-805-647-9055	11-22 12:12	00:00:28	001/001	OK	L1 PC
1-562-438-7997	11-22 12:13	00:00:51	001/001	OK	L2 PC
1-951-784-4635	11-22 12:13	00:00:43	001/001	OK	L1 PC
1-916-379-9153	11-22 12:14	00:00:21	001/001	OK	L2 PC
1-408-245-4620	11-22 12:14	00:00:49	001/001	OK	L1 PC
1-951-776-0900	11-22 12:15	00:00:50	001/001	OK	L1 PC
1-213-389-6303	11-22 12:16	00:00:20	001/001	OK	L1 PC
1-510-521-6956	11-22 12:17	00:00:31	001/001	OK	L1 PC
1-562-941-4231	11-22 12:18	00:00:43	001/001	OK	L1 PC
1-909-429-8400	11-22 12:19	00:00:38	000/001	NG	L2 PC
1-818-985-4890	11-22 12:19	00:00:48	001/001	OK	L1 PC
1-619-241-8514	11-22 12:21	00:00:43	001/001	OK	L1 PC
1-949-455-1958	11-22 12:21	00:00:32	001/001	OK	L2 PC
1-818-252-4810	11-22 12:22	00:00:48	001/001	OK	L1 PC
1-530-527-9170	11-22 12:23	00:00:20	001/001	OK	L1 PC
1-818-767-8654	11-22 12:23	00:00:43	001/001	OK	L2 PC
1-858-815-9656	11-22 12:23	00:00:54	001/001	OK	L1 PC
1-530-675-2795	11-22 12:24	00:00:43	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 12:39
Serial No. A0PP011017955
TC: 278629

Destination	Start Time	Time	Prints	Result	Note
1-661-951-9775	11-22 12:25	00:00:19	001/001	OK	L1 PC
1-510-223-2475	11-22 12:25	00:00:20	001/001	OK	L1 PC
1-831-659-0111	11-22 12:25	00:00:48	001/001	OK	L2 PC
1-626-209-8777	11-22 12:28	00:00:19	001/001	OK	L1 PC
1-714-637-7520	11-22 12:29	00:00:43	001/001	OK	L1 PC
1-714-845-0047	11-22 12:30	00:00:24	001/001	OK	L1 PC
1-925-634-0874	11-22 12:30	00:00:21	001/001	OK	L1 PC
1-818-561-3888	11-22 12:31	00:00:48	001/001	OK	L1 PC
1-916-992-6137	11-22 12:32	00:00:26	001/001	OK	L1 PC
1-213-365-1814	11-22 12:32	00:00:55	001/001	OK	L2 PC
1-310-324-7677	11-22 12:33	00:00:19	001/001	OK	L1 PC
1-619-470-9141	11-22 12:33	00:00:50	001/001	OK	L2 PC
1-619-575-2709	11-22 12:33	00:00:44	001/001	OK	L1 PC
1-951-710-1006	11-22 12:34	00:00:27	001/001	OK	L2 PC
1-909-463-4890	11-22 12:34	00:00:22	001/001	OK	L1 PC
1-714-221-7171	11-22 12:35	00:00:43	001/001	OK	L2 PC
1-619-749-4150	11-22 12:35	00:00:49	001/001	OK	L1 PC
1-562-698-9247	11-22 12:36	00:00:19	001/001	OK	L2 PC
1-510-728-2149	11-22 12:37	00:00:43	001/001	OK	L2 PC
1-619-749-1875	11-22 12:38	00:00:42	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 12:53
Serial No. AOPP011017955
TC: 278630

Destination	Start Time	Time	Prints	Result	Note
1-310-320-0309	11-22 12:38	00:00:33	001/001	OK	L2 PC
1-619-644-1538	11-22 12:39	00:00:27	001/001	OK	L1 PC
1-530-243-8717	11-22 12:39	00:00:43	001/001	OK	L2 PC
1-310-733-1807	11-22 12:40	00:00:50	001/001	OK	L1 PC
1-530-365-5478	11-22 12:40	00:00:36	001/001	OK	L2 PC
1-562-468-0600	11-22 12:41	00:00:30	001/001	OK	L1 PC
1-858-268-1525	11-22 12:42	00:00:23	001/001	OK	L2 PC
1-562-439-1398	11-22 12:42	00:00:19	001/001	OK	L2 PC
1-707-485-1142	11-22 12:42	00:01:01	001/001	OK	L1 PC
1-714-630-6013	11-22 12:43	00:00:50	001/001	OK	L2 PC
1-323-233-0728	11-22 12:43	00:00:43	001/001	OK	L1 PC
1-323-582-2016	11-22 12:44	00:00:18	001/001	OK	L2 PC
1-510-534-5405	11-22 12:45	00:00:28	001/001	OK	L2 PC
1-619-448-9998	11-22 12:46	00:00:20	001/001	OK	L2 PC
1-626-969-4217	11-22 12:46	00:00:56	001/001	OK	L1 PC
1-714-970-8221	11-22 12:46	00:00:42	001/001	OK	L2 PC
1-951-360-8685	11-22 12:47	00:00:18	001/001	OK	L1 PC
1-323-732-3414	11-22 12:52	00:00:19	001/001	OK	L1 PC
1-562-925-0204	11-22 12:52	00:00:43	001/001	OK	L2 PC
1-562-342-6444	11-22 12:52	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

11/22/2013 12:14
Serial No. A0PP011017955
TC: 278621

Send

No.	Destination	Start Time	Time	Prints	Result	Note
716	18777649535	11-18 10:13	00:00:52	001/001	OK	L1
717	18585600219	11-18 16:03	00:00:23	001/001	OK	L1
718	18584873500	11-22 10:47	00:01:08	002/002	OK	L1
719	12136226659	11-22 11:07	00:01:29	002/002	OK	L1
721	13232917820	11-22 11:09	00:00:28	002/002	OK	L1
720	12136283222	11-22 11:07	00:02:48	002/002	OK	L2
722	12136288519	11-22 11:09	00:01:11	002/002	OK	L1
723	13232968381	11-22 11:11	00:00:35	002/002	OK	L2
724	12139780690	11-22 11:15	00:00:56	000/002	No Ans	L1
725	1-818-706-3261	11-22 11:59	00:01:05	001/001	OK	L2 PC
725	1-714-633-5026	11-22 11:59	00:00:32	001/001	OK	L1 PC
725	1-951-735-9683	11-22 12:00	00:00:24	001/001	OK	L1 PC
725	1-562-869-7804	11-22 12:01	00:00:30	001/001	OK	L2 PC
725	1-818-774-0219	11-22 12:01	00:00:28	001/001	OK	L2 PC
725	1-916-244-0964	11-22 12:01	00:00:48	001/001	OK	L1 PC
725	1-213-380-0505	11-22 12:02	00:00:19	001/001	OK	L2 PC
725	1-323-751-8812	11-22 12:03	00:00:24	001/001	OK	L2 PC
725	1-213-748-4901	11-22 12:03	00:00:51	001/001	OK	L1 PC
725	1-310-854-0199	11-22 12:04	00:00:22	001/001	OK	L2 PC
725	1-310-832-4989	11-22 12:04	00:00:20	001/001	OK	L1 PC
725	1-415-585-5229	11-22 12:05	00:00:43	001/001	OK	L2 PC
725	1-310-230-6890	11-22 12:05	00:00:43	001/001	OK	L1 PC
725	1-310-478-7359	11-22 12:06	00:00:25	001/001	OK	L1 PC
725	1-559-651-7905	11-22 12:06	00:00:43	001/001	OK	L2 PC
725	1-323-725-8020	11-22 12:07	00:00:20	001/001	OK	L1 PC
725	1-562-946-0026	11-22 12:07	00:00:29	000/001	Cont	L1 PC
725	1-562-436-0328	11-22 12:08	00:00:27	001/001	OK	L2 PC
725	1-714-541-7233	11-22 12:09	00:00:19	001/001	OK	L2 PC
725	1-925-478-8394	11-22 12:10	00:00:24	001/001	OK	L2 PC
725	1-818-830-7749	11-22 12:10	00:00:43	001/001	OK	L2 PC
725	1-562-946-0026	11-22 12:11	00:00:48	001/001	OK	L1 PC
725	1-562-634-1907	11-22 12:12	00:00:33	001/001	OK	L2 PC
725	1-805-647-9055	11-22 12:12	00:00:28	001/001	OK	L1 PC
725	1-562-438-7997	11-22 12:13	00:00:51	001/001	OK	L2 PC
725	1-951-784-4635	11-22 12:13	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4229		11-15 10:53	00:00:48	000/000	TEL	L1
4230		11-15 12:11	00:00:49	000/000	TEL	L1
4231	NextivaFax	11-15 12:59	00:00:23	001/001	NG	L1
4232		11-15 13:11	00:00:48	000/000	TEL	L1
4233	NextivaFax	11-15 13:48	00:01:28	002/002	OK	L1
4234		11-15 14:41	00:00:49	000/000	TEL	L1
4235	9512760947	11-16 10:25	00:00:18	001/001	OK	L1
4236		11-16 15:04	00:00:49	000/000	TEL	L1
4237		11-16 15:48	00:00:49	000/000	TEL	L1
4238	UNITED RENTALS	11-18 08:14	00:02:52	003/003	OK	L1
4239		11-18 09:24	00:00:49	000/000	TEL	L1
4240		11-18 09:37	00:02:20	007/007	OK	L1
4241		11-18 11:01	00:00:49	000/000	TEL	L1
4242		11-18 11:02	00:00:49	000/000	TEL	L2
4243		11-18 12:13	00:00:48	000/000	TEL	L1
4244		11-18 13:36	00:00:49	000/000	TEL	L1
4245		11-18 14:17	00:00:48	000/000	TEL	L1
4246	FB005	11-19 08:40	00:00:17	001/001	OK	L1
4247	951 277 2303	11-19 08:40	00:00:22	001/001	OK	L1
4248	8665476470	11-19 10:27	00:00:46	001/001	OK	L1
4249		11-19 10:59	00:00:49	000/000	TEL	L1
4250		11-19 11:57	00:00:49	000/000	TEL	L1
4251	619 449 2523	11-19 13:14	00:00:21	001/001	OK	L1
4252		11-19 19:57	00:00:49	000/000	TEL	L1
4253		11-20 01:11	00:00:49	000/000	TEL	L1
4254	FB001	11-20 09:27	00:00:17	001/001	OK	L1
4255	619 449 2523	11-20 10:06	00:00:22	001/001	OK	L1
4256		11-20 10:35	00:00:48	000/000	TEL	L1
4257	20131120134713802011	11-20 11:41	00:02:52	004/004	OK	L1
4258	7142459715	11-20 11:52	00:03:42	012/012	OK	L1
4259		11-20 12:16	00:00:48	000/000	TEL	L2
4260		11-20 12:31	00:00:49	000/000	TEL	L2
4261		11-20 12:47	00:00:49	000/000	TEL	L1
4262		11-20 12:49	00:00:51	000/000	TEL	L1
4263		11-20 13:37	00:00:48	000/000	TEL	L2
4264		11-20 14:22	00:00:49	000/000	TEL	L1
4265	FB005	11-20 14:46	00:00:17	001/001	OK	L1
4266		11-20 15:04	00:00:49	000/000	TEL	L2
4267		11-20 15:06	00:00:49	000/000	TEL	L1
4268		11-20 15:31	00:00:49	000/000	TEL	L1
4269		11-20 15:45	00:00:56	000/000	TEL	L1
4270		11-20 15:46	00:01:08	000/000	TEL	L2
4271		11-20 16:08	00:00:48	000/000	TEL	L2
4272	6506556633	11-21 08:57	00:02:03	004/004	OK	L1
4273		11-21 09:10	00:00:49	000/000	TEL	L1
4274		11-21 10:00	00:00:49	000/000	TEL	L1
4275		11-21 10:08	00:00:49	000/000	TEL	L1
4276	951 277 3006	11-21 10:17	00:01:11	004/004	OK	L1
4277		11-21 10:31	00:00:49	000/000	TEL	L1
4278		11-21 10:32	00:00:49	000/000	TEL	L2
4279		11-21 10:33	00:00:49	000/000	TEL	L1
4280	951 682 1321	11-21 10:54	00:00:49	001/001	OK	L1
4281		11-21 13:37	00:00:49	000/000	TEL	L1
4282		11-21 15:05	00:00:48	000/000	TEL	L1
4283		11-21 15:12	00:00:54	000/000	TEL	L1
4284		11-21 15:35	00:00:49	000/000	TEL	L1
4285		11-21 15:35	00:03:47	006/006	OK	L2
4286		11-21 16:48	00:00:49	000/000	TEL	L2
4287	FB002	11-21 18:22	00:00:19	001/001	OK	L1
4288	FB001	11-22 08:11	00:00:16	001/001	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

11/22/2013 12:14
Serial No. A0PP011017955
TC: 278621

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4289		11-22 09:56	00:00:48	000/000	TEL	L1
4290	9513522499	11-22 10:15	00:00:31	002/002	OK	L1
4291	9258557141	11-22 10:23	00:00:35	004/004	OK	L1
4292		11-22 10:31	00:00:48	000/000	TEL	L1
4293		11-22 11:30	00:00:47	001/001	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
11/22/2013 14:14
Serial No. A0PP011017955
TC: 278644

Destination	Start Time	Time	Prints	Result	Note
1-909-543-1318	11-22 14:02	00:00:56	000/001	No Ans	L1 PC
1-909-433-9150	11-22 14:03	00:00:56	000/001	No Ans	L2 PC
1-626-969-7669	11-22 14:03	00:00:56	000/001	No Ans	L1 PC
1-714-782-5565	11-22 14:04	00:00:48	001/001	OK	L2 PC
1-909-430-2792	11-22 14:05	00:00:56	000/001	No Ans	L1 PC
1-626-967-1479	11-22 14:05	00:00:56	000/001	No Ans	L2 PC
1-909-889-7585	11-22 14:06	00:00:56	000/001	No Ans	L1 PC
1-562-427-0352	11-22 14:06	00:00:56	000/001	No Ans	L2 PC
1-805-643-5910	11-22 14:07	00:00:56	000/001	No Ans	L1 PC
1-714-777-6411	11-22 14:08	00:00:56	000/001	No Ans	L2 PC
1-562-581-7486	11-22 14:08	00:00:56	000/001	No Ans	L1 PC
1-714-373-1873	11-22 14:09	00:00:56	000/001	No Ans	L2 PC
1-562-929-3799	11-22 14:09	00:00:56	000/001	No Ans	L1 PC
1-562-808-2259	11-22 14:10	00:00:56	000/001	No Ans	L2 PC
1-909-980-4130	11-22 14:10	00:00:56	000/001	No Ans	L1 PC
1-909-396-7220	11-22 14:11	00:00:56	000/001	No Ans	L2 PC
1-909-273-9608	11-22 14:11	00:00:56	000/001	No Ans	L1 PC
1-909-322-7526	11-22 14:12	00:00:55	000/001	No Ans	L2 PC
1-805-399-8882	11-22 14:12	00:00:56	000/001	No Ans	L1 PC
1-619-426-8656	11-22 14:13	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 14:25
Serial No. A0PP011017955
TC: 278645

Destination	Start Time	Time	Prints	Result	Note
1-714-829-8035	11-22 14:13	00:00:56	000/001	No Ans	L1 PC
1-909-873-2035	11-22 14:14	00:00:56	000/001	No Ans	L2 PC
1-909-621-3801	11-22 14:14	00:00:56	000/001	No Ans	L1 PC
1-949-248-9560	11-22 14:15	00:00:56	000/001	No Ans	L2 PC
1-951-361-3270	11-22 14:15	00:00:55	000/001	No Ans	L1 PC
1-909-685-8496	11-22 14:16	00:00:56	000/001	No Ans	L2 PC
1-909-943-6441	11-22 14:16	00:00:56	000/001	No Ans	L1 PC
1-714-973-8873	11-22 14:17	00:00:56	000/001	No Ans	L2 PC
1-760-737-4904	11-22 14:18	00:00:56	000/001	No Ans	L1 PC
1-805-526-8428	11-22 14:18	00:00:56	000/001	No Ans	L2 PC
1-818-877-4861	11-22 14:19	00:00:56	000/001	No Ans	L1 PC
1-213-221-9734	11-22 14:20	00:00:56	000/001	No Ans	L2 PC
1-909-980-4123	11-22 14:21	00:00:56	000/001	No Ans	L2 PC
1-626-969-4702	11-22 14:22	00:00:55	000/001	No Ans	L2 PC
1-714-237-1944	11-22 14:23	00:00:56	000/001	No Ans	L2 PC
1-310-739-4988	11-22 14:24	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 14:40
Serial No. A0PP011017955
TC: 278656

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	11-22 14:26	00:00:25	001/001	OK	L2 PC
1-559-251-4169	11-22 14:25	00:00:59	001/001	OK	L1 PC
1-714-771-2569	11-22 14:26	00:00:30	001/001	OK	L2 PC
1-626-856-3648	11-22 14:27	00:00:20	001/001	OK	L1 PC
1-619-258-3515	11-22 14:27	00:00:27	001/001	OK	L2 PC
1-530-473-2749	11-22 14:28	00:00:26	001/001	OK	L1 PC
1-951-360-7561	11-22 14:29	00:00:49	001/001	OK	L2 PC
1-415-431-9053	11-22 14:29	00:00:43	001/001	OK	L1 PC
1-909-752-7090	11-22 14:30	00:00:42	001/001	OK	L1 PC
1-415-206-1711	11-22 14:32	00:00:27	001/001	OK	L1 PC
1-949-251-0563	11-22 14:33	00:00:19	001/001	OK	L1 PC
1-650-367-8282	11-22 14:33	00:00:43	001/001	OK	L2 PC
1-209-722-2227	11-22 14:33	00:00:21	001/001	OK	L1 PC
1-559-453-3250	11-22 14:34	00:00:28	001/001	OK	L1 PC
1-661-948-5588	11-22 14:34	00:00:50	001/001	OK	L2 PC
1-209-966-2643	11-22 14:35	00:00:22	001/001	OK	L1 PC
1-415-822-8115	11-22 14:35	00:00:59	001/001	OK	L2 PC
1-909-988-8707	11-22 14:36	00:01:02	001/001	OK	L1 PC
1-530-795-5734	11-22 14:39	00:00:33	001/001	OK	L2 PC
1-510-412-5988	11-22 14:39	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt scal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

11/22/2013 14:52
Serial No. A0PP011017955
TC: 278656

Send

No.	Destination	Start Time	Time	Prints	Result	Note
726	1-909-947-5717	11-22 13:29	00:00:20	001/001	OK	L1 PC
726	1-951-928-2885	11-22 13:30	00:00:20	001/001	OK	L1 PC
726	1-951-674-0142	11-22 13:31	00:00:20	001/001	OK	L1 PC
726	1-760-743-7761	11-22 13:31	00:00:21	001/001	OK	L1 PC
726	1-310-515-6982	11-22 13:32	00:00:18	001/001	OK	L2 PC
726	1-303-771-2396	11-22 13:32	00:00:19	001/001	OK	L1 PC
726	1-760-789-5168	11-22 13:33	00:00:29	001/001	OK	L2 PC
726	1-310-631-6067	11-22 13:33	00:01:09	001/001	OK	L1 PC
726	1-714-637-6321	11-22 13:34	00:00:57	001/001	OK	L2 PC
726	1-562-941-7740	11-22 13:35	00:00:21	001/001	OK	L2 PC
726	1-951-277-3006	11-22 13:37	00:00:19	001/001	OK	L1 PC
726	1-951-351-7797	11-22 13:38	00:00:23	001/001	OK	L1 PC
726	1-760-747-1008	11-22 13:40	00:00:21	001/001	OK	L2 PC
726	1-626-312-2732	11-22 13:41	00:00:43	001/001	OK	L2 PC
726	1-661-945-5076	11-22 13:42	00:00:21	001/001	OK	L1 PC
726	1-818-890-6667	11-22 13:44	00:00:30	001/001	OK	L2 PC
726	1-805-652-1873	11-22 13:44	00:00:19	001/001	OK	L1 PC
726	1-714-562-2758	11-22 13:46	00:00:39	000/001	Cont	L2 PC
726	1-626-338-3799	11-22 13:46	00:00:46	001/001	OK	L1 PC
726	1-909-597-7050	11-22 13:47	00:00:53	001/001	OK	L1 PC
726	1-714-996-1599	11-22 13:49	00:00:20	001/001	OK	L1 PC
726	1-909-393-6945	11-22 13:49	00:00:27	001/001	OK	L1 PC
726	1-714-562-2758	11-22 13:54	00:01:44	001/001	OK	L2 PC
726	1-909-947-0419	11-22 13:59	00:00:55	000/001	No Ans	L1 PC
726	1-909-433-9150	11-22 13:59	00:01:02	000/001	Cont	L2 PC
726	1-909-868-9993	11-22 14:00	00:00:56	000/001	No Ans	L1 PC
726	1-805-647-0366	11-22 14:01	00:00:56	000/001	No Ans	L1 PC
726	1-909-543-1318	11-22 14:02	00:00:56	000/001	No Ans	L1 PC
726	1-909-433-9150	11-22 14:03	00:00:56	000/001	No Ans	L2 PC
726	1-626-969-7669	11-22 14:03	00:00:56	000/001	No Ans	L1 PC
726	1-714-782-5565	11-22 14:04	00:00:48	001/001	OK	L2 PC
726	1-909-430-2792	11-22 14:05	00:00:56	000/001	No Ans	L1 PC
726	1-626-967-1479	11-22 14:05	00:00:56	000/001	No Ans	L2 PC
726	1-909-889-7585	11-22 14:06	00:00:56	000/001	No Ans	L1 PC
726	1-562-427-0352	11-22 14:06	00:00:56	000/001	No Ans	L2 PC
726	1-805-643-5910	11-22 14:07	00:00:56	000/001	No Ans	L1 PC
726	1-714-777-6411	11-22 14:08	00:00:56	000/001	No Ans	L2 PC
726	1-562-581-7486	11-22 14:08	00:00:56	000/001	No Ans	L1 PC
726	1-714-373-1873	11-22 14:09	00:00:56	000/001	No Ans	L2 PC
726	1-562-929-3799	11-22 14:09	00:00:56	000/001	No Ans	L1 PC
726	1-562-808-2259	11-22 14:10	00:00:56	000/001	No Ans	L2 PC
726	1-909-980-4130	11-22 14:10	00:00:56	000/001	No Ans	L1 PC
726	1-909-396-7220	11-22 14:11	00:00:56	000/001	No Ans	L2 PC
726	1-909-273-9608	11-22 14:11	00:00:56	000/001	No Ans	L1 PC
726	1-909-322-7526	11-22 14:12	00:00:55	000/001	No Ans	L2 PC
726	1-805-399-8882	11-22 14:12	00:00:56	000/001	No Ans	L1 PC
726	1-619-426-8656	11-22 14:13	00:00:56	000/001	No Ans	L2 PC
726	1-714-829-8035	11-22 14:13	00:00:56	000/001	No Ans	L1 PC
726	1-909-873-2035	11-22 14:14	00:00:56	000/001	No Ans	L2 PC
726	1-909-621-3801	11-22 14:14	00:00:56	000/001	No Ans	L1 PC
726	1-949-248-9560	11-22 14:15	00:00:56	000/001	No Ans	L2 PC
726	1-951-361-3270	11-22 14:15	00:00:55	000/001	No Ans	L1 PC
726	1-909-685-8496	11-22 14:16	00:00:56	000/001	No Ans	L2 PC
726	1-909-943-6441	11-22 14:16	00:00:56	000/001	No Ans	L1 PC
726	1-714-973-8873	11-22 14:17	00:00:56	000/001	No Ans	L2 PC
726	1-760-737-4904	11-22 14:18	00:00:56	000/001	No Ans	L1 PC
726	1-805-526-8428	11-22 14:18	00:00:56	000/001	No Ans	L2 PC
726	1-818-877-4861	11-22 14:19	00:00:56	000/001	No Ans	L1 PC
726	1-213-221-9734	11-22 14:20	00:00:56	000/001	No Ans	L2 PC
726	1-310-739-4988	11-22 14:20	00:01:21	000/001	Cont	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

11/22/2013 14:53
Serial No. A0PP011017955
TC: 278656

Send

No.	Destination	Start Time	Time	Prints	Result	Note
726	1-909-980-4123	11-22 14:21	00:00:56	000/001	No Ans	L2 PC
726	1-626-969-4702	11-22 14:22	00:00:55	000/001	No Ans	L2 PC
726	1-714-237-1944	11-22 14:23	00:00:56	000/001	No Ans	L2 PC
726	1-310-739-4988	11-22 14:24	00:00:56	000/001	No Ans	L1 PC
727	1-909-394-0724	11-22 14:26	00:00:25	001/001	OK	L2 PC
727	1-559-251-4169	11-22 14:25	00:00:59	001/001	OK	L1 PC
727	1-714-771-2569	11-22 14:26	00:00:30	001/001	OK	L2 PC
727	1-626-856-3648	11-22 14:27	00:00:20	001/001	OK	L1 PC
727	1-619-258-3515	11-22 14:27	00:00:27	001/001	OK	L2 PC
727	1-530-473-2749	11-22 14:28	00:00:26	001/001	OK	L1 PC
727	1-951-360-7561	11-22 14:29	00:00:49	001/001	OK	L2 PC
727	1-415-431-9053	11-22 14:29	00:00:43	001/001	OK	L1 PC
727	1-909-752-7090	11-22 14:30	00:00:42	001/001	OK	L1 PC
727	1-415-206-1711	11-22 14:32	00:00:27	001/001	OK	L1 PC
727	1-949-251-0563	11-22 14:33	00:00:19	001/001	OK	L1 PC
727	1-650-367-8282	11-22 14:33	00:00:43	001/001	OK	L2 PC
727	1-209-722-2227	11-22 14:33	00:00:21	001/001	OK	L1 PC
727	1-559-453-3250	11-22 14:34	00:00:28	001/001	OK	L1 PC
727	1-661-948-5588	11-22 14:34	00:00:50	001/001	OK	L2 PC
727	1-209-966-2643	11-22 14:35	00:00:22	001/001	OK	L1 PC
727	1-415-822-8115	11-22 14:35	00:00:59	001/001	OK	L2 PC
727	1-909-988-8707	11-22 14:36	00:01:02	001/001	OK	L1 PC
727	1-530-795-5734	11-22 14:39	00:00:33	001/001	OK	L2 PC
727	1-510-412-5988	11-22 14:39	00:00:43	001/001	OK	L1 PC
727	1-559-732-2684	11-22 14:41	00:00:31	001/001	OK	L2 PC
727	1-888-651-5901	11-22 14:42	00:00:50	001/001	OK	L2 PC
727	1-909-829-0118	11-22 14:42	00:00:43	001/001	OK	L1 PC
727	1-916-774-6487	11-22 14:43	00:00:29	001/001	OK	L2 PC
727	1-310-572-7504	11-22 14:43	00:00:19	001/001	OK	L1 PC
727	1-858-345-3737	11-22 14:43	00:00:48	001/001	OK	L2 PC
727	1-714-972-9331	11-22 14:45	00:00:43	001/001	OK	L1 PC
727	1-909-628-1990	11-22 14:46	00:00:19	001/001	OK	L2 PC
727	1-559-251-8821	11-22 14:46	00:00:48	001/001	OK	L1 PC
727	1-661-722-8900	11-22 14:48	00:00:26	001/001	OK	L2 PC
727	1-916-447-9853	11-22 14:49	00:00:30	001/001	OK	L1 PC
727	1-408-298-4344	11-22 14:49	00:00:20	001/001	OK	L1 PC
727	1-415-401-7664	11-22 14:49	00:00:57	001/001	OK	L2 PC
727	1-661-325-0634	11-22 14:50	00:01:02	000/001	Cont	L1 PC
727	1-323-222-8312	11-22 14:50	00:00:27	001/001	OK	L2 PC
727	1-760-249-6616	11-22 14:52	00:00:42	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

11/22/2013 14:53
Serial No. A0PP011017955
TC: 278656

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
11/22/2013 14:58
Serial No. A0PP011017955
TC: 278656

Destination	Start Time	Time	Prints	Result	Note
1-559-732-2684	11-22 14:41	00:00:31	001/001	OK	L2 PC
1-888-651-5901	11-22 14:42	00:00:50	001/001	OK	L2 PC
1-909-829-0118	11-22 14:42	00:00:43	001/001	OK	L1 PC
1-916-774-6487	11-22 14:43	00:00:29	001/001	OK	L2 PC
1-310-572-7504	11-22 14:43	00:00:19	001/001	OK	L1 PC
1-858-345-3737	11-22 14:43	00:00:48	001/001	OK	L2 PC
1-714-972-9331	11-22 14:45	00:00:43	001/001	OK	L1 PC
1-909-628-1990	11-22 14:46	00:00:19	001/001	OK	L2 PC
1-559-251-8821	11-22 14:46	00:00:48	001/001	OK	L1 PC
1-661-722-8900	11-22 14:48	00:00:26	001/001	OK	L2 PC
1-916-447-9853	11-22 14:49	00:00:30	001/001	OK	L1 PC
1-408-298-4344	11-22 14:49	00:00:20	001/001	OK	L1 PC
1-415-401-7664	11-22 14:49	00:00:57	001/001	OK	L2 PC
1-323-222-8312	11-22 14:50	00:00:27	001/001	OK	L2 PC
1-760-249-6616	11-22 14:52	00:00:42	001/001	OK	L2 PC
1-626-285-3223	11-22 14:53	00:00:40	001/001	OK	L2 PC
1-323-754-8558	11-22 14:54	00:01:16	001/001	OK	L2 PC
1-707-825-1769	11-22 14:56	00:00:21	001/001	OK	L2 PC
1-714-520-4027	11-22 14:56	00:00:26	001/001	OK	L2 PC
1-559-747-7101	11-22 14:57	00:00:20	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 15:18
Serial No. AOPP011017955
TC: 278656

Destination	Start Time	Time	Prints	Result	Note
1-626-605-5023	11-22 14:58	00:00:43	001/001	OK	L2 PC
1-661-325-0634	11-22 14:58	00:00:56	000/001	No Ans	L1 PC
1-916-372-4209	11-22 14:59	00:00:26	001/001	OK	L1 PC
1-951-735-8775	11-22 15:00	00:00:25	001/001	OK	L2 PC
1-530-672-2411	11-22 15:00	00:00:35	001/001	OK	L1 PC
1-661-589-9509	11-22 15:01	00:01:22	001/001	OK	L1 PC
1-909-606-0786	11-22 15:02	00:00:21	001/001	OK	L2 PC
1-310-793-2312	11-22 15:03	00:00:22	001/001	OK	L1 PC
1-510-578-1305	11-22 15:03	00:00:50	001/001	OK	L2 PC
1-925-957-8121	11-22 15:04	00:00:41	001/001	OK	L2 PC
1-916-363-4225	11-22 15:05	00:00:42	001/001	OK	L1 PC
1-360-225-6400	11-22 15:05	00:00:38	001/001	OK	L2 PC
1-626-962-5055	11-22 15:07	00:00:21	001/001	OK	L1 PC
1-951-279-5020	11-22 15:07	00:01:09	001/001	OK	L2 PC
1-909-884-6032	11-22 15:08	00:00:19	001/001	OK	L1 PC
1-714-821-4730	11-22 15:08	00:00:19	001/001	OK	L2 PC
1-714-899-2279	11-22 15:09	00:00:50	001/001	OK	L2 PC
1-800-272-1765	11-22 15:13	00:00:50	001/001	OK	L1 PC
1-562-407-2106	11-22 15:17	00:00:56	000/001	No Ans	L2 PC
1-909-949-9395	11-22 15:17	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & psint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 15:32
Serial No. A0PP011017955
TC: 278656

Destination	Start Time	Time	Prints	Result	Note
1-206-281-0784	11-22 15:18	00:00:56	000/001	No Ans	L2 PC
1-415-455-9960	11-22 15:18	00:00:56	000/001	No Ans	L1 PC
1-323-937-7947	11-22 15:19	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	11-22 15:19	00:00:56	000/001	No Ans	L1 PC
1-415-822-7237	11-22 15:20	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	11-22 15:20	00:00:56	000/001	No Ans	L2 PC
1-510-836-2625	11-22 15:21	00:00:56	000/001	No Ans	L1 PC
1-909-389-7543	11-22 15:21	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	11-22 15:22	00:00:56	000/001	No Ans	L2 PC
1-415-856-0381	11-22 15:24	00:00:56	000/001	No Ans	L2 PC
1-916-645-9618	11-22 15:23	00:01:55	001/001	OK	L1 PC
1-925-778-3059	11-22 15:25	00:00:56	000/001	No Ans	L2 PC
1-310-679-1040	11-22 15:25	00:00:56	000/001	No Ans	L1 PC
1-310-822-0306	11-22 15:26	00:00:56	000/001	No Ans	L1 PC
1-619-303-3551	11-22 15:27	00:00:56	000/001	No Ans	L1 PC
1-703-682-6804	11-22 15:28	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	11-22 15:29	00:00:56	000/001	No Ans	L1 PC
1-213-384-2224	11-22 15:30	00:00:56	000/001	No Ans	L2 PC
1-951-722-4491	11-22 15:30	00:00:56	000/001	No Ans	L1 PC
1-415-752-7537	11-22 15:31	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, eresion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 15:35
Serial No. A0PP011017955
TC: 278656

Destination	Start Time	Time	Prints	Result	Note
1-818-248-3138	11-22 15:31	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	11-22 15:32	00:00:56	000/001	No Ans	L2 PC
1-714-893-0945	11-22 15:33	00:00:59	001/001	OK	L1 PC
1-415-486-8299	11-22 15:33	00:00:56	000/001	No Ans	L2 PC
1-661-269-1700	11-22 15:34	00:00:56	000/001	No Ans	L1 PC
1-213-365-3234	11-22 15:34	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 15:56
Serial No. AOPP011017955
TC: 278664

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	11-22 15:35	00:01:22	001/001	OK	L1 PC
1-951-600-4975	11-22 15:37	00:00:20	001/001	OK	L2 PC
1-707-443-4267	11-22 15:38	00:00:43	001/001	OK	L1 PC
1-909-373-1785	11-22 15:39	00:00:21	001/001	OK	L1 PC
1-619-233-3768	11-22 15:40	00:00:19	001/001	OK	L2 PC
1-951-695-5105	11-22 15:40	00:00:43	001/001	OK	L1 PC
1-888-806-9077	11-22 15:40	00:00:50	001/001	OK	L2 PC
1-559-276-5753	11-22 15:41	00:00:20	001/001	OK	L1 PC
1-530-674-1525	11-22 15:41	00:00:21	001/001	OK	L2 PC
1-626-398-5551	11-22 15:42	00:00:25	001/001	OK	L2 PC
1-707-751-3962	11-22 15:43	00:00:31	001/001	OK	L1 PC
1-925-957-8190	11-22 15:43	00:00:34	001/001	OK	L2 PC
1-951-279-5020	11-22 15:44	00:01:10	001/001	OK	L1 PC
1-888-733-1360	11-22 15:45	00:00:50	001/001	OK	L1 PC
1-714-669-9864	11-22 15:47	00:00:20	001/001	OK	L2 PC
1-562-691-3533	11-22 15:51	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	11-22 15:51	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	11-22 15:52	00:00:56	000/001	No Ans	L2 PC
1-626-486-5148	11-22 15:54	00:00:56	000/001	No Ans	L2 PC
1-714-903-4411	11-22 15:55	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste. 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosyntheties, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Cone, prestressing, Cone – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 16:03
Serial No. A0PP011017955
TC: 278706

Destination	Start Time	Time	Prints	Result	Note
1-510-632-2895	11-22 15:56	00:00:56	000/001	No Ans	L2 PC
1-714-528-9275	11-22 15:57	00:01:10	000/001	NG	L1 PC
1-909-947-6640	11-22 15:57	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	11-22 15:58	00:00:56	000/001	No Ans	L1 PC
1-209-728-1310	11-22 16:02	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 13:18
Serial No. A0PP011017955
TC: 278633

Destination	Start Time	Time	Prints	Result	Note
1-951-685-1641	11-22 12:56	00:00:19	001/001	OK	L2 PC
1-626-333-7843	11-22 12:56	00:01:03	001/001	OK	L1 PC
1-951-371-5376	11-22 12:56	00:00:42	001/001	OK	L2 PC
1-909-874-7560	11-22 12:58	00:00:28	001/001	OK	L2 PC
1-626-350-8322	11-22 12:59	00:00:28	001/001	OK	L2 PC
1-626-334-3517	11-22 13:00	00:00:31	001/001	OK	L2 PC
1-909-899-9799	11-22 13:01	00:00:27	001/001	OK	L1 PC
1-909-433-9728	11-22 13:01	00:00:43	001/001	OK	L1 PC
1-714-245-2970	11-22 13:10	00:01:04	000/001	NG	L2 PC
1-562-864-2529	11-22 13:11	00:00:21	001/001	OK	L2 PC
1-530-347-1022	11-22 13:10	00:00:58	001/001	OK	L1 PC
1-909-797-5875	11-22 13:13	00:00:19	001/001	OK	L2 PC
1-562-903-8886	11-22 13:13	00:00:23	001/001	OK	L2 PC
1-818-364-7337	11-22 13:14	00:00:26	001/001	OK	L1 PC
1626-444-3077	11-22 13:14	00:00:21	001/001	OK	L1 PC
1-951-926-7440	11-22 13:14	00:00:48	001/001	OK	L2 PC
1-626-444-3077	11-22 13:15	00:00:19	001/001	OK	L1 PC
1-951-279-9112	11-22 13:16	00:00:25	001/001	OK	L2 PC
1-714-894-2346	11-22 13:16	00:00:32	001/001	OK	L1 PC
1-951-686-0061	11-22 13:17	00:00:54	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assiatance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

11/22/2013 13:29
Serial No. A0PP011017955
TC: 278634

Send

No.	Destination	Start Time	Time	Prints	Result	Note
725	1-916-379-9153	11-22 12:14	00:00:21	001/001	OK	L2 PC
725	1-408-245-4620	11-22 12:14	00:00:49	001/001	OK	L1 PC
725	1-909-429-8400	11-22 12:15	00:00:29	000/001	Cont	L2 PC
725	1-951-776-0900	11-22 12:15	00:00:50	001/001	OK	L1 PC
725	1-213-389-6303	11-22 12:16	00:00:20	001/001	OK	L1 PC
725	1-510-521-6956	11-22 12:17	00:00:31	001/001	OK	L1 PC
725	1-562-941-4231	11-22 12:18	00:00:43	001/001	OK	L1 PC
725	1-909-429-8400	11-22 12:19	00:00:38	000/001	NG	L2 PC
725	1-818-985-4890	11-22 12:19	00:00:48	001/001	OK	L1 PC
725	1-619-241-8514	11-22 12:21	00:00:43	001/001	OK	L1 PC
725	1-949-455-1958	11-22 12:21	00:00:32	001/001	OK	L2 PC
725	1-818-252-4810	11-22 12:22	00:00:48	001/001	OK	L1 PC
725	1-530-527-9170	11-22 12:23	00:00:20	001/001	OK	L1 PC
725	1-818-767-8654	11-22 12:23	00:00:43	001/001	OK	L2 PC
725	1-858-815-9656	11-22 12:23	00:00:54	001/001	OK	L1 PC
725	1-530-675-2795	11-22 12:24	00:00:43	001/001	OK	L2 PC
725	1-661-951-9775	11-22 12:25	00:00:19	001/001	OK	L1 PC
725	1-510-223-2475	11-22 12:25	00:00:20	001/001	OK	L1 PC
725	1-831-659-0111	11-22 12:25	00:00:48	001/001	OK	L2 PC
725	1-213-365-1814	11-22 12:27	00:01:16	000/001	Cont	L2 PC
725	1-626-209-8777	11-22 12:28	00:00:19	001/001	OK	L1 PC
725	1-714-637-7520	11-22 12:29	00:00:43	001/001	OK	L1 PC
725	1-714-845-0047	11-22 12:30	00:00:24	001/001	OK	L1 PC
725	1-925-634-0874	11-22 12:30	00:00:21	001/001	OK	L1 PC
725	1-818-561-3888	11-22 12:31	00:00:48	001/001	OK	L1 PC
725	1-916-992-6137	11-22 12:32	00:00:26	001/001	OK	L1 PC
725	1-213-365-1814	11-22 12:32	00:00:55	001/001	OK	L2 PC
725	1-310-324-7677	11-22 12:33	00:00:19	001/001	OK	L1 PC
725	1-619-470-9141	11-22 12:33	00:00:50	001/001	OK	L2 PC
725	1-619-575-2709	11-22 12:33	00:00:44	001/001	OK	L1 PC
725	1-951-710-1006	11-22 12:34	00:00:27	001/001	OK	L2 PC
725	1-909-463-4890	11-22 12:34	00:00:22	001/001	OK	L1 PC
725	1-714-221-7171	11-22 12:35	00:00:43	001/001	OK	L2 PC
725	1-619-749-4150	11-22 12:35	00:00:49	001/001	OK	L1 PC
725	1-562-698-9247	11-22 12:36	00:00:19	001/001	OK	L2 PC
725	1-510-728-2149	11-22 12:37	00:00:43	001/001	OK	L2 PC
725	1-619-749-1875	11-22 12:38	00:00:42	001/001	OK	L1 PC
725	1-310-320-0309	11-22 12:38	00:00:33	001/001	OK	L2 PC
725	1-619-644-1538	11-22 12:39	00:00:27	001/001	OK	L1 PC
725	1-530-243-8717	11-22 12:39	00:00:43	001/001	OK	L2 PC
725	1-310-733-1807	11-22 12:40	00:00:50	001/001	OK	L1 PC
725	1-530-365-5478	11-22 12:40	00:00:36	001/001	OK	L2 PC
725	1-562-468-0600	11-22 12:41	00:00:30	001/001	OK	L1 PC
725	1-858-268-1525	11-22 12:42	00:00:23	001/001	OK	L2 PC
725	1-562-439-1398	11-22 12:42	00:00:19	001/001	OK	L2 PC
725	1-707-485-1142	11-22 12:42	00:01:01	001/001	OK	L1 PC
725	1-714-630-6013	11-22 12:43	00:00:50	001/001	OK	L2 PC
725	1-323-233-0728	11-22 12:43	00:00:43	001/001	OK	L1 PC
725	1-323-582-2016	11-22 12:44	00:00:18	001/001	OK	L2 PC
725	1-510-534-5405	11-22 12:45	00:00:28	001/001	OK	L2 PC
725	1-619-448-9998	11-22 12:46	00:00:20	001/001	OK	L2 PC
725	1-626-969-4217	11-22 12:46	00:00:56	001/001	OK	L1 PC
725	1-714-970-8221	11-22 12:46	00:00:42	001/001	OK	L2 PC
725	1-951-360-8685	11-22 12:47	00:00:18	001/001	OK	L1 PC
725	1-323-732-3414	11-22 12:52	00:00:19	001/001	OK	L1 PC
725	1-562-925-0204	11-22 12:52	00:00:43	001/001	OK	L2 PC
725	1-562-342-6444	11-22 12:52	00:00:56	000/001	No Ans	L1 PC
725	1-916-371-6714	11-22 12:52	00:00:56	000/001	No Ans	L2 PC
725	1-714-758-8037	11-22 12:53	00:00:56	000/001	No Ans	L1 PC
725	1-661-558-0728	11-22 12:54	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

11/22/2013 13:29
Serial No. A0PP011017955
TC: 278634

Send

No.	Destination	Start Time	Time	Prints	Result	Note
725	1-562-634-1350	11-22 12:54	00:00:56	000/001	No Ans	L1 PC
725	1-818-330-9780	11-22 12:55	00:00:56	000/001	No Ans	L2 PC
726	1-951-685-1641	11-22 12:56	00:00:19	001/001	OK	L2 PC
726	1-626-333-7843	11-22 12:56	00:01:03	001/001	OK	L1 PC
726	1-951-371-5376	11-22 12:56	00:00:42	001/001	OK	L2 PC
726	1-909-874-7560	11-22 12:58	00:00:28	001/001	OK	L2 PC
726	1-626-350-8322	11-22 12:59	00:00:28	001/001	OK	L2 PC
726	1-626-334-3517	11-22 13:00	00:00:31	001/001	OK	L2 PC
726	1-909-899-9799	11-22 13:01	00:00:27	001/001	OK	L1 PC
726	1-909-433-9728	11-22 13:01	00:00:43	001/001	OK	L1 PC
726	1-714-245-2970	11-22 13:01	00:01:18	000/001	Cont	L2 PC
726	1-714-245-2970	11-22 13:10	00:01:04	000/001	NG	L2 PC
726	1-562-864-2529	11-22 13:11	00:00:21	001/001	OK	L2 PC
726	1-530-347-1022	11-22 13:10	00:00:58	001/001	OK	L1 PC
726	1-909-797-5875	11-22 13:13	00:00:19	001/001	OK	L2 PC
726	1-562-903-8886	11-22 13:13	00:00:23	001/001	OK	L2 PC
726	1-818-364-7337	11-22 13:14	00:00:26	001/001	OK	L1 PC
726	1626-444-3077	11-22 13:14	00:00:21	001/001	OK	L1 PC
726	1-951-926-7440	11-22 13:14	00:00:48	001/001	OK	L2 PC
726	1-626-444-3077	11-22 13:15	00:00:19	001/001	OK	L1 PC
726	1-951-279-9112	11-22 13:16	00:00:25	001/001	OK	L2 PC
726	1-714-894-2346	11-22 13:16	00:00:32	001/001	OK	L1 PC
726	1-951-686-0061	11-22 13:17	00:00:54	001/001	OK	L1 PC
726	1-805-642-1374	11-22 13:18	00:00:42	001/001	OK	L2 PC
726	1-951-788-0601	11-22 13:18	00:00:43	001/001	OK	L1 PC
726	1-714-687-9108	11-22 13:19	00:00:29	001/001	OK	L2 PC
726	1-562-677-8783	11-22 13:19	00:00:42	001/001	OK	L1 PC
726	1-951-657-7938	11-22 13:21	00:00:19	001/001	OK	L2 PC
726	1-949-425-0910	11-22 13:21	00:00:43	001/001	OK	L1 PC
726	1-909-478-0019	11-22 13:22	00:00:21	001/001	OK	L1 PC
726	1-714-444-2801	11-22 13:23	00:00:20	001/001	OK	L1 PC
726	1-909-949-6315	11-22 13:25	00:00:24	001/001	OK	L1 PC
726	1-760-432-8146	11-22 13:25	00:00:21	001/001	OK	L1 PC
726	1-951-304-3161	11-22 13:26	00:00:23	001/001	OK	L1 PC
726	1-909-590-2110	11-22 13:27	00:00:43	001/001	OK	L2 PC
726	1-909-592-5179	11-22 13:27	00:01:02	001/001	OK	L1 PC
726	1-805-543-3827	11-22 13:28	00:00:33	001/001	OK	L1 PC
726	1-760-738-7091	11-22 13:29	00:00:22	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

11/22/2013 13:30
Serial No. A0PP011017955
TC: 278634

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4294		11-22 13:07	00:00:49	000/000	TEL	L1
4295		11-22 13:22	00:00:49	000/000	TEL	L2

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
11/22/2013 13:32
Serial No. A0PP011017955
TC: 278637

Destination	Start Time	Time	Prints	Result	Note
1-805-642-1374	11-22 13:18	00:00:42	001/001	OK	L2 PC
1-951-788-0601	11-22 13:18	00:00:43	001/001	OK	L1 PC
1-714-687-9108	11-22 13:19	00:00:29	001/001	OK	L2 PC
1-562-677-8783	11-22 13:19	00:00:42	001/001	OK	L1 PC
1-951-657-7938	11-22 13:21	00:00:19	001/001	OK	L2 PC
1-949-425-0910	11-22 13:21	00:00:43	001/001	OK	L1 PC
1-909-478-0019	11-22 13:22	00:00:21	001/001	OK	L1 PC
1-714-444-2801	11-22 13:23	00:00:20	001/001	OK	L1 PC
1-909-949-6315	11-22 13:25	00:00:24	001/001	OK	L1 PC
1-760-432-8146	11-22 13:25	00:00:21	001/001	OK	L1 PC
1-951-304-3161	11-22 13:26	00:00:23	001/001	OK	L1 PC
1-909-590-2110	11-22 13:27	00:00:43	001/001	OK	L2 PC
1-909-592-5179	11-22 13:27	00:01:02	001/001	OK	L1 PC
1-805-543-3827	11-22 13:28	00:00:33	001/001	OK	L1 PC
1-760-738-7091	11-22 13:29	00:00:22	001/001	OK	L2 PC
1-909-947-5717	11-22 13:29	00:00:20	001/001	OK	L1 PC
1-951-928-2885	11-22 13:30	00:00:20	001/001	OK	L1 PC
1-951-674-0142	11-22 13:31	00:00:20	001/001	OK	L1 PC
1-760-743-7761	11-22 13:31	00:00:21	001/001	OK	L1 PC
1-310-515-6982	11-22 13:32	00:00:18	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
11/22/2013 14:02
Serial No. A0PP011017955
TC: 278638

Destination	Start Time	Time	Prints	Result	Note
1-303-771-2396	11-22 13:32	00:00:19	001/001	OK	L1 PC
1-760-789-5168	11-22 13:33	00:00:29	001/001	OK	L2 PC
1-310-631-6067	11-22 13:33	00:01:09	001/001	OK	L1 PC
1-714-637-6321	11-22 13:34	00:00:57	001/001	OK	L2 PC
1-562-941-7740	11-22 13:35	00:00:21	001/001	OK	L2 PC
1-951-277-3006	11-22 13:37	00:00:19	001/001	OK	L1 PC
1-951-351-7797	11-22 13:38	00:00:23	001/001	OK	L1 PC
1-760-747-1008	11-22 13:40	00:00:21	001/001	OK	L2 PC
1-626-312-2732	11-22 13:41	00:00:43	001/001	OK	L2 PC
1-661-945-5076	11-22 13:42	00:00:21	001/001	OK	L1 PC
1-818-890-6667	11-22 13:44	00:00:30	001/001	OK	L2 PC
1-805-652-1873	11-22 13:44	00:00:19	001/001	OK	L1 PC
1-626-338-3799	11-22 13:46	00:00:46	001/001	OK	L1 PC
1-909-597-7050	11-22 13:47	00:00:53	001/001	OK	L1 PC
1-714-996-1599	11-22 13:49	00:00:20	001/001	OK	L1 PC
1-909-393-6945	11-22 13:49	00:00:27	001/001	OK	L1 PC
1-714-562-2758	11-22 13:54	00:01:44	001/001	OK	L2 PC
1-909-947-0419	11-22 13:59	00:00:55	000/001	No Ans	L1 PC
1-909-868-9993	11-22 14:00	00:00:56	000/001	No Ans	L1 PC
1-805-647-0366	11-22 14:01	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/04/2013 16:05
Serial No. AOPP011017955
TC: 288011

Destination	Start Time	Time	Prints	Result	Note
1-559-732-2684	12-04 15:44	00:00:27	001/001	OK	L1 PC
1-916-645-9618	12-04 15:44	00:01:56	001/001	OK	L2 PC
1-888-651-5901	12-04 15:46	00:00:50	001/001	OK	L1 PC
1-909-829-0118	12-04 15:46	00:00:43	001/001	OK	L2 PC
1-916-774-6487	12-04 15:47	00:00:31	001/001	OK	L1 PC
1-310-572-7504	12-04 15:47	00:00:19	001/001	OK	L2 PC
1-858-345-3737	12-04 15:48	00:00:51	001/001	OK	L1 PC
1-714-972-9331	12-04 15:49	00:00:44	001/001	OK	L2 PC
1-909-628-1990	12-04 15:50	00:00:20	001/001	OK	L2 PC
1-559-251-8821	12-04 15:51	00:00:43	001/001	OK	L2 PC
1-415-856-0381	12-04 15:57	00:00:55	000/001	No Ans	L1 PC
1-661-722-8900	12-04 15:58	00:00:24	001/001	OK	L1 PC
1-916-447-9853	12-04 15:59	00:00:30	001/001	OK	L1 PC
1-415-401-7664	12-04 16:00	00:00:58	001/001	OK	L1 PC
1-408-298-4344	12-04 16:01	00:00:21	001/001	OK	L1 PC
1-213-384-2224	12-04 16:02	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	12-04 16:03	00:00:21	001/001	OK	L1 PC
1-626-285-3223	12-04 16:03	00:00:40	001/001	OK	L1 PC
1-760-249-6616	12-04 16:04	00:00:43	001/001	OK	L2 PC
1-323-754-8558	12-04 16:05	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&ID Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

12/04/2013 17:56
Serial No. A0PP011017955
TC: 288063

Send

No.	Destination	Start Time	Time	Prints	Result	Note
748	1-559-276-5753	12-04 16:46	00:00:21	001/001	OK	L2 PC
748	1-530-674-1525	12-04 16:47	00:00:22	001/001	OK	L1 PC
748	1-626-486-5148	12-04 16:47	00:00:55	000/001	Cont	L2 PC
748	1-626-398-5551	12-04 16:47	00:00:28	001/001	OK	L1 PC
748	1-707-751-3962	12-04 16:48	00:00:31	001/001	OK	L1 PC
748	1-925-957-8190	12-04 16:49	00:00:42	001/001	OK	L1 PC
748	1-951-279-5020	12-04 16:50	00:01:10	001/001	OK	L1 PC
748	1-888-733-1360	12-04 16:54	00:00:50	001/001	OK	L1 PC
748	1-626-486-5148	12-04 16:55	00:01:05	000/001	NG	L2 PC
748	1-714-669-9864	12-04 16:56	00:00:21	001/001	OK	L1 PC
748	1-209-728-1310	12-04 16:57	00:00:58	000/001	Cont	L1 PC
748	1-209-728-1310	12-04 17:05	00:00:56	000/001	No Ans	L1 PC
748	1-415-458-1608	12-04 17:09	00:00:56	000/001	No Ans	L2 PC
748	1-562-691-3533	12-04 17:09	00:00:56	000/001	No Ans	L1 PC
748	1-714-528-9275	12-04 17:10	00:00:56	000/001	No Ans	L1 PC
748	1-949-766-6768	12-04 17:10	00:00:56	000/001	No Ans	L2 PC
748	1-714-903-4411	12-04 17:11	00:00:56	000/001	No Ans	L1 PC
748	1-510-632-2895	12-04 17:11	00:00:56	000/001	No Ans	L2 PC
748	1-909-947-6640	12-04 17:12	00:00:56	000/001	No Ans	L1 PC
748	1-415-748-1786	12-04 17:12	00:00:56	000/001	No Ans	L2 PC
749	1-818-706-3261	12-04 17:13	00:00:54	001/001	OK	L2 PC
749	1-714-633-5026	12-04 17:14	00:00:29	001/001	OK	L1 PC
749	1-951-735-9683	12-04 17:15	00:00:23	001/001	OK	L1 PC
749	1-562-869-7804	12-04 17:15	00:00:27	001/001	OK	L2 PC
749	1-818-774-0219	12-04 17:16	00:00:26	001/001	OK	L2 PC
749	1-916-244-0964	12-04 17:16	00:00:38	001/001	OK	L1 PC
749	1-323-732-3414	12-04 17:17	00:00:17	001/001	OK	L1 PC
749	1-323-751-8812	12-04 17:17	00:00:19	001/001	OK	L1 PC
749	1-213-748-4901	12-04 17:18	00:00:46	001/001	OK	L2 PC
749	1-310-854-0199	12-04 17:18	00:00:20	001/001	OK	L1 PC
749	1-310-832-4989	12-04 17:19	00:00:18	001/001	OK	L2 PC
749	1-415-585-5229	12-04 17:19	00:00:37	001/001	OK	L1 PC
749	1-310-230-6890	12-04 17:19	00:00:24	001/001	OK	L2 PC
749	1-310-478-7359	12-04 17:20	00:00:21	001/001	OK	L2 PC
749	1-559-651-7905	12-04 17:20	00:00:38	001/001	OK	L1 PC
749	1-323-725-8020	12-04 17:20	00:00:21	001/001	OK	L2 PC
749	1-562-946-0026	12-04 17:21	00:00:43	001/001	OK	L2 PC
749	1-562-436-0328	12-04 17:22	00:00:23	001/001	OK	L1 PC
749	1-714-541-7233	12-04 17:22	00:00:18	001/001	OK	L2 PC
749	1-925-478-8394	12-04 17:23	00:00:22	001/001	OK	L1 PC
749	1-818-830-7749	12-04 17:23	00:00:38	001/001	OK	L2 PC
749	1-562-634-1907	12-04 17:23	00:00:20	001/001	OK	L1 PC
749	1-805-647-9055	12-04 17:24	00:00:27	001/001	OK	L2 PC
749	1-562-438-7997	12-04 17:24	00:00:47	001/001	OK	L1 PC
749	1-951-784-4635	12-04 17:25	00:00:38	001/001	OK	L2 PC
749	1-916-379-9153	12-04 17:25	00:00:19	001/001	OK	L1 PC
749	1-408-245-4620	12-04 17:26	00:00:45	001/001	OK	L2 PC
749	1-909-429-8400	12-04 17:27	00:00:44	001/001	OK	L1 PC
749	1-951-776-0900	12-04 17:27	00:00:45	001/001	OK	L2 PC
749	1-213-389-6303	12-04 17:28	00:00:19	001/001	OK	L1 PC
749	1-510-521-6956	12-04 17:28	00:00:31	001/001	OK	L2 PC
749	1-818-985-4890	12-04 17:29	00:00:44	001/001	OK	L2 PC
749	1-562-941-4231	12-04 17:29	00:00:38	001/001	OK	L1 PC
749	1-619-241-8514	12-04 17:30	00:00:40	001/001	OK	L1 PC
749	1-949-455-1958	12-04 17:31	00:00:29	001/001	OK	L2 PC
749	1-818-252-4810	12-04 17:31	00:00:43	001/001	OK	L1 PC
749	1-530-527-9170	12-04 17:32	00:00:21	001/001	OK	L1 PC
749	1-818-767-8654	12-04 17:32	00:00:37	001/001	OK	L2 PC
749	1-858-815-9656	12-04 17:32	00:00:49	001/001	OK	L1 PC
749	1-530-675-2795	12-04 17:33	00:00:38	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 17:56
Serial No. A0PP011017955
TC: 288063

Send

No.	Destination	Start Time	Time	Prints	Result	Note
749	1-661-951-9775	12-04 17:34	00:00:19	001/001	OK	L1 PC
749	1-510-223-2475	12-04 17:34	00:00:19	001/001	OK	L1 PC
749	1-831-659-0111	12-04 17:34	00:00:37	001/001	OK	L2 PC
749	1-213-365-1814	12-04 17:36	00:00:48	001/001	OK	L2 PC
749	1-626-209-8777	12-04 17:37	00:00:18	001/001	OK	L2 PC
749	1-714-637-7520	12-04 17:37	00:00:38	001/001	OK	L1 PC
749	1-714-845-0047	12-04 17:37	00:00:22	001/001	OK	L2 PC
749	1-925-634-0874	12-04 17:38	00:00:19	001/001	OK	L1 PC
749	1-818-561-3888	12-04 17:38	00:00:44	001/001	OK	L2 PC
749	1-916-992-6137	12-04 17:38	00:00:25	001/001	OK	L1 PC
749	1-310-324-7677	12-04 17:39	00:00:18	001/001	OK	L2 PC
749	1-619-470-9141	12-04 17:39	00:00:46	001/001	OK	L1 PC
749	1-619-575-2709	12-04 17:40	00:00:39	001/001	OK	L2 PC
749	1-951-710-1006	12-04 17:40	00:00:27	001/001	OK	L1 PC
749	1-909-463-4890	12-04 17:41	00:00:22	001/001	OK	L2 PC
749	1-714-221-7171	12-04 17:41	00:00:38	001/001	OK	L1 PC
749	1-619-749-4150	12-04 17:41	00:00:38	001/001	OK	L2 PC
749	1-562-698-9247	12-04 17:42	00:00:18	001/001	OK	L1 PC
749	1-661-558-0728	12-04 17:43	00:00:39	000/001	Cont	L2 PC
749	1-510-728-2149	12-04 17:43	00:00:37	001/001	OK	L1 PC
749	1-619-749-1875	12-04 17:45	00:00:37	001/001	OK	L1 PC
749	1-310-320-0309	12-04 17:46	00:00:44	001/001	OK	L1 PC
749	1-619-644-1538	12-04 17:47	00:00:23	001/001	OK	L1 PC
749	1-530-243-8717	12-04 17:48	00:00:38	001/001	OK	L1 PC
749	1-310-733-1807	12-04 17:48	00:00:46	001/001	OK	L1 PC
749	1-530-365-5478	12-04 17:50	00:00:36	001/001	OK	L1 PC
749	1-562-468-0600	12-04 17:51	00:00:25	001/001	OK	L1 PC
749	1-661-558-0728	12-04 17:50	00:00:56	000/001	No Ans	L2 PC
749	1-858-268-1525	12-04 17:52	00:00:25	001/001	OK	L1 PC
749	1-707-485-1142	12-04 17:52	00:00:38	001/001	OK	L2 PC
749	1-562-439-1398	12-04 17:53	00:00:21	001/001	OK	L1 PC
749	1-714-630-6013	12-04 17:53	00:00:44	001/001	OK	L2 PC
749	1-323-233-0728	12-04 17:53	00:00:37	001/001	OK	L1 PC
749	1-323-582-2016	12-04 17:54	00:00:17	001/001	OK	L2 PC
749	1-562-634-1350	12-04 17:54	00:00:20	001/001	OK	L1 PC
749	1-510-534-5405	12-04 17:55	00:00:26	001/001	OK	L2 PC
749	1-619-448-9998	12-04 17:55	00:00:18	001/001	OK	L2 PC
749	1-626-969-4217	12-04 17:55	00:01:02	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 17:56
Serial No. A0PP011017955
TC: 288063

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4501	714 744 9415	12-04 16:49	00:00:18	001/001	OK	L2
4502	9516955105	12-04 17:06	00:00:54	001/001	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
12/04/2013 18:02
Serial No. A0PP011017955
TC: 288066

Destination	Start Time	Time	Prints	Result	Note
1-310-320-0309	12-04 17:46	00:00:44	001/001	OK	L1 PC
1-619-644-1538	12-04 17:47	00:00:23	001/001	OK	L1 PC
1-530-243-8717	12-04 17:48	00:00:38	001/001	OK	L1 PC
1-310-733-1807	12-04 17:48	00:00:46	001/001	OK	L1 PC
1-530-365-5478	12-04 17:50	00:00:36	001/001	OK	L1 PC
1-562-468-0600	12-04 17:51	00:00:25	001/001	OK	L1 PC
1-661-558-0728	12-04 17:50	00:00:56	000/001	No Ans	L2 PC
1-858-268-1525	12-04 17:52	00:00:25	001/001	OK	L1 PC
1-707-485-1142	12-04 17:52	00:00:38	001/001	OK	L2 PC
1-562-439-1398	12-04 17:53	00:00:21	001/001	OK	L1 PC
1-714-630-6013	12-04 17:53	00:00:44	001/001	OK	L2 PC
1-323-233-0728	12-04 17:53	00:00:37	001/001	OK	L1 PC
1-323-582-2016	12-04 17:54	00:00:17	001/001	OK	L2 PC
1-562-634-1350	12-04 17:54	00:00:20	001/001	OK	L1 PC
1-510-534-5405	12-04 17:55	00:00:26	001/001	OK	L2 PC
1-619-448-9998	12-04 17:55	00:00:18	001/001	OK	L2 PC
1-626-969-4217	12-04 17:55	00:01:02	001/001	OK	L1 PC
1-714-970-8221	12-04 17:56	00:00:38	001/001	OK	L2 PC
1-951-360-8685	12-04 17:56	00:00:40	001/001	OK	L1 PC
1-213-380-0505	12-04 18:01	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking subcontractors and/or suppliers for the following project:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 12th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

Subs/Suppliers Required: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building .

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations.

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/04/2013 16:21
Serial No. A0PP011017955
TC: 288012

Destination	Start Time	Time	Prints	Result	Note
1-559-747-7101	12-04 16:06	00:00:21	001/001	OK	L2 PC
1-714-520-4027	12-04 16:06	00:00:39	001/001	OK	L1 PC
1-626-605-5023	12-04 16:07	00:00:43	001/001	OK	L2 PC
1-916-372-4209	12-04 16:08	00:00:26	001/001	OK	L2 PC
1-951-735-8775	12-04 16:08	00:00:35	001/001	OK	L1 PC
1-530-672-2411	12-04 16:09	00:00:28	001/001	OK	L2 PC
1-909-606-0786	12-04 16:10	00:00:18	001/001	OK	L1 PC
1-661-589-9509	12-04 16:10	00:01:24	001/001	OK	L2 PC
1-310-793-2312	12-04 16:11	00:00:22	001/001	OK	L1 PC
1-510-578-1305	12-04 16:11	00:00:50	001/001	OK	L2 PC
1-703-682-6804	12-04 16:12	00:00:29	001/001	OK	L1 PC
1-925-957-8121	12-04 16:12	00:00:41	001/001	OK	L2 PC
1-916-363-4225	12-04 16:13	00:00:43	001/001	OK	L1 PC
1-360-225-6400	12-04 16:14	00:00:48	001/001	OK	L2 PC
1-626-962-5055	12-04 16:15	00:00:21	001/001	OK	L1 PC
1-909-884-6032	12-04 16:16	00:00:20	001/001	OK	L1 PC
1-951-279-5020	12-04 16:15	00:01:10	001/001	OK	L2 PC
1-714-821-4730	12-04 16:16	00:00:21	001/001	OK	L1 PC
1-714-899-2279	12-04 16:17	00:00:50	001/001	OK	L2 PC
1-714-893-0945	12-04 16:20	00:00:59	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
**BID DATE/TIME: December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/04/2013 16:37
Serial No. A0PP011017955
TC: 288021

Destination	Start Time	Time	Prints	Result	Note
1-800-272-1765	12-04 16:22	00:00:50	001/001	OK	L2 PC
1-909-949-9395	12-04 16:26	00:00:55	000/001	No Ans	L2 PC
1-562-407-2106	12-04 16:27	00:00:56	000/001	No Ans	L1 PC
1-415-455-9960	12-04 16:27	00:00:56	000/001	No Ans	L2 PC
1-206-281-0784	12-04 16:28	00:00:56	000/001	No Ans	L1 PC
1-661-589-4725	12-04 16:29	00:00:56	000/001	No Ans	L2 PC
1-323-937-7947	12-04 16:29	00:00:56	000/001	No Ans	L1 PC
1-415-822-7237	12-04 16:30	00:00:56	000/001	No Ans	L2 PC
1-562-928-8146	12-04 16:31	00:00:55	000/001	No Ans	L1 PC
1-510-836-2625	12-04 16:31	00:00:56	000/001	No Ans	L2 PC
1-909-389-7543	12-04 16:32	00:00:55	000/001	No Ans	L1 PC
1-562-777-1888	12-04 16:32	00:00:56	000/001	No Ans	L2 PC
1-925-778-3059	12-04 16:33	00:00:56	000/001	No Ans	L1 PC
1-310-679-1040	12-04 16:33	00:00:56	000/001	No Ans	L2 PC
1-707-825-1769	12-04 16:34	00:00:21	001/001	OK	L2 PC
1-661-325-0634	12-04 16:34	00:00:56	000/001	No Ans	L1 PC
1-310-822-0306	12-04 16:35	00:00:55	000/001	No Ans	L2 PC
1-619-303-3551	12-04 16:35	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	12-04 16:36	00:00:56	000/001	No Ans	L2 PC
1-951-722-4491	12-04 16:36	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/04/2013 16:40
Serial No. A0PP011017955
TC: 288022

Destination	Start Time	Time	Prints	Result	Note
1-415-752-7537	12-04 16:37	00:00:56	000/001	No Ans	L2 PC
1-818-248-3138	12-04 16:37	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	12-04 16:38	00:00:56	000/001	No Ans	L2 PC
1-415-486-8299	12-04 16:38	00:00:56	000/001	No Ans	L1 PC
1-661-269-1700	12-04 16:39	00:00:56	000/001	No Ans	L2 PC
1-213-365-3234	12-04 16:39	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&ID Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

12/04/2013 16:46
Serial No. A0PP011017955
TC: 288023

Send

No.	Destination	Start Time	Time	Prints	Result	Note
747	1-714-771-2569	12-04 15:27	00:00:29	001/001	OK	L1 PC
747	1-626-856-3648	12-04 15:27	00:00:21	001/001	OK	L2 PC
747	1-619-258-3515	12-04 15:28	00:00:28	001/001	OK	L1 PC
747	1-530-473-2749	12-04 15:29	00:00:26	001/001	OK	L2 PC
747	1-415-431-9053	12-04 15:30	00:00:43	001/001	OK	L2 PC
747	1-951-360-7561	12-04 15:30	00:00:50	001/001	OK	L1 PC
747	1-909-752-7090	12-04 15:31	00:00:43	001/001	OK	L1 PC
747	1-415-206-1711	12-04 15:32	00:00:27	001/001	OK	L1 PC
747	1-949-251-0563	12-04 15:33	00:00:18	001/001	OK	L2 PC
747	1-650-367-8282	12-04 15:33	00:00:44	001/001	OK	L1 PC
747	1-209-722-2227	12-04 15:34	00:00:22	001/001	OK	L2 PC
747	1-559-453-3250	12-04 15:35	00:00:37	000/001	Cont	L2 PC
747	1-661-948-5588	12-04 15:35	00:00:49	001/001	OK	L1 PC
747	1-209-966-2643	12-04 15:36	00:00:24	001/001	OK	L1 PC
747	1-415-822-8115	12-04 15:37	00:00:59	001/001	OK	L1 PC
747	1-559-453-3250	12-04 15:38	00:00:42	000/001	NG	L2 PC
747	1-909-988-8707	12-04 15:39	00:01:03	001/001	OK	L1 PC
747	1-530-795-5734	12-04 15:42	00:00:34	001/001	OK	L1 PC
747	1-510-412-5988	12-04 15:42	00:00:43	001/001	OK	L2 PC
747	1-559-732-2684	12-04 15:44	00:00:27	001/001	OK	L1 PC
751	18584873500	12-04 15:44	00:01:11	002/002	OK	L1
747	1-916-645-9618	12-04 15:44	00:01:56	001/001	OK	L2 PC
747	1-888-651-5901	12-04 15:46	00:00:50	001/001	OK	L1 PC
747	1-909-829-0118	12-04 15:46	00:00:43	001/001	OK	L2 PC
747	1-916-774-6487	12-04 15:47	00:00:31	001/001	OK	L1 PC
747	1-310-572-7504	12-04 15:47	00:00:19	001/001	OK	L2 PC
747	1-858-345-3737	12-04 15:48	00:00:51	001/001	OK	L1 PC
747	1-415-856-0381	12-04 15:49	00:00:54	000/001	Cont	L1 PC
747	1-714-972-9331	12-04 15:49	00:00:44	001/001	OK	L2 PC
747	1-909-628-1990	12-04 15:50	00:00:20	001/001	OK	L2 PC
747	1-559-251-8821	12-04 15:51	00:00:43	001/001	OK	L2 PC
747	1-213-384-2224	12-04 15:54	00:00:53	000/001	Cont	L2 PC
747	1-415-856-0381	12-04 15:57	00:00:55	000/001	No Ans	L1 PC
747	1-661-722-8900	12-04 15:58	00:00:24	001/001	OK	L1 PC
747	1-916-447-9853	12-04 15:59	00:00:30	001/001	OK	L1 PC
747	1-415-401-7664	12-04 16:00	00:00:58	001/001	OK	L1 PC
747	1-408-298-4344	12-04 16:01	00:00:21	001/001	OK	L1 PC
747	1-213-384-2224	12-04 16:02	00:00:56	000/001	No Ans	L2 PC
747	1-323-222-8312	12-04 16:03	00:00:21	001/001	OK	L1 PC
747	1-626-285-3223	12-04 16:03	00:00:40	001/001	OK	L1 PC
747	1-760-249-6616	12-04 16:04	00:00:43	001/001	OK	L2 PC
747	1-323-754-8558	12-04 16:05	00:00:43	001/001	OK	L1 PC
747	1-559-747-7101	12-04 16:06	00:00:21	001/001	OK	L2 PC
747	1-714-520-4027	12-04 16:06	00:00:39	001/001	OK	L1 PC
747	1-626-605-5023	12-04 16:07	00:00:43	001/001	OK	L2 PC
747	1-916-372-4209	12-04 16:08	00:00:26	001/001	OK	L2 PC
747	1-951-735-8775	12-04 16:08	00:00:35	001/001	OK	L1 PC
747	1-530-672-2411	12-04 16:09	00:00:28	001/001	OK	L2 PC
747	1-909-606-0786	12-04 16:10	00:00:18	001/001	OK	L1 PC
747	1-661-589-9509	12-04 16:10	00:01:24	001/001	OK	L2 PC
747	1-310-793-2312	12-04 16:11	00:00:22	001/001	OK	L1 PC
747	1-510-578-1305	12-04 16:11	00:00:50	001/001	OK	L2 PC
747	1-703-682-6804	12-04 16:12	00:00:29	001/001	OK	L1 PC
747	1-925-957-8121	12-04 16:12	00:00:41	001/001	OK	L2 PC
747	1-916-363-4225	12-04 16:13	00:00:43	001/001	OK	L1 PC
747	1-360-225-6400	12-04 16:14	00:00:48	001/001	OK	L2 PC
747	1-626-962-5055	12-04 16:15	00:00:21	001/001	OK	L1 PC
747	1-909-884-6032	12-04 16:16	00:00:20	001/001	OK	L1 PC
747	1-951-279-5020	12-04 16:15	00:01:10	001/001	OK	L2 PC
747	1-714-821-4730	12-04 16:16	00:00:21	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 16:46
Serial No. A0PP011017955
TC: 288023

Send

No.	Destination	Start Time	Time	Prints	Result	Note
747	1-714-899-2279	12-04 16:17	00:00:50	001/001	OK	L2 PC
747	1-714-893-0945	12-04 16:20	00:00:59	001/001	OK	L2 PC
752	19517394677	12-04 16:21	00:00:56	000/001	No Ans	L1
747	1-800-272-1765	12-04 16:22	00:00:50	001/001	OK	L2 PC
747	1-909-949-9395	12-04 16:26	00:00:55	000/001	No Ans	L2 PC
747	1-562-407-2106	12-04 16:27	00:00:56	000/001	No Ans	L1 PC
747	1-415-455-9960	12-04 16:27	00:00:56	000/001	No Ans	L2 PC
747	1-206-281-0784	12-04 16:28	00:00:56	000/001	No Ans	L1 PC
747	1-661-589-4725	12-04 16:29	00:00:56	000/001	No Ans	L2 PC
747	1-323-937-7947	12-04 16:29	00:00:56	000/001	No Ans	L1 PC
747	1-415-822-7237	12-04 16:30	00:00:56	000/001	No Ans	L2 PC
747	1-562-928-8146	12-04 16:31	00:00:55	000/001	No Ans	L1 PC
747	1-510-836-2625	12-04 16:31	00:00:56	000/001	No Ans	L2 PC
747	1-909-389-7543	12-04 16:32	00:00:55	000/001	No Ans	L1 PC
747	1-562-777-1888	12-04 16:32	00:00:56	000/001	No Ans	L2 PC
747	1-925-778-3059	12-04 16:33	00:00:56	000/001	No Ans	L1 PC
747	1-310-679-1040	12-04 16:33	00:00:56	000/001	No Ans	L2 PC
747	1-707-825-1769	12-04 16:34	00:00:21	001/001	OK	L2 PC
747	1-661-325-0634	12-04 16:34	00:00:56	000/001	No Ans	L1 PC
747	1-310-822-0306	12-04 16:35	00:00:55	000/001	No Ans	L2 PC
747	1-619-303-3551	12-04 16:35	00:00:56	000/001	No Ans	L1 PC
747	1-323-982-9142	12-04 16:36	00:00:56	000/001	No Ans	L2 PC
747	1-951-722-4491	12-04 16:36	00:00:56	000/001	No Ans	L1 PC
747	1-415-752-7537	12-04 16:37	00:00:56	000/001	No Ans	L2 PC
747	1-818-248-3138	12-04 16:37	00:00:56	000/001	No Ans	L1 PC
747	1-909-947-0419	12-04 16:38	00:00:56	000/001	No Ans	L2 PC
747	1-415-486-8299	12-04 16:38	00:00:56	000/001	No Ans	L1 PC
747	1-661-269-1700	12-04 16:39	00:00:56	000/001	No Ans	L2 PC
747	1-213-365-3234	12-04 16:39	00:00:56	000/001	No Ans	L1 PC
748	1-661-589-9509	12-04 16:40	00:01:23	001/001	OK	L2 PC
748	1-951-600-4975	12-04 16:42	00:00:23	001/001	OK	L1 PC
748	1-707-443-4267	12-04 16:43	00:00:43	001/001	OK	L2 PC
748	1-909-373-1785	12-04 16:44	00:00:20	001/001	OK	L2 PC
748	1-619-233-3768	12-04 16:45	00:00:20	001/001	OK	L1 PC
748	1-951-695-5105	12-04 16:45	00:00:43	001/001	OK	L2 PC
748	1-888-806-9077	12-04 16:45	00:00:51	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 16:46
Serial No. AQPP011017955
TC: 288023

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4497		12-04 15:51	00:00:37	004/004	OK	L1
4498	FB005	12-04 15:52	00:00:17	001/001	OK	L1
4500	951 277 3006	12-04 16:25	00:00:23	001/001	OK	L2
4499	7142459715	12-04 16:25	00:01:48	006/006	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
12/04/2013 17:11
Serial No. A0PP011017955
TC: 288028

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	12-04 16:40	00:01:23	001/001	OK	L2 PC
1-951-600-4975	12-04 16:42	00:00:23	001/001	OK	L1 PC
1-707-443-4267	12-04 16:43	00:00:43	001/001	OK	L2 PC
1-909-373-1785	12-04 16:44	00:00:20	001/001	OK	L2 PC
1-619-233-3768	12-04 16:45	00:00:20	001/001	OK	L1 PC
1-951-695-5105	12-04 16:45	00:00:43	001/001	OK	L2 PC
1-888-806-9077	12-04 16:45	00:00:51	001/001	OK	L1 PC
1-559-276-5753	12-04 16:46	00:00:21	001/001	OK	L2 PC
1-530-674-1525	12-04 16:47	00:00:22	001/001	OK	L1 PC
1-626-398-5551	12-04 16:47	00:00:28	001/001	OK	L1 PC
1-707-751-3962	12-04 16:48	00:00:31	001/001	OK	L1 PC
1-925-957-8190	12-04 16:49	00:00:42	001/001	OK	L1 PC
1-951-279-5020	12-04 16:50	00:01:10	001/001	OK	L1 PC
1-888-733-1360	12-04 16:54	00:00:50	001/001	OK	L1 PC
1-626-486-5148	12-04 16:55	00:01:05	000/001	NG	L2 PC
1-714-669-9864	12-04 16:56	00:00:21	001/001	OK	L1 PC
1-209-728-1310	12-04 17:05	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	12-04 17:09	00:00:56	000/001	No Ans	L2 PC
1-562-691-3533	12-04 17:09	00:00:56	000/001	No Ans	L1 PC
1-714-528-9275	12-04 17:10	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/04/2013 17:13
Serial No. A0PP011017955
TC: 288029

Destination	Start Time	Time	Prints	Result	Note
1-949-766-6768	12-04 17:10	00:00:56	000/001	No Ans	L2 PC
1-714-903-4411	12-04 17:11	00:00:56	000/001	No Ans	L1 PC
1-510-632-2895	12-04 17:11	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	12-04 17:12	00:00:56	000/001	No Ans	L1 PC
1-415-748-1786	12-04 17:12	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

12/04/2013 19:23
Serial No. A0PP011017955
TC: 288072

Send

No.	Destination	Start Time	Time	Prints	Result	Note
749	1-714-970-8221	12-04 17:56	00:00:38	001/001	OK	L2 PC
749	1-951-360-8685	12-04 17:56	00:00:40	001/001	OK	L1 PC
749	1-213-380-0505	12-04 18:01	00:00:19	001/001	OK	L1 PC
749	1-562-925-0204	12-04 18:01	00:00:56	000/001	No Ans	L2 PC
749	1-562-342-6444	12-04 18:02	00:00:56	000/001	No Ans	L1 PC
749	1-916-371-6714	12-04 18:02	00:00:56	000/001	No Ans	L2 PC
749	1-714-758-8037	12-04 18:03	00:00:56	000/001	No Ans	L1 PC
749	1-818-330-9780	12-04 18:03	00:00:56	000/001	No Ans	L2 PC
750	1-951-685-1641	12-04 18:04	00:00:17	001/001	OK	L1 PC
750	1-951-371-5376	12-04 18:04	00:00:37	001/001	OK	L2 PC
750	1-909-874-7560	12-04 18:05	00:00:21	001/001	OK	L2 PC
750	1-626-350-8322	12-04 18:06	00:00:26	001/001	OK	L1 PC
750	1-626-334-3517	12-04 18:08	00:00:29	001/001	OK	L1 PC
750	1-909-899-9799	12-04 18:08	00:00:28	001/001	OK	L2 PC
750	1-909-433-9728	12-04 18:09	00:00:38	001/001	OK	L2 PC
750	1-714-245-2970	12-04 18:09	00:01:19	000/001	Cont	L1 PC
750	1-626-967-1479	12-04 18:15	00:00:21	001/001	OK	L2 PC
750	1-562-864-2529	12-04 18:18	00:00:21	001/001	OK	L2 PC
750	1-714-245-2970	12-04 18:17	00:00:55	000/001	No Ans	L1 PC
750	1-909-797-5875	12-04 18:19	00:00:18	001/001	OK	L2 PC
750	1-562-903-8886	12-04 18:20	00:00:23	001/001	OK	L2 PC
750	1-818-364-7337	12-04 18:21	00:00:28	001/001	OK	L1 PC
750	1626-444-3077	12-04 18:21	00:00:18	001/001	OK	L1 PC
750	1-951-926-7440	12-04 18:21	00:00:43	001/001	OK	L2 PC
750	1-626-444-3077	12-04 18:22	00:00:17	001/001	OK	L1 PC
750	1-951-279-9112	12-04 18:22	00:00:22	001/001	OK	L2 PC
750	1-714-894-2346	12-04 18:23	00:00:29	001/001	OK	L1 PC
750	1-951-686-0061	12-04 18:23	00:00:49	001/001	OK	L1 PC
750	1-805-642-1374	12-04 18:24	00:00:38	001/001	OK	L2 PC
750	1-951-788-0601	12-04 18:25	00:00:38	001/001	OK	L1 PC
750	1-714-687-9108	12-04 18:25	00:00:31	001/001	OK	L2 PC
750	1-562-677-8783	12-04 18:26	00:00:33	001/001	OK	L1 PC
750	1-951-657-7938	12-04 18:27	00:00:17	001/001	OK	L2 PC
750	1-562-808-2259	12-04 18:28	00:00:23	001/001	OK	L1 PC
750	1-949-425-0910	12-04 18:28	00:00:37	001/001	OK	L2 PC
750	1-909-478-0019	12-04 18:29	00:00:19	001/001	OK	L2 PC
750	1-714-444-2801	12-04 18:29	00:00:17	001/001	OK	L2 PC
750	1-909-949-6315	12-04 18:30	00:00:20	001/001	OK	L1 PC
750	1-760-432-8146	12-04 18:31	00:00:19	001/001	OK	L1 PC
750	1-951-304-3161	12-04 18:32	00:00:24	001/001	OK	L1 PC
750	1-909-590-2110	12-04 18:32	00:00:38	001/001	OK	L2 PC
750	1-909-592-5179	12-04 18:33	00:00:51	001/001	OK	L1 PC
750	1-805-543-3827	12-04 18:34	00:00:25	001/001	OK	L1 PC
750	1-760-738-7091	12-04 18:34	00:00:20	001/001	OK	L2 PC
750	1-951-928-2885	12-04 18:36	00:00:18	001/001	OK	L1 PC
750	1-951-674-0142	12-04 18:36	00:00:18	001/001	OK	L2 PC
750	1-760-743-7761	12-04 18:37	00:00:41	001/001	OK	L2 PC
750	1-310-515-6982	12-04 18:38	00:00:17	001/001	OK	L1 PC
750	1-303-771-2396	12-04 18:38	00:00:18	001/001	OK	L2 PC
750	1-760-789-5168	12-04 18:38	00:00:29	001/001	OK	L1 PC
750	1-310-631-6067	12-04 18:39	00:00:53	001/001	OK	L2 PC
750	1-714-637-6321	12-04 18:39	00:00:53	001/001	OK	L1 PC
750	1-562-941-7740	12-04 18:41	00:00:18	001/001	OK	L1 PC
750	1-951-277-3006	12-04 18:42	00:00:18	001/001	OK	L2 PC
750	1-760-747-1008	12-04 18:45	00:00:22	001/001	OK	L1 PC
750	1-626-312-2732	12-04 18:46	00:00:54	001/001	OK	L2 PC
750	1-661-945-5076	12-04 18:48	00:00:22	001/001	OK	L1 PC
750	1-818-890-6667	12-04 18:50	00:00:21	001/001	OK	L2 PC
750	1-805-652-1873	12-04 18:50	00:00:18	001/001	OK	L1 PC
750	1-714-562-2758	12-04 18:52	00:00:20	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 19:23
Serial No. A0PP011017955
TC: 288072

Send

No.	Destination	Start Time	Time	Prints	Result	Note
750	1-626-338-3799	12-04 18:52	00:00:22	001/001	OK	L1 PC
750	1-714-996-1599	12-04 18:53	00:00:18	001/001	OK	L1 PC
750	1-909-597-7050	12-04 18:53	00:00:48	001/001	OK	L2 PC
750	1-909-393-6945	12-04 18:53	00:00:20	001/001	OK	L1 PC
750	1-909-433-9150	12-04 18:57	00:00:56	000/001	No Ans	L2 PC
750	1-909-947-0419	12-04 18:57	00:01:01	000/001	Cont	L1 PC
750	1-909-868-9993	12-04 18:58	00:00:56	000/001	No Ans	L2 PC
750	1-805-647-0366	12-04 18:59	00:00:56	000/001	No Ans	L2 PC
750	1-909-543-1318	12-04 19:00	00:00:55	000/001	No Ans	L2 PC
750	1-909-947-0419	12-04 19:01	00:00:56	000/001	No Ans	L1 PC
750	1-626-969-7669	12-04 19:01	00:00:56	000/001	No Ans	L2 PC
750	1-714-782-5565	12-04 19:02	00:00:41	001/001	OK	L1 PC
750	1-909-430-2792	12-04 19:02	00:00:56	000/001	No Ans	L2 PC
750	1-909-889-7585	12-04 19:03	00:00:56	000/001	No Ans	L1 PC
750	1-530-347-1022	12-04 19:04	00:00:52	001/001	OK	L2 PC
750	1-562-427-0352	12-04 19:04	00:00:56	000/001	No Ans	L1 PC
750	1-805-643-5910	12-04 19:05	00:00:56	000/001	No Ans	L2 PC
750	1-714-777-6411	12-04 19:05	00:00:56	000/001	No Ans	L1 PC
750	1-562-581-7486	12-04 19:06	00:00:56	000/001	No Ans	L2 PC
750	1-714-373-1873	12-04 19:06	00:01:04	000/001	Cont	L1 PC
750	1-562-929-3799	12-04 19:07	00:00:56	000/001	No Ans	L2 PC
750	1-909-980-4130	12-04 19:08	00:00:55	000/001	No Ans	L2 PC
750	1-909-396-7220	12-04 19:09	00:00:56	000/001	No Ans	L2 PC
750	1-909-273-9608	12-04 19:10	00:00:56	000/001	No Ans	L2 PC
750	1-714-373-1873	12-04 19:10	00:00:56	000/001	No Ans	L1 PC
750	1-805-399-8882	12-04 19:11	00:00:56	000/001	No Ans	L1 PC
750	1-909-322-7526	12-04 19:11	00:01:22	000/001	Cont	L2 PC
750	1-909-947-5717	12-04 19:13	00:00:56	000/001	No Ans	L1 PC
750	1-619-426-8656	12-04 19:14	00:00:56	000/001	No Ans	L1 PC
750	1-714-829-8035	12-04 19:15	00:00:56	000/001	No Ans	L1 PC
750	1-909-873-2035	12-04 19:16	00:00:56	000/001	No Ans	L1 PC
750	1-909-322-7526	12-04 19:16	00:00:56	000/001	No Ans	L2 PC
750	1-909-621-3801	12-04 19:17	00:00:56	000/001	No Ans	L1 PC
750	1-949-248-9560	12-04 19:17	00:00:56	000/001	No Ans	L2 PC
750	1-909-685-8496	12-04 19:18	00:00:56	000/001	No Ans	L2 PC
750	1-951-361-3270	12-04 19:18	00:01:07	000/001	Cont	L1 PC
750	1-909-943-6441	12-04 19:19	00:00:56	000/001	No Ans	L2 PC
750	1-951-351-7797	12-04 19:20	00:00:56	000/001	No Ans	L2 PC
750	1-714-973-8873	12-04 19:21	00:00:56	000/001	No Ans	L2 PC
750	1-951-361-3270	12-04 19:22	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

12/04/2013 19:23
Serial No. A0PP011017955
TC: 288072

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 15:27
Serial No. A0PP011017955
TC: 287996

Send

No.	Destination	Start Time	Time	Prints	Result	Note
739	19098854407	12-03 12:00	00:04:48	009/009	OK	L1
740	15107775099	12-03 16:44	00:00:25	001/001	OK	L1
741	117609413969	12-03 16:48	00:00:56	000/001	No Ans	L2
742	19517394671	12-03 16:49	00:00:55	000/001	No Ans	L1
744	17609413969	12-03 17:41	00:00:21	001/001	OK	L2
743	19517394671	12-03 17:45	00:00:56	000/001	No Ans	L1
745	19093075800	12-04 11:23	00:00:23	001/001	OK	L1
746	919517394671	12-04 12:16	00:00:56	000/001	No Ans	L1
747	1-909-394-0724	12-04 15:26	00:00:34	001/001	OK	L1 PC
747	1-559-251-4169	12-04 15:26	00:00:59	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/04/2013 15:27
Serial No. A0PP011017955
TC: 287996

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4407	00000000	12-02 11:36	00:00:29	001/001	OK	L1
4409		12-02 11:38	00:00:19	001/001	OK	L2
4408	951943772	12-02 11:37	00:01:32	008/008	OK	L1
4410	9093820113	12-02 11:40	00:00:23	002/002	OK	L1
4411	9099496815	12-02 11:47	00:00:55	003/003	OK	L1
4412		12-02 11:47	00:01:06	008/008	OK	L2
4413	17149611586	12-02 11:54	00:00:12	001/001	OK	L1
4414	951 685 2200	12-02 11:56	00:01:19	003/003	OK	L1
4415	9516843813	12-02 11:57	00:00:35	004/004	OK	L2
4416		12-02 11:59	00:00:27	002/002	OK	L1
4417	19099305503	12-02 12:00	00:00:21	001/001	OK	L1
4418		12-02 12:02	00:00:42	000/000	NG	L1
4419	9094200279	12-02 12:03	00:00:21	001/001	OK	L1
4420	9093356790	12-02 12:04	00:00:46	001/001	OK	L1
4422		12-02 12:07	00:00:40	003/003	OK	L2
4421	310 6682040	12-02 12:06	00:01:57	004/004	OK	L1
4423	9516843813	12-02 12:11	00:00:55	004/004	OK	L1
4424	6617029905	12-02 12:12	00:00:26	001/001	OK	L1
4425	15624307512	12-02 12:14	00:00:44	002/002	OK	L1
4426	909 397 7146	12-02 12:20	00:02:08	008/008	OK	L1
4427	13103289176	12-02 12:23	00:01:09	003/003	OK	L1
4428	323 735 1120	12-02 12:29	00:00:24	001/001	OK	L1
4429		12-02 12:33	00:00:48	000/000	TEL	L1
4430		12-02 12:33	00:00:48	000/000	TEL	L2
4431		12-02 12:36	00:00:19	001/001	OK	L1
4432	9513522499	12-02 12:36	00:00:33	002/002	OK	L2
4433		12-02 12:38	00:00:27	001/001	OK	L1
4434	9492655994	12-02 12:39	00:02:00	004/004	OK	L1
4435	6269620071	12-02 12:44	00:01:13	003/003	OK	L1
4437		12-02 12:46	00:00:35	004/004	OK	L1
4436	14352131433	12-02 12:44	00:04:11	007/007	OK	L2
4438	661 299 1547	12-02 12:56	00:00:37	001/001	OK	L1
4439		12-02 12:58	00:00:33	003/003	OK	L1
4440		12-02 13:00	00:00:49	000/000	TEL	L1
4441		12-02 13:00	00:00:48	000/000	TEL	L2
4442		12-02 13:02	00:00:54	004/004	OK	L1
4443	9095740980	12-02 13:05	00:01:03	007/007	OK	L1
4444	18586798212	12-02 13:07	00:00:20	001/001	OK	L1
4445		12-02 13:08	00:00:17	001/001	OK	L1
4446	9512842999	12-02 13:08	00:00:20	001/001	OK	L2
4448		12-02 13:16	00:00:18	001/001	OK	L2
4447		12-02 13:14	00:02:46	003/003	OK	L1
4449	9516843813	12-02 13:20	00:00:27	003/003	OK	L1
4450	9099496815	12-02 13:24	00:00:54	003/003	OK	L1
4452	6198165734	12-02 13:27	00:00:23	002/002	OK	L2
4453	00000000000	12-02 13:27	00:00:35	001/001	OK	L2
4451	9099301055	12-02 13:26	00:05:00	011/011	OK	L1
4454		12-02 13:29	00:02:21	002/002	OK	L2
4455	17145270701	12-02 13:32	00:00:35	002/002	OK	L1
4457	714 444 2801	12-02 13:34	00:00:22	002/002	OK	L2
4456	17145270701	12-02 13:34	00:00:38	002/002	OK	L1
4458	17145270701	12-02 13:35	00:00:44	002/002	OK	L1
4459	17145270701	12-02 13:36	00:00:35	002/002	OK	L1
4460	909 465 9233	12-02 14:00	00:00:42	003/003	OK	L1
4461		12-02 14:06	00:00:54	004/004	OK	L1
4462		12-02 14:30	00:01:49	002/002	OK	L1
4463	1 909 398 4172	12-02 14:48	00:00:41	001/001	OK	L1
4464	9512799112	12-02 14:48	00:00:30	003/003	OK	L2
4465		12-02 14:49	00:01:45	005/005	OK	L1
4466	20131202170735940777	12-02 15:02	00:02:05	004/004	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

12/04/2013 15:27
Serial No. A0PP011017955
TC: 287996

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4467		12-02 15:18	00:00:49	000/000	TEL	L1
4468		12-02 15:53	00:00:40	001/001	OK	L1
4469		12-02 17:12	00:00:49	000/000	TEL	L1
4470	415 897 0957 Forwar	12-02 17:14	00:00:59	001/001	OK	L1
4471		12-02 17:39	00:00:49	000/000	TEL	L1
4472	SCRRA FAX SERVER	12-03 05:16	00:04:13	022/022	OK	L1
4473		12-03 08:46	00:00:49	000/000	TEL	L1
4474		12-03 08:47	00:00:59	000/000	TEL	L2
4475		12-03 08:50	00:00:49	000/000	TEL	L1
4476		12-03 09:19	00:00:49	000/000	TEL	L1
4477		12-03 10:21	00:00:54	000/000	TEL	L1
4478		12-03 10:25	00:00:49	000/000	TEL	L1
4479		12-03 10:44	00:00:51	000/000	TEL	L1
4480		12-03 11:50	00:00:49	000/000	TEL	L1
4481	9513522499	12-03 12:27	00:00:25	002/002	OK	L1
4482		12-03 12:30	00:00:52	002/002	OK	L1
4483		12-03 13:58	00:00:20	002/002	OK	L1
4484		12-03 15:14	00:00:19	001/001	OK	L1
4485	951 695 5105	12-03 16:06	00:00:51	001/001	OK	L1
4486	SCRRA FAX SERVER	12-04 05:07	00:04:21	022/022	OK	L1
4487		12-04 09:38	00:00:49	000/000	TEL	L1
4488		12-04 10:38	00:00:48	000/000	TEL	L1
4489		12-04 10:39	00:00:48	000/000	TEL	L2
4490	408 291 8888	12-04 11:12	00:00:41	003/003	OK	L1
4491		12-04 11:49	00:00:49	000/000	TEL	L1
4492	562 432 1551	12-04 12:16	00:00:36	001/001	OK	L2
4493	Port 0	12-04 12:38	00:02:05	005/005	OK	L1
4494		12-04 13:54	00:01:35	002/002	OK	L1
4495		12-04 15:19	00:00:49	000/000	TEL	L1
4496		12-04 15:24	00:00:49	000/000	TEL	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
12/04/2013 15:43
Serial No. A0PP011017955
TC: 288003

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	12-04 15:26	00:00:34	001/001	OK	L1 PC
1-559-251-4169	12-04 15:26	00:00:59	001/001	OK	L2 PC
1-714-771-2569	12-04 15:27	00:00:29	001/001	OK	L1 PC
1-626-856-3648	12-04 15:27	00:00:21	001/001	OK	L2 PC
1-619-258-3515	12-04 15:28	00:00:28	001/001	OK	L1 PC
1-530-473-2749	12-04 15:29	00:00:26	001/001	OK	L2 PC
1-415-431-9053	12-04 15:30	00:00:43	001/001	OK	L2 PC
1-951-360-7561	12-04 15:30	00:00:50	001/001	OK	L1 PC
1-909-752-7090	12-04 15:31	00:00:43	001/001	OK	L1 PC
1-415-206-1711	12-04 15:32	00:00:27	001/001	OK	L1 PC
1-949-251-0563	12-04 15:33	00:00:18	001/001	OK	L2 PC
1-650-367-8282	12-04 15:33	00:00:44	001/001	OK	L1 PC
1-209-722-2227	12-04 15:34	00:00:22	001/001	OK	L2 PC
1-661-948-5588	12-04 15:35	00:00:49	001/001	OK	L1 PC
1-209-966-2643	12-04 15:36	00:00:24	001/001	OK	L1 PC
1-415-822-8115	12-04 15:37	00:00:59	001/001	OK	L1 PC
1-559-453-3250	12-04 15:38	00:00:42	000/001	NG	L2 PC
1-909-988-8707	12-04 15:39	00:01:03	001/001	OK	L1 PC
1-530-795-5734	12-04 15:42	00:00:34	001/001	OK	L1 PC
1-510-412-5988	12-04 15:42	00:00:43	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 11:25
Serial No. AOPP011017955
TC: 290566

Destination	Start Time	Time	Prints	Result	Note
1-310-320-0309	12-12 11:10	00:00:49	001/001	OK	L1 PC
1-510-728-2149	12-12 11:10	00:00:42	001/001	OK	L2 PC
1-323-725-8020	12-12 11:11	00:00:21	001/001	OK	L2 PC
1-714-630-6013	12-12 11:11	00:00:50	001/001	OK	L1 PC
1-559-651-7905	12-12 11:12	00:00:43	001/001	OK	L2 PC
1-714-845-0047	12-12 11:12	00:00:43	001/001	OK	L1 PC
1-310-854-0199	12-12 11:14	00:00:22	001/001	OK	L2 PC
1-530-365-5478	12-12 11:15	00:00:33	001/001	OK	L2 PC
1-707-485-1142	12-12 11:16	00:00:43	001/001	OK	L2 PC
1-323-732-3414	12-12 11:17	00:00:20	001/001	OK	L2 PC
1-619-644-1538	12-12 11:18	00:00:34	001/001	OK	L2 PC
1-530-527-9170	12-12 11:18	00:00:22	001/001	OK	L2 PC
1-949-455-1958	12-12 11:19	00:00:33	001/001	OK	L2 PC
1-619-575-2709	12-12 11:20	00:00:44	001/001	OK	L2 PC
1-916-371-6714	12-12 11:21	00:00:56	000/001	No Ans	L1 PC
1-818-767-8654	12-12 11:22	00:00:43	001/001	OK	L1 PC
1-951-776-0900	12-12 11:22	00:00:51	001/001	OK	L2 PC
1-619-470-9141	12-12 11:23	00:00:51	001/001	OK	L2 PC
1-925-478-8394	12-12 11:24	00:00:23	001/001	OK	L1 PC
1-408-245-4620	12-12 11:24	00:00:50	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 12:34
Serial No. A0PP011017955
TC: 290955

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	12-12 12:18	00:00:29	001/001	OK	L1 PC
1-559-251-4169	12-12 12:18	00:00:59	001/001	OK	L2 PC
1-714-771-2569	12-12 12:19	00:00:28	001/001	OK	L1 PC
1-626-856-3648	12-12 12:19	00:00:29	001/001	OK	L2 PC
1-619-258-3515	12-12 12:20	00:00:27	001/001	OK	L1 PC
1-530-473-2749	12-12 12:21	00:00:23	001/001	OK	L2 PC
1-951-360-7561	12-12 12:22	00:00:50	001/001	OK	L1 PC
1-909-752-7090	12-12 12:23	00:00:43	001/001	OK	L2 PC
1-415-206-1711	12-12 12:24	00:00:27	001/001	OK	L2 PC
1-949-251-0563	12-12 12:25	00:00:21	001/001	OK	L2 PC
1-650-367-8282	12-12 12:25	00:00:43	001/001	OK	L1 PC
1-209-722-2227	12-12 12:26	00:00:26	001/001	OK	L2 PC
1-559-453-3250	12-12 12:26	00:00:29	001/001	OK	L2 PC
1-661-948-5588	12-12 12:26	00:00:49	001/001	OK	L1 PC
1-209-966-2643	12-12 12:27	00:00:26	001/001	OK	L2 PC
1-415-822-8115	12-12 12:28	00:00:59	001/001	OK	L1 PC
1-909-988-8707	12-12 12:29	00:01:02	001/001	OK	L1 PC
1-530-795-5734	12-12 12:31	00:00:34	001/001	OK	L2 PC
1-510-412-5988	12-12 12:32	00:00:43	001/001	OK	L1 PC
1-559-732-2684	12-12 12:34	00:00:26	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at leaat 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 12:48
Serial No. A0PP011017955
TC: 290956

Destination	Start Time	Time	Prints	Result	Note
1-888-651-5901	12-12 12:34	00:00:51	001/001	OK	L2 PC
1-916-645-9618	12-12 12:34	00:01:55	001/001	OK	L1 PC
1-909-829-0118	12-12 12:35	00:00:43	001/001	OK	L2 PC
1-916-774-6487	12-12 12:36	00:00:28	001/001	OK	L1 PC
1-310-572-7504	12-12 12:36	00:00:20	001/001	OK	L2 PC
1-858-345-3737	12-12 12:37	00:00:51	001/001	OK	L1 PC
1-714-972-9331	12-12 12:38	00:00:44	001/001	OK	L2 PC
1-909-628-1990	12-12 12:39	00:00:19	001/001	OK	L1 PC
1-559-251-8821	12-12 12:39	00:00:43	001/001	OK	L2 PC
1-661-722-8900	12-12 12:41	00:00:26	001/001	OK	L2 PC
1-916-447-9853	12-12 12:42	00:00:31	001/001	OK	L1 PC
1-408-298-4344	12-12 12:43	00:00:21	001/001	OK	L1 PC
1-415-401-7664	12-12 12:42	00:00:58	001/001	OK	L2 PC
1-323-222-8312	12-12 12:44	00:00:20	001/001	OK	L2 PC
1-626-285-3223	12-12 12:45	00:00:41	001/001	OK	L1 PC
1-760-249-6616	12-12 12:45	00:00:43	001/001	OK	L2 PC
1-707-825-1769	12-12 12:46	00:00:29	001/001	OK	L2 PC
1-559-747-7101	12-12 12:47	00:00:21	001/001	OK	L1 PC
1-714-520-4027	12-12 12:47	00:00:27	001/001	OK	L2 PC
1-626-605-5023	12-12 12:47	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to brsakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipmont, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and apecifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

12/12/2013 12:57
Serial No. A0PP011017955
TC: 290957

Send

No.	Destination	Start Time	Time	Prints	Result	Note
758	1-619-448-9998	12-12 11:46	00:00:20	001/001	OK	L2 PC
758	1-818-706-3261	12-12 11:45	00:01:04	001/001	OK	L1 PC
758	1-310-832-4989	12-12 11:47	00:00:21	001/001	OK	L1 PC
758	1-714-633-5026	12-12 11:47	00:00:32	001/001	OK	L2 PC
758	1-510-534-5405	12-12 11:47	00:00:28	001/001	OK	L1 PC
758	1-213-380-0505	12-12 11:48	00:00:20	001/001	OK	L2 PC
758	1-951-710-1006	12-12 11:48	00:00:22	001/001	OK	L1 PC
758	1-562-634-1350	12-12 11:49	00:00:22	001/001	OK	L1 PC
758	1-951-784-4635	12-12 11:49	00:00:43	001/001	OK	L2 PC
758	1-562-439-1398	12-12 11:50	00:00:22	001/001	OK	L1 PC
758	1-510-223-2475	12-12 11:50	00:00:22	001/001	OK	L2 PC
758	1-562-869-7804	12-12 11:51	00:00:29	001/001	OK	L1 PC
758	1-909-429-8400	12-12 11:51	00:00:27	000/001	Cont	L2 PC
758	1-805-647-9055	12-12 11:51	00:00:32	001/001	OK	L1 PC
758	1-916-244-0964	12-12 11:52	00:00:43	001/001	OK	L1 PC
758	1-310-478-7359	12-12 11:53	00:00:30	001/001	OK	L1 PC
758	1-310-733-1807	12-12 11:54	00:00:51	001/001	OK	L1 PC
758	1-562-468-0600	12-12 11:55	00:00:29	001/001	OK	L1 PC
758	1-909-429-8400	12-12 11:55	00:00:48	001/001	OK	L2 PC
758	1-310-324-7677	12-12 11:56	00:00:19	001/001	OK	L1 PC
758	1-661-951-9775	12-12 11:56	00:00:19	001/001	OK	L2 PC
758	1-916-379-9153	12-12 11:57	00:00:21	001/001	OK	L1 PC
758	1-562-946-0026	12-12 11:57	00:00:40	000/001	Cont	L2 PC
758	1-562-698-9247	12-12 11:58	00:00:20	001/001	OK	L1 PC
758	1-714-541-7233	12-12 11:59	00:00:22	001/001	OK	L1 PC
758	1-818-985-4890	12-12 11:59	00:00:48	001/001	OK	L1 PC
758	1-510-521-6956	12-12 12:00	00:00:31	001/001	OK	L1 PC
758	1-562-946-0026	12-12 12:01	00:00:44	000/001	NG	L2 PC
758	1-619-241-8514	12-12 12:01	00:00:43	001/001	OK	L1 PC
758	1-562-436-0328	12-12 12:02	00:00:27	001/001	OK	L2 PC
758	1-714-970-8221	12-12 12:03	00:00:43	001/001	OK	L1 PC
758	1-818-561-3888	12-12 12:03	00:00:49	001/001	OK	L2 PC
758	1-951-735-9683	12-12 12:04	00:00:18	001/001	OK	L1 PC
758	1-714-221-7171	12-12 12:04	00:00:44	001/001	OK	L1 PC
758	1-831-659-0111	12-12 12:04	00:00:42	001/001	OK	L2 PC
758	1-323-582-2016	12-12 12:05	00:00:19	001/001	OK	L2 PC
758	1-858-268-1525	12-12 12:05	00:00:27	001/001	OK	L1 PC
758	1-626-209-8777	12-12 12:06	00:00:19	001/001	OK	L2 PC
758	1-310-230-6890	12-12 12:06	00:00:27	001/001	OK	L1 PC
758	1-562-342-6444	12-12 12:10	00:00:56	000/001	No Ans	L1 PC
758	1-530-675-2795	12-12 12:11	00:00:43	001/001	OK	L2 PC
758	1-213-748-4901	12-12 12:11	00:00:55	000/001	No Ans	L1 PC
758	1-562-925-0204	12-12 12:11	00:00:55	000/001	No Ans	L2 PC
758	1-661-558-0728	12-12 12:12	00:00:56	000/001	No Ans	L1 PC
758	1-714-758-8037	12-12 12:13	00:01:00	000/001	Cont	L2 PC
758	1-818-330-9780	12-12 12:14	00:00:55	000/001	No Ans	L1 PC
758	1-714-758-8037	12-12 12:17	00:00:56	000/001	No Ans	L2 PC
759	1-909-394-0724	12-12 12:18	00:00:29	001/001	OK	L1 PC
759	1-559-251-4169	12-12 12:18	00:00:59	001/001	OK	L2 PC
759	1-714-771-2569	12-12 12:19	00:00:28	001/001	OK	L1 PC
759	1-626-856-3648	12-12 12:19	00:00:29	001/001	OK	L2 PC
759	1-619-258-3515	12-12 12:20	00:00:27	001/001	OK	L1 PC
759	1-530-473-2749	12-12 12:21	00:00:23	001/001	OK	L2 PC
759	1-951-360-7561	12-12 12:22	00:00:50	001/001	OK	L1 PC
759	1-909-752-7090	12-12 12:23	00:00:43	001/001	OK	L2 PC
759	1-415-206-1711	12-12 12:24	00:00:27	001/001	OK	L2 PC
759	1-949-251-0563	12-12 12:25	00:00:21	001/001	OK	L2 PC
759	1-650-367-8282	12-12 12:25	00:00:43	001/001	OK	L1 PC
759	1-209-722-2227	12-12 12:26	00:00:26	001/001	OK	L2 PC
759	1-559-453-3250	12-12 12:26	00:00:29	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

12/12/2013 12:57
Serial No. A0PP011017955
TC: 290957

Send

No.	Destination	Start Time	Time	Prints	Result	Note
759	1-661-948-5588	12-12 12:26	00:00:49	001/001	OK	L1 PC
759	1-209-966-2643	12-12 12:27	00:00:26	001/001	OK	L2 PC
759	1-415-822-8115	12-12 12:28	00:00:59	001/001	OK	L1 PC
759	1-909-988-8707	12-12 12:29	00:01:02	001/001	OK	L1 PC
759	1-530-795-5734	12-12 12:31	00:00:34	001/001	OK	L2 PC
759	1-510-412-5988	12-12 12:32	00:00:43	001/001	OK	L1 PC
759	1-559-732-2684	12-12 12:34	00:00:26	001/001	OK	L2 PC
759	1-888-651-5901	12-12 12:34	00:00:51	001/001	OK	L2 PC
759	1-916-645-9618	12-12 12:34	00:01:55	001/001	OK	L1 PC
759	1-909-829-0118	12-12 12:35	00:00:43	001/001	OK	L2 PC
759	1-916-774-6487	12-12 12:36	00:00:28	001/001	OK	L1 PC
759	1-310-572-7504	12-12 12:36	00:00:20	001/001	OK	L2 PC
759	1-858-345-3737	12-12 12:37	00:00:51	001/001	OK	L1 PC
759	1-714-972-9331	12-12 12:38	00:00:44	001/001	OK	L2 PC
759	1-909-628-1990	12-12 12:39	00:00:19	001/001	OK	L1 PC
759	1-559-251-8821	12-12 12:39	00:00:43	001/001	OK	L2 PC
759	1-661-722-8900	12-12 12:41	00:00:26	001/001	OK	L2 PC
759	1-916-447-9853	12-12 12:42	00:00:31	001/001	OK	L1 PC
759	1-408-298-4344	12-12 12:43	00:00:21	001/001	OK	L1 PC
759	1-415-401-7664	12-12 12:42	00:00:58	001/001	OK	L2 PC
759	1-323-222-8312	12-12 12:44	00:00:20	001/001	OK	L2 PC
759	1-626-285-3223	12-12 12:45	00:00:41	001/001	OK	L1 PC
759	1-760-249-6616	12-12 12:45	00:00:43	001/001	OK	L2 PC
759	1-707-825-1769	12-12 12:46	00:00:29	001/001	OK	L2 PC
759	1-559-747-7101	12-12 12:47	00:00:21	001/001	OK	L1 PC
759	1-714-520-4027	12-12 12:47	00:00:27	001/001	OK	L2 PC
759	1-626-605-5023	12-12 12:47	00:00:43	001/001	OK	L1 PC
759	1-916-372-4209	12-12 12:49	00:00:26	001/001	OK	L1 PC
759	1-951-735-8775	12-12 12:49	00:00:28	001/001	OK	L2 PC
759	1-530-672-2411	12-12 12:49	00:00:26	001/001	OK	L1 PC
759	1-909-606-0786	12-12 12:51	00:00:18	001/001	OK	L2 PC
759	1-661-589-9509	12-12 12:50	00:01:23	001/001	OK	L1 PC
759	1-310-793-2312	12-12 12:52	00:00:19	001/001	OK	L2 PC
759	1-510-578-1305	12-12 12:52	00:00:50	001/001	OK	L1 PC
759	1-703-682-6804	12-12 12:52	00:00:39	001/001	OK	L2 PC
759	1-925-957-8121	12-12 12:53	00:00:38	001/001	OK	L1 PC
759	1-916-363-4225	12-12 12:53	00:00:43	001/001	OK	L2 PC
759	1-360-225-6400	12-12 12:54	00:00:43	001/001	OK	L1 PC
759	1-626-962-5055	12-12 12:56	00:00:20	001/001	OK	L2 PC
759	1-909-884-6032	12-12 12:56	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

12/12/2013 12:57
Serial No. A0PP011017955
TC: 290957

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
12/12/2013 13:08
Serial No. AOPP011017955
TC: 290964

Destination	Start Time	Time	Prints	Result	Note
1-916-372-4209	12-12 12:49	00:00:26	001/001	OK	L1 PC
1-951-735-8775	12-12 12:49	00:00:28	001/001	OK	L2 PC
1-530-672-2411	12-12 12:49	00:00:26	001/001	OK	L1 PC
1-909-606-0786	12-12 12:51	00:00:18	001/001	OK	L2 PC
1-661-589-9509	12-12 12:50	00:01:23	001/001	OK	L1 PC
1-310-793-2312	12-12 12:52	00:00:19	001/001	OK	L2 PC
1-510-578-1305	12-12 12:52	00:00:50	001/001	OK	L1 PC
1-703-682-6804	12-12 12:52	00:00:39	001/001	OK	L2 PC
1-925-957-8121	12-12 12:53	00:00:38	001/001	OK	L1 PC
1-916-363-4225	12-12 12:53	00:00:43	001/001	OK	L2 PC
1-360-225-6400	12-12 12:54	00:00:43	001/001	OK	L1 PC
1-626-962-5055	12-12 12:56	00:00:20	001/001	OK	L2 PC
1-909-884-6032	12-12 12:56	00:00:19	001/001	OK	L1 PC
1-714-821-4730	12-12 12:57	00:00:19	001/001	OK	L2 PC
1-714-899-2279	12-12 12:57	00:00:50	001/001	OK	L2 PC
1-714-893-0945	12-12 12:59	00:01:17	001/001	OK	L2 PC
1-800-272-1765	12-12 13:01	00:00:50	001/001	OK	L1 PC
1-909-949-9395	12-12 13:06	00:00:56	000/001	No Ans	L2 PC
1-562-407-2106	12-12 13:06	00:00:56	000/001	No Ans	L1 PC
1-415-431-9053	12-12 13:07	00:00:43	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 13:19
Serial No. AOPP011017955
TC: 290969

Destination	Start Time	Time	Prints	Result	Note
1-415-455-9960	12-12 13:07	00:00:56	000/001	No Ans	L1 PC
1-206-281-0784	12-12 13:08	00:00:56	000/001	No Ans	L2 PC
1-661-589-4725	12-12 13:08	00:00:56	000/001	No Ans	L1 PC
1-323-937-7947	12-12 13:09	00:00:56	000/001	No Ans	L2 PC
1-415-822-7237	12-12 13:10	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	12-12 13:10	00:00:56	000/001	No Ans	L2 PC
1-510-836-2625	12-12 13:11	00:00:56	000/001	No Ans	L1 PC
1-909-389-7543	12-12 13:11	00:00:55	000/001	No Ans	L2 PC
1-562-777-1888	12-12 13:12	00:00:56	000/001	No Ans	L1 PC
1-415-856-0381	12-12 13:12	00:00:56	000/001	No Ans	L2 PC
1-925-778-3059	12-12 13:13	00:00:55	000/001	No Ans	L1 PC
1-310-679-1040	12-12 13:14	00:00:56	000/001	No Ans	L2 PC
1-213-384-2224	12-12 13:14	00:00:56	000/001	No Ans	L1 PC
1-661-325-0634	12-12 13:15	00:00:56	000/001	No Ans	L2 PC
1-323-754-8558	12-12 13:15	00:00:56	000/001	No Ans	L1 PC
1-310-822-0306	12-12 13:16	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	12-12 13:16	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	12-12 13:17	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	12-12 13:17	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	12-12 13:18	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 13:25
Serial No. A0PP011017955
TC: 290970

Destination	Start Time	Time	Prints	Result	Note
1-415-752-7537	12-12 13:18	00:00:56	000/001	No Ans	L1 PC
1-818-248-3138	12-12 13:19	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	12-12 13:19	00:00:56	000/001	No Ans	L1 PC
1-661-269-1700	12-12 13:20	00:00:56	000/001	No Ans	L1 PC
1-213-365-3234	12-12 13:22	00:00:56	000/001	No Ans	L1 PC
1-415-486-8299	12-12 13:24	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 13:46
Serial No. A0PP011017955
TC: 290972

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	12-12 13:25	00:01:23	001/001	OK	L1 PC
1-951-600-4975	12-12 13:27	00:00:19	001/001	OK	L2 PC
1-707-443-4267	12-12 13:28	00:00:43	001/001	OK	L1 PC
1-909-373-1785	12-12 13:29	00:00:23	001/001	OK	L1 PC
1-951-695-5105	12-12 13:30	00:00:49	001/001	OK	L1 PC
1-559-276-5753	12-12 13:31	00:00:21	001/001	OK	L1 PC
1-888-806-9077	12-12 13:30	00:00:51	001/001	OK	L2 PC
1-707-751-3962	12-12 13:33	00:00:32	001/001	OK	L2 PC
1-626-398-5551	12-12 13:33	00:00:24	001/001	OK	L1 PC
1-925-957-8190	12-12 13:33	00:00:51	001/001	OK	L2 PC
1-951-279-5020	12-12 13:34	00:01:10	001/001	OK	L1 PC
1-888-733-1360	12-12 13:36	00:00:51	001/001	OK	L2 PC
1-909-947-6640	12-12 13:36	00:00:20	001/001	OK	L1 PC
1-714-669-9864	12-12 13:37	00:00:20	001/001	OK	L1 PC
1-415-458-1608	12-12 13:42	00:00:56	000/001	No Ans	L2 PC
1-562-691-3533	12-12 13:42	00:00:56	000/001	No Ans	L1 PC
1-949-766-6768	12-12 13:43	00:00:56	000/001	No Ans	L2 PC
1-619-233-3768	12-12 13:44	00:00:19	001/001	OK	L2 PC
1-530-674-1525	12-12 13:45	00:00:23	001/001	OK	L2 PC
1-626-486-5148	12-12 13:45	00:00:55	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 13:50
Serial No. A0PP011017955
TC: 290973

Destination	Start Time	Time	Prints	Result	Note
1-714-903-4411	12-12 13:46	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	12-12 13:47	00:00:56	000/001	No Ans	L2 PC
1-714-528-9275	12-12 13:47	00:01:27	000/001	NG	L1 PC
1-415-748-1786	12-12 13:49	00:00:56	000/001	No Ans	L2 PC
1-209-728-1310	12-12 13:49	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&ID Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 11:57
Serial No. AOPP011017955
TC: 290947

Destination	Start Time	Time	Prints	Result	Note
1-562-634-1907	12-12 11:45	00:00:20	001/001	OK	L2 PC
1-619-448-9998	12-12 11:46	00:00:20	001/001	OK	L2 PC
1-818-706-3261	12-12 11:45	00:01:04	001/001	OK	L1 PC
1-310-832-4989	12-12 11:47	00:00:21	001/001	OK	L1 PC
1-714-633-5026	12-12 11:47	00:00:32	001/001	OK	L2 PC
1-510-534-5405	12-12 11:47	00:00:28	001/001	OK	L1 PC
1-213-380-0505	12-12 11:48	00:00:20	001/001	OK	L2 PC
1-951-710-1006	12-12 11:48	00:00:22	001/001	OK	L1 PC
1-562-634-1350	12-12 11:49	00:00:22	001/001	OK	L1 PC
1-951-784-4635	12-12 11:49	00:00:43	001/001	OK	L2 PC
1-562-439-1398	12-12 11:50	00:00:22	001/001	OK	L1 PC
1-510-223-2475	12-12 11:50	00:00:22	001/001	OK	L2 PC
1-562-869-7804	12-12 11:51	00:00:29	001/001	OK	L1 PC
1-805-647-9055	12-12 11:51	00:00:32	001/001	OK	L1 PC
1-916-244-0964	12-12 11:52	00:00:43	001/001	OK	L1 PC
1-310-478-7359	12-12 11:53	00:00:30	001/001	OK	L1 PC
1-310-733-1807	12-12 11:54	00:00:51	001/001	OK	L1 PC
1-562-468-0600	12-12 11:55	00:00:29	001/001	OK	L1 PC
1-909-429-8400	12-12 11:55	00:00:48	001/001	OK	L2 PC
1-310-324-7677	12-12 11:56	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
**BID DATE/TIME: December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 12:11
Serial No. A0PP011017955
TC: 290952

Destination	Start Time	Time	Prints	Result	Note
1-661-951-9775	12-12 11:56	00:00:19	001/001	OK	L2 PC
1-916-379-9153	12-12 11:57	00:00:21	001/001	OK	L1 PC
1-562-698-9247	12-12 11:58	00:00:20	001/001	OK	L1 PC
1-714-541-7233	12-12 11:59	00:00:22	001/001	OK	L1 PC
1-818-985-4890	12-12 11:59	00:00:48	001/001	OK	L1 PC
1-510-521-6956	12-12 12:00	00:00:31	001/001	OK	L1 PC
1-562-946-0026	12-12 12:01	00:00:44	000/001	NG	L2 PC
1-619-241-8514	12-12 12:01	00:00:43	001/001	OK	L1 PC
1-562-436-0328	12-12 12:02	00:00:27	001/001	OK	L2 PC
1-714-970-8221	12-12 12:03	00:00:43	001/001	OK	L1 PC
1-818-561-3888	12-12 12:03	00:00:49	001/001	OK	L2 PC
1-951-735-9683	12-12 12:04	00:00:18	001/001	OK	L1 PC
1-714-221-7171	12-12 12:04	00:00:44	001/001	OK	L1 PC
1-831-659-0111	12-12 12:04	00:00:42	001/001	OK	L2 PC
1-323-582-2016	12-12 12:05	00:00:19	001/001	OK	L2 PC
1-858-268-1525	12-12 12:05	00:00:27	001/001	OK	L1 PC
1-626-209-8777	12-12 12:06	00:00:19	001/001	OK	L2 PC
1-310-230-6890	12-12 12:06	00:00:27	001/001	OK	L1 PC
1-562-342-6444	12-12 12:10	00:00:56	000/001	No Ans	L1 PC
1-530-675-2795	12-12 12:11	00:00:43	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 12:18
Serial No. A0PP011017955
TC: 290954

Destination	Start Time	Time	Prints	Result	Note
1-213-748-4901	12-12 12:11	00:00:55	000/001	No Ans	L1 PC
1-562-925-0204	12-12 12:11	00:00:55	000/001	No Ans	L2 PC
1-661-558-0728	12-12 12:12	00:00:56	000/001	No Ans	L1 PC
1-818-330-9780	12-12 12:14	00:00:55	000/001	No Ans	L1 PC
1-714-758-8037	12-12 12:17	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
*****REVISED BID DATE*****

Amas Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Broadcast Report

P 1
12/12/2013 11:45
Serial No. A0PP011017955
TC: 290716

Destination	Start Time	Time	Prints	Result	Note
1-909-463-4890	12-12 11:25	00:00:24	001/001	OK	L1 PC
1-925-634-0874	12-12 11:25	00:00:21	001/001	OK	L2 PC
1-818-252-4810	12-12 11:26	00:00:48	001/001	OK	L1 PC
1-858-815-9656	12-12 11:26	00:00:55	001/001	OK	L2 PC
1-951-360-8685	12-12 11:27	00:00:19	001/001	OK	L1 PC
1-562-438-7997	12-12 11:27	00:00:52	001/001	OK	L2 PC
1-530-243-8717	12-12 11:28	00:00:43	001/001	OK	L1 PC
1-213-389-6303	12-12 11:29	00:00:24	001/001	OK	L2 PC
1-323-233-0728	12-12 11:29	00:00:43	001/001	OK	L2 PC
1-626-969-4217	12-12 11:30	00:00:56	001/001	OK	L1 PC
1-916-992-6137	12-12 11:30	00:00:26	001/001	OK	L2 PC
1-323-751-8812	12-12 11:31	00:00:24	001/001	OK	L1 PC
1-818-830-7749	12-12 11:31	00:00:43	001/001	OK	L2 PC
1-562-941-4231	12-12 11:32	00:00:43	001/001	OK	L1 PC
1-415-585-5229	12-12 11:37	00:00:43	001/001	OK	L1 PC
1-213-365-1814	12-12 11:41	00:00:56	001/001	OK	L2 PC
1-714-637-7520	12-12 11:42	00:01:06	001/001	OK	L2 PC
1-619-749-1875	12-12 11:43	00:00:43	001/001	OK	L1 PC
1-619-749-4150	12-12 11:44	00:00:44	001/001	OK	L1 PC
1-818-774-0219	12-12 11:44	00:00:29	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
****BID DATE/TIME:** December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Activity Report

12/12/2013 11:46
Serial No. A0PP011017955
TC: 290760

Send

No.	Destination	Start Time	Time	Prints	Result	Note
754	19095872817	12-10 11:31	00:00:56	000/002	No Ans	L1
755	19095872817	12-10 11:42	00:01:06	002/002	OK	L1
756	19095872817	12-10 15:49	00:00:56	001/001	OK	L1
757	19098225409	12-10 16:27	00:00:42	002/002	OK	L1
758	1-310-320-0309	12-12 11:10	00:00:49	001/001	OK	L1 PC
758	1-510-728-2149	12-12 11:10	00:00:42	001/001	OK	L2 PC
758	1-323-725-8020	12-12 11:11	00:00:21	001/001	OK	L2 PC
758	1-714-630-6013	12-12 11:11	00:00:50	001/001	OK	L1 PC
758	1-559-651-7905	12-12 11:12	00:00:43	001/001	OK	L2 PC
758	1-714-845-0047	12-12 11:12	00:00:43	001/001	OK	L1 PC
758	1-916-371-6714	12-12 11:13	00:00:59	000/001	Cont	L1 PC
758	1-310-854-0199	12-12 11:14	00:00:22	001/001	OK	L2 PC
758	1-530-365-5478	12-12 11:15	00:00:33	001/001	OK	L2 PC
758	1-707-485-1142	12-12 11:16	00:00:43	001/001	OK	L2 PC
758	1-323-732-3414	12-12 11:17	00:00:20	001/001	OK	L2 PC
758	1-619-644-1538	12-12 11:18	00:00:34	001/001	OK	L2 PC
758	1-530-527-9170	12-12 11:18	00:00:22	001/001	OK	L2 PC
758	1-949-455-1958	12-12 11:19	00:00:33	001/001	OK	L2 PC
758	1-619-575-2709	12-12 11:20	00:00:44	001/001	OK	L2 PC
758	1-916-371-6714	12-12 11:21	00:00:56	000/001	No Ans	L1 PC
758	1-818-767-8654	12-12 11:22	00:00:43	001/001	OK	L1 PC
758	1-951-776-0900	12-12 11:22	00:00:51	001/001	OK	L2 PC
758	1-619-470-9141	12-12 11:23	00:00:51	001/001	OK	L2 PC
758	1-925-478-8394	12-12 11:24	00:00:23	001/001	OK	L1 PC
758	1-408-245-4620	12-12 11:24	00:00:50	001/001	OK	L2 PC
758	1-909-463-4890	12-12 11:25	00:00:24	001/001	OK	L1 PC
758	1-925-634-0874	12-12 11:25	00:00:21	001/001	OK	L2 PC
758	1-818-252-4810	12-12 11:26	00:00:48	001/001	OK	L1 PC
758	1-858-815-9656	12-12 11:26	00:00:55	001/001	OK	L2 PC
758	1-951-360-8685	12-12 11:27	00:00:19	001/001	OK	L1 PC
758	1-562-438-7997	12-12 11:27	00:00:52	001/001	OK	L2 PC
758	1-530-243-8717	12-12 11:28	00:00:43	001/001	OK	L1 PC
758	1-213-389-6303	12-12 11:29	00:00:24	001/001	OK	L2 PC
758	1-323-233-0728	12-12 11:29	00:00:43	001/001	OK	L2 PC
758	1-626-969-4217	12-12 11:30	00:00:56	001/001	OK	L1 PC
758	1-916-992-6137	12-12 11:30	00:00:26	001/001	OK	L2 PC
758	1-323-751-8812	12-12 11:31	00:00:24	001/001	OK	L1 PC
758	1-818-830-7749	12-12 11:31	00:00:43	001/001	OK	L2 PC
758	1-562-941-4231	12-12 11:32	00:00:43	001/001	OK	L1 PC
763	12136283222	12-12 11:33	00:02:54	002/002	OK	L2
758	1-415-585-5229	12-12 11:37	00:00:43	001/001	OK	L1 PC
761	16264427115	12-12 11:37	00:00:56	000/002	No Ans	L2
762	12139780690	12-12 11:37	00:00:56	000/002	No Ans	L1
765	12136288519	12-12 11:38	00:01:13	002/002	OK	L2
764	13232917820	12-12 11:39	00:00:32	002/002	OK	L1
766	13232968381	12-12 11:39	00:00:36	002/002	OK	L2
767	12136226659	12-12 11:40	00:01:31	002/002	OK	L1
758	1-213-365-1814	12-12 11:41	00:00:56	001/001	OK	L2 PC
758	1-714-637-7520	12-12 11:42	00:01:06	001/001	OK	L2 PC
758	1-619-749-1875	12-12 11:43	00:00:43	001/001	OK	L1 PC
758	1-619-749-4150	12-12 11:44	00:00:44	001/001	OK	L1 PC
758	1-818-774-0219	12-12 11:44	00:00:29	001/001	OK	L2 PC
758	1-562-634-1907	12-12 11:45	00:00:20	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

12/12/2013 11:46
Serial No. A0PP011017955
TC: 290760

RX

No.	Destination	Start Time	Time	Prints	Result	Note
4594		12-09 13:37	00:01:30	003/003	OK	L1
4595		12-09 14:10	00:00:39	003/003	OK	L1
4596	VETREE	12-09 14:13	00:00:51	001/001	OK	L1
4597	9095992722	12-09 14:21	00:00:34	001/001	OK	L1
4598	909 895 7314	12-09 14:38	00:00:30	001/001	OK	L1
4599	415 897 0957 Forwar	12-09 14:43	00:00:59	001/001	OK	L1
4600	626 338 7889	12-09 14:46	00:00:28	002/002	OK	L1
4601		12-09 15:01	00:01:21	002/002	OK	L1
4602	626 442 7308	12-09 15:08	00:00:38	003/003	OK	L1
4603		12-09 15:38	00:00:49	000/000	TEL	L1
4604		12-09 17:09	00:00:58	002/002	OK	L1
4605	7148450047	12-09 18:12	00:01:42	004/004	OK	L1
4606	909 874 5571	12-09 23:42	00:00:50	001/001	OK	L1
4607	SCRRA FAX SERVER	12-10 04:40	00:04:31	024/024	OK	L1
4608	https lallypipe i	12-10 06:54	00:01:19	003/003	OK	L1
4609		12-10 09:18	00:00:48	000/000	TEL	L1
4610		12-10 10:17	00:00:49	000/000	TEL	L1
4611		12-10 10:44	00:00:32	003/003	OK	L1
4612	FDesk twininginc co	12-10 12:01	00:07:35	009/009	OK	L1
4613		12-10 13:19	00:00:49	000/000	TEL	L2
4614	909 884 6826	12-10 14:34	00:01:00	002/002	OK	L1
4615	951 682 1321	12-10 14:37	00:00:48	001/001	OK	L1
4616	6263337843	12-10 14:47	00:00:33	001/001	OK	L1
4617		12-10 16:11	00:00:49	000/000	TEL	L1
4618		12-10 16:57	00:00:48	000/000	TEL	L1
4619		12-10 17:21	00:00:49	000/000	TEL	L1
4620	SCRRA FAX SERVER	12-11 04:53	00:05:06	027/027	OK	L1
4621		12-11 09:06	00:00:33	001/001	OK	L1
4622	19098225409	12-11 10:23	00:00:33	001/001	OK	L1
4623	17604312453	12-11 10:38	00:00:18	001/001	OK	L1
4624		12-11 12:14	00:00:49	000/000	TEL	L1
4625		12-11 12:14	00:00:48	000/000	TEL	L2
4626	9168510999	12-11 12:46	00:00:22	002/002	OK	L1
4627		12-11 13:08	00:00:37	000/000	NG	L1
4628		12-11 13:14	00:00:38	002/002	OK	L1
4629		12-11 13:25	00:00:48	000/000	TEL	L1
4630		12-11 13:25	00:00:49	000/000	TEL	L2
4631	562 595 8833	12-11 15:18	00:01:15	006/006	OK	L1
4632		12-11 15:19	00:00:49	000/000	TEL	L2
4633		12-11 15:36	00:00:48	000/000	TEL	L1
4634	SCRRA FAX SERVER	12-12 04:40	00:02:54	014/014	OK	L1
4635	SCRRA FAX SERVER	12-12 06:26	00:04:30	024/024	OK	L1
4636	619 448 9998	12-12 08:16	00:00:18	001/001	OK	L1
4637		12-12 10:00	00:00:46	000/000	TEL	L1
4638		12-12 10:43	00:00:48	000/000	TEL	L1
4639		12-12 11:02	00:00:37	001/001	OK	L1
4640		12-12 11:04	00:00:35	001/001	OK	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Connunication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Ames Construction, Inc.®

PUBLICATION AFFIDAVITS

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 3 of 3

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and / or suppliers to meet the 9% goal for the following:

PROJECT: 07-1170U4 - RTE. 10 IN BALDWIN PARK & WEST COVINA
OWNER: CALTRANS
BID DATE/TIME: **DECEMBER 12, 2013 @ 2:00 PM**
PLEASE SUBMIT BIDS TO: Ames Construction, Inc.
391 N. Main St., Ste 111, Corona, CA 92880
Ph: 951-356-1275, Fax: 951-549-9003

DBE/UDBE/SBE Subs/Suppliers Required: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel / CIDH pile, rock slope protection, agg / lean conc RS / PT base, paving, HMA dike, geosynthetics, fencing, pipe-RCP / PVC / VCP / HDPP / flared end section, landscape & irrigation, manhole, treated wood base, core / pressure / drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP conc, prestressing, conc - pvmnt / RS / barrier / structural / minor / PC PST seal, railing - cable / WB / K, terminal system, lead compliance plan, jacking superstructure, erosion control, electrical, signal & lighting, soundwall masonry block, clean & paint struct stl, misc metal and building. Ames intends to conduct itself in good faith with DBE firms for participation his project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuse how Ames Construction, Inc. can assist you in your boding, credit and / or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions' including all Exhibits and Attachments of Ames Subcontract Agreement. **Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames Construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c.

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidder's Bulletin C.U. Inc.'s

11/28/13, 12/5/13, 12/12/13
TRADE PUBLICATION

11/25/13, 12/2/13, 12/9/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

F I L E D

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 - RTE. 10 IN BALDWIN PARK & WEST COVINA
OWNER:	CALTRANS
BID DATE/TIME:	**DECEMBER 19, 2013 @ 2:00 PM**
PLEASE SUBMIT BIDS TO:	Ames Construction, Inc. 391 N. Main St., Ste 111, Corona, CA 92880 Ph: 951-356-1275, Fax: 951-549-9003

DBE/UDBE/SBE Subs/Suppliers Required: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH pile, rock slope protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, pipe-RCP/PVC/VCP/HDPP/flared end section, landscape & irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP conc, prestressing, conc - pvmnt/RS/barrier/structural/minor/PC PST seal, railing - cable/WB/K, terminal system, lead compliance plan, jacking superstructure, erosion control, electrical, signal & lighting, soundwall masonry block, clean & paint struct stl, misc metal and building. Ames intends to conduct itself in good faith with DBE firms for participation his project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your boding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions' including all Exhibits and Attachments of Ames Subcontract Agreement. **Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames Construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

11/28/13, 12/5/13, 12/12/13

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

11/25/13, 12/2/13, 12/9/13

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Jennifer Lewis

From: Esty Stoddard <estystoddard@msn.com>
Sent: Wednesday, December 04, 2013 4:46 PM
To: Jennifer Lewis
Subject: Revised Focus ad - 07-1170U4

Focus

ontractors stimate.com
Saving contractors time and money by delivering complete bid estimates

Advertisement date November 22nd, 2013 through bid opening date

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or supplier: meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: **Ames Construction, Inc.**
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lea

conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flar End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/I PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructur erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct st misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of th Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call t discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms anc conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quc to (951) 549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Published on November 22nd, 2013 by Contractor's Estimate, Inc.
faLocated at http://www.contractorsestimate.com
This advertisement will run until the bid date

Jennifer Lewis

From: Esty Stoddard <estystoddard@msn.com>
Sent: Wednesday, December 04, 2013 4:45 PM
To: Jennifer Lewis
Subject: Revised Trade ad - 07-1170U4

Trade

ontractors stimate.com
Saving contractors time and money by delivering complete bid estimates.

Advertisement date November 22nd, 2013 through bid opening date

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or supplier: meet the 9% goal for the following:

PROJECT: 07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER: CALTRANS
BID DATE/TIME: December 19th, 2013 @ 2:00 PM

PLEASE SUBMIT BID TO: **Ames Construction, Inc.**
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lea

conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flai End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/I PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructur erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct st misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of th Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call t discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms anc conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any all quotations.

Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quc to (951) 549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Published on November 22nd, 2013 by Contractor's Estimate, Inc.
faLocated at http://www.contractorsestimate.com
This advertisement will run until the bid date

Contractor: C. C. Myers, Inc. **Contact:** Todd Wingo
Address: 3286 Fitzgerald Rd. Rancho Cordova, CA 95742
Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** twingo@ccmyersinc.com
Services needed: This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please contact us immediately.
Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 10/31/2013

Contractor: Urrea & Sons Trucking Inc **Contact:** Brian M Urrea
Address: P.O. Box 522 Moorpark Ca 93020
Phone: 805-531-9614 **Fax:** 805-531-9525 **Email:** b.urrea@urreatrucking.com
Services needed: Offering All your Trucking Needs, DBE,MBE,SBE certified We also Have Access To 24 Hour Dump sites located in the Area.
Requirements:
Date posted: 11/13/2013

Contractor: Coffman Specialties, Inc **Contact:** Maria Corrao
Address: 9685 Via Excelencia, Ste 200 San Diego, CA 92126
Phone: 858-536-3100 **Fax:** 858-586-0164 **Email:** estimating@coffmanspecialties.com
Services needed: GRIFFITH/COFFMAN JV is seeing DBE Subs & Suppliers for the following, but not limited to, Items of Work: SWPPP, Construction Area Signs, Traffic Control & Supplies, Barricades, Concrete/Asphalt Removals, Roadway Excavation, Trucking (Hauling & Export), Aggregate Base, Backfill Material, Underground, Minor Structures, Curb & Gutter, Sewer & Water System Supplies, Crushing, Rebar (Furnish & Install), Structural Steel, Structural Concrete, Concrete Materials, Bridge Demo, Retaining Walls, Barrier Rail, Fence/MBGR, Roadside Signs, Overhead Signs & Panels, Furnish & Install Piling, Electrical, Highway Lighting, Traffic Signals, Striping & Marking, Prestressing/Post Tensioning, Asphalt Paving, Asphalt Materials, Tack, Emulsions, Equipment Rental, PCC Joints, PCC Aggregates, Sweeping.
Requirements: Griffith Coffman Joint Venture is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters Unions. We can assist you in advice on obtaining bonding, insurance, or credit lines for this project. Plans are available for download on the Caltrans Website or for viewing in our San Diego Office. Note: A Waiver of Subrogation will be required. Subcontractor may be required to provide a 100% payment/performance bond for the value of your work. Please specify the cost of this bond separately on your quote. We are an equal opportunity employer
Date posted: 11/19/2013

Contractor: Ames Construction, Inc. **Contact:** Craig Roth
Address: 391 N. Main Street, Ste 111 Corona, CA 92880
Phone: 951-356-1275 **Fax:** 951-549-9003 **Email:** jenniferlewis@amesco.com
Services needed: DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-

RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc ? Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing ?Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.
Requirements: Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames? Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening. Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.
Date posted: 11/22/2013

Home »Contract Awards and Services »**Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-1170U4. 6 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo, President
Address: 14425 Joanbridge Street Baldwin Park, CA 91706
Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Structure, Concrete Paving, Curb & Gutter, Drainage, Electrical, Excavation, Guardrail/Fence, Masonry, Minor Concrete, Landscape, Piling, Rebar, Construction Area Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining, bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.
Date posted: 10/21/2013

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com
Services needed: DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike , Asphalt Paving, CIDH Pile, Clean and Paint Structural Steel, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Core and Pressure Grout Dowel , Demolition, Drill And Bond Dowel, Driven Pile, Electrical, Erosion Control , Fencing and Railing, Fencing and Railing, Geosynthetics, Jacking Superstructure, Joint Seal, Landscape and Irrigation , Lead Compliance Plan , Manholes, Masonry, Material Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Noise Monitoring, Overhead Signs, Pipe Supply, Precast Concrete Girders, Prestressing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Saw and Seal Pavement Joints, Street Sweeping, Striping, Structural Steel, SWPPP, Treat Bridge Deck , Vitrified Clay Pipe.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 10/30/2013

Ames Construction, Inc.®

AGENCIES CONTACTED FOR ASSISTANCE

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 3 of 3

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/22/13

NAME: Joyce Lee

COMPANY: National Association of Women Business Owners

FAX NO.: (213) 622-6659

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/22/13

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAMC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking forDBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/22/13

NAME: Larisa Ordac

COMPANY: Latin Business Association

FAX NO.: (213)628-8519

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any LBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/22/13

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any BBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/22/13

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any ABA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 11/22/13

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
BID DATE/TIME:	December 12th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Linda Harris

COMPANY: National Center for American Indian Enterprise Development (I

FAX NO.: (626) 442-7115

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

REVISED BID DATE

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Joyce Lee

COMPANY: National Association of Women Business Owners

FAX NO.: (213) 622-6659

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAMC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking forDBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Larisa Ordac

COMPANY: Latin Business Association

FAX NO.: (213)628-8519

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any LBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any BBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any ABA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 12/12/13

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
***BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Jennifer Lewis

From:	Jennifer Lewis
Sent:	Friday, November 22, 2013 9:58 AM
To:	'ybcainc@gmail.com'
Subject:	Caltrans project no. 07-1170U4 bidding 12/12/13
Attachments:	DBE-SBE 07-1170U4-AD.pdf

Good Morning,

I have attached information on a project we have bidding on 12/12/13 for Caltrans. Please forward this information on to any of your members that might be interested in bidding. If any of your members have any questions please have them call us anytime. Thank you.

Ames Construction, Inc.
391 N Main Street, Suite 111
Corona, CA 92880
Southwest: 951-356-1275

Jennifer Lewis
Bid & Outreach Coordinator
JenniferLewis@amesco.com
Fax: 951-549-9003

Ames Construction, Inc.®

REQUEST FOR QUOTE

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 3 of 3

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

Ames Construction, Inc.®

REQUEST FOR QUOTE - RESPONSES

Caltrans Contract No. 07-1170U4
Good Faith Effort Page 3 of 3

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
BID DATE/TIME:	December 12th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Benita Blanchard Phone Number 909 373 1773

Name of Company JC Supply benita@jcsupply.us

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Dave Phone Number 916-645-7747

Name of Company A.C. Dike Co

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
BID DATE/TIME:	December 12th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ___X___ No, Not Bidding ___[redacted]___

Contact Person Matt Sorrow Phone Number 915-957-8184

Name of Company [redacted]

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Johnny Maneri Phone Number (951) 695-5104

Name of Company Maneri Traffic Control

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
BID DATE/TIME:	December 12th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Dolly Phone Number 951-696-6843

Name of Company Integrity Rebar Placers

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
BID DATE/TIME:	December 12th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✔ No, Not Bidding _____

Contact Person MICHAEL ABANILLA Phone Number 626-333-0427

Name of Company ACE FENCE COMPANY

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

F A X

R. Dugan Construction Inc.
6157 Marlatt St.
Mira Loma, CA 91752

To:	<1951-549-9003>
Fax number:	1951-549-9003
From:	Christina Dugan
Fax number:	951-360-7561
Business phone:	951-360-7531-Phone
Home phone:	christina@rduganconst.com
Date & Time:	12/12/2013 12:10:58 PM
Pages:	2
Re:	ITB

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 - Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc - Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding ____

Contact Person Wendy Dugan Phone Number 951-360-7531

Name of Company R. Dugan Construction, Inc.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Ty Carver Phone Number 661-589-1001

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding ✓

Contact Person Deni S. Phone Number 209-742-6684

Name of Company AS Contractors

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracta resulting from this request. The Subcontractor, by submission of ita bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding X

Contact Person AMY or HARI Phone Number (530) 674-5861

Name of Company NOR-CAL PUMP & WELL DRILLING, INC

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding ✓

Contact Person BOB Phone Number 570-263-9732

Name of Company TEAM EES

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding ✓

Contact Person Vince Chavez Phone Number 714-669-9860

Name of Company Strive Concrete Cutting Inc.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

From:

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding X

Contact Person Deanna Benburgn Phone Number 9095923443

Name of Company Mad Steel Inc.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding ✓ No, Not Bidding _____

Contact Person DAVID SCOTT Phone Number (209) 722-2226

Name of Company PROFESSIONAL Concrete Sawing INC. UDBE # 34174

* Bidding Sawcutting – Please See Price List

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
**BID DATE/TIME:	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding X

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

From:

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
BID DATE/TIME:	December 12th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building . Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames may require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Lan Nguyen Phone Number 714 520-4026

Name of Company Traffic Loops Crackfilling, Inc.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION
REVISED BID DATE

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 9% goal for the following:

PROJECT:	07-1170U4 – Rte 10 in Baldwin Park & West Covina
OWNER:	CALTRANS
****BID DATE/TIME:**	December 19th, 2013 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE/UDBE/SBE Subs/Suppliers required include but are not limited to: Clear and grub, street sweeping, demo, SWPPP, REAP, F&D Steel/CIDH Pile, Rock Slope Protection, agg/lean conc RS/PT base, paving, HMA dike, geosynthetics, fencing, Pipe-RCP/PVC/VCP/HDPP/Flared End Section, landscape & Irrigation, manhole, treated wood base, core/pressure/drill & bond dowel, traffic control, signal & lighting, striping, pvmnt mkg, signs, PCMS, rebar, concrete supply, retaining wall, PS CIP Conc, prestressing, Conc – Pvmnt/RS/Barrier/structural/minor/PC PSt seal, Railing –Cable/WB/K, Terminal System, lead compliance plan, jacking superstructure, erosion control, electrical, signal & Lighting, soundwall masonry block, clean & paint struct stl, misc metal and building. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for at least 30 calendar days from the date of bid opening.**

Our contact for this project is Craig Roth. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/d/f624ade76ddb4c8c

AMES CONSTRUCTION, INC.

Memo

12-26-13A05:26 RCVD

To: MSC 43

OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH Street
Sacramento, CA 95816-7005

From: Jennifer Lewis, Bid and Outreach Coordinator

CC:

Date: 12/24/13

Re: DBE Commitment forms and Good Faith Efforts for Contract No. 07-1170U4

Enclosed herewith please find Ames Construction, Inc.'s DBE Commitment forms and Good Faith Efforts for Contract No. 07-1170U4 which bid on 12/19/13. If you have any questions please contact our office at the number below.

Sincerely,

Jennifer Lewis,
Bid and Outreach Coordinator

(951) 356-1275