

Second Bidder

DISTRICT-COUNTY-ROUTE: 07 LA 210
 CONTRACT NO.: 07-1W0504
 TOTAL BID: 1,118,485.00
 BID OPENING DATE: Jan. 26, 2012
 BIDDER'S NAME: O'Donnell Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A


Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Prepare WPCP		G.E.N.I. 714-479-1199 #24765	1,175.00
24	Public Safety Plan		"	875.00
23	Furnish Bridge Deck Treatment Material		G&C Equip. 310-515-6715 #5092	146,005.97 @ 60% = 87,603.54
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>89,653.54</u> <u>8.0</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder
 1/31/12
 Date
 909-394-4510
 (Area Code) Telephone Number
 Neil T. O'Donnell
 Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

RECEIVED
 12 FEB 8 - 1 AM 10:55



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Box 8068, Fountain Valley, CA 92728-8068
8390 Capwell Drive, Oakland, CA 94621

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 714-479-1199 email:

GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$1.17M

Bid Ref. No. 07-1W0504

Bid Date: 1/26/2012

January 18, 2012

Duration: 150 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W0504

07-LA-210; TREAT BRIDGE DECK, REPAIR SPALLS AND REPLACE JOINT SEALS

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Construction Site Management (partial) ^{1,3,6,7}

Lump Sum _____ \$185.00

CSM Package - Option 1

This Construction Site Management package includes a project specific CSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Construction Site Management requirements.

OR

Lump Sum _____ \$2,475.00

CSM Package - Option 2

Instructor led, on-site training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The CSM package includes a project specific CSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

Item 2 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 19 Engineering Drawings)

Option 1 - *Plan Written by a QSP*

\$1,175.00 ✓

Includes an Electronic Copy Now Required by Caltrans

Option 2 - *Plan Written by a QSP* plus Item 3 Option 1 CSM binder

\$1,320.00

Item 5 > Traffic Control (partial)

> Arrow Boards ^{1,2,3,8}

4 Weeks Rate (each unit)

\$385.00*

7 Days Rate (each unit)

\$205.00*

> Portable Changeable Message Signs (partial) ^{1,2,3,8}

4 Weeks Rate (each unit)

\$1,075.00*

7 Days Rate (each unit)

\$550.00*

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Anaheim Facility:

No Fees

Item 12 > Lead Compliance Plan for TSR/PM ^{1,3,5,7}

Options:

1) Lead Plan for TSR/PM only (Certified by CIH); or

\$785.00

2) Lead Plan (Certified by CIH) and Awareness Training; or

\$1,375.00

3) Lump Sum (plan, training, air monitoring, analysis, report)

\$2,675.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

**Item 24 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan
 For HMWM (Partial) ^{1,3,5,7}**

Airborne Emissions Monitoring Plan \$875.00 ✓

Lump Sum (package) \$3,400.00[#]

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$875.00

Each additional evening (8 hours or less) \$955.00

Each additional test for HMWM (includes pumps & 5 samples) \$495.00

Each additional test for Polyester Concrete (includes pumps & 5 samples) \$495.00

Each additional mobilization \$1,255.00[#]

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report \$775.00

(May be required if time between mobilization require a separate report)

[#] Pricing is with 1 week written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$175.00 per mobilization / false starts.

Global Environmental Network, Inc.

A highly respected Civil & Environmental Engineering Contractor – General Contractor's Lic. 878478 A-Haz with more than 7 engineers and qualified SWPPP field personnel.

In-House licenses / Qualifications: P.E./P.G./ QSD/QSP's/ToR_/CPESC/CESSWI (trainers and field technicians) / CIH and IH field technicians. GENI owns almost all equipment used in our Soil/Air/Water monitoring and sampling projects.

Actively managing Level 1, 2, and 3 Caltrans and Non-Caltrans SWPPPs throughout the State of California.

Offices in Northern and Southern California see our website at: www.My-DVBE.com

ESTIMATOR



Equipment Corporation
1875 W. Redondo Beach Blvd. Ste. 102
Gardena, CA. 90247
(310) 515-6715
(310) 515-5046

Quotation

Quote # **QO-17982**
 Contract # **07-1W0504**
 Bid Date **1/26/2012**
 Start Date **????**
 Terms **Net 30**

Description	Gallons	Unit Price	Total
HIGH MOLECULAR WEIGHT METHACRYLATE SEALER			
Monomer - promoter - accelerator - initiator price includes sand	3,027.0	\$43.26	\$ 130,948.02
Estimated Freight			\$3,600.00
Sales Tax 8.75%			\$11,457.95
		Total	\$ 146,005.97

Note: The quoted price is based on shipping full totes or drums of KBP 204 / KBP-103 KBP Flex monomer with the appropriate catalysts in standard sized container . Store KBP 204 at <80 F. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, expenses based on actual cost.

Exclusions: Freight, and Fuel Surcharges - Freight is estimate only and based on single release of material to aide contractor in estimating cost of shipping material. G&C Equipment on behalf of the contractor will attempt to use the lowest cost, highest quality flat bed trucker available. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel charges will be back charged to contractor.

Terms: Quotation is subject to G&C Equipment Standard Terms & Conditions.

Prices: Unit Prices are good for shipments through 07-01-2012

 G&C Equipment Corporation

 Contractor Signature