

**THIRD BIDDER**

DISTRICT-COUNTY-ROUTE: 07 - Ven - 33, 101, 118  
 CONTRACT NO.: 07-1W2704  
 TOTAL BID: \$ 1,507,848.80  
 BID OPENING DATE: May 16, 2013  
 BIDDER'S NAME: J. McLoughlin Engineering Co., Inc.  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> NA

05-20-13P01:35 RCVD

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
22	Supply Joint Seal (1/2")		USC Supply (530)273-1639 #1568820	\$ 3,434.40
23	Supply Joint Seal (1")			\$ 2,786.40
1, 5, 9	Lead Compliance Plan, WPCP, Public Safety Plan		Global Environmental Network, Inc. (714)479-1199 #24765	\$ 10,415.00
3	Traffic Control 17 Shifts @ Loc's 1-21		Carolino Traffic Control, Inc. (619)434-9200 #1259580	\$ 29,750.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>46,385.8</u> <u>3.1</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

*Chibeze Emuh* 5-17-13  
 Signature of Bidder Date

(909) 944-1037

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

(Area Code) Telephone Number  
**Chibeze Emuh**  
 Contact Person (Type or Print)



USC Supply  
12305 Locksley Lane  
Auburn, CA 95602

Office 530-273-1639  
530-887-8225  
Fax 530-273-1740  
530-882-8221

projects@uscsupply.net  
www.uscsupply.net

A Division of United Synergy Corporation

Name / Address	Ship To	<b>Estimate</b>
Department of Transportation 1120 N Street Sacramento, CA 95814	07-1W2704 Ventura County	

Date	Terms	Estimate #	Project
5/15/2013	Net 30	2013-511	

Item#	Description	Qty	U/M	Rate	Total
22	JOINT SEAL (MR 1/2") 506LF WABO SILICONE SEAL 50.72oz. CARTRIDGE KIT	53	ea	64.80	3,434.40T
23	JOINT SEAL (MR 1") 302LF WABO SILICONE SEAL 50.72oz. CARTRIDGE KIT Joint Seal Shipping	43	ea	64.80	2,786.40T
		1		177.00	177.00
26	4" THERMOPLASTIC TRAFFIC STRIPE WHITE THERMO EXTRUDED	2,573	lb	0.84615	2,177.14T
26	4" THERMOPLASTIC TRAFFIC STRIPE YELLOW THERMO EXTRUDED	4,500	lb	0.84535	3,804.08T
27	6" THERMOPLASTIC TRAFFIC STRIPE WHITE THERMO EXTRUDED	46	lb	0.84609	38.92T
28	8" THERMOPLASTIC TRAFFIC STRIPE WHITE THERMO EXTRUDED	556	lb	0.84615	470.46T
29	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) WHITE THERMO EXTRUDED	71	lb	0.8462	60.08T
30	THERMOPLASTIC PAVEMENT MARKING WHITE THERMO EXTRUDED	445	lb	0.84613	376.53T
31	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) WHITE THERMO EXTRUDED	1,359	lb	0.84614	1,149.91T
32	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) WHITE THERMO EXTRUDED	1,616	lb	0.84614	1,367.37T
33	TRAFFIC PAINT (WHITE) TM2390	3	gal	13.09333	39.28T

+Prices Quoted are Valid for 30 Days from estimate date unless  
USC Supply receives a price increase.

**Subtotal**

**Sales Tax (7.5%)**

**Total**



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$1.44M

GENI Ref. No. 07-1W2704

Bid Date: 5/16/2013

May 8, 2013

Duration: 100 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W2704

07-VEN-33,101,118-VAR;

REPLACE APPROACH SLABS, TREAT BRIDGE DECK, AND REPLACE JOINT SEALS

\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\*

**Item 1 > Lead Compliance Plan (LCP) for Traffic Stripe Removal / Pavement Markings (TSR/PM)<sup>1,3,5,7</sup>**

Options:

1) Lead Plan only (Certified by CIH); or

2) Lead Plan (Certified by CIH) and Awareness Training; or

3) Lump Sum (plan, training, air monitoring, analysis, report)

\$785.00

\$1,595.00

\$2,995.00

**Item 2 > Construction Area Signs Furnished (Unframed)<sup>1,3,9,10</sup>**

Lump Sum

\$TBD

\$12.00/SqFt for any required (CAS) on sheet 3; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

**Item 3 > Traffic Control System (partial)**

> Arrow Boards<sup>1,2,3,8</sup>

4 Weeks Rate (each unit)

\$585.00\*

7 Days Rate (each unit)

\$275.00\*

> Portable Changeable Message Signs (partial)<sup>1,2,3,8</sup>

4 Weeks Rate (each unit)

\$1,275.00\*

7 Days Rate (each unit)

\$575.00\*

\* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility:

**Item 4 > Job Site Management (partial - Training Services)<sup>1,3,6,7</sup>**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

OR

Lump Sum

\$2,700.00

JSM Package - Option 2

**Instructor led, On-Site BMP Awareness training course**, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

### SAFETY COURSES OFFERED BY SafetyGENI™

#### Crane Training

CCO Written Exams  
CCO Practical Exams

#### Traffic Control Coning & Flagging Awareness

#### Safety Orientation for Construction

#### Scaffold Safety Awareness

#### Fall Protection Awareness

#### Trench Safety Competent Person Awareness

#### Trench Rescue

#### Confined Space

#### Confined Space Rescue

#### Urban Search & Rescue

#### Respirator Training & Fit Testing

#### CPR & First Aid

#### Crane Operator Awareness

#### Forklift Training Awareness

#### Aerial Lift Awareness

#### Hearing Conservation Training

#### DOT HM 126F/181 Awareness

#### Emergency Response Awareness / Refresher Operational Technician Specialist

#### HAZWOPER

Awareness / Refresher Supervisor Waste Site Worker

#### Household Hazardous Waste

#### Asbestos Training

#### Lead Training

#### 24 Hr SWPPP Training

**Item 5 > Prepare Water Pollution Control Program (WPCP)** <sup>1,3,6,7</sup>

Lump Sum (Est. 14 Engineering Drawings)

Option 1.A – *Plan Written by a QSP*

\$575.00

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$875.00

Additional WPCP Services:

> **Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. **For bidding purposes only estimate at \$425.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$345.00/day.**

**NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944**

**Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial)** <sup>1,3,5,7</sup>

Airborne Emissions Monitoring Plan

\$875.00 x 5

Lump Sum (package)

\$3,570.00<sup>#</sup>

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$875.00

Each additional evening (8 hours or less)

\$1,075.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$1,395.00<sup>#</sup>

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

<sup>#</sup> Pricing is with 2 wks written notice confirming date and time of required field work.


Less than 2 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

**Item 24 > Furnish Single Sheet Aluminum Signs** <sup>1,3,9,10</sup>

Lump Sum (0.063" – Unframed) 41 sqft

\$665.00

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax



# CAROLINO TRAFFIC CONTROL, INC.

903 Highland Ave.  
National City, CA 91950  
DVBE/SBE #1259580  
Contractor's License #943523  
Union Contractor Local 89

Alex Carolino - (619) 434-9200  
alex@carolinotrafficcontrol.com  
Junior Carolino - (619) 948-9163  
junior@carolinotrafficcontrol.com  
Fax: (619) 470-9141

## TRAFFIC CONTROL SUB-QUOTE FOR YOUR **3% DVBE/SBE GOALS**

**OWNER:** CALTRANS  
**PROJECT:** REPLACE APPROACH SLABS, TREAT BRIDGE DECK, AND REPLACE JOINT SEALS  
**PROJECT #:** 07-1W2704  
**LOCATION:** VENTURA COUNTY  
**BID DATE:** 5/16/13 @ 2PM

### ITEM #3: TRAFFIC CONTROL SYSTEM

<b>FREEWAY CLOSURE</b> .....	\$1750.00/DAY
ONE LANE, ONE DIRECTION, TWO MAN CREW, ONE MILE ONLY INCLUDES 150 CONES, 1 ARROWBOARD, 3 AWS, 4C30, 1 BEACON	
EACH ADDITIONAL LANE .....	\$200.00/DAY
EACH ADDITIONAL MILE .....	\$200.00/DAY
<b>PILOT CAR (W/ DRIVER ONLY)</b> .....	\$1200.00/DAY
ADDITIONAL 2 MAN FLAGGING CREW .....	
	\$1200.00/DAY
<b>CITY STREET LANE CLOSURE</b> .....	\$1750.00/DAY
INCLUDES 75 CONES, 3 AWS, 2 C30, 1 ARROWBOARD	
<b>RAMP CLOSURE</b> .....	\$1750.00/DAY
1-4 RAMPS PER LOCATION INCLUDES 150 CONES, 4C2, 18 PLAIN BARRICADES, 4 R3-2, 4-R3-1	
<b>SHOULDER CLOSURE</b> .....	\$1750.00/DAY
INCLUDES 100 CONES, 3AWS, 3 SMALL SIGN	
<b>DETOUR RAMP</b> .....	\$1750.00/DAY
1 MAN CREW INCLUDES: 25 FREEWAY DETOUR, 2 R3-1, 2R3-2, 2 C2, 2 C19, 4 TYPE I 30 CONES	
EACH ADDITIONAL FREEWAY DETOUR SIGN .....	\$200.00/DAY
<b>ATTENUATOR TRUCK (SCORPION) W/O DRIVER</b> .....	\$3500.00/MONTH +\$0.30 PER MILE
<b>ADDITIONAL ARROWBOARDS</b> .....	\$200.00/DAY

@ 17 shifts = \$29,750.00

1 day is an 8 hour shift from Monday to Friday.  
Any additional hours over 8 hours, add \$150.00 for each man per hour for overtime.  
Any additional hours over 12 hours, add \$200.00 for each man per hour for doubletime.  
Any Saturday work, multiply rates and overtime by 1.5.  
Any Sunday or holiday work, multiply rates and overtime by 2.  
Each traffic control truck move-in/move-out is \$1000.00.  
Add \$30.00 per man per hour for any travel time to and from San Diego, CA to the project site at the start and end of each work week.  
Add \$30.00 per man per hour for any travel time to and from hotel to project site if applies.  
Contractor will provide attenuator truck as needed unless rented from Carolino Traffic Control, Inc.  
Rental equipment has a \$200.00 drop off and \$200.00 pick-up fee if delivered or picked up.

### CAROLINO TRAFFIC CONTROL, INC.

PHONE: (619) 434-9200 - 3035 EAST 8<sup>TH</sup> STREET, NATIONAL CITY, CA 91950 - FAX: (619) 470-9141

#133