

2ND BIDDER

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
DES-OE-0102.5 (REV 3/2008)

# Second Bidder


DISTRICT-COUNTY-ROUTE: 07 - LA 60-90-91,101,105,110-Var  
CONTRACT NO.: 07-1W2904  
TOTAL BID: \$2,467,744.00  
BID OPENING DATE: May 23, 2013  
BIDDER'S NAME: Autobahn Construction, Inc.  
DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Fur. Const. area signs		Global Env. Network	\$22,356.00
3	Portable CMS		P.O. Box 8068	40,800.00
5	Prepare WPCP		Fountain Valley, CA	1,140.00
9	Public Safety Plan		714-479-1199 92728 DVBE #24765	3,575.00
43-50	Furnish striping paint		James David Lawrence 635 Mill Rd. Auburn, CA 95603 DVBE #407	7,225.20

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

<b>Total Claimed Participation</b>	\$ <u>75,096.20</u> <u>3.04</u> %
------------------------------------	--------------------------------------

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

  
Signature of Bidder 5/23/13  
Date

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

714-769-7025  
(Area Code) Telephone Number  
  
John Korb, Treasurer  
Contact Person (Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (918) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

05-23-13 11:15 AM RCVJ



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$2.08M

GENI Ref. No. 07-1W2904

Bid Date: 5/23/2013

May 16, 2013

Duration: 160 Working Days

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W2904**

**07-LA-60, 90, 91, 101, 105, 110, 405-VAR;**

**TREAT BRIDGE DECK AND REPLACE JOINT SEAL**

**\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\***

**Item 1 > Lead Compliance Plan (LCP) for Aerially Deposited Lead (ADL) and Traffic Stripe Removal / Pavement Markings (TSR/PM)<sup>1,3,5,7</sup>**

Options:

- 1) Lead Plan only (Certified by CIH); or \$785.00
- 2) Lead Plan (Certified by CIH) and Awareness Training; or \$1,500.00
- 3) Lump Sum (plan, training, air monitoring, analysis, report) \$2,715.00

**Item 2 > Construction Area Signs Furnished (Unframed)<sup>1,3,9,10</sup>**

Lump Sum

\$12.00/SqFt for any required (CAS) on sheet 3; CS-1  
Est. shows up to 1,725 sqft is required

$= \$20,700 + \text{TAX } \$1,656 = \$22,356$  \$TBD ✓

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

**Item 3 > Traffic Control System (partial)<sup>1,2,3,8</sup>**

> Arrow Boards

4 Weeks Rate (each unit) \$585.00\*

7 Days Rate (each unit) \$275.00\*

> Portable Changeable Message Signs (partial)<sup>1,2,3,8</sup>

4 Weeks Rate (each unit)

7 Days Rate (each unit)

> TMA (bare)

7 Day Rate \$2,000.00\*

4 Week Rate \$4,500.00\*

In addition to base rate add 0.27/mile plus return vehicle with same level of fuel as when picked up at the yard.

\* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility:

$\frac{\text{REQUIRED}}{4} \times \frac{\text{MONTHS}}{8} \times \$1,275.00 = 40,000$

**Item 4 > Job Site Management (partial - Training Services)<sup>1,3,6,7</sup>**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

OR

Lump Sum

\$1,760.00

JSM Package - Option 2

**Instructor led, On-Site BMP Awareness training course**, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a **project specific JSM binder** with a full colored Employee Training section. **Five student manuals** are also included in this package for the required training

**SAFETY COURSES OFFERED BY SafetyGENI™**

**Crane Training**

- CCO Written Exams
- CCO Practical Exams

**Traffic Control Coning & Flagging Awareness**

**Safety Orientation for Construction**

**Scaffold Safety Awareness**

**Fall Protection Awareness**

**Trench Safety Competent Person Awareness**

**Trench Rescue**

**Confined Space**

**Confined Space Rescue**

**Urban Search & Rescue**

**Respirator Training & Fit Testing**

**CPR & First Aid**

**Crane Operator Awareness**

**Forklift Training Awareness**

**Aerial Lift Awareness**

**Hearing Conservation Training**

**DOT HM 126F/181 Awareness**

**Emergency Response Awareness / Refresher**

**Operational Technician Specialist**

**HAZWOPER**

**Awareness / Refresher Supervisor**

**Waste Site Worker**

**Household Hazardous Waste**

**Asbestos Training**

**Lead Training**

**24 Hr SWPPP Training**

**Item 5 > Prepare Water Pollution Control Program (WPCP)** <sup>1,3,6,7</sup>

Lump Sum (Est. 19 Engineering Drawings)

Option 1.A - *Plan Written by a QSP*

\$790.00

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCM

\$1,140.00 ✓

Additional WPCP Services:

> **Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project - Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$285.00/day.

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

**Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) & High Molecular Weight Methacrylate (HMWM) (Partial)** <sup>1,3,5,7</sup>

Airborne Emissions Monitoring Plan

\$875.00

Lump Sum (package)

\$3,575.00\* ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$875.00

Each additional evening (8 hours or less)

\$775.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional test for Polyester Concrete (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$875.00\*

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

\* Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$150.00 per mobilization / false starts.

**Item 40 > Furnish Single Sheet Aluminum Signs** <sup>1,3,9,10</sup>

Lump Sum (0.063" - Unframed) 57 sqft

\$905.00

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

TOTAL \$ 67,871. ✓

**JAMES DAVID LAWRENCE**  
**Certified Small, DVBE Certification No. 407**  
 635 Mill Road  
 Auburn, CA. 95603

Phone: 530-885-9257

jd\_lawrence@wavecable.com

**QUOTE**

DATE: 05/22/13

**CALTRANS #:** 07-1W2904

**BID DATE:** 05/23/13

*items 43-50*

QTY	UNITS	ITEM	UNIT PRICE	EXTENSION
	Gal	Paint - White		0
	Gal	Paint - Yellow		0
	Gal	Paint - Black		0
				0
2000	LBS	Beads	0.45	900
				0
2000	LBS	Thermo Spray - White	0.9	1800
4000	LBS	Thermo Spray - Yellow	0.9	3600
	LBS	Thermo Thinline - White		0
	LBS	Thermo Thinline - Yellow		0
	LBS	Thermo Extrude - White		0
	LBS	Thermo Extrude - Yellow		0
				0
200	EA	Type A - Non Reflective Markers	0.45	90
				0
		Reflective Markers - 4x4 Abrasion Resistant		0
	EA	Type D		0
100	EA	Type G	1.05	105
100	EA	Type H	1.05	105
	EA	Type C		0
				0
		Markers - Recessed		0
	EA	Type D		0
	EA	Type G		0
	EA	Type H		0
	EA	Type C		0
				0
200	LBS	Bitumen - Standard	0.45	90
	LBS	Bitumen - Flexible		0

TOTAL MATERIAL	\$	6,690.00
TAX 8.00%	\$	535.20
<b>TOTAL</b>	<b>\$</b>	<b>7,225.20</b>