

3RD BIDDER

THIRD BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 07 - LA - 60, 90, 91, 101, 110, 405
CONTRACT NO.: 07-1W2904
TOTAL BID: \$2,695,589.00
BID OPENING DATE: May 23, 2013
BIDDER'S NAME: J. McLoughlin Engineering Co., Inc.
DVBE PRIME CONTRACTOR CERTIFICATION ¹ NA

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control 29 Shifts @ Loc 1-24		E-Nor Innovations. (310)513-6209 #37084	\$ 50,547.00
35-38	Joint Seal		USC Supply (530)273-1639 #1568820	\$ 22,149.60
1, 5, 9	Lead Compliance Plan, WPCP and Public Safety Plan		Global Environmental Network, Inc. (714)479-1199 #24765	\$ 9,715.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>82,411.60</u> <u>3.1</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Chibeze Emuh 5.24.13
 Signature of Bidder Date


(909) 944-1037

(Area Code) Telephone Number

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Chibeze Emuh
 Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

(310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084

U DBE/MBE/SBE CUCP #37718

GENERAL A, C31/D42 STATE LICENSE #931953

UNION CONTRACTOR

5/22/13

Bidding Estimator

PROJECT: TREAT BRIDGE DECKS REPLACE JOINT SEALS

PROJECT NUMBER 07-1W2904

BID DATE 5/23/13 BID TIME 2:00PM

DVBE/SBE #37084 DISABLED VETERAN

ITEM	DESCRIPTION	COST
------	-------------	------

****TRAFFIC CONTROL SYSTEMS****

ITEM	DESCRIPTION	PER DAY.
1	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 8HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 1,743
2	FOR EACH ADDITIONAL LANE ADD	\$ 200
3	FOR EACH ADDITIONAL MILE ADD	\$ 200
4	ADDITIONAL RAMP CLOSURE ADD	\$ 200
5	CITY STREET LANE CLOSURE 75 CONES, 3 AWS, 2 C30, 1 ARROWBOARD 8HR SHIFT	\$ 1,734
6	RAMP CLOSURE 1-4 RAMPS PER LOCATION 150 CONES, 8C2, 8 PLAIN BARRICADES, 4 R3-2, 4 R3-1, 2 W20-3, 30 FRWY DETOURS 8HR SHIFT	\$ 1,743
7	SHOULDER CLOSURES 100 CONES, 3 AWS, 3 SMALL SIGNS 8HR SHIFT	\$ 1,743
8	ATTENUATOR TRUCK W/MAN EA 8HR SHIFT	\$ 992

@ 29 shifts
= \$ 50,547.00

TRAFFIC CONTROL (PARTIAL)

9. CMS UNIT RENTAL: TRAFFIC CONTROL SYSTEMS PARTIAL
DAILY EA \$200 WEEKLY \$600EA MONTHLY \$1,000 EA

TRAFFIC CONTROL (PARTIAL)

10. ARROWBOARD RENTAL
DAILY \$30EA WEEKLY \$200 EA MONTHLY \$300 EA

11. DELIVERY/PICK UP EACH WAY EA EQUIPMENT \$ 100
12. ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED AT EACH PER DAY \$ 5

ALLOW 1HR SET UP / 1 HR PICK UP:

#138



USC Supply
 12305 Locksley Lane
 Auburn, CA 95602
 projects@uscsupply.net
 www.uscsupply.net

Office 530-273-1639
 530-887-8225
 Fax 530-273-1740
 530-882-8221

A Division of United Synergy Corporation

Name Address	Ship To	Estimate
Department of Transportation 1120 N Street Sacramento, CA 95814	07-1W2904 Los Angeles County	

Date	Terms	Estimate #	Project
5/22/2013	Net 30	2013-526	

Item#	Description	Qty	U/M	Rate	Total
12	RAPID SET DOT REPAIR MIX Shipping and Tax Charges are Subject to Change	822	Bag	21.65 500.00	17,796.30T 500.00
35	JOINT SEAL (MR 1/2") 357LF WABO SILICONE SEAL 50.72oz. CARTRIDGE KIT	39	ea	63.60	2,480.40T
36	JOINT SEAL (MR 1") 865LF WABO SILICONE SEAL 50.72oz. CARTRIDGE KIT	118	ea	63.60	7,504.80T
37	JOINT SEAL (MR=1-1/2") WABO COMPRESSION SEAL WA-375	391	ft	28.80	11,260.80T
38	WABOPRIMALUB ADHESIVE (TYPE AL) JOINT SEAL - 263 LF WABO SILICONE SEAL (50.72 OZ CARTRIDGES) Joint Seal Shipping	2 11	gal ea	102.00 63.60	204.00T 699.60T
				1,286.00	1,286.00
43	4" THERMOPLASTIC TRAFFIC STRIPE YELLOW THERMO EXTRUDED	2,500	lb	0.84535	2,113.38T
44	8" THERMOPLASTIC TRAFFIC STRIPE WHITE THERMO EXTRUDED	200	lb	0.84615	169.23T
45	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) WHITE THERMO EXTRUDED	200	lb	0.84615	169.23T
46	THERMOPLASTIC PAVEMENT MARKING WHITE THERMO EXTRUDED	300	lb	0.84617	253.85T
47	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) WHITE THERMO EXTRUDED	500	lb	0.84616	423.08T

\$ 22,149.60

+Prices Quoted are Valid for 30 Days from estimate date unless USC Supply receives a price increase.

Subtotal

Sales Tax (9.0%)

Total



USC Supply
 12305 Locksley Lane
 Auburn, CA 95602
 projects@uscsupply.net
 www.uscsupply.net

Office 530-273-1639
 530-887-8225
 Fax 530-273-1740
 530-882-8221

A Division of United Synergy Corporation

Name / Address	Ship To	Estimate
Department of Transportation 1120 N Street Sacramento, CA 95814	07-1W2904 Los Angeles County	

Date	Terms	Estimate #	Project
5/22/2013	Net 30	2013-526	

Item#	Description	Qty	U/M	Rate	Total
47	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) YELLOW THERMO EXTRUDED	100	lb	0.8454	84.54T
48	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) WHITE THERMO EXTRUDED Thermoplastic Shipping to be Determined	500	lb	0.84616	423.08T
				0.00	0.00

+Prices Quoted are Valid for 30 Days from estimate date unless USC Supply receives a price increase.

Subtotal	\$45,368.29
Sales Tax (9.0%)	\$3,922.41
Total	\$49,290.70



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944 email: GENI@SafetyGeni.com Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$2.08M

GENI Ref. No. 07-1W2904

Bid Date: 5/23/2013

May 16, 2013

Duration: 160 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W2904

07-LA-60, 90, 91, 101, 105, 110, 405-VAR;

TREAT BRIDGE DECK AND REPLACE JOINT SEAL

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan (LCP) for Aerially Deposited Lead (ADL) and Traffic Stripe Removal / Pavement Markings (TSR/PM)^{1,3,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$1,500.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$2,715.00 |

Item 2 > Construction Area Signs Furnished (Unframed)^{1,3,9,10}

Lump Sum

\$TBD

\$12.00/SqFt for any required (CAS) on sheet 3; CS-1

Est. shows up to 1,725 sqft is required

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 3 > Traffic Control System (partial)

> Arrow Boards^{1,2,3,5}

4 Weeks Rate (each unit)

\$585.00*

7 Days Rate (each unit)

\$275.00*

> Portable Changeable Message Signs (partial)^{1,2,3,8}

4 Weeks Rate (each unit)

\$1,275.00*

7 Days Rate (each unit)

\$575.00*

> TMA (bare)

7 Day Rate

\$2,000.00*

4 Week Rate

\$4,500.00*

In addition to base rate add 0.27/mile plus return vehicle with same level of fuel as when picked up at the yard.

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility:

Item 4 > Job Site Management (partial - Training Services)^{1,3,6,7}

Lump Sum

\$185.00

ISM Package - Option 1

This Job Site Management package includes a project specific ISM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

OR

Lump Sum

\$1,760.00

ISM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The ISM package includes a project specific ISM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GENI - PROPOSAL
PROJECT #: 07-1W2904
PAGE 2 OF 5

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 19 Engineering Drawings)

Option 1.A – *Plan Written by a QSP* \$790.00

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM \$1,140.00 —

Additional WPCP Services:

> **Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$285.00/day.

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) & High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan \$875.00 × 4

Lump Sum (package) \$3,575.00# —

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

= \$ 7,075.00

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$875.00

Each additional evening (8 hours or less) \$775.00

Each additional test for HMWM (includes pumps & 5 samples) \$525.00

Each additional test for Polyester Concrete (includes pumps & 5 samples) \$525.00

Each additional mobilization \$875.00#

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report \$775.00

(May be required if time between mobilization require a separate report)

Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$150.00 per mobilization / false starts.

Item 40 > Furnish Single Sheet Aluminum Signs ^{1,3,9,10}

Lump Sum (0.063" – Unframed) 57 sqft \$905.00

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

DVBE/ UDBE/ SBE PARTICIPATION

CONTRACT NO: 07-1W2904

BID DATE: 05-23-13

GENERAL CONTRACTOR:

**J. MCLOUGHLIN ENGINEERING, CO., INC.
10641 FULTON COURT
RANCHO CUCAMONGA, CA. 91730
(909) 944-1037**

DATE SUBMITTED: 05-28-2013 via Federal Express # 799858785456