

**CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE**

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** J. McLoughlin Engineering Co., Inc.

**CONTRACT NO.** 07 . 1W2904

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

THIRD BIDDER

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
2, 17, 18, 40, 41, 42	Construction Area Signs, Remove and Place signs	Smith & Son (760)728-1286 #590246	\$ 27,614.00
23	Polyester	KWIKBOND Polymers (866) 434-1772 #25239	\$ 669,804.11
3	Traffic Control	E-Nor Innovations. (310)513-6209 #37084	\$ 50,547.00
1, 5, 9	LCP, WPCP, PSP	Global Environmental Network, Inc. (800)230-6944 #24765	\$ 9,715.00

**Chibeze Emuh**

Person to Contact (Please Type or Print)

**(909) 944-1037**

(Area Code) Telephone Number

**\$ 757,860.11**

**Total Claimed Participation**

**28.1 % of Contract**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION**

540 Rice Canyon Rd.  
 Fallbrook, Ca. 92028  
 760-728-1286 Fax 760-728-4157

**CERTIFIED SMALL BUSINESS**  
 Contractors License # 590246

**SMITH & SON**

**BID DATE: 5-23-13**  
**PROJECT #: 07-1w2904**

**DEAR ESTIMATOR**

**CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE OR REPLACEMENTS. \*\*NOTE\*\* ALL SIGNS BECOME PROPERTY OF SMITH & SON UPON COMPLETION OF JOB(price includes project id signs)**

**CONSTRUCTION AREA SIGNS TOTAL: \$24,950.00**

**Pick and choose item below if used with constuction arca signs**

#8 treated wood waste	2.00 lb
#17 remove roadside sign wood post	45.00 each
#18 remove roadside sign panel	45.00 each
#40 furnish single sheet alum sign	12.00 sq ft
#41 roadside sign on concrete wall	175.00 each
#42 roadside sign one post	175.00 each

**IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE PLEASE DO NOT HESITATE TO CALL CHRIS SMITH AT 760-728-1286.**

**THANK YOU FOR YOUR TIME AND CONSIDERATION .**

**SINCERELY,**  
**CHRISTOPHER R. SMITH**  
**ESTIMATOR**

**MEMBER OF THE AGC OF SOUTHERN CALIFORNIA/LABORERS**

139



## Quotation

923 Teal Drive  
 Benicia, CA 94510  
 (866) 434-1772 (p)  
 (707) 746-7981  
[randv@kwikbondpolymers.com](mailto:randv@kwikbondpolymers.com)

Quote # 13-0452  
 Contract # 07-1W2904  
 Bid Date 5/23/2013  
 Start Date ????  
 Terms net 30

Description	Cubic Feet	CF Price	Total
PPC 1121 Bulk & 2-Ton S/S	10,325	\$58.35	\$602,463.75
Negotiated Discount		(\$1.50)	(\$15,487.50)
Estimated Freight			\$30,000.00
		<b>Sub Total</b>	<b>\$616,976.25</b>
Sales Tax 9.0%		\$	52,827.86
		<b>Total \$</b>	<b>669,804.11</b>

**Note:** Add \$6.23/CF for materials shipped in drums and 50# bags. If tankers are dropped at the job site, the demurrage fee is \$150/day plus a round trip "Bob Tail" charge of \$2.50/mile from tanker rental company to jobsite. PPC 1121 is sold by Volume. KBP has estimated the neat line quantity based on plan minimum thickness. Many projects will require more material than neat line quantities. Bidders are advised to include an appropriate escalation in their bid to account for waste. Sales Tax rate subject to change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.

\*\*\* PPC 1121 is a composite system that requires all components be supplied by Kwik Bond Polymers. Use of any materials in the polyester concrete not approved by KBP will void any warranties and may result in product failure.

**Inclusions:** The amount of materials to produce average PPC unit weight of 135 lbs/cf and 12% resin content along with sufficient primer to meet spread rates according to special provisions or specifications. The estimate is developed on working temperatures of 70F. Colder temperatures may require additional accelerators and/or resin at an additional charge.

**Lead Time:** Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.


**Terms:** Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.

**Delivery** is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

**Prices:** Unit prices are good for shipments through 12-30-2013

Randy Slezak- Kwik Bond Polymers

Contractor Signature



**-NOR INNOVATIONS INC.**

**DVBE/SBE CERTIFIED CO. LIC. #931953**

(310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084

\*U DBE/MBE/SBE CUCP #37718\*

GENERAL A, C31/D42 STATE LICENSE #931953

\*\*UNION CONTRACTOR\*\*

5/22/13

Bidding Estimator

PROJECT: TREAT BRIDGE DECKS REPLACE JOINT SEALS

PROJECT NUMBER 07-1W2904

BID DATE 5/23/13 BID TIME 2:00PM

DVBE/SBE #37084 DISABLED VETERAN

ITEM	DESCRIPTION	COST
------	-------------	------

**\*\*TRAFFIC CONTROL SYSTEMS\*\***

ITEM	DESCRIPTION	PER DAY.
1	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 8HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 1,743
2	FOR EACH ADDITIONAL LANE ADD	\$ 200
3	FOR EACH ADDITIONAL MILE ADD	\$ 200
4	ADDITIONAL RAMP CLOSURE ADD	\$ 200
5	CITY STREET LANE CLOSURE 75 CONES, 3 AWS, 2 C30, 1 ARROWBOARD 8HR SHIFT	\$ 1,734
6	RAMP CLOSURE 1-4 RAMP PER LOCATION 150 CONES, 8C2, 8 PLAIN BARRICADES, 4 R3-2, 4 R3-1, 2 W20-3. 30 FRWY DETOURS 8HR SHIFT	\$ 1,743
7	SHOULDER CLOSURES 100 CONES, 3AWS, 3 SMALL SIGNS 8HR SHIFT	\$ 1,743
8	ATTENUATOR TRUCK W/MAN EA 8HR SHIFT	\$ 992

@ 29 shifts  
= \$ 50,547.00

**TRAFFIC CONTROL (PARTIAL)**

9. CMS UNIT RENTAL: TRAFFIC CONTROL SYSTEMS PARTIAL  
DAILY EA \$200 WEEKLY \$600EA MONTHLY \$1,000 EA

**TRAFFIC CONTROL (PARTIAL)**

10. ARROWBOARD RENTAL  
DAILY \$30EA WEEKLY \$200 EA MONTHLY \$300 EA

11. DELIVERY/PICK UP EACH WAY EA EQUIPMENT \$ 100  
12. ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED AT EACH PER DAY \$ 5

ALLOW 1HR SET UP / 1 HR PICK UP:

#138



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

### SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
  - CCO Written Exams
  - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher Operational Technician Specialist
- HAZWOPER Awareness / Refresher Supervisor Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$2.08M

GENI Ref. No. 07-1W2904

Bid Date: 5/23/2013

May 16, 2013

Duration: 160 Working Days

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W2904**

**07-LA-60, 90, 91, 101, 105, 110, 405-VAR;**

**TREAT BRIDGE DECK AND REPLACE JOINT SEAL**

**\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\***

**Item 1 > Lead Compliance Plan (LCP) for Aerially Deposited Lead (ADL) and Traffic Stripe Removal / Pavement Markings (TSR/PM)<sup>1,3,5,7</sup>**

Options:

- 1) Lead Plan only (Certified by CIH); or \$785.00
- 2) Lead Plan (Certified by CIH) and Awareness Training; or \$1,500.00
- 3) Lump Sum (plan, training, air monitoring, analysis, report) \$2,715.00

**Item 2 > Construction Area Signs Furnished (Unframed)<sup>1,3,9,10</sup>**

Lump Sum

\$TBD

\$12.00/SqFt for any required (CAS) on sheet 3; CS-1

Est. shows up to 1,725 sqft is required

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

**Item 3 > Traffic Control System (partial)**

> Arrow Boards<sup>1,2,3,8</sup>

4 Weeks Rate (each unit) \$585.00\*

7 Days Rate (each unit) \$275.00\*

> Portable Changeable Message Signs (partial)<sup>1,2,3,8</sup>

4 Weeks Rate (each unit) \$1,275.00\*

7 Days Rate (each unit) \$575.00\*

> TMA (bare)

7 Day Rate \$2,000.00\*

4 Week Rate \$4,500.00\*

In addition to base rate add 0.27/mile plus return vehicle with same level of fuel as when picked up at the yard.

\* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility:

**Item 4 > Job Site Management (partial - Training Services)<sup>1,3,6,7</sup>**

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

OR

Lump Sum \$1,760.00

JSM Package - Option 2

**Instructor led, On-Site BMP Awareness training course**, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

**GENI - PROPOSAL  
PROJECT #: 07-1W2904  
PAGE 2 OF 5**

**Item 5 > Prepare Water Pollution Control Program (WPCP)** <sup>1,3,6,7</sup>

Lump Sum (Est. 19 Engineering Drawings)

Option 1.A – *Plan Written by a QSP*

\$790.00

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$1,140.00 —

**Additional WPCP Services:**

**> Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$345.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$285.00/day.

**NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944**

**Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) & High Molecular Weight Methacrylate (HMWM) (Partial)** <sup>1,3,5,7</sup>

Airborne Emissions Monitoring Plan

\$875.00 × 4

Lump Sum (package)

\$3,575.00\* —

This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

= \$ 7,075.00

See notes below to develop your own estimates

**Additional work:**

Airborne Emissions Monitoring Plan

\$875.00

Each additional evening (8 hours or less)

\$775.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional test for Polyester Concrete (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$875.00\*

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

\* Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to \$150.00 per mobilization / false starts.

**Item 40 > Furnish Single Sheet Aluminum Signs** <sup>1,3,9,10</sup>

Lump Sum (0.063" – Unframed) 57 sqft

\$905.00

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

**DVBE/ UDBE/ SBE PARTICIPATION**

**CONTRACT NO: 07-1W2904**

**BID DATE: 05-23-13**

**GENERAL CONTRACTOR:**

**J. MCLOUGHLIN ENGINEERING, CO., INC.  
10641 FULTON COURT  
RANCHO CUCAMONGA, CA. 91730  
(909) 944-1037**

**DATE SUBMITTED: 05-24-2013 via Federal Express # 799850405129**