

# Low Bidder


DISTRICT-COUNTY-ROUTE: 07 - LA - 405,710  
 CONTRACT NO.: 07-1W3104  
 TOTAL BID: 1,148,509.00  
 BID OPENING DATE: 05/16/13  
 BIDDER'S NAME: O'Donnell Construction, Inc.  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1,9,14,15,16,31-37	Striping		Mallard Const. 714-785-5394 #1748928	59,478.40
5	WPCP		Global Envir. Network 800-230-6944 #24765	550.00
10	Public Safety Plan		"	3,440.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>63,468.40</u> <u>5.5</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

 5/16/13  
 Signature of Bidder Date

909-394-4510  
 (Area Code) Telephone Number  
**Neil T. O'Donnell**  
 Contact Person (Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (918) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 174928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: MALLARDCONST.INC@HOTMAIL.COM

Agency: Caltrans

Addenda Noted:

Project: Contract 07-1W3104 - Treat Bridge Decks With Methacrylate  
Replace Slabs And Joint Seals

Estimator: Gary Rivers  
Cell Phone 714-785-5394

Bid Date: 5/16/2013

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Complaine Plan	1	EA	\$ 2,000.00	\$ -
9	Remove Yellow Thermoplastic Traffic Stripe	5,980	LF	\$ 0.88	\$ 5,262.40
14	Remove Thermoplastic Traffic Stripe	15,900	LF	\$ 0.77	\$ 12,243.00
15	Remove Thermoplastic Pavement Marking	240	SF	\$ 1.10	\$ 264.00
16	Remove Pavement Marker	1,250	EA	\$ 1.10	\$ 1,375.00
31	4" Thermoplastic Traffic Stripe	25,200	LF	\$ 1.00	\$ 25,200.00
32	8" Thermoplastic Traffic Stripe	240	LF	\$ 2.00	\$ 480.00
33	Thermoplastic Pavement Marking	240	SF	\$ 10.00	\$ 2,400.00
34	4" Thermoplastic Traffic Stripe (Broken 36-12)	6,790	LF	\$ 0.60	\$ 4,074.00
35	4" Thermoplastic Traffic Stripe (Broken 17-7)	3,700	LF	\$ 0.60	\$ 2,220.00
36	Pavement Markers (Non Reflective)	580	EA	\$ 2.00	\$ 1,160.00
37	Pavement Markers (Retroreflective)	700	EA	\$ 4.00	\$ 2,800.00
	Excludes Traffic Control for Mallard Forces for items 9,14,15,16 only. A total 3 shifts are required for Mallard Constuction to complete its removal work.				\$ -
	Traffic Control is included for Items 31-31 (Moving Closure)				\$ -
<b>BID TDAL:</b>					<b>\$ 59,478.40</b>

### Project Terms & Conditions:

- A minimum of 15 working days prior notification is required for each move-in.
- The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes] Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- [ 2 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$2,150.00
- Traffic control (Yes) is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

ymment Terms:



Department of  
**General Services**  
 BUILDING GREEN - BUYING GREEN - WORKING GREEN

**MALLARD CONSTRUCTION INC - #1748928**

**SUPPLIER PROFILE**

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	638 W SOUTHERN AVE	Phone	(760) 550-1645
	ORANGE, CA 92865	FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obspo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road K-Rail Road Dividers Roofing waterproffing Metal Roofing Siding		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

**Active Certifications**

TYPE	STATUS	FROM	TO
SB	Approved	Dec 18, 2012	Dec 31, 2013
DVBE	Approved	Dec 18, 2012	Dec 31, 2013

**Certification History**

TYPE	STATUS	FROM	TO
------	--------	------	----



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 – A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$1.25M

GENI Ref. No. 07-1W3104

Bid Date: 5/16/2013

May 10, 2013

Duration: 160 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W3104

07-LA-405, 710-0.8/7.6, 5.9/14.0;

TREAT BRIDGE DECKS WITH METHACRYLATE, REPLACE SLABS AND JOINT SEALS

\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\*

Item 1 > Lead Compliance Plan (LCP) for Aerially Deposited Lead (ADL)<sup>1,3,5,7</sup>

Options:

- |  |            |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or                       | \$785.00   |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or     | \$1,385.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$2,735.00 |

Item 2 > Construction Area Signs Furnished (Unframed)<sup>1,3,9,10</sup>

Lump Sum

\$TBD

\$12.00/SqFt for any required (CAS) from sheet 3; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 3 > Traffic Control System (partial)

> Arrow Boards<sup>1,2,3,8</sup>

4 Weeks Rate (each unit) \$585.00\*

7 Days Rate (each unit) \$275.00\*

> Portable Changeable Message Signs (partial)<sup>1,2,9,8</sup>

4 Weeks Rate (each unit) \$1,275.00\*

7 Days Rate (each unit) \$575.00\*

\* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility.

Item 4 > Job Site Management (partial – Training Services)<sup>1,3,6,7</sup>

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

OR

Lump Sum

\$1,875.00

JSM Package - Option 2

**Instructor led, On-Site BMP Awareness training course**, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

### SAFETY COURSES OFFERED BY SafetyGENI™

#### Crane Training

CCO Written Exams  
CCO Practical Exams

#### Traffic Control Coning & Flagging Awareness

#### Safety Orientation for Construction

#### Scaffold Safety Awareness

#### Fall Protection Awareness

#### Trench Safety Competent Person Awareness

#### Trench Rescue

#### Confined Space

#### Confined Space Rescue

#### Urban Search & Rescue

#### Respirator Training & Fit Testing

#### CPR & First Aid

#### Crane Operator Awareness

#### Forklift Training Awareness

#### Aerial Lift Awareness

#### Hearing Conservation Training

#### DOT HM 126F/181 Awareness

#### Emergency Response Awareness / Refresher Operational Technician Specialist

#### HAZWOPER

Awareness / Refresher  
Supervisor  
Waste Site Worker

#### Household Hazardous Waste

#### Asbestos Training

#### Lead Training

#### 24 Hr SWPPP Training

**Item 5 > Prepare Water Pollution Control Program (WPCP)<sup>1,3,6,7</sup>**

Lump Sum (Est. 15 Engineering Drawings)

Option 1.A – *Plan Written by a QSP*

\$550.00 ✓

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$850.00

**Additional WPCP Services:**

**> Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. **For bidding purposes only estimate at \$325.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$285.00/day.**

**NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944**

**Item 10 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial)<sup>1,3,5,7</sup>**

Airborne Emissions Monitoring Plan

\$875.00

Lump Sum (package)

\$3,440.00# ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

*See notes below to develop your own estimates*

**Additional work:**

Airborne Emissions Monitoring Plan

\$875.00

Each additional evening (8 hours or less)

\$975.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$1,295.00#

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.


Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

# Pricing is with 2 wks written notice confirming date and time of required field work. Less than 2 week notice may increase the price of mobilization to increase by up to \$250.00 per mobilization / false starts.

## GENI – PROPOSAL PROJECT NUMBER 07-1W3104



Feb 1, 2013

SB / DVBE APP

Supplier #24765  
GLOBAL ENVIRONMENTAL NETWORK INC  
P O BOX 8068  
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your Small Business / Disabled Veteran Business Enterprise (DVBE) certification with the State of California. Your business is now entitled to compete in the State's goal to spend three percent of its annual contracting dollars with SB / DVBE businesses. For more information or to verify certification status, visit [www.eprocure.dgs.ca.gov](http://www.eprocure.dgs.ca.gov)

### Certification Period

From Jan 28, 2013 to Feb 28, 2014

### Business Types

Construction  
Service  
Non-Manufacturer

### Classifications

321518 - Safety control devices	771017 - Environmental advisory services
411126 - Hygienic monitoring and testing equipment	771018 - Environmental auditing
422715 - Respiratory monitoring products	771115 - Environmental safety services
423015 - Aids for medical training	771215 - Air pollution
432325 - Educational or reference software	771216 - Soil pollution
461615 - Traffic control	771217 - Water pollution
461616 - Water safety	771315 - Oil pollution
461815 - Safety apparel	771316 - Noise pollution
461816 - Safety footwear	771317 - Toxic substances pollution
461817 - Face and head protection	801015 - Business and corporate management consultation services
461823 - Fall protection and rescue equipment	801115 - Human resource development
461824 - Decontamination aids and safety cleaning equipment	801116 - Temporary personnel services
551217 - Signage	811015 - Civil engineering
721517 - Safety and security system installation services	811022 - Transportation engineering
771015 - Environmental impact assessment	861018 - In service training and manpower development
771016 - Environmental planning	

### Proof of Certification Status

To verify your firm's small business certification status go to <http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Sincerely,

Office of Small Business and DVBE Services

PROCUREMENT DIVISION - Small Business & DVBE Services | State of California | State Consumer Services Agency  
707 3rd Street, 1st Floor, Room 400 | West Sacramento, CA 95605 | t 916.375.4940 f 916.375.4950