


Second Bidder

DISTRICT-COUNTY-ROUTE: 07 - LA, Ven 1, 10, 101, 187
 CONTRACT NO.: 07-1W3804
 TOTAL BID: 880,030.78
 BID OPENING DATE: 02/07/13
 BIDDER'S NAME: O'Donnell Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
5	prepare wpcp		Global Envir. Network, Inc. 714-479-1199 #24765	925.00
8	public safety plan		"	3,270.00
4,5	supply qsp/wpcp inspectors		"	11,875.00
3	supply tma trucks		"	28,800.00
			Total Claimed Participation	\$ 44,870.00 5.1 %

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

 2/12/13
 Signature of Bidder Date

909-394-4510

(Area Code) Telephone Number

Neil T. O'Donnell

Contact Person (Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

02-13-13A10:24 RCVD



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Box 8068, Fountain Valley, CA. 92728-8068

8390 Capwell Drive, Oakland, CA 94621

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 714-479-1199

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$890K

GENI Ref. No. 07-1W3804

Bid Date: 2/7/2013

February 1, 2013

Duration: 130 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W3804

07-LA, VEN-1, 10, 101, 187-VAR;

TREAT BRIDGE DECK, REPAIR SPALLS AND REPLACE JOINT SEALS

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan (LCP) for Aerially Deposited Lead (ADL) and Traffic Stripe Removal / Pavement Markings (TSR/PM) ^{1,3,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$1,465.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$2,790.00 |

Item 2 > Construction Area Signs Furnished (Unframed) ^{1,3,9,10}

Lump Sum

\$20,780.50

Price based on 1,806.75 sqft of unframed signage (CAS) from sheets 3-7 & 18; CS-1-5 & SQ-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 3 > Traffic Control (partial)

> Arrow Boards ^{1,2,3,8}

- | | |
|--|-------------|
| 4 Weeks Rate (each unit) | \$565.00* |
| 7 Days Rate (each unit) | \$275.00* |
| > Portable Changeable Message Signs (partial) ^{1,2,3,8} | |
| 4 Weeks Rate (each unit) | \$1,225.00* |
| 7 Days Rate (each unit) | \$575.00* |

* Equipment delivery / pick-up rates for Items 3 and 4

Pick up or drop off by customer at GENI's Facility.

No Fees

Item 4 > Job Site Management (partial) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site Management requirements.

OR

Lump Sum

\$1,485.00

JSM Package - Option 2

Instructor led, on-site training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

*SUPPLY 7 MA TRUCKS FOR TRAFFIC CONTROL 2 WEEKS x \$3200 -
x 4.5 MONTHS = \$28,800 - ✓*

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 15 Engineering Drawings)

Option 1.A – *Plan Written by a QSP*

\$475.00

Pricing is when GENI is hired as the WPCM conducting inspections.

See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$925.00 ✓

Additional WPCP Services:

> **Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 2 plus Set up fee \$345 plus: QSP field work @ \$78.50/hr Portal to Portal (6.0hr base rate plus process and mileage) from GENI's field office in Santa Ana, CA. For bidding purposes only estimate at \$475.00/wk. Price ← includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$375.00/day.

WPCP INSPECTION 25 EACH @ \$475.00 = \$11,875.00 ✓

Item 8 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan

\$875.00

Lump Sum (package)

\$3,270.00# ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$875.00

Each additional evening (8 hours or less)

\$975.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$1,195.00#

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$675.00

(May be required if time between mobilization require a separate report)

Pricing is with 2 wks written notice confirming date and time of required field work. Less than 2 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

Item 27 > Furnish Single Sheet Aluminum Signs ^{1,3,9,10}

Lump Sum

\$555.00

(0.063" – Unframed) 37 SQFT

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax