STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY
DES-OE-0102.5 (REV 3/2008)

B ST

DISTRICT-COUNTY-ROUTE: (07 LA . 4% W0 O
CONTRACT NO.: O7-1 WDy
—
TOTAL BID: LYY Z, 200
BID OPENING DATE: 2—' \%\1'5
BIDDER'S NAME: _ Ropncie- Corstese Bien, (ompouny \ne -
DVBE PRIME CONTRACTOR CERTIFICATION ' NiA
Bid tem Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only {Name, Telephone
Materials to Be Supplied by No., and
DVBE * Certification No.)
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Names of first tier DVBE subcontractors and their items of work listed must $ | ‘&l SOO
be consistent with the names and items of work in the Subcontractor List Total Claimed
{Pub Cont Code § 4100 et seq.) submitted with the bid. Participation S.| o
Identify second and lower tier subcontractors on this form. /) >l %
Ny
1. DVBE prime contractors must enter their DVBE reference riumber or their DBA name as fisted with
Department of General Senvices (DVBE prime confraclors are credited with 100 percent DVBE
participation and need nof compleie the above table). a?— )‘ 5’/[’)

2. It 100% of an item is not performed or suppliecd by the DVBESs, desaibe the exact par, including the
planned locafion of work to be performed, of item fo be performed or supplied by DVBE.

Slgn‘;ay}éN&Xx

Date

ISU-LIy-735

Submit to: {Area Code) Telephane Number
MSC 43 .
OFFICE ENGINEER ;\\.0\“\3 A. Beadee »
. ontact Person (Type or Print)
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005
ADA Notice For individuals with sensory disabilities, this document is available in altemate formats. For information call (916) 654-6410 or TDD (918) 654-3880 or

write Records and Forms Management, 1120 N Street, MS-89, Sacramenfo, CA 95814,

Contract No. 07-1W4504
10



Jan 23 2013 326AM HP Fax page 1
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-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953

(310)513-6209 Ph 310-513-6299 Fax
DVBE/SBE# 37084 */ DBE/MBE/SBE CUCP #37718*
**UNION CONTRACTOR**
1/122/13
Bidding Estimator

PROJIECT: REPLACE DRAINAGE SYSTEMS AND PLACE PIPELINER
ROJECT NUMBER 07-1W4504 BID DATE 1/24/12 BID TIME 2PM
% )SBE #37084 DISABLED VETERAN

DESCRIPTION COST
ITEM #2
CONSTRUCTION AREA SIGNS SHEET C5-1 ONLY $20,000
CMS UNITS NOT INCLUDED SEE BELOW FOR PRICE.
INSTALLED / REMOVED

CONTRACTOR. RESPONSIBLE FOR COVERING SIGNS, DAMAGES, & REPLACEMENT COST.
PROPERTY OF E-NOR INNVATIONS INC,,

TTEM #3

**TRAFFIC CONTROL SYSTEMS**

1 ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY SHRSHIFT  §$ 1,650 Xi0 = 1S90
PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, | BEACON

2. FOR. EACH ADDITIONAL LANE ADD $ 200

3. FOR EACH ADITIONAL MILE ADD $ 200

4. ADDITIONAL RAMP CLOSURE ADD § 200

5. CITY STREET LANE CLOSURE 8HR SHIFT $ 1,650
75 CONES, 3 AWS, 2 C30, 1ARROWBOARD

6. RAMP CLLOSURE 14 RAMPS PER LOCATION 8HR SHIFT $ 1,650
150 CONES,4C2,18 PLAIN BARRICADES,4 R3-2,4 R3-1

7. SHOULDER CLOSURES 8HR SHIFT $ 1,650
100 CONES, 3AWS,3 SMALL SIGNS

8. DETOUR RAMP CREW S8HRSHIFT $ 1,777
25 FRWY DETOUR.

9. ATTENUATOR TRUCK TO BE PROVIDED BY OTHERS.

EQUIPMENT Rental: SEE BELOW

10. ARROWBOARD: DAILY $60EA, WEEKLY $200EA, MONTHLY $500EA

11. CMS UNITS: DAILY $200EA, WEEKLY $800EA, MONTHLY $1,500EA
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DELIVERY EA $60
PICK UP EA $60
ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED AT EACH PER DAY $§ 5

ALLOW 1HR SET UP / 1 HR PICK UP

ALL PROVISISONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

A OVERTIME WILL BE BILLED AT $108 EACH MAN PER HOUR AFTER 8HRS SHIFT.
DOUBLETIME WILL BE BILLED AT $115 EACH MAN PER HOUR AFTER 12HR SHIFT .
RATE WILL CHANGE TO OVERTIME N DOUBLETIME RATES AFTER §HR SHIFT OR
MIDNIGHT FOR WEEKEND SHIFT PER OUR UNION CONTRACT.

B. MULTIPLY RATES BY 1.5 FOR SATURDAYS AND 2 FOR SUNDAYS AND HOLIDAYS
AND AFTER 12 HOURS OF WORK.

E-NOR INNOVATIONSINC. IS A UNION CONTRACTOR.

PAYMENT 1§ DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE ATTER 30 DAYS.

E. IF REQUIRED ADDITIONAL EQUIPMENT(LE. CHANGEABLE MESSAE SIGN,
ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT
ADDITIONAL CHARGES.

E. PRIME CONTRACTOR 15 RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM
CITIES INVOLVED.

G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY
PATROL UNIT.

H. ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30™%
THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

1 IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY
CONTRACTOR. ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %
OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE
REQUIRED, PRIME CONTRACTOR 1S RESPONSIBLE FOR THOSE CHARGES.

K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (LE. INCREASED GENERAL
LAIABLITY FOR RAILROAD INSURANCE)

L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR i§ RESPONSIBLE
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND
MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC.
1S NOTRESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN
ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS}

N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TQ
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
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0. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES
STAFF FOR ALL CLASSES/TRATNING FOR PROJECT.

P. E-NOR INNOVATIONS INC, RESERVES RIGHT TO SUBCONTRACT WORK TO
COMPLETE PROJECT.

Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND
FAXED/MAILEDTO OUR LONG BEACH OFFICE.

R E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

E-Nor Innovations
1950 E 220™ ST SUITE 100-101
Long Beach, CA 90810

Should you have any questions, please contact me at (310) 513-6209. We look forward to
working with you.

Sincerely,
Ronnie Jones
Kenny Jones
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Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DBE {pending file #39684) and Micro SBE Certified

Proposal/Scope of Work

Project: Cal Trans Project #07-1W4504, Route 110 & 10, Los Angeles, CA
Bid Date: February 14, 2013, 2:00 P.M. PST
Proposal per the following: Design Reference Drawings Q-1 dated 11/1917/12, Specifications, (3) addendum

Item 33 Maintain Existing Traffic Management System Elements During Construction with the following scope:
Locate traffic systems in construction zone

Layout and mark areas of potential conflict

Monitor control systems prior to construction and record results

Monitor control system upon end of construction and record results

Any damage to systems after location, marking and monitoring will be repaired at a priced value for that
particular damage.

S o

All work to comply with the 201 0 Cal Trans Specs and project manual and applicable local codes. The total
reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

Exclusions:

No Traffic Control
No engineering, utility or permit fees included.
Bonding not included

No provisions for survey, staking, wall-lines, and wall layouts.
No SWPPP

Discription Quantity Measured Unit Total
Item 33 Maintain Existing Traffic 1 LS $1,500.00 $1,5800.00

Total : $1.500.00

Steve Lacks
021142013

Steve Lacki, LC&C, Inc. Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444
License # 961702
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State of California * Edmund G. Brown Jr., Governor * State and
Consumer Services Agency
e DEPARTMENT OF GENERAL SERVICES « PROCUREMENT
D E SDIVISION
— . WSS Office of Small Business and DVBE Services
" 707 Third Street, 1st Floor, Room 400 * P.O. Box 989052, West
Sacramento, CA 95798-9052
Phone (916) 375-4940 Fax (916) 375-4950 www.dgs.ca.gov

Jun 7, 2011

DVBE APP

Supplier #1535980

L ee Contractors and Consultants, Inc.
1978 Eucalyptus Road

NIPOMO CA 93444

Dear Business Person:

Congratulations on your certified Disabled Veteran Business Enterprise (DVBE) status with the State
of California. Your certification entitles you to benefits nnder the state's DVBE Participation Program

within state contracting, including the three percent DVBE participation goal for overall state contract
dollars.

Certification Period
From Jun 6, 2011 to Feh 28, 2013

Business Types

Construction
Service

Classifications

7215185 - Electrical system services

Proof of Certification Status

To verify your firm's small business certification status go to
hitp://www.eprocure.dgs.ca.gov/default.htm and select "SB/DVBE Search."

Annual Submission Requirement

All DVBEs must submit to the Office of Small Business and DVBE Services {OSDS) each post
certification tax ycar, a complete copy of the business® federal fncome tax return, including extensions,
within 90 days of the tax return’s filing due date. If your business is a partnership, each partner must
also submit a complete copy of his or her individual tax return. Additionally, if you are a DVBE that is
not a sole proprietorship and your firm rents equipment to the state, yon must include in your
submittal a complete copy of the personal federal income tax returns for each of your disabled veteran

https:/:’wwwv.bidsync.com!DPXAdmin‘?ouac=vicwlcttcr&batchid=680325&recipientid=3 60... 65772011
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FAX COVER SHEET

TO

COMPANY

FAX NUMBER 19516747495

FROM Stephen Lacki

DATE 2013-02-14 01:4347 GMT

RE Cal Trans 07-1W4504 Maintzin Existing Traffic Systerns Proposal
COVER MESSAGE

Gentlemen,

See attached proposal and DVBE Certification. For more information please
call at the number below.

Regards,

Steve Lacki

Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505

fax 866-277-8988

ies.stevelacki@gmail.com

WWW . MYFAX.COM
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SLS CONSTRUCTION INC.ADVBE)

b £

A DISABLED VETERANS BUSINESS E

f"" NG TRLETON N 10769 WOODSIDE AVE# 201, SANTEE, CA. 92071

OFFICE: (619) 448-8928 FAX: (866) 440-0002

A GENERAL ENGINEERING CONTRACTOR LICENSE #953683

DVBE/SBE REFERENCE #1423660

SIGNATORY TO LABORERS AND OPERATING ENGINEERS UNION

PROJECT NAME: In Los Angeles County At Various Locations
PROJECT NUMBER: 07-1W4504
BID DATE: 1/24/2013

PROJECT DESCRIPTION:
Replace Drainage Systems And Place Pipeliner

o4l L WORK QUOTED BY SLS CONSTRUCTION WILL BE CREDITED TO SBE AND DVBE GOALS***

PRICE PROPOSAL
Item Description of Work Unit Duantity Unit Price Price
8 PREPARE WATER POLLUTION CONTROL PROGRAM ‘ LS LS §$500.00 § 500.00
TOTAL §500.00

WATER POLLUTION CONTROL PROGRAM (WPCP) CONDITIONS :
< REGULATORY OR FILING FEES ARE NOT INCLUDED IN PRICE. ALL FEES ARE SOLELY THE
RESPONSIBILITY OF THE CONTRACTOR
< 3 COPIES WILL BE DELIVERED VIA UPS GROUND
<+ PREPARED BY QUALIFIED SWPPP DEVELOPER (QSD)
< THIS IS A LUMP SUM PRICE & MUST BE ACCEPTED IN ITS ENTIRETY

EXCLUSIONS FROM WPCP
% AMMENDMENTS TO WPCP AFTER INITIAL APPROVAL.
% DEWATERING PLAN
< BMPIMPLEMENTATION
% INSPECTION SERVICES OR CONSTRUCTION SITE MANAGEMENT SERVICE

THANK YOU FOR YOUR CONSIDERATION FOR ANY QUESTIONS CONTACT:
BRIAN LAUER

OFFICE: (619) 448-8928

FAX: (866) 440-0002
E-MAIL: sls.construction@altt.net

PRICE PROPOSAL



Tor:
o Page 2 of 2 Z2013-01-21 221693 (GMT) 1 8sS4400002 From: Brisn Lausar

California Certification Report - p. 1 - Generated on Oct 13, 2011

. ) , California Certification Report |
1423660 - SL.S CONSTRUCTION INC - MB | DVBE

'STORM WATER PQLLUTION PREVENTlON PLANS WATER POLL i
: OMF‘LI NCE PLANS CGNSTRU ] ._GN_SQTE MANAGEMENT SiTE‘PREPARA ON-EROSIDN-CONTROL =

PLANS FENCING HIGHWAY AND ROAD CONSTRUCTION -
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