

Low Bidder

DISTRICT-COUNTY-ROUTE: 07 - LA - 2,5,110-Var
 CONTRACT NO.: 07-1W6004
 TOTAL BID: 809,543.40
 BID OPENING DATE: 3/28/13
 BIDDER'S NAME: All American Asphalt
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control		E-Nor Innovations 949-394-1980 37084	\$26,000-
11-17	Striping materials		James D Lawrence 503-885-9257 407	\$16,907.32

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>42,907.32</u>
	<u>5.3</u> %


- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Robert Bradley 3/28/13
 Signature of Bidder Date
 Robert Bradley, VP
 (951) 736-7600
 (Area Code) Telephone Number

Brett Schultz, Pm
 Contact Person (Type or Print)



-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953

1950 E 220TH ST SUITE 306 Long Beach, CA 90810

DVBE/SBE# 37084 *UDBE/MBE/SBE *CUCP #37718* UNION CONTRACTOR

DATE	3/19/13		
TO	PRIME CONTRACTOR		
ATTN:	BIDDING/ ESTIMATING		
PROJECT	07-1W5504	Cold Plane Ac Pavement And Place Warm Mix Asphalt	
BID DATE	3/21/2013	ACCEPTANCE OF BID IS GOOD FOR 30 DAYS	
WORKING DAYS	90	*** 3% DVBE REQUIREMENT***	
CREATED BY	Molly Mullen	P: 949-394-1980	F: 866-921-1029

Initial to Accept	Item	Description	Unit	Quantity (assumed)	Cost / Unit	Cost
	3	TRAFFIC CONTROL SYSTEM	LS	As Needed		Varies
	4	JOB SITE MANAGEMENT	LS	As Needed		Varies
		Opt. 1: JSM	EA	1	\$175	\$175
		Opt. 2: JSM/ Water Pollution Control Manager	EA	Weekly Inspection	\$400	Varies
				Pre/ During/ Post Storm Inspection	\$400	Varies
	5	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$500 or \$845	\$500 or \$845
		OPT. 1 WPCP ONLY	LS	1	\$845	\$845
		OPT. 2 WPCP MANAGER	LS	1	\$500	\$500

SCOPE OF WORK SHALL MEET CONTRACT PLANS AND SPECIAL PROVISIONS

***TRAFFIC CONTROL:**

ONE LANE, ONE DIRECTION, TWO MAN CREW, ONE MILE. 150 cones, 1 arrowboard, 8 AWS, 4 C30, 1 beacon	8 HR Shift	\$1,550
ADDITIONAL LANE	Each	\$220
ADDITIONAL MILE	Each	\$220
ADDITIONAL RAMP CLOSURE	Each	\$220
CITY STREET LANE CLOSURE. 75 CONES, 3 AWS, 2 C30, 1 Arrowboard	8 HR Shift	\$1,550
RAMP CLOSURE 1-4 RAMPS PER LOCATION. 150 CONES, 4 C2, 18 plain barricades, 4 R3-2, 4 R3-1	8 HR Shift	\$1,550
SHOULDER CLOSURES. 100 cones, 3 AWS, 3 small signs	8 HR Shift	\$1,550
DETOUR RAMP CREW	8 HR Shift	\$1,550
ATTENUATOR TRUCK TO BE PROVIDED BY OTHERS.		

EQUIPMENT RENTAL:

		DAILY	WEEKLY	MONTHLY
ARROWBOARD-	EACH	\$30	\$200	\$500
CMS UNITS-	EACH	\$200	\$600	\$1,000
DELIVERY	EACH	\$100		
PICK UP	EACH	\$100		
FREEWAY DETOUR SIGNS	EACH	\$5		
K-RAIL- SALES & RENTAL W/ INSTALLATION IS AVAILABLE				

SCOPE OF WORK

ITEM 3: TRAFFIC CONTROL SYSTEM

Labor is billed Portal to Portal. **ALLOW 1HR SET UP / 1 HR PICK UP**

All Provisions will be added as part of contract before proceeding.

No contract will be signed unless all provisions are included.

- OVERTIME WILL BE BILLED AT \$108 EACH MAN PER HOUR AFTER 8HRS SHIFT. DOUBLETIME WILL BE BILLED AT \$115 EACH MAN PER HOUR AFTER 12HR SHIFT.
- RATE WILL CHANGE TO OVERTIME N DOUBLETIME RATES AFTER 8HR SHIFT OR MIDNIGHT FOR WEEKEND SHIFT PER OUR UNION CONTRACT.
- MULTIPLY RATES BY 1.5 FOR SATURDAYS AND 2 FOR SUNDAYS AND HOLIDAYS AND AFTER 12 HOURS OF WORK.
- E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- IF REQUIRED ADDITIONAL EQUIPMENT(I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH.
- THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.

- EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE
- FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)
- ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED
- E-NOR INNOVATIONS CHARGES PORTAL TO PORTAL
- E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURE ITEMS
- K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE

ITEM 4: JOB SITE MANAGEMENT:

- Option 1: Project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Construction Site Management requirements.
- Option 2: Weekly Inspections by a Caltrans certified QSP. Any Quarterly Reports are included in Weekly Inspection and no additional charge will be added. Pre-storm, during storm, and post-storm inspection. QSP shall observe site during extended rain event. Photographs will be taken during all inspections and included in all applicable reports.

ITEM 5: PREPARE WPCP:

- Plan written by a QSD. Plan will include all applicable permits and necessary information. Will be amended as needed.
 - \$500 if E-nor is Water Pollution Control Manager
 - \$845 if E-nor is **not** Water Pollution Control Manager

If you would like a detailed breakdown of each item, or if you have any questions, please contact me at (949) 394-1980. The proposal is a personalized and private bid for your company.

We look forward to working with you.

Molly Mullen
Molly@enortraffic.com
949-394-1980
VP Operations

Please accept this proposal by signing and returning a copy of this page. For acceptance of individual items, initial by the item number above.

X _____
Name Date

X _____
Print Name/ Title



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

E-NOR INNOVATIONS INC - #37084

SUPPLIER PROFILE			
Legal Business Name	E-NOR INNOVATIONS INC		
Doing Business As	E-NOR INNOVATIONS INC		
Address	1950 220th St 100 LONG BEACH, CA 90810	Phone	(310) 513-6209
		FAX	(310) 513-6299
Email	Ronnie@enortraffic.com		
Web Page	http://www.enortraffic.com		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	PROFESSIONAL TRAFFIC MANAGEMENT CONSULTANT, TRAFFIC MANAGEMENT DRAWING & DESIGN, TRAFFIC PLANS, STRIPING PLANS, PROJECT MANAGEMENT, C31 CONSTRUCTION ZONE TRAFFIC CONTROL, D42 SIGN INSTALLATION, RENTAL OF AIR TRAFFIC CONTROL EQUIPMENT		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor D-42 - Sign Installation		
Classifications	321518 - Safety control devices 461615 - Traffic control 551217 - Signage 551219 - Signage equipment 771015 - Environmental impact assessment 771016 - Environmental planning 771017 - Environmental advisory services 771018 - Environmental auditing 771115 - Environmental safety services 771217 - Water pollution 801015 - Business and corporate management consultation services 801315 - Lease and rental of property or building 811022 - Transportation engineering		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Apr 4, 2012	Apr 30, 2014
DVBE	Approved	May 9, 2012	Apr 30, 2014

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	May 4, 2010	Apr 30, 2012
SB (Micro)	Expired	Apr 28, 2010	Apr 30, 2012
DVBE	Expired	Apr 1, 2009	Apr 30, 2010

SB (Micro)	Expired	Apr 1, 2009	Apr 30, 2010
SB	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Expired	Dec 11, 2007	Dec 31, 2008
DVBE	Denied	Oct 4, 2006	Oct 4, 2006
SB	Denied	Oct 4, 2006	Oct 4, 2006
SB	Expired	Jul 22, 2004	Jul 31, 2005
DVBE	Expired	Jul 22, 2004	Jul 31, 2005

**CAL STRIPE INC.**

2040 East Steel Road
 Colton, CA. 92324
 Phone: (909) 884-7170
 Fax: (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A
 Ca. Lic.# 685387
 Signatory to Laborers Union
 Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION**BIDS ON - 3/28/2013**

March 27, 2013

PROJECT DESCRIPTION: A.C. Paving – Rtes. 2,5,110 near Los Angeles & Pasadena, CA.
CONTRACT / PROJECT NO: Caltrans # 07-1W6004 07-LA-2,5,110-Var

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.
3. A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
9. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
10. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.
11. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
12. Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
13. No extra work or additional work will be performed without written authorization.

Project: Rtes. 2,5,110 Los Angeles

Caltrans #07-1W6004

Bids on 3/28/13

ITEM #	QTY	UNITS	DESCRIPTION	UNIT \$	TOTAL
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$8,000.00	\$ 8,000.00
11	25200	LF	4" Thermo Stripe (Bkn 36-12)	\$0.40	\$ 10,080.00
12	2560	LF	8" Thermo Stripe	\$1.50	\$ 3,840.00
13	2460	LF	8" Thermo Stripe (Bkn 12-3)	\$1.00	\$ 2,460.00
14	2310	SF	Thermo Pavement Marking	\$3.00	\$ 6,930.00
15	29000	LF	4" Thermo Stripe (Bkn 36-12)	\$0.30	\$ 8,700.00
16	2420	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 2,420.00
17	1110	EA	Pavement Marker (Retroreflective)	\$3.00	\$ 3,330.00
20	1	LS	Mobilization - Cal Stripe Operations	\$4,000.00	\$ 4,000.00
					\$ -
					\$ -
					\$ -
DVBE credit is available from our materials supplier:					\$ -
James David Lawrence - DVBE Cert. # 407					\$ -
635 Mill Rd. Auburn, CA. 95603 503-885-9257					\$ -
					\$ -
Amount of credit available = \$16,907.32					\$ -
					\$ -
If you elect to use this DVBE then you must add \$4,268.00 to this quote.					\$ -
					\$ -
					\$ -
TOTAL BASE BID					\$ 49,760.00
OPTIONS					
Temporary striping for your operations, in your traffic control - (a shift is defined as 2 to 8 hours of work)					
	1	Shift	Striper Truck & Operator (Weekdays)	\$950.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	\$1,500.00	Per Shift
	1	HR	Overtime Rate for over 8 hours	\$135.00	Per Hour
	1	EA	Mobilizations for temp. striping	\$500.00	Per Week
A mobilization is defined as 1 to 5 consecutive shifts of temporary striping per week.					
	1	LS	Temp. Materials based on (60,000 LF)	\$1,200.00	Lump Sum
	1	LF	Materials in excess of (60,000 LF)	\$0.03	Per Lineal Foot

Additional Terms:

- A. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
- B. The following materials and services are included in this quote:
Thermoplastic [yes] Pavement Markers [yes] Temporary Striping [option] Removal of temp tabs [NO]
Portable CMS Boards [NO]
- C. [1] Total move-ins included in this quote for Permanent Striping. Additional move in charge \$3,500.00ea
- D. Traffic control is included in this quote. (# of shifts required to complete our work - Appox. 3)
- E. ALL detour and special ramp/ connector closure signs are to be furnished and placed by The General Contractor.
- F. Cal Stripe requires that the work area be unobstructed by other operations while the pavement delineation is being placed.
- G. Prime Contractor to provide K rail layout, centerline and stationing @ 200' intervals.
- H. Pre-striping pavement sweeping if required to be provided by the Prime Contractor.
- I. Addendums are acknowledged.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
ESTIMATOR: STEVE WORKS



Department of
General Services
BUILDING GREEN BUYING GREEN WORKING GREEN

JAMES DAVID LAWRENCE - #407

SUPPLIER PROFILE			
Legal Business Name	JAMES DAVID LAWRENCE		
Doing Business As	JAMES DAVID LAWRENCE		
Address	635 MILL ROAD AUBURN, CA 95603	Phone	(530) 885-9257
		FAX	
Email	jd_lawrence@wavecable.com		
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	general building materials electrical materials & equipment road construction materials guard rail posts and accessories signage markers striping		
Construction License Types	B - General Building Contractor C-10 - Electrical (general)		
Classifications	301217 - Road and railroad construction materials 301515 - Roofing materials 301619 - Molding and millwork 391217 - Electrical hardware and supplies 401018 - Heating equipment and parts and accessories 401417 - Hardware and fittings 551217 - Signage 551219 - Signage equipment 721526 - Roofing and siding and sheet metal services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 10, 2012	Dec 31, 2014
DVBE	Approved	Dec 14, 2012	Dec 31, 2014

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 8, 2010	Dec 31, 2012
SB (Micro)	Expired	Dec 7, 2010	Dec 31, 2012
DVBE	Expired	Oct 6, 2009	Nov 30, 2010
SB (Micro)	Expired	Oct 6, 2009	Nov 30, 2010
DV8E	Expired	Sep 23, 2008	Oct 31, 2009
S8 (Micro)	Expired	Sep 23, 2008	Oct 31, 2009
S8	Expired	Oct 5, 2006	Oct 31, 2008
DV8E	Expired	Oct 5, 2006	Oct 31, 2008
DVBE	Expired	Nov 23, 2004	Oct 31, 2006

SB	Expired	Nov 23, 2004	Oct 31, 2006
DVBE	Expired	Dec 4, 2001	Nov 30, 2004
SB	Expired	Dec 4, 2001	Nov 30, 2004
DVBE	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Oct 12, 1999	Dec 31, 2001
SB	Expired	Nov 24, 1997	Dec 31, 1999
DVBE	Expired	Mar 17, 1995	Dec 31, 1999