‘»H 04-28-14A10:04 RCVD
STATE OF CALIFORNIA mé;\ns m | e r
CERTIFIED SMA LIS - MALL BUSINESS PREFERENCE
DES-OE-0102.8 (REV 2/2011)

BIDDER NAME Beador Canstvuetion (hmpany,[nc, CONTRACTNO.Q7 - /LW (8.0Y

List the description of work, name, telephone number, certification number, and dollar amount of each certified small
business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small
business subcontractor preference. Attach additional sheets if necessary.

Submit to:
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

~ Bid tem Description of Work, Certified Small Business $A "
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David  A. Beador $ 470575 6%
Person to Contact (Please Type or Print)

Total Claimed Participation

Ay 14 7352 5!;2-‘0 % of Contract

(Area Code) Telephone Number

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916)
654-3880 or write Records and Forms Management, 1120 N Sfreet, M§-89, Sacramento, CA 95814.
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KWIKBOND

BOIIND . Quotation

923 Teal Drive Quote # 14-0194

Benicia, CA 94510 Contract# 07-1W6204

(866) 434-1772 (p) Bid Date 4/24/2014

(707) 746-7981 Start Date 7777

randy@kwikbondpolymers.com Terms net 30

Description Cubic Feet | CF Price Total

PPC 1121 Bulk & 2-Ton 8/S 7,835 $51.00 $399,585.00

Demurrage fee is $150/day plus a round trip "Boh Tail"

charge of $2.50/mile from ianker company to jobsite

Estimated Freight $25,500.00
Sub Total $425,085.00

Sales Tax 9.0% $35,962.65

Total $461,047.65

Note:Add $6.23/CF for materials shipped in drums and 50# bags. If tankers are dropped at the
job site, the demurrage fee is $150/day plus a round trip "Bob Tail" charge of $2.50/mile from
tanker rental company to jobsite. PPC 1121 is sold by Volume. KBP has estimated the neat line
quantity based on plan minimum thickness. Many projects will require more material than neat line
quantities. Bidders are advised to include an appropriate escalation in their bid to account for waste.
Sales Tax rate subject to change. Tech Service Fee - $450/day plus all travel expenses- air, car, hotel,

meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject
to change without notice based on availability & current market prices at time of delivery. Actual freight
costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will

be billed to contractor.

** PPC 1121 is a composite system that requires all components be supplied by Kwik Bond Polymers.
Use of any materials in the polyester concrete not approved by KBP will void any warranties and may

result in product failure.

Inclusions: The amount of materials to produce average PPC unit weight of 135 Ibs/cf and 12% resin
content along with sufficient primer to meet spread rates according to special provisions or
specifications. The estimate is developed on working temperatures of 70F. Colder temperatures may

require additional accelerators and/or resin at an additional charge.
Lead Time: Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery

date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the

time of this quotation.

Delivery is subject to contractor being current on alf obligations owed to Kwik Bond Polymers on all

projects as of the date of requested delivery.

Quote must be signed and returned within 60 days of quote date

Prices are valid through 12-31-2014

4 A2

Randy Slezak- Kwik Bond Polymers

Contractor Signature




BidSync: The State of California: KWIK BONDS POLYMER II LLC

Depardment of

GOV General Services

B GREEN BUYSRG GREEN WORONG GREDN

KWIK BOND POLYMERS LLC - #25239

Page 1 of 1

SUPPLIER PROFILE

Legal Business Name KWIK BONDS POLYMER II LLC
Doing Business As  KWIK BOND POLYMERS LLC

Service Areas

Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

DISTRIBUTE DRY SAND & GRAVEL.

312015 - Tape

312016 - Other adhesives and sealants

325520 - Adhesive Manufacturing

325991 - Custom Compounding of Purchased Resins

Classifications

Address 923 Teal Dr Phone (866) 434-1772
BENICIA, CA 94510 FAX {707) 746-7981

Email Randy@kwikbondpolymers.com

Web Page http: //www.kwikbondpolymers.com

Business Types Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, De! Norte, El Dorado, Fresno,
Glenn, Humbeldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa,
Mendocine, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside,
Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo,
Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Selano, Sonoma, Stanislaus,

Keywords MANUFACTURE CONCRETE SEALERS-PREDOMINANTLY FOR BRIDGE DECKS, MANUFACTURE &
DISTRIBUTE-CONCRETE PATCHING SYSTEMS, MANUFACTURE & DISTRIBUTE-BRIDGE DECK
CONCRETE & CONCRETE ROADWAY PROTECTIVE AND WATER REDUCING QOVERLAY SYSTEMS,

Active Certifications

TYPE STATUS
SB (Micro) Approved

FROM

Mar 23, 2012

TO
Apr 30, 2016

Certification History

TYPE STATUS FROM
SB {Micro) Expired Apr 14, 2011
SB (Micro) Expired Mar 15, 2010

S8 Expired Mar 3, 2009
SB Denied Feb 27, 2009
SB Denied Feb 27, 2009
SB Expired Dct 25, 2007
SB Expired Nov 5, 2001

TO
Apr 30, 2012
Apr 30, 2011
Apr 30, 2010
Feb 27, 2009
Feb 27, 2009
Dec 31, 2008
Oct 31, 2003

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1334514

4/25/2014




A DVBE UNION CONTRACTOR - Laborers Local # 1184
- CERT # 1748928 CSLE# 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865 . . QOuote No; GR-D436
Ph. (714) 785-5394 Fax (714} §74-1753 ‘
E-MAIL: GARY@MALLARDINC,.COM

Agency: | Caltrans : , Addenda Noted: 1 is noted
Project: Contract 07-1W6204 - Treat Bridge Deck with Estimator: Gary Rivers
. -Methacrylate and Replace Joint Seals Email Address: ga allardine.co
Bid Date: 4/24/2914 . ' Cell Phone 714-785-5394
tern - .§. . N Item bescﬁption | Quantity ]. Unit Unit Price _Extended Price
ot e e —— e — i — =
, . — ; il G =
2 Construction Area Signs (See Below Details) 2] 15 {$ soo0000]% - 500000
.3 . |Traffic Control System (For Mallard Forces Dnly) 1] 15 18 1,DQD.00 .. 1,000.00
.19 . |4" Thermoplastic Traffic Stripe g2} LF |3 1.501$% 1,230.00
. 20 yi" “Thermoplastic Traffic Stripe (Broken 17- v I 16401 LF |5 070 | % . 1,148.00
A Pavement Marker (Retroreflective) ‘ 140{ EA |5 5.00| 3% ., 700,00
22, Mobilization . - ‘ 1] s 1§ 750001 5 ~ 750.00
Construction Area Signs Special conditions $
o . $ .
Price does not include rmaintenance, relocation changes of dates 4 -
or replacements. 5 -
Core Drilling or Concrete Repair / Patchwork is not included s -
Estimate reflects the antire quantity of signs and does not $ -
reflect signs to be reused. $ -
No Partial Move-ins All Signs will be furnished & Installed at $ -
once. $ -
If Signs are damaged, lost, stolen the Contractor will bear all $ -
cost. -] -
s -
BIDTOTAL: |$ 9,828.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not ba impacted by Liquidated -
Damages assessed by the Contractar / Agency due to an inadequate amotint of time to completad Mallard Construction Operations.

The following materfals and services are included int this quote: Thermopiastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping
Plans Only {N2], Mast Arm Signs - To be Supplied Only [No|, Thermo/ Paint removal [Na], Marker removal [No], Temporary striping [No],
Temp tab remnoval [No), Post “No Parking” Signs [No], Curb Painting [Na], Channelizers [No]

1 1] Total move-ins included in this quote for permanent striping / Striping Rermovals. Additional move in charge. $1,850.00

Na Traffic control is included in this quote. Traffic control when indluded in this quote is only for Mallard Const. Operations.
+ W Genery! Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared

@

mon

aceordingly at Mallard Const. discretion. No advance posting, signing, o CM3 is included for Mallard Const. traffic control,

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of ail hazardous stripe removal debris,
Prime Contractor to provide disposal area & dispese of all non-hazardous stripe & marker debris. Dispossl area te be on site.
Pre-striping pavement preparation, including sweeping, concrate curing material removal are to be provided by others.

If Bonding is required Please add 3% to the total bid pnae A minimum prn:e of $ 400.00 wili be requ%md for all bonds.

~z @M




Poyment Terms:

Contractor to provide tmanthly prograss payments for all completed wark In accordance with the bid pricing schedule. Menthly
payments must be received in full by Maliard Canst. no later than 10 calendar days after the Contractar receives payment from Owner
for cur completad work: Delinquent payments will be subject to the highest Interest rote zliowed by law.

Retainage percentage on monthly prograss payments to be no greater than the percentage retained by the Qwnar on its payments to

the Contractor. f Owner reduces the retainage percentages on payments to the Contractor, the Contractor shail likewise reduce the
retainage percentage on payments to Mailard Const. Full retention o be released no later than thirty (30] days after completion

of Malard Canst. work.’ Excessive ar definquent retainage will be subject to the highest intarest rate allowed by law.

General Terms & Conditions

NOTE: All controcts must be written to our legal corporate name "Mallard Construction, Ing.”

Mallard Const. requires 3 written contract, pur;.:hgse order or signed gquote prior to the start of work.

Any required Testing, Engineering, Design, Perr'n'rts,. Licenses or Applications, and the like 10 be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work {post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const, at an arnount agreed upon prior ta parforming this work. i an amount cannot be agreed upon prior to performing

tha additlonal work the amount will be detarmined using Caltrans Foree Account Rates or unit prices estahlished in the bid pricing
schedule, or a combination thereof; whichever mathod results in a higher overall payment.

Mailard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractar, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

Far the del2ys caused by the afofemnntioned, Mattard Const. will be reimbursed for ali direct and indiract costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays ara caused by the Owner / Agency. Mallard Const.
will be granted an extehsion of time to perform its work tantamount to the delays.

Price includes General Liahility Insurance coverage up to Two Million Dol!ars,' Auto Liability up to One Million Dollars, and Umbrella
Liabillty up to Five Million Dollars. Bid Price does not includes cost for Insurance requirement beyond that requirement. Price does
not Include any special insurance requirement {i.e. Railroad Insurance, etc), An additional cost will be raquired for this type of policy.

Mallard Const. requires fifteen (15) working days notice ptior to commencement of any production activity, if any of Mailard Const.
work will ba a controlling aperation on tha critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with 3 CPM schedule which detalls this work. Failure to provide this informatian will
waive the Contractor’s right to racover liquidated damages from Mallard Const. for this work,

All changes to the original scope of wark ar praposed extra work must be directed by the Contractor in writing prior to Matlard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1] move-in s considered to be: a period of consecutive eight {8) hour days of continuous
work, not including weekends and holidays. Amy discontinuities in this period, other than weekends and holidays, ar for our own
convenience, will ba chiargad as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subeontract no Jater than (30) calendar days after bid date or this
Subcontract Quotation bacomes null and void. Alsa, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this propesal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated Into all contract agreements

Signature: Print Name:

Company: Patitian;

b e e



MALLARD CONSTRUCTION INC.

A DVBE UNIADN CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT #1748928 CSLB# 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865 '

Ph. (760} 550-1645 Fax {714) 974-175

E-MAIL: MALLARDCONST.INC@HOTI\AIAIL.COM

|
Agency: California Departmen{ of Transportation ' Addenda Noted:
Project:  Contract - 07-1W6204 -Treat Bridge Decks L Estimator: Gary Rivers
' With Methacrylate Arld Replace loint Seals Cefl Phone: 714-785-5934
Bid Date: 4/23/2014
3 Traffic Control System {See Below Item)
Single Lane, 1 Direction, 1 Location , 2 Laborers (8 Hours) % 1,550.00
Each Additional Lane within the same closure : $ 200.00
Complete Freeway CIoslnre, 1. Direction, 2 Laborers (8 Hours) $ 1,550.00
‘Ramp Closure: 1to 4 Ral'np Maximum with 2 Laborers (8 Hours) s 1,550.00
(No Charge for Ramp ClJ_:sure within Closed Lane}) = =
Additonal Closure {of edual or.]essar value) performed by the same crew
_ during any work shift will be charged at 50%
2 Man Flagging Operatiém (8 hrs on site) ’ -] 1,550.00
3 Mai Pilot Car {8 Hrs oh site) S 1,950.00
One Man Crew with / Ttuck & Equipment {8 Hrs on site) s 980.00
§ )
Additional Laborers (8 I-lllrs on site) ' $ 690.00
i
Attenuatar Truck W/ Déiver {8 Hrs onsite - § 0.49 per mile charge) 3 990.00
Attenuator Truck without Oriver { $ 0.4% per mile charge)
Daily s 300.00
Weekly $ 1,000.00
Monthly s 3,500.00
PCMS Boards .
Daily , 5 175.00
Waekly L 435.00
Monthly ‘ 4 1,000.00
Any time after 8 hours lvill be charge to the contractor as an overtime rate of § 105,00 per hour per person.
First 8 Hours on a Saturday or Sunday please add $ 285.00 per parsan for overtimae rate difference
Calcellations Policy:
4 Hrs prior to Show up No Charge
Show up time Per Person 4 Hour minimum
Directly after set up of Freeway / Ramp Closure Total tnan howrs (portal to portal)
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Project Terms & Conditions:

A. A minirnum of 10 working days prior notification is required for each mave- in.

B. The following materials and services are included in this quete: Traffic Control Services [Yes)

C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up clesure.

D. Any time after 8 hours will ba charged ta the contractor as overtime at the rate of $ 105.00 per person per hour.

E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.

F. If there-are any issues or concerns regarding Mallard Construction Traffic Comtrol product ar work, Contractor
Shall promptly notify and give Malard Const. first opportunity to correct any such problems.

G. Estimate is good for 60 calendar days from the bid date

H. No Retention held for Traffic Control or Rantal Equipment.

Payment Terms:

Contractor to-provide monthly progress payments for all completed work in accordance with the bid pricing schedufe. Monthly
payments initst:be raceived in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our udm;:l&ted work, Delmquent payments will ba subject to the highest interest rate allowed hv law,
No Rétcni_:ion :is to be held for Traffic Control or Rental Equipment.

Lo
Geqé;at fermk & Cohditr'éhs

NOTE:. Ail'corl;mcts must be written to our Jagal corporate name "Mellard Construction, Inc.”

Mallard Const. tedquires a written contract, purchase order or signed quate prior to the start of work.
A .
: .

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the fike to b provided by others.

]
Mallard Cons‘l:. requires Ten {10) working days notice prior to commencement of any productlon activity. If any of Mallard Const.
work wifl be d contralling speration on the eritical path of this project, Mailard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor’s right to recover liguidated damages from Mallard Canst. for this work.

All changes ul the ariginal scope of work or proposed extra work must be directed by the Conteactor in writing prior to Mallard Const.
performing tl"lis work.

For the purchse of this Subcontract Quaotation one {1} move-in i considered to be: a period of consecutive aight (8) hour days of continuous
work, not incuding weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, ‘.wi!! be charged as an additional move-in at the Addition Move-in Charge as quoted herain,

Mallard Con.-.*l: must feceive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this

Subcontract LJ.I,uatahun becomes aull and void. Also, This quote shall become a part of any and alf subcontract agreements and / or purchases
orders related to the project. Vialation of this action ¢an nullify this proposal.

Submitted hyJ' Gary Rivers, Estimator

]
i
i

L heraby accelt all terms and conditiens of this proposal and that this praposal will be incorporated into all contrect agreements
| .
|

Signature: Print Name:

Company: Position:

e e ey



BidSync: The State of California: MALLARD CONSTRUCTION INC

Department of

GOV General Services
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MALLARD CONSTRUCTION INC - #1748928

SUPPLIER PROFILE

Legal Business Name
Doing Business As
Address

Email
Business Types

Service Areas

Keywords

Construction License Types

Classifications

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

638 W SOUTHERN AVE Phone (760) 550-1645
ORANGE, CA 92865 FAX (714) 974-1753
Construction

Non-Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorade,
Fresno, Gienn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer,
Plumas, Riverside, Sacramento, San Benito, San Bemardino, San Diego, San Francisco, San
Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra,
Siskiyou, Sclano, Sonoma, Stanisiaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura,
Yelo, Yuba,

Highway Safety Road Signs Stripping Road K-Rail Road Dividers Roofing waterproffing Metal
Roofing Siding

B - General Building Contractor

C-31 - Construction Zone Traffic Control Contractor

C-32 - Parking and Highway Improvement

D-06 - Concrete Related Services

D-3B - Sand and Water Blasting

D-42 - Sign Installation

D-64 - Non-specialized

721410 - Highway and road construction services

Active Certifications

TYPE
SB
DVBE

STATUS FROM TO
Approved Nov 4, 2013 Nov 30, 2016
Approved Nov 4, 2013 Nov 30, 2016

Certification History

TYPE STATUS FROM TO
DVBE Expired Dec 18, 2012 Dec 31, 2013
SB Expired Dec 18, 2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683
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