

Low Bidder

03-19-14A11:52 RCVD

DISTRICT-COUNTY-ROUTE: 07 - LA - 10,605
 CONTRACT NO.: 07-1W6804
 TOTAL BID: 1,238,420.00
 BID OPENING DATE: 03/13/14
 BIDDER'S NAME: O'Donnell Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|----------------------------|--------------------------------------------------------------------------------------------------|-------------------|----------------------------------------------------------|-----------|
| 3 1,7,12,13 14,31-37 | traffic control for striping , lead plan, remove striping, striping | | Mallard Const. 714-785-5394 #1748928 | 35,931.00 |
| 5 | prepare WPCP | | Global Envir. Network, Inc. 800-230-6944 #24765 | 3,395.00 |
| 8 | public safety plan | | | |


Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

| | |
|------------------------------------|-------------------------------------|
| Total Claimed Participation | \$ <u>39,326.00</u> <u>3.2</u> % |
|------------------------------------|-------------------------------------|

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 3/17/14
 Signature of Bidder Date

909-394-4510
 (Area Code) Telephone Number

Neil T. O'Donnell
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

38 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: MALLARDCONST.INC@HOTMAIL.COM

Quote No: GR-0327

Agency: Caltrans

Addenda Noted:

Project: Contract 07-1W6804 - Place Deck Methacrylate, and
Replace Bridge Joint Seals

Estimator: Gary Rivers

Email Address: Estimating@mallardinc.com

Bid Date: 3/13/2014

Cell Phone 714-785-5394

| Item | Item Description | Quantity | Unit | Unit Price | Extended Price |
|-------------------|--------------------------------------------------------|----------|------|-------------|---------------------|
| | | | | | \$ - |
| 1 | Lead Compliance Plan (for Yellow Stripe Removals Only) | 1 | LS | \$ 1,500.00 | \$ 1,500.00 |
| 3 | Traffic Control System (For Mallard Forces Only) | 1 | LS | \$ 9,500.00 | \$ 9,500.00 |
| 7 | Remove Yellow Thermoplastic Traffic Stripe | 2,800 | LF | \$ 1.25 | \$ 3,500.00 |
| 12 | Remove Thermoplastic Traffic Stripe | 4,120 | LF | \$ 0.65 | \$ 2,678.00 |
| 13 | Remove Thermoplastic Pavement Marking | 240 | SF | \$ 3.00 | \$ 720.00 |
| 14 | Remove Pavement Marker | 390 | EA | \$ 1.00 | \$ 390.00 |
| 31 | 4" Thermoplastic Traffic Stripe | 5,430 | LF | \$ 1.50 | \$ 8,145.00 |
| 32 | 8" Thermoplastic Traffic Stripe | 490 | LF | \$ 2.00 | \$ 980.00 |
| 33 | 8" Thermoplastic Traffic Stripe (Broken 12-3) | 600 | LF | \$ 2.00 | \$ 1,200.00 |
| 34 | Thermoplastic Pavement Marking | 240 | SF | \$ 8.00 | \$ 1,920.00 |
| 35 | 4" Thermoplastic Traffic Stripe (Broken 36-12) | 1,760 | LF | \$ 0.80 | \$ 1,408.00 |
| 36 | Pavement Marker (Non Reflective) | 170 | EA | \$ 2.00 | \$ 340.00 |
| 37 | Pavement Marker (Retroreflective) | 230 | EA | \$ 5.00 | \$ 1,150.00 |
| 38 | Mobilization | 1 | LS | \$ 2,500.00 | \$ 2,500.00 |
| | Revised Proposal - Revised Terms | | | | \$ - |
| | | | | | \$ - |
| | | | | | \$ - |
| | | | | | \$ - |
| | | | | | \$ - |
| | | | | | \$ - |
| BID TOTAL: | | | | | \$ 35,931.00 |

Project Terms & Conditions:

- A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Markers Only], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- [2] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$1,950.00
- Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 – A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE/SBE No. 24765

DVBE/Est. \$1.45M

GENI Ref. No. 07-1W6804

Bid Date: 3/13/2014

March 5, 2014

Duration: 135 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 07-1W6804

07-LA-10, 605-VAR;

PLACE DECK METHACRYLATE, AND REPLACE BRIDGE JOINT SEALS

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan

Options:

- 1) Lead Plan for only (Certified by CIH); or \$785.00
- 2) Lead Plan (Certified by CIH) and Awareness Training; or \$1,435.00
- 3) Lump Sum (plan, training, air monitoring, analysis, report) \$2,785.00

Item 2 > Construction Area Signs Furnished (Unframed) ^{1,3,9,10}

Lump Sum

\$11,844.00

Price based on 1,128 sqft of unframed signage (CAS) from sheet 3; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,5}

- 4 Weeks Rate (each unit) \$575.00*
- 7 Days Rate (each unit) \$245.00*

> Portable Changeable Message Signs (partial) ^{1,2,3,8}

- 4 Weeks Rate (each unit) \$1,175.00*
- 7 Days Rate (each unit) \$575.00*

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Anaheim Facility:

Item 4 > Job Site Management (partial – Training Services) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 8 Engineering Drawings)

Option 1.A – Plan Written by a QSP \$525.00 ✓

Pricing is when GENI is hired as the WPCM.

See Additional WPCM services below:

Option 1.B – Plan Written by a QSP and GENI is not the WPCM \$725.00

Additional WPCM Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project – Option 1.A: QSP field work from one of GENI's seven CA offices.

For bidding purposes only estimate at \$285.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$245.00/day

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

- CCO Written Exams
- CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

Item 8 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan \$775.00

Lump Sum (package) \$2,870.00* ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$775.00

Each additional evening (8 hours or less) \$725.00

Each additional test for HMWM (includes pumps & 5 samples) \$545.00

Each additional mobilization \$825.00*

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report \$725.00

(May be required if time between mobilization require a separate report)

* Pricing is with 2 wks written notice confirming date and time of required field work. Less than 2 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

70 ml \$ 3,395.00