

**DBE - COMMITMENT**  
DES-OE-0102.10D (REV 12/2014)

**FOURTH BIDDER**

CONTRACT NO.: 07-207604

BID AMOUNT: \$ 3,052,196.05

BID OPENING DATE: November 17, 2015

BIDDER'S NAME: Highland Construction, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 5	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 501,690.40
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
23, 49, 50	Furnish & Install Rebar	C5201	Rouch Rebar, Inc. 5220 Clark Ave. #205 Lakewood, CA 90712 Phone: (562) 788-0401 Cert. #39473	\$ 46,118.40
51, 52, 53	Maintain Existing Modify Sign Illumination Modify Lighting & Sign Illumination	C8602 C8603 C8604 C8605 C8903 C9859	G & G Electric, Inc. 4229 Giles Ct. Riverside, CA 92503 Phone: (951) 572-0196 Cert. #41700	\$364,450.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1<sup>st</sup> tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.


<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

\$410,568.40

13.45%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

November 19, 2015 714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

**ADA Notice**


For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-207604

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #07-207604



**Rouch Rebar**  
 REINFORCING STEEL INSTALLATION  
 Lic. 954751

UDBE / DBE #39473

STATE OF CA DIR

#1000005520

WBE #2005119491  
 UNION CONTRACTOR

WBENC

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

## REINFORCING STEEL QUOTATION NO. 15061

TO:	BID DATE: 11/17/15	TIME: 2:00 PM
PROJECT: CONTRACT No. 07-207604	LOCATION: LOS ANGELES, CA	
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA	

**MATERIAL:** Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

**QUANTITIES:** As shown on the plans, sheets 1 through 215, dated 6/29/15  
 Including addendum 1

**PRICE:** Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
23	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	170 LF	@	\$268.10	\$43,968.40
49	CRASH CUSION (SCI-100GM)	1 EA	@	\$460.00	\$460.00
50	CONCRETE BARRIER (TYPE 60R)	65 LF	@	\$26.00	\$1,690.00

**APPROXIMATE TOTAL BID**

**\$46,118.40**



## REINFORCING STEEL QUOTATION NO. 15061

### EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

### CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

#### Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.



**REINFORCING STEEL QUOTATION NO. 15061**

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

ROUCH REBAR, INC.

By: \_\_\_\_\_

By: Stephanie Dunyon  
 Stephanie Dunyon, President

Date: \_\_\_\_\_

Date: November 17, 2015

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 17 14:57:20 PST 2015

**Query Criteria**

Firm/DBA Name: rouch

Firm Type: DBE

---

<b>Firm ID</b>	39473
<b>Firm/DBA Name</b>	ROUCH REBAR, INC.
<b>Address Line1</b>	5220 CLARK AVE, SUITE 205
<b>Address Line2</b>	
<b>City</b>	LAKEWOOD
<b>State</b>	CA
<b>Zip Code1</b>	90712
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rouchrebar@gmail.com
<b>Contact Name</b>	STEPHANIE R. DUNYON
<b>Area Code</b>	( 562 )
<b>Phone Number</b>	788-0401
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	637-0137
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	238120;

**ACDBE NAICS**

<b>Work Codes</b>	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503  
TEL. (951) 572-0196, FAX (951) 689-2694  
CONTRACTORS LICENSE #850504, CLASS C-10  
CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT  
DATE: 11/17/15  
PROJECT: IN LOS ANGELES COUNTY IN LOS ANGELES FROM 0.2 MILE SOUTH OF WHITTIER BLV  
CATRANS CONTRACT No. 07-207604

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
51	Maintaining Existing Traffic Management System Elements.	LS	1	1,000.00	\$1,000.00
52	Modify Sign Illumination	LS	1	215,820.00	\$215,820.00
53	Modify Lighting and Sign Illumination	LS	1	147,630.00	\$147,630.00
<b>TOTAL PRICE</b>					<b>\$364,450.00</b>

**INCLUDE IN OUR PRICE:**

- 1 ADDENDUM No. 1 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-20 AND SPEC'S
- 3 ON B.I. No. 53 REMOVAL ONLY OF THE ELECTRICAL EQUIPMENT AND/OR MATERIALS (SIGNS PANELS, ESTRUCTURE, FOUNDATIONS BY OTHERS)
- 4 ON B.I. No. 53 FURNISH AND INSTALLATION ONLY OF THE ELECTRICAL EQUIPMENT AND/OR MATERIALS (SIGN STRUCTURE, PANELS, FOUNDATION ETC. BY OTHERS)

**EXCLUDED FROM OUR PRICE:**

- 1 PERMITS, FEES, & BONDS.
- 2 TRAFFIC CONTROL FOR THE REMOVAL AND/OR INSTALLATION OF SIGN ILLUMINATION LIGHT FIXTURES
- 3 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 4 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 5 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 6 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 7 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 8 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 17 14:57:44 PST 2015

**Query Criteria**

Firm/DBA Name: G & G

Firm Type: DBE

---

<b>Firm ID</b>	41700
<b>Firm/DBA Name</b>	G & G ELECTRIC INC
<b>Address Line1</b>	4229 GILES COURT
<b>Address Line2</b>	
<b>City</b>	RIVERSIDE
<b>State</b>	CA
<b>Zip Code1</b>	92503
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	chvz_glbrt@yahoo.com
<b>Contact Name</b>	GILBERTO CHAVEZ
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	572-0196
<b>Alt Area Code</b>	( 562 )
<b>Alt Phone Number</b>	755-7297
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	689-2694
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	238210;

**ACDBE NAICS**

<b>Work Codes</b>	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
<b>Licenses</b>	C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #07-207604





~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #07-207604



## DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-207604

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	Y	Y	Y	\$ 2,000.00	0.066%
2	Y	Y	Y	\$ 19,500.00	0.639%
3	Y	Y	Y	\$ 135,100.00	4.426%
4	Y	Y	Y	\$ 500.00	0.016%
5	Y	Y	Y	\$ 32,800.00	1.075%
6	Y	Y	Y	\$ 9,450.00	0.310%
7	Y	Y	Y	\$ 400.00	0.013%
8	Y	Y	Y	\$ 3,000.00	0.098%
9	Y	Y	Y	\$ 150.00	0.005%
10	Y	Y	Y	\$ 3,500.00	0.115%
11	Y	Y	Y	\$ 5,915.00	0.194%
12	Y	Y	Y	\$ 2,600.00	0.085%
13	Y	Y	Y	\$ 1,920.00	0.063%
14	Y	Y	Y	\$ 15,000.00	0.491%
15	Y	Y	Y	\$ 50,235.00	1.646%
16	Y	Y	Y	\$ 24,500.00	0.803%
17	Y	Y	Y	\$ 3,000.00	0.098%
18	Y	Y	Y	\$ 11,119.25	0.364%
19	Y	Y	Y	\$ 700.00	0.023%
20	Y	Y	Y	\$ 4,600.00	0.151%
21	N	Y	Y	\$ 7,000.00	0.229%
22	N	Y	Y	\$ 5,250.00	0.172%
23	N	Y	Y	\$ 155,210.00	5.085%
24	Y	Y	Y	\$ 4,250.00	0.139%
25	Y	Y	Y	\$ 20,027.00	0.656%
26	Y	Y	Y	\$ 4,291.50	0.141%
27	Y	Y	Y	\$ 449,166.30	14.716%
28	Y	Y	Y	\$ 81,328.80	2.665%
29	Y	Y	Y	\$ 250.00	0.008%
30	Y	Y	Y	\$ 2,600.00	0.085%
31	Y	Y	Y	\$ 2,800.00	0.092%
32	Y	Y	Y	\$ 387,945.00	12.710%
33	Y	Y	Y	\$ 45,900.00	1.504%
34	Y	Y	Y	\$ 504,504.00	16.529%
35	Y	Y	Y	\$ 167,160.00	5.477%
36	Y	Y	Y	\$ 35,640.00	1.168%
37	Y	Y	Y	\$ 267.20	0.009%
38	Y	Y	Y	\$ 2,340.00	0.077%
39	Y	Y	Y	\$ 4,522.00	0.148%
40	Y	Y	Y	\$ 189,540.00	6.210%
41	Y	Y	Y	\$ 820.00	0.027%
42	Y	Y	Y	\$ 7,280.00	0.239%
43	Y	Y	Y	\$ 440.00	0.014%

44	N	Y	Y	\$	5,400.00	0.177%
45	Y	Y	Y	\$	14,450.00	0.473%
46	Y	Y	Y	\$	9,100.00	0.298%
47	N	Y	Y	\$	950.00	0.031%
48	N	Y	Y	\$	3,500.00	0.115%
49	Y	Y	Y	\$	37,100.00	1.216%
50	Y	Y	Y	\$	19,175.00	0.628%
51	Y	Y	Y	\$	1,500.00	0.049%
52	N	Y	Y	\$	240,000.00	7.863%
53	N	Y	Y	\$	165,000.00	5.406%
TOTAL BID:		\$	3,052,196.05	TOTAL % AVAILABLE TO DBE:	95.036%	



STATE OF CALIFORNIA \* DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.Contract No.: 07-207604

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

## See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	10/13/15 - 11/17/15	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	10/13/15 - 11/17/15	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	10/13/15 - 11/17/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	10/13/15, 10/22/15, 11/05/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	10/17/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	10/22/15 - via Email 10/22/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search	10/16/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	10/17/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: [http://dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)  
 See DBE contact log in Attachment E322 for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-10/17/2015

Minority Business Development Agency - 10/22/2015 via email and 10/22/2015 via USPS

City of LA DBE Database - 10/16/2015

Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 07-207604

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #07-207604

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	10-26-15	11-12-15	FAX	10-17-15	PHONE	11-10-15	BIDDING	Quote Rcd	NOTES
										Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com			510 727-0910		510 727-0900		Z		NIR
36878	A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	✓	✓	951 734-2887	✓	951 734-9535	✓	Z		3:30pm - Randy
40592	A PLUS SIGNS, INC.	CHRIS PACHECO	pacheco@1430espn.com			559 275-7482	✓	559 275-0700		Z		Via Fax
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	✓	✓	209 966-2643	✓	209 742-6684	✓	Z		3:32 pm - mailbox full
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	✓	✓	631 421-1510	✓	631 421-1500	✓			3:34pm - L/M
31317	AC-DC ELECTRIC	OSCAR L. HIGA				562 926-4311		562 926-5737		Z		OLGA - 10/15/15
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	✓	✓	714 641-4704	✓	714 641-4730	✓			3:35pm - L/M
40771	ACM LIGHTING	CARLOS MORALES SR.	acmlighting@sbcglobal.net			951 272-4838		951 272-4881		Z		Lilian - 7/1/15
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	✓	✓	310 796-9001	✓	310 796-9000	✓	Z		3:38pm - SEAN
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	✓	✓	818 882-0509	✓	818 477-2074	✓	Z		3:39pm - mose
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	kramsey@alamedaconstruction.com	✓	✓	310 635-0562	✓	310 635-3277	✓	Z		Daniel
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓		909 989-1576	✓	909 483-4876		Z		Chidi - 11/4/15
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com			559 453-3250	✓	559 453-2474		Z		BRAD - 10/20/15
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURF	amercinc@hotmail.com	✓	✓	951 698-1101	✓	951 677-1078	✓	Z		3:43pm - RYAN
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	714 384-3988	✓	559 577-9999	✓			3:44pm - L/M
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com			408 298-4344		408 929-3949		Z		9/28/15
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com			951 943-1692		951 229-5952		Z		Anselmo - 7/9/15
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	✓	✓	661 589-9509	✓	661 589-1001	✓	Z		3:48pm - Debbie
42633	AZ CONSTRUCTION, INC.	AMERICA TANG	america@acefencecompany.com	✓		626 333-7843	✓	626 333-0727		Z	Y	Michael
34153	AZ CONSTRUCTION, INC.	AMERICA TANG	america@acefencecompany.com	✓		626 333-7843	✓	626 333-0727		Z	Y	Michael
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓		559 625-5786	✓	559 805-3656				
41022	BANAGA CONSTRUCTION, INC	FRANK BANAGA	frank@kiteclimbers.com	✓	✓	619 737-9199		619 922-8570	✓			3:49pm - L/M
38856	BARRAZA & SONS HEAVY EQUIPMENT	LUPE MARTINEZ	barrazaandsons@sbcglobal.net			323 981-9193		323 981-9190		Z		LUPE - 5/11/15
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net			530 473-2749		530 473-5423		Z		DeeDee - 5/11/15
42378	BELLCURVE AND SYNCNETWORKS	ABIYOU ADMASSU	syncnetworks@gmail.com	✓	✓	424 331-5242	✓	310 678-5018	✓			3:50pm - Not sure
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	619 562-7711	✓	Z		3:52pm - BOB
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com, blancoconst@aol.com	✓	✓	951 602-2050	✓	951 250-6692	✓			3:54pm - L/M
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com			818 861-7259	✓	818 559-5454		Z		VIA FAX
41886	BORG FENCE	JULIE BORG	julieborg@borgfence.com			925 455-9626		925 455-9620		Z		Julie - 6/23/15
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	530 672-2411	✓	530 676-1009	✓			3:55pm - L/M
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓	909 930-5501	✓	Z		3:58pm - Charles
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	817 430-0409	✓	817 430-4409	✓			4:03pm - mailbox not s/u

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	10-26-15	11-12-15	FAX	10-17-15	PHONE	11-16-15	Y/N BIDDING	Y/N Quote Rcd	NOTES
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓	626 810-1336		✓	✓	
28389	CAPLINGER CONSTRUCTION INC	CHERI J. CAPLINGER	sooners7@wildblue.net			909 880-6262	✓	909 880-6200		✓		Jay
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUND	estimating@ceciliassafetyservice.com	✓	✓	858 793-4495	✓	858 793-4465	✓			4:22 PM - CRAIG - LIM
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓			818 674-8513	✓			4:23 PM #DISCONNECTED
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	909 752-7090	✓	909 585-1557	✓			4:24 PM - LIM
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com			562 697-2039		562 697-2286		✓		NIR
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS				415 206-1711		415 206-1700		✓		Derek - 6/30/15
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com	✓	✓	707 275-9025	✓	707 275-9016	✓			4:25 PM - LIM
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689		707 838-1679		✓		Kevin - 6/30/15
31969	CONTECH CONCRETE TECHNIQUES, IN	JIM GARCIA	contechg@gmail.com	✓	✓	559 251-8821	✓	559 251-8818	✓			4:27 PM - LIM
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	✓	951 695-2801	✓	951 695-2800	✓	✓		4:28 PM - Crystal
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shelli@csg-web.com	✓	✓	866 366-6646	✓	916 371-7303	✓			4:29 PM - LIM
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473		805 934-2705		✓		BARBARA - 4/30/15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	951 698-7745	✓			4:31 PM - LIM
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	714 384-4594	✓	714 495-9755	✓	✓		4:05 PM - Ebbi
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com			925 634-6858	✓	925 634-6850		✓		VIA Fax
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756	✓	✓		4:33 PM - SEAN
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	✓		951 245-1847	✓	951 245-1686		✓	✓	Rick
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓	626 962-5055	✓	626 962-5000		✓		11-3-15
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697		✓		
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eeelectric@earthlink.net	✓		909 829-0118	✓	909 829-7818		✓		Gerri - 11/3/15
41588	E. GUINN INC.	EDWARD GUINN	eguinn55@gmail.com	✓	✓			415 571-9759	✓			4:35 PM - LIM
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER				323 754-8558		323 754-9877		✓		Jennifer - 5/14/15
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			4:42 PM - Not accepting calls
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpendurthi@earmanagement.com	✓	✓	951 324-8061	✓	951 324-8060	✓			4:43 PM - LIM
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	661 366-0204	✓	661 366-6311	✓	✓		Jeff Downs
38803	EMPIRE STEEL, INC.	SAROEUNG POCH	saru@empiresteelinc.com	✓		909 509-5927	✓	909 509-5926		✓		Tammy
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO	serranohe@aol.com	✓	✓	661 269-2222	✓	661 965-7976	✓	✓		4:47 PM - ERIC
42305	EW CORPORATION INDUSTRIAL CONS	TIBERIO R. ESPARZA	esparzat@ewcorporation.com	✓	✓	760 337-0030	✓	760 337-0020	✓			4:52 PM - LIM
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com			562 777-1888	✓	714 827-7327				WRONG #
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓	✓		4:57 PM - KYLE
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓	559 594-1056	✓	559 594-1062	✓			4:58 PM - LIM

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	10-26-15	11-12-15	FAX	10-17-15	10-18-15	PHONE	11-17-15	Y/N BIDDING	Y/N Quote Rcd	NOTES
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbrt@yahoo.com	✓	✓	951 689-2694	✓		951 572-0196		Y	Y	Gilbert
29381	G. W. PEOPLES CONTRACTING CO., IN	RENEE BANKS	gwpeoples@aol.com	✓	✓	703 682-6804	✓		202 488-7185	✓			9:22am - Kaitlyn-LM
37053	GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	✓	✓	714 382-6801	✓		714 382-6707	✓	N		Selim - 11/14/15
36507	GDM, INC.	GREGORY GATES	gates@gdminc.us	✓	✓	909 627-0320	✓		909 627-2973	✓			9:23am - LM
31176	GLOBAL ROAD SEALING, INC	TRI LA	globalroadsealinginc@gmail.com	✓	✓	714 893-0945	✓		714 893-0845	✓	N		9:25am - TERRY
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net			<del>949</del> 380-9707	✓		949 380-9797		N		Meiling
41683	H & F CONSTRUCTORS, LLC	FREDDIE HANNS	h_fconst@yahoo.com	✓	✓				323 345-3655	✓			9:26am - LM
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	<del>626</del> 331-3638			626 339-7000	✓	N		9:27am - JOE
39391	HERCA TELECOMM SERVICES, INC.	HECTOR CASTELLON	hector.castellon@hercatelecomm.com	✓	✓	<del>951</del> 940-5456	✓		951 940-5941	✓	N		9:28am - Ruby
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	✓	951 352-2498	✓		951 352-9646	✓	Y	N	9:29AM - Recording
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	✓	✓	619 661-6054	✓		619 661-6053		N		ERIC
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com			510 412-5988			510 222-7719		N		
36741	INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvazo@sbcglobal.net			818 508-6031			818 395-6658		N		David - 6/26/15
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	✓	✓	818 249-4937	✓		818 249-4932		N		MARIA
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	✓	✓	858 345-3737	✓		858 259-2062		N		JACK
38105	JOE RENTERIA, INC	JOE RENTERIA	joerenteriainc@gmail.com	✓	✓	909 463-9154	✓		909 899-5311	✓	N		9:39am - NORA
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	559 732-2684	✓		559 732-0393	✓	Y	N	4:11pm - CASHEY
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	<del>661</del> <del>325</del> 5590			661 872-4602	✓			9:47am - LM
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswpppfirm.com	✓		805 929-0501	✓		805 748-8576		Y	Y	
39408	LEGEND FENCE CORPORATION	LUPITA GARCIA	lupita@legendfencecorp.com	✓	✓	619 282-6001	✓		619 282-6000	✓	N		9:54am - Terisa
35670	LOS ANGELES SIGNAL CONSTRUCTION	CHRISTOPHER MORALES	raymor60@aol.com	✓	✓	<del>909</del> 599-2722	✓		909 599-2201	✓	Y	N	9:54am - Sal/ Jose
20524	LOVEX GENERAL ENGINEERING CORP	LORI R. LOVETT	lovettexcavating93@gmail.com			760 281-1701			760 249-5428		N		LORI - 6/2/15
41708	LUCKY BUCKS CONSTRUCTION EQUIP	NAOMI EVANS	luckybucksequipment@gmail.com	✓	✓				619 460-6190	✓			9:56am - # Disconnected
36949	MARTINI DRILLING CORP.	DARIN MARTINI	martinidrilling@yahoo.com			714 373-6322			714 715-2715		N		NIR
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	619 390-4559	✓		619 390-4570	✓			9:57am - LM
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc			707 825-1769	✓		707 825-1014	✓	N		4:14pm - Chelsea
39069	MCC EQUIPMENT RENTALS, INC.	ROSIE SANDOVAL	accounting@mccpipeline.com	✓	✓	909 795-7308	✓		909 795-9300	✓	N		4:15pm - Tree?
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	<del>415</del> 455-9960	✓		415 455-9922	✓			LM
28196	MJC CONSTRUCTION	SUSANNA JIMENEZ	mjc@mjcconstruction.net	✓	✓	619 996-2116	✓		619 472-5619	✓			10:00am - LM
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com			909 594-6169			800 698-1645		N		Pamela - 6/10/15
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net			909 989-4791			909 989-7191		N		VICTOR - 2/17/15
38491	MORAS EQUIPMENT AND CONSTRUC	DAVID MORA	info@morasequipment.com	✓	✓	562 395-5555	✓		562 244-3003	✓	N		10:01am - DAVE

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	10-27-15	11-12-15	FAX	10-19-15	PHONE	11-7-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N		Y/N		Y/N	Y/N	Y/N	
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz					559 351-2048		Z		5/24/15
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com	✓	✓	530 674-0756	✓	530 755-1178	✓	Z		Claudia
40834	NUNO IRON & MFG, INC	MARCELINO NUNO II	bpantoja@nunoiron.com	✓	✓	831 386-9976	✓	831 386-0513	✓	Z		10:05am - Bertha
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com			805 643-7618		805 643-9963		Z		NIR
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓	✓							
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com					858 449-0113		Z		Sandy - 7/22/15
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	✓	214 634-0097	✓	214 239-9212	✓	Z		10:06am - Joanna
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204		X	N	
2406	PELESA INC.	DEBORAH BERMUDEZ	pelasainc@gmail.com	✓	✓	818 247-8760	✓	818 247-5163	✓	Z		10:07am - Deborah
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805 306-2498	✓	805 527-0841	✓	Z		10:08am - L/M
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	✓	209 722-2227	✓	209 722-2226	✓			10:09am - L/M
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL				707 751-3962		707 746-4198		Z		Seanna - 3/9/15
25467	R. D. HORN CONSTRUCTION COMPAN	RONALD HORN	rdhorncompany@gmail.com	✓	✓			559 513-4615	✓			10:13am - L/M
4882	R.J. LALONDE, INC.	JANELLE REUSCH	jreusch@rjlalonde.com	✓	✓	562 595-8833	✓	562 595-6655				
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com	✓	✓	661 268-7353	✓	818 272-4221	✓	Z		10:14am - Emilio
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net			951 278-2802		951 371-1112		Z		NIR
33187	ROYAL TRUCKING/ MAINTENANCE	VAUGHN ROYAL				510 632-2895	✓			Z		
36311	SAFEGUARD FENCE	CHARLENE ENZELL RODGER	safeguardfence@sbcglobal.net	✓	✓	909 280-0105		949 678-7331		Y	Y	Mike
41565	SAN JOAQUIN VALLEY CONSTRUCTION	MARVIN DEAN	marvindeanllc@sbcglobal.net	✓	✓	661 323-9287	✓	661 747-1465				
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	✓	661 775-1535	✓	661 775-3946				
36283	SIGNS PORTAL	DAVID A. ROBLES	signsportal@sbcglobal.net	✓	✓	818 686-1501	✓	213 389-9241				
37385	SO CAL CONSTRUCTION & CONSULTIN	SHARI HARPUR	shari@socalcontractorccs.com	✓	✓	760 723-2736	✓	760 723-8907				
42902	SO CAL SIGNS, INC	TRACEY CABRAL	sales@socalsignsinc.com	✓	✓			619 296-5555		Z		Tracey
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUNI	cecilia@socaltraffic.net	✓	✓	858 793-4495	✓	858 720-0179				
41790	SOUTHWEST CONTRACTING AND ELE	DANIEL ANCONA	danielancona@yahoo.com	✓	✓			858 752-9197				
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com			858 560-0158		858 560-6887		Z		NIR
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com			805 524-7428		805 524-7345		Z		NIR
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	TRACY CRAIN	kristina.viado@suulutaaq.com			707 419-4851	✓	707 427-3209		Z		KRISTINA
26203	TRI SPAN, INC.	JOE ARAIZA	joearaiza@trispainc.com	✓	✓	714 257-9681	✓	714 257-9680				
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com			510 836-2625		510 836-0422		Z		KEANO - 2/17/15
25303	TURNER MANUFACTURING CO INC	null JOSE L. TURNER	turnermfginc@sbcglobal.net			559 251-6860		559 251-1918		Z		mclina - 6/4/15
33824	UNITED TRAFFIC SERVICES & SUPPLY,	DORA PINA	dora@unitedtraffic.net	✓	✓	626 961-4746	✓	626 961-5736				



Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
36878	A CONE ZONE, INC	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
40592	A PLUS SIGNS, INC.	C5601 SIGN STRUCTURE; F5095 Decals, Signs;
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
42662	ABT PRODUCTS AND SERVICES LTD	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
31317	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
40771	ACM LIGHTING	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
35149	ADVANCED GEOSOLUTIONS, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;

40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
39072	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
37209	ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
13602	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
42633	AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
34153	AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;

41022	BANAGA CONSTRUCTION, INC	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;
38856	BARRAZA & SONS HEAVY EQUIPMENTS	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33659	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
42378	BELLCURVE AND SYNCNETWORKS	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8711 COMPUTER; I7378 COMPUTER MAINTENANCE & REPAIR;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
36219	BLANCO CONSTRUCTION	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
41963	BLUE CABLE INC	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41886	BORG FENCE	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
33568	CADIT COMPANY	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
31277	IFORNIA PROFESSIONAL ELECTRICAL ENGINEER	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
28389	CAPLINGER CONSTRUCTION INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41283	CES LIGHTING, LLC	C8604 LIGHTING;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
31969	CONTECH CONCRETE TECHNIQUES, INC	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
21899	CONTERA CONSTRUCTION CORP.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;
36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
7106	DILLARD ENVIRONMENTAL SERVICES	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
42154	AMERICAN VETERAN ENTERPRISES TRUCKING &	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
25021	E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
41588	E. GUINN INC.	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;

31492	E. JASPER WRKG. (DEMO) & TRKG	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
27500	NMENTAL ASSESSMENT AND REMEDIATION M	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
39646	EDISON CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
38803	EMPIRE STEEL, INC.	C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
37319	ERIC'S BACKHOE SERVICE	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
42305	EW CORPORATION INDUSTRIAL CONSTRUCTOR	C0652 REINFORCING BAR SECTION SUPPLIER; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8331 CONCRETE BARRIER; C8770 CONSTRUCTION MANAGEMENT; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
29335	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM;

41700	G & G ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
29381	G. W. PEOPLES CONTRACTING CO., INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
36507	GDM, INC.	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8776 Construction Management - Other Heavy and Civil Construction; I7350 MISC EQUIPMENT RENTAL & LEASING;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
41683	H & F CONSTRUCTORS, LLC	C5601 SIGN STRUCTURE; C9802 BUILDING CONSTRUCTION; I7380 MISC BUSINESS SERVICES;
36281	HER-CON CONSTRUCTION SERVICES, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
39391	HERCA TELECOMM SERVICES, INC.	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
39071	HOFER CORPORATION	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
36741	INDUSTRIAL ELECTRICAL SERVICE	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
27378	INTERIOR DEMOLITION INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

38105	JOE RENTERIA, INC	C9801 BUILDING CONSTRUCTION; C9907 CONSTRUCTION EQUIPMENT RENTAL;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
30847	KERN COUNTY CUSTOM CONCRETE	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
39408	LEGEND FENCE CORPORATION	C8000 FENCING CONTRACTOR;
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC.	C0686 ELECTRICAL & SIGNALS SUPPLIER;
20524	LOVEX GENERAL ENGINEERING CORPORATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT;
41708	CKY BUCKS CONSTRUCTION EQUIPMENT RENT	A0710 SOIL PREPARATION SERVICES; C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
36949	MARTINI DRILLING CORP.	A0710 SOIL PREPARATION SERVICES; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

39069	MCC EQUIPMENT RENTALS, INC.	C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
28196	MJC CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES;
38043	MJK CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
38491	MORAS EQUIPMENT AND CONSTRUCTION, INC	C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL;
38705	MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;

35955	NEWLAND ENTITIES, INC	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
40834	NUNO IRON & MFG, INC	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;
22322	OST TRUCKS AND CRANES, INC.	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
27179	P. A. WILSON, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
9071	PACIFICA CONTRACTING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
2406	PELESA INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
34174	PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;

25467	R. D. HORN CONSTRUCTION COMPANY	C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;
4882	R.J. LALONDE, INC.	C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
40944	RAMCO GENERAL ENGINEERING CONTRACTOR	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	C0626 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
33187	ROYAL TRUCKING/ MAINTENANCE	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
36311	SAFEGUARD FENCE	C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR;
41565	AN JOAQUIN VALLEY CONSTRUCTION GROUP, L	C1901 ROADWAY EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7180 CAST IRON SEWER PIPE; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8712 PUBLIC RELATIONS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8837 Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING SERVICES; I8610 BUSINESS ASSOCIATIONS; I8640 CIVIC & SOCIAL ASSOCIATIONS; I8740 MANAGEMENT & PUBLIC RELATIONS;
31809	SANTA CLARITA VALLEY ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
36283	SIGNS PORTAL	C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
37385	CAL CONSTRUCTION & CONSULTING SERVICES,	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C8770 CONSTRUCTION MANAGEMENT;

42902	SO CAL SIGNS, INC	C5620 ROADSIDE SIGN; F5040 PROFESSIONAL & COMMERCIAL EQUIPMENT; F5095 Decals, Signs; I7380 MISC BUSINESS SERVICES;
41010	SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
41790	SOUTHWEST CONTRACTING AND ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
32232	STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
26203	TRI SPAN, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
25303	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

1045	VALVERDE CONSTRUCTION, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
30543	VERDUZCO ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
38629	VERTICAL CONSTRUCTORS, INC.	C9907 CONSTRUCTION EQUIPMENT RENTAL;
30828	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
42704	WELDON WORKS, INC.	C5620 ROADSIDE SIGN; D2750 COMMERCIAL PRINTING; D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
42783	WEST PACIFIC ELECTRIC COMPANY	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;
33077	WIRENET COMMUNICATIONS, INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
41228	YBANAG REALTY & DEVELOPMENT CORP	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;

~ ATTACHMENT E ~

DBE RESPONSES AND  
CONTACT NOTES

CONTRACT #07-207604



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-207604**

**NO ~ We will not be bidding the project**

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL

Scope of Work: FENCES / GUARD RAIL

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature

Printed Name and Title

Date

*From*

DILLARD TRUCKING, INC. DBA  
 DILLARD ENVIRONMENTAL SERVICES  
 P.O. BOX 579  
 BYRON, CA 94514



*NOT BIDDING*

**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 12%</b>	<b>ENGINEER'S ESTIMATE: \$2,760,000.00</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/). You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 12%</b>	<b>ENGINEER'S ESTIMATE: \$2,760,000.00</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/). You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

YES ~ We will send a quote for project 07-207604

NO ~ We will not be bidding the project

Company Name: A-Plus Signs, Inc. Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_



## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 12%</b>	<b>ENGINEER'S ESTIMATE: \$2,760,000.00</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/415 Separation. (07-LA-101-S0.5/17.1)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-5), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 50R), Modify Sign Illumination and Modify Lighting and Sign Illumination.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/). You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@atl.net](mailto:highlandinc@atl.net)

YES ~ We will send a quote for project 07-207604

NO ~ We will not be bidding the project

Company Name: Blue Cable Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2015 13:20  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/17 13:20
FAX NO./NAME	19098806262
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Caplinger Const.

10/21/15 @ 2:19pm

Jay

- No Bid

---

**Subject:** RE: Invitation to Bid Caltrans Contract #07-207604 on 11-17-2015!!

---

**From:** Rick Bean (rick@diversifiedlandscape.com)

---

**To:** highlandinc@att.net;

---

**Date:** Tuesday, October 27, 2015 7:17 AM

---

Yes, we will.

## ***Rick Bean***

Diversified Landscape Co.  
21730 Bundy Canyon Road  
Wildomar, CA 92595  
951-245-1686

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Monday, October 26, 2015 2:35 PM  
**To:** HCI  
**Subject:** Invitation to Bid Caltrans Contract #07-207604 on 11-17-2015!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-207604, which bids Tuesday, November 17, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

---

# Facsimile Cover Sheet

**To:** +17145385157

**Company:**

**Phone:**

**Fax:** +17145385157

**From:** Empire Steel Inc.

**Company:** Empire Steel Inc.

**Phone:** (909) 509-5926 \* 101

**Fax:** (909) 509-5927

**Date:** 10/29/2015

**Pages including this  
cover page:** 2

**Comments:**

BR



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-207604**

**NO ~ We will not be bidding the project**

Company Name: Empire Steel Inc. Contact Person: Tammy Henry

Scope of Work: Rebar

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2015 13:45  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/17 13:45
FAX NO./NAME	15527771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EX BOON Dev.

Wrong #

TRANSMISSION VERIFICATION REPORT

TIME : 10/18/2015 14:44  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/18 14:44
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Golden SUN

10/21/15 @ 2:12pm

NO Bid

Meeting

TRANSMISSION VERIFICATION REPORT

TIME : 10/18/2015 14:45  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/18 14:45
FAX NO./NAME	19519405456
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HERCA telecomm

Correct fax


951-940-5458

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2015 15:39  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

10/21 15:38  
19519405458  
00:00:39  
02  
OK  
STANDARD  
ECM



Herca-Telecomm

TRANSMISSION VERIFICATION REPORT

TIME : 10/18/2015 16:00  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/18 15:59
FAX NO./NAME	19095992722
DURATION	00:00:48
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

LA Signal

Estimating Fax  
909-599-0374

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2015 15:47  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME  
FAX NO./NAME  
DURATION  
PAGE(S)  
RESULT  
MODE

10/21 15:46  
19095990376  
00:00:48  
02  
OK  
STANDARD  
ECM



LA Signal

TRANSMISSION VERIFICATION REPORT

TIME : 10/18/2015 15:01  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/18 15:01
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 10/18/2015 16:01  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/18 16:01
FAX NO./NAME	15106322895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Royal Trucking

NO Phone OR email


**FAKED**  
 (with a large 'X' over the word)

## ~ INVITATION TO BID ~

<b>TO:</b> CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
<b>RE:</b> REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
<b>DBE GOAL: 12%</b>	<b>ENGINEER'S ESTIMATE: \$2,760,000.00</b>
<b>PROJECT OWNER:</b>	<b>DEPARTMENT OF TRANSPORTATION (CALTRANS)</b>
<b>PROJECT LOCATION:</b>	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

**Quotes are needed for:** Including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/ce/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/ce/project_ads_addenda/07/07-207604/). You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-207604**

NO ~ We will not be bidding the project

Company Name: SUN LUTANG, INC. Contact Person: KRISTINA VIADO

Scope of Work: \_\_\_\_\_

\_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

Signature \_\_\_\_\_

Printed Name and Title \_\_\_\_\_

Date \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 10/18/2015 15:18  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

DATE, TIME	10/18 15:18
FAX NO./NAME	166132339287
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

San Joaquin Valley Const.

email

---

**Subject:** Re: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)  
**From:** Gilbert Chavez (chvz\_glbrt@yahoo.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, November 12, 2015 1:38 PM

---

Yes and we will be sending you a quote.

Regards,

Gilbert Chavez  
G&G Electric Inc.  
(951) 572-0196 Office  
(951) 689-2694 Fax  
(562) 755-7297 Cell

---

**From:** HCI <highlandinc@att.net>  
**To:** HCI <highlandinc@att.net>  
**Sent:** Thursday, November 12, 2015 1:24 PM  
**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Subject:** RE: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)  
**From:** jeffrdowns@yahoo.com (jeffrdowns@yahoo.com)  
**To:** highlandinc@att.net;  
**Date:** Thursday, November 12, 2015 1:25 PM

Edison Const.

No we will pass

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, November 12, 2015 1:25 PM  
**To:** HCI <highlandinc@att.net>  
**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

---

**Subject:** Re: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

---

**From:** nobid@interwestpacific.com (nobid@interwestpacific.com)

---

**To:** highlandinc@att.net;

---

**Date:** Thursday, November 12, 2015 1:24 PM

---

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen  
Interwest Pacific, Ltd

---

**Subject:** RE: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

---

**From:** Tony Tran (tony@vtelectric.net)

---

**To:** highlandinc@att.net;

---

**Date:** Thursday, November 12, 2015 1:44 PM

---

Yes.

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, November 12, 2015 1:32 PM  
**To:** HCI  
**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

---

**Subject:** Re: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

---

**From:** Mike Williams (mike.safeguardfence@outlook.com)

---

**To:** highlandinc@att.net;

---

**Date:** Thursday, November 12, 2015 1:46 PM

---

Hi Erin - Yes I will be bidding this project and I apologize for not responding sooner!

Respectfully,

**Mike Williams, Partner**  
**Safeguard Fence Co.**  
**951-741-0854 cell**  
**951-281-5144 fax**  
**mike.safeguardfence@outlook.com**

---

**From:** HCI <highlandinc@att.net>  
**Sent:** Thursday, November 12, 2015 1:31 PM  
**To:** HCI  
**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

---

**Subject:** RE: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

---

**From:** So Cal Signs, Inc. (sales@socalsignsinc.com)

---

**To:** highlandinc@att.net;

---

**Date:** Thursday, November 12, 2015 2:08 PM

---

We will not be bidding

SignCerely,

Tracey Cabral



---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, November 12, 2015 1:32 PM  
**To:** HCI  
**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

---

**Subject:** RE: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

---

**From:** Maria Molina (maria@interiordemolition.net)

---

**To:** highlandinc@att.net;

---

**Date:** Thursday, November 12, 2015 1:51 PM

---

Thank you for the invitation but there is no applicable trade for our company in this invitation.

Thank you,

Maria Molina

---

**From:** HCI [mailto:highlandinc@att.net]  
**Sent:** Thursday, November 12, 2015 1:25 PM  
**To:** HCI  
**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street

Orange, CA 92868

---

**Subject:** Re: Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

---

**From:** Erni Hofer (hofercorp@yahoo.com)

---

**To:** highlandinc@att.net;

---

**Date:** Thursday, November 12, 2015 2:04 PM

---

no

On Thursday, November 12, 2015 1:24 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #07-207604



**~ INVITATION TO BID ~**

<b>TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS</b>
<b>RE: REQUEST FOR SUBCONTRACTOR, MATERIAL &amp; SUPPLIER PRICE QUOTES</b>

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 12%	ENGINEER'S ESTIMATE: \$2,760,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/) . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-207604**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

---

**Subject:** Invitation to Bid Caltrans Contract #07-207604 on 11-17-2015!!

---

**From:** HCI (highlandinc@att.net)

---

**To:** highlandinc@att.net;

elaine@aconezone.com; deni@sti.net; lhorchos@abt-products.com; accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; amercinc@hotmail.com; apconstruction09@gmail.com; paustin@austin-enterprise.com; mpa@acefencecompany.com; blequipment@aol.com; frank@kiteclimbers.com; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; k.carlisle@caditcompany.com; bids@caditcompany.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; tcoleman2009@hotmail.com; contechg@gmail.com; dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; dbec@diversifiedlandscape.com; rsl@dominguezconst.com; gerri@ee-electric.net; equinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; tammy@empiresteelinc.com; serranohe@aol.com; esparzat@ewcorporation.com; judy@finegradeinc.com; forcetraffic@earthlink.net; chvz\_glbtr@yahoo.com; gwpeoples@aol.com; jgates.gei@gmail.com; gates@gdminc.us; globalroadsealinginc@gmail.com; h\_fconst@yahoo.com; hercon7774511@aol.com; hector.castellon@hercatelecomm.com; erwin.mendoza@hleincusa.com; hofercorp@yahoo.com; maria@interiordemolition.net; jack@interwestpacific.com; joerentieriinc@gmail.com; garyc@kracsafety.com; jerrykccc@yahoo.com; estimating@theswppffirm.com; lupita@legendfencecorp.com; raymor60@aol.com; luckybucksequipment@gmail.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; mjc@mjcconstruction.net; info@morasequipment.com;

---

**Date:** Monday, October 26, 2015 2:34 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-207604, which bids Tuesday, November 17, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

## Attachments

- DBE Invitation to Bid ~ 07-207604.pdf (18.32KB)

---

**Subject:** Invitation to Bid Caltrans Contract #07-207604 on 11-17-2015!!

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** rcervantes@newlandentities.com; bpantoja@nunoiron.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@gmail.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; rdhorncompany@gmail.com; jreusch@rjlalonde.com; ramco@socal.rr.com; safeguardfence@sbcglobal.net; mike.safeguardfence@outlook.com; marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; shari@socalcontractorccs.com; sales@socalsignsinc.com; cecilia@socaltraffic.net; danielancona@yahoo.com; joea@trispainc.com; dora@unitedtraffic.net; joev@valverdeconst.com; verduscoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; jenn@weldonworks.com; vvilla@westpacificelectriccompany.com; garreola@wirenetcomm.com;

**Date:** Monday, October 26, 2015 2:48 PM

---

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-207604, which bids Tuesday, November 17, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

## Attachments

- DBE Invitation to Bid ~ 07-207604.pdf (18.32KB)



**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 12%	ENGINEER'S ESTIMATE: \$2,760,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/). You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-207604**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

---

**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)

---

**From:** HCI (highlandinc@att.net)

---

**To:** highlandinc@att.net;

elaine@aconezone.com; deni@sti.net; lhorchos@abt-products.com; accu@accuconst.com; jibaez@advgeosolutions.com; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; amercinc@hotmail.com; apconstruction09@gmail.com; paustin@austin-enterprise.com; frank@kiteclimbers.com; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; k.carlisle@caditcompany.com; bids@caditcompany.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; tcoleman2009@hotmail.com; contechg@gmail.com; dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; eguinn55@gmail.com; brooks.curtis@att.net;

**Bcc:** rpendurthi@earmanagement.com; eci@lightspeed.net; serranohe@aol.com; esparzat@ewcorporation.com; judy@finegradeinc.com; forcetraffic@earthlink.net; chvz\_glbrt@yahoo.com; gwpeoples@aol.com; jgates.gei@gmail.com; gates@gdminc.us; globalroadsealinginc@gmail.com; h\_fconst@yahoo.com; hercon7774511@aol.com; hector.castellon@hercatelecomm.com; erwin.mendoza@hleincusa.com; hofercorp@yahoo.com; maria@interiordemolition.net; jack@interwestpacific.com; nobid@interwestpacific.com; joerenteriainc@gmail.com; garyc@krccsafety.com; jerrykccc@yahoo.com; lupita@legendfencecorp.com; raymor60@aol.com; luckybucksequipment@gmail.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; mjc@mjcconstruction.net; info@morasequipment.com;

---

**Date:** Thursday, November 12, 2015 1:24 PM

---

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

**Attachments**

- DBE Invitation to Bid ~ 07-207604.pdf (18.32KB)

---

**Subject:** Are you bidding Caltrans Contract #07-207604 next Tuesday?? (11-17-15)??

**From:** HCI (highlandinc@att.net)

**To:** highlandinc@att.net;

**Bcc:** rcervantes@newlandentities.com; bpantoja@nunoiron.com; pawilsoninc@gmail.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@gmail.com; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; rdhorncompany@gmail.com; jreusch@rjlonde.com; ramco@socal.rr.com; mike.safeguardfence@outlook.com; safeguardfence@sbcglobal.net; marvindeanllc@sbcglobal.net; ryanmcalister@sbcglobal.net; signportal@sbcglobal.net; shari@socalcontractorccs.com; sales@socal-signs.com; cecilia@socaltraffic.net; danielancona@yahoo.com; joearaiza@trispainc.com; dora@unitedtraffic.net; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; jenn@weldonworks.com; villa@westpacificelectriccompany.com; garreola@wirenetcomm.com;

**Date:** Thursday, November 12, 2015 1:31 PM

---

Hi,

Just following up with you because I have not heard back from you regarding Caltrans **Contract #07-207604**, which will be bidding **Tuesday, November 17, 2015** at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,  
Erin Richardson

**HighLand Construction, Inc.**

133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

---

**Attachments**

- DBE Invitation to Bid ~ 07-207604.pdf (18.32KB)

~ ATTACHMENT E ~

FAX SOLICITATION &  
BROADCAST REPORTS

CONTRACT #07-207604



FAXED  
10/17/15

## ~ INVITATION TO BID ~

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 12%	ENGINEER'S ESTIMATE: \$2,760,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/) . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-207604**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

---

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 10/17/2015 13:53  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	12:49	19517342887	54	02	OK	
10/17	12:51	15592757482	50	02	OK	ECM
10/17	12:52	12099662643	36	02	OK	ECM
10/17	12:53	16314211510	46	02	OK	ECM
10/17	12:54	17146414704	53	02	OK	ECM
10/17	12:56	13107969001	44	02	OK	ECM
10/17	12:57	18188820509	01:08	02	OK	
10/17	12:59	13106350562	28	02	OK	ECM
10/17	13:00	19099891576	38	02	OK	ECM
10/17	13:01	15594533250	32	02	OK	ECM
10/17	13:03	19516981101	44	02	OK	ECM
10/17	13:04	17143843988	54	02	OK	
10/17	13:05	16615899509	01:12	02	OK	ECM
10/17	13:07	16263337843	48	02	OK	
10/17	13:08	15596255786	28	02	OK	ECM
10/17	13:10	14243315242	44	02	OK	ECM
10/17	13:11	16192583515	32	02	OK	ECM
10/17	13:12	19516022050	52	02	OK	
10/17	13:14	18188617259	32	02	OK	ECM
10/17	13:15	15306722411	28	02	OK	ECM
10/17	13:16	19099305503	26	02	OK	ECM
10/17	13:17	18174300409	45	02	OK	ECM
10/17	13:18	16268101322	29	02	OK	ECM
10/17	13:20	19098806262	00	00	BUSY	
10/17	13:20	18587934495	50	02	OK	
10/17	13:22	19097527090	49	02	OK	
10/17	13:23	17072759025	28	02	OK	ECM
10/17	13:24	15592518821	28	02	OK	ECM
10/17	13:25	19516952801	27	02	OK	ECM
10/17	13:26	18663666646	50	02	OK	
10/17	13:27	19516980795	29	02	OK	ECM
10/17	13:28	17143844594	49	02	OK	
10/17	13:30	19256346858	31	02	OK	ECM
10/17	13:31	15593746470	45	02	OK	ECM
10/17	13:32	19512451847	49	02	OK	
10/17	13:34	16269625055	28	02	OK	ECM
10/17	13:35	19098290118	44	02	OK	ECM
10/17	13:36	16503678282	44	02	OK	ECM
10/17	13:37	19513248061	27	02	OK	ECM
10/17	13:38	16613660204	30	02	OK	ECM
10/17	13:40	19095095927	44	02	OK	ECM
10/17	13:41	16612692222	01:11	02	OK	ECM
10/17	13:43	17603370030	33	02	OK	ECM
10/17	13:45	15627771888	00	00	BUSY	
10/17	13:46	16617228900	43	02	OK	ECM
10/17	13:47	15595941056	52	02	OK	
10/17	13:49	19516892694	33	02	OK	ECM
10/17	13:50	17036826804	44	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

BROADCAST REPORT

TIME : 10/17/2015 13:53  
NAME : HIGHLAND CONST  
FAX : 7145385157  
TEL :  
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	13:51	17143826801	28	02	OK	ECM
10/17	13:52	19096270320	44	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
NG : POOR LINE CONDITION  
CV : COVERPAGE



FAXED  
10/18/15

**~ INVITATION TO BID ~**

**TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS**

**RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES**

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

<b>CONTRACT #: 07-207604</b>	
<b>~ Upgrade Existing Sign Panels and Overhead Sign Structures ~</b>	
<b>BID DATE: November 17, 2015</b>	<b>BID TIME: 2:00 PM</b>
DBE GOAL: 12%	ENGINEER'S ESTIMATE: \$2,760,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in Los Angeles from 0.2 Mile South of Whittier Blvd. On-Ramp Overcrossing to Route 101/405 Separation. (07-LA-101-S0.5/17.1)

**Quotes are needed for:** Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.*

**\*\* Items of work may be broken down into economically feasible packages to encourage participation. \*\***

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/). You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email [highlandinc@att.net](mailto:highlandinc@att.net).

**PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY**

**\* PLEASE RESPOND ASAP ON THE NEXT PAGE \***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: [highlandinc@att.net](mailto:highlandinc@att.net)

**YES ~ We will send a quote for project 07-207604**

**NO ~ We will not be bidding the project**

Company Name: \_\_\_\_\_ Contact Person: \_\_\_\_\_

Scope of Work: \_\_\_\_\_

Remove from us from your list  
(Must be signed by an authorized representative to be removed from list)

Company Name: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name and Title

\_\_\_\_\_  
Date

BROADCAST REPORT

TIME : 10/18/2015 16:01  
 NAME : HIGHLAND CONST  
 FAX : 7145385157  
 TEL :  
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/18	14:42	17148930945	56	02	OK	
10/18	14:44	19493809707	00	00	BUSY	
10/18	14:45	19519405456	00	00	BUSY	
10/18	14:46	19513522498	45	02	OK	ECM
10/18	14:47	16196616054	45	02	OK	ECM
10/18	14:48	18182494937	45	02	OK	ECM
10/18	14:49	18583453737	51	02	OK	
10/18	14:52	15597322684	32	02	OK	ECM
10/18	14:53	18059290501	44	02	OK	ECM
10/18	14:54	16192826001	31	02	OK	ECM
10/18	14:57	16193904559	30	02	OK	ECM
10/18	14:58	17078251769	35	02	OK	ECM
10/18	14:59	19097957308	45	02	OK	ECM
10/18	15:01	14154559960	00	00	BUSY	
10/18	15:02	16199962116	51	02	OK	
10/18	15:03	15623955555	50	02	OK	
10/18	15:06	18313869976	28	02	OK	ECM
10/18	15:07	12146340097	45	02	OK	ECM
10/18	15:08	16194271620	45	02	OK	ECM
10/18	15:10	18182478760	44	02	OK	ECM
10/18	15:11	18053062498	59	02	OK	ECM
10/18	15:13	12097222227	01:08	02	OK	
10/18	15:14	15625958833	34	02	OK	ECM
10/18	15:15	16612687353	27	02	OK	ECM
10/18	15:18	166132339287	00	00	BUSY	
10/18	15:19	16617751535	44	02	OK	ECM
10/18	15:20	18186861501	01:09	02	OK	
10/18	15:22	17607232736	28	02	OK	ECM
10/18	15:23	18587934495	50	02	OK	
10/18	15:24	17074194851	30	02	OK	ECM
10/18	15:25	17142579681	27	02	OK	ECM
10/18	15:26	16269614746	44	02	OK	ECM
10/18	15:28	15629061918	30	02	OK	ECM
10/18	15:29	13108863958	44	02	OK	ECM
10/18	15:30	17142217171	50	02	OK	
10/18	15:32	19099858186	28	02	OK	ECM
10/18	15:33	14082511162	55	02	OK	ECM
10/18	15:34	15599244826	51	02	OK	
10/18	15:36	19099866490	45	02	OK	ECM
10/18	15:42	19094639154	45	02	OK	ECM
10/18	15:45	15306740756	50	02	OK	ECM
10/18	15:59	19095992722	48	00	NG	
10/18	16:01	15106322895	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #07-207604

# Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	G & G Electric, Inc.	DBE				
Rebar	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Rouch Rebar, Inc.	DBE				
Irrigation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Sierra Landscape Development, Inc.	Non	Diversified Landscape	\$ 48,600.00	\$ 37,750.00 more	
Fence/ Guard Railing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	C & W Construction Specialties, Inc.	Non	Safeguard Fence Ace Fence	\$ 80,962.10 \$90,520.00	\$ 21,685.10 more \$ 31,243.00 more	
Drilling	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Zamborelli	Non				NO DBE QUOTES RECEIVED FOR THIS ITEM
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	Maneri T/C Full Traffic Maint. Quality T/C	Various	See Quotes	
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	Appian UDBE SWPPP Tully Consulting La Firma	\$ 700.00 \$ 625.00 \$ 650.00	\$ 200.00 more \$ 125.00 more \$ 150.00 more	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	Appian UDBE SWPPP Adanta	\$1,900.00 \$1,250.00	\$ 1,400.00 more \$ 750.00 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #07-207604

# G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503  
TEL. (951) 572-0196, FAX (951) 689-2694  
CONTRACTORS LICENSE #850504, CLASS C-10  
CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT

DATE: 11/17/15

PROJECT: IN LOS ANGELES COUNTY IN LOS ANGELES FROM 0.2 MILE SOUTH OF WHITTIER BLV  
CATRANS CONTRACT No. 07-207604

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
51	Maintaining Existing Traffic Management System Elements.	LS	1	1,000.00	\$1,000.00
52	Modify Sign Illumination	LS	1	215,820.00	\$215,820.00
53	Modify Lighting and Sign Illumination	LS	1	147,630.00	\$147,630.00
<b>TOTAL PRICE</b>					<b>\$364,450.00</b>


**INCLUDE IN OUR PRICE:**

- 1 ADDENDUM No. 1 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-20 AND SPEC'S
- 3 ON B.I. No. 53 REMOVAL ONLY OF THE ELECTRICAL EQUIPMENT AND/OR MATERIALS (SIGNS PANELS, STRUCTURE, FOUNDATIONS BY OTHERS)
- 4 ON B.I. No. 53 FURNISH AND INSTALLATION ONLY OF THE ELECTRICAL EQUIPMENT AND/OR MATERIALS (SIGN STRUCTURE, PANELS, FOUNDATION ETC. BY OTHERS)

**EXCLUDED FROM OUR PRICE:**

- 1 PERMITS, FEES, & BONDS.
- 2 TRAFFIC CONTROL FOR THE REMOVAL AND/OR INSTALLATION OF SIGN ILLUMINATION LIGHT FIXTURES
- 3 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 4 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 5 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 6 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 7 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 8 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY



**Rouch Rebar**  
 REINFORCING STEEL INSTALLATION  
 Lic. 954751

UDBE / DBE #39473  
 #1000005520

STATE OF CA DIR

WBE #2005119491  
 UNION CONTRACTOR

WBENC

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

## REINFORCING STEEL QUOTATION NO. 15061

TO:	BID DATE: 11/17/15	TIME: 2:00 PM
PROJECT: CONTRACT No. 07-207604	LOCATION: LOS ANGELES, CA	
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA	

**MATERIAL:** Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

**QUANTITIES:** As shown on the plans, sheets 1 through 215, dated 6/29/15  
 Including addendum 1

**PRICE:** Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
23	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	170 LF	@	\$268.10	\$43,968.40
49	CRASH CUSION (SCI-100GM)	1 EA	@	\$460.00	\$460.00
50	CONCRETE BARRIER (TYPE 60R)	65 LF	@	\$26.00	\$1,690.00

**APPROXIMATE TOTAL BID**

**\$46,118.40**



## REINFORCING STEEL QUOTATION NO. 15061

### EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

### CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

#### Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.



**REINFORCING STEEL QUOTATION NO. 15061**

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

ROUCH REBAR, INC.

By: \_\_\_\_\_

By: Stephanie Duryon  
 Stephanie Duryon, President

Date: \_\_\_\_\_

Date: November 17, 2015



**SIERRA LANDSCAPE DEVELOPMENT, INC.**

*Quality Landscape Construction*

P.O. BOX 661265 ARCADIA, CA 91066

Phone (626) 447-5260

Fax (626) 447-7260

www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 62285 -UNION -DIR PWCR #1000004455

TO: Prime Contractors

November 17, 2015

**PROPOSAL**

Contract: 07-207604

Location: In Los Angeles County In Los Angeles from 0.2 Mile South of Whittier Boulevard On-Ramp Overcrossing To Route 101/405 Separation

Architect: State of California

Sheets:

Addenda: 1

Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

ITEM NO.	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
21	Control And Neutral Conductors	1	LS	\$ 6,650.00	\$ 6,650.00
22 (F)	2" Plastic Pipe (Schedule 40) (Supply Line)	210	LF	\$ 20.00	\$ 4,200.00
<b>BASE BID COST:</b>				<b>\$</b>	<b>10,850.00</b>

ITEM NO.	ALTERNATE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
9	Temporary Drainage Inlet Protection	3	EA	\$ 350.00	\$ 1,050.00
<b>ALTERNATES BID COST</b>				<b>\$</b>	<b>1,050.00</b>
<b>BASE + ALTERNATES BID COST</b>				<b>\$</b>	<b>11,900.00</b>

Inclusions: Built Per Plans and Specs. PREVAILING WAGES  
Our work includes Four (4) move-ins. Each Additional Move-in will be billed at \$570.00 each

Notes: --SUB-GRADE TO BE RECEIVED AT +/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.  
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL  
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.

Exclusions: Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work.  
110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities / Furnishings. Inspection, Engineering and Permit fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water Cost/Fees.

Waiver of Subrogation (add \$500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, and Laborers. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

**Respectfully Submitted,**

Vito Clarizio - Vito@sierralandscapedev.com - (626) 315-6400 Cell

11/17/2015



# C&W Construction Specialties, Inc.

License #256795 A, C13 \* Union Contractor

DIR Registration #1000007135

## Proposal

Job# 15293

11/17/15 08:54 AM

Irving Lopez

irvingl@cwcs.us

Bid Date: 11/17/2015

2419 Palma Drive  
Ventura CA 93003  
Fax - 805-642-7834  
Phone - 805-642-0204

Project No. 07-207604

Page # 1

[www.highwayrail.com](http://www.highwayrail.com)

Job No.	Item/Cost Code	Description	Amount
15293	07-207604 RTE 101/405		
	11 TREATED WOOD WASTE(GUARDRAIL PORTION)	2,500 LB @ \$ .25	625.00
	12 REMOVE CHAIN LINK FENCE	260 LF @ \$ 7.80	2,028.00
	13 REMOVE GUARDRAIL	240 LF @ \$ 1,344.00	1,344.00
	42 CHAIN LINK FENCE(TYPE CL-6)	280 LF @ \$ 24.00	6,240.00
	43 GUARD RAILING DELINEATOR	11 EA @ \$ 33.00	363.00
	44 MIDWEST GUARDRAIL SYSTEM(WOOD POST)	180 LF @ \$ 23.00	4,140.00
	46 CHAIN LINK RAILING	140 LF @ \$ 50.00	7,000.00
	47 END ANCHOR ASSEMBLY(TYPE SFT)	1 EA @ \$ 657.00	657.00
	48 ALTERNATIVE IN-LINE TERMINAL SYSTEM	1 EA @ \$ 2,883.00	2,883.00
	49 CRASH CUSHION(SCI-100GM)	1 EA @ \$ 33,997.00	33,997.00
<b>Grand Total: \$</b>			<b>59,277.00</b>

### Notes:

#### STANDARD CONDITIONS:

- Approximately EIGHTH (8) working days is required to install our items of work after fabrication (if fabrication is necessary).
- Eight (8) shifts of traffic control will need to be provided (by others) to complete our items of work.
- All surveys for alignment, off sets and elevations are to be completed by others prior to our mobilization.
- Item # 11 includes only the TWW for the removal of the guard rail portion.
- Item # 49 doesn't include concrete pad, concrete pad by others.
- Spoils from our excavations are to be scattered in the immediate vicinity of our work, relocation of spoils is to be considered extra work.
- This quote is valid for 30 calendar days from the bid opening date.
- The insurance and indemnity provisions as listed in the agencies bid documents. (With the exception of professional liability insurance, which is excluded in all instances. Costs for special endorsements will be charged accordingly.
- The proposal and these contract provisions must become a binding part of any subsequent subcontract.
- Retention on progress payments shall only be held if the agencies contract documents or project provisions requires retention withholding for both the prime and sub-contractors.
- All change order work performed for any party other than the contracting agency will be performed at C&W's T&M rates.
- This is a unit price proposal and all completed items of work will be billed according to actual units installed.
- Proposal pricing is based upon award of all bid items as a package unless noted otherwise. If interested in splitting out bid items or adding bid items please call before bid time.
- Scheduling for performance of C&W's scope of work (nr fabrication) shall be mutually agreed. Overtime work shall not be required unless specifically provided for in this proposal.
- This proposal is for a maximum of ONE (1) mobilization. Additional mobilizations will be billed at the rate of \$1500.00.
- Crew and equipment standby time caused by others shall be compensated as extra work.
- Terms are net 30 calendar days after date of invoice on monthly progress billings.
- All Past due accounts will be subject to service charges at a rate of 1-1/4% per month (15% per annum).

Accepted by: \_\_\_\_\_  
Company / Name / Signature

Date: \_\_\_\_\_

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE  
QUOTES

CONTRACT #07-207604



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Upgrade Existing Sign Panels and Overhead Sign Structures (Contract No. 07-207604)  
 From 0.2 Mile South of Whittier Boulevard On-Ramp Overcrossing to Route 101/405 Separation, In Los Angeles, In Los Angeles County, CA  
 BID DATE : 11/17/15 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 11/16/15  
 PAGES : 1  
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
11	TREATED WOOD WASTE (PARTIAL)	LB	1,980	\$ 1.75	\$ 3,465.00
12	REMOVE CHAIN LINK FENCE	LF	260	\$ 8.00	\$ 2,080.00
13	REMOVE GUARDRAIL	LF	240	\$ 14.00	\$ 3,360.00
42	CHAIN LINK FENCE (TYPE CL-6)	LF	260	\$ 30.00	\$ 7,800.00
43	GUARD RAILING DELINEATOR	EA	11	\$ 40.00	\$ 440.00
44	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	180	\$ 45.00	\$ 8,100.00
46	CHAIN LINK RAILING	LF	140	\$ 155.00	\$ 21,700.00
47	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 825.00	\$ 825.00
48	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,750.00	\$ 2,750.00
49	CRASH CUSHION (SCI-100GM)	EA	1	\$ 40,000.00	\$ 40,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 90,520.00</b>

- \* ITEM # 42 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- \* ITEM # 49 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** PAINTING & VINYL COATING; MINOR CONCRETE OR ANY CONCRETE WORKS (except post footing for Items 42 & 46); VEGETATION CONTROL; REBARS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION  
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



648 GREENGATE ST. CORONA, CA. 92879 **SAFEGUARD FENCE** (951)-741-0854 office (951)-281-5144 fax

C-13 LICENSE # 849895

BID DATE: 17-Nov-15

RFP/CONTRACT# 07-207604

LOCATION: Rte. 101 LA County

ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
11	Treated Wood Waste (Guardrail Only)	1979	Lbs	\$ 1.90	\$ 3,760.10
12	Remove Chain Link Fence	260	LF	\$ 7.80	\$ 2,028.00
13	Remove Metal Beam Guardrail	240	LF	\$ 8.40	\$ 2,016.00
42	Chain Link Fence (Type CL-6)	260	LF	\$ 22.50	\$ 5,850.00
43	Guardrail Delineator	11	EA	\$ 18.00	\$ 198.00
44	Midwest Guardrail System	180	LF	\$ 32.00	\$ 5,760.00
46	Chain Link Railing	140	LF	\$ 92.50	\$ 12,950.00
47	End anchor (SFT)	1	EA	\$ 850.00	\$ 850.00
48	Alternative Flared Terminal System	1	EA	\$ 3,300.00	\$ 3,300.00
49	Crash Cushion (SCI100GM)	1	EA	\$ 44,250.00	\$ 44,250.00

<b>TOTAL BID</b>	<b>\$ 80,962.10</b>
------------------	---------------------

NOTE 1: If Bonds will be required; Safeguard will need help in obtaining them.

NOTE 2: Concrete Curb, Rebar, Embeds Excluded from Item #46

NOTE 3: Concrete or Asphalt Pad, Grading Excluded from Item #49

#### EXCLUSIONS

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,  
 BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING  
 ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK  
 WAIVER OF SUBRIGATION, TRAFFIC CONTROL

## WE ARE A CERTIFIED DBE,WBE

Prepared by:

Mike Williams, Partner, Safe Guard Fence

951-741-0854 cell

951-281-5144 fax

[mike.safeguardfence@outlook.com](mailto:mike.safeguardfence@outlook.com)

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249**

<b>To:</b> Highland Construction	<b>Contact:</b>
<b>Address:</b> 133 North Pixley Street Orange, CA 92868	<b>Phone:</b> (714) 538-5156 <b>Fax:</b> (714) 538-5157
<b>Project Name:</b> 07-207604	<b>Bid Number:</b> 2858
<b>Project Location:</b> Sherman Oaks, CA	<b>Bid Date:</b> 11/17/2015
<b>Addendum #:</b> 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>DBE</b>					
21	Control and Neutral Conductors	1.00	LS	\$25,500.00	\$25,500.00
22 (F)	2" Plastic Pipe (Schedule 40) (Supply Line)	210.00	LF	\$110.00	\$23,100.00
<b>Total Price for above DBE Items:</b>					<b>\$48,600.00</b>

**Total Bid Price: \$48,600.00**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 10 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---	---

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road  
Nipomo, CA 93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswppfirm.com

**Project:**

07-207604

Upgrade existing sign panels and overhead sign structures

07-LA-101-S0.5/17.1

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
8	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.


THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

*Adanta, Inc.*

828 School Street  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368



A d a n t a

B(a), DBE, MBE, WBE  
 CSLB #961132  
 DBE Certificate #37357  
 DIR Registration #1000029442

November 16, 2015

**DBE QUOTE**

Attn: Estimator

Subject: **Caltrans Contract 07-207604**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com) and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



**Civil Engineering and Stormwater Solutions**

November 10, 2015

**RE: Proposal for WPCP for Caltrans 07-207604, bidding 11/17/15**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 8) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED


Robin Tully, PE, QSD, President  
License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

**DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016**  
**Annual Revenue Under \$1 Million, In Business Since 2007**  
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR**  
**KATELYN@TULLYGROUP.COM**



**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans  
 Water Pollution Control Programs  
 Lead Compliance Plans

**Certified DBE, WBE, MBE & SBE:**

BART - No. 38334  
 DIR # 1000005242

*Business License Number 024765*

5780 Olinda Road  
 El Sobrante, CA 94803

Phone: (510) 854-9402  
 Fax: (510) 256-0103

Friday, November 13, 2015

**ATTN: Estimator**

RE: Contract : **Caltrans – 07-207604**

***Upgrade existing sign panels and overhead sign structures.***

Bid Date: **November 17, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
8	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek  
 Estimator  
**(510) 854-9402**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 07-207604**  
**BID DATE: 11/17/15**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #2)

ITEM #2 \$5,400.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & SIDEWALK CLOSED SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

**CONSTRUCTION AREA SIGNS:** (ITEM #2)

ITEM #2 \$7,992.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & SIDEWALK CLOSED SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

**ADDITIONAL ITEMS:**

ITEM #4- \$44.00 EA                      ITEM #6- 225.00 EA

**TRAFFIC CONTROL:** (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00  
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

# MANERI TRAFFIC CONTROL

**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**BID DATE: 11/17/15**  
**PROJECT: 07-207604**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

**PCMS BOARDS:**

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

**ARROW BOARDS:**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

**ATTENUATOR TRUCK W/ OUT DRIVER:**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**




---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

**FULL TRAFFIC MAINTENANCE, INC.**

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561  
 E-mail fulltraffic@sbcglobal.net



**SUB-CONTRACTOR QUOTATION**

Attn: Estimator

07-207604

Date: November 16, 2015

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

We need one hour set up time and one hour pick up time. Please provide 10 working days notice before job begins.

**Additional provisions:**

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
 Full Traffic Maintenance, Inc.  
 217 Lewis Court, Corona, CA 92882  
 Office: (951) 520-9990  
 Toll Free: (866) 459-1245  
 Fax: (951) 520-9980

Signature of Acceptance
Title
Date

# Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

## QUOTE SHEET

To Estimator: Project: <b>07-207604</b> Date: 11/16/2015	
<b>CS-1 &amp;                  TH-3 (Stationary Mounted Construction Area Signs Only)</b>	
LUMP SUM	\$ 17,113.66 (Includes post and install)
<b>Note:</b> This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: November 16, 2015

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

\*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

\* All equipment rentals are subject to a delivery and pick up charge

\* All rentals are subject to availability

\* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

217 Lewis Court  
 Corona, CA 92882  
 Office: 951.520.9990  
 Fax: 951.520.99809



Website: [www.ftminc.net](http://www.ftminc.net)  
 Email: [fulltraffic@sbcglobal.net](mailto:fulltraffic@sbcglobal.net)

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.
CHANNELIZERS	36"	\$ 16.10 ea.
BUTYL PADS (8X8)		\$ 2.10 ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.
REFLECTIVE LEFT PATCH		\$ 18.50 ea.
STAY & BRACKET	48"	\$ 17.30 ea.
SPRING STAND		\$ 117.30 ea.
TYPE I BARRICADE		\$ 22.30 ea.
TYPE II BARRICADE		\$ 25.50 ea.
TYPE III BARRICADE W/FEET		\$ 86.90 ea.
ANSI CLASS II VEST		\$ 12.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.
28" 7LB 6/4 CONE		\$ 13.90 ea.
DELINEATOR W/12LB BASE		\$ 16.15 ea.
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services


**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

## Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337  
 Phone (909) 276-5582 Fax (888)839-9857  
 www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory  
**DIR#1000014062**

To: Estimator  
 Job#: Caltrans 07-207604  
 Bid Date: 11/17/15

ITEM	DESCRIPTION	COST
<b>**Rental Only-Subject to availability**</b>		
	Portable CMS	\$125 daily, \$380 weekly, <b>\$790 monthly</b>
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 995 weekly, 2790 monthly
	<u>1 FREE Delivery/Pickup Included</u> \$60 charge each direction per unit (delivery/pickup),	
<b>**Traffic Control System**</b>		
	1 Traffic truck and equipment, 2 laborers per 8 hr shift, M-F	<b>\$1380</b>
	1 Impact attenuator vehicle with driver per 8 hr shift, M-F	<b>\$840</b>
	Each additional Lane or mile added	<b>\$100</b>
	Additional laborer, per 8 hr shift, M-F	<b>\$635</b>

### **\*\*Traffic Control Notes\*\***

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

**Quality Traffic Control**

**T T C M E N T**

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged usiness Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Traffic Control prior to any work performed as ETRA-WR or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans, obtain required permits, or provide light source for pilot car/flagging operations.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30<sup>th</sup>. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this uote be acceted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roject. This uote shall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.**


Submitted by ose L Segura II  
ose L Segura-Estimator

Date 11-9-15

Company \_\_\_\_\_

Accepted by \_\_\_\_\_

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



**DEPARTMENT OF TRANSPORTATION**  
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
 1823 14<sup>th</sup> STREET  
 SACRAMENTO, CA. 95811  
 Phone: (916) 324-1700  
 Fax: (916) 324-1862  
 TTY: 711

September 11, 2014

Jose L. Segura  
 Segu, Inc. Dba Quality Traffic Control  
 13940 Rose Avenue  
 Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura  
September 11, 2014  
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS  
Chief  
Certification Branch

# ~ ATTACHMENT G ~

## SECTION 4: OUTREACH EFFORTS CONTRACT #07-207604

- DBES OUTREACH TRADE AD: 10/13/2015
- DBES OUTREACH FOCUS AD: 10/13/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 10/13/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 10/13/15, 10/22/15 AND 11/5/15
- UCP DATABASE SEARCH: 10/17/2015
- CITY OF LOS ANGELES DATABASE SEARCH: 10/16/2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 10/22/2015

# GOOD FAITH EFFORT OUTREACH REPORT

## HighLand Construction, Inc.

### OUTREACH INFO.

<b>PROJECT NAME</b>	Contract #07-207604 ~ Upgrade Existing Sign Panels and Overhead Sign Structures
<b>CONTRACT NO.</b>	Contract #07-207604
<b>Bid Due Date/Time</b>	Nov 17,2015 @ 2:00 PM
<b>OUTREACH BY</b>	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
<b>ON BEHALF OF</b>	HighLand Construction, Inc.
<b>CONTACT INFO</b>	<b>PHONE : 714-538-5156</b> <b>FAX : 714-538-5157</b>
<b>CONTACT PERSON</b>	Erin Richardson
<b>CONTACT E-MAIL</b>	highlandinc@att.net
<b>GOAL REQUIRED</b>	12% DBE
<b>ONLINE ADS</b>	TWO WEB ADS: FOCUS AD, TRADE AD
<b>ADDITIONAL EFFORT</b>	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

### GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

## Web Bulletin Focus Ad

### HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 13, 2015 @ 3:04 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin [www.DBEsOutreach.com/Focus](http://www.DBEsOutreach.com/Focus) and expires on Nov 17, 2015 @ 2:00 PM

HighLand Construction, Inc.  
133 N. Pixley Street  
Orange , ORANGE California 92868  
Ph: 714-538-5156  
Fax: 714-538-5157

Primary Project Contact: Erin Richardson  
Estimator: Erin Richardson  
Phone: 714-538-5156  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

Project Name: Contract #07-207604 ~ Upgrade Existing Sign Panels and Overhead Sign Structures  
Project Location: Los Angeles, LOS ANGELES County, CA, 91111  
Awarding Agency Owner: Caltrans  
Contract Number: Contract #07-207604  
Bid Due Date/Time: Nov 17, 2015 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 12%

#### Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.

#### Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/) or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

# GOOD FAITH EFFORT OUTREACH REPORT

## Web Bulletin Trade Ad

### HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 13, 2015 @ 3:04 PM by DBEsOutreach Business Enterprise Trade Web Bulletin [www.DBEsOutreach.com/Trade](http://www.DBEsOutreach.com/Trade) and expires on Nov 17, 2015 @ 2:00 PM

HighLand Construction, Inc.  
133 N. Pixley Street  
Orange , ORANGE California 92868  
Ph: 714-538-5156  
Fax: 714-538-5157

Primary Project Contact: Erin Richardson  
Estimator: Erin Richardson  
Phone: 714-538-5156  
Email: [highlandinc@att.net](mailto:highlandinc@att.net)

**Project Name:** Contract #07-207604 ~ Upgrade Existing Sign Panels and Overhead Sign Structures  
**Project Location:** Los Angeles, LOS ANGELES County, CA, 91111  
**Awarding Agency Owner:** Caltrans  
**Contract Number:** Contract #07-207604  
**Bid Due Date/Time:** Nov 17, 2015 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 12%

#### Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.

#### Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: [http://dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/) or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-207604. 2 results found.

**Contractor:** HighLand Construction, Inc. **Contact:** Erin Richardson**Address:** 133 N. Pixley St., Orange, CA 92868**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** [highlandinc@att.net](mailto:highlandinc@att.net)

**Services needed:** HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Jobsite Management, WPCP, Temporary Inlet Protection, Temporary Concrete Washout, Channelizers, Temporary K-Rail, Treated Wood Waste, Remove Guardrail, Remove Chain Link Fence, Remove Guardrail, Remove Roadside Sign (Wood Post), Remove Sign Structure Walkway, Remove Sign Structure, Remove Bridge Mounted Sign, Modify Sign Structure (Safety Cable Retrofit), Remove Concrete Curb, Roadway Excavation, Control and Neutral Conductors, 2" Plastic Pipe (Schedule 40), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete, Furnish Sign Structure (Bridge Mounted and Truss), Install Sign Structure (Bridge Mounted and Truss), Roadside Sign- One Post and Two Post, Install Sign (Strap and Saddle Bracket), Install Sign Panel, Furnish Sign Panels for Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), Minor Concrete (Curb), Chain Link Fence (Type CL-6), Guard Railing Delineator, Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing, End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Crash Cushion (SCI-100GM), Concrete Barrier (Type 60R), Modify Sign Illumination and Modify Lighting and Sign Illumination.

**Requirements:** We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owner's requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

**Date posted:** 10/13/2015**Contractor:** Coral Construction Company **Contact:** Linda Lovis**Address:** 10780 SW Clutter Road Sherwood, OR 97140**Phone:** 503.682.2252 **Fax:** 503.682.0110 **Email:** [lindalovis@coralconstruction.com](mailto:lindalovis@coralconstruction.com)

**Services needed:** CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, IRRIGATION, ROADSIDE SIGNS, VEGETATION CONTROL MINOR CONCRETE, AND ELECTRICAL.

**Requirements:** Coral Construction Company is seeking qualified DBE/DVBE/SBE Subcontractors and Suppliers for this project. We are an equal opportunity employer and intend to seriously negotiate with qualified DBE/DVBE/SBE Subcontractors and Suppliers for project participation. All Subcontractors must possess a current California Contractors License, insurance and workers compensation coverage meeting Coral's requirements and will be required to sign the standard Coral Construction Company Subcontract Agreement. A copy of the insurance requirements and subcontract agreement can be obtained by contacting the project estimator. 100% Performance and Payment bonds will be required for all Subcontractors. Please call Coral Construction Company if you need assistance obtaining insurance, bonds or lines of credit. Coral is Union Signatory.

Subcontractor, Supplier and Trucking quotes must be valid for the award period stated in the contract documents. Conditions or exceptions in Subcontractors quotes are expressly rejected unless accepted in writing prior to bid. Plans and specifications can be viewed on line at [http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-207604/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/)

**Date posted:** 10/12/2015

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-207604

**2 Opt-in records found.**

07-207604	SUMMIT ENVIRONMENTAL CONTRACTORS	
	33161 Camino Capistrano, K2 San Juan Capistrano, CA 92675	
	Phone: 949-542-4330	Fax Number: 949-542-4331
	Disadvantaged status: SBE	
	Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 07-207604. ITEM #1 - LEAD COMPLIANCE PLAN ITEM #35 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) ITEM #36 - STRUCTURE EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) SUMMIT IS A CERTIFIED SBE. DIR CERTIFIED. CSLB LICENSED HAZARDOUS SUBSTANCES REMOVAL. FOR ADDITIONAL INFORMATION PLEASE CONTACT DAVID ARONNE AT (949) 542-4330.	
07-207604	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-207604

**6 Opt-in records found.**

07-207604	SUMMIT ENVIRONMENTAL CONTRACTORS
	33161 Camino Capistrano, K2 San Juan Capistrano, CA 92675
	Phone: 949-542-4330   Fax Number: 949-542-4331
	Disadvantaged status: SBE
	Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 07-207604. ITEM #1 - LEAD COMPLIANCE PLAN ITEM #35 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) ITEM #36 - STRUCTURE EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) SUMMIT IS A CERTIFIED SBE. DIR CERTIFIED. CSLB LICENSED HAZARDOUS SUBSTANCES REMOVAL. FOR ADDITIONAL INFORMATION PLEASE CONTACT DAVID ARONNE AT (949) 542-4330.
07-207604	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990   Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
07-207604	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
	Phone: 951-368-7925   Fax Number: 909-874-5561
	Disadvantaged status:

	<p>Services offered: Concrete Washout Containers - Please contact Lori Roney for more information and pricing at 951-368-7925 or lorir@acwncw.com.</p>
07-207604	<p>Statewide Traffic Safety &amp; Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858.679.7292 Fax Number: 858.679.7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
07-207604	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
07-207604	<p>Askari Security Services, Inc.</p> <p>5150 Candlewood Street, Suite 16H Lakewood, CA 90712</p> <p>Phone: 562-606-0053 Fax Number: 562-606-0098</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com</p>



[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 07-207604

**13 Opt-in records found.**

07-207604	SUMMIT ENVIRONMENTAL CONTRACTORS
	33161 Camino Capistrano, K2 San Juan Capistrano, CA 92675
	Phone: 949-542-4330      Fax Number: 949-542-4331
	Disadvantaged status: SBE
	Services offered: SUMMIT ENVIRONMENTAL CONTRACTORS WOULD LIKE TO OFFER THE FOLLOWING SERVICES FOR CALTRANS CONTRACT 07-207604. ITEM #1 - LEAD COMPLIANCE PLAN ITEM #35 - ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) ITEM #36 - STRUCTURE EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) SUMMIT IS A CERTIFIED SBE. DIR CERTIFIED. CSLB LICENSED HAZARDOUS SUBSTANCES REMOVAL. FOR ADDITIONAL INFORMATION PLEASE CONTACT DAVID ARONNE AT (949) 542-4330.
07-207604	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990      Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
07-207604	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
	Phone: 951-368-7925      Fax Number: 909-874-5561
	Disadvantaged status:

	<p>Services offered: Concrete Washout Containers - Please contact Lori Roney for more information and pricing at 951-368-7925 or lorir@acwnw.com.</p>
07-207604	<p>Statewide Traffic Safety &amp; Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858.679.7292 Fax Number: 858.679.7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
07-207604	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
07-207604	<p>Askari Security Services, Inc.</p> <p>5150 Candlewood Street, Suite 16H Lakewood, CA 90712</p> <p>Phone: 562-606-0053 Fax Number: 562-606-0098</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com</p>

07-207604	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
	Phone: 909-391-4477 Fax Number: 909-391-4472
	Disadvantaged status:
	Services offered:
07-207604	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
07-207604	Chilver Materials and Equipment
	12460 California St. #42 Yucaipa
	Phone: 9092069334 Fax Number:
	Disadvantaged status: DBE SBE
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com
07-207604	Trinity Engineering Laboratories, Inc.
	3109 N Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection
07-207604	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and

	<p>Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
07-207604	<p>Future DB International Inc.                  8707 Research Drive Irvine, CA 92618                  Phone: 9493902111 Fax Number: 9497324355                  Disadvantaged status: SBE                  Services offered: Future DB International Inc. is requesting bids from qualified MBE and WBE, certified firms for the above mentioned project for the following trades: LEAD COMPLIANCE, CONSUTRCTION AREA SIGNS, TRAFFIC CONTROL, SWPPP, K-RAIL, EROSION CONTROL, FENCING, EARTHWORK, SIGNAGE, LANDSCAPE AND IRRIGATION, PILIING, CONCRETE SUPPLY, CONCRETE, CONCRETE BARRIER, ELECTRICAL. We are an equal opportunity employer. Subcontractors must possess a current contractor\''s license, insurance and Worker\''s Compensation Insurance coverage meeting the requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary. Plans and specifications are available for viewing at: <a href="http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/">http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-207604/</a> Hardcopies of plans and specifications are also available for viewing by appointment only at our office by calling (949) 390-2111.</p>
07-207604	<p>C2 Aerial Photography                  12078 Abingdon Street Norwalk, CA 90650                  Phone: (562) 706-1260 Fax Number: (562)202-5423                  Disadvantaged status: DBE                  Services offered: C2 AERIAL PHOTOGRAPHY is a passionate commercial photographer and aerial photography DBE firm for heavy civil construction. We offer Real-Time birds-eye-view Pre Construction Aerial Photography for project planning, Monthly Progress Photo, and over the project area and the project right of way. We can help you track the project progress and document required safety measures and SWPPP BMPs in place. We can cover any project within the state of California.</p>

[Back To Query Form](#)

**Search Returned 137 Records**

Sat Oct 17 12:19:30 PDT 2015

**Query Criteria**

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1901 ROADWAY EXCAVATION C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7000 PLASTIC PIPE C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR C8331 CONCRETE BARRIER C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9907 CONSTRUCTION EQUIPMENT RENTAL

Firm Type: DBE

---

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; B General Building Contractor;



---

**Subject:** Invitation to Bid Caltrans Contract #07-207604 on 11-17-2015!!

---

**From:** HCl (highlandinc@att.net)

---

**To:** sgascon@usc.edu;

---

**Date:** Thursday, October 22, 2015 1:52 PM

---

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #07-207604 (Bidding 11-17-2015) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson  
**HighLand Construction, Inc.**  
133 N Pixley Street  
Orange, CA 92868

P. (714) 538-5156  
F. (714) 538-5157

---

### **Attachments**

- DBE Invitation to Bid ~ 07-207604.pdf (18.32KB)

07-207604

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS    



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

**MBDA Business Centers**

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

**Nationwide Network for Minority Entrepreneurs**

Name	Address	City	Zip Code	Telephone #	Email Contact
<b>Alabama</b>					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdacenter.com
<b>Alaska</b>					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
<b>Arizona</b>					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
<b>California</b>					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@scgcp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdacenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdacenter.com
<b>Colorado</b>					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdacenter.com
<b>Connecticut</b>					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdacenter.com
<b>District of Columbia</b>					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdacenter.com
<b>Federal Procurement Center</b>					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
<b>Capitol MBDA Business Center</b>					
Washington, DC	1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
<b>Florida</b>					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdacenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdacenter.com
<b>Georgia</b>					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
<b>Hawaii</b>					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
<b>Illinois</b>					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdacenter.com
<b>Indiana</b>					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indydbdacenter.com
<b>Louisiana</b>					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
<b>Maryland</b>					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
<b>Massachusetts</b>					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdacenter.com



**HighLand**  
**Construction, Inc.**

133 North Pixley Street  
Orange, California 92868



Minority Business Development Agency  
Los Angeles Chapter  
3716 S. Hope Street #341  
Los Angeles, CA 90089

Contract # 07-207604

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #07-207604

**FOURTH BIDDER****DBE COMMITMENT & GOOD FAITH EFFORT  
DOCUMENTATION****FOR:****DEPARTMENT OF TRANSPORTATION**

CONTRACT #07-207604

B.O.D.: NOVEMBER 17, 2015

**DBE COMMITMENT DOCUMENTATION:**

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

**DBE GOOD FAITH EFFORTS DOCUMENTATION:**

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
  - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
  - PHONE LOG
  - RESPONSES/CONTACT FORMS
  - FAX SOLICITATION SENT & BROADCAST REPORT
  - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
  - SECTION 3 BREAKDOWN
  - ACCEPTED QUOTES
  - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
  - DBES OUTREACH TRADE AD
  - DBES OUTREACH FOCUS AD
  - CALTRANS PRIME CONTRACTOR OPT-IN
  - CALTRANS SUBCONTRACTOR OPT-IN
  - UCP DATABASE SEARCH
  - CITY OF LOS ANGELES DATABASE SEARCH
  - MINORITY BUSINESS DEVELOPMENT AGENCY



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

**FORMS FOR  
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES FROM 0.2 MILE SOUTH OF WHITTIER BOULEVARD ON-RAMP OVERCROSSING TO ROUTE 101/405 SEPARATION**

**In District 07 On Route 101**

**Under**

---

*Notice to Bidders and Special Provisions* dated October 12, 2015

*Standard Specifications* dated 2010

Project plans approved June 29, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated October 12, 2015

Identified by

Contract No. 07-207604

07-LA-101-S0.5/17.1

Project ID 0714000279

Federal-Aid Project

ACNHP-Q101(281)E



**HighLand**  
Construction, Inc.

Lic. #743775

November 18, 2015

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Re: Contract No.: 07-207604

B.O.D. 11-17-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

A handwritten signature in black ink that reads "Erin Richardson".

Erin Richardson  
Office Manager

ER:  
Attachments (136)  
**VIA GSO Tracking #530005671**