

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO.: 07-243204

BID AMOUNT: \$ 2,829,285.00

BID OPENING DATE: November 4, 2015

BIDDER'S NAME: Highland Construction, Inc.

DBE GOAL FROM CONTRACT %: 14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 4	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 453,441.00
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
43 44 45	Maintain Existing Modify Sign Illumination Modify Light & Sign Ill.	C8602 C8603 C8604 C8608 C8611	CA Professional Eng. 929 Otterbein Ave. La Puente, CA 91748 Phone: (626) 810-1336 Cert. #31277	\$384,000.00
13 19 (Partial)	Steel Supplier for Safety Cable Retrofit items and steel sign structure	C0600 C0655 C0686 F5210	G & C Equipment 1875 W. Redondo Beach Gardena, CA 90247 Phone: (310) 515-6715 Cert. #820	\$355,972.52 X 60% \$213,583.51
15 16 (Partial)	Place AC Dike	C3940	AC Dike Company 2788 Venture Dr. Lincoln, CA 95648 Phone: (916) 652-0159 Cert. #219	\$ 6,954.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$604,537.51
	21.37 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

November 5, 2015 714-538-5156

Date (Area Code) Tel. No.

Kristi Stelle

Person to Contact (Please Type or Print)

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #07-243204

California Professional Engineering, Inc.

Estimate Number
15-542

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016
Union Signatory

Project Name: *REPLACE OVERHEAD SIGN*

Project #: *07-243204*

Agency: *CALTRANS DISTRICT 07*

Bid Due Date: *11/4/2015*

Bid Due Time: *2:00PM*

**REVISED **

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
43	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
44	MODIFY SIGN ILLUMINATION	LS	1	328,000.00	328,000.00
45	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	54,000.00	54,000.00
*REVISED @ 1:31pm					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$384,000.00

Acceptance _____

[Back To Query Form](#)

Search Returned 1 Records

Thu Nov 05 11:15:42 PST 2015

Query Criteria

Firm/DBA Name: California prof

Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1336
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

G&C Equipment Corporation

1875 W. Redondo Beach Blvd., Suite 102 -- Gardena, CA 90247

Tel: (310) 515-6715

Fax: (310) 515-5046

www.GandCcorp.com

Fax Transmission

Date: November 4, 2015

To: Estimator

From: John Brawdy

Company:

Phone:

Pages (Includes Cover): 4

Fax:

Subject:

BID QUOTE SIGN STRUCTURES:

**CADOT # 07-243204 – SIGN STRUCTURE QUOTE #
20631**

CADOT CUF Approval Letter

DBE/DVBE Supply Company



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	11/4/2015	QO-20631

Name / Address
Estimator

Ship To
CADOT # 07-243204 Los Angeles, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	11/28/2015	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	1,926	LB	Modify Sign Structure (Safety Cable Retrofit) includes: Lugs, Angles, Cables & Hdwr (Contractor to Provide Field Measurements).	Item # 13(F) 030006	5.271	10,151.95T
CS (T)	108,956	LB	Furnish Sign Structure Truss includes: Anchor Bolts, Template, Sign Frames, Light Channel, Walkways (on Structures Indicated in the Contract Plans) & Hdwr	Item # 19(F) 560218	2.856	311,178.34T
CS (T)	1	ea	(If Required) Inspection Fee		5,250.00	5,250.00T

Certifications:
DVBE #5092 Exp. 11-30-2016
SBE #5092
CUCP DEB #820
SDB #WA0001-0015745

Subtotal	\$326,580.29
Sales Tax (9.0%)	\$29,392.23
Total	\$355,972.52

Signature _____

DBE
X 60% Supplier
Credit

= \$ 213,583.51

DEPARTMENT OF TRANSPORTATION
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
 1823 14TH STREET
 SACRAMENTO, CA 95811
 PHONE (916) 324-1700
 FAX (916) 324-8760
 TTY 711



*Flex your power!
 Be energy efficient!*

November 29, 2012

Gene Hale
 G & C Equipment
 1875 West Redondo Beach Blvd., Suite 102
 Gardena, CA 90247

RE: Work Item Review for G&C Equipment Corporation

Dear Mr. Hale:

This letter is regarding the recent meeting your company had with Caltrans Director Malcolm Dougherty and Assistant Director René Halverson from the Office of Business Economic Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or perform on Caltrans' State funded projects are performing a commercial useful function (CUF). After careful evaluation of the information and documentation obtained as a result of the review, pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (ii), your firm is deemed to perform a CUF when providing the following types of services on Caltrans projects:

Work Item Description	G&C's Role/Participation
Safety Equipment Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Reinforcing Bar Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Lumber Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Pipe Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Guard Railing & Barriers Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Traffic Stripes, Marking & Traffic Control Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Wholesale Broker of Construction Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

G & C Equipment
November 29, 2012
Page 2


Work Item Description (Continued)	G&C Role/Participation (Continued)
Sign Structure Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Electrical Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Construction Area Signs Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing a CUF for the specified classifications listed in the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these particular work items on a contract by contract basis.

You may review your firm's information on the Department of General Services (DGS) website at <http://www.bidsync.com/DPXBisCASB>. It is your responsibility to maintain correct information regarding your firm's name, address, phone/fax number, and e-mail address on the DGS website.

If you have questions or need further assistance or clarification, please contact Ryan Jeske, Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at ryan_jeske@dot.ca.gov.

Sincerely,



JANICE SALAIS
Chief, Certification Unit
Contract Evaluation Unit
California Department of Transportation

[Back To Query Form](#)

Search Returned 1 Records

Thu Nov 05 11:15:56 PST 2015

Query Criteria

Firm/DBA Name: g & c equip

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
Email	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 425120; 561320;

ACDBE NAICS

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7360 PERSONNEL SUPPLY SERVICES;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
BLACK
DBE

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 5 LOS ANGELES CO. 07-243204

BIDS: 11/4/15

Item #
15 & 16

PLACE ONLY *183 LF ASPHALT DIKE TYPE (C,F) @ \$38.00 LF

= ~~\$6,954~~

OPTIONAL QUOTE: PROVIDE 2.1 TONS ASPHALT @ \$2500.00 TON.

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Thu Nov 05 11:16:07 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses

A General Engineering Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #07-243204

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 07-243204
 Name of DBE business G & C Equipment Corp.
 Name of DBE representative Gene Hale
 DBE certification number 820
 Name of bidder HighLand Construction, Inc.
 Name of prime contractor (if different from the bidder) (SAME)
 Name of representative of bidder or prime contractor Kristi Stelle
 Date quote was provided to the bidder or prime contractor November 4, 2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
13 & 19 (Partial)	Steel supplier for Safety Cable Retrofit items and Steel Sign Structure	\$ 355,972.52 x 60%
		\$ 213,583.51

¹If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Total \$ 213,583.51

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative
John E. Bandy
 Printed name of DBE's authorized representative
Senior Project Manager
 Title of DBE's authorized representative
11/4/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6110 or TDD: (916) 854-3390 or write Records and Forms Management, 1120 N Street, MS-30, Sacramento, CA 95814

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #07-243204

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 07-243204

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	Y	Y	Y	\$ 2,500.00	0.088%
2	Y	Y	Y	\$ 13,125.00	0.464%
3	Y	Y	Y	\$ 103,500.00	3.658%
4	Y	Y	Y	\$ 1,000.00	0.035%
5	Y	Y	Y	\$ 2,900.00	0.102%
6	Y	Y	Y	\$ 3,500.00	0.124%
7	Y	Y	Y	\$ 11,223.00	0.397%
8	Y	Y	Y	\$ 2,760.00	0.098%
9	Y	Y	Y	\$ 15,900.00	0.562%
10	Y	Y	Y	\$ 35,000.00	1.237%
11	Y	Y	Y	\$ 35,000.00	1.237%
12	Y	Y	Y	\$ 6,600.00	0.233%
13	Y	Y	Y	\$ 23,112.00	0.817%
14	Y	Y	Y	\$ 735.00	0.026%
15	N	Y	Y	\$ 3,465.00	0.122%
16	N	Y	Y	\$ 6,600.00	0.233%
17	N	Y	Y	\$ 19,000.00	0.672%
18	N	Y	Y	\$ 161,000.00	5.690%
19	Y	Y	Y	\$ 397,689.40	14.056%
20	Y	Y	Y	\$ 92,612.60	3.273%
21	Y	Y	Y	\$ 27,300.00	0.965%
22	Y	Y	Y	\$ 21,420.00	0.757%
23	Y	Y	Y	\$ 288.00	0.010%
24	Y	Y	Y	\$ 250.00	0.009%
25	Y	Y	Y	\$ 17,100.00	0.604%
26	Y	Y	Y	\$ 4,800.00	0.170%
27	Y	Y	Y	\$ 399,000.00	14.103%
28	Y	Y	Y	\$ 51,000.00	1.803%
29	Y	Y	Y	\$ 312,000.00	11.028%
30	Y	Y	Y	\$ 192,900.00	6.818%
31	Y	Y	Y	\$ 32,480.00	1.148%
32	Y	Y	Y	\$ 88,920.00	3.143%
33	Y	Y	Y	\$ 228.00	0.008%
34	Y	Y	Y	\$ 208.00	0.007%
35	Y	Y	Y	\$ 864.00	0.031%
36	Y	Y	Y	\$ 17,800.00	0.629%
37	Y	Y	Y	\$ 144,875.00	5.121%
38	Y	Y	Y	\$ 280.00	0.010%
39	N	Y	Y	\$ 6,200.00	0.219%
40	Y	Y	Y	\$ 11,700.00	0.414%
41	N	Y	Y	\$ 2,800.00	0.099%
42	N	Y	Y	\$ 6,000.00	0.212%
43	Y	Y	Y	\$ 2,500.00	0.088%
44	N	Y	Y	\$ 364,000.00	12.865%
45	N	Y	Y	\$ 63,150.00	2.232%
TOTAL BID:				\$ 2,829,285.00	TOTAL % AVAILABLE TO DBE: 95.617%

Contract No. 07-243204

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (NEW 12/2014)

NJK · 11-06-15A11:50 RCVD
 Bidder's Name: HighLand Construction, Inc.
 Contract No.: 07-243204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	10/12/15 - 11/04/15	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	10/12/15 - 11/04/15	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	10/12/15 - 11/04/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	10/12/15, 10/22/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	10/16/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	10/22/15 - via Email 10/12/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search	10/16/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	10/16/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
 See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-10/16/2015
 Minority Business Development Agency - 10/22/2015 via email and 10/12/2015 via USPS
 City of LA DBE Database - 10/16/2015
 Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #07-243204

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
219	A C DIKE CO	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
36878	A CONE ZONE, INC	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
40592	A PLUS SIGNS, INC.	C5601 SIGN STRUCTURE; F5095 Decals, Signs;
42662	ABT PRODUCTS AND SERVICES LTD	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
31317	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
40771	ACM LIGHTING	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
13602	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
34153	AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
42633	AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
33659	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
42378	BELLCURVE AND SYNCNETWORKS	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8711 COMPUTER; I7378 COMPUTER MAINTENANCE & REPAIR;
41963	BLUE CABLE INC	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41886	BORG FENCE	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;

25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41283	CES LIGHTING, LLC	C8604 LIGHTING;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
42154	D AMERICAN VETERAN ENTERPRISES TRUCKING & SW	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
25021	E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;

24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
39646	EDISON CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
29335	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41700	G & G ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
41683	H & F CONSTRUCTORS, LLC	C5601 SIGN STRUCTURE; C9802 BUILDING CONSTRUCTION; I7380 MISC BUSINESS SERVICES;
36281	HER-CON CONSTRUCTION SERVICES, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
36741	INDUSTRIAL ELECTRICAL SERVICE	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
39408	LEGEND FENCE CORPORATION	C8000 FENCING CONTRACTOR;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
38043	MJK CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
38705	MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
40834	NUNO IRON & MFG, INC	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;
34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
9071	PACIFICA CONTRACTING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;

102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
36311	SAFEGUARD FENCE	C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR;
31809	SANTA CLARITA VALLEY ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
36283	SIGNS PORTAL	C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
42902	SO CAL SIGNS, INC	C5620 ROADSIDE SIGN; F5040 PROFESSIONAL & COMMERCIAL EQUIPMENT; F5095 Decals, Signs; I7380 MISC BUSINESS SERVICES;
41010	SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
41790	SOUTHWEST CONTRACTING AND ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
25303	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;

33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
30543	VERDUZCO ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
30828	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
42704	WELDON WORKS, INC.	C5620 ROADSIDE SIGN; D2750 COMMERCIAL PRINTING; D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
42783	WEST PACIFIC ELECTRIC COMPANY	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;
33077	WIREDNET COMMUNICATIONS, INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

Firm ID	Firm/DBA Name	Contact Name	E-Mail	10-22-15	11-3-15	FAX	10-17-15	PHONE	11-4-15	BIDDING	Quote Rcd	NOTES
										Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com			510 727-0910		510 727-0900		N		N/R
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com			916 645-9618	✓	916 645-7747		Y	Y	DAVE
36878	A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	✓	✓	951 734-2887	✓	951 734-9535	✓			11:00am - L/M
40592	A PLUS SIGNS, INC.	CHRIS PACHECO	pacheco@1430espn.com			559 275-7482	✓	559 275-0700		N		Via fax
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	✓	✓	631 421-1510	✓	631 421-1500	✓			11:07am - L/M
31317	AC-DC ELECTRIC	OSCAR L. HIGA				562 926-4311		562 926-5737		N		OLGA - 10/15/15
40771	ACM LIGHTING	CARLOS MORALES SR.	acmlighting@sbcglobal.net	✓	✓	951 272-4838	✓	951 272-4881	✓			11:08AM - L/M
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓	✓	909 989-1576	✓	909 483-4876	✓	N		11:09AM - Chidi
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com			559 453-3250	✓	559 453-2474		N		BRAd - 10/20/15
12026	AMERC INC.	ASSUNTAETHEL (SUE) MUR	amercinc@hotmail.com	✓	✓	951 698-1101	✓	951 677-1078	✓			11:10AM - RIAN
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com			408 298-4344		408 929-3949		N		
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	✓	✓	661 589-9509	✓	661 589-1001	✓	N		11:36am - Li
34153	AZ CONSTRUCTION, INC.	AMERICA TANG	MPA AM @acefencecompany.com	✓		626 333-7843	✓	626 333-0727		Y	Y	Michael
42633	AZ CONSTRUCTION, INC.	AMERICA TANG	MPA AM @acefencecompany.com	✓		626 333-7843	✓	626 333-0727		Y	Y	Michael
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net			530 473-2749		530 473-5423		N		Dee Dee - 5/11/15
42378	BELLCURVE AND SYNCNETWORKS	ABIYOU ADMASSU	syncnetworks@gmail.com	✓	✓	424 331-5242	✓	310 678-5018	✓			11:37am - L/M
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com			818 861-7259	✓	818 559-5454		N		FRIDA
41886	BORG FENCE	JULIE BORG	julieborg@borgfence.com			925 455-9626		925 455-9620		N		Julie - 6/23/15
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓		626 810-1322	✓	626 810-1336		Y	Y	VAN
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUN	estimating@ceciliassafetyservice.com	✓	✓	858 793-4495	✓	858 793-4465	✓	Y	N	11:38am - Crystal
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓			818 674-8513	✓			11:39am - L/M
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	909 752-7090	✓	909 585-1557	✓			11:42AM - L/M
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS				415 206-1711		415 206-1700		N		Derek - 4/30/15
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689		707 838-1679		N		Kevin - 6/30/15
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473		805 934-2705		N		Barbara - 4/30/15
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756	✓			11:43AM - SEAN
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconstr.com	✓		626 962-5055	✓	626 962-5000		N		11-3-15
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697		N		
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	EEelectric@earthlink.net	✓		909 829-0118	✓	909 829-7818		N		Geppi - 11/3/15
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			11:44AM - L/M
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	661 366-0204	✓	661 366-6311	✓			11:50am - L/M
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	✓	✓	559 594-1056	✓	559 594-1062		N		ELIC

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EEmail	10-22-15	11-3-15	FAX	10-17-15	PHONE	11-4-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N				Y/N	Y/N		
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbtr@yahoo.com	✓	✓	951 689-2694	✓	951 572-0196	✓	Y	N	Gilbert
31176	GLOBAL ROAD SEALING, INC	TRI LA	globalroadsealinginc@gmail.com	✓	✓	714 893-0945	✓	714 893-0845	✓			11:51am - L/M
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	✓	✓	949 380-9707	✓	949 380-9797	✓	N		meiling
41683	H & F CONSTRUCTORS, LLC	FREDDIE HANNS	h_fconst@yahoo.com	✓	✓			323 345-3655	✓			11:58AM - L/M
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	626 331-3638	✓	626 339-7000	✓	N		12:01 PM - Israel
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	✓	951 352-2498	✓	951 352-9646	✓	N		ERWIN
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	✓	✓	510 412-5988		510 222-7719	✓	N		
36741	INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvazo@sbcglobal.net	✓	✓	818 508-6031		818 395-6658	✓	Y		David - 6/26/15
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krccsafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓	Y	N	12:02 PM - CASHAY
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	✓	805 929-0501	✓	805 748-8576	✓	Y	Y	
39408	LEGEND FENCE CORPORATION	LUPITA GARCIA	lupita@legendfencecorp.com	✓	✓	619 282-6001	✓	619 282-6000	✓			12:03 PM - L/M
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	619 390-4559	✓	619 390-4570	✓			12:04 PM - L/M
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	✓	707 825-1769	✓	707 825-1014	✓	N		12:05 PM - Tammy
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	415 455-9960	✓	415 455-9922	✓			L/M
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com	✓	✓	909 594-6169		800 698-1645	✓	N		Pamela - 6/10/15
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz	✓	✓			559 351-2048	✓	N		5/26/15
40834	NUNO IRON & MFG, INC	MARCELINO NUNO II	bpantoja@nunoiron.com	✓	✓	831 386-9976	✓	831 386-0513	✓			12:06 PM - L/M
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760 995-4443	✓	951 966-7060	✓			12:07 PM - L/M
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificcontracting.com	✓	✓			858 449-0113	✓	N		Sandy - 7/22/15
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	✓	214 634-0097	✓	214 239-9212	✓	N		12:08 PM
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204	✓	N		12:09 PM - Bill
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805 306-2498	✓	805 527-0841	✓	N		12:10 PM - Shanon
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL		✓	✓	707 751-3962		707 746-4198	✓	N		Seanna - 3/9/15
36311	SAFEGUARD FENCE	CHARLENE ENZELL RODGER	safeguardfence@sbcglobal.net	✓	✓	909 280-0105	✓	949 678-7331	✓			12:11 PM - mail box call
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	✓	661 775-1535	✓	661 775-3946	✓			12:12 PM - L/M
36283	SIGNS PORTAL	DAVID A. ROBLES	signsportal@sbcglobal.net	✓	✓	818 686-1501	✓	213 389-9241	✓			12:13 PM - call cant connect
42902	SO CAL SIGNS, INC	TRACEY CABRAL	sales@socalsignsinc.com	✓	✓			619 296-5555	✓	N		TRACEY
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUN	cecilia@socaltraffic.net	✓	✓	858 793-4495	✓	858 720-0179	✓	Y	N	11:38am - Obysia
41790	SOUTHWEST CONTRACTING AND ELEC	DANIEL ANCONA	danielancona@yahoo.com	✓	✓			858 752-9197	✓			12:13 PM - L/M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	✓	805 524-7428	✓	805 524-7345	✓	N		ROB
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com	✓	✓	510 836-2625		510 836-0422	✓	N		Veano - 2/17/15
25303	TURNER MANUFACTURING CO INC	null JOSE L. TURNER	turnermfginc@sbcglobal.net	✓	✓	559 251-6860		559 251-1918	✓	N		Marina - 6/4/15

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #07-243204



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-243204**

NO ~ We will not be bidding the project

Company Name: A.C. Dike Co Contact Person: Dave

Scope of Work: Place Ac Dike + misc

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-243204	
~ Replace Overhead Sign Panels to Type XI Retroreflective Signs ~	
BID DATE: November 4, 2015	BID TIME: 2:00 PM
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$2,610,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in and near Los Angeles and Santa Clarita between the junction of Route 118 and Kern County Line. (07-LA-5-39.4/R88.6)

Quotes are needed for: Including, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-243204

NO ~ We will not be bidding the project

Company Name: ACE FENCE CO. Contact Person: MICHAEL A.

Scope of Work: GUARDRAILING

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-243204	
~ Replace Overhead Sign Panels to Type XI Retroreflective Signs ~	
BID DATE: November 4, 2015	BID TIME: 2:00 PM
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$2,810,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in and near Los Angeles and Santa Clarita between the junction of Route 118 and Kern County Line. (07-LA-5-39.4/R88.6)

Quotes are needed for: Including, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-243204

NO ~ We will not be bidding the project

Company Name: A-Plus Signs, Inc. Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



- INVITATION TO BID -

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-243204	
~ Replace Overhead Sign Panels to Type XI Retroreflective Signs ~	
BID DATE: November 4, 2015	BID TIME: 2:00 PM
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$2,610,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County In and near Los Angeles and Santa Clarita between the junction of Route 118 and Kern County Line. (07-LA-5-39.4/R88.6)

Quotes are needed for, including, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-243204

NO ~ We will not be bidding the project

Company Name: Blue Cable

Contact Person: Fride
818-559-5454

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-243204

NO ~ We will not be bidding the project

Company Name: California Professional Engineering, Inc. Contact Person: Van Nguyen

Scope of Work: Modify lighting & sign

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2015 11:36
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 11:36
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Golden Sun

10/21/15 @ 2:12pm

No Bid - mailing

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2015 12:25
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 12:25
FAX NO./NAME	16253313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HER-CON CONST.

-no FAXES

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2015 11:46
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 11:46
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

10/21/15 @ 2:17

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2015 11:54
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 11:54
FAX NO./NAME	19092800105
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Safeguard Fence

no faxes

Subject: RE: Invitation to Bid Caltrans Contract #07-243204 on 11-04-15!!!

From: Tony Tran (tony@vtelectric.net)

To: highlandinc@att.net;

Date: Wednesday, October 28, 2015 11:12 AM

Yes, we will be bidding. Thanks.

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, October 22, 2015 1:27 PM
To: HCI
Subject: Invitation to Bid Caltrans Contract #07-243204 on 11-04-15!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-243204, which bids Wednesday, November 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-243204

NO ~ We will not be bidding the project

Company Name: Force Traffic Control Inc. Contact Person: Eric McKellar

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: Re: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??

From: Erwin Mendoza (erwin.mendoza@hleincusa.com)

To: highlandinc@att.net;

Date: Tuesday, November 3, 2015 3:54 PM

No

Sent from my iPhone

On Nov 3, 2015, at 3:44 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-243204, which will be bidding tomorrow Wednesday, November 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

<DBE Invitation to Bid ~ 07-243204.pdf>

Confidentiality Notice The information contained in this electronic e-mail and any accompanying attachment(s) is intended only for the use of the intended recipient and may be confidential and/or privileged. If any reader of this communication is not the intended recipient, unauthorized use, disclosure or copying is strictly prohibited, and may be unlawful. If you have received this communication in error, please immediately notify the sender by return e-mail, and

Subject: Re: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??

From: Gilbert Chavez (chvz_glbtr@yahoo.com)

To: highlandinc@att.net;

Date: Tuesday, November 3, 2015 3:57 PM

Yes, we are bidding the mentioned project and we will send you a quote. Thank you

Gilbert Chavez
G&G Electric Inc.
(951) 572-0196 Office
(951) 689-2694 Fax
(562) 755-7297 Cell

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Tuesday, November 3, 2015 3:44 PM
Subject: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-243204, which will be bidding tomorrow Wednesday, November 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: RE: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??

From: So Cal Signs, Inc. (sales@socalsignsinc.com)

To: highlandinc@att.net;

Date: Tuesday, November 3, 2015 3:46 PM

no

SignCerely,

Tracey Cabral



From: HCI [mailto:highlandinc@att.net]
Sent: Tuesday, November 03, 2015 3:44 PM
To: HCI
Subject: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-243204, which will be bidding tomorrow Wednesday, November 4, 2015 at 2:00 PM.

Subject: Re: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??
From: Virginia Villa (vvilla@westpacificelectriccompany.com)
To: highlandinc@att.net;
Date: Tuesday, November 3, 2015 4:05 PM

Hi,

No we are not bidding on the project.

Take care,

Virginia Villa
President
West Pacific Electric Company

(559) 924-6422 Office Line

(559) 924-4826 Fax Line

(559) 469-4729 Direct Phone



"Uncompromising quality"

www.westpacificelectriccompany.com

Ca. License: A, B, C-10, C-46 License # 918393

CPUC, Ca. Small Business, DBE and EDWOSB Certified Firm

Please Note: The information in this E-mail message, and any transmitted with it, is confidential and may be legally privileged. It is intended only for the use of the individual(s) named above. If you are the intended recipient, be aware that your use of any confidential or personal information may be restricted by state and federal privacy laws. If you, the reader of this message, are not the intended recipient, you are hereby notified that you should not further disseminate, distribute, or forward this E-mail message. If you have received this E-mail in error, please notify the sender and delete the material from any computer.

On Tue, Nov 3, 2015 at 3:44 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-243204, which will be bidding tomorrow Wednesday, November 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #07-243204



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-243204	
~ Replace Overhead Sign Panels to Type XI Retroreflective Signs ~	
BID DATE: November 4, 2015	BID TIME: 2:00 PM
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$2,610,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in and near Los Angeles and Santa Clarita between the junction of Route 118 and Kern County Line. (07-LA-5-39.4/R88.6)

Quotes are needed for: Including, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-243204**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Invitation to Bid Caltrans Contract #07-243204 on 11-04-15!!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: elaine@aconezone.com; lhorchos@abt-products.com; acmlighting@sbcglobal.net; chidi@albertwilsontra.com; amercinc@hotmail.com; paustin@austin-enterprise.com; mpa@acefencecompany.com; syncnetworks@gmail.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; gerri@ee-electric.net; brooks.curtis@att.net; eci@lightspeed.net; forcetraffic@earthlink.net; chvz_glbrt@yahoo.com; globalroadsealinginc@gmail.com; h_fconst@yahoo.com; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; davidvillalvazo@sbcglobal.net; garyc@krcsafety.com; estimating@theswppfirm.com; lupita@legendfencecorp.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; bpantoja@nunoiron.com; bruceatortiz@aol.com; william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; safeguardfence@sbcglobal.net; mike.safeguardfence@outlook.com; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; danielancona@yahoo.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com; dora@unitedtraffic.net; verduscoelectric@aol.com; tony@vtelectric.net; jenn@weldonworks.com; villa@westpacificelectriccompany.com; garreola@wirednetcomm.com;

Date: Thursday, October 22, 2015 1:27 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #07-243204, which bids Wednesday, November 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-243204.pdf (17.94KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-243204	
~ Replace Overhead Sign Panels to Type XI Retroreflective Signs ~	
BID DATE: November 4, 2015	BID TIME: 2:00 PM
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$2,610,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in and near Los Angeles and Santa Clarita between the junction of Route 118 and Kern County Line. (07-LA-5-39.4/R88.6)

Quotes are needed for: Including, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **07-243204**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans Contract #07-243204 tomorrow?? (11-4-15)??

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: elaine@aconezone.com; lhorchos@abt-products.com; acmlighting@sbcglobal.net; chidi@albertwilsontra.com; amercinc@hotmail.com; paustin@austin-enterprise.com; syncnetworks@gmail.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; davetrucksweep@gmail.com; brooks.curtis@att.net; eci@lightspeed.net; forcetraffic@earthlink.net; chvz_glbtr@yahoo.com; globalroadsealinginc@gmail.com; h_fconst@yahoo.com; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; garyc@krcsafety.com; estimating@theswppfirm.com; lupita@legendfencecorp.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; bpantoja@nunoiron.com; bruceatortiz@aol.com; william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; safeguardfence@sbcglobal.net; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; danielancona@yahoo.com; brenda@supersealandstripe.com; trevor@supersealandstripe.com; dora@unitedtraffic.net; verduzcoelectric@aol.com; jenn@weldonworks.com; villa@westpacificelectriccompany.com; garreola@wirednetcomm.com;

Date: Tuesday, November 3, 2015 3:44 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-243204, which will be bidding tomorrow Wednesday, November 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-243204.pdf (17.94KB)

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #07-243204



FAKED
10/17/15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 07-243204	
~ Replace Overhead Sign Panels to Type XI Retroreflective Signs ~	
BID DATE: November 4, 2015	BID TIME: 2:00 PM
DBE GOAL: 14%	ENGINEER'S ESTIMATE: \$2,610,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Los Angeles County in and near Los Angeles and Santa Clarita between the junction of Route 118 and Kern County Line. (07-LA-5-39.4/R88.6)

Quotes are needed for: Including, but not limited to: *LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 07-243204

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 10/17/2015 12:25
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	11:03	19166459618	01:53	02	OK	ECM
10/17	11:06	19517342887	51	02	OK	
10/17	11:07	15592757482	50	02	OK	ECM
10/17	11:08	16314211510	48	02	OK	ECM
10/17	11:10	19512724838	28	02	OK	ECM
10/17	11:11	19099891576	01:03	02	OK	ECM
10/17	11:13	15594533250	47	02	OK	ECM
10/17	11:14	19516981101	46	02	OK	ECM
10/17	11:15	16615899509	01:15	02	OK	ECM
10/17	11:17	16263337843	50	02	OK	
10/17	11:19	14243315242	46	02	OK	ECM
10/17	11:20	18188617259	32	02	OK	ECM
10/17	11:21	16268101322	30	02	OK	ECM
10/17	11:22	18587934495	51	02	OK	
10/17	11:24	19097527090	55	02	OK	
10/17	11:25	15593746470	46	02	OK	ECM
10/17	11:27	16269625055	29	02	OK	ECM
10/17	11:28	19098290118	45	02	OK	ECM
10/17	11:29	16503678282	45	02	OK	ECM
10/17	11:30	16613660204	29	02	OK	ECM
10/17	11:32	15595941056	55	02	OK	
10/17	11:33	19516892694	31	02	OK	ECM
10/17	11:34	17148930945	58	02	OK	
10/17	11:36	194938009707	00	00	BUSY	
10/17	11:38	19513522498	01:05	02	OK	ECM
10/17	11:39	15597322684	33	02	OK	ECM
10/17	11:40	18059290501	45	02	OK	ECM
10/17	11:42	16192826001	31	02	OK	ECM
10/17	11:43	16193904559	28	02	OK	ECM
10/17	11:44	17078251769	41	02	OK	ECM
10/17	11:46	14154559960	00	00	BUSY	
10/17	11:47	18313869976	29	02	OK	ECM
10/17	11:48	17609954443	45	02	OK	ECM
10/17	11:50	12146340097	46	02	OK	ECM
10/17	11:51	16194271620	46	02	OK	ECM
10/17	11:52	18053062498	01:00	02	OK	ECM
10/17	11:54	19092800105	00	00	BUSY	
10/17	11:55	16617751535	45	02	OK	ECM
10/17	11:56	18186861501	01:11	02	OK	
10/17	11:58	18055247428	27	02	OK	ECM
10/17	12:00	18189614746	01:09	02	OK	ECM
10/17	12:01	13108863958	45	02	OK	ECM
10/17	12:03	19099858186	28	02	OK	ECM
10/17	12:04	14082511162	56	02	OK	ECM
10/17	12:05	15599244826	51	02	OK	
10/17	12:07	19099866490	46	02	OK	ECM
10/17	12:25	16263313638	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #07-243204

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	CA Professional Engineering	DBE	VT Electric	\$ 441,040.00	\$57,040 more	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Maneri T/C Full Traffic Maint.	Varies	See Quotes	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Adanta Appian UDBE	\$1,250.00 \$1,900.00	\$750.00 more \$1,400.00 more	
Steel	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Vista Steel	Non	Rouch Rebar	\$40,305.00	\$9,588.00 more	
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Alfred Civil Appian UDBE La Firma Tully Consulting Morgner	\$600.00 \$700.00 \$650.00 \$625.00 \$1050.00	\$100.00 more \$200.00 more \$150.00 more \$125.00 more \$550.00 more	
Guardrail	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Crown Fence	Non	Ace Fence Co	\$19,160.00	\$2,967 more	
Vegetation Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	PK Construction	\$16,200.00	\$4,500.00 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #07-243204

California Professional Engineering, Inc.

Estimate Number

15-542

929 Otterbein Avenue Unit E
La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: REPLACE OVERHEAD SIGN

Project #: 07-243204

Agency: CALTRANS DISTRICT 07

Bid Due Date: 11/4/2015

Bid Due Time: 2:00PM

REVISED

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
43	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
44	MODIFY SIGN ILLUMINATION	LS	1	328,000.00	328,000.00
45	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	54,000.00	54,000.00
	 *REVISED @ 1:31pm				

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$384,000.00

Acceptance _____

[Back To Query Form](#)

Search Returned 1 Records

Thu Nov 05 11:15:42 PST 2015

Query Criteria

Firm/DBA Name: California prof

Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1336
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

G&C Equipment Corporation

1875 W. Redondo Beach Blvd., Suite 102 -- Gardena, CA 90247

Tel: (310) 515-6715

Fax: (310) 515-5046

www.GandCcorp.com

Fax Transmission

Date: November 4, 2015

To: Estimator

From: John Brawdy

Company:

Phone:

Pages (Includes Cover): 4

Fax:

Subject:

BID QUOTE SIGN STRUCTURES:

**CADOT # 07-243204 – SIGN STRUCTURE QUOTE #
20631**

CADOT CUF Approval Letter

DBE/DVBE Supply Company



G & C Equipment Corp. Inc. (CA)

1875 West Redondo Beach Blvd
 Ste 102
 Gardena, CA 90247

Quote

Project	Date	Estimate #
	11/4/2015	QO-20631

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address
Estimator

Ship To
CADOT # 07-243204 Los Angeles, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	11/28/2015	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	1,926	LB	Modify Sign Structure (Safety Cable Retrofit) includes: Lugs, Angles, Cables & Hdwr (Contractor to Provide Field Measurements).	Item # 13(F) 030006	5.271	10,151.95T
CS (T)	108,956	LB	Furnish Sign Structure Truss includes: Anchor Bolts, Template, Sign Frames, Light Channel, Walkways (on Structures Indicated in the Contract Plans) & Hdwr (If Required) Inspection Fee	Item # 19(F) 560218	2.856	311,178.34T
CS (T)	1 ea				5,250.00	5,250.00T

Certifications:
 DVBE #5092 Exp. 11-30-2016
 SBE #5092
 CUCP DEB #820
 SDB #WA0001-0015745

Subtotal	\$326,580.29
Sales Tax (9.0%)	\$29,392.23
Total	\$355,972.52

Signature _____

DBE
 X 60% Supplier
 Credit

= \$ 213,583.51

DEPARTMENT OF TRANSPORTATION
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
 1823 14TH STREET
 SACRAMENTO, CA 95811
 PHONE (916) 324-1700
 FAX (916) 324-8760
 TTY 711



*Flex your power!
 Be energy efficient!*

November 29, 2012

Gene Hale
 G & C Equipment
 1875 West Redondo Beach Blvd., Suite 102
 Gardena, CA 90247

RE: Work Item Review for G&C Equipment Corporation

Dear Mr. Hale:

This letter is regarding the recent meeting your company had with Caltrans Director Malcolm Dougherty and Assistant Director René Halverson from the Office of Business Economic Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or perform on Caltrans' State funded projects are performing a commercial useful function (CUF). After careful evaluation of the information and documentation obtained as a result of the review, pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (ii), your firm is deemed to perform a CUF when providing the following types of services on Caltrans projects:

Work Item Description	G&C's Role/Participation
Safety Equipment Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Reinforcing Bar Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Lumber Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Pipe Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Guard Railing & Barriers Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Traffic Stripes, Marking & Traffic Control Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Wholesale Broker of Construction Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

G & C Equipment
November 29, 2012
Page 2


Work Item Description (Continued)	G&C Role/Participation (Continued)
Sign Structure Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Electrical Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Construction Area Signs Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing a CUF for the specified classifications listed in the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these particular work items on a contract by contract basis.

You may review your firm's information on the Department of General Services (DGS) website at <http://www.bidsync.com/DPXBisCASB>. It is your responsibility to maintain correct information regarding your firm's name, address, phone/fax number, and e-mail address on the DGS website.

If you have questions or need further assistance or clarification, please contact Ryan Jeske, Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at ryan_jeske@dot.ca.gov.

Sincerely,



JANICE SALAIS
Chief, Certification Unit
Contract Evaluation Unit
California Department of Transportation

[Back To Query Form](#)

Search Returned 1 Records

Thu Nov 05 11:15:56 PST 2015

Query Criteria

Firm/DBA Name: g & c equip

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
EMail	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 425120; 561320;

ACDBE NAICS

Work Codes

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7360 PERSONNEL SUPPLY SERVICES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
BLACK
DBE

[Back To Query Form](#)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 5 LOS ANGELES CO. 07-243204

BIDS: 11/4/15

PLACE ONLY *183 LF ASPHALT DIKE TYPE (C,F) @ \$38.00 LF

= \$6,954-

OPTIONAL QUOTE: PROVIDE 2.1 TONS ASPHALT @ \$2500.00 TON.

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

Item #
15 & 16

[Back To Query Form](#)

Search Returned 1 Records

Thu Nov 05 11:16:07 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;

Trucks

Gender

F

Ethnicity


CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 90670



Since 1923

Phone: (562) 824-0729
Fax: (562) 864-2529
State Lic. 1315
DIR#1000005330

PROJECT: Caltrans 07-243204 RTE 5

TO: Prime Bidder

CONTACT: Joey Carso jcarso@crownfence.com

ATTENTION: ESTIMATOR

DATE: 11/4/2015

FAX:

Plans & Specs: Yes

Bondable: Yes

Installed: Yes

Rate: 0.86%

Tax Included: Yes

DBE/WBE: NO

Wage:

Addendum: 1

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
7	Treated Wood Waste	3400 LB	\$ 0.43	\$ 1,462.00
8	Remove Guardrail	230 LF	\$ 8.00	\$ 1,840.00
38	Guard Railing Delineator	8 EA	\$ 23.75	\$ 190.00
39	Midwest Guardrail System (WOOD POST)	100 LF	\$ 52.00	\$ 5,200.00
41	End Anchor Assembly (TYPE SFT)	2 EA	\$ 1,200.00	\$ 2,400.00
42	Alternative In-Line Terminal System	2 EA	\$ 2,550.50	\$ 5,101.00
Revised to correct bid item numbers				
			TOTAL	\$ 16,193.00

CLARIFICATIONS:

• Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation. Removal of mbrg to be done at the same time as install of new MGS. Crown Fence willing to contract without items 7 and 8 if General Contractor decides to do themselves.

• #7 QUANTITY FOR MBERG POST & BLOCK ONLY.

EXCLUSIONS:

- SWPPP / QC Plan / Safety Plan
- Engineering / Structural Calculations
- Electronic Shop / As Built Drawings
- Staking / Surveying / Pot-holing
- Location of Underground Utilities
- Permits / Licenses & Fees
- Traffic Control / Lane Closures
- Security / Flagger

- Masonary Walls / Cross Fences
- Dust Control
- Grading / Clearing & Grubbing
- Fence / Gate Grounding
- Core Drilling / Saw Cutting
- Concrete other than post footings
- Patching / Restoration
- Removal of Spoils
- Maintenance

- Gate Closures / Knox Box
- Panic Hardware / Specialty Locks
- Inspection / Testing Fees
- Asbestos Training / Costs
- Waiver of Subrogation Fees
- Bond Premium
- Builder's Risk Insurance
- Certified Welding
- Welding Inspection / Procedure

Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not serviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.

VISTA

Steel Company

1 of 4

DATE: November 3, 2015
 BID DATE: November 4, 2015
 ESTIMATE NO: LA2015-075

OFFER

PROJECT: **CALTRANS 07-243204**
 In LA County and Sant Clarita between
 Rout 118 & Kern County line

OWNER: LA County
 ARCHITECT: CALTRANS
 ENGINEER: CALTRANS
 PLANS AND DATE: 1-151 (July 20, 2015)
 SPECIFICATIONS: CALTRANS Standard Section 52
 ADDENDA(UM): No. 1

VISTA STEEL COMPANY (hereafter called the Seller) offers to supply the following described materials and labor required for the above project by the above identified plans and specifications in accordance with the conditions of the Manual Of Standard Practice of the American Concrete Institute and in accordance with the following terms and conditions:

Caisson cages assembled and stockpiled.

ITEM NO	DESCRIPTION	UOM	EST QTY.	UNIT PRICE	TOTAL
17	54" CIDH PILE (SIGN FDN)	LF	19	165.11 LF	\$ 3,137.00
18	60" CIDH PILE (SIGN FDN)	LF	140	197.00 LF	\$ 27,580.00
					\$ 30,717.00

Note: This is a 4 page Offer. Acceptance of this page is acceptance of all 4 pages. Sections A, E, F & J must be incorporated in any Contract without modification.

DRI # 1000004712

VISTA STEEL COMPANY IS A SMALL BUSINESS ENTERPRISE - SBE
 VISTA STEEL COMPANY IS A DISADVANTAGE BUSINESS ENTERPRISE - DBE
 CALTRANS CERTIFICATE NUMBER CT-008204

VISTA STEEL COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER
 VISTA STEEL COMPANY IS A SMALL BUSINESS WITH THE STATE OF CALIFORNIA- SUPPLIER #22979

Ventura Facility (Main Plant)	331 West Lewis St. Ventura, Ca. 93001	PH 805-653-1189	FAX 805-652-1873
Goleta Facility (Corporate Office)	6100 "A" Francis Botello Rd. Goleta, Ca. 93117	PH 805-964-4732	FAX 805-964-1051

License No. 257955 (class C50)

A. MISCELLANEOUS BUYER'S RESPONSIBILITIES

- Buyer shall furnish without charge to Seller all lines, centers, grades, elevations, templates, ramps, racks, bracing and **scaffolds** in place complying with all safety requirements and suitable for most efficient placement of rebar.
- Buyer shall furnish without charge to Seller manlifts if required by State Safety Order, Union Agreement, or job conditions.
- Buyer shall furnish without charge to Seller drinking water, first aid and sanitary facilities.
- Buyer shall furnish without charge to Seller space for delivery and storage of steel within 50 feet of all places where material is to be used or hoisted and accessible to semi-tractor trailers under their own power. Buyer shall furnish protection of vertical protruding reinforcing steel for the safety of those working above.
- Buyer shall not double form nor place form ties before reinforcing steel is installed.
- Buyer shall furnish approved working drawings of the temporary support system for column cages which the bid documents may require. Buyer shall be responsible for all deadmen, guying and temporary support of column cages.
- Buyer shall notify Seller of any shortages in F.O.B. material within forty-eight hours after delivery. No claim will be honored if notification is made beyond that time.
- Buyer shall provide proof of financial responsibility and satisfactory credit history.

B. SCHEDULING

- This offer is based on logical and timely scheduling of Vista Steel Company's and other subcontractors' activities allowing efficiency of performance and avoiding interference between trades.
- This offer is also based upon detailing, fabricating and placing on a normal 8-hour day shift, 5-day, 40-hour week, with a minimum of 8 hours of work for 1 man per each request for placers. Overtime for office, shop and field personnel incurred by Seller at Buyer's request for deviation from this schedule shall be billed to the Buyer as an extra. Installation will be based on conventional construction, timely receipt of complete plans, specifications, California Preliminary Notice and adequate schedule to which the buyer is a party. Buyer shall furnish design information and construction schedules in sufficient time to allow for preparation and approval of detail drawings plus a minimum of 7 working days for fabrication and delivery. Reinforcing steel splicing will be as shown on the plans only. Any additional splices added or any increase in dowel length furnished for the convenience of the Buyer and not paid for by the Owner will be paid for by the Buyer. If, at any time a Buyer's representative calls for steel placers and they arrive to the job at a designated time and the job is not ready, there will be a charge to the Buyer for show-up time (as per Union Regulations). In the event of a schedule delay caused by the Buyer and/or Buyer's subcontractor(s), the Seller has the right to schedule in accordance with manpower availability not to exceed 3 working days. Forty-eight hours notice is required for cancellation of scheduled deliveries.
- If this job is held up for a period of 60 days or more for any reason, this offer may be subject to change based on cost increases.

C. DELIVERIES

- Prices are based on deliveries from Seller's warehouse in minimum 20-ton truckloads. Additional deliveries for Buyer's convenience will be charged as an extra to the contract amount.
- Deliveries that are not unloaded within 2 hours because of Buyer's neglect will be charged for at Vista Steel Company's current hourly delivery rate.

D. DELAYS

- Seller shall not be liable for any delays occasioned by causes not within its reasonable control, including labor disputes, disasters, governmental acts, or unavailability of materials from its usual source of supply, or any repair of damage not caused by it. Penalties and liquidated damages shall be borne by Buyer.

E. EXCLUSIONS Pursuant to the Manual of Standard Practice of the Concrete Reinforcing Steel Institute (CRSI) and/or the ACI Manual of Standard Practice, the following are excluded:

- Testing and inspection other than mill test reports.
- Bonding and/or the cost of bonds required by Buyer or the Project Owner and/or furnishing additional insurance above Seller's basic general and auto liability of \$1,000,000 combined single limit for bodily injury or property damage. The cost of any such bonds or insurance, as well as the cost of any riders, attachments, or endorsements required by Buyer which change the cost of any insurance policy carried by Seller shall be borne by Buyer.
- **Hoisting.** (Buyer shall furnish without charge suitable equipment fully operated for hoisting or lowering of reinforcing material, including unloading and reloading of trucks at docks, setting of cages and/or assemblies and power placing of individual bars that Seller may require.)
- Plain round bars (smooth dowels or bars), threaded bars, sleeves, anchors, studs, bolts and inserts.
- Cutting, cleaning, straightening, and bending existing steel.
- Pour watchmen if required by plans, specs, or Buyer.
- The cost of welding tests and inspection. (Unless specifically indicated otherwise in scope of work above).
- Material and labor for repair of damage resulting from weather, flood, cave-in or other acts of God.
- Traffic control and/or flagging.
- Field inspections.
- Samples.
- Layout of masonry dowels.

PROPOSAL.doc

VISTA Steel Company

E. EXCLUSIONS (cont.)

- All reinforcing not shown on plans but which could be called for in various codes and titles. (Refer to ACI Manual of Standard Practice for Detailing, Chapter 6).
- Protective caps for exposed reinforcing steel ends.
- Cleaning, sandblasting or reworking of any reinforcing due to negligence or carelessness of Buyer and/or Buyer's other subcontractors.
- All welding. (Unless specifically indicated otherwise in scope of work above).
- Furnishing and/or welding of dowels and/or anchors which weld to miscellaneous and/or structural steel.
- Field bending of any reinforcing steel.
- Splices and added reinforcing bars for construction joints and/or control joints not shown on the drawings.
- Drilling, grouting, dry-packing, epoxy mortaring and placing bars in drilled holes.
- The setting of assembled and stockpiled cages.
- Fastening accessories on steel assemblies designated as "stockpiled" or "F.O.B. our truck, jobsite".
- Pulling wire mesh, chairing, blocking or otherwise establishing mesh depth for pour.

SPECIAL CONDITIONS:

- In consideration of the current volatility of reinforcing steel pricing, Subcontractor will require the following clause in the subcontract agreement, "Subcontractor may require prepayment of materials or payment at the time of purchase for materials for this project.

F. CONDITIONS

- Approval for pouring or embedment in concrete shall terminate Seller's responsibility for that portion of the work.
- Buyer shall furnish Manlift if required.
- Masonry vertical reinforcing is estimated one piece full height (Additional laps, no matter at whose request, will be furnished at **additional cost to Buyer**).
- Seller may subcontract portions of work herein.
- Buyer shall furnish at no cost to seller, information on all pour joints as well as pouring sequence and verification of all dimensions indicated as plus or minus prior to detailing of steel.
- Minimum dimensions shown on plans are figured as maximum.
- Buyer shall furnish firm level sub grade at elevation shown on the plans.
- **BUYER SHALL PROVIDE SELLER WITH (2) CONSTRUCTION SETS OF PLANS WHEN JOB IS AWARDED.**

G. PAYMENTS

- Each calendar month, an estimate shall be made by the seller of the value of material fabricated and shipped (placed or not) and of the value of the installation work done up to that time at the project site. 100% of such estimate shall be paid upon receipt of funds by Buyer from Owner, but in no case later than the last day of the month following Vista Steel Company's billing date.
- Past due accounts shall bear interest at the lower of **18%** per annum or the maximum rate allowed by law.
- Prompt payment shall be a condition precedent to performance by Seller. In the event Buyer fails to make payment as herein provided or if the Seller shall have reasonable doubt as to the Buyer's financial responsibility, Seller shall have the right to suspend performance until payment or receipt of satisfactory proof of responsibility, or Seller may elect to terminate all of Seller's obligations and Buyer's rights and require payment in full to the date of such termination, without deduction for retention, all without prejudice to any other rights of seller. Seller reserves the right to contact the Owner and/or Prime Contractor in the event of late payment or non-payment.
- Seller shall retain title to all materials until paid for in full or incorporated into the structure, and all material unused at the completion of construction.
- Buyer shall send all payments to **VISTA STEEL COMPANY, 6100 A FRANCIS BOTELLO ROAD, GOLETA, CA. 93117.**

H. BACKCHARGES

- Any work to be performed by the Buyer which could originate a back charge to the Seller must be approved in advance by the signature of an authorized Seller's representative.
- Buyer shall not supply any of the material, labor or services covered in this proposal without prior written consent of Vista Steel Company.

I. CHANGE ORDERS

- Seller shall have the right to require that proposed changes be authorized in advance and in writing through a contract change order issued by the Buyer's main office or authorized jobsite representative prior to Seller scheduling detailing, fabrication, or installation of any material for said changes. If, however, in order to increase efficiency and to expedite the work, Seller does not request and/or obtain prior written authorization, Seller retains the right to compensation for such modifications or extras. Any modifications resulting in additional charges will be included with the next regular billing and shall be paid without retention.

J. CURRENT COSTS

- Seller's offer is based upon current costs. In the event of delay in commencement of work and/or delay in completion of the work beyond the original completion time and/or announced increases, Seller reserves the right to pass on its actual cost increases plus overhead and profit.

PROPOSAL.doc

VISTA Steel Company

K. LEGAL FEES

- In the event of non-payment or dispute, the non-prevailing party shall pay the costs of collection or resolution, including reasonable attorney fees, if any. Settlement shall be based upon theoretical weights, per Seller's invoices, absent contrary showing. Seller reserves the right to use arbitration as a means of settlement.

L. OTHER TERMS

- Seller's offer is based on all the above terms and conditions. It is void if any of them is unacceptable to the Buyer, however, different terms and conditions and accordingly adjusted price(s) could be considered by the Seller under Buyer's request.
- Vista Steel Company will indemnify and name additional insured other parties as and if requested but subject only to the extent Vista Steel Company is responsible for the claim.
- Seller's offer is based on Buyer performing its own concrete work. If Buyer elects to subcontract the concrete work, the Seller has the right to review its offer and approve the proposed concrete subcontractor selected.
- If Seller is requested by Buyer to sign a contract different in form than this offer, Buyer agrees that a copy of this offer shall be attached as an exhibit to the contract and that the following language will be added to the contract:
- This contract incorporates by reference the terms and conditions of the written offer of VISTA STEEL COMPANY, dated _____, a copy of which is attached as Exhibit _____, which said terms and conditions shall supersede any contrary provisions contained in this document.
- This offer is valid until another subcontractor is listed by the Buyer or until a letter of intent is received on or before 12/04/2015, whichever comes first.
- Acceptance of this 4 page offer shall constitute a binding contract (Listing Vista Steel Co. is, by definition, acceptance).

The above offer is accepted:

BUYER: _____

BY: _____

TITLE: _____

DATE: _____

SELLER: VISTA STEEL COMPANY

BY: Maria DiMaggio
President

DATE: 11/3/2015

PROPOSAL.doc

VISTA Steel Company



640 S. Coast Hwy, #3A Laguna Beach, 92651
 Tel (949) 464-0400 Fax (949) 464-0447
 CA Lic. No. 830680 DIR 1000030603

November 4, 2015

ZEI Estimate No. 15-135
 Signs 11/2015

To All Bidding Prime Contractors

RE: Caltrans Contract No. 07-243204 – Route 5 Between Route 118 & Kern County Line

We propose to furnish labor and equipment necessary to install the drilled foundation piles per plans by Caltrans dated 7/20/2015, Geotechnical Design Report dated Jan. 7, 2015 and in accordance with our attached Standard Conditions and Special Clarifications:

BID ITEM	DESCRIPTION	ESTIMATE QUANTITY	UNIT PRICE	TOTAL AMOUNT
17 partial	54" CIDH (Sign Foundations)	19 LF	\$169.00	\$3,211.00
18 partial	60" CIDH (Sign Foundations)	140 LF	\$138.00	\$19,320.00
				\$22,531.00

SPECIAL CLARIFICATIONS:

1. Drilling for the shafts and round pedestal portions of the sign foundations.
2. This bid is predicated on ZEI using a track-mounted drilling rig without weight, height or width restrictions. ZEI has included one (1) mobilization in and out and six (6) moves between locations. Additional mobilizations can be added at the unit price of **\$3,000.00**.
3. Client to continually stockpile drilling spoils away from our operation during our work.
4. If required, ZEI has included machine power only to hoist and place Client furnished rebar cages with spacer blocks and templated anchor bolts. Hoisted items need to be provided within reach of our equipment at each pile location. Once the rebar cage and anchor bolts are hoisted into place, they need to be secured in place and properly adjusted to final location by Client with Client's materials. Client should devise a method that does not disturb the area surrounding the top of the pile, thus creating a risk of caving. ZEI will provide machine power hoisting only for these final adjustments. If rebar cages have extensions or dowels that need to be placed below existing grade, Client is responsible to perform excavations in a schedule and sequence as to not delay our work. No deduction is offered if Client elects to hoist their own rebar cages and anchor bolt assemblies.
5. Client to furnish and install anchor bolts, electrical conduit, form up material and secure these items in place in an efficient manner so that the top of the pile can be topped-off with concrete within one (1) hour without creating a cold joint. Client should not trench adjacent to pile shaft prior to pile drilling. If the pile includes inspection pipes, Client is responsible for not distorting the inspection pipes during anchor bolt and/or electrical conduit installation.
6. Rock and obstruction drilling is included only to the extent mentioned in the Information Handout. Rock and/or obstruction drilling time beyond what is indicated in the

CLIENT INITIALS _____

ZEI INITIALS _____

Std. 11/15

Informational Handout will be documented on the ZEI Daily Report and signed by an authorized representative of the Client on a daily basis. All such time will be charged at the rate of **\$625.00** per hour.

7. Principal Sum is based on using conventional drilling tools and does not include temporary casing, slurry cement backfill then re-drill, and/or drilling fluids, some caving may be anticipated. Unit prices do not include the use of inspection pipes.
8. Rock and/or obstruction drilling beyond what is indicated in the Informational Handout is in addition to the unit prices. Dispute and/or refusal to acknowledge and sign for rock and/or obstruction drilling as documented will be cause for cessation of work until such disagreement is resolved by an authorized representative of ZEI. Rock and/or obstruction drilling beyond what is indicated in the Log of Test Borings is not change order work.
9. Continuous, firm, level, dry and safe access to be provided by others to within 10 feet horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own power. Traffic control, if required, shall be provided by others.
10. The General Contractor is to provide and maintain all surveying, elevations, and clearly marked layout for each pile location.
11. The protection, relocation, and/or removal of utilities are to be done by others. Overhead power lines shall be the responsibility of others.
12. This proposal is based on performing work in one continuous, uninterrupted operation in the most efficient sequence and includes one single rig mobilization(s) and demobilization(s).
13. This proposal is valid for 30 days from the above date unless otherwise agreed upon in writing.

If you have any questions regarding this proposal, please contact this office.

Respectfully submitted,
ZAMBORELLI ENTERPRISES, INC.

Thomas J. Dwyer
Estimator

CLIENT INITIALS _____

ZEI INITIALS _____

Std. 11/15

ZAMBORELLI ENTERPRISES, INC. (ZEI) STANDARD CONDITIONS

This bid proposal is predicated on the following conditions, specific exclusions, and requirements:

1. Throughout the project, the Prime Contractor shall be responsible for providing ZEI with the following, unless the item is specifically included in ZEI's scope of work.
 - a. Coordinating all work of other contractors and suppliers so as to not hinder, interfere, or delay ZEI's work;
 - b. Field engineering, surveying, layout, face-of-beam for shoring piles, clearly marked center lines and center points for holes, elevations, reference marks, and the maintenance of the above mentioned;
 - c. Continuous inspections, materials inspections and testing, inspection and/or shoring system monitoring, permits, licenses, surveys, permission for encroachment on properties, easements, reports, as-built drawings, all notices to government and/or private agencies, and licenses.
Including but not limited to any "down-hole" inspections shall be performed at the sole risk of Prime Contractor and shall exclude the use of any of ZEI's equipment and/or personnel;
 - d. Safe and secure storage/staging area suitable to ZEI field superintendent and to avoid vandalism and/or theft for all materials, equipment, and fabrication of materials.
All costs associated with the replacement and/or repair, including lost time of our labor, equipment and materials relating to such loss;
 - e. Protection, location, relocation, and/or removal of all existing utilities (both above and below ground), all pavements, sidewalks, conduits, pipelines, and other utilities within the project area and adjacent properties. Such items shall be managed as to not interfere with or delay ZEI's work;
 - f. Continuous handling, removal, and off-site disposal of all drill spoils (liquid or solid including but not limited to dirt, mud, rock, concrete, slurry, water, drilling fluids, any materials expelled by the shaft or any other byproduct) waste, debris, excess concrete and concrete wash out bins, and timber, so as will not interfere with or delay ZEI's work;
 - g. Site dewatering, if required, before and throughout the duration of ZEI's work to prevent hydrostatic pressure that interferes with ZEI's production;
 - h. Water containment, sumps, holding tanks, or desilting ponds, and the regular cleaning and disposal thereof. Containment facilities are to be suitable to enable ZEI to pump water and/or drilling fluids to and from ZEI's work;
 - i. Traffic control and protection, including flaggers, flashers, etc. and equipment, street cleaning, fences, and handrails, including relocation as required;
 - j. Water, lighting, sanitary facilities, to be provided in such quantities as required by ZEI's field superintendent and available within 50 feet of each working location.
2. Unless otherwise stated in this ZEI proposal, the following are excluded and will be paid as a change order to ZEI if required:
 - a. Removal of subsurface obstructions of any kind that were not disclosed in the project geotechnical investigation provided to ZEI;
 - b. Forming, inserting and placing dowels, anchor bolts, keys;
 - c. Providing ironworkers or other crafts not currently employed by ZEI;
 - d. Rebar or any other work above the top elevation of the specified working grade; for subsequent column transition pour is strictly excluded;
 - e. Where transition pours are required for column transition, ZEI will place concrete to within 6" of specified top of shaft elevation. Removal of laitance or roughening of concrete surface;
 - f. Removal and/or replacement of materials once they have been installed, except when such work is required due to ZEI defective work;

CLIENT INITIALS _____

ZEI INITIALS _____

Strd. 11/15

compensation for costs of any excess repair of drill rigs, tools, or casings due to unexpected rock or obstructions encountered during drilling or coring.

- 8. The Prime Contractor, unless otherwise noted in the ZEI proposal, shall furnish and arrange for concrete suitable to the project specification and requirements for ZEI's work. Concrete shall be delivered to each drilled shaft location once drilling is complete without delay.
- 9. Structural concrete shall be placed per ACI 336.1. Nonstructural concrete shall be placed by the free-fall method. For safety purposes, all shafts not completely filled with concrete shall be covered by others.
- 10. ZEI is not responsible for below grade pile irregularities ("blow-outs", "mushrooms", "blow-togethers", etc.) revealed by any excavations and/or inspections, or damages relating to such;
- 11. Horizontal tolerances for earth shoring (excavation support) systems shall be 1% of the vertical height unless specified under the special clarifications. Unless permanent tiebacks are required, shoring tiebacks, and nails are temporary. The removal of materials once installed is excluded, unless such work is covered by bid item. Permanent structures must be constructed for future stability and lateral support.

Notwithstanding any other provision of this agreement, if any waterproofing system or other structure is attached by others to ZEI's work, this shall be at the sole risk of Prime Contractor, which shall fully defend and indemnify ZEI in any claim or lawsuit seeking damages for intrusion of water into or through that system or structure.

- 12. This bid is predicated on ZEI having access to drill shafts prior to pile cap and/or grade beam excavation. If pile caps and/or grade beams are excavated prior to ZEI drilling, the Prime Contractor shall be responsible for cleanup and trimming pile caps and/or grade beams.
- 13. The Prime Contractor shall furnish and tie reinforcing steel to specified and required lengths at locations within reach of each drilled shaft without delay at no additional cost to ZEI. All reinforcing cages shall be tied per specification with spacers and will be braced adequately enough for handling, pouring concrete, and casings withdrawn. Cages will be placed with ZEI personnel and equipment in accordance with ACI 336.1. Cages shall not be spliced unless agreed upon with ZEI. Splicing will be Prime Contractor's expense.
- 14. The Prime Contractor shall promptly inspect and accept or reject the work after it is completed. Changes made after that acceptance will be compensable to ZEI. For pay purposes, the drilling depths are measured from the bottom of drilling rig's tires (or tracks) to the bottom of the drilled shaft.

The add/deduct unit prices quoted by ZEI shall be applicable only when it varies from the specified quantity by no more than 15%. No work by others shall be back-charged or otherwise charged to ZEI's account unless reported to and accepted by an authorized ZEI representative at the end of each day when the work is performed.

If the parties cannot agree on compensation for any change or delay entitling ZEI to an equitable adjustment, ZEI shall be paid its additional cost plus a 20% markup for overhead and fee.

- 15. PAYMENT. During the work progress payments shall be made monthly. These progress payments shall include reimbursement of costs for all materials that have been purchased and/or satisfactorily fabricated, even if they have not yet been installed. No payments shall be made by joint checks unless authorized in writing by ZEI. Interest or late fees will be charged on all past due accounts at 10% per annum. Retention, if withheld, shall be limited to no more than 5% of ZEI's earned payments. Full payment for ZEI work shall be made within 30 days after substantial completion of that work. No retention shall be held from this final payment. If there are phases or ramp removals, tieback de-tensioning or shoring removals, then they shall be treated as separate jobs with separate retention.
- 16. DIFFERING SITE CONDITIONS. Notwithstanding any other provision in any contract documents, ZEI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any latent condition at the project site that differs from conditions (a) indicated by the contract documents or soils data furnished to ZEI at bid time. Or

CLIENT INITIALS _____

ZEI INITIALS _____

Std. 11/15

- (b) ordinarily encountered and generally recognized as inherent in work of the character provided in the contract.
17. ZEI shall under no circumstances be liable to Owner and/or Prime Contractor or to any of Owner's and/or Prime Contractor's employees, contractors or consultants for any indirect, consequential, or exemplary damages. ZEI's total liability to the Owner and/or Prime Contractor shall in no case exceed ZEI's contract price.
 18. ZEI shall defend and indemnify Prime Contractor and Owner with respect to any claim again it for loss, damage negligently or intentionally caused by ZEI, its subcontractors or agents in the performance of the work under this contract, but only to the same proportion as that the causation bears to the whole of the causation, including that attributable to the Prime Contractor and Owner on the basis of either active or passive liability or fault, giving rise to such loss or damages. These portions of causation shall be determined upon the resolution of such claim, and Prime Contractor and Owner shall repay to ZEI that part, if any, of the costs of the defense or indemnity provided by ZEI that is in excess of ZEI's proportionate share of such causation.
 19. ZEI shall maintain in place, for the duration of ZEI's work hereunder, workers' compensation coverage as required by law, and commercial general liability insurance, for bodily injury and property damage coverage (without the exclusion for explosion, collapse and underground loss), with a single occurrence limit of \$1 million. ZEI shall only be required to provide such coverage to the extent of ZEI's share in the total fault causing loss or damage.
 20. If the Owner elects to convert a project to condominiums, the owner will provide Condominium Conversion Insurance prior to any such conversion. This insurance must cover the contractor and its subcontractors retroactively to the commencement of construction with a tail through the Statue of Limitations. Owner and contractor will defend, indemnify and hold ZEI harmless from any claims by a Condominium Association for the damages arising from or connected with the sale or construction of any condominium property.
 21. Condominium/multifamily residence wrap-up insurance shall be provided by others at no additional costs to ZEI.
 22. These general conditions and attached subcontract comprise the parties' entire agreement for work. They supersede all prior and contemporaneous written or verbal agreements and representations relating to the work, and these conditions may only be amended by a mutually signed written instrument.
 23. In the event of a claim or dispute between ZEI and the Prime Contractor arising out of or in any way relating to this contract or the work to be performed hereunder, the parties shall first attempt to resolve it through mediation conducted by a single mediator, to be selected by the parties and compensated equally by them. Only those claims or disputes, if any, which are not resolved by such mediation shall be submitted to binding arbitration before a single arbitrator selected by the parties or, if they are unable to agree, by a court of competent jurisdiction. That arbitration shall be conducted under the arbitration statues of the state in which the work is to be performed or under such other rules of arbitration as the parties may agree. The prevailing party in such arbitration shall be entitled to recover from the other party, in addition to any other damages awarded, all of its reasonable attorneys' fees, expenses, experts' and consultants' charges, and the cost of the arbitration.
 24. These conditions shall be attached to, and become part, of the contract and shall take precedence over any conflicting provisions.
 25. By listing ZEI at time, Prime Contractor has accepted all the terms and conditions set forth in this Proposal, including but not limited to the Special Clarifications and Standard Conditions. Moreover, the Prime Contractor is required to take all bid items listed in this Proposal, unless noted otherwise.
 26. This bid proposal is good for 15 days from the estimate date unless accepted in writing.

CLIENT INITIALS _____

ZEI INITIALS _____

Std. 11/15

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE
QUOTES

CONTRACT #07-243204



VT Electric, Inc VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786
 (909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10
 IBEW/NECA, Laborers union members
UDBE/DBE Certified UCP #30828

Bid Date: 11/04/15 Bid Time: 02:00 PM
 Project Name: 07-243204 ROUTE 5 Estimate #: 4075
 Agency: CALTRANS

CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR
 DIR REGISTRATION #1000005674

43 MAINTAIN EX TRAFFIC ELEMENTS	1	1,000.00	1,000.00
44 MODIFY SIGN ILLUMINATION	1	377,090.00	377,090.00
45 MODIFY LIGHTING & SIGN ILLUMINATION	1	62,950.00	62,950.00
TOTAL			\$441,040.00

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- (1) PERMITS, FEES, BONDS, SURVEY.
- (2) TRAFFIC CONTROL.

NOTE: **WE MUST HAVE ACCESS TO AT LEAST 3 SIGN LOCATIONS PER NIGHT.**

SINCERELY,

TONY TRAN
PRESIDENT

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561
 E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

07-243204

Date: November 3, 2015

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1684.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1684.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1684.61
Option 11	Shoulder closures	\$ 1684.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1328.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1684.61
Option V	Additional traffic tech for closure	\$ 680.00

We will need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

 Signature of Acceptance

 Title

 Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: November 3, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 07-243204

TO: PLAN HOLDER

DATE: 11/04/15

ATTN: ESTIMATOR

TO ESTIMATOR:

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-----\$1,490.00

OVERTIME-----\$115.00

PLEASE SEE ATTACHED ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE:

MANERI TRAFFIC CONTROL DOES **NOT** DO TRAFFIC CONTROL PLANS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.

IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



DATE: 11/04/15
PROJECT: 07-243204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$690.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,950.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120+ MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR WILL BE SUBJECT TO ADDITIONAL CHARGES, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY




Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, October 30, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 07-243204**

Replace overhead sign panels to Type XI retroreflective signs.

Bid Date: **November 4, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
5	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.


Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

Native American woman-owned
 California DOT-Certified DBE
 DBE Certificate #37357
 DIR Registration #1000029442

October 29, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 07-243204**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



UDBE / DBE #39473 STATE OF CA
DIR #100005520

WBE #2005119491 WBENC
UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 15059

TO:	BID DATE: 11/4/15 TIME: 2:00 PM
PROJECT: CONTRACT No. 07-243204	LOCATION: L. A. & SANTA CLARITA, CA
OWNER: STATE OF CA DEPT. OF TRANSPORTATION	LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 151, dated 7/20/15
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
17	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	19 LF	@	\$235.00	\$4,465.00
18	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	140 LF	@	\$256.00	\$35,840.00

APPROXIMATE TOTAL BID

\$40,305.00



(Page 2 of 3)

REINFORCING STEEL QUOTATION NO. 15059

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. All welding and welding inspection.
8. Testing of materials, other than mill reports and samples.
9. Drilling, grouting, drypacking or epoxy injection.
10. Painting, greasing, wrapping or other dowel coatings or coverings.
11. Cutting, punching or burning of structural steel to pass reinforcement.
12. Traffic control, barricades, lane closures and all related permits.
13. Blocking or pulling of mesh.
14. Cleaning or reworking existing rebar.
15. Cost of pour watchman and/or standby time for pour watch.
16. Participation in "Joint Clean-up Crews".
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduce the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.



(Page 3 of 3)

REINFORCING STEEL QUOTATION NO. 15059

CONDITIONS (continued):

6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in its entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 4, 2015

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

Project:

07-243204

Replace overhead sign panels to Type XI retroreflective signs.

07-LA-5-39.4/R88.6


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
5	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

10/31/2015


DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 07-243204:- Replace overhead sign panels to Type XI retroreflective signs.**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT , ENVIRONMENTAL; C8715 CONSULTANT , ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Page 2 of 3 11/03/2015 12:00 AM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Bori Touray

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 11/03/2015 12:00 AM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Bori Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>



Civil Engineering and Stormwater Solutions

October 29, 2015

RE: Proposal for WPCP for Caltrans 07-243204, bidding 11/4/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 5) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



Proposal for Caltrans Contract No. 07-243204
Replace Overhead Sign Panels to Type XI Retroreflective Signs
in and near Los Angeles and Santa Clarita

SWPPP Preparation and Monitoring

Attn: Erin Richardson
 HighLand Construction, Inc.
 133 N. Pixley Street
 Orange, Ca 92868
 Tel: (714) 538-5156
 highlandinc@att.net

Morgner Construction Management
 15260 Ventura Blvd
 Suite 1080
 Sherman Oaks, CA 91403
 P: 818.461.8100
 October 23, 2015


Dear Erin,

Morgner Construction Management, a DBE company, is pleased to present this proposal to HighLand Construction, Inc. (HighLand) to provide Storm Water Pollution Control Services for Caltrans Contract No. 07-243204 as required by the Caltrans general permit issued by the State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation (Caltrans).

1	Prepare a Water Pollution Control Program (WPCP), specific to the site and conforming to the State Storm Water NPDES Construction Permit for Caltrans	\$1,050	1	\$1,050
2	Job Site Management (Does not include BMP procurement, installation and maintenance) / Weekly Site Inspections (Quarterly Inspections included)	\$250	24	\$6,000
GRAND TOTAL				\$7,050

Assumptions:

- The project will require a Water Pollution Control Program as described by the SWRCB Order No. 2012-0011-DWQ.
- The project will last 120 working days, which will require 24 weekly inspections. Post Storm event inspections will be conducted as weekly inspections if required.
- Amendments will be prepared by the QSD on an hourly basis at a rate of \$125/hr.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors FAX # : FROM : Michael Abanilla PROJECT : CADOT Replace Overhead Sign Panels to Type XI Retroreflective Signs (Contract No. 07-243204) On Route 5 In and Near Los Angeles and Santa Clarita Between the Junction of Route 118 and Kern County Line, In Los Angeles County, CA BID DATE : 11/04/15 2:00 P.M. SPECS : per 2010 CALTRANS Plans & Specs	ATTN : Estimator DATE : 11/03/15 PAGES : 1 ADDENDUM: 1
---	---

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
7	TREATED WOOD WASTE (PARTIAL)	LB	3,100	\$ 0.90	\$ 2,790.00
8	REMOVE GUARDRAIL	LF	230	\$ 11.00	\$ 2,530.00
38	GUARD RAILING DELINEATOR	EA	8	\$ 55.00	\$ 440.00
39	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	100	\$ 71.00	\$ 7,100.00
41	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 850.00	\$ 1,700.00
42	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$ 2,300.00	\$ 4,600.00
TOTAL BID AMOUNT:					\$ 19,160.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CIDH PILING, CONC. FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

PK Construction

SBE, DBE Certified #40529

10/30/15

Contract # 07-243204

Replace overhead sign panels to Type XI retroreflective signs.

07-LA-5-39.4/R88.6

Bids Open 11/04/2015

In Los Angeles County In And Near Los Angeles And Santa Clarita Between The Junction Of Route 118 And Kern County Line.

Line Item				Price
#8	Remove Guard Rail	LF	230	\$2300.00
#9	Remove Road Sign	Ea	53	\$ 5,035.00
#12	Remove AC Dike	LF	120	\$ 2,160.00
#40	Vegetation Control	SqYd	180	\$16,200.00

PK Construction offers to perform the following task as stated above. If you have any questions or concerns contact Zhan Paul King

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS

CONTRACT #07-243204

- DBEs OUTREACH TRADE AD: 10/12/2015
- DBEs OUTREACH FOCUS AD: 10/12/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 10/12/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 10/12/15 AND 10/22/2015
- UCP DATABASE SEARCH: 10/16/2015
- CITY OF LOS ANGELES DATABASE SEARCH: 10/16/2015
- MINORITY BUSINESS DEVELOPMENT AGENCY: 10/12/15 AND 10/22/15

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME

Contract #07-243204 ~ Replace Overhead Sign Panels to Type XI Retroreflective Signs

CONTRACT NO.

07-243204

Bid Due Date/Time

Nov 04,2015 @ 2:00 PM

OUTREACH BY

DBESOUTREACH, INC. WWW.DBESOUTREACH.COM

ON BEHALF OF

HighLand Construction, Inc.

CONTACT INFO

PHONE : 714-538-5156 **FAX** : 714-538-5157

CONTACT PERSON

Erin Richardson

CONTACT E-MAIL

highlandinc@att.net

GOAL REQUIRED

14% DBE

ONLINE ADS

TWO WEB ADS: FOCUS AD, TRADE AD

ADDITIONAL EFFORT

Check the box if you are amending additional effort/documents and write description.

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 12, 2015 @ 2:50 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Nov 04,2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #07-243204 ~ Replace Overhead Sign Panels to Type XI Retroreflective Signs
Project Location: Los Angeles and Santa Clarita, LOS ANGELES County, CA, 91111
Awarding Agency Owner: Caltrans
Contract Number: 07-243204
Bid Due Date/Time: Nov 04,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 14%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 12, 2015 @ 2:50 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Nov 04, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #07-243204 ~ Replace Overhead Sign Panels to Type XI Retroreflective Signs
Project Location: Los Angeles and Santa Clarita, LOS ANGELES County, CA, 91111
Awarding Agency Owner: Caltrans
Contract Number: 07-243204
Bid Due Date/Time: Nov 04, 2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required
DBE: 14%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WPCP, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" and 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGNS FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-243204. 2 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson**Address:** 133 N. Pixley St., Orange, CA 92868**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ROADSIDE SIGN, REMOVE SIGN STRUCTURE, WALKWAY, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE DIKE, MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN OVERLAY, INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH LAMINATED PANEL SIGN (1"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGN ILLUMINATION, MODIFY LIGHTING AND SIGN ILLUMINATION

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project

Date posted: 10/12/2015

Contractor: Coral Construction Company **Contact:** Linda Lovis

Address: 10780 SW Clutter Road Sherwood, OR 97140

Phone: 503.682.2252 **Fax:** 503.682.0110 **Email:** lindalovis@coralconstruction.com

Services needed: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, AC DIKE, AND ELECTRICAL.

Requirements: Coral Construction Company is seeking qualified DBE/DVBE/SBE Subcontractors and Suppliers for this project. We are an equal opportunity employer and intend to seriously negotiate with qualified DBE/DVBE/SBE Subcontractors and Suppliers for project participation. All Subcontractors must possess a current California Contractors License, insurance and workers compensation coverage meeting Coral's requirements and will be required to sign the standard Coral Construction Company Subcontract Agreement. A copy of the insurance requirements and subcontract agreement can be obtained by contacting the project estimator. 100% Performance and Payment bonds will be required for all Subcontractors. Please call Coral Construction Company if you need assistance obtaining insurance, bonds or lines of credit. Coral is Union Signatory. Subcontractor, Supplier and Trucking quotes must be valid for the award period stated in the contract documents. Conditions or exceptions in Subcontractors quotes are expressly rejected unless accepted in writing prior to bid. Plans and specifications can be viewed on line at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-243204/
Date posted: 10/06/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-243204

6 Opt-in records found.

07-243204	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
07-243204	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
07-243204	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
07-243204	Power-Tech Engineers, Inc.	
	355 South Lemon Avenue, Suite A Walnut, CA 91789	
	Phone: 9095955314	Fax Number: 9095955394
	Disadvantaged status: DBE SBE	

	<p>Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection & Testing Services Administrative Support</p>
07-243204	<p>Statewide Traffic Safety & Signs, Inc. 13755 Blaisdell Place Poway, Ca, 92064 Phone: 858.679.7292 Fax Number: 858.679.7117 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
07-243204	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site</p>

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-243204

10 Opt-in records found.

07-243204	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
07-243204	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
07-243204	Power-Tech Engineers, Inc.
	355 South Lemon Avenue, Suite A Walnut, CA 91789
	Phone: 9095955314 Fax Number: 9095955394
	Disadvantaged status: DBE SBE
	Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection & Testing Services Administrative Support
07-243204	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064

	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
07-243204	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site	
	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
07-243204	Disadvantaged status:	
	Services offered: Concrete Washout Containers - Please contact Lori Roney at 951-368-7925 or lorir@acwnw.com for more information and pricing.	
	JFL Electric, Inc	
	8257 Compton Avenue Los Angeles, CA 90001	
07-243204	Phone: 323-581-4400	Fax Number: 323-581-4404
	Disadvantaged status: SBE	
	Services offered: Electrical	

07-243204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
07-243204	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
07-243204	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

[Back To Query Form](#)

Search Returned 71 Records

Fri Oct 16 15:46:07 PDT 2015

Query Criteria

District: 07

County: LOS ANGELES

Naics Category: 23 Construction

Work Codes: C0612 SAFETY SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0680

FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200

CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C3940 PLACE ASPHALT

CONCRETE DIKE & MISC C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C8000 FENCING

CONTRACTOR C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE

SIGNS, LIGHTING & SIGN ILLUMINATION C8851 Lead Compliance C8852 SWPPP Planning

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

07-243204

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220 ✓	Murrieta	92562	951-637-1460	info@sccgp.org ✓
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Washington, DC	Federal Procurement Center 1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@iamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

Subject: Invitation to Bid on Caltrans Contract #07-243204 on 11-04-2015!!

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Thursday, October 22, 2015 1:35 PM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #07-243204 (Bidding 11-04-2015) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 07-243204.pdf (17.94KB)



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

Contract #07-243204



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Contract #07-243204

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #07-243204

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #07-243204
B.O.D.: NOVEMBER 4, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN
AND NEAR LOS ANGELES AND SANTA CLARITA BETWEEN THE JUNCTION
OF ROUTE 118 AND KERN COUNTY LINE

In District 07 On Route 5

Under

Notice to Bidders and Special Provisions dated October 5, 2015

Standard Specifications dated 2010

Project plans approved July 20, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated October 5, 2015

Identified by

Contract No. 07-243204

07-LA-5-39.4/R88.6

Project ID 0714000274

Federal-Aid Project

ACNHPI-005-3(112)E



a/r

November 5, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 07-243204

B.O.D. 11-04-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (125)
VIA GSO Tracking #529863736